

Notice of Letting

Letting Date:

HELP
&
INFORMATION

FEDERAL
FRAUD



HOTLINE

Transportation Bulletin

Illinois Department of Transportation

2300 South Dirksen Parkway, Springfield, Illinois 62764

IMPORTANT NOTICE: TRANSPORTATION BULLETIN REVISIONS

Letting Date: April 3, 2009 Special

The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or download and use a new copy of the bulletin.

Revision date March 24, 2009

Revision No. 1: [Item No. 31](#) the description reads Project ESP-1398(3). The description has been changed to read Project ESP-1395(3).

Revision No. 2: [Item No. 58](#) the description reads Project ESP-310(130). The description has been changed to read Project ESP-0391(026).

Revision No. 3: [Item No. 76](#) the description reads (Job No. C-92-074-09) (2-06250-0200). The description has been changed to read C-92-118-09) (2-06250-0200).

Revision No. 4: Item No. 111 has been WITHDRAWN from the Letting.

Revision No. 5: Item No. 112 has been WITHDRAWN from the Letting.

Revision No. 6: [Item No. 114](#) the description reads (Job No. C-97-063-07) (7-79900-0000). The description has been changed to read (Job No. C-97-064-09) (7-79900-0000).

Revision No. 7: Item No. 116 has been WITHDRAWN from the Letting.

Revision No. 8: [Item No. 126](#) the description reads Section 116RS-3. The description has been changed to read Section 116RS-3 & 116CR.

Revision No. 9: [Item No. 153](#) the description has been changed to read 7.87 miles of coldmilling and HMA resurfacing on Interstate 88 from 0.9 mile west of Rock River to east of U.S. Route 30 east of Rock Falls.

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, [30 ILCS 500/15-1](#). It is available on the IDOT Web Site at <http://www.dot.il.gov> and through the [IDOT Subscription Service](#).

Three versions of the Transportation Bulletin are currently published.

[Transportation Procurement Bulletin](#)

[Invitation for Bids](#)

[Professional Transportation Bulletin](#)

Questions concerning file downloads and/or subscription service information should be directed to Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.

Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now located at <http://www.dot.il.gov/desenv/transprocbulletin.html>. It features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices for construction and engineering, sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman

2300 South Dirksen Parkway
Room 330
Springfield, IL 62764
217-524-1642

or E-mail Timothy.Garman@illinois.gov

Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways, Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Ryan Sheley Rm 326 (217) 782-7806 Ryan.Sheley@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springfield, IL 62764

Professional Transportation Bulletin

Contains information pertaining to the advertisement for offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330
Springfield, IL 62764

“LETTING YOU KNOW”

The Illinois Department of Transportation is interested in maintaining close communications with industry. This newsletter highlights subjects which we believe will be of interest to you.

No. 109

March 2009

STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR'S MEANS AND METHODS

After the I-35W bridge in Minnesota collapsed, the Federal Highway Administration issued Technical Advisory [T5140.28](#), which charged state transportation agencies with ensuring that construction loading and stockpiled materials placed on structures do not overload its members.

In response to this advisory, the Department has developed GBSP 67, which requires the contractor to submit Structural Assessment Report(s) (SARs) to the engineer for approval. The SARs shall demonstrate that the structural demands of the applied loads due to the contractor's means and methods will not exceed the available capacity of the structure at the time the loads are applied. This special provision is intended to replace the demolition special provision (GBSP 63) and to supplement the special provisions for erection of curved or complex steel structures.

This special provision will initially be applicable for pilot projects selected by the Department beginning with the June 12, 2009 letting. It requires that a contractor either be pre-approved to prepare a Structural Assessment Report or that the contractor use the services of a qualified structural engineering firm. Additional information may be found on the IDOT website: <http://www.dot.il.gov/bridges/sar.html>.

INSURANCE REQUIREMENTS ON LOCAL ROADS AND STREETS' PROJECTS

All Local Roads and Streets' contracts contain a Special Provision ([LR-107-4](#)) requiring the contractor to name listed entities as an additional insured under the contractor's general liability insurance policy in accordance with [Article 107.27](#) of the Standard Specifications for Road and Bridge Construction.

Contractors with "blanket" certificates of insurance will need to have any necessary endorsements in place and submitted to the Contracts Office before the contract can be executed. Local Roads and Streets' contracts can be identified by the second digit of the contract being an odd number.

Some contractors have not been submitting the required insurance which causes delays in execution of the contract.

Please contact Nancy Knapp or Ryan Sheley at (217) 782-7806 if you have any questions.



Illinois Department of Transportation

**REGISTRATION WITH
THE STATE BOARD
OF ELECTIONS**

[Public Act 095-0971](#) (Effective January 1, 2009) and Executive Order 3 (2008) established new requirements affecting contributions that contractors, consultants, vendors and bidders, including affiliated persons and entities, may make to state officeholders, declared candidates for state offices and political organizations established to benefit such officeholders and candidates.

By submission of a bid, the bidder acknowledges and agrees that it has read and understands the requirements of Public Act 095-0971 and Executive Order 3 (2008), including but not limited to, all reporting requirements and all restrictions on soliciting and making contributions to state officeholders, declared candidates for state offices and covered political organizations that promote the candidacy of an officeholder or declared candidate for office.

**NEW REQUEST FOR
AUTHORIZATION TO
BID/OR NOT BID
STATUS (BDE 124 INT)
FORM**

Effective immediately, any Request for Authorization to Bid/or Not For Bid Status received on the older versions of Form BDE 124 INT will be returned unprocessed. This will result in a delay in receiving your Authorization to Bid. The department has discontinued the sale of Letting Set CDs. The extremely low number of requests indicates that this feature is no longer needed.

The Request for Authorization to Bid/Not for Bid Status ([BDE 124 INT](#)) has been revised to reflect this change. Please be sure that you are using the new version of the form (Eff. 08/25/08). If you have any questions, please contact Ryan Sheley or Tim Garman at (217) 782-7806.

**SPECIAL PROVISION
REQUIREMENTS ON
ALL STIMULUS
PROJECTS**

Please be aware that there are four new special provisions that are included in all stimulus projects. These special provisions are as follows:

- [American Recovery and Reinvestment Act Signing](#)
- [Construction Air Quality – Diesel Vehicle Emissions Control](#)
- [Construction Air Quality – Idling Restrictions](#)
- [Monthly Employment Report](#)

**PROFILE EQUIPMENT
VERIFICATION (PEV)
PROGRAM**

The Bureau of Materials and Physical Research will be conducting the Profile Equipment Verification (PEV) program again in the spring of 2009. The PEV program was established to address changes to the Special Provision for Surface Testing of Pavements that were made effective as of the August 5, 2005 letting. These changes require any Contractor on a project using this Special Provision (0.00-inch Blanking Band) to verify their profile equipment through the PEV program. This also applies to equipment used by a Subcontractor on the project.

The 2009 PEV program will be held at Rantoul Airport during the weeks of April 20 and 27, 2009. Participants in last year's program will need to have their profile equipment re-verified (this is an annual program). If you or a Subcontractor have profile equipment to be verified, please contact one of the following individuals for scheduling (**NOTE: No walk-ins will be allowed**):

Jim Meister
ATREL
University of Illinois Urbana-Champaign
(217) 893-0302, Ext. 232
jfmeiste@uiuc.edu

LaDonna Rowden
Illinois Department of Transportation
Bureau of Materials and Physical Research
(217) 782-8582
LaDonna.Rowden@illinois.gov

STAY INFORMED!

Keep in touch with your representative on the IDOT/Industry Policy Committee and IDOT/Industry Joint Co-op Committee.

Bureau of Design and Environment

Contractor Publications

Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription service, please follow the instructions to subscribe. The information will be automatically emailed to the subscriber on the publish date. The following publications and reports are currently available for subscription:

IDOT Contractor's Packet

Subscription listname: **IDOTContractorsPacket**

The IDOT Contractor's Packet automatically subscribes the requestor to all of the following publications and reports. Those not wishing to receive all of the following lists can subscribe to the desired lists individually.

IDOT Addendum Checklist

The IDOT Addendum Checklist identifies all letting items that have been revised by addendum. The contractors should use this checklist to ensure they have incorporated into their plans and proposals all addenda that have been issued for each particular letting item. The checklist also identifies withdrawn and deleted items. The checklist is published regularly whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids

The Aeronautics Unit Price Tabulation of Bids is a listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks after the letting, excluding the federal discretionary seeking projects placed on the March and August lettings. These may take several months before funds are secured and the projects awarded.

IDOT As Read Tabulation of Bids

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid opening. The bid amounts are not checked at the time this listing is produced. This listing also includes a page which identifies all letting items for which the as read low bid was, prior to a post letting review, within a reasonable approximation of the Engineer's estimate. The listing is usually published by 4:30 p.m. of the day of the letting.

IDOT Price Indices

The [IDOT Price Indices](#) are monthly listings of the average price of Bituminous, Steel and Fuel; used in determining cost adjustments on contracts containing the special provision.

IDOT CBid Files

The CBID files contain the pay items and quantities for a contract, as well as macros to prepare and print a bid. These files are in Microsoft Excel format (xls). CBID files are put on the Website as they become available. **It is your responsibility** to determine which, if any, addenda pertains to any project you may be bidding. **Failure to incorporate all relevant addenda may cause your bid to be declared unacceptable.** Note that the CBID filename is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin – Notice of Letting for the correct contract number.

IDOT Construction Contractor's Transportation Bulletin – Notice of Letting

The IDOT Construction Contractor's Transportation Bulletin – Notice of Letting is the official publication and invitation for construction bids by the Illinois Department of Transportation's Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural Resources. The bulletin also contains information pertaining to pre-bid meetings, the DBE program and other current information. The bulletin will be published on the advertised publish date for each regularly scheduled letting. Special lettings will have applicable bulletins published at least 14 days prior to the letting on an as needed basis.

IDOT Corrected Tabulation of Bids

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by letting item. All bids have been recalculated and checked before this listing is produced. The listing identifies the eligible bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders for the letting. The listing is usually published within 14 days after the letting.

IDOT Federal Wage Rates Listing

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be used by contractors for preparing bids whenever the construction activities are federally participating. The federal wage rates will be published 10 days prior to the letting date.

IDOT For Bid List of Bidders

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been authorized to bid on each letting item for each letting. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times with the last time being one day prior to the letting.

IDOT Letting Plans and Proposals

IDOT Letting plans and proposals are available for download on the IDOT Web Site. Go to the [Letting and Bidding Information Page](#) and select the current Letting date. Plans and proposals are posted as they become available.

IDOT Local Roads Contractors Bulletin

The Contractors Bulletin is a weekly publication advertising locally let and "material only, bids" for local agencies, counties, cities/villages, and road districts throughout the state. The bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements with a description of the job, the date and time of letting, description of the material needed for bidding and any other information, and (3) awarded projects identifying the successful bidder and the dollar amount.

IDOT News Flash from BDE

The IDOT News Flash is important information released by the IDOT Bureau of Design and Environment which all contractors should read. This is information that becomes available after publication of the Notice of Letting Bulletin.

IDOT Not For Bid List of Bidders

The IDOT Not For Bid List of Bidders is a compilation of all parties who have requested plans and/or proposals. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times.

IDOT Pay Item Report

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure.

IDOT Pay Item Report with Awarded Prices

The Pay Item Report with Awarded Prices is a listing of all pay items on a letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. This report has an added column which is the awarded unit price of each item. The Pay Item Report with Awarded Prices will be published after the last item on the letting is awarded.

IDOT Unit Price Tabulation of Bids

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks after the letting and may continue for up to 60 days. Jobs through the Division of Aeronautics and the Department of Natural Resources are not included.

IDOT Transportation Procurement Bulletin

The [Transportation Procurement Bulletin Web Page](#) features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices including sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices. Subscribers will receive notification when new procurement opportunities are posted to the Web page.

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters 'sub', a space and then the subscription listname in the body of the message. **Please Note: There are no spaces in the listname.**
For example: **sub IDOTContractorsPacket** (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you.
5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.
7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically receive the publications and reports for which you have subscribed when they are published.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov

To subscribe to each item individually:

Follow the above subscription instructions. Substitute the appropriate listname for each item to which you want to subscribe. **Please Note: There are no spaces in the listname and you must follow these steps for each list that you to want to receive.**

- **IDOT Contractor's Packet** (*Automatic Subscription to all of the following lists*)
Subscription listname: IDOTContractorsPacket
- **IDOT Addendum Checklist**
Subscription listname: IDOTAddendumChecklist
- **IDOT Aeronautics Unit Price Tabulation of Bids**
Subscription listname: IDOTAeroUnitPriceTabulationofBid
- **IDOT As Read Tabulation of Bids**
Subscription listname: IDOTAsReadTabulationOfBids
- **IDOT Price Indices**
Subscription listname: IDOTBituminousPriceIndex
-
- **IDOT CBid Files**
Subscription listname: IDOTCBid
- **IDOT Construction Contractor's Transportation Bulletin – Notice of Letting**
Subscription listname: IDOTBulletinNoticeOfLetting
- **IDOT Corrected Tabulation of Bids**
Subscription listname: IDOTCorrectedTabulationOfBids

- **IDOT Federal Wage Rates Listing**
Subscription listname: IDOTFederalWageRatesListing
- **IDOT For Bid List of Bidders**
Subscription listname: IDOTForBidListOfBidders
- **IDOT Letting Plans and Proposals (Specifications)**
Subscription listname: IDOTLettingProposals
- **IDOT Local Roads Contractor Bulletin**
Subscription listname: IDOTLocalRoadsContractorBulletin
- **IDOT News Flash from BDE**
Subscription listname: IDOTNewsFlashFromBDE
- **IDOT Not For Bid List of Bidders**
Subscription listname: IDOTNotForBidListOfBidders
- **IDOT Pay Item Report**
Subscription listname: IDOTPayItemReport
- **IDOT Pay Item Report with Awarded Prices**
Subscription listname: IDOTPayItemAwarded
- **IDOT Unit Price Tabulation of Bids**
Subscription listname: IDOTUnitPriceTabulationOfBids
- **IDOT Transportation Procurement Bulletin**
Subscription listname: IDOTBulletinWeeklyProcurement

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters 'signoff', a space and then the subscription listname in the body of the message. ***Please Note: There are no spaces in the listname.***
For example: ***signoff IDOTContractorsPacket (Do Not Include Any OtherText)***
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

Note: You must follow these steps for each list that you no longer want to receive.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov.

Electronic Subscription Service

Bureau of Design and Environment Manual and Procedure Memorandum Updates

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the free subscription service, please follow the instructions for subscribing. The information for both the items will be automatically e-mailed to the subscriber upon release for publication.

Bureau of Design and Environment Manual

The *Bureau of Design and Environment Manual (BDE Manual)* has been prepared to provide uniform policies and procedures for the Department and consultant personnel preparing Phase I studies and reports and contract plans for Department. The *BDE Manual* presents most of the information normally required for location, design and environmental evaluation of highway construction projects on the state highway system. The *BDE Manual* is available on CD-ROM and IDOT's Doing Business/Manuals-Memorandums/Bureau of Design and Environment Manual & Memorandums page at: <http://www.dot.il.gov/desenv/bdemanual.html>

BDE Procedure Memorandums

The *BDE Procedure Memorandums* are used as a means to implement changes in procedures, policies, directives, and/or criteria in the interim between issuance of updates to the *BDE Manual*. The designer should refer to these when using the *BDE Manual* until such time as they are superseded or incorporated into an updated edition of the *BDE Manual*. BDE Procedure Memorandums are available on IDOT's Doing Business/Manuals-Memorandums/Bureau of Design and Environment Manual & Memorandums page at: <http://www.dot.il.gov/desenv/bdemems.html>

INSTRUCTIONS FOR SUBSCRIBING

Please Note:

By subscribing to the IDOTBDEManualUpdates list, you will receive both the Bureau of Design and Environment Manual and Procedure Memorandum Updates

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters 'sub', a space and then the subscription listname in the body of the message. **Please Note: There are no spaces in the listname.**
Example: **sub IDOTBDEManualUpdates**
(Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you.
5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.
7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically receive the publications and reports for which you have subscribed when they are published.

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters 'signoff', a space and then the subscription listname in the body of the message. **Please Note: There are no spaces in the listname.**
Example: **signoff IDOTBDEManualUpdates**
 (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov

Electronic Subscription Service

Highway Standards

To receive updates related to the Highway Standards through the free subscription service, please follow the instructions for subscribing. Subscribers will be automatically emailed upon release of revisions to the Highway Standards.

Highway Standards

These drawings show the details of various construction items and are considered part of the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the plans.

The Highway Standards are only available electronically. To access them, please visit the Department's website at <http://www.dot.il.gov/desenv/hwystds/stnds.html>

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters 'sub', a space and then the subscription listname in the body of the message.
Please Note: There are no spaces in the listname.
Example: **sub IDOTHighwayStandards**
 (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you.
5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.
7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically receive the publications and reports for which you have subscribed when they are published.

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters 'signoff', a space and then the subscription listname in the body of the message.
Please Note: There are no spaces in the listname.
Example: **signoff IDOTHighwayStandards**
 (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov

NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center and operates a toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or other fraudulent activities should use the following hotline number or address to report such activities:

Hotline Number:

(202) 755-1855 or 800-424-9071

Hotline Address:

Office of Inspector General
P. O. Box 23178
L'Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of USDOT's Inspector General. All information will be treated confidentially and caller anonymity will be respected.

IDOT LETTING SCHEDULE 2009 - 2010

Transportation Bulletin Date	Pre-Qualification "Cut Off" Date	Joint Venture "Cut Off" Date	Bid Authorization "Cut Off" Date	Letting Date	DBE Utilization Plan Submittal Deadline
1/9/2009	1/23/2009	2/6/2009	2/10/2009	2/13/2009	2/25/2009
1/30/2009	2/13/2009	2/27/2009	3/3/2009	3/6/2009	3/17/2009
3/13/2009	3/20/2009	3/27/2009	3/31/2009	4/3/2009	4/14/2009
3/20/2009	4/3/2009	4/17/2009	4/21/2009	4/24/2009	5/5/2009
5/8/2009	5/22/2009	6/5/2009	6/9/2009	6/12/2009	6/23/2009
6/26/2009	7/10/2009	7/24/2009	7/28/2009	7/31/2009	8/11/2009
8/14/2009	8/28/2009	9/11/2009	9/15/2009	9/18/2009	9/29/2009
10/2/2009	10/16/2009	10/30/2009	11/3/2009	11/6/2009	11/18/2009
12/4/2009	12/28/2009	1/8/2010	1/12/2010	1/15/2010	1/27/2010
1/29/2010	2/12/2010	2/26/2010	3/2/2010	3/5/2010	3/16/2010
3/19/2010	4/2/2010	4/16/2010	4/20/2010	4/23/2010	5/4/2010
5/7/2010	5/21/2010	6/4/2010	6/8/2010	6/11/2010	6/22/2010
6/25/2010	7/9/2010	7/23/2010	7/27/2010	7/30/2010	8/10/2010
8/13/2010	8/27/2010	9/10/2010	9/14/2010	9/17/2010	9/28/2010
10/1/2010	10/15/2010	10/29/2010	11/2/2010	11/5/2010	11/18/2010

- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

APRIL 3, 2009 SPECIAL LETTING

1. **Special Provision – “Disadvantaged Business Enterprise Participation” Disadvantaged Business Enterprise (DBE) Utilization Plan**
The proposals for the following items contain the Special Provision “Disadvantaged Business Enterprise Participation”.
It is the responsibility of each bidder to determine the results of the letting and for the "as read" low bidder to submit a DBE Utilization Plan (Plan), [Form SBE 2026](#), to the Illinois Department of Transportation (IDOT) within 7 working days after the date of the bid opening as required by the Special Provision. Forms for the submittal of the Plan are available in each district's Bureau of Construction office or by calling IDOT's Bureau of Small Business Enterprises at (217) 782-5490. Plans are to be submitted to IDOT's Bureau of Small Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764. Failure to submit a plan within 7 working days may be cause for rejection of the bid as not responsive and may subject the bidder to a penalty.

| ITEM - % |
|-----------------|-----------------|-----------------|-----------------|-----------------|
| 1. 8.00% DBE | 2. 7.00% DBE | 3. 5.00% DBE | 5. 6.00% DBE | 6. 9.00% DBE |
| 7. 4.00% DBE | 9. 8.00% DBE | 10. 8.00% DBE | 11. 7.00% DBE | 12. 15.00% DBE |
| 14. 8.00% DBE | 15. 6.00% DBE | 16. 10.00% DBE | 17. 8.00% DBE | 19. 5.00% DBE |
| 20. 5.00% DBE | 28. 4.00% DBE | 29. 6.00% DBE | 31. 8.00% DBE | 32. 7.00% DBE |
| 33. 4.00% DBE | 34. 5.00% DBE | 35. 5.00% DBE | 36. 6.00% DBE | 37. 6.00% DBE |
| 38. 13.00% DBE | 42. 10.00% DBE | 43. 6.00% DBE | 45. 5.00% DBE | 54. 10.00% DBE |
| 55. 7.00% DBE | 56. 6.00% DBE | 59. 10.00% DBE | 60. 8.00% DBE | 61. 6.00% DBE |
| 64. 4.00% DBE | 65. 4.00% DBE | 68. 6.00% DBE | 69. 6.00% DBE | 70. 4.00% DBE |
| 71. 6.00% DBE | 72. 4.00% DBE | 73. 4.00% DBE | 76. 4.00% DBE | 77. 6.00% DBE |
| 78. 6.00% DBE | 79. 6.00% DBE | 81. 4.00% DBE | 82. 3.00% DBE | 83. 6.00% DBE |
| 84. 6.00% DBE | 85. 6.00% DBE | 86. 4.00% DBE | 87. 3.00% DBE | 100. 7.00% DBE |
| 102. 9.00% DBE | 111. 2.00% DBE | 112. 7.00% DBE | 116. 10.00% DBE | 117. 5.00% DBE |
| 119. 5.00% DBE | 120. 10.00% DBE | 121. 10.00% DBE | 126. 2.00% DBE | 127. 8.00% DBE |
| 128. 11.00% DBE | 129. 3.00% DBE | 130. 4.00% DBE | 131. 6.00% DBE | 132. 4.00% DBE |
| 135. 20.00% DBE | 136. 8.00% DBE | 137. 8.00% DBE | 138. 4.00% DBE | 139. 4.00% DBE |
| 140. 8.00% DBE | 141. 6.00% DBE | 146. 10.00% DBE | 149. 10.00% DBE | 150. 10.00% DBE |
| 151. 8.00% DBE | 152. 10.00% DBE | 153. 6.00% DBE | 154. 3.00% DBE | 155. 5.00% DBE |
| 156. 7.00% DBE | 159. 8.00% DBE | 160. 3.00% DBE | 161. 5.00% DBE | 163. 6.00% DBE |
| 164. 6.00% DBE | 165. 6.00% DBE | 166. 6.00% DBE | 167. 4.00% DBE | 170. 3.00% DBE |
| 171. 6.00% DBE | 172. 6.00% DBE | 173. 6.00% DBE | 174. 3.00% DBE | 175. 3.00% DBE |
| 176. 11.00% DBE | 178. 7.00% DBE | 179. 7.00% DBE | 180. 4.00% DBE | |

2. **ILLINOIS UNIFIED CERTIFICATION PROGRAM DBE DIRECTORY**

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra and Pace, has established the Illinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of the letting date/bid opening may be utilized in meeting a DBE contract goal.

3. **Supportive Services Consultants**

The Bureau of Small Business Enterprises administers the federal DBE program and ensures that external Equal Employment Opportunity, On-the-Job Training and Labor contract requirements are met. The goal of IDOT's Supportive Services program is to provide assistance that fosters opportunities for IDOT's DBE firms and minority and female individuals to participate in IDOT's transportation-related contracts.

The following consultants have contracts to provide supportive services assistance. These services are provided at no charge to IDOT's DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who have an IDOT contract(s), and to prime contractors doing business with IDOT.

Management Assistance - DBE firm recruitment, certification application assistance, business plan orientation workshops, business plan reviews and updates, finance, technology, marketing strategy, networking with prime contractors and expanding business opportunities.

Districts 1 - 3 (contract period 10/08/08 – 10/07/09)

Mr. Theo Joyner, Project Director
Ralph G. Moore & Associates
211 West Wacker Drive, Suite 1050
Chicago, IL 60606
Phone: 312/419-7260
Fax: 312/419-1918

Districts 4 - 9 (contract period 7/19/08 – 7/18/09)

Mr. Larry Ivory, Project Director
Illinois State Black Chamber of Commerce
311 Fulton Street, Suite 530
Peoria, IL 61602
Phone: 309/740-4430
Fax: 309/672-1379

Districts 7 - 9 (contract period 7/19/08 – 7/18/09)

Mr. Nathaniel Adams, Project Director
Transportation Management Consulting Services
125 White Pine Avenue
O'Fallon, IL 62269
Phone: 618/570-1661
Fax: 618/628-1950

Technical Assistance – training and assistance in estimating, bidding, negotiations, technical tasks, reading specifications and plans, developing Unit (Metric) conversions and production schedules, procuring materials and supplies, and preparing required reporting forms and documentation; developing and managing subcontractor relationships, project staff development and project management.

Districts 1 - 9 (contract period 7/19/08 – 7/18/09)

Mr. Larry Ivory, Project Director
Illinois State Black Chamber of Commerce
311 Fulton Street, Suite 530
Peoria, IL 61602
Phone: 309/740-4430
Fax: 309/672-1379

Equal Employment Opportunity / On-the-Job Training - recruit and screen applicants, work with prime contractors to secure placement of trainees, conduct site visits, provide assistance with necessary work-related clothing, boots and tools; prepare required reporting forms and documentation; regular outreach with communities, organizations, contractors and other transportation stakeholders.

(Contracts have expired)

4. Minority-Owned Financial Institutions

It is IDOT's policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on federally funded contracts to make use of these institutions.

As of August 19, 2008, the list of Minority Depository Institutions in Illinois are as follows:

1. All American Bank-----Des Plaines
2. American Metro Bank -----Chicago
3. Citizens Bank & Trust Company of Chicago-----Chicago
4. Community Bank of Lawndale -----Chicago
5. The Foster Bank -----Chicago
6. Highland Community Bank-----Chicago
7. Illinois Service Federal Savings and Loan Association. -----Chicago
8. International Bank of Chicago-----Chicago
9. Mutual Bank-----Harvey
10. National Republic Bank of Chicago-----Chicago
11. Pacific Global Bank -----Chicago
12. Seaway National Bank of Chicago-----Chicago

SMALL PROJECTS LISTING

April 3, 2009 Special Letting

Small Business Set-Aside

There are no projects designated for the Small Business set-aside program in this bulletin.

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items on this letting are small business projects designated to encourage the participation of **prequalified** small businesses and or **prequalified** Disadvantaged Business Enterprises. These items have up to 3,000 tons of bituminous products; however, the ownership of a bituminous plant is not required in accordance with 44 Illinois Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating. All other prequalification requirements are unchanged.

10	60	70	72	87		

Special Notice Regarding IDOT Proposals, Authorization To Bid, and Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All Proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for Prime Contractors submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond and Authorization To Bid are not required on items designated as Small Business Set-Aside.

ABOUT AUTHORIZATION TO BID (Not required for Small Business Set-Asides)

WHO CAN BID? Bids will be accepted from only those companies that **request and receive** written **Authorization to Bid** from IDOT. To request authorization, a potential bidder must complete and submit Part A of the Request for Authorization to Bid/or Not For Bid Status for ([BDE 124INT](#)).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 124INT he/she must indicate at that time which items are being requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a **Proposal Denial and/or Authorization Form** that indicates which items have been approved for Bidding. If **Authorization to Bid** cannot be approved, the **Proposal Denial and/or Authorization Form** will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at 217/782-3413.

NOTICE

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A **COMPLETED PART A OF FORM BDE 124INT** AND THE **ORIGINAL** AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED.

SPECIAL NOTICE

CHANGE IN SUBMITTAL TIME FOR SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION

**PA 95-0635 SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)
Effective January 1, 2008
Change in Submittal Time Effective August 1, 2008**

This Public Act requires that all contractors and subcontractors have a SAPP, meeting certain requirements, in place **before** starting work.

The contractor **must** submit their correctly completed SAPP Certification (Form [BC 261](#)) to the District no later than the preconstruction conference.

The requirements of this Public Act are a material part of the contract, and the contractor shall require this provision to be included in all approved subcontracts. The contractor shall submit the correctly completed SAPP Certification (Form BC 261) for each subcontractor with the Request for Approval of Subcontractor ([Form BC 260-A](#)).

SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10,000,000.

To encourage maximum competition, these small business set-asides are open bidding items. In accordance with the rules of the Department, prequalification is waived for these items. All bidders, including those correctly prequalified by the Department, are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents.

Please see the list of items elsewhere in the Bulletin. There will be Small Business Set-asides on future Lettings as well.

Authorization to bid is not required; however, firms wishing to be listed on the For Bid list should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status (form BDE 124INT).

If you have any questions please contact Ryan Sheley at 217-782-7806.

Subcontractor Registration

Subcontractors interested in participating on contracts are required to register with the Department. Prequalified contractors, consultants, material suppliers and trucking companies are **NOT** required to register. Subcontractors can register electronically at the Department's web site, <http://www.dot.il.gov/>. At the home page click on "Doing Business". The subcontractor registration form is listed under Contractor Services. The registration form requires minimal information and can be completed in minutes. Confirmation, along with a registration number, will be received by e-mail in 1-2 days. Registration is valid for one year and will then require renewal. Questions may be addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413

E-mail: Michael.Copp@illinois.gov

Illinois Department of Transportation

INVITATION FOR BIDS

Volume 12

Springfield, Illinois, March 13, 2009

No. 11

This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of Transportation to secure the performance of highway work by contract, airport work by contract and contract work solicited by the Illinois Department of Natural Resources. The Invitation for Bids is published in the Transportation Bulletin and is available on the Department's Internet website at <http://www.dot.il.gov> and through electronic subscription. Questions concerning this invitation should be directed to:

Mr. Ryan Sheley
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Ryan.Sheley@illinois.gov

NOTICE OF SPECIAL LETTING – April 3, 2009

1. **LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.** The Department of Transportation is requesting offers in the form of sealed bids from responsible contractors to fill the State's needs as described in this invitation. Sealed bids for the contract items described herein will be accepted at the above address of the Chief Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery service or hand deposit until 10:00 a.m. prevailing local time **April 3, 2009**, at which time the bids will be publicly opened and read. The Department will not open or read bids received after the stated opening date and time.
2. **RULES GOVERNING LETTING.** This letting is subject to and governed by the rules of the Department adopted at [44 Illinois Administrative Code 650](#) and [44 Illinois Administrative Code 660](#), and by the provisions of this invitation. Copies of the rules are available by contacting the above address of the Chief Contract Official.
3. **INSTRUCTIONS TO BIDDERS.** Read the following instructions carefully before submitting any bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The Department reserves the right to reject any and all bids, to waive minor or immaterial irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or clarification from any bidder regarding a bid.

- (a) **CONTRACT ITEM DESCRIPTIONS.** A summary description of each contract item advertised in this invitation is given following these instructions by Item numbers. Bids shall be submitted by Item number. A contract number appears after the Item number. The contract number will also be shown on the contract documents for the contract that the Item number represents. The summary description provided for the proposed work, quantities and time for completion for each Item are for information only and are subject to the terms published in the contract documents for bidding.
- (b) **CONTRACT DOCUMENTS FOR BIDDING.** Contract documents for bidding include a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a set of Plan documents. These documents may be separate or combined into one document. Contract documents for bidding applicable to each Item number advertised in this invitation may be examined at the above address of the Chief Contract Official. In addition, contract documents for bidding highway work may be examined at the respective District Offices in which the prospective work is located. The names and addresses of the District Engineers are as follows:

REGION	DISTRICT	ENGINEER	ADDRESS
1	1	D. M. O'Keefe	201 West Center Court, Schaumburg, IL 60196-1096
2	2	G. F. Ryan	819 Depot Avenue, Dixon, IL 61021-3546
2	3	G. F. Ryan	700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697
3	4	J. E. Crowe	401 Main Street, Peoria, IL 61602-1111
3	5	J. E. Crowe	13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610
4	6	R. L. Driskell	126 East Ash Street, Springfield, IL 62704-4792
4	7	R. L. Driskell	400 West Wabash, Effingham, IL 62401-2699
5	8	M. C. Lamie	1102 Eastport Plaza Dr., Collinsville, IL 62234-6198
5	9	M. C. Lamie	State Transportation Bldg., PO Box 100, Carbondale, IL 62901-0100

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans and proposals may be downloaded from the Department's web site <http://www.dot.il.gov/desenv/delett.html>.

- (c) **PREQUALIFICATION.** Any contractor desiring to bid shall be prequalified in accordance with the rules of the Department, adopted at 44 Illinois Administrative Code 650, prior to being granted Authorization to Bid. Prequalification may be waived for particular contract items. In such cases, the manner of determining bidder responsibility will be stated in the contract documents for bidding. Contractors who desire to become prequalified or to renew their prequalification for this letting must file with the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of Experience and Financial Condition no later than 4:30 p.m. prevailing local time, **March 20, 2009**. A Contractor will not be prequalified for this letting unless the statement is received before the time and day established.

- (d) AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization to Bid prior to 4:30 p.m. prevailing time March 31, 2009. No Authorization to Bid will be issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local time March 31, 2009, at the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764. A form to request authorization to bid is included in the Transportation Bulletin, and is entitled "Request for Authorization to Bid/or Not For Bid Status" ([BDE 124 INT](#)).
- (e) AFFIDAVIT OF AVAILABILITY. In addition to the Authorization to Bid, prospective bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time March 31, 2009. The Affidavit must include all uncompleted contracts awarded to them and all low bids pending award for all public and private work using the prescribed format. The sworn statement relative to contracts and pending awards must be in complete detail, be properly signed and notarized. Facsimiles of the sworn statement will be accepted for analysis, but Authorization to Bid will be issued only upon receipt of a signed and properly completed original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement will be considered as sufficient grounds for the disqualification of the bidder and the rejection of bids. Prospective bidders shall notify the Department within two working days of any low bids pending award or contracts awarded which might occur between the date of submission of the sworn statement and the date of letting. For your convenience, a form to report this information is included in the Transportation Bulletin, and is entitled "Affidavit of Availability" ([BC 57](#)). The form can also be downloaded from the department's Web Site at www.dot.il.gov/const/conforms.html.
- (f) JOINT VENTURES. The Transportation Bulletin includes a Special Notice Regarding Joint Ventures. The Special Notice explains the procedures for approval to bid as a joint venture. Prequalified contractors desiring to bid as a joint venture must submit the properly completed documentation no later than 4:30 p.m. prevailing local time March 27, 2009. The required joint venture forms are included in the Transportation Bulletin, and entitled "Request for Authorization to Bid/or Not For Bid Status" ([BDE 124 INT](#)), "Affidavit of Availability" ([BC 57](#)) and Certificate of Joint Venture" ([BC 2267](#)). The original BC 2267 must be submitted.
- (g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder shall, before submitting a bid on any contract item, carefully examine the provisions of the contract documents for bidding and all contract documents referenced therein that comprise the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge Construction. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the borings, test pits, or other information pertaining thereto are available for examination by all bidders by written request to the office of the District Engineer of the district in which the work is to be performed. The availability of subsurface information from the Department is solely for the convenience and information of the bidder and shall not relieve the bidder of the duty to make, and the risk of making, examinations and investigations as required to assess conditions affecting the work. Any data furnished in the contract plans is for information only and does not constitute a part of the contract. The Department makes no representation or warranty, express or implied, as to the information conveyed or as to any interpretations made from the data.

Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the bid is accepted, the bidder will be responsible for all errors in the proposal resulting from a failure or neglect to comply with these instructions. The Department will not be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specifications, or any of the contract documents, shall request such in writing from the Central Bureau of Design and Environment at the above address of the Chief Contract Official. The request should be made in sufficient time to allow a written reply by the Department that can reach all prospective bidders before submission of their bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and specifications will be furnished to all prospective bidders in the form determined by the Department including, but not limited to, an addendum, if the information is deemed by the Department to be necessary in submitting bids or if the Department concludes the information would aid competition. Oral explanations, interpretations, or instructions given before the submission of bids unless at a prebid conference will not be binding on the Department.

- (h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document for each contract item includes specific and additional information and instructions pertaining to submission of bids. That information should be carefully read and the instructions followed by the bidder.
- 4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized for convenient reference by potential bidders on the page entitled "Important Dates for Bidders". Bidders are cautioned that all due dates are strictly enforced.
- 5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Gary Hannig, Secretary of Transportation

IMPORTANT DATES FOR BIDDERS

April 3, 2009 Bid Opening

There are five important dates that bidders must be aware of when planning to bid on projects advertised by the Illinois Department of Transportation. Those dates for the **April 3, 2009** Letting are as indicated below:

PREQUALIFICATION

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification requirement applies to first time contractors, contractor renewing expired ratings, contractors maintaining continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time **March 20, 2009** .
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Pre-qualified contractors wishing to combine bidding capacity and bid items as joint ventures must submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to the letting date. The required joint venture forms are the "Request for Authorization to Bid/or Not for Bid Status" (BDE 124INT), the ORIGINAL "Affidavit of Availability" (BC 57) and the ORIGINAL "Certificate of Joint Venture" (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time **March 27, 2009** .

REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed "Request for Authorization to Bid/or Not for Bid Status" (BDE 124INT) and the properly completed ORIGINAL "Affidavit of Availability" (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time **March 31, 2009** .

SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen Parkway, Springfield, Illinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects requiring DBE participation require the AS-READ-LOW-BIDDER to submit the required utilization plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plans is **April 14, 2009** .

ADDITIONAL AWARD CRITERIA

Projects requiring Additional Award Criteria require the AS-READ-LOW-BIDDER to submit the required criteria to the Contracts Office within seven (7) working days after the letting.

The cut-off date for the submittal of the required criteria is **April 14, 2009** .

**April 3, 2009 Special Letting
Index Listing**

PAVEMENT

129. Adams	(1-5)RS-1; (1-6)RS	FAI 172	I-172
19. Adams	103(RS-12); 104(RS-5)	FAP 745	IL 104
71. Boone	(13,14-1)RS-2	FAP 525	US 20
172. Bureau	(06-6,7)I	FAI 80	I-80
85. Bureau	(138,139)RS-4	FAP 587	IL 92
100. Cass	114(RS-3);115(RS-3)	FAP 310	US 67
90. Champaign	105RS-2	FAP 709	US 136
162. Champaign	119RS-4 & 119ZRS-2	FAP 836	IL 49
111. Coles	15(22,23,24,25,26)RS-3	FAI 57	I-57
176. Cook	(0405,ETC,42-7&0707)RS-11	FAI 94	I-94
16. Cook	(0505.1, 0606 & 0707)RS-12	FAU 1459	26TH STREET
31. Cook	0405 RS-7	FAU 1398	CHICAGO AVE.
9. Cook	0505RS-6	FAU 2759	DES PLAINES AVE
11. Cook	103RS-2	FAP 350	US 41
38. Cook	103RS-3	FAP 350	US 41/IL 50
14. Cook	144X-RS-1	FAU 1618	175TH STREET
42. Cook	1996-151RS	FAU 1566	95TH ST.
60. Cook	2004-076 RS	OR 37	DES PLAINES AVE
55. Cook	2005-060 RS	FAP 350	IL 50
136. Cook	2008-005RS	FAP 370	WESTERN AVENUE
10. Cook	2008-024RS	FAU 1467	31ST STREET
12. Cook	2008-062 RS	FAP 341	TOUHY AVENUE
174. Crawford	2ZRS-1	FAP 781	IL 33
115. Cumberland	110RS-1, (111,111X)RS-2, F-ZRS-1	FAP 773	IL 121
89. Douglas-Piatt	(143,R,144)RS-4	FAP 323	US 36
36. DuPage	533X-RS-4	FAP 870	IL 53
2. DuPage	9Y-RS-6	FAP 311	US 34
24. Franklin	127RS-5; (126R)RS-1	FAP 726	IL 148
124. Franklin	28-(1,1-1,1-2,2,2-1,3,3S)RS-2	FAI 57	I-57
128. Fulton	133RS-3;134RS-2;135RS-5	FAP 22	IL 78
155. Fulton	135RS-6;22RS-5;136RS-3;137RS-4	FAP 22	IL 78
161. Fulton	21RS-3;22RS-5	FAP 630	IL 100
84. Grundy	(32-2)RS-4	FAI 80	I-80
141. Grundy	(5 & 6)RS-2	FAP 846	IL 53
144. Hancock	D6 RESURFACING 2011-1	FAP 685	IL 9/94/96
64. Henry	(102W)RS-2 & 103RS-9	FAP 611	IL 81
65. Henry	(4,12S-CS)RS-2	FAP 638	IL 82
69. Henry	(4,5,6)RS-6	FAS 1247/FAU 5674	US 6
70. Henry	101RS-3	FAP 611	IL 81
72. Henry	2RS-4	FAU 5789	US 6
79. Iroquois	(135)RS-3 & (136)RS-2	FAP 840	IL 49
78. Iroquois	112RS-4 & 113RS-2	FAP 71	IL 54
23. Jackson	13RS-1	FAS 1908	IL 151
121. Jersey	(401,402)RS-1	FAP 304	IL 100
125. Johnson	D9 SMART FY10-1	FAP 885	IL 146
159. Kankakee	(101,39,39C)RS-4	FAS 1323	IL 115
82. Kankakee	(12,13,14)RS-4	FAP 41	IL 17
37. Lake	D-RS-3	FAU 2711	IL 131
81. LaSalle	(121)RS-4	FAS 169	US 52
86. LaSalle	(50-2,3,4,5,6)I	FAI 80	I-80
87. LaSalle	(50-2HB-5)RS-2	FAU 6120	IL 178
66. Lee	D2 PATCHING 2009-3	FAI 39	I-39
140. Livingston	(115)RS-1	FAP 681	IL 116
83. Livingston-Grundy	(7X-3,7R-2,6R-2)RS-1 & 92RS-2	FAS 298	OLD US 66
18. Logan	10(RS-2); 11(RS-2)	FAP 71	IL 54
114. Macon	12RS-3	FAP 741	IL 105
120. Madison-Jersey	(402,403,404,405)RS	FAP 304	IL 100
117. Marion	15RS-5	FAP 327	US 50
160. Marshall	(34,35)RS-2	FAS 2370	IL 26
143. Mason	(141,143)RS-5	FAP 614	IL 78
29. McHenry	(132, 133 & 134)RS-6	FAP 303	IL 173
17. McHenry	146RS-3	FAP 335	IL 176
35. McHenry	29RS-4	FAP 305	US 14
93. McLean	(14R2 & 15R1)RS-1	FAS 294	OLD US ROUTE 66
91. McLean	(28)RS-4 & (29,30)RS-2	FAP 317	US 24
170. McLean	57-20(1)&(57-4,5,6)RS-3	FAI 74	I-74
99. Montgomery	18(RS-4);19(RS-7);20Z(RS-5)	FAP 325 & FAS 723	VARIOUS
20. Morgan	128RS-3, 139RS-3	FAP 753	IL 104
73. Ogle	(4,5,7)RS-2	FAP 316	IL 26 / US 52
154. Peoria	131RS-4	FAP 22	IL 78
180. Peoria	72[5RS-2,5B-I;6RS-1]	FAI 74	I-74
142. Piatt-Champaign	(74,10-4,1)RS-1	FAI 74	I-74

88. Piatt	8RS-4&(9,10)RS-3	FAP 741	IL 105
123. Pope	(12,103)RS-1	FAP 132	IL 145
139. Putnam-LaSalle	(1,105)RS-3	FAP 653	IL 18
166. Rock Island	(1,2,3)RS-4	FAP 308	IL 92
163. Rock Island	18R-RS	FAP 310	US 67
131. Rock Island	81-(1-2,1,2-2)RS-1&M	FAI 74	I-74
22. Sangamon	(S)RS-5; (107Z)RS-8	FAP 67	IL 97/JEFFERSON
98. Schuyler	43RS-3(87-1)RS-2	FAP 310	US 67
103. Scott	(1-NRHM,2)RS-3	FAP 566	IL 106
113. Shelby	(105,106)RS-2	FAP 766	IL 32
119. St. Clair	120RS-1, 32-1RS	FAP 592	IL 157
118. St. Clair	28RS-1	FAU 9251	IL 13
165. Stephenson	(101R, 102)RS-8	FAP 301/FAP 316	US 20/IL 26
164. Stephenson	(22,23)RS-4	FAP 301	US 20
173. Tazewell	90-(14RS-4,15RS-3)	FAI 74	I-74
97. Vermilion	(48,54,55,0-1-15D,58)I-2	FAS 513	UNMARKED
126. Vermilion	116RS-3	FAP 711	IL 119
175. Vermillion	46RS-8 & 1RS-2 & 46BDR	FAP 697	IL 9
61. Whiteside	(1,20)RS	FAP 565	IL 136
153. Whiteside	(195-3)RS-3	FAI 88	I-88
132. Whiteside	101RS-3	FAP 646	IL 40
167. Whiteside	110RS-3	FAS 1198 & FAU 5564	US 30
15. Will	(142 & 143) RS-6	FAP 840	IL 50
137. Will	2008-030 RS	FAP 607	US 52/30/6
130. Winnebago	(111CS)RS-2	FAP 734	IL 251
68. Winnebago	(148CS)RS-1	FAP 517/303	US 20 B
77. Winnebago	(31,78)RS-2	FAP 734 & 742	IL 2
171. Winnebago	(86CS)RS-1	FAP 303	IL 251
76. Winnebago	3RS-2	FAP 303	IL 251
156. Woodford	107RS-5 & 108RS-4	FAP 673	IL 116/IL 117

BRIDGES

102. Cass	(6X-1)B-2	FAP 67	IL 125
112. Coles	28 BR	FAS 674	FISH HATCHERY RD
151. Cook	(0312-708W,ETC&1315)RS-4	FAI 94	BISHOP FORD EXPY
179. Cook	1212.8-I-1	FAU 2943	BURNHAM AVE.
149. Cook	1213B-1	FAI 90	I-90 AT CENTRAL
178. Cook	1414B	FAI 90	I-90 AT SAYRE
58. Cook	1616VB-1	FAP 391	39TH STREET
59. Cook	1717.2-3B-R	FAP 392	FRANKLIN ST
1. Cook	1818.3B-R	FAI 57	I-57 AT 125TH ST
152. Cook	1919.2B	COOK	I-57 @ 115TH ST.
146. Cook	1920.1B-R	FAI 57	I-57
150. Cook	2021.1B-R	FAI 57	I-57
54. Cook	2122B	FAI 57	I-57 AT 103RD ST
57. Cook	3104B-1-I-2	FAU 2612	LEMONT ROAD
3. DuPage	2007-024I	FAP 338	ILL 59
127. DuPage	2Y-B-I	FAP 347	IL 38
127. DuPage	2Y-B-I	FAP 347	IL 38
138. Kane	N-4-C-I	FAP 341	IL 72
6. Kendall	11 HB-I	FAP 349	US 30
34. Lake	56 B-I-2	FAP 352	IL 137
116. Madison	60-15-1, 60-15HB-1	FAP 310	IL 255
62. Rock Island	(81-1HVB & 81-1HVB-1)M-1	FAI 74	I-74
33. Will	105B-3-I	FAP 330	U.S. RTE 45
56. Will	111N-B-I	FAP 631	IL. RTE. 102
32. Will	13B-I-1	FAP 607	US ROUTE 30
28. Will	17B-2-I-1	FAP 330	US 45/52
7. Will	18B-4-R-1	FAP 852	US 52
5. Will	8R-B-I-2	FAP 332	IL 1
43. Will	99-2HB-1-I-2	FAI 57	I-57

MISCELLANEOUS

44. Various	D 1 H-T PVT MKG REP ES	VARIOUS	VARIOUS
50. Various	D 4 H-T PVT MKG REP ES	VARIOUS	VARIOUS
53. Various	D 7 H-T PVT MKG REP ES	VARIOUS	VARIOUS
134. Various	D 9 H-T PVT MKG REP ES	VARIOUS	VARIOUS
45. Various	D1 GUARDRAIL UPGRADE 2009	VARIOUS	VARIOUS
147. Various	D4 GUARDRAIL UPGRADE 2009	VARIOUS	VARIOUS
48. Various	D7 GUARDRAIL UPGRADE 2009	VARIOUS	VARIOUS
135. Various	D9 GUARDRAIL UPGRADE 2009	VARIOUS	VARIOUS

APRIL 3, 2009 SPECIAL LETTING
ITEM DESCRIPTIONS

1. Contract No. 60862 Cook County District 1
Section 1818.3B-R
FAI Route 57 (I-57 AT 125TH ST) Project ESP-57-7(281)352
Bridge deck replacement, bearing replacement, underpass lighting and substructure repairs to the structure carrying 125th Street over I-57 (SN 016-2034) and widening and resurfacing at Paulina Street and Marshfield Avenue in Calumet Park; includes removal of existing concrete deck; 180 stud shear connectors; jack and remove 12 existing bearings; 8 underpass luminaires; 77 cu m porous granular embankment; 15 cu m trench backfill; 120 sq m topsoil; 120 sq m sodding; 100 sq m subbase granular material; 42 sq m concrete base course; 45 m tons leveling binder (machine method); 92 m tons HMA surface course, Mix D; 143 sq m bridge approach pavement; 155 sq m concrete sidewalk; 725 sq m milling; 165 sq m patching; 726 sq m protective shield; 63 cu m concrete removal; 324 cu m structure excavation; 356.9 cu m concrete; 456 sq m bridge deck grooving; 1,040 kg structural steel; 38,190 kg epoxy coated reinforcement bars; 182 sq m temporary sheet piling; 115 m concrete curb and gutter; 140 m preformed plastic pavement marking; 185 m unit duct; 250 m aerial cable; 165 m trench and backfill; 38 sq m structural repair of concrete; 30 ft electric cable; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 05 Working Days) (Job No. C-91-533-99) (1-74647-0100) (8.00% DBE)
2. Contract No. 60A85 DuPage County District 1
Section 9Y-RS-6
FAP Route 311 (US 34) Project ESP-311(37)
4.10 miles of milling HMA surface, curb and gutter, striping and other work on U.S. Route 34 (Ogden Avenue) from I-355 to Warwick Avenue in Downers Grove; includes 14,285 tons polymerized HMA surface course, Mix F; 145,747 sq yds milling; 2,967 sq yds patching; 2,584 ft detector loop replacement; 5,740 tons polymerized leveling binder (machine method); 62,103 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (Completion Date: September 30, 2009 Plus 05 Working Days) (Job No. c-91-117-06) (1-77039-0000) (7.00% DBE)
3. Contract No. 60C90 DuPage County District 1
Section 2007-0241
FAP Route 338 (ILL 59) Project ESP-338(36)
Bridge deck repairs on the four structures carrying IL Route 59 over the Union Pacific Railroad, Burlington Northern Santa Fe Railroad, IL Route 38 and Kress Creek in Winfield and Wayne Township (SN 022-0144, 022-0143, 022- 0036 and 022-0037); includes 3,208 sq yds HMA surface removal complete; 50.1 cu yds concrete removal; 1,652 sq yds protective shield; 44.6 cu yds concrete; 2,910 sq yds epoxy coated reinforcement bars; 331 ft preformed joint strip seal; 2,300 ft polyurea pavement marking; 3,208 sq yds bridge deck hydro-scarification; 3,208 sq yds bridge deck latex concrete overlay; 261 ft silicone joint sealer; 2,308 sq ft structural repair of concrete; mobilization; traffic control and protection; Federally funded. (70 Working Days) (Job No. C-91-275-07) (1-77636-0000) (5.00% DBE)
4. DELETED FROM LETTING
5. Contract No. 60D81 Will County District 1
Section 8R-B-I-2
FAP Route 332 (IL 1) Project ESP-332(91)
This a bridge deck patching and overlay project for IL Route 1 over Trim Creek within Washington Township in unincorporated Will County, the net length of the project is .13 mile (SN 099-0079); includes 375 cu yds earth excavation; 475 sq yds topsoil furnish and place; 255 sq yds subbase granular material; 30 tons leveling binder (machine method); 55 tons HMA surface course, Mix D; 255 sq yds bridge approach pavement; 490 sq yds pavement removal; 120 sq yds HMA surface removal; 400 sq yds aggregate shoulders; 6.7 cu yd concrete removal; 5.8 cu yds concrete superstructure; 214 sq yds bridge deck grooving; 960 lbs epoxy coated reinforcement bars; 425 ft steel plate beam guardrail; 8 traffic barrier terminals; 1,700 ft thermoplastic pavement marking; 7 luminaires; 7 - 60 ft light poles; 284 sq yds bridge deck latex concrete overlay; 1,400 ft aerial cable; 218 sq yds bridge deck hydro-scarification; 8 deck drain extensions; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-91-115-08) (1-77811-0000) (6.00% DBE)
6. Contract No. 60D83 Kendall County District 1
Section 11 HB-I
FAP Route 349 (US 30) Project ESP-349(13)
Bridge deck overlay on the structure carrying U.S. Route 30 over River Street in Montgomery (SN 047-00030); includes 175 cu yds earth excavation; 500 sq yds subbase granular material; 30 tons leveling binder (machine method); 45 tons HMA surface course, Mix D; 187 sq yds protective shield; 20.1 cu yds concrete; 2,770 lbs epoxy coated reinforcement bars; 4,325 sq ft concrete median; 18,160 ft polyurea pavement marking; 390 sq yds bridge deck hydro-scarification; 390 sq yds bridge deck latex concrete overlay; 37.8 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-91-117-08) (1-77808-0000) (9.00% DBE)

7. Contract No. 60D84 Will County District 1
Section 18B-4-R-1
FAP Route 852 (US 52) Project ESP-852(11)
Bridge deck patching and overlay for the structure carrying U.S. Route 52 over Jackson Creek in Manhattan Township (SN 099-0129); includes 45 tons HMA surface course, Mix D; 510 sq yds milling; 208 sq yds HMA surface removal (deck); 251 sq yds aggregate shoulders; 208 sq yds bridge deck grooving; 88 ft steel plate beam guardrail; 8 traffic barrier terminals; 1,740 ft thermoplastic pavement marking; 7 luminaires; 7 wood light poles; 450 sq ft cleaning and painting exposed rebar; 29 sq ft structural repair of concrete; 208 sq yds bridge deck hydro-scarification; 208 sq yds bridge deck latex concrete overlay; 1,350 ft aerial cable; 6.2 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-91-118-08) (1-77813-0000) (4.00% DBE)
8. DELETED FROM LETTING
9. Contract No. 60E24 Cook County District 1
Section 0505RS-6
FAU Route 2759 (DES PLAINES AVE) Project ESP-2759(3)
1.29 miles of milling, HMA surface, striping and other work along Des Plaines Avenue from Randolph Street to Roosevelt Road in Forest Park; includes 118 tons HMA binder course; 3,517 tons polymerized HMA surface course, Mix F; 288 sq ft concrete sidewalk; 28,753 sq yds milling; 3,158 sq yds patching; 935 sq yds concrete surface removal; 2,478 ft detector loop replacement; 1,350 tons polymerized leveling binder (machine method); 20 sq ft sign panel; 21,254 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (45 Working Days) (Job No. C-91-345-08) (1-77146-0000) (8.00% DBE)
10. Contract No. 60E55 Cook County District 1
Section 2008-024RS
FAU Route 1467 (31ST STREET) Project ESP-1467(6)
0.55 mile of resurfacing on 31st Street from IL Route 171 to Des Plaines Avenue and Golfview Road from 31st Street to IL Route 171 in Riverside and Brookfield; includes 1,193 tons HMA surface course, Mix D; 13,797 sq yds milling; 639 ft detector loop replacement; 597 tons polymerized leveling binder (machine method); 690 sq yds patching; 8,918 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (15 Working Days) (Job No. C-91-469-08) (1-77249-0000) (8.00% DBE)
11. Contract No. 60F00 Cook County District 1
Section 103RS-2
FAP Route 350 (US 41) Project ESP-350(31)
This is a resurfacing project which begins at US 41 approximately 68 ft south of Old Orchard Road and extends in a northerly direction for 4,473 feet within the villages of Skokie and Wilmett in Cook County; includes 295 sq yds HMA surface removal-butt joint; 105 tons HMA replacement over patches; 2,810 tons HMA surface course, Mix D; 2,150 sq ft existing sidewalk removal, PCC sidewalk replacement; 33,395 sq yds HMA surface removal; 260 ft curb and gutter removal and replacement; 602 sq yds HMA removal over patches; 408 sq yds patches; 2 catch basins to be reconstructed; 3 manholes to be reconstructed; 52 frames and grates to be adjusted; 17 frames and lids to be adjusted; 6 frames and lids, open lid; 3 frames and lids, closed lid; 19,855 ft thermoplastic pavement marking; 408 raised reflective markers removal; 414 raised reflective marker placements; 2,772 ft detector loop replacement; 1,320 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-91-558-08) (1-77468-0000) (7.00% DBE)
12. Contract No. 60F39 Cook County District 1
Section 2008-062 RS
FAP Route 341 (TOUHY AVENUE) Project ESP-341(45)
1.43 miles of resurfacing on Touhy Avenue from Lee Street to the Des Plaines River in Des Plaines and Rosemont; includes 5,427 tons polymerized HMA surface course, Mix F; 100 sq ft concrete sidewalk; 42,353 sq yds milling; 2,765 sq yds patching; 90 tons aggregate wedge shoulder; 2,732 sq ft concrete median; 1,064 ft detector loop replacement; 2,326 tons polymerized leveling binder (machine method); 32,450 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-91-070-09) (1-75486-0000) (15.00% DBE)
13. DELETED FROM LETTING
14. Contract No. 62546 Cook County District 1
Section 144X-RS-1
FAU Route 1618 (175TH STREET) Project ESP-1618(1)
0.72 mile of resurfacing along 175th Street from Governor's Highway to Dixie Highway in Homewood; includes 1,702 tons HMA surface course, Mix D; 13,571 sq yds milling; 237 sq yds patching; 10 tons aggregate wedge shoulder; 811 tons polymerized leveling binder (machine method); 1,387 sq yds concrete surface removal; 14,514 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-91-373-02) (1-75288-0000) (8.00% DBE)

15. Contract No. 62708 Will County District 1
Section (142 & 143) RS-6
FAP Route 840 (IL 50) Project ESP-840(61)
3.33 miles of resurfacing on IL Route 50 from Pauling Road to North Peotone Road in Monee and Will Townships; includes 179 units grading and shaping shoulders; 7,200 tons HMA surface course, Mix D; 85,578 sq yds milling; 6.635 sq yds patching; 682 tons aggregate wedge shoulder; 78,700 ft thermoplastic pavement marking; 3,380 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded.
(45 Working Days) (Job No. C-91-093-04) (1-77031-0004) (6.00% DBE)
16. Contract No. 62818 Cook County District 1
Section (0505.1, 0606 & 0707)RS-12
FAU Route 1459 (26TH STREET) Project ESP-1459(4)
2.95 miles of resurfacing on 26th Street from IL Route 43 (Harlem Avenue) to IL Route 50 (Cicero Avenue) in Berwyn and Cicero; includes 393 sq yds concrete surface removal; 6,475 tons HMA surface course, Mix D; 600 sq ft concrete sidewalk; 79,600 sq yds milling; 2,420 sq yds patching; 1,252 ft electric cable; 55,485 ft thermoplastic pavement marking; 3,398 ft detector loop; 2,664 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (Completion Date: August 31, 2009 Plus 05 Working Days)
(Job No. C-91-319-04) (1-76798-0100) (10.00% DBE)
17. Contract No. 62905 McHenry County District 1
Section 146RS-3
FAP Route 335 (IL 176) Project ESP-335(11)
3.91 miles of resurfacing on IL Route 176 beginning west of IL Route 31 and continuing northeasterly to just northeast of Nish Road in Crystal Lake and Prairie Grove; includes 400 units grading and shaping shoulders; 1,000 ft grading and shaping ditches; 5,708 tons HMA surface course, Mix D; 946 tons polymerized HMA surface course, Mix F; 77,600 sq yds milling; 605 sq yds patching; 6,002 tons aggregate wedge shoulder; 2,150 ft detector loop replacement; 89,175 ft thermoplastic pavement marking; 3,056 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-91-109-05) (1-75377-0000) (8.00% DBE)
18. Contract No. 72844 Logan County District 6
Section 10(RS-2); 11(RS-2)
FAP Route 71 (IL 54) Project ESP-71(116)
This project consists of patching and resurfacing a total of 6.97 miles starting 1.5 miles NE of IL Route 121 and ending at the Logan/Dewitt County Line, near Mt. Pulaski; includes 75 sq yds preparation of base; 5,030 tons leveling binder (machine method); 8,931 tons HMA concrete surface course, SUPERPAVE, Mix C; 106,232 sq yds HMA surface removal; 2,200 sq yds patching; 2,794 tons aggregate shoulder; 460 placements and removal of raised reflective pavement markers; 83,806 ft paint pavement marking; mobilization; traffic control and protection; Federally funded.
(90 Calendar Days) (Job No. C-96-556-07) (6-76420-0000) (0.00% DBE)
19. Contract No. 72877 Adams County District 6
Section 103(RS-12); 104(RS-5)
FAP Route 745 (IL 104) Project ESP-745(79)
Improvements include milling and resurfacing 7.7 miles of existing four-lane highway, widening of four sideroads, removal and reconstruction of one crossover, resurfacing 3,000 feet of frontage road, minor drainage improvements, replacing sub-standard guardrail, pavement marking and aggregate shoulders; includes 383 cu yds earth excavation; 7 units excavating and grading of shoulder; 555 cu yds furnished excavation; 87 cu yds trench backfill; 1 acre seeding, Class 2; 1 acre mulch, Method 2; 247 sq ft heavy duty erosion control blanket; 300 lbs temporary erosion control seeding; 625 ft perimeter erosion control barrier; 1,038 sq yds filter fabric and stone dumped riprap, Class A4; 403 sq yds HMA base course; 5,644 tons leveling binder (machine method); 12,858 tons polymerized HMA surface course, Mix D; 251,113 sq yds HMA surface removal; 2,297 sq yds patches; 1,101 ft saw cuts; 254 sq yds patching reinforcements; 5,719 tons aggregate shoulders; 125 tons aggregate shoulders (special); 15,575 sq yds HMA shoulders; 46 ft combination curb and gutter; 1,100 ft steel plate beam guardrail; 4 traffic barrier terminals; 84,774 ft paint pavement marking; 9,097 ft performed plastic pavement marking; 919 sq yds riprap slurry; 87,076 ft urethane pavement marking; 2 transverse drains complete; mobilization; traffic control and protection; Federally funded.
(150 Calendar Days) (Job No. C-96-063-08) (6-00152-0000) (5.00% DBE)

28. Contract No. 60D79 Will County District 1
Section 17B-2-I-1
FAP Route 330 (US 45/52) Project ESP-330(51)
Bridge deck overlay on the structure carrying US 45/52 over South Branch Forked Creek (SN 099-0121) located in Will County; includes 57 tons HMA binder and surface course, MIX D; 352 sq yds milling; 283 sq yds bridge deck grooving; 416 ft polyurea pavement marking; 1,050 ft aerial cable; 6 luminaires; 6 wood light poles; 293 sq yds bridge deck hydro-scarification; 293 sq yds bridge deck latex concrete overlay; 15 sq yds deck slab repair; 125 sq yds structural repair of concrete; mobilization; traffic control and protection; Federally funded. (40 Working Days)
(Job No. C-91-086-08) (1-77812-0000) (4.00% DBE)
29. Contract No. 62495 McHenry County District 1
Section (132, 133 & 134)RS-6
FAP Route 303 (IL 173) Project ESP-303(42)
This improvement involves the resurfacing of IL 173 from US 12 to Lake County line, within the villages of Fox Lake and Richmond in McHenry County, the length of the improvement is 5.21 miles; includes 536 units grading and shaping shoulders; 11 tons mixture for cracks, joints, and flangeways; 153 sq yds HMA removal; 1,347 tons HMA replacement over patches; 8,628 tons HMA surface coarse MIX D; 102,707 tons HMA surface removal; 165 ft curb and gutter removal and replacement; 8,014 sq yds hot-mix removal over patches; 7,285 sq yds patches; 2,459 tons aggregate wedge shoulder; 5 each frames and lids to be adjusted; 93,270 ft thermoplastic pavement marking (line); 500 each placement and removal of raised reflective markers; 165 ft detector loop replacement; 3,380 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded.
(35 Working Days) (Job No. C-91-253-02) (1-75376-0000) (6.00% DBE)
30. DELETED FROM LETTING
31. Contract No. 60C57 Cook County District 1
Section 0405 RS-7
FAU Route 1398 (CHICAGO AVE.) Project ESP-1395(3)
1.40 miles of resurfacing on Chicago Avenue from Lake Street to Thatcher Avenue in Melrose Park and Maywood; includes 35 units grading and shaping shoulders; 3,045 tons HMA surface course, Mix D; 1,060 sq ft concrete sidewalk; 36,235 sq yds milling; 225 sq yds patching; 70 tons aggregate wedge shoulders; 418 ft detector loop replacement; 15,350 ft thermoplastic pavement marking; 1,265 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (25 Working Days) (Job No. C-91-243-07) (1-77468-0000) (8.00% DBE)
32. Contract No. 60C89 Will County District 1
Section 13B-I-1
FAP Route 607 (US ROUTE 30) Project ESP-607(79)
Bridge deck repair and overlay for the structure carrying U.S. Route 30 over Hickory Creek in Joliet (SN 099-0105); includes 793 sq yds HMA surface removal complete; 12.8 cu yds concrete removal; 12.8 cu yds concrete; 750 sq yds bridge deck grooving; 2,810 lbs epoxy coated reinforcement bars; 107 ft preformed joint strip seal; 3,712 ft thermoplastic pavement marking; 793 sq yds bridge deck hydro-scarification; 793 sq yds bridge deck latex concrete overlay; 59 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-91-274-07) (1-77637-0000) (7.00% DBE)
33. Contract No. 60D67 Will County District 1
Section 105B-3-I
FAP Route 330 (U.S. RTE 45) Project ESP-330(50)
Removal of the HMA bridge deck wearing surface, placement of new latex concrete wearing surface, placement of new latex concrete wearing surface, structural repairs of concrete and adjacent roadway repairs; includes 50 tons HMA surface course, Mix D; 1,034 sq yds milling; 428 sq yds bridge deck grooving; 600 ft polyurea pavement marking; 1,060 ft aerial cable; 6 luminaires; 449 sq yds bridge deck latex concrete overlay; 449 sq yds bridge deck hydro-scarification; 35 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (40 Working Days)
(Job No. C-91-085-08) (1-77816-0000) (4.00% DBE)
34. Contract No. 60D91 Lake County District 1
Section 56 B-I-2
FAP Route 352 (IL 137) Project ESP-352(10)
Bridge deck patching and overlay on the structure carrying IL Route 137 over the Des Plaines River located in Libertyville (SN 049-0063); includes 46 tons polymerized HMA surface course, Mix F; 348 sq yds milling; 889 sq yds surface removal (deck); 21 cu yds concrete removal; 105 sq yds protective shield; 21 cu yds concrete; 877 sq yds bridge deck grooving; 6,780 lbs structural steel; jack and remove 16 bearings; 3,340 lbs epoxy coated reinforcement bars; 146 ft preformed joint seal; 9,386 ft thermoplastic pavement marking; 889 sq yds bridge deck hydro-scarification; 889 sq yds bridge deck latex concrete overlay; 63 sq ft structural repair of concrete; 20 tons polymerized leveling binder (machine method); 47 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded.
(45 Working Days) (Job No. C-91-125-08) (1-77809-0000) (5.00% DBE)

- 35. Contract No. 60E18 McHenry County District 1
Section 29RS-4
FAP Route 305 (US 14) Project ESP-305(41)
2.34 miles of pavement patching, milling, resurfacing, grading and shaping shoulders and applying pavement markings to U.S. Route 14 from Bunker Hill Road to Park Lane Drive in unincorporated McHenry; includes 36,058 sq yds HMA removal; 3,169.1 tons HMA surface course, Mix D; 379 tons HMA over patches; 100 ft curb and gutter removal and replacement; 1,804 sq yds HMA over patches removal; 1,568 sq yds patches; 1,008 tons aggregate wedge shoulder, Type B; 45,151 ft thermoplastic pavement marking; 293 each removal and replacement of raised reflective markers; 66 ft detector loop; 253.3 units grading and shaping shoulders; 1,485.6 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (40 Working Days)
(Job No. C-91-339-08) (1-77207-0300) (5.00% DBE)

- 36. Contract No. 60E20 DuPage County District 1
Section 533X-RS-4
FAP Route 870 (IL 53) Project ESP-870(11)
1.04 miles of resurfacing on IL Route 53 from St. Charles Road to Madison Street in Lombard; includes 40 units grading and shaping shoulders; 10 tons leveling binder (machine method); 3,090 tons HMA surface course, Mix D; 30,580 sq yds milling; 1,070 sq yds patching; 170 tons aggregate wedge shoulder; 1,330 tons polymerized leveling binder (machine method); 1,000 ft detector loop replacement; 18,300 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-91-341-08) (1-77218-0200) (6.00% DBE)

- 37. Contract No. 60E93 Lake County District 1
Section D-RS-3
FAU Route 2711 (IL 131) Project ESP-2711(16)
3.24 miles of resurfacing on IL Route 131 from IL Route 120 to just south of IL Route 137 in North Chicago; includes 290 sq yds HMA base course; 35 tons HMA surface course, Mix C; 13,133 tons polymerized HMA surface course, Mix F; 130,100 sq yds milling; 3,015 sq yds patching; 2,500 ft concrete curb and gutter; 78,110 ft thermoplastic pavement marking; 4,000 ft detector loop replacement; 5,630 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (Completion Date: August 30, 2009 Plus 05 Working Days)
(Job No. C-91-539-08) (1-77330-0000) (6.00% DBE)

- 38. Contract No. 60F01 Cook County District 1
Section 103RS-3
FAP Route 350 (US 41/IL 50) Project ESP-350(30)
2.92 miles of resurfacing on U.S. Route 41 and IL Route 50 (Skokie Boulevard/ Cicero Avenue) from Touhy Avenue to Foster Street in Lincolnwood and Skokie; includes 10,780 tons polymerized HMA surface course, Mix F; 5,160 sq ft concrete sidewalk; 110,000 sq yds milling; 2,245 sq yds patching; 60 sq ft corrugated median; 45,070 ft thermoplastic pavement marking; 6,363 ft detector loop replacement; 4,332 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (Completion Date: September 30, 2009 Plus 05 Working Days) (Job No. C-91-559-08) (1-77469-0000) (13.00% DBE)

- 39. DELETED FROM LETTING

- 40. DELETED FROM LETTING

- 41. DELETED FROM LETTING

- 42. Contract No. 60232 Cook County District 1
Section 1996-151RS
FAU Route 1566 (95TH ST.) Project ESP-1566(2)
This is a 2.46 miles resurfacing (maintenance) improvement consisting of HMA surface removal, pavement patching, HMA resurfacing, guardrail removal and replacement and thermoplastic markings on 95th Street from IL Route 171 (Archer Avenue) to U.S. Route 45 (LaGrange Road) within unincorporated Cook County; includes 212 units grading and shaping shoulders; 400 ft grading and shaping ditches; 504 sq yds HMA removal; 3,181 tons HMA, Mix D; 191 sq yds protective coat; 37,867 sq yds HMA surface removal; 978 ft curb and gutter removal and replacement; 2,625 sq yds patches; 846 tons aggregate wedge shoulder, Type B; 1,079 sq yds HMA shoulder; 1,858 ft guardrail removal and replacement; 8 each traffic barrier terminal Type 1 specials; 46,816 ft thermoplastic pavement marking line; 586 each raised reflective pavement markers; 1,491 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-91-425-96) (1-74175-0000) (10.00% DBE)

- 43. Contract No. 60D65 Will County District 1
Section 99-2HB-1-I-2
FAI Route 57 (I-57) Project ESP-57-7(279)327
Bridge repair and deck overlay on the structure carrying North Peotone/Joliet Road over I-57 (SN 099-0162) in Peotone; includes 20.5 tons leveling binder (machine method); 40.9 tons HMA surface course, Mix C; 242 sq yds milling; 40 tons aggregate shoulders; 11.6 cu yds concrete removal; 12.7 cu yds concrete; 884 sq yds bridge deck grooving; 1,271 lbs structural steel; 1,450 lbs epoxy coated reinforcement bars; 4 traffic barrier terminals; 1,729 ft polyurea pavement marking; 930 sq yds bridge deck hydro-scarification; 930 sq yds bridge deck latex concrete overlay; 80 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (40 Working Days)
(Job No. C-91-083-08) (1-74993-0000) (6.00% DBE)

- 44. Contract No. 46035 Various Counties District 1
Section D 1 H-T PVT MKG REP ES
Various Routes (VARIOUS) Project ESP-000S(631)
This project consists of placing and removing pavement markings within the limits of each work order; includes 293,000 ft thermoplastic pavement marking; 763,075 ft hot spray thermoplastic pavement marking; 328,000 ft polyurea pavement marking; 65,000 sq ft pavement marking removal; 35,000 ft preformed plastic pavement marking; 17,500 sq ft pavement marking grooving; mobilization; traffic control and protection; Federally funded.
(Completion Date: July 31, 2010) (Job No. C-60-033-09) (0-01208-0000) (0.00% DBE)

- 45. Contract No. 46036 Various Counties District 1
Section D1 GUARDRAIL UPGRADE 2009
Various Routes (VARIOUS) Project ESP-000S(640)
This project consists of guardrail upgrading and other miscellaneous work associated with upgrading the guardrails along state maintained routes throughout the district; includes 1,020 cu yds furnished excavation; 2 acre seeding; 3,000 sq yds erosion control blanket; 400 tons aggregate shoulders; 400 tons HMA shoulders; 15,400 ft steel plate beam guardrail; 50 ft steel plate beam guardrail attached to structure; 70 traffic barrier terminals; 10,200 ft guardrail removal; 850 ft remove and re-erect rail element; 850 ft remove and re-erect steel plate beam guardrail; 200 guardrail markers; 70 terminal markers; 5 ft locating underground cable; mobilization; traffic control and protection; Federally funded. (Completion Date: November 19, 2009) (Job No. C-30-032-09) (0-01839-1001) (5.00% DBE)

- 46. DELETED FROM LETTING

- 47. DELETED FROM LETTING

- 48. Contract No. 46043 Various Counties District 7
Section D7 GUARDRAIL UPGRADE 2009
Various Routes (VARIOUS) Project ESP-000S(630)
This project consists of upgrading or replacing guardrail and guardrail terminals throughout the district; includes 1,020 cu yds furnished excavation; 2 acre seeding; 3,000 sq yds erosion control blanket; 400 tons aggregate shoulders; 400 tons HMA shoulders; 15,400 ft steel plate beam guardrail; 50 ft steel plate beam guardrail attached to structures; 70 each traffic barrier terminal placement and removal; 10,200 ft guardrail removal; 850 ft remove and re-erect rail element and steel plate beam guardrail; 200 each guardrail markers; 70 each terminal markers; mobilization; traffic control and protection; Federally funded. (Completion Date: December 31, 2009)
(Job No. C-30-038-09) (0-01839-7001 & 0-01839-7002) (0.00% DBE)

- 49. DELETED FROM LETTING

- 50. Contract No. 46047 Various Counties District 4
Section D 4 H-T PVT MKG REP ES
Various Routes (VARIOUS) Project ESP-000S(634)
This project consists of placing pavement markings and removing existing markings specified on each work order; includes 100 ft aerial speed check marking; 6,000 ft urethane pavement marking; 132,000 ft thermoplastic pavement marking; 123,000 ft hot spray thermoplastic marking; 1,072,200 ft epoxy pavement marking; 17,005 ft polyurea pavement marking; 80,000 ft pavement marking removal; mobilization; Federally funded.
(Completion Date: July 31, 2010) (Job No. C-60-036-09) (0-01208-0000) (0.00% DBE)

- 51. DELETED FROM LETTING

- 52. DELETED FROM LETTING

53. Contract No. 46050 Various Counties District 7
Section D 7 H-T PVT MKG REP ES
Various Routes (VARIOUS) Project ESP-000S(637)
This work shall consist of placing pavement marking lines and removing existing markings within the limits specified on each work order; includes 1,159,499 ft hot spray thermoplastic pavement marking; 297,899 ft polyurea pavement marking; 20,000 sq ft pavement marking removal; mobilization. (Completion Date: July 31, 2010)
(Job No. C-60-039-09) (0-01208-00000 (0.00% DBE)
54. Contract No. 60366 Cook County District 1
Section 2122B
FAI Route 57 (I-57 AT 103RD ST) Project ESP-57-7(278)358
Bridge deck removal and replacement, approach work and lighting for the structure carrying 103rd Street over I-57 in Chicago (SN 016-2127); includes 92 cu yds earth excavation; 1,144 sq yds topsoil; 120 sq yds subbase granular material; 73 tons leveling binder (machine method); 110 tons HMA surface course, Mix D; 1,397 sq ft concrete sidewalk; 143 sq yds pavement removal; 1,301 sq yds milling; 40 sq yds patching; 68 cu yds concrete removal; removal of existing concrete deck; 936 sq yds protective shield; 44 cu yds structure excavation; 652 cu yds concrete; 1,225 sq yds bridge deck grooving; 6,980 lbs structural steel; 5,400 stud shear connectors; 120,300 lbs epoxy coated reinforcement bars; 306 ft concrete curb and gutter; 155 ft conduit in trench; 2,950 ft conduit attached to structure; 296 ft unit duct; 2,208 ft electric cable; 300 ft aerial cable; 60 vines; 7 shade trees; 1,656 ft street lighting cable; jacking and cribbing; 992 sq ft structural repair of concrete; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 05 Working Days) (Job No. C-91-266-97) (1-74652-0100) (10.00% DBE)
55. Contract No. 60A50 Cook County District 1
Section 2005-060 RS
FAP Route 350 (IL 50) Project ESP-350(29)
1.69 miles of milling, HMA surface and other work on IL Route 50 (Cicero Avenue) from north of IL Route 19 (Irving Park Road) to I-94 (Edens Expressway) in Chicago; includes 6,244 tons polymerized HMA surface course, Mix F; 1,530 sq ft concrete sidewalk; 63,719 sq yds milling; 4,151 sq yds patching; 2,676 tons polymerized leveling binder (machine method); 160 ft detector loop replacement; 37,669 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (45 Working Days) (Job No. C-91-063-06) (1-74823-1619) (7.00% DBE)
56. Contract No. 60D73 Will County District 1
Section 111N-B-I
FAP Route 631 (IL. RTE. 102) Project ESP-631(15)
Removal of existing bridge deck wearing surface, placement of new concrete wearing surface, structural repairs of concrete and adjacent roadway resurfacing for a net length of 140 feet SE of Ritchie over Rayns Creek; includes 60 tons HMA binder course; 40 tons HMA surface course, Mix D; 581 sq yds HMA milling; 102 sq yds bridge deck grooving; 6 tons aggregate wedge shoulder; 1,340 lbs epoxy coated reinforcement bars; 1,430 ft polyurea pavement marking; 1,370 ft aerial cable; 7 luminaires; 8 light poles; 114 sq ft structural repair of concrete; 1 combination pole mounted electric service box; 107 sq yds concrete wearing surface; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-91-092-08) (1-77815-0000) (6.00% DBE)
57. Contract No. 60D76 Cook County District 1
Section 3104B-1-I-2
FAU Route 2612 (LEMONT ROAD) Project ESP-2612(2)
Bridge deck overlay and bridge joint repair to the structure carrying Lemont Road over Des Plaines River (SN 016-2504) in Lemont; includes 348 sq yds pavement removal; 55 sq yds HMA shoulders; 190 cu yds concrete removal; 1,830 sq yds protective shield; 252 cu yds concrete; 40 cu yds structure excavation; 20,877 sq yds bridge deck grooving; 20 lbs structural steel; 53,340 lbs epoxy coated reinforcement bars; 75 ft steel plate beam guardrail; 1 traffic barrier terminal; 17,732 ft electric cable; 4,265 ft aerial cable; 20,853 ft polyurea pavement marking; 22,693 sq yds bridge deck hydro-scarification; 22,347 sq yds bridge deck latex concrete overlay; 36 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 10 Working Days) (Job No. C-91-095-08) (1-70213-0000) (0.00% DBE)
58. Contract No. 60D78 Cook County District 1
Section 1616VB-1
FAP Route 391 (39TH STREET) Project ESP-0391(026)
Bridge deck patching and placement of permanent protective shield for the structure carrying 39th Street (Pershing Road) over South Racine Avenue and the Norfolk Southern Corporation Railroad (SN 016-0396) in Chicago; includes 550 sq yds deck slab repair; 240 sq yds protective shield (permanent); 1,700 ft polyurea pavement marking; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-91-097-08) (1-89992-0200) (0.00% DBE)

59. Contract No. 62197 Cook County District 1
Section 1717.2-3B-R
FAP Route 392 (FRANKLIN ST) Project ESP-392(7)
Removal and replacement of the superstructure of the bridge carrying 26th Street and Frontage Road B over the Franklin Connector in Chicago (SN 016-1064, 1093); includes 72 cu yds furnished excavation; 1,945 cu yds porous granular embankment; 40 cu yds trench backfill; 874 sq yds subbase granular material; 1.7 tons HMA binder and surface course, Mix C; 518 sq yds bridge approach pavement; 1,064 sq ft concrete sidewalk; 138 sq yds milling; 216 sq yds pavement removal; 322 sq yds HMA shoulders; removal of 2 existing superstructures; 511 cu yds concrete removal; 2,836 sq yds protective shield; 251 sq yds bridge approach pavement; 1,315 cu yds structure excavation; 1,621 cu yds concrete; 1,880 sq yds bridge deck grooving; structural steel; 7,815 stud shear connectors; 220,940 lbs epoxy coated reinforcement bars; 11,370 sq ft concrete sealer; 25 ft steel plate beam guardrail; 4 traffic barrier terminals; 228 sq ft sign panel; 2,890 ft thermoplastic pavement marking; 10 luminaires; 20 underpass luminaires; 4,788 sq ft structural repair of concrete; 1,300 ft electric cable; mobilization; traffic control and protection; Federally funded. (Completion Date: October 01, 2010 Plus 10 Working Days) (Job No. C-91-177-01) (1-73531-0200) (10.00% DBE)
60. Contract No. 62793 Cook County District 1
Section 2004-076 RS
OR Route 37 (DES PLAINES AVE) Project ESP-000S(647)
Patching, milling and HMA surface on Des Plaines Avenue from 26th Street to 31st Street in Riverside; includes 1,070 tons HMA surface course, Mix D; 13,295 sq yds milling; 1,537 sq yds patching; 320 ft detector loop replacement; 502 tons polymerized leveling binder (machine method); 4,877 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (25 Working Days) (Job No. C-91-272-04) (1-10730-0000) (8.00% DBE)
61. Contract No. 64C34 Whiteside County District 2
Section (1,20)RS
FAP Route 565 (IL 136) Project ESP-565(3)
2.89 miles of cold milling, pavement patching and resurfacing on IL Route 136 from the Mississippi River to U.S. Route 30 in Fulton; includes 2,912 tons leveling binder; 1,999 sq yds surface removal-butt joint; 4,427 tons HMA surface course; 7,567 sq yds HMA surface removal; 200 ft combination concrete curb and gutter; 3,751 sq yds patches; 35,555 ft thermoplastic pavement marking line; 114 raised reflective pavement markers; mobilization; traffic control and replacement (protection); (55 Working Days) (Job No. C-92-024-09) (2-12010-0000) (6.00% DBE)
62. Contract No. 64E28 Rock Island County District 2
Section (81-1HVB & 81-1HVB-1)M-1
FAI Route 74 (I-74) Project ESP-74-1(96)1
This project consists of bridge deck repairs to the viaduct structures (SN 081-0142 and 0143) carrying Interstate 74 over IL Route 92 in Moline; includes 300 tons HMA surface course; 3,575 sq yds HMA surface removal (deck); 4,500 ft paint pavement marking line; 3,575 sq yds sheet waterproofing membrane system; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-92-103-08) (2-29060-0100) (0.00% DBE)
63. DELETED FROM LETTING
64. Contract No. 64E82 Henry County District 2
Section (102W)RS-2 & 103RS-9
FAP Route 611 (IL 81) Project ESP-611(14)
2.34 miles of milling, patching and resurfacing on IL Route 81 from the west corporate limits of Cambridge to just east of IL Route 82; includes 4,479 tons HMA surface course, N50; 32,118 sq yds HMA surface removal; 787 tons aggregate wedge shoulders; 39,624 ft thermoplastic pavement marking line; 98 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (25 Working Days) (Job No. C-92-079-09) (2-37580-0000) (4.00% DBE)
65. Contract No. 64E83 Henry County District 2
Section (4,12S-CS)RS-2
FAP Route 638 (IL 82) Project ESP-638(10)
This project consists of resurfacing on IL Route 82 from north of Smith Street to south of U.S. Route 6 in Geneseo; includes 2,735 tons HMA surface course, Mix C; 2,090 tons HMA surface course, Mix D; 54,908 sq yds HMA surface removal; 35 sq yds patching; 38 manholes to adjust; 18 valve vaults to adjust; 30,304 ft thermoplastic pavement marking; 1,694 ft polyurea pavement marking; remove and replace 54 raised reflective pavement markers; 1,959 ft detector loop, Special; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-92-132-09) (2-24000-0100) (4.00% DBE)

66. Contract No. 64E98 Lee County District 2
Section D2 PATCHING 2009-3
FAI Route 39 (I-39) Project ESP-39-1(18)96
19.15 miles of full depth pavement patching on Interstate 39 from the Lee/Ogle County Line to the Lee/LaSalle County Line; includes 50 tons leveling binder; 4,117 sq yds patches; 4,117 sq yds patching reinforcement; 10,950 ft saw cuts; 4,178 sq yds subgrade replacement; 954 tie bars; mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-92-109-09) (2-17400-0300) (0.00% DBE)
67. DELETED FROM LETTING
68. Contract No. 64F01 Winnebago County District 2
Section (148CS)RS-1
FAP Route 517/303 (US 20 B) Project ESP-000S(618)
This project consists of resurfacing U.S. 20 Business Route from Mulberry Street to East State Street in Rockford; includes 15 tons leveling binder (hand); 67 tons HMA over patches; 1,496 tons polymerized HMA surface course, Mix D; 26,721 tons HMA removal; 240 sq yds HMA removal over patches; 480 sq yds patches; 121 manholes to adjust; 6,435 ft thermoplastic pavement marking; 1,549 tons polymerized leveling binder (machine); 80 cu yds granular subgrade replacement; mobilization; traffic control and protection; Federally funded. (60 Working Days) (Job No. C-92-131-09) (2-11240-0000) (6.00% DBE)
69. Contract No. 64F04 Henry County District 2
Section (4,5,6)RS-6
FAS Route 1247/FAU 5674 (US 6) Project ESP-000S(619)
This project consists of 12.48 miles of resurfacing on U.S. Route 6 from .1 mile east of IL Route 82 to Mud Creek in Geneseo; includes 106 cu yds furnished excavation; 44 units excavating and grading existing shoulder; 333 tons HMA base course widening; 10,692 tons leveling binder (machine); 2,218 tons HMA over patches; 16,124 tons HMA surface course, Mix C; 10,300 sq yds bituminous surface removal; 6,602 sq yds HMA removal over patches; 622 sq yds patches; 3,353 tons aggregate wedge shoulder; 2 delineators; 335,194 ft paint pavement marking; 40 sq yds geotechnical reinforcement; 50 cu yds granular subgrade replacement; mobilization; traffic control and protection; Federally funded. (65 Working Days) (Job No. C-92-130-09) (2-98600-0000 and 2-07700-0000) (6.00% DBE)
70. Contract No. 64F05 Henry County District 2
Section 101RS-3
FAP Route 611 (IL 81) Project ESP-611(15)
This project consists of resurfacing with some patching on IL Route 81 .4 mile west of I-74 near Andover; includes 7 tons leveling binder (hand method); 1,281 tons leveling binder (machine method); 1,537 tons HMA surface course, Mix C; 18,293 sq yds HMA milling; 900 sq yds patching; 6,380 ft shoulder rumble strip; 14,311 paint pavement marking; 150 cu yds granular subgrade replacement; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-92-135-09) (2-22010-0100) (4.00% DBE)
71. Contract No. 64F06 Boone County District 2
Section (13,14-1)RS-2
FAP Route 525 (US 20) Project ESP-525(115)
This project consists of resurfacing on U.S. Route 20 from Farmington Way to the McHenry county line in Belvedere for a length of 5.4 miles; includes 17,139 sq yds topsoil furnish and place; 3.5 acres seeding; 17,139 sq yds erosion control blanket; 56 tons leveling binder (hand); 3,753 tons leveling binder (machine); 25 tons polymerized leveling binder (hand); 1,703 tons polymerized leveling binder (machine); 199 tons HMA replacement over patches; 5,701 tons HMA surface course, Mix C; 5,629 tons HMA surface course, Mix D; 2,554 tons polymerized HMA surface course, Mix F; 80,212 sq yds HMA removal; 74 sq yds paved shoulder removal; 79 sq yds patching; 432 tons aggregate shoulders; 32 tons aggregate wedge shoulder; remove and replace 44 delineators; 43,990 ft shoulder rumble strip; 104,047 ft thermoplastic pavement marking; 854 raised reflective markers; 1,272 ft detector loop replacement; 153 sq yds geotechnical reinforcement; 7 cu yds granular subgrade replacement; mobilization; traffic control and protection; Federally funded. (70 Working Days) (Job No. C-92-119-09) (2-36250-0000) (6.00% DBE)
72. Contract No. 64F08 Henry County District 2
Section 2RS-4
FAU Route 5789 (US 6) Project ESP-5789(5)
This project consists of resurfacing on U.S. 6 from IL 84 to I-80 southeast of Colona; includes 140 tons aggregate base course; 11 tons leveling binder (hand method); 894 tons leveling binder (machine method); 2,055 tons HMA surface course MIX C & D; 20,472 sq yds HMA surface removal; 323 tons aggregate wedge shoulder; 17,585 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-92-129-09) (2-14290-0100/13) (4.00% DBE)

73. Contract No. 64F09 Ogle County District 2
Section (4,5,7)RS-2
FAP Route 316 (IL 26 / US 52) Project ESP-316(35)
This project consists of resurfacing on IL Route 26/U.S. Route 52 from north of Elkhorn Street to the south corporate limits of Polo; includes 10 tons leveling binder (hand method); 1,025 tons leveling binder (machine method); 1,538 tons HMA surface course, Mix D; 21,810 sq yds HMA surface removal; 246 sq yds patching; 2,128 ft thermoplastic pavement marking; 246 sq yds geotechnical reinforcements; 41 cu yds granular subgrade replacement; mobilization; traffic control and protection; Federally funded. (15 Working Days) (Job No. C-92-127-09) (2-28840-0100) (4.00% DBE)
74. DELETED FROM LETTING
75. DELETED FROM LETTING
76. Contract No. 64F13 Winnebago County District 2
Section 3RS-2
FAP Route 303 (IL 251) Project ESP-303(44)
This project consists of 1.61 miles of resurfacing on IL 251 from Windsor Road to Roosevelt Road in Machesney Park; includes 17 tons leveling binder (hand method); 3,443 tons polymerized leveling binder (machine method); 699 tons HMA over patches; 668 tons HMA surface course MIX C; 4,573 tons polymerized HMA surface course MIX E; 72,548 sq yds HMA removal; 4,973 sq ft median removal; 124 sq yds patches; 9,894 ft strip reflective crack control treatment; 28 each manholes to be adjusted; 480 ft combination concrete curb and gutter; 3,879 sq ft concrete median; 45,441 ft thermoplastic pavement marking; 1,276 ft paint pavement marking; 2,626 ft detector loop replacement; 120 each dowel rods; 124 sq ft geotechnical reinforcement; 21 cu yds granular subgrade replacement; 15 each tie bars; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-92-118-09) (2-06250-0200) (4.00% DBE)
77. Contract No. 64F14 Winnebago County District 2
Section (31,78)RS-2
FAP Route 734 & 742 (IL 2) Project ESP-000S(628)
This project consists of resurfacing northbound IL Route 2 in Rockford from Salem Street to Cedar Street for 1.37 miles and southbound from Cedar Street (South Main Street) to John Street (North Main Street) for 1.05 miles; includes 50 tons leveling binder (machine method); 884 tons HMA over patches; 5,941 tons HMA surface course, Mix D; 73,325 sq yds HMA removal; 826 sq yds patching; 1,616 ft saw cuts; 10 inlets to be reconstructed; 5 inlets to adjust; 25 water valves to adjust; 1,300 ft concrete curb and gutter; mobilization; traffic control and protection; Federally funded. (70 Working Days) (Job No. C-92-122-09) (2-98941-0100 and 2-16920-0000) (6.00% DBE)
78. Contract No. 66368 Iroquois County District 3
Section 112RS-4 & 113RS-2
FAP Route 71 (IL 54) Project ESP-71(115)
4.2 miles of HMA resurfacing on Illinois Route 54 from just west of Interstate 57 to Thawville; includes 2,757 tons leveling binder; 1,144 sq yds HMA surface removal-butt joint; 5,180 tons HMA surface course, N50; 1,619 sq yds HMA surface removal; 1,816 tons aggregate shoulders; 50,498 ft paint pavement marking line; 271 raised reflective pavement marker; traffic control and protection; mobilization; Federally funded. (Completion Date: October 31, 2009) (Job No. C-93-137-03) (3-42850-0000) (6.00% DBE)
79. Contract No. 66426 Iroquois County District 3
Section (135)RS-3 & (136)RS-2
FAP Route 840 (IL 49) Project ESP-840(62)
10.7 miles of 3P resurfacing on Illinois Route 49 from north of Milford Road to south of U.S. Route 24 at Crescent City; includes 6,936 tons leveling binder; 1,230 sq yds HMA surface removal-butt joint; 13,747 tons HMA surface course, N50; 4,289 tons aggregate shoulders; 139,473 ft paint pavement marking line; 713 raised reflective pavement marker; 4,000 ft centerline rumble strips; mobilization; traffic control and protection; Federally funded. (Completion Date: October 31, 2009) (Job No. C-93-028-04) (3-42000-0000) (6.00% DBE)
80. DELETED FROM LETTING
81. Contract No. 66471 LaSalle County District 3
Section (121)RS-4
FAS Route 169 (US 52) Project ESP-169(103)
3.6 miles of milling and resurfacing on U.S. Route 52 from Interstate 39 to IL Route 251 at Troy Grove; includes 2,432 tons leveling binder; 4,836 tons HMA surface course, N50; 55,379 sq yds HMA surface removal; 985 tons aggregate shoulders; 478 sq yds waterproofing membrane system; 51,855 ft paint pavement marking line; 229 raised reflective pavement markers; railroad protective liability insurance; mobilization; traffic control and protection; Federally funded. (Completion Date: September 03, 2009) (Job No. C-93-115-04) (3-44100-0000) (4.00% DBE)

82. Contract No. 66481 Kankakee County District 3
Section (12,13,14)RS-4
FAP Route 41 (IL 17) Project ESP-41(130)
This project consists of resurfacing on IL Route 17 from east of Reddick to east of Herscher Road for a length of 7.86 miles; includes 40 cu yds furnished excavation; 40 tons mixture for cracks, joints and flangeways; 67 tons leveling binder (hand method); 5,656 tons leveling binder (machine method); 11,312 tons HMA surface course, Mix C; 134,668 sq yds HMA removal; 1,600 sq yds patches; 3,451 tons aggregate shoulders; 4 permanent survey markers; 91,901 ft paint pavement marking; mobilization; traffic control and protection; Federally funded.
(35 Working Days) (Job No. C-93-121-04) (3-44160-0000) (3.00% DBE)
83. Contract No. 66494 Livingston-Grundy Counties District 3
Section (7X-3,7R-2,6R-2)RS-1 & 92RS-2
FAS Route 298 (OLD US 66) Project ESP-298(103)
7.0 miles of milling and HMA resurfacing, patching and shoulders on Old U.S. Route 66 from just north of IL Route 53 in Gardner to just east of IL Route 47 in Dwight; includes 737 units excavating and grading existing shoulder; 4,915 tons leveling binder; 9,602 tons HMA surface course, N50; 98,510 sq yds HMA surface removal; 448 sq yds patches; 2,100 tons aggregate wedge shoulders; 18,012 sq yds HMA shoulders; 83,198 ft paint pavement marking line; 462 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded.
(Completion Date: October 31, 2009) (Job No. C-93-138-04) (3-39440-0000) (6.00% DBE)
84. Contract No. 66906 Grundy County District 3
Section (32-2)RS-4
FAI Route 80 (I-80) Project ESP-80-3(131)105
6.3 miles of placing hot mix (nova chip) overlay and concrete patching at night on westbound Interstate 80 from 0.5 mile east of the Seneca Interchange to 0.4 mile west of the Illinois Route 47 (Morris) Interchange; includes 258 sq yds patches; 1,536 ft saw cuts; 66,566 ft thermoplastic pavement marking line; 833 raised reflective pavement marker; 3,758 tons material transfer device; 16,999 gals rapid setting polymer modified emulsion; nighttime work zone lighting; 89,467 sq yds ultra thin HMA surface course; mobilization; traffic control and protection; Federally funded.
(15 Working Days) (Job No. C-93-048-09) (3-08032-0070) (6.00% DBE)
85. Contract No. 66918 Bureau County District 3
Section (138,139)RS-4
FAP Route 587 (IL 92) Project ESP-587(24)
6.2 miles of milling and HMA resurfacing on IL Route 92 from just east of Valley View Drive in Walnut to IL Route 26 in Ohio; includes 651 units excavating and grading existing shoulder; 212 cu yds furnished excavation; 4,543 tons leveling binder (machine method); 9,085 tons HMA surface course; 95,228 sq yds HMA surface removal; 1,465 tons aggregate shoulders; 10,838 sq yds HMA shoulders; 8,469 ft thermoplastic pavement marking line; 93,071 ft paint pavement marking line; 436 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-93-053-09) (3-09206-0020) (6.00% DBE)
86. Contract No. 66927 LaSalle County District 3
Section (50-2,3,4,5,6)I
FAI Route 80 (I-80) Project ESP-80-3(130)73
30 miles of intermittent resurfacing on Interstate 80 from the Bureau County Line to the Grundy County Line; includes 7,062 tons polymerized HMA binder and surface course; 30,101 sq yds HMA surface removal; 600 sq yds HMA shoulders; 32,444 ft thermoplastic pavement marking line; 564 raised reflective pavement markers; night time work zone lighting; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-93-062-09) (3-08050-0050) (4.00% DBE)
87. Contract No. 66953 LaSalle County District 3
Section (50-2HB-5)RS-2
FAU Route 6120 (IL 178) Project ESP-6120(1)
This project consists of resurfacing, aggregate shoulders and pavement marking on IL 178 near Utica from .7 mile north of US 6 ending north of I80 .77 mile north of US 6; includes 6 tons mix for cracks, joints and flangeways; 9 tons leveling binder (hand); 726 tons leveling binder (machine); 1,449 tons HMA surface course MIX D; 17,245 sq yds HMA removal; 1,847 tons aggregate wedge shoulders; 1,190 ft preformed plastic pavement marking; 14,086 ft urethane pavement marking; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-93-088-09) (3-17850-0010) (3.00% DBE)

88. Contract No. 70129 Piatt County District 5
Section 8RS-4&(9,10)RS-3
FAP Route 741 (IL 105) Project ESP-741(98)
12.6 miles of milling, resurfacing and full depth patching on IL Route 105 from 2 miles south of Cerro Gordo to the southern city limits of Bement; includes 7,849 tons leveling binder (machine method); 1,007 sq yds HMA surface removal-butt joint; 16,409 tons HMA surface course; 194,711 sq yds HMA surface removal; 385 sq yds patches; 3,277 tons aggregate shoulders; 19,291 ft thermoplastic pavement marking line; 145,138 ft paint pavement marking line; 997 raised reflective pavement markers; 1,000 sq yds bituminous shoulder removal and replacement; mobilization; traffic control and protection; Federally funded. (65 Working Days) (Job No. C-95-121-00) (5-94890-0000) (0.00% DBE)
89. Contract No. 70256 Douglas-Piatt Counties District 5
Section (143,R,144)RS-4
FAP Route 323 (US 36) Project ESP-323(26)
9.6 miles of milling and resurfacing on U.S. Route 36 from the Moultrie County line to Washington Street in Tuscola; includes 6,102 tons leveling binder; 3,499 sq yds surface removal-butt joint; 12,255 tons HMA surface course, N50; 156,574 sq yds HMA surface removal; 1,311 sq yds patches; 2,826 tons aggregate shoulders; 3,118 tons HMA shoulder; 125,702 ft paint pavement marking line; 728 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (50 Working Days) (Job No. C-95-098-02) (5-50590-0000) (0.00% DBE)
90. Contract No. 70261 Champaign County District 5
Section 105RS-2
FAP Route 709 (US 136) Project ESP-709(24)
3.8 miles of milling, resurfacing and patching on U.S. Route 136 from Dewey-Fisher Road to Prospect near Rantoul; includes 2,423 tons leveling binder (machine method); 2,269 sq yds HMA surface removal-butt joint; 4,874 tons HMA surface course, N50; 57,690 sq yds HMA surface removal; 1,097 sq yds patches; 1,665 tons aggregate shoulders; 44,490 ft paint pavement marking line; 255 raised reflective pavement marker; traffic control and protection; mobilization; Federally funded. (30 Working Days) (Job No. C-95-103-02) (5-53360-0000) (0.00% DBE)
91. Contract No. 70506 McLean County District 5
Section (28)RS-4 & (29,30)RS-2
FAP Route 317 (US 24) Project ESP-317(80)
This project consists of 7.3 miles of pavement patching and resurfacing on U.S. Route 24 beginning just west of Interstate 55 from Gridley to Chenoa; includes 5,231 tons leveling binder (machine method); 2,671 sq yds HMA surface removal-butt joint; 10,495 tons HMA surface course; 129,330 sq yds HMA surface removal; 548 sq yds patches; 2,249 tons aggregate shoulders; 50 sq ft sign panel; 86,739 ft paint pavement marking line; 480 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-95-041-07) (5-44190-0000) (0.00% DBE)
92. DELETED FROM LETTING
93. Contract No. 70512 McLean County District 5
Section (14R2 & 15R1)RS-1
FAS Route 294 (OLD US ROUTE 66) Project ESP-294(108)
13.05 miles of milling and resurfacing on Old U.S. Route 66 from Lexington to Towanda; includes 1,937 cu yds earth excavation (widening); 5,757 sq yds HMA base course widening; 8,421 tons leveling binder; 15,910 tons HMA surface course, N50; 190,907 sq yds HMA surface removal; 3,664 sq yds patches; 3,125 tons aggregate shoulders; 155,764 ft paint pavement marking line; 852 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (65 Working Days) (Job No. C-95-033-06) (5-04940-0000) (0.00% DBE)
94. DELETED FROM LETTING
95. DELETED FROM LETTING
96. DELETED FROM LETTING
97. Contract No. 70771 Vermilion County District 5
Section (48,54,55,O-1-15D,58)I-2
FAS Route 513 (UNMARKED) Project ESP-513(103)
10.4 miles of pavement patching on unmarked state highway from Sidell to north of Fairmount; includes 9,795 sq yds patches; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-95-029-09) (5-53933-0000) (0.00% DBE)

98. Contract No. 72772 Schuyler County District 6
Section 43RS-3(87-1)RS-2
FAP Route 310 (US 67) Project ESP-310(131)
This project consists of resurfacing on U.S. Route 67 from .1 mile north of IL Route 101 to 2 miles south of Rushville for 10.35 miles total; includes 200 sq yds preparation of base; 50 tons aggregate base repair; 20,346 tons HMA binder course; 13,564 tons HMA surface course; 161,115 sq yds HMA removal; 1,025 sq yds patching; 6,897 tons aggregate shoulders; 8 traffic barrier terminals; 16,031 ft thermoplastic pavement marking; 199,047 ft paint pavement marking; mobilization; traffic control and protection; Federally funded. (120 Calendar Days) (Job No. C-96-559-07) (6-00139-0000) (0.00% DBE)
99. Contract No. 72795 Montgomery County District 6
Section 18(RS-4);19(RS-7);20Z(RS-5)
FAP Route 325 & FAS 723(VARIOUS) Project ESP-000S(646)
This project consists of resurfacing 1.47 miles of IL 16 from Gibson Street to Singer Street and .33 miles of Spruce Street from just north of Madison Street south to IL 16 in Nokomis; includes 8.7 units excavating and grading existing shoulder; 1,374 tons leveling binder (machine method); 2,748 tons HMA surface course MIX D; 32,426 sq yds HMA surface removal; 480 sq yds patching; 172 tons aggregate shoulders; 323 sq yds HMA shoulders; 19,850 ft thermoplastic pavement marking; 3,962 ft preformed plastic pavement marking; 166 each raised reflective markers; mobilization; traffic control and protection; Federally funded. (45 Calendar Days) (Job No. C-96-068-09) (6-00129-0000) (0.00% DBE)
100. Contract No. 72830 Cass County District 6
Section 114(RS-3);115(RS-3)
FAP Route 310 (US 67) Project ESP-310(134)
This project consists of 9.9 miles of resurfacing and updating guardrail on FAP Route 310 from .2 mile south of IL Route 125 to the Morgan County line; includes 2,007 sq yds preparation of base; 64 tons aggregate surface course; 6,135 tons leveling binder (machine method); 12,270 tons HMA surface course, Mix C; 146,069 sq yds HMA surface removal; 676 sq yds patching; 8,252 tons aggregate shoulders; 3,580 ft steel plate beam guardrail; 16 traffic barrier terminals; 138,803 ft paint pavement marking; mobilization; traffic control and protection; Federally funded. (90 Calendar Days) (Job No. C-96-067-09) () (7.00% DBE)
101. DELETED FROM LETTING
102. Contract No. 72875 Cass County District 6
Section (6X-1)B-2
FAP Route 67 (IL 125) Project ESP-67(80)
This project consists of replacing two culverts and wingwall repair on a third in Bluff Springs; includes 10,660 cu yds earth excavation; 5.3 acre seeding; 1,060 lbs temporary erosion control seeding; 3,207 tons stone dumped rip rap; 6,405 sq yds filter fabric; 3,603 sq yds HMA base course; 312 tons leveling binder (machine); 540 tons HMA surface course MIX C; 514 sq yds pavement removal; 2,078 sq yds HMA removal; 792 sq yds bituminous concrete shoulder removal; 197 tons aggregate wedge shoulder; 389 tons HMA shoulders; 3 each removal of structures; 132,050 lbs reinforcement bars; 2,370 lbs epoxy coated reinforcement bars; 1,104 ft furnishing steel pipes; 806.3 cu yds concrete box culverts; 6,355 sq ft paint pavement marking; 153 sq ft geotextile retaining wall; 3,409 sq yds rip rap slurry; 1,736 sq ft temporary soil retention system; 3,160 cu yds granular culvert backfill; 811 tons rockfill foundation; 1 each temporary shoring; debris removal; mobilization; traffic control and protection; Federally funded. (Completion Date: November 01, 2009 Plus 15 Working Days) (Job No. C-96-507-07) (6-60500-0000 & 6-60505-0000 & 6-60510-0000) (9.00% DBE)
103. DELETED FROM LETTING
104. DELETED FROM LETTING
105. DELETED FROM LETTING
106. DELETED FROM LETTING
107. DELETED FROM LETTING
108. DELETED FROM LETTING
109. DELETED FROM LETTING
110. DELETED FROM LETTING
111. DELETED FROM LETTING
112. DELETED FROM LETTING

113. Contract No. 74377 Shelby County District 7
Section (105,106)RS-2
FAP Route 766 (IL 32) Project ESP-766(5)
13.03 miles of milling, HMA surface, striping and other work on IL Route 32 from IL Route 16 to the Effingham County line; includes 145 tons aggregate surface course; 16,939 tons HMA surface course, Mix C; 200,221 sq yds milling; 3,595 tons aggregate shoulders; 153,954 ft paint pavement marking; mobilization; traffic control and protection; Federally funded. (50 Working Days) (Job No. C-97-062-09) (7-50236-0000) (0.00% DBE)
114. Contract No. 74378 Macon County District 7
Section 12RS-3
FAP Route 741 (IL 105) Project ESP-741(94)
2.98 miles of milling, HMA surface, striping and other work on IL Route 105 from east of 26th Street to east of Bender Road; includes 14 sq yds HMA base course widening; 8,881 tons polymerized HMA surface course, Mix D; 831 sq yds milling; 1,746 sq yds patching; 31 tons aggregate shoulders; 530 tons HMA shoulders; 3,740 sq ft corrugated median (dowelled); 54,500 ft thermoplastic pavement marking; 1,509 ft detector loop; 2,261 sq yds concrete surface removal (cold milling); 4,275 ft electric cable; mobilization; traffic control and protection; Federally funded. (55 Working Days) (Job No. C-97-064-09) (7-79900-0000) (0.00% DBE)
115. Contract No. 74379 Cumberland County District 7
Section 110RS-1,(111,111X)RS-2,F-ZRS-1
FAP Route 773 (IL 121) Project ESP-773(8)
5.08 miles of milling, HMA surface, striping and other work along IL Route 121 from just west of Toledo Courthouse Square to just south of Cumberland Street in Greenup; includes 3,584 tons leveling binder (machine method); 7,167 tons HMA surface course, Mix C; 85,327 sq yds milling; 1,097 sq yds patching; 3,172 tons aggregate shoulders; 10,354 ft thermoplastic pavement marking; 71,143 ft paint pavement marking; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-97-064-09) (7-50140-0000) (0.00% DBE)
116. DELETED FROM LETTING
117. Contract No. 76B62 Marion County District 8
Section 15RS-5
FAP Route 327 (US 50) Project ESP-327(43)
This project consists of 2.61 miles of resurfacing on U.S. Route 50 from .1 mile east of Brubaker Creek Tributary to Metcalf Road; includes 1,592 tons leveling binder (machine method); 3,184 tons HMA surface course, Mix D; 45,940 sq yds HMA surface removal; 278 sq yds patching; 222 tons aggregate shoulder; 1,079 tons HMA shoulder; 7 traffic barrier terminals; 275 ft steel plate beam guardrail; 900 ft remove and replace steel plate beam guardrail; 9 permanent survey markers; 38,668 ft thermoplastic pavement marking; 190 raised reflective pavement markers; 24 guardrail markers; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-98-028-08) (8-81271-0000) (5.00% DBE)
118. Contract No. 76B72 St. Clair County District 8
Section 28RS-1
FAU Route 9251 (IL 13) Project ESP-9251(10)
This project consists of .7 mile of resurfacing on IL Route 13 from 23rd Street to .1 mile west of 11th Street in Belleville; includes 286 tons leveling binder (machine method); 599 tons polymerized HMA surface course, Mix D; 6,822 sq yds HMA surface removal; 125 sq yds patching; 88 tons aggregate shoulder; 16 frames and lids to be adjusted; 37.5 ft steel plate beam guardrail; 2 traffic barrier terminals; 5,561 ft thermoplastic pavement marking; 32 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-98-040-08) (8-00017-1000) (0.00% DBE)
119. Contract No. 76B73 St. Clair County District 8
Section 120RS-1, 32-1RS
FAP Route 592 (IL 157) Project ESP-592(52)
This project consists of 1.78 miles of resurfacing on IL Route 13 to .1 mile south of eastbound IL Route 15 ramps and .1 mile south of Lake Boulevard to State Street, southeast of Frank Holten State Park; includes 2,656 tons leveling binder (machine method); 4,161 tons poly HMA surface, Mix D; 7,952 sq yds HMA surface removal; 801 ft curb and gutter removal and replacement; 1,842 sq ft median removal; 974 sq yds patches; 381 tons aggregate shoulder; 801 ft concrete curb and gutter; 1,842 sq ft concrete median; 38,526 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (55 Working Days) (Job No. C-98-041-08) (8-00156-0000) (5.00% DBE)

120. Contract No. 76C37 Madison-Jersey Counties District 8
Section (402,403,404,405)RS
FAP Route 304 (IL 100) Project ESP-304(43)
This project consists of resurfacing from .1 mile west of State Street to Lockhaven Road outside of Alton; includes 7,634 tons leveling binder (machine method); 15,269 tons HMA surface course, Mix D; 230,497 sq yds HMA surface removal; 4,723 tons HMA shoulders; 92 ft steel plate beam guardrail; 11 traffic barrier terminals; 190,297 ft thermoplastic pavement marking; 100 ft locating underground cable; 375 ft detector loop replacement; mobilization; traffic control and protection; Federally funded. (75 Working Days) (Job No. C-98-004-09) (8-70093-0000) (10.00% DBE)
121. Contract No. 76C92 Jersey County District 8
Section (401,402)RS-1
FAP Route 304 (IL 100) Project ESP-304(42)
This project consists of resurfacing from Lockhaven Road to Vine Street near Grafton; includes 9,752 tons leveling binder (machine method); 19,505 tons HMA surface course, Mix D; 307,792 sq yds HMA surface removal; 6,350 tons HMA shoulders; 7 traffic barrier terminals; 289,046 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (75 Working Days) (Job No. C-98-032-09) (8-70072-0000) (10.00% DBE)
122. DELETED FROM LETTING
123. Contract No. 78100 Pope County District 9
Section (12,103)RS-1
FAP Route 132 (IL 145) Project ESP-132(130)
This project consists of HMA surface removal, pavement patching and HMA resurfacing beginning at the north radius return of Airport Road on IL Route 145 and ends at the intersection with IL Route 146 southwest of Eddyville, the total length of the project is 3.61 miles; includes 4,059 tons HMA surface removal, Mix C; 48,320 sq yds HMA surface removal; 2,994 sq yds patching; 59,315 ft paint pavement marking; 4,059 tons material transfer device; mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-99-015-09) (9-00137-0000) (0.00% DBE)
124. Contract No. 78112 Franklin County District 9
Section 28-(1,1-1,1-2,2-1,3,3S)RS-2
FAI Route 57 (I-57) Project ESP-57-2(149)81
8.68 miles of milling, rubblization, HMA surface patching and other work on I-57 beginning at the Franklin/Jefferson County line and continuing to the IL Route 14 interchange near Benton; includes 111,035 sq yds rubblizing concrete pavement; 184 ft silicone joint sealer; 126 rodent shields; 63,668 tons material transfer device; 726 ft bridge deck concrete crack sealer; 3,000 sq yds subgrade repair; 470 units grading and shaping shoulders; 30,313 tons polymerized HMA binder and surface course, Mix E; 33,355 tons HMA binder course; 137,443 sq yds milling; 490 sq yds patching; 23,416 tons HMA shoulders; 14,970 sq ft concrete sealer; 13,493 ft steel plate beam guardrail; 34 traffic barrier terminals; 88,311 ft shoulder rumble strip; 266 sq ft sign panel; 106,439 ft preformed plastic pavement marking; 40 ft locating underground cable; mobilization; traffic control and protection; Federally funded. (Completion Date: August 28, 2009) (Job No. C-99-033-09) (9-00093-0100) (0.00% DBE)
125. Contract No. 98825 Johnson County District 9
Section D9 SMART FY10-1
FAP Route 885 (IL 146) Project ESP-885(40)
8.46 miles of milling, HMA surface, striping and other work on IL 146 from just east of IL 147 to the Johnson/Pope County line; includes 10,820 tons material transfer device; 10,820 tons HMA surface course, MIX C; 128,810 sq yds milling; 1,536 sq yds patching; 1,099 tons aggregate shoulders; 12 traffic barrier terminals; 145,035 ft paint pavement marking; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-99-076-03) (9-00160-0300) (0.00% DBE)
126. Contract No. 90914 Vermilion County District 5
Section 116RS-3 & 116CR
FAP Route 711 (IL 119) Project ESP-711(10)
7.6 miles of patching, resurfacing and culvert replacement on IL Route 119 from IL Route 1 to the Indiana State Line near Alvin; includes 5,096 tons leveling binder; 1,057 sq yds HMA surface removal-butt joint; 10,193 tons HMA surface course, N50; 3,947 sq yds HMA surface removal; 2,830 sq yds patches; 3,222 tons aggregate shoulders; 104 ft pipe culverts; 6 end sections; 250 ft steel plate beam guardrail; 101,141 ft paint pavement marking line; 557 raised reflective pavement markers; railroad protective liability insurance; mobilization; traffic control and protection; Federally funded. (65 Working Days) (Job No. C-95-005-98) (5-93300-0000) (2.00% DBE)

127. Contract No. 60D82 DuPage County District 1
Section 2Y-B-I
FAP Route 347 (IL 38) Project ESP-347(21)
Box culvert deck patching and overlay on the structure carrying IL 38 over Kress Creek in Winfield Township; includes 120 cu yds earth excavation; 240 sq yds topsoil; 470 sq yds erosion control blanket; 350 sq yds subbase granular material; 220 sq yds HMA base course; 60 tons leveling binder (machine method); 125 tons HMA surface course, MIX D; 650 sq yds milling; 220 sq yds aggregate shoulders; 3.3 cu yds concrete; 149 sq yds bridge deck grooving; 1,115 ft concrete curb and gutter; 63 ft steel plate beam guardrail; 8 traffic barrier terminals; 13,545 ft thermoplastic pavement marking; 7.3 sq yds deck slab repair; 414 sq yds bridge deck hydro-scarification; 149 sq yds bridge deck latex concrete overlay; 160 sq yds temporary pavement; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-91-116-08) (1-77805-0000) (8.00% DBE)
128. Contract No. 68516 Fulton County District 4
Section 133RS-3;134RS-2;135RS-5
FAP Route 22 (IL 78) Project ESP-22(70)
7.21 miles of milling, patching and resurfacing on Illinois Route 78 from Illinois Route 116 in Farmington to the north city limits of Canton; includes 1,103 cu yds earth excavation (widening); 1,453 sq yds HMA surface removal-butt joint; 11,679 tons HMA surface course, N50; 106,989 sq yds HMA surface removal; 583 ft gutter removal; 1,367 sq yds patches; 1,681 tons aggregate shoulders; 4,937 sq yds HMA shoulders; 4,375 ft steel plate beam guardrail; 16 traffic barrier terminals; 110,360 ft epoxy pavement marking line; 477 raised reflective pavement marker; 40 ft pipe culverts; mobilization; traffic control and protection; Federally funded. (50 Working Days) (Job No. C-94-124-05) (4-00137-0200) (11.00% DBE)
129. Contract No. 72694 Adams County District 6
Section (1-5)RS-1;(1-6)RS
FAI Route 172 (I-172) Project ESP-172-1(2)12
This project consists of resurfacing, patching, marking and other work necessary to I-172 from .3 mile north of IL Route 96 to U.S. Route 24, northeast of Quincy; includes 219 cu yds earth excavation; 25 cu yds rock excavation; 14 units excavating and grading existing shoulder; 449 tons subbase granular material; 13,945 ft grading and shaping ditches; 9,061 tons stone dumped riprap; 211 sq yds aggregate base course; 421 sq yds PCC; 774 tons leveling binder (machine); 34,616 tons poly HMA binder course; 168 tons HMA surface course, Mix C; 24,516 tons poly HMA surface course, Mix D; 846 sq yds HMA surface removal (deck); 9,397 sq yds patches; 12,997 tons aggregate shoulders; 3,186 sq yds HMA shoulders; 37,448 tons HMA shoulders; 70 cu yds concrete removal; 70 cu yds concrete superstructure; 12,520 lbs epoxy coated reinforcement bars; 846 sq yds waterproofing membrane system; 120 ft combination concrete curb and gutter; 56 traffic barrier terminals; 174,150 ft shoulder rumble strip; 23,742 ft preformed plastic pavement marking; 50,643 tons material transfer device; 445 sq yds grading and shaping foreslopes; 135 bollards; 230,376 ft urethane pavement marking; 536 ft breaking paved ditch; 45.5 sq yds deck slab repair; 33,919 ft longitudinal joint repair; remove and relocate 1 crossover; 1 precast, prestressed concrete I-beam repairs; 800 sq yds pavement patching; mobilization; traffic control and protection; Federally funded. (Completion Date: November 01, 2009 Plus 50 Working Days) (Job No. C-96-049-09) (6-69750-0000) (3.00% DBE)
130. Contract No. 64E87 Winnebago County District 2
Section (111CS)RS-2
FAP Route 734 (IL 251) Project ESP-734(42)
0.62 miles of cold milling, patching, and HMA resurfacing on Illinois Route 251 from 1st Avenue/Walnut Street to Pope Street in Rockford; includes 1,348 tons polymerized HMA surface course, N50; 17,008 sq yds HMA surface removal; 157 sq yds patches; 214 ft saw cuts; 8,169 ft strip reflective crack control treatment; 38 manholes to be adjusted; 7,283 ft thermoplastic pavement marking line; 625 ft detector loop, special; 1,034 tons polymerized leveling binder, machine method; mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-92-123-09) (2-21521-0100) (4.00% DBE)
131. Contract No. 64A97 Rock Island County District 2
Section 81-(1-2,1,2-2)RS-1&M
FAI Route 74 (I-74) Project ESP-74-1(97)1
3.0 miles of patching, resurfacing, and miscellaneous bridge deck repairs to (10) structures on Interstate 74 in Moline; includes 7,005 tons subbase granular material; 3,384 sq yds surface removal-butt joint; 36,282 tons HMA binder and surface course; 125,607 sq yds HMA surface removal; 8,939 sq yds patches; 30,316 ft saw cuts; 38,537 ft strip reflective crack control treatment; 15,777 sq yds HMA shoulders; 233 cu yds concrete superstructures; 25,860 lbs reinforcement bars, epoxy coated; 11,598 sq yds waterproofing membrane system; 450 ft combination concrete curb and gutter; 58,853 ft shoulder rumble strip; 56,601 ft thermoplastic pavement marking line; 63,748 ft polyurea pavement marking line; 974 raised reflective pavement marker; 2,267 ft detector loop; 21,592 tons material transfer device; 4,634 sq yds diamond grinding (bridge section); 207 sq ft structural repair of concrete; 11,704 sq yds bridge deck scarification; 2,985 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (Completion Date: October 01, 2010) (Job No. C-92-055-09) (2-26000-0100 & 2-10380-0300) (6.00% DBE)

132. Contract No. 64E88 Whiteside County District 2
Section 101RS-3
FAP Route 646 (IL 40) Project ESP-646(69)
1.26 miles of milling, patching, and HMA resurfacing on Illinois Route 40 from 1st Street to U.S. Route 30 in Rock Falls; includes 2,690 tons leveling binder; 3,531 tons HMA surface course, N70; 43,082 sq yds HMA surface removal; 383 sq yds pavement patching; 677 sq yds Class B patches; 3,307 ft saw cuts; 62 manholes to be adjusted; 20,926 ft thermoplastic pavement marking line; 459 raised reflective pavement marker; 2,668 ft detector loop special; traffic control and protection; mobilization; Federally funded. (Completion Date: November 01, 2009) (Job No. C-92-125-09) (2-23380-0100) (4.00% DBE)
133. DELETED FROM LETTING
134. Contract No. 46052 Various Counties District 9
Section D 9 H-T PVT MKG REP ES
Various Routes (VARIOUS) Project ESP-000S(639)
This contract consists of placing pavement marking lines within the limits of each work order; includes 2,956,664 ft hot spray thermoplastic pavement marking; mobilization; Federally funded. (Completion Date: July 31, 2010) (Job No. C-60-041-09) (0-01208-0000) (0.00% DBE)
135. Contract No. 46044 Various Counties District 9
Section D9 GUARDRAIL UPGRADE 2009
Various Routes (VARIOUS) Project ESP-000S(645)
This contract consists of upgrading or replacing guardrail and guardrail end terminals in various locations in District 9; includes 1,950 cu yds furnished excavation; 2.6 acre seeding; 2.6 sq yds erosion control blanket; 1,078 tons aggregate shoulders; 352 tons HMA shoulders; 300 ft steel plate beam guardrail; 100 ft steel plate beam guardrail attached to structures; 130 traffic barrier terminals; 2,600 ft vertical adjustment of guardrail; 5 locating underground cables; mobilization; traffic control and protection; Federally funded. (Completion Date: December 31, 2009) (Job No. C-30-040-09) (0-01839-9001) (20.00% DBE)
136. Contract No. 60E29 Cook County District 1
Section 2008-005RS
FAP Route 370 (WESTERN AVENUE) Project ESP-370(7)
1.52 miles of milling, patching, HMA surface, utility adjustments and other work on Western Avenue from 87th Street to 99th Street in Chicago and Evergreen Park; includes 5,890 tons polymerized HMA surface course, MIX F; 800 sq ft concrete sidewalk; 60,103 sq yds milling; 3,192 sq yds patching; 2,367 tons polymerized leveling binder (machine method); 1,631 ft detector loop replacement; 25,797 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (60 Working Days) (Job No. C-91-350-08) (1-77491-0000) (8.00% DBE)
137. Contract No. 60E66 Will County District 1
Section 2008-030 RS
FAP Route 607 (US 52/30/6) Project ESP-607(78)
1.11 miles of milling, HMA surface, striping and other work on U.S. Routes 52/30/6 from Raynor Avenue to Mayor Art Schultz Drive in Joliet; includes 2,882 tons HMA surface course, Mix D; 34,315 sq yds milling; 1,500 sq yds patching; 1,351 tons polymerized leveling binder (machine method); 2,616 ft detector loop replacement; 22,051 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-91-500-08) (1-77744-0000) (8.00% DBE)
138. Contract No. 60D72 Kane County District 1
Section N-4-C-I
FAP Route 341 (IL 72) Project ESP-341(46)
Bridge deck overlay on the structure carrying IL 72 over I-80 in Gilberts; includes 32 tons HMA surface course, MIX D; 381 sq yds milling; 65 cu yds concrete removal; 65 cu yds concrete; 832 sq yds bridge deck grooving; 15,190 lbs epoxy coated reinforcement bars; 1,179 ft polyurea pavement marking; 1,608 ft aerial cable; 901 sq yds bridge deck hydro-scarification; 44 sq yds deck slab repair; 901 sq yds bridge deck latex concrete overlay; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-91-091-08) (1-77807-0000) (4.00% DBE)
139. Contract No. 66925 Putnam-LaSalle Counties District 3
Section (1,105)RS-3
FAP Route 653 (IL 18) Project ESP-653(28)
6.47 miles of milling and resurfacing on Illinois Route 18 from east of Illinois Route 89 to east of Illinois Route 251 between Magnolia and Lstant; includes 4,263 tons leveling binder; 1,387 sq yds HMA surface removal-butt joint; 8,426 tons HMA surface course, N50; 103,279 sq yds HMA surface removal; 1,905 tons aggregate shoulders; 552 raised reflective pavement marker; 127,271 ft urethane pavement marking line; mobilization; traffic control and protection; Federally funded. (Completion Date: September 03, 2009) (Job No. C-93-060-09) (3-01850-0020) (4.00% DBE)

140. Contract No. 66375 Livingston County District 3
Section (115)RS-1
FAP Route 681 (IL 116) Project ESP-681(37)
This project will consist of rehabilitating Illinois Route 116 including widening the existing pavement, adjusting the profile grade, driveways, sidewalks, and intersection improvements located within the Village of Cullom; includes 2,918 cu yds earth excavation; 870 lbs fertilizer nutrient; 23,388 sq yds sodding; 63 inlet and pipe protection; 2,073 sq yds PCC base course widening; 1,042 tons leveling binder; 925 sq yds sq yds HMA surface removal-butt joint; 1,198 tons HMA surface course, N50; 2,859 sq yds PCC driveway; 13,221 sq ft PCC sidewalk; 4,688 sq yds HMA surface removal; 518 sq yds patches; 2,938 ft strip reflective crack control treatment; 604 ft precast concrete box culvert; 9 precast reinforced concrete flared end sections; 4,792 ft storm sewers; 575 ft adjusting water service lines; 50 manholes; 75 inlets; 8,406 ft combination concrete curb and gutter; 600 ft storm sewers; 3,643 ft thermoplastic pavement marking line; 61 raised reflective pavement marker; railroad protective liability insurance; traffic control and protection; mobilization; Federally funded. (100 Working Days) (Job No. C-93-146-03) (3-36120-0100) (8.00% DBE)
141. Contract No. 66475 Grundy County District 3
Section (5 & 6)RS-2
FAP Route 846 (IL 53) Project ESP-846(19)
6.44 miles milling and resurfacing on IL Route 53 from the east abutment of the Interstate 55 overhead in Gardner to the Will County Line; include 4,553 tons leveling binder; 2,076 sq yds HMA surface removal-butt joint; 9,000 tons HMA surface course, N70; 107,134 sq yds HMA surface removal; 385 sq yd patches; 3,793 tons aggregate shoulders; 38,900 ft thermoplastic pavement marking line; 51,027 ft paint pavement marking line; 462 raised reflective pavement markers; traffic control and protection; mobilization; Federally funded. (Completion Date: October 31, 2009) (Job No. C-93-119-04) (3-44140-0000) (6.00% DBE)
142. Contract No. 70527 Piatt-Champaign Counties District 5
Section (74,10-4,1)RS-1
FAI Route 74 (I-74) Project ESP-74-5(158)166
4.6 miles of patching, milling, resurfacing and safety improvements on Interstate 74 from Mansfield to Mahomet; includes 2 acre seeding; 210 lbs fertilizer nutrient; 26,979 tons polymerized HMA binder and surface course, N105; 130,401 sq yds HMA surface removal; 7,215 tons HMA shoulders; 1,745 tons aggregate shoulders; 20 ft pipe culvert; 84 guard posts; 96,622 ft shoulder rumble strip; 96,623 ft thermoplastic pavement marking line; 16,104 ft preformed plastic pavement marking line; 1,208 raised reflective pavement marker; traffic control and protection; mobilization; Federally funded. (60 Working Days) (Job No. C-95-047-06) (5-52510-0000) (0.00% DBE)
143. Contract No. 72835 Mason County District 6
Section (141,143)RS-5
FAP Route 614 (IL 78) Project ESP-614(30)
This project consists of pavement patching, milling, HMA resurfacing, aggregate shoulders, pavement marking and all other necessary work to complete the improvement of IL Route 78 from the Illinois & Midland Railroad in Havana to Saida Road for a total length of 13.65 miles; includes 1.276 units excavating and grading of existing shoulder; 11,907 sq yds preparation of base; 797 tons aggregate base repair; 283 tons aggregate surface course; 9,184 tons leveling binder (machine method); 18,152 tons HMA surface course; 210,544 sq yds HMA surface removal; 2,740 sq yds patching; 3,985 tons aggregate shoulders; 42,520 sq yds HMA shoulders; 1,332 tons HMA shoulders; 112.5 ft steel plate beam guardrail; 4 traffic barrier terminals; 127,561 ft shoulder rumble strip; 181,172 ft paint pavement marking; 1,052 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (150 Calendar Days) (Job No. C-96-044-09) (6-00127-0000) (0.00% DBE)
144. Contract No. 72983 Hancock County District 6
Section D6 RESURFACING 2011-1
FAP Route 685 (IL 9/94/96) Project ESP-685(28)
The work includes resurfacing and other miscellaneous work necessary to complete the improvement of IL Routes 9/94/96 from IL Route 94 in La Harpe to Cottonwood Street in Dallas City for a total length of 13.19 miles; includes 100 cu yds furnished excavation; 2,000 sq yds preparation of base; 36 tons aggregate base repair; 55 tons aggregate surface course; 8,355 tons leveling binder (machine method); 16,710 tons HMA surface course Mix C; 204,853 sq yds HMA surface removal; 5,430 sq yds patching; 2,492 tons aggregate shoulders; 818 tons HMA shoulders; 9 manholes to adjust; 7 inlets to adjust; 17 traffic barrier terminals; 211,719 ft paint pavement marking; 1,432 ft preformed plastic pavement marking; mobilization; traffic control and protection; Federally funded. (120 Calendar Days) (Job No. C-96-050-09) (6-00357-0000) (0.00% DBE)
145. DELETED FROM LETTING

146. Contract No. 62533 Cook County District 1
Section 1920.1B-R
FAI Route 57 (I-57) Project ESP-57-7(277)356
Bridge deck replacement for the structure carrying 112th Place over I-57, approach roadway resurfacing, underpass lighting and traffic signal modernization at two intersections located in Chicago (SN 016-0988); includes 44 sq yds concrete base course; 44 sq yds stabilized subbase; 918 tons HMA binder and surface course, Mix D; 370 sq yds bridge approach pavement (special); 1,993 sq ft concrete sidewalk; 143 sq yds pavement removal; 6,561 sq yds milling; 650 sq yds patching; 64.1 cu yds concrete removal; removal of existing concrete deck; 1,613 sq yds protective shield; 201 cu yds structure excavation; 575.5 cu yds concrete; 1,596 sq yds bridge deck grooving; 8,210 lbs structural steel; 120,540 lbs epoxy coated reinforcement bars; 30 sq ft sign panel; 3,850 ft thermoplastic pavement marking; 24 signal heads; 1,566 sq ft structural repair of concrete; 4 monotube steel mast arms; temporary shoring and cribbing; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 05 Working Days) (Job No. C-91-337-02) (1-77067-0001) (10.00% DBE)
147. Contract No. 46037 Various Counties District 4
Section D4 GUARDRAIL UPGRADE 2009
Various Routes (VARIOUS) Project ESP-000S(644)
This project consists of upgrading guardrail terminals throughout the district; includes 400 tons aggregate shoulder; 20 tons HMA shoulders; 14,000 ft foot posts; 50 ft steel plate beam guardrail attached to structure; 127 traffic barrier terminals; 175 guardrail markers; 127 terminal markers; mobilization; traffic control and protection; Federally funded. (Completion Date: December 31, 2009) (Job No. C-30-035-09) (0-01839-4001) (0.00% DBE)
148. DELETED FROM LETTING
149. Contract No. 60640 Cook County District 1
Section 1213B-1
FAI Route 90 (I-90 AT CENTRAL) Project ESP-90-4(118)50
Bridge deck replacement of the structure carrying Central Avenue over I-90 (SN 016-0659) in Chicago; includes removal of existing concrete deck; jack and remove 30 existing bearings; 8 underpass luminaires; 271 cu m earth excavation; 148 sq m topsoil; 300 sq m erosion control blanket; 299 sq m subbase granular material; 250 m tons HMA binder and surface course, Mix D; 414 sq m concrete pavement; 346 sq m bridge approach pavement; 224 sq m concrete sidewalk; 1,523 sq m milling; 650 sq m pavement removal; 550 sq m patching; 34.5 cu m concrete removal; 1,206 sq m protective shield; 155 cu m structure excavation; 515.6 cu m concrete; 1,004 sq m bridge deck grooving; 1,109 kg structural steel; 60,850 kg epoxy coated reinforcement bars; 219 m concrete curb and gutter; 470 m conduit in trench; 967 m thermoplastic pavement marking; 157 m conduit embedded in structure; 81 m unit duct; 893 m trench and backfill; 1,238 m electric cable; 538 sq m aggregate subgrade; 78.7 sq m structural repair of concrete; temporary support system; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 05 Working Days) (Job No. C-91-300-98) (1-74492-0100) (10.00% DBE)
150. Contract No. 62532 Cook County District 1
Section 2021.1B-R
FAI Route 57 (I-57) Project ESP-57-7(282)358
Bridge deck replacement for the structure carrying 111th Street over northbound and southbound I-57 and traffic signal modernization, resurfacing and lighting at two intersections, located in Chicago (SN 016-0989); includes 233 tons HMA surface course, MIX D; 369 sq yds bridge approach pavement (special); 1,960 sq ft concrete sidewalk; 153 sq yds pavement removal; 2,637 sq yds milling; 330 sq yds patching; 41.3 cu yds concrete removal; removal of existing concrete deck; 1,610 sq yds protective shield; 180 cu yds structure excavation; 574.3 cu yds concrete; 1,241 sq yds bridge deck grooving; 11,130 lbs structural steel; 107,390 lbs epoxy coated reinforcement bars; 35 sq ft sign panel; 3,009 ft thermoplastic pavement marking; 20 signal heads; 2,223 sq ft structural repair of concrete; 7 steel monotube mast arms; 12 underpass luminaires; temporary shoring and cribbing; mobilization; traffic control and protection; Federally funded. (Completion Date: August 31, 2010 Plus 05 Working Days) (Job No. C-91-336-02) (1-77067-0002) (10.00% DBE)
151. Contract No. 60C08 Cook County District 1
Section (0312-708W,ETC&1315)RS-4
FAI Route 94 (BISHOP FORD EXPY) Project ESP-94-3(416)72
6.97 miles of roadway repairs including milling, HMA surface, striping and repairs to 11 structures all on I-94 (Bishop Ford Expressway) from Martin Luther King Drive to 130th Street in Chicago, Calumet City and Dolton (SN 016-0149,0150,0153,0161,2602,0158,0159,0157,0160,2733 and 2734); includes 27,255 tons HMA binder and surface course, Mix D; 5,847 tons polymerized HMA binder and surface course, Mix F; 376,633 sq yds milling; 4,257 sq yds patching; 278,770 sq ft concrete sealer; 7,377 sq yds stabilized median surface; 19,183 ft steel plate beam guardrail; 140 traffic barrier terminals; 94,988 ft shoulder rumble strip; 8,706 sq ft sign panel; 211,047 ft thermoplastic pavement marking; 41,105 tons material transfer device; 28,712 tons polymerized HMA binder and surface course, Stone Matrix Asphalt; 5,417 ft electric cable; mobilization; traffic control and protection; Federally funded. (Completion Date: June 30, 2010 Plus 10 Working Days) (Job No. C-91-114-07) (1-77323-0000) (8.00% DBE)

152. Contract No. 60371 Cook County District 1
Section 1919.2B
COOK (I-57 @ 115TH ST.) Project ESP-577(280)356
Deck replacement and underpass lighting for the 115th Street Bridge over I-57 and approach roadway resurfacing, intersection improvements and traffic signal modernization along I-57 in Chicago; includes removal of existing concrete deck; jack and remove 28 existing bearings; 16 underpass luminaires; 18 aluminum signal heads; 100 vines; 8 units supplemental watering; 65 cu m earth excavation; 15 cu m trench backfill; 215 m tons leveling binder (machine method); 551 m tons HMA binder and surface course, MIX D; 103 sq m concrete pavement; 366 sq m bridge approach pavement; 659 sq m concrete sidewalk; 3,272 sq m milling; 285 sq m pavement removal; 232 sq m patching; 30.3 cu m concrete removal; 1,475 sq m protective shield; 136 cu m structure excavation; 502.5 cu m concrete; 1,087 sq m bridge deck grooving; 6,520 kg structural steel; 3,140 kg structural steel removal; 56,600 kg epoxy coated reinforcement bars; 51 m preformed joint strip seal; 70 m epoxy crack injection; 398 m combination concrete curb and gutter; 1,526 m thermoplastic pavement marking; 150 m unit duct; 2,821 m electric cable; 350 m aerial cable; 140 m trench and backfill; 5 steel mast arms; 698 m videotaping storm sewers; 9 steel light poles; 11 street lighting luminaires; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 05 Working Days) (Job No. C-91-276-97) (1-74651-0100) (10.00% DBE)
153. Contract No. 64F07 Whiteside County District 2
Section (195-3)RS-3
FAI Route 88 (I-88) Project ESP-88-1(18)32
This project consists of 7.87 miles of coldmilling and HMA resurfacing on Interstate 88 from 0.9 mile west of Rock River to east of U.S. Route 30 east of Rock Falls; includes 168 tons leveling binder (machine method); 19,658 sq yds polymerized HMA surface course, Mix D; 234,025 sq yds HMA removal; 1,664 ft thermoplastic pavement marking; 19,454 ft performed plastic pavement marking; 155,628 ft polyurea pavement marking; removal and replacement of 999 raised reflective markers; 49,145 tons material transfer device; mobilization; traffic control and protection; Federally funded. (50 Working Days) (Job No. C-92-113-09) (2-27120-0100/52) (6.00% DBE)
154. Contract No. 68634 Peoria County District 4
Section 131RS-4
FAP Route 22 (IL 78) Project ESP-22(71)
3.06 miles of milling, patching and resurfacing on IL Route 78 from 1 mile south of Interstate 74 to IL Route 8 located west of Peoria; includes 1,911 tons polymerized leveling binder (machine method), N 50; 1,873 sq yds HMA surface removal-butt joint; 3,564 tons HMA surface course, N 50; 45,106 sq yds HMA surface removal; 1,603 sq yds Class D patches; 1,210 tons aggregate shoulders; 46,727 ft epoxy pavement marking line; 200 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (25 Working Days) (Job No. C-94-168-06) (4-00137-0400) (3.00% DBE)
155. Contract No. 68623 Fulton County District 4
Section 135RS-6;22RS-5;136RS-3;137RS-4
FAP Route 22 (IL 78) Project ESP-22(72)
9.2 miles of milling, patching and resurfacing on IL Route 78 from the south city limits of Canton to U.S. Route 24; includes 540 sq yds HMA surface removal-butt joint; 11,620 tons HMA surface course, N 50; 137,112 sq yds HMA surface removal; 1,301 sq yds patches; 4,019 tons aggregate shoulders; 143,687 ft epoxy pavement marking line; 286 raised reflective pavement markers; railroad protective liability insurance; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-94-157-06) (4-00137-1000) (5.00% DBE)
156. Contract No. 68561 Woodford County District 4
Section 107RS-5 & 108RS-4
FAP Route 673 (IL 116/IL 117) Project ESP-673(24)
5.90 miles of resurfacing on IL Routes 116 and 117 from the west city limits of Roanoke to the IL Route 116/117 junction; includes 1,753 cu yds earth excavation (widening); 10,520 sq yds HMA base course widening; 2,998 sq yds HMA surface removal-butt joint; 8,673 tons HMA surface course, N 50; 91,739 sq yds HMA surface removal; 810 ft combination curb and gutter removal; 2,268 sq yds Class D patches; 2,396 tons aggregate shoulders; 810 ft combination concrete curb and gutter; 1,253 ft steel plate beam guardrail; 72,421 ft epoxy pavement marking line; 4,324 tons polymerized leveling binder (machine method); mobilization; traffic control and protection; Federally funded. (60 Working Days) (Job No. C-94-033-06) (4-43650-0000) (7.00% DBE)
157. DELETED FROM LETTING
158. DELETED FROM LETTING

159. Contract No. 66476 Kankakee County District 3
Section (101,39,39C)RS-4
FAS Route 1323 (IL 115) Project ESP-1323(114)
This contract consists of resurfacing IL Route 115 from Irwin to Koerner Airport in Kankakee for a length of 7 miles; includes 25 cu yds furnished excavation; 25 cu yds aggregate surface course; 31 tons mix for cracks, joints and flangeways; 52 tons leveling binder (hand); 4,374 tons leveling binder (machine); 8,748 tons HMA surface course, Mix C; 104,149 sq yds HMA surface removal; 976 sq yds patching; 3,081 tons aggregate shoulders; 85,077 ft paint pavement marking; place and remove 450 raised reflective pavement markers; mobilization; traffic control and protection; Federally funded. (Completion Date: October 31, 2009) (Job No. C-93-120-04) (3-44150-0000) (8.00% DBE)
160. Contract No. 68400 Marshall County District 4
Section (34,35)RS-2
FAS Route 2370 (IL 26) Project ESP-2370(114)
7.0 miles of milling and resurfacing on IL Route 26 from Park Street in Lacon to the Woodford County Line; includes 80,508 sq yds HMA surface removal; 1,608 sq yds HMA surface removal (butt joint); 7,889 tons HMA surface course, N 50; 1,815 tons aggregate shoulders; 87,537 ft epoxy pavement marking line; 3,404 tons polymerized leveling binder; railroad protective liability insurance; traffic control and protection; mobilization; Federally funded. (25 Working Days) (Job No. C-94-049-04) (4-00124-0200) (3.00% DBE)
161. Contract No. 68810 Fulton County District 4
Section 21RS-3;22RS-5
FAP Route 630 (IL 100) Project ESP-630(6)
4.84 miles of milling, patching and resurfacing on IL Route 100 from just south of Bryant to IL Route 97; includes 6,281 tons HMA surface course, N 50; 174 sq yds HMA surface removal-butt joint; 75,180 sq yds HMA surface removal; 360 sq yds Class D patches; 1,507 tons aggregate shoulders; 57,720 ft epoxy pavement marking line; 328 raised reflective pavement markers; 6,281 tons material transfer device; mobilization; traffic control and protection; Federally funded. (25 Working Days) (Job No. C-94-067-08) (4-00101-0000) (5.00% DBE)
162. Contract No. 70642 Champaign County District 5
Section 119RS-4 & 119ZRS-2
FAP Route 836 (IL 49) Project ESP-836(28)
5.7 miles of milling and resurfacing on IL Route 49 from U.S. Route 150 at Ogden to the southern city limits of Homer; includes 2,836 tons leveling binder (machine method), N70; 1,110 sq yds HMA surface removal-butt joint; 7,438 tons HMA surface course, N 70; 88,142 sq yds HMA surface removal; 1,692 tons aggregate shoulders; 4,004 ft thermoplastic pavement marking line; 58,889 ft paint pavement marking-line; 430 raised reflective pavement markers; 346 tons partial depth patching; 1,464 ft cold milling; railroad protective liability insurance; mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-95-012-07) (5-51300-0000) (0.00% DBE)
163. Contract No. 64894 Rock Island County District 2
Section 18R-RS
FAP Route 310 (US 67) Project ESP-310(132)
This contract consists of resurfacing on U.S. 67 from north of 10th Avenue in Milan to .1 mile north of IL 94 for 3.48 miles; includes 606.1 units excavation and grading of existing shoulders; 43 sq yds stone riprap; 43 sq yds filter fabric; 671 sq yds HMA base course; 80 tons mix for cracks, joints and flangeways; 100 tons leveling binder (machine); 10,327 tons polymerized leveling binder (machine); 151 tons HMA surface course MIX C; 9,825 tons polymerized HMA surface course MIX D; 7,851 sq yds patches; 164 ft expansion joint patches; 240 deformed bars; 1,512 sq yds pavement fabric; 39,351 ft saw cuts; 98,442 ft strip reflective crack control treatment; 6,005 tons aggregate wedge shoulders; 8,595 ft thermoplastic pavement marking; 9,040 ft preformed plastic pavement marking; 66,601 ft polyurea pavement marking; 528 raised reflective pavement marker; 8 heavy duty manholes to adjust; 1,485 ft detector loop special; 671 sq yds median removal; 14,911 dowel bars; 270 tie bars; 901 sq yds geotechnical reinforcement; 151 cu yds granular subgrade replacement; 14,604 sq yds base course widening; mobilization; traffic control and protection; Federally funded. (65 Working Days) (Job No. C-92-071-09) (2-07260-0401) (6.00% DBE)
164. Contract No. 64B92 Stephenson County District 2
Section (22,23)RS-4
FAP Route 301 (US 20) Project ESP-301(58)
This contract consists of resurfacing from Jo Daviess County Line to Reese Road for total length of 5.86 miles; includes 87 tons leveling binder (hand); 12,777 tons leveling binder (machine); 6,388 tons HMA surface course, Mix D; 91,262 sq yds HMA surface removal; 975 sq yds patching; 91,262 sq yds area reflective crack control treatment; 2,220 tons aggregate wedge shoulder; 217,180 ft paint pavement marking; 136 ft thermoplastic pavement marking; 387 raised reflective markers; 9 terminal markers; mobilization; traffic control and protection; Federally funded. (Completion Date: November 01, 2009) (Job No. c-92-124-09) (2-97140-0500) (6.00% DBE)

165. Contract No. 64E64 Stephenson County District 2
Section (101R, 102)RS-8
FAP Route 301/FAP 316 (US 20/IL 26) Project ESP-000S(620)
This contract consists of resurfacing on U.S. 20 north of Freeport from .7 mile east of IL 26 for 1.14 miles, and on IL 26 from .3 mile south of Fairview Road to north of Business Route 20 in Freeport for 1.73 miles; includes 2,893 sq ft concrete median; 30 tons leveling binder (hand); 2,847 tons leveling binder (machine); 2,996 tons poly leveling binder (machine); 5,299 tons HMA surface course MIX C; 4,097 tons HMA surface course MIX D; 4,493 tons poly HMA surface course MIX D; 16,183 sq yds HMA surface removal; 2,848 tons aggregate shoulder; 19 inlets to adjust; 960 sq yds corrugated median; 4 traffic barrier terminals; 39,638 ft shoulder rumble strip; 20,333 ft thermoplastic pavement marking; 6,506 ft preformed plastic pavement marking; 58,177 ft polyurea pavement marking; 867 raised reflective markers; 698 ft detector loop special; 14,433 tons material transfer device; 2,893 sq ft concrete median removal; 960 sq yds corrugated median removal; 1,637 sq ft concrete median; 2 impact attenuators; mobilization; traffic control and protection; Federally funded. (40 Working Days) (Job No. C-92-034-09) (2-16910-0100 & 2-37670-0000) (6.00% DBE)
166. Contract No. 64E84 Rock Island County District 2
Section (1,2,3)RS-4
FAP Route 308 (IL 92) Project ESP-308(35)
This contract consists of resurfacing on IL Route 92 from 16th Street to south of I-280 in Rock Island for 4.44 miles; includes 120 tons leveling binder (hand); 8,164 tons leveling binder (machine); 1,517 tons HMA over patches; 8,614 tons HMA surface course, Mix C; 11,850 tons poly HMA surface course, Mix D; 48,778 sq yds HMA removal; 7,954 sq yds patches; 250 ft expansion joint patch; 250 deformed bars; 3,220 sq yds patch reinforcements; 3,622 sq yds pavement fabric; 28,598 ft saw cuts; 493 tons aggregate wedge shoulders; 67 inlets to adjust; 54,931 ft shoulder rumble strips; 11,620 ft preformed plastic pavement marking; 117,917 ft polyurea pavement marking; 1,338 ft detector loop replacement; 2,317 sq yds stabilized subbase replacement; 2,272 dowel bars; 1,889 tie bars; 991 raised reflective markers; mobilization; traffic control and protection; Federally funded. (105 Working Days) (Job No. C-92-080-09) (2-14750-0000) (6.00% DBE)
167. Contract No. 64E85 Whiteside County District 2
Section 110RS-3
FAS Route 1198 & FAU 5564 (US 30) Project ESP-000S(617)
This contract consists of resurfacing on U.S. Route 30 from Galt Road to .1 mile east of Prophet Road west of Rock Falls for 2.12 miles; includes 20 tons leveling binder (hand); 3,360 tons leveling binder (machine); 367 tons HMA removal over patches; 3,360 tons HMA surface course, Mix D; 170 sq yds pavement fabric; 19,824 sq yds HMA surface removal; 25 ft concrete curb and gutter; 750 sq yds HMA removal over patches; 170 sq yds patches; 290 ft saw cuts; 3,403 tons aggregate wedge shoulder; 11,388 ft thermoplastic pavement marking; 49,526 ft paint pavement marking; 170 sq yds geotechnical reinforcement; 28 cu yds granular subgrade replacement; 108 sq yds rumble resurfacing; mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-92-126-09) (2-13300-0000) (4.00% DBE)
168. DELETED FROM LETTING
169. DELETED FROM LETTING
170. Contract No. 70505 McLean County District 5
Section 57-20(1)&(57-4,5,6)RS-3
FAI Route 74 (I-74) Project ESP-74-4(238)127
4.24 miles of milling, patching, and resurfacing on Interstate 74 from north of the Interstate 55 Business Loop to east of U.S. Route 51 at Bloomington; includes 2,275 ft grading and shaping ditches; 8,521 cu yds furnished excavation; 1,110 sq yds stone riprap; 3,924 sq yds HMA surface removal-butt joint; 48,061 tons HMA binder and surface course; 136,973 sq yds HMA surface removal; 3,215 sq yds Class B patches; 13,278 ft saw cuts; 2,972 tons aggregate shoulders; 6,785 tons HMA shoulders; 100 cu yds concrete Superstructures; 6,800 lbs furnishing and erecting structural steel; 36 elastomeric bearing assembly; 15,510 lbs reinforcement bars, epoxy coated; 40 ft precast concrete box culvert; 166 ft pipe culverts; 3,325 ft steel plate beam guardrail; 38 traffic barrier terminal; 66,412 ft shoulder rumble strip; 118,867 ft thermoplastic pavement marking line; 1,737 raised reflective pavement marker; 38,850 tons material transfer device; 193 sq ft structural repair of concrete; mobilization; traffic control and protection; Federally funded. (135 Working Days) (Job No. C-95-026-06) (5-42240-0000) (3.00% DBE)
171. Contract No. 64F15 Winnebago County District 2
Section (86CS)RS-1
FAP Route 303 (IL 251) Project ESP-303(43)
This contract consists of resurfacing of IL Route 251 from Walnut Street to Whitman bridge in Rockford; includes 22 tons leveling binder (hand); 254 tons HMA over patches; 2,375 tons polymerized HMA surface course, Mix D; 29,212 sq yds HMA removal; 540 ft combination concrete curb and gutter; 259 sq yds patching; 1,004 ft reflective crack control treatment; 38 manholes to adjust; 45 valve vaults to adjust; 13,593 ft thermoplastic pavement marking; 173 ft detector loop special; 1,541 tons polymerized leveling binder (machine); 253 sq yds geotechnical reinforcement; 86 cu yds granular subgrade replacement; mobilization; traffic control and protection; Federally funded. (50 Working Days) (Job No. C-92-121-09) (2-23521-0100) (6.00% DBE)

172. Contract No. 66954 Bureau County District 3
Section (06-6,7)I
FAI Route 80 (I-80) Project ESP-80-2(64)62
7.5 miles of intermittent resurfacing and patching on Interstate 80 from just east of Interstate 180 to 1 mile west of Illinois Route 89 near Seatonville; includes 28,820 tons polymerized HMA surface course, N105; 250,119 sq yds HMA surface removal; 5,840 ft saw cuts; 1,742 sq yds patches; 1,988 raised reflective pavement marker; 178,898 ft pavement marking line; traffic control and protection; mobilization; Federally funded. (50 Working Days) (Job No. C-93-090-09) (3-08006-0100) (6.00% DBE)
173. Contract No. 68508 Tazewell County District 4
Section 90-(14RS-4,15RS-3)
FAI Route 74 (I-74) Project ESP-74-4(240)103
6.41 miles of milling, patching, resurfacing, and other collateral work on Interstate 74 from Main Street in Morton to the Woodford County Line; includes 9,525 ft grading and shaping ditches; 2.3 acre seeding; 600 lbs fertilizer nutrient; 10,695 sq yds heavy duty erosion control blanket; 4,356 tons stone dumped riprap; 3,040 sq yds HMA surface removal-but joint; 24,295 tons polymerized HMA binder course, N90; 16,500 tons polymerized HMA surface course, N90; 191,665 sq yds HMA surface removal; 6,114 sq yds patches; 30,768 ft saw cuts; 11,681 tons shoulders; 175 ft steel plate beam guardrail; 16 traffic barrier terminals; 133,297 ft shoulder rumble strip; 135,233 ft epoxy pavement marking line; 831 raised reflective pavement marker; mobilization; traffic control and protection; Federally funded. (85 Working Days) (Job No. C-94-116-05) (4-00090-0600) (6.00% DBE)
174. Contract No. 74349 Crawford County District 7
Section 2ZRS-1
FAP Route 781 (IL 33) Project ESP-781(30)
3.96 km of milling, HMA surface, widening shoulders, sidewalk and other work on IL Route 33 from east of the Jasper County line to Dogwood Creek; includes 80 shade trees; 13,745 cu m earth excavation; 3,281 cu m trench backfill; 3,970 cu m topsoil; 3.2 ha seeding; 9,815 sq m sodding; 736 units supplemental watering; 7,303 sq m subbase granular material; 2,760 sq m concrete base course; 353 sq m HMA base course; 6,021 m tons HMA binder and surface course, Mix D; 2,252 sq m concrete pavement; 3,293 sq m concrete sidewalk; 28,946 sq m milling; 6,473 sq m pavement removal; 5,747 sq m aggregate shoulders; 3,562 sq m HMA shoulders; 13 cu m concrete; 130 kg structural steel; 190 kg epoxy coated reinforcement bars; 148.8 m precast concrete box culvert; 3,216 m concrete curb and gutter; 291 sq m non-special waste disposal; 7,305 m paint pavement marking; 457 sq m engineered barrier; removal of 7 existing structures; mobilization; traffic control and protection; Federally funded. (125 Working Days) (Job No. C-97-027-09) (7-02820-5000) (3.00% DBE)
175. Contract No. 90866 Vermillion County District 5
Section 46RS-8 & 1RS-2 & 46BDR
FAP Route 697 (IL 9) Project ESP-697(30)
6.5 miles of milling, full depth patching, HMA resurfacing and bridge deck repairs on Illinois Route 9 from Hoopston to the Indiana State Line; includes 457 sq yds HMA base course widening; 3,865 tons leveling binder; 480 sq yds HMA surface removal-but joint; 7,917 tons HMA surface course, N50; 94,687 sq yds HMA surface removal; 483 sq yds HMA surface removal (deck); 3,313 sq yds Class D patches; 2,251 tons aggregate shoulders; 9.3 cu yds concrete Superstructures; 1,400 lbs furnishing and erecting structural steel; 12 jack and remove existing bearings; 980 lbs reinforcement bars, epoxy coated; 12 elastomeric bearing assembly; 473 sq yds waterproofing membrane system; 83,729 ft paint pavement marking line; 504 raised reflective pavement marker; 71 sq yds deck slab repair; railroad protective liability insurance; mobilization; traffic control and protection Federally funded. (50 Working Days) (Job No. C-95-004-97) (5-92610-0200) (3.00% DBE)
176. Contract No. 60D21 Cook County District 1
Section (0405,ETC,42-7&0707)RS-11
FAI Route 94 (I-94) Project ESP-94-3(417)72
Repairs to a structure carrying I-94 over Little Calumet River and over Greenwood Avenue (SN 016-0162, 0163) and 2.30 miles of roadway repairs including milling, HMA surface and other work on I-94 (Bishop Ford Expressway) from south of Dolton Avenue Interchange to U.S. 6 (159th Street) in Calumet City, Dolton and South Holland; includes 95 units excavating and grading existing shoulder; 2.5 acres seeding; 3,710 tons subbase granular material; 9,654 tons HMA binder and surface course, MIX D; 655 sq yds pavement removal; 186,326 sq yds milling; 1,703 sq yds patching; 11,073 sq yds HMA shoulders; 80 cu yds concrete removal; 966 cu yds concrete; 201,400 lbs epoxy coated reinforcement bars; 4,794 sq yds stabilized median surface; 13,939 ft steel plate beam guardrail; 37 traffic barrier terminals; 45,080 ft shoulder rumble strip; 2,906 sq ft sign panel; 70,699 ft thermoplastic pavement marking; 26,358 tons material transfer device; 29,488 tons polymerized HMA binder and surface course; 361 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded. (Completion Date: October 30, 2009 Plus 15 Working Days) (Job No. C-91-355-07) (1-77323-0200) (11.00% DBE)
177. DELETED FROM LETTING

178. Contract No. 60384 Cook County District 1
Section 1414B
FAI Route 90 (I-90 AT SAYRE) Project ESP-90-4(117)45
This project consists of 286 feet of bridge superstructure replacement, substructure repairs and underpass lighting for the Sayre Avenue Bridge over I-90 in Chicago; includes 139 sq yds topsoil; 139 sq yds sodding; 20 sq yds riprap; 20 sq yds filter fabric; 238 sq yds bridge approach pavement; 852 sq yds concrete sidewalk; 96 sq yds pavement removal; 50 sq yds patches; removal of 1 existing superstructure; 35.8 cu yds concrete removal; 1,672 sq yds protective shield; 169 cu yds structure excavation; 651.3 cu yds concrete; 1,243 sq yds bridge deck grooving; 2,314 ft concrete I-beams; 116,770 lbs epoxy coated reinforcement bars; 326 sq ft concrete sealer; 114.6 ft epoxy crack injection; 48 ft combination concrete curb and gutter; 529 sq ft sign panel; 263 ft thermoplastic pavement marking; 877 ft preformed plastic pavement marking; 320 ft conduit in trench; 1,784 ft electric cable in trench; 370 ft aerial cable; 320 ft trench and backfill; 8 underpass luminaires; 4 wood light poles; 4 poles; 6 mast arms; 819 sq ft structural repair of concrete; 321 ft conduit attached to structure; 677 ft conduit embedded in structure; 372 ft unit duct; 6 luminaires; 558 ft cable in conduit; remove and replace weather station sensors; mobilization; traffic control and protection; Federally funded. (Completion Date: August 31, 2010 Plus 05 Working Days) (Job No. C-91-298-97) (1-73721-0100) (7.00% DBE)
179. Contract No. 60D74 Cook County District 1
Section 1212.8-I-1
FAU Route 2943 (BURNHAM AVE.) Project ESP-2943(16)
This project consists of .47 mile of bridge repair and deck overlay of the structure carrying Burnham Avenue over State Street, Indiana Harbor Beltway Railroad, the CSX Railroad (CSX Transportation, Inc.) and Little Grand Calumet River in Calumet City (SN 016-0806); includes 10 tons HMA surface, Mix D; 14,608 sq yds HMA surface removal; 717.3 cu yds concrete removal; 2,480 sq yds protective shield; 763.2 cu yds concrete superstructure; 13,652 sq yds bridge deck grooving; 22,920 lbs furnishing and erecting structural steel; jack and remove 164 existing bearings; 108,540 lbs epoxy coated reinforcement bars; 389 ft preformed joint strip seal; 125 ft bonded preformed joint strip seal; 14,500 sq yds bridge deck latex concrete overlay; 14,500 sq yds deck hydro-scarification; 30 sq yds deck repair; 229 ft modular expansion joint; mobilization; traffic control and protection; Federally funded. (Completion Date: September 29, 2009 Plus 05 Working Days) (Job No. C-91-093-08) (1-70210-0000) (7.00% DBE)
180. Contract No. 68391 Peoria County District 4
Section 72[5RS-2,5B-I;6RS-1]
FAI Route 74 (I-74) Project ESP-74-4(239)82
6.12 miles of milling and resurfacing on Interstate 74 from Kickapoo-Edwards Road to just east of the Interstate 474/Illinois Route 6 interchange; includes 883 sq yds stone riprap; 1,000 sq yds HMA base course; 2,097 sq yds HMA surface removal-butt joint; 39,396 tons polymerized HMA binder and surface course, N90; 263,612 sq yds HMA surface removal; 1,237 sq yds bridge wearing surface removal; 5,059 sq yds patches; 29,477 ft saw cuts; 20,972 tons HMA shoulders; 110 cu yds concrete structures; 638 ft steel plate beam guardrail; 25 traffic barrier terminals; 109,390 ft shoulder rumble strip; 957 raised reflective pavement marker; 39,306 tons material transfer device; 349 tons polymerized leveling binder (machine method); 135,151 ft urethane pavement marking line; 10,164 dowel bars; traffic control and protection; mobilization; Federally funded. (Completion Date: October 15, 2009 Plus 15 Working Days) (Job No. C-94-035-04) (4-00085-0100) (4.00% DBE)

PRE-BID CONFERENCE

DISTRICT 4 –PRE- BID CONFERENCE

Plans and Special Provisions for all District 4 contracts for the Letting of April 3, 2009 will be available for your review at the District 4 office, 6th floor Training Room from 5:30 P.M to 7:00 PM on Tuesday, March 24, 2009. The District 4 Office is located at 401 Main Street, Peoria, Illinois. All prime contractors and DBE firms are encouraged to attend. There will be members from IDOT's Supportive Services and District 4 to answer any questions that you may have. This will be an opportunity for prime contractors to indicate projects on which they are interested in receiving quotations from DBE firms. Both prime contractors and DBE firms are encouraged to review the project goals prior to this pre-bid conference. This will be an open house type format and no formal presentation will be given.

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special Provisions. The rates have been ascertained and certified by the Illinois Department of Labor for the locality in which the work is to be performed and for each craft or type of work or mechanic needed to execute the work of the Contract. As required by Prevailing Wage Act ([820 ILCS](#) 130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates of wages ascertained by the Illinois Department of Labor and as revised during the performance of a Contract shall be paid to all laborers, workers and mechanics performing work under the Contract. Post the scale of wages in a prominent and easily accessible place at the site of work.

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as listed in the specification of rates, the contractor shall post the revised rates of wages and shall pay not less than the revised rates of wages. Current wage rate information shall be obtained by visiting the Illinois Department of Labor web site at <http://www.state.il.us/agency/idol/> or by calling 312-793-2814. It is the responsibility of the contractor to review the rates applicable to the work of the contract at regular intervals in order to insure the timely payment of current rates. Provision of this information to the contractor by means of the Illinois Department of Labor web site satisfies the notification of revisions by the Department to the contractor pursuant to the Act, and the contractor agrees that no additional notice is required. The contractor shall notify each of its subcontractors of the revised rates of wages.

CONTRACTS AWARDED

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

JANUARY 16, 2009 LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 001
CONTRACT NO. 63089
COUNTY(S) COOK
SECTION 07-00245-00-BT
PROJECT(S) ACHPP-HPP-0299/106/000
ROUTE TWIGGS PARK PATH
DISTRICT 01
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$341,317.25
11 UNSUCCESSFUL BIDDERS

CHICAGOLAND PAVING CONTRACTORS, INC.
225 TELSER ROAD
LAKE ZURICH, IL 60047

ITEM NO. 002
CONTRACT NO. 63084
COUNTY(S) COOK
SECTION 06-00021-00-BT
PROJECT(S) M-CMM-ACHPP-HPP-0021/047/000
ROUTE LAKE LORIN TRAIL
DISTRICT 01
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$684,848.58
11 UNSUCCESSFUL BIDDERS

P. T. FERRO CONSTRUCTION CO.
700 S. ROWELL AVE. (60433)
P.O. BOX 156
JOLIET, IL 60434-0156

ITEM NO. 003
CONTRACT NO. 68337
COUNTY(S) FULTON
SECTION (137,102)RS-4; 101RS-3
PROJECT(S) F-0317/078/000
ROUTE FAP 317
DISTRICT 04
AWARDED DATE 02/10/2009
AWARDED AMOUNT \$3,220,601.00
0 UNSUCCESSFUL BIDDERS

R. A. CULLINAN & SON, INC.
121 WEST PARK
P. O. BOX 166
TREMONT, IL 61568-0166

ITEM NO. 004
CONTRACT NO. 99348
COUNTY(S) WHITE
SECTION 06-00102-00-RS
PROJECT(S) SR-0883/117/000
ROUTE FAS 883
DISTRICT 09
AWARDED DATE 02/19/2009
AWARDED AMOUNT \$790,584.03
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)
P.O. BOX 2107
CARBONDALE, IL 62902-2107

ITEM NO. 005
CONTRACT NO. 91368
COUNTY(S) CHAMPAIGN
SECTION 00-00374-01-PV
PROJECT(S) RS-ACHPP-HPP-1805/001/000
ROUTE FAP 807
DISTRICT 05
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$10,985,400.67
4 UNSUCCESSFUL BIDDERS

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

ITEM NO. 006
CONTRACT NO. 95562
COUNTY(S) WAYNE
SECTION 05-00113-00-RS
PROJECT(S) RS-0797/122/000
ROUTE FAS 797
DISTRICT 07
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$1,673,918.25
0 UNSUCCESSFUL BIDDERS

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.
1020 N. 13TH STREET
P.O. BOX 1009
MATTOON, IL 61938-1009

ITEM NO. 007
CONTRACT NO. 66858
COUNTY(S) BUREAU
SECTION (122)I
PROJECT(S) F-0646/068/000
ROUTE FAP 646
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$279,165.60
4 UNSUCCESSFUL BIDDERS

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

ITEM NO. 008
CONTRACT NO. 66875
COUNTY(S) KENDALL
SECTION (13C)DM-1
PROJECT(S)
ROUTE FAP 326
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$93,223.00
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ITEM NO. 009
CONTRACT NO. 64C69
COUNTY(S) JODAVIESS
SECTION 24T-5
PROJECT(S) NHF-0301/053/000
ROUTE FAP 301
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$584,060.62
1 UNSUCCESSFUL BIDDER

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST
P.O. BOX 750
FREEPORT, IL 61032-0750

ITEM NO. 010
CONTRACT NO. 68832
COUNTY(S) VARIOUS
SECTION D4 ROUT & SEAL 2009
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$219,915.42
6 UNSUCCESSFUL BIDDERS

FREEHILL ASPHALT, INC.
P.O. BOX 154
WATSEKA, IL 60970-0154

ITEM NO. 011
CONTRACT NO. 68851
COUNTY(S) VARIOUS
SECTION D4 MEDIAN YIELD BARS 2009
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$31,512.80
2 UNSUCCESSFUL BIDDERS

ROADSAFE TRAFFIC SYSTEMS, INC.
12225 DISK DR.
ROMEOVILLE, IL 60446

ITEM NO. 012
CONTRACT NO. 64C73
COUNTY(S) LEE
SECTION 109T
PROJECT(S) RS-1177/112/000
ROUTE FAS 1177
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$56,102.50
7 UNSUCCESSFUL BIDDERS

NORTHWEST ILLINOIS CONSTRUCTION LLC
1600 REGAN ROAD
ROCK FALLS, IL 61071

ITEM NO. 013
CONTRACT NO. 68834
COUNTY(S) VARIOUS
SECTION D4 ROUT & SEAL 2009-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$237,264.07
5 UNSUCCESSFUL BIDDERS

COMPLETE ASPHALT SERVICE CO.
ROUTE 107 N.
P.O. BOX 457
PITTSFIELD, IL 62363

ITEM NO. 014
CONTRACT NO. 74315
COUNTY(S) SHELBY
SECTION D-7 PAVT PRSV 2009-1
PROJECT(S)
ROUTE FAP 774
DISTRICT 07
AWARDED DATE 02/11/2009
AWARDED AMOUNT \$828,218.65
2 UNSUCCESSFUL BIDDERS

MICRO-SURFACING, INC.
11745 R. LACKLAND RD.
ST. LOUIS, MO 63146

ITEM NO. 015
CONTRACT NO. 76C30
COUNTY(S) JERSEY
SECTION (58,59)I
PROJECT(S) HSIP-0747/103/000
ROUTE FAS 747
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$75,632.22
2 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 016
CONTRACT NO. 72C25
COUNTY(S) MONTGOMERY
SECTION (16R)RS-7; (17R)RS-7
PROJECT(S)
ROUTE FAS 723
DISTRICT 06
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$411,491.74
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 017
CONTRACT NO. 78076
COUNTY(S) FRANKLIN
SECTION (28-5)TS-4
PROJECT(S)
ROUTE FAP 873
DISTRICT 09
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$29,847.55
3 UNSUCCESSFUL BIDDERS

F. W. ELECTRIC, INC.
151 INDUSTRIAL PARK
P.O. BOX 1297
BENTON, IL 62812

ITEM NO. 018
CONTRACT NO. 74171
COUNTY(S) MACON
SECTION (58,74)(66,67)RS-1
PROJECT(S) IM-072-1/076/150
ROUTE FAI 72
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$5,398,464.45
0 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

ITEM NO. 019
CONTRACT NO. 76C32
COUNTY(S) BOND
SECTION 138-I
PROJECT(S) HSIP-0785/031/000
ROUTE FAP 785
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$63,736.04
4 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 020
CONTRACT NO. 76885
COUNTY(S) ST. CLAIR
SECTION 421B-1
PROJECT(S) BRF-0817/009/000
ROUTE FAP 817
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,113,776.64
3 UNSUCCESSFUL BIDDERS

THE KILIAN CORPORATION
608 S. INDEPENDENCE
P.O. BOX A
MASCOUTAH, IL 62258-0187

ITEM NO. 021
CONTRACT NO. 76B58
COUNTY(S) GREENE
SECTION 410BR-1
PROJECT(S) BRF-0010/076/000
ROUTE FAP 10
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$1,301,050.73
3 UNSUCCESSFUL BIDDERS

SANGAMO CONSTRUCTION COMPANY
2100 E. MOFFAT AVENUE
SPRINGFIELD, IL 62702

ITEM NO. 022
CONTRACT NO. 46006
COUNTY(S) VARIOUS
SECTION D 5-7 OVD SIN STR REPL 2009-5
PROJECT(S)
ROUTE FAI 57 & 70
DISTRICT 07
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$597,575.88
3 UNSUCCESSFUL BIDDERS

T.M.F. CONSTRUCTION COMPANY
803 PRINCETON AVENUE (62703)
P.O. BOX 3555
SPRINGFIELD, IL 62708-3555

ITEM NO. 023
CONTRACT NO. 76B92
COUNTY(S) MADISON
SECTION 52RS-4
PROJECT(S)
ROUTE FAS 777
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$131,810.67
3 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 024
CONTRACT NO. 76391
COUNTY(S) BOND
SECTION 139BR
PROJECT(S)
ROUTE FAP 42
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$1,364,532.08
3 UNSUCCESSFUL BIDDERS

THE KILIAN CORPORATION
608 S. INDEPENDENCE
P.O. BOX A
MASCOUTAH, IL 62258-0187

ITEM NO. 025
CONTRACT NO. 76B99
COUNTY(S) BOND
SECTION 35RS-4
PROJECT(S)
ROUTE FAS 779
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$223,791.11
4 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 026
CONTRACT NO. 76B96
COUNTY(S) VARIOUS
SECTION DIST.8 SEAL COAT 2009-2
PROJECT(S)
ROUTE VARIOUS
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$192,744.00
1 UNSUCCESSFUL BIDDER

DMS CONTRACTING, INC.
614 INDUSTRIAL STREET
P.O. BOX 122
MASCOUTAH, IL 62258

ITEM NO. 027
CONTRACT NO. 76B95
COUNTY(S) MADISON
SECTION (M-LN)RS-3
PROJECT(S)
ROUTE FAS 775
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$337,038.92
2 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 028
CONTRACT NO. 76C29
COUNTY(S) WASHINGTON RANDOLPH
SECTION 2-J
PROJECT(S) HSIP-000S/613/000
ROUTE FAP 42/FAS 1835
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$39,150.00
3 UNSUCCESSFUL BIDDERS

ILLINI EXCAVATION & RECLAMATION, INC.
800 NORTH DELMAR
HARTFORD, IL 62048
P.O. BOX 1061
SOUTH ROXANA, IL 62087

ITEM NO. 030
CONTRACT NO. 68839
COUNTY(S) VARIOUS
SECTION D4 PVT MARKING 2009
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$578,740.48
2 UNSUCCESSFUL BIDDERS

VARSITY STRIPING & CONSTRUCTION CO.
2601 CARDINAL RD
CHAMPAIGN, IL 61822
P.O. BOX 3055
CHAMPAIGN, IL 61826-3055

ITEM NO. 031
CONTRACT NO. 68848
COUNTY(S) HENDERSON
SECTION (109BR)I
PROJECT(S)
ROUTE FAP 534
DISTRICT 04
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$99,856.42
2 UNSUCCESSFUL BIDDERS

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723

ITEM NO. 032
CONTRACT NO. 66867
COUNTY(S) LASALLE
SECTION (5B-1)I
PROJECT(S)
ROUTE FAP 311
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$104,152.49
5 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ITEM NO. 033
CONTRACT NO. 68706
COUNTY(S) TAZEWELL
SECTION D4 MISC BRIDGE REPAIR 2008
PROJECT(S)
ROUTE FAP 693
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$176,981.00
4 UNSUCCESSFUL BIDDERS

OTTO BAUM COMPANY, INC.
866 NORTH MAIN STREET
P.O. BOX 161
MORTON, IL 61550-0161

ITEM NO. 034
CONTRACT NO. 66877
COUNTY(S) LIVINGSTON
SECTION (101-B-1)BP
PROJECT(S)
ROUTE FAP 68
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$98,000.00
6 UNSUCCESSFUL BIDDERS

NORTHWESTERN CONTRACTORS, INC.
1117 W. 148TH STREET
EAST CHICAGO, IN 46312

ITEM NO. 035
CONTRACT NO. 68835
COUNTY(S) PEORIA
SECTION D4 SIGNAL WORK 2009
PROJECT(S)
ROUTE FAP 646
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$167,974.69
4 UNSUCCESSFUL BIDDERS

BODINE ELECTRIC OF DECATUR
A DIVISION OF RATHJE ENTERPRISES, INC.
1845 N. 22ND STREET (62526)
P.O. BOX 976
DECATUR, IL 62525

ITEM NO. 036
CONTRACT NO. 68850
COUNTY(S) MCDONOUGH
SECTION (38B-2)I
PROJECT(S)
ROUTE FAP 310
DISTRICT 04
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$337,259.69
2 UNSUCCESSFUL BIDDERS

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723

ITEM NO. 037
CONTRACT NO. 66876
COUNTY(S) BUREAU
SECTION (06-2HB-4)BP
PROJECT(S)
ROUTE FAI 180
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$212,500.00
6 UNSUCCESSFUL BIDDERS

VENUS PAINTING CO.
443 FORESTWOOD DR.
VALPARAISO, IN 46385
P.O. BOX 5407
LAKE STATION, IN 46405

ITEM NO. 038
CONTRACT NO. 68849
COUNTY(S) HENDERSON
SECTION (6BR-1)I
PROJECT(S)
ROUTE FAP 313
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$489,013.80
3 UNSUCCESSFUL BIDDERS

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.O. BOX 3522
QUINCY, IL 62305-3522

ITEM NO. 040
CONTRACT NO. 72C44
COUNTY(S) SANGAMON
SECTION (84-2-1, 84-2-2)D6 PATCHING
PROJECT(S)
ROUTE FAI 55
DISTRICT 06
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$438,153.00
1 UNSUCCESSFUL BIDDER

KINNEY CONTRACTORS, INC.
19342 E. FRONTAGE RD., #1
RAYMOND, IL 62560-5061

ITEM NO. 041
CONTRACT NO. 99334
COUNTY(S) JEFFERSON
SECTION 07-00194-00-RS
PROJECT(S) RS-0824/106/000
ROUTE FAS 824
DISTRICT 09
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$832,496.03
0 UNSUCCESSFUL BIDDERS

SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY
P.O. BOX 518
MARION, IL 62959

ITEM NO. 042
CONTRACT NO. 46025
COUNTY(S) VARIOUS
SECTION D 9 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 09
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$264,226.50
1 UNSUCCESSFUL BIDDER

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 043
CONTRACT NO. 46023
COUNTY(S) VARIOUS
SECTION D 7 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 07
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$248,401.50
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 044
CONTRACT NO. 60E79
COUNTY(S) VARIOUS
SECTION 2008-038 I
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$90,625.00
6 UNSUCCESSFUL BIDDERS

LORIG CONSTRUCTION COMPANY
250 EAST TOUHY AVE.
DES PLAINES, IL 60018

ITEM NO. 045
CONTRACT NO. 46014
COUNTY(S) VARIOUS
SECTION D 7 REFLECTOR REPL 2009-13
PROJECT(S)
ROUTE VARIOUS
DISTRICT 07
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$115,183.35
2 UNSUCCESSFUL BIDDERS

M.A.S. MARKERS, INCORPORATED
1625 S 400 E
LEBANON, IN 46052

ITEM NO. 046
CONTRACT NO. 76C34
COUNTY(S) MADISON
SECTION 60-1-HDF
PROJECT(S)
ROUTE FAI 55
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$31,744.78
3 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 047
CONTRACT NO. 46024
COUNTY(S) VARIOUS
SECTION D 8 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 08
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$254,889.50
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 048
CONTRACT NO. 46016
COUNTY(S) VARIOUS
SECTION D 1 H-T PVT MKG REP 2009-15
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$632,479.40
3 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 049
CONTRACT NO. 60F02
COUNTY(S) COOK
SECTION 2008-051 BP
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$793,149.00
2 UNSUCCESSFUL BIDDERS

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

ITEM NO. 051
CONTRACT NO. 70736
COUNTY(S) MCLEAN
SECTION D5 CRACK & JOINT SEAL 2009-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$211,247.05
4 UNSUCCESSFUL BIDDERS

COMPLETE ASPHALT SERVICE CO.
ROUTE 107 N.
P.O. BOX 457
PITTSFIELD, IL 62363

ITEM NO. 052
CONTRACT NO. 95565
COUNTY(S) MOULTRIE
SECTION 08-05125-00-BR
PROJECT(S) BROS-0139/054/000
ROUTE TR 146
DISTRICT 07
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$171,465.00
1 UNSUCCESSFUL BIDDER

SCHMIDT CONSTRUCTION, INCORPORATED
1205 WOODLAND DR.
MT. ZION, IL 62549-1237

ITEM NO. 053
CONTRACT NO. 70393
COUNTY(S) DOUGLAS
SECTION 145BR-1
PROJECT(S) BRF-0323/024/000
ROUTE FAP 323
DISTRICT 05
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$813,675.18
2 UNSUCCESSFUL BIDDERS

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

ITEM NO. 056
CONTRACT NO. 63085
COUNTY(S) LAKE
SECTION 08-00081-00-BR
PROJECT(S) BRM-9003/051/000
ROUTE FAU 1263 & FAU 2718
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$643,804.85
9 UNSUCCESSFUL BIDDERS

HERLIHY MID-CONTINENT COMPANY
1306 MARQUETTE DRIVE
ROMEDEVILLE, IL 60446-1026

ITEM NO. 057
CONTRACT NO. 66871
COUNTY(S) KANKAKEE
SECTION (105)I
PROJECT(S)
ROUTE FAP 635
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$25,237.50
2 UNSUCCESSFUL BIDDERS

KANKAKEE VALLEY CONSTRUCTION
COMPANY, INC.
4356 W. ROUTE 17
P.O. BOX 767
KANKAKEE, IL 60901

ITEM NO. 058
CONTRACT NO. 72C32
COUNTY(S) MONTGOMERY
SECTION (68-4)F
PROJECT(S) IM-055-2/120/072
ROUTE FAI 55
DISTRICT 06
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$118,010.00
3 UNSUCCESSFUL BIDDERS

INDIANA STEEL & ENGINEERING CORP.
957 "J" STREET
P.O. BOX 668
BEDFORD, IN 47421

ITEM NO. 059
CONTRACT NO. 98533
COUNTY(S) SALINE
SECTION 30B-1
PROJECT(S) BRS-2881/101/000
ROUTE FAS 2881
DISTRICT 09
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$700,041.36
3 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)
P.O. BOX 2107
CARBONDALE, IL 62902-2107

ITEM NO. 060
CONTRACT NO. 74318
COUNTY(S) COLES
SECTION (5,4)RS-3
PROJECT(S) F-0091/069/000
ROUTE FAP 91
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$2,428,497.99
0 UNSUCCESSFUL BIDDERS

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.
1020 N. 13TH STREET
P.O. BOX 1009
MATTOON, IL 61938-1009

ITEM NO. 061
CONTRACT NO. 78101
COUNTY(S) FRANKLIN JACKSON
SECTION D9 BR APPROACH PROFILE FY09-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 09
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$134,116.47
0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)
P.O. BOX 2107
CARBONDALE, IL 62902-2107

ITEM NO. 062
CONTRACT NO. 74308
COUNTY(S) LAWRENCE
SECTION (51-23-1,51-24)RS-1
PROJECT(S) NHF-0327/041/000
ROUTE FAP 327
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$3,446,939.07
0 UNSUCCESSFUL BIDDERS

AMBRAW ASPHALT MATERIALS, INC.
ROUTE 1 SOUTH
P. O. BOX 551
LAWRENCEVILLE, IL 62439-0551

ITEM NO. 063
CONTRACT NO. 74263
COUNTY(S) COLES
SECTION (22,5)RS-2
PROJECT(S) F-0820/013/000
ROUTE FAP 820
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,448,833.00
1 UNSUCCESSFUL BIDDER

NE-CO ASPHALT CO., INC.
812 NO. ADKINS DRIVE
P.O. BOX 25
CHARLESTON, IL 61920-0025

ITEM NO. 064
CONTRACT NO. 97352
COUNTY(S) MADISON
SECTION 05-00025-00-TL & 07-00025-01-W
PROJECT(S) CMM-5011/192/000
ROUTE FAP 793
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,438,503.46
3 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC.
820 SOUTH FRITZ STREET
P.O. BOX 158
LEBANON, IL 62254

ITEM NO. 065
CONTRACT NO. 46013
COUNTY(S) BUREAU LASALLE
SECTION D 3 REFLECTOR REPL 2009-12
PROJECT(S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$57,801.80
2 UNSUCCESSFUL BIDDERS

K & S MARKERS, INC.
2189 N 600 W
THORNTOWN, IN 46071

ITEM NO. 067
CONTRACT NO. 46022
COUNTY(S) VARIOUS
SECTION D 6 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 06
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$252,387.50
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 068
CONTRACT NO. 46020
COUNTY(S) VARIOUS
SECTION STWDE FRWY SIGN MAINT 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 06
AWARDED DATE 02/09/2009
AWARDED AMOUNT \$977,300.00
1 UNSUCCESSFUL BIDDER

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

ITEM NO. 069
CONTRACT NO. 46021
COUNTY(S) VARIOUS
SECTION D 5 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$252,700.00
2 UNSUCCESSFUL BIDDERS

VARSITY STRIPING & CONSTRUCTION CO.
2601 CARDINAL RD
CHAMPAIGN, IL 61822
P.O. BOX 3055
CHAMPAIGN, IL 61826-3055

ITEM NO. 070
CONTRACT NO. 72C39
COUNTY(S) SCOTT
SECTION 20 BR-2
PROJECT(S) F-0757/008/000
ROUTE FAP 757
DISTRICT 06
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$544,414.00
4 UNSUCCESSFUL BIDDERS

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

ITEM NO. 071
CONTRACT NO. 60E11
COUNTY(S) COOK
SECTION 2424.2B-I
PROJECT(S) BRF-0389/003/000
ROUTE FAP 389
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$931,276.00
4 UNSUCCESSFUL BIDDERS

LAKES & RIVERS CONTRACTING, INC.
15480 E. CANAL BANK ROAD
P.O. BOX 67
LEMONT, IL 60439

ITEM NO. 072
CONTRACT NO. 60E91
COUNTY(S) COOK DUPAGE
SECTION 2008-045I
PROJECT(S)
ROUTE FAI 290
DISTRICT 01
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$95,949.00
12 UNSUCCESSFUL BIDDERS

MARTAM CONSTRUCTION INCORPORATED
1200 GASKET DRIVE
ELGIN, IL 60120

ITEM NO. 073
CONTRACT NO. 64E54
COUNTY(S) WHITESIDE
SECTION 32TS
PROJECT(S)
ROUTE FAP 646
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$124,995.83
0 UNSUCCESSFUL BIDDERS

ROCKFORD ELECTRIC POWER, INC.
5290 NIMTZ ROAD (61111)
P.O. BOX 2071
LOVES PARK, IL 61130-2071

ITEM NO. 074
CONTRACT NO. 64E62
COUNTY(S) STEPHENSON WINNEBAGO
SECTION D2 BRIDGE PAINTING 2009-1
PROJECT(S)
ROUTE FAP 5/FAI 39
DISTRICT 02
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$243,218.64
4 UNSUCCESSFUL BIDDERS

THREE STAR PAINTING, INC.
2880 E. 84TH PLACE
MERRILLVILLE, IN 46410

ITEM NO. 075
CONTRACT NO. 64E59
COUNTY(S) OGLE
SECTION 110RS-5
PROJECT(S) F-0017/126/000
ROUTE FAP 17
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$1,549,127.70
4 UNSUCCESSFUL BIDDERS

NORTHWEST ILLINOIS CONSTRUCTION LLC
1600 REGAN ROAD
ROCK FALLS, IL 61071

ITEM NO. 077
CONTRACT NO. 64E46
COUNTY(S) VARIOUS
SECTION D2 MCHD (NORTH) 2009
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$222,817.50
2 UNSUCCESSFUL BIDDERS

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

ITEM NO. 079
CONTRACT NO. 64E49
COUNTY(S) LEE
SECTION D2 (103-2)M 2009-1
PROJECT(S)
ROUTE FAI 39
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$48,799.50
3 UNSUCCESSFUL BIDDERS

NORTHWEST ILLINOIS CONSTRUCTION LLC
1600 REGAN ROAD
ROCK FALLS, IL 61071

ITEM NO. 080
CONTRACT NO. 64E35
COUNTY(S) WHITESIDE
SECTION D2 MRS 2009-1
PROJECT(S)
ROUTE FAP 646
DISTRICT 02
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$322,250.39
0 UNSUCCESSFUL BIDDERS

NORTHWEST ILLINOIS CONSTRUCTION LLC
1600 REGAN ROAD
ROCK FALLS, IL 61071

ITEM NO. 081
CONTRACT NO. 46019
COUNTY(S) VARIOUS
SECTION D 4 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$288,334.50
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 082
CONTRACT NO. 46018
COUNTY(S) VARIOUS
SECTION D 3 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$270,523.00
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 083
CONTRACT NO. 46026
COUNTY(S) VARIOUS
SECTION D 2 H-T PVT MKG REP 2009-10
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$283,953.00
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 084
CONTRACT NO. 68560
COUNTY(S) MARSHALL
SECTION (1G,18CS)RS-1,(3)RS-2,1RS&ETC.
PROJECT(S) RS-2370/113/000
ROUTE FAS 2370
DISTRICT 04
AWARDED DATE 02/10/2009
AWARDED AMOUNT \$1,596,205.35
2 UNSUCCESSFUL BIDDERS

R. A. CULLINAN & SON, INC.
121 WEST PARK
P. O. BOX 166
TREMONT, IL 61568-0166

ITEM NO. 085
CONTRACT NO. 62892
COUNTY(S) MCHENRY
SECTION 23B-1
PROJECT(S) BRF-0324/019/000
ROUTE FAP 324
DISTRICT 01
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$3,694,202.09
6 UNSUCCESSFUL BIDDERS

ALBIN CARLSON & CO.
S. 745 ROHLWING RD.
ADDISON, IL 60101

ITEM NO. 086
CONTRACT NO. 63007
COUNTY(S) COOK
SECTION 08-00079-01-FP
PROJECT(S) M-9003/113/000
ROUTE FAU 1004
DISTRICT 01
AWARDED DATE 02/18/2009
AWARDED AMOUNT \$903,452.00
8 UNSUCCESSFUL BIDDERS

CHICAGOLAND PAVING CONTRACTORS, INC.
225 TELSER ROAD
LAKE ZURICH, IL 60047

ITEM NO. 087
CONTRACT NO. 63033
COUNTY(S) WILL
SECTION 05-00047-00-CH
PROJECT(S) CMF-0846/016/000
ROUTE FAP 846
DISTRICT 01
AWARDED DATE 02/27/2009
AWARDED AMOUNT \$877,755.01
9 UNSUCCESSFUL BIDDERS

P. T. FERRO CONSTRUCTION CO.
700 S. ROWELL AVE. (60433)
P.O. BOX 156
JOLIET, IL 60434-0156

ITEM NO. 088
CONTRACT NO. 63080
COUNTY(S) KANE
SECTION 03-00251-00-BR
PROJECT(S) BROS-00D1/642/000
ROUTE WOOD STREET
DISTRICT 01
AWARDED DATE 02/19/2009
AWARDED AMOUNT \$3,190,696.60
6 UNSUCCESSFUL BIDDERS

LORIG CONSTRUCTION COMPANY
250 EAST TOUHY AVE.
DES PLAINES, IL 60018

ITEM NO. 089
CONTRACT NO. 63088
COUNTY(S) MCHENRY
SECTION 06-00104-02-WR
PROJECT(S) CMM-M-8003/997/000
ROUTE FAU 116
DISTRICT 01
AWARDED DATE 02/11/2009
AWARDED AMOUNT \$1,395,529.00
10 UNSUCCESSFUL BIDDERS

ARROW ROAD CONSTRUCTION COMPANY
3401 S. BUSSE ROAD
P.O. BOX 334
MT. PROSPECT, IL 60056-0334

ITEM NO. 090
CONTRACT NO. 66854
COUNTY(S) LASALLE
SECTION (1BD)BP
PROJECT(S) F-0046/026/000
ROUTE FAP 46
DISTRICT 03
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$2,725,783.00
8 UNSUCCESSFUL BIDDERS

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

ITEM NO. 091
CONTRACT NO. 68092
COUNTY(S) PEORIA
SECTION (1-R)RS, (1-VC)BR
PROJECT(S) ACM-6578/002/000
ROUTE FAU 6578
DISTRICT 04
AWARDED DATE 02/26/2009
AWARDED AMOUNT \$5,811,360.64
3 UNSUCCESSFUL BIDDERS

R. A. CULLINAN & SON, INC.
121 WEST PARK
P. O. BOX 166
TREMONT, IL 61568-0166

ITEM NO. 092
CONTRACT NO. 68573
COUNTY(S) MARSHALL
SECTION 68(BR, BR-1)
PROJECT(S) RS-0253/104/000
ROUTE FAS 253
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$1,488,550.61
2 UNSUCCESSFUL BIDDERS

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

ITEM NO. 093
CONTRACT NO. 68829
COUNTY(S) VARIOUS
SECTION D4 WEED SPRAYING 2009
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/05/2009
AWARDED AMOUNT \$40,204.00
1 UNSUCCESSFUL BIDDER

MIDWEST SEEDLING SUPPLY, LLC
534 SPUNKY RIDGE RD.
MEREDOSIA, IL 62665

ITEM NO. 094
CONTRACT NO. 68830
COUNTY(S) VARIOUS
SECTION D4 WEED CONTROL SPRAYING 2009-
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$61,179.85
0 UNSUCCESSFUL BIDDERS

DEANGELO BROTHERS, INC.
2332 NORTH 40TH ST.
DECATUR, IL 62526

ITEM NO. 095
CONTRACT NO. 70737
COUNTY(S) CHAMPAIGN DOUGLAS VERMILION
SECTION D5 CRACK & JOINT SEAL 2009-2
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$249,948.11
3 UNSUCCESSFUL BIDDERS

COMPLETE ASPHALT SERVICE CO.
ROUTE 107 N.
P.O. BOX 457
PITTSFIELD, IL 62363

ITEM NO. 097
CONTRACT NO. 70749
COUNTY(S) VERMILION
SECTION (79-102)2009BBR
PROJECT(S)
ROUTE FAS 331
DISTRICT 05
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$98,531.42
2 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24
P.O. BOX 466
WATSEKA, IL 60970-0466

ITEM NO. 098
CONTRACT NO. 46015
COUNTY(S) VARIOUS
SECTION D 1 PAINT PVT MRK 2009-14
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$619,841.00
2 UNSUCCESSFUL BIDDERS

MAINTENANCE COATINGS CO.
543 WOODBURY STREET
SOUTH ELGIN, IL 60177

ITEM NO. 099
CONTRACT NO. 46017
COUNTY(S) VARIOUS
SECTION D 1 PVT MKG 2009-16
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$533,229.00
2 UNSUCCESSFUL BIDDERS

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ITEM NO. 100
CONTRACT NO. 63087
COUNTY(S) COOK
SECTION 06-00168-02-TL
PROJECT(S) HPP-2329/002/000
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 02/19/2009
AWARDED AMOUNT \$205,787.59
7 UNSUCCESSFUL BIDDERS

THORNE ELECTRIC, INC.
26W501 ST. CHARLES ROAD
CAROL STREAM, IL 60188
P.O. BOX 321
WHEATON, IL 60189-0321

ITEM NO. 102
CONTRACT NO. 74107
COUNTY(S) CLAY
SECTION (6BR-1,6BR-3,8BR-3,8BR-4)B-1
PROJECT(S) ACF-ACBRF-0328/024/000
ROUTE FAP 328
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$2,625,574.01
1 UNSUCCESSFUL BIDDER

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

ITEM NO. 105
CONTRACT NO. 74183
COUNTY(S) MOULTRIE
SECTION (116B1)B-1,(116BR1)BR
PROJECT(S) ACBRF-ACBHF-0770/013/000
ROUTE FAP 770
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,046,216.72
3 UNSUCCESSFUL BIDDERS

FREESSEN, INC.
3151 ROBBINS ROAD (62704)
P.O. BOX 13420
SPRINGFIELD, IL 62791

ITEM NO. 106
CONTRACT NO. 74329
COUNTY(S) MACON
SECTION D7 ON CALL PATCHING 2009-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$158,968.50
1 UNSUCCESSFUL BIDDER

G. M. SIPES CONSTRUCTION, INC.
503 E. ADAMS STREET
P.O. BOX 109
RUSHVILLE, IL 62681

ITEM NO. 108
CONTRACT NO. 78046
COUNTY(S) FRANKLIN
SECTION 28-(1,1-1,1-2,2,2-1,3,3S)RS-1
PROJECT(S) IM-057-2/147/080
ROUTE FAI 57
DISTRICT 09
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$8,628,295.48
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)
P.O. BOX 2107
CARBONDALE, IL 62902-2107

ITEM NO. 109
CONTRACT NO. 83984
COUNTY(S) KANE
SECTION 94-P4008-01-BR
PROJECT(S) TE-CMM-00D1/659/000
ROUTE MID COUNTY TRAIL
DISTRICT 01
AWARDED DATE 02/20/2009
AWARDED AMOUNT \$2,122,818.92
10 UNSUCCESSFUL BIDDERS

HERLIHY MID-CONTINENT COMPANY
1306 MARQUETTE DRIVE
ROMEDEVILLE, IL 60446-1026

ITEM NO. 110
CONTRACT NO. 85442
COUNTY(S) BOONE
SECTION 07-00081-00-BR
PROJECT(S) BRM-5099/078/000
ROUTE FAU 5208
DISTRICT 02
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$279,082.00
8 UNSUCCESSFUL BIDDERS

JOHN NERI CONSTRUCTION COMPANY, INC.
770 FACTORY ROAD, 2ND FL
ADDISON, IL 60101-1706

ITEM NO. 111
CONTRACT NO. 87342
COUNTY(S) KANKAKEE
SECTION 07-00093-00-RP
PROJECT(S) M-5034/018/000
ROUTE FAU 6208
DISTRICT 03
AWARDED DATE 02/19/2009
AWARDED AMOUNT \$2,076,678.45
3 UNSUCCESSFUL BIDDERS

KANKAKEE VALLEY CONSTRUCTION
COMPANY, INC.
4356 W. ROUTE 17
P.O. BOX 767
KANKAKEE, IL 60901

ITEM NO. 112
CONTRACT NO. 91365
COUNTY(S) VERMILION
SECTION 01-03131-00-BR
PROJECT(S) BROS-0183/092/000
ROUTE TR 164
DISTRICT 05
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$231,158.86
1 UNSUCCESSFUL BIDDER

O'NEIL BROS., A DIVISION OF
MACC OF ILL., INC.
2906 N. OAK STREET
URBANA, IL 61802
P.O. BOX 848
URBANA, IL 61802

ITEM NO. 113
CONTRACT NO. 93472
COUNTY(S) SANGAMON
SECTION 08-00462-00-RS
PROJECT(S) HD-5146/074/000
ROUTE VARIOUS
DISTRICT 06
AWARDED DATE 02/19/2009
AWARDED AMOUNT \$109,981.60
2 UNSUCCESSFUL BIDDERS

P. H. BROUGHTON & SONS, INC.
905 N. LINCOLN AVE.
SPRINGFIELD, IL 62702-3621

ITEM NO. 114
CONTRACT NO. 93473
COUNTY(S) LOGAN
SECTION 07-00118-00-BR
PROJECT(S) BROS-0107/037/000
ROUTE CH 63E
DISTRICT 06
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$173,713.48
5 UNSUCCESSFUL BIDDERS

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.O. BOX 3522
QUINCY, IL 62305-3522

ITEM NO. 115
CONTRACT NO. 93474
COUNTY(S) CASS
SECTION 04-00068-00-BR
PROJECT(S) BRS-0580/105/000
ROUTE FAS 580
DISTRICT 06
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,021,342.57
4 UNSUCCESSFUL BIDDERS

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.O. BOX 3522
QUINCY, IL 62305-3522

ITEM NO. 116
CONTRACT NO. 93475
COUNTY(S) PIKE
SECTION 06-00081-00-RS
PROJECT(S) SR-0604/107/000
ROUTE FAS 604
DISTRICT 06
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,292,538.82
3 UNSUCCESSFUL BIDDERS

DIAMOND CONSTRUCTION COMPANY
2000 NORTH 18TH STREET (62301)
P.O. BOX 3486
QUINCY, IL 62305-3486

ITEM NO. 118
CONTRACT NO. 95500
COUNTY(S) FAYETTE
SECTION 99-00048-01-PV
PROJECT(S) M-TE-00D7/021/000
ROUTE FAU 8419
DISTRICT 07
AWARDED DATE 02/19/2009
AWARDED AMOUNT \$3,888,880.40
1 UNSUCCESSFUL BIDDER

HANK'S EXCAVATING & LANDSCAPING, INC.
5825 W. STATE ROUTE 161
BELLEVILLE, IL 62223-7921

ITEM NO. 119
CONTRACT NO. 95555
COUNTY(S) SHELBY
SECTION 04-00256-00-BR
PROJECT(S) BRS-0653/112/000
ROUTE FAS 653
DISTRICT 07
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,025,365.81
4 UNSUCCESSFUL BIDDERS

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.O. BOX 3522
QUINCY, IL 62305-3522

ITEM NO. 121
CONTRACT NO. 97359
COUNTY(S) JERSEY
SECTION 06-00052-00-BR
PROJECT(S) BROS-0083/045/000
ROUTE CH 3
DISTRICT 08
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$189,510.00
4 UNSUCCESSFUL BIDDERS

YAMNITZ, WILLIAM D/B/A
YAMNITZ & ASSOCIATES
22782 N. THIRD STREET
FIELDON, IL 62031

ITEM NO. 122
CONTRACT NO. 60A04
COUNTY(S) COOK
SECTION 2005-033I
PROJECT(S)
ROUTE FAI 90/94
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$324,533.00
4 UNSUCCESSFUL BIDDERS

FENCE MASTERS, INC.
20400 S. COTTAGE GROVE AVE.
CHICAGO HEIGHTS, IL 60411

ITEM NO. 123
CONTRACT NO. 60A05
COUNTY(S) COOK
SECTION 2005-034I
PROJECT(S)
ROUTE FAI 94/90
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$286,938.00
4 UNSUCCESSFUL BIDDERS

FENCE MASTERS, INC.
20400 S. COTTAGE GROVE AVE.
CHICAGO HEIGHTS, IL 60411

ITEM NO. 124
CONTRACT NO. 60B95
COUNTY(S) DUPAGE
SECTION 533X-B-R-1
PROJECT(S) F-0870/010/000
ROUTE FAP 870
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$2,554,166.31
9 UNSUCCESSFUL BIDDERS

ALBIN CARLSON & CO.
S. 745 ROHLWING RD.
ADDISON, IL 60101

ITEM NO. 125
CONTRACT NO. 60D66
COUNTY(S) WILL
SECTION 99-1-B-I-2
PROJECT(S)
ROUTE FAI 80
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$1,150,742.45
6 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ITEM NO. 127
CONTRACT NO. 60E88
COUNTY(S) DUPAGE
SECTION 2008-044 I
PROJECT(S)
ROUTE FAP 870
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$85,129.00
7 UNSUCCESSFUL BIDDERS

SUMIT CONSTRUCTION CO., INC.
8026 N. LAWNSDALE
SKOKIE, IL 60076

ITEM NO. 129
CONTRACT NO. 60F56
COUNTY(S) COOK
SECTION 2008-067 BR
PROJECT(S)
ROUTE FAP 351 & FAI 80
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$282,554.68
8 UNSUCCESSFUL BIDDERS

LORIG CONSTRUCTION COMPANY
250 EAST TOUHY AVE.
DES PLAINES, IL 60018

ITEM NO. 131
CONTRACT NO. 64C76
COUNTY(S) ROCK ISLAND
SECTION (42MFT)T-1
PROJECT(S) F-0599/023/000
ROUTE FAP 599
DISTRICT 02
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$129,880.11
3 UNSUCCESSFUL BIDDERS

PHOENIX CORPORATION OF THE QUAD CITIES
23821-66TH AVENUE N.
P.O. BOX 129
PORT BYRON, IL 61275

ITEM NO. 134
CONTRACT NO. 72B72
COUNTY(S) ADAMS
SECTION 78-2(TS-2,N,T,I)
PROJECT(S) NHF-0063/059/000
ROUTE FAP 63
DISTRICT 06
AWARDED DATE 02/17/2009
AWARDED AMOUNT \$79,414.05
1 UNSUCCESSFUL BIDDER

R. L. BRINK CORP.
4400 NO. 24TH STREET
QUINCY, IL 62305-7775

ITEM NO. 135
CONTRACT NO. 60E52
COUNTY(S) WILL
SECTION 9Y-RS-7
PROJECT(S) F-0876/075/000
ROUTE FAP 876
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$2,778,580.45
4 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24
P.O. BOX 466
WATSEKA, IL 60970-0466

ITEM NO. 136
CONTRACT NO. 62990
COUNTY(S) COOK
SECTION 2122-921PT2-I-5
PROJECT(S)
ROUTE FAI 90/94
DISTRICT 01
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$125,632.61
3 UNSUCCESSFUL BIDDERS

AREATHA CONSTRUCTION CO., INC.
240 EAST LAKE STREET SUITE 109
ADDISON, IL 60101

ITEM NO. 137
CONTRACT NO. 63077
COUNTY(S) DUPAGE
SECTION 98-00153-02-BR
PROJECT(S) ACBRF-0345/045/000
ROUTE FAP 345
DISTRICT 01
AWARDED DATE 02/25/2009
AWARDED AMOUNT \$3,117,938.95
9 UNSUCCESSFUL BIDDERS

ALBIN CARLSON & CO.
S. 745 ROHLWING RD.
ADDISON, IL 60101

ITEM NO. 138
CONTRACT NO. 78093
COUNTY(S) HARDIN JEFFERSON WHITE
SECTION D9 BRIDGE PAINTING FY09-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 09
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$451,000.00
3 UNSUCCESSFUL BIDDERS

VENUS PAINTING CO.
443 FORESTWOOD DR.
VALPARAISO, IN 46385
P.O. BOX 5407
LAKE STATION, IN 46405

ITEM NO. 139
CONTRACT NO. 97351
COUNTY(S) MADISON
SECTION 05-00016-03-BR
PROJECT(S) ACHPP-HPP-0863/003/000
ROUTE FAU 8959
DISTRICT 08
AWARDED DATE 02/09/2009
AWARDED AMOUNT \$3,118,543.28
5 UNSUCCESSFUL BIDDERS

KELLER CONSTRUCTION, INC.
22 ILLINI DRIVE
GLEN CARBON, IL 62034

ITEM NO. 140
CONTRACT NO. 64E47
COUNTY(S) VARIOUS
SECTION D2 MCHD (SOUTH) 2009
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 02/06/2009
AWARDED AMOUNT \$224,208.75
3 UNSUCCESSFUL BIDDERS

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

ITEM NO. 141
CONTRACT NO. 66902
COUNTY(S) FORD
SECTION (104)I
PROJECT(S)
ROUTE FAP 796
DISTRICT 03
AWARDED DATE 01/30/2009
AWARDED AMOUNT \$26,075.00
2 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24
P.O. BOX 466
WATSEKA, IL 60970-0466

ITEM NO. 142
CONTRACT NO. 66904
COUNTY(S) LIVINGSTON
SECTION 15(BR-2,BR-3)I-1
PROJECT(S)
ROUTE FAP 41
DISTRICT 03
AWARDED DATE 01/30/2009
AWARDED AMOUNT \$518,501.44
2 UNSUCCESSFUL BIDDERS

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723

CONTRACTS REJECTED

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN

JANUARY 16, 2009 LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 055
CONTRACT NO. 94993
COUNTY(S) FAYETTE
SECTION D-7 BRIDGE DECK REPAIRS
PROJECT(S) IM-070-2/230/059
ROUTE FAI ROUTE 70
DISTRICT 07
REJECTED AMOUNT \$2,290,604.15

THE KILIAN CORPORATION
608 S. INDEPENDENCE
P.O. BOX A
MASCOUTAH, IL 62258-0187

ITEM NO. 066
CONTRACT NO. 64E61
COUNTY(S) VARIOUS
SECTION D2 BRIDGE WASHING 2009-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
REJECTED AMOUNT \$350,000.00

ALL STATES PAINTING, INC.
RR 1
P.O. BOX 110
ALEXANDER, IL 62601

ITEM NO. 104
CONTRACT NO. 74157
COUNTY(S) COLES CUMBERLAND
SECTION (16-2,19X-2)RS-1, 19B, 19BR
PROJECT(S) F-0824/017/000
ROUTE FAP 824
DISTRICT 07
REJECTED AMOUNT \$4,902,232.04

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.
1020 N. 13TH STREET
P.O. BOX 1009
MATTOON, IL 61938-1009

ITEM NO. 117
CONTRACT NO. 94533
COUNTY(S) CRAWFORD
SECTION 1YRS,2ZRS-1
PROJECT(S) F-0781/029/000
ROUTE FAP 781
DISTRICT 07
REJECTED AMOUNT \$16,437,354.32

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.
1020 N. 13TH STREET
P.O. BOX 1009
MATTOON, IL 61938-1009

ITEM NO. 128
CONTRACT NO. 60F04
COUNTY(S) VARIOUS
SECTION 2008-053 BP
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
REJECTED AMOUNT \$1,375,162.00

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

ITEM NO. 132
CONTRACT NO. 64C91
COUNTY(S) STEPHENSON
SECTION (107,108,109)RS-4
PROJECT(S) F-0654/018/000
ROUTE FAP 654
DISTRICT 02
REJECTED AMOUNT \$3,503,010.80

FISCHER EXCAVATING, INC.
1567 HEINE RD.
FREEPORT, IL 61032



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of _____

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	1	2	3	4	Awards Pending	
County and Section Number						
Contract With						
Estimated Completion Date						
Total Contract Price						Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor						
Uncompleted Dollar Value if Firm is the Subcontractor						
Total Value of All Work						

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases & Surfaces						
Highway, R.R. and Waterway Structures						
Drainage						
Electrical						
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning & Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals						

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted					

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me
 this _____ day of _____, _____ Type or Print Name _____
 Officer or Director Title

Signed _____

 Notary Public

My commission expires _____

(Notary Seal)

Company _____

Address _____



Illinois Department of Transportation

Bureau of Design & Environment
2300 South Dirksen Parkway / Room 326
Springfield, Illinois 62764

Request for Authorization to Bid/or Not For Bid Status

Contractor Number _____

Letting Date _____

TYPE OR USE BLACK INK

SPECIAL NOTICE ELECTRONIC PLANS AND PROPOSALS

Plans and/or proposals may be downloaded from the Department's Web Site located at <http://www.dot.il.gov> at no cost.

Firms wishing to bid directly to the Department **MUST** request Authorization to Bid. Prospective bidders must also submit an Affidavit of Availability. Does not apply to Small Business Set-Asides.

Firms downloading plans and/or proposals that do not wish to bid directly to the Department will not be placed on the Not For Bid list unless they request to be added to the list. Such requests shall be made by submitting a Request for Authorization to Bid/or Not For Bid Status form. (BDE 124INT)

The Department offers plans and proposals in electronic format **ONLY**.

Part A: I plan to bid as a prime contractor and hereby request **Authorization to Bid** the following items:

Upon receipt of the required **original** Affidavit of Availability, IDOT will review the request and issue an "**Authorization to Bid**" only on the items listed in Part A. Firms wishing to be listed on the FOR BID list for Small Business Set-Asides may also complete Part A.

Requestor Remarks:

Part B: Please list our Company on the Not For Bid List for the following items:

For IDOT Use Only	TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON PAGE TWO.
<input type="checkbox"/> Walk-In <input type="checkbox"/> Hold for Pickup Posted By:	E-Mail: _____ Requestor Phone No.: _____ Requestor Fax No.: _____ Company: _____ Street Address:(**) _____ <div style="text-align: right; margin-right: 100px;">For United Parcel Delivery</div> _____ <div style="display: flex; justify-content: space-between;">CityStateZip Code</div> Post Office Box No.:(**) _____ <div style="text-align: right; margin-right: 100px;">For First Class Delivery</div> _____ <div style="display: flex; justify-content: space-between;">CityStateZip Code</div>

Requested By _____

Dept. Of Human Rights No.(*) _____

Exp. Date _____

(*) To be obtained from Department of Human Rights, Compliance Division
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, Illinois 60601

(**) Complete street address and post office box are required.
On joint venture request use address of joint venture.

- Copies to:
- Construction Plans & Proposal
- Department Customer

Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability. Does not apply for Small Business Set-Asides.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request

1. Using **Black Ink** complete the request form listing all item numbers requested in numerical order.
 2. **E-mail** the completed request form to D&Econtracts@dot.il.gov or Fax to 217-785-1141.
 3. **Do Not** make any changes on the request form after it has been faxed. Additional items will require a supplemental request.
 4. Mail hard copy of the request form to IDOT. If requesting **Authorization to Bid**, the requestor should also include the required **Affidavit of Availability with an original signature**. The preceding does not apply to Small Business Set-Asides.
-
-

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a **Proposal Signature Sheet** and a **Proposal Bid Bond** required for Prime Contractors to submit a bid after written **Authorization to Bid** has been issued by IDOT's Central Bureau of Construction. Small Business Set-Asides do not require **Authorization to Bid** or a **Proposal Bid Bond**.

ADDENDA/REVISIONS: Those contractors downloading proposals from the internet are responsible for checking the Department's web site (<http://www.dot.il.gov>) for any ADDENDA or REVISIONS that may effect the downloaded proposal. An Addenda/Revision tracking sheet is on the Department's web site and notification may be e-mailed, upon subscribing to Departments' subscription service. Once an Addendum or Revision is confirmed, the updated material may be downloaded from the internet. It is the contractor's responsibility to download the updated Proposal to receive the updated information.

HOW TO OBTAIN ELECTRONIC PLANS & PROPOSALS? Download from IDOT's website at <http://www.dot.il.gov>.

WHO CAN BID? Bids will be accepted from only those companies that request and receive written **Authorization to Bid** from IDOT. The preceding does not apply to items designated as Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits this form, he/she must indicate at that time which items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a **Proposal Denial and/or Authorization Form**, approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If **Authorization to Bid** cannot be approved, the **Proposal Denial and/or Authorization Form** will indicate the reason for denial. The preceding does not apply to items designated as Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions for items subject to prequalification. For Small Business Set-aside items contact the Contracts Office. The preceding does not apply to items designated as Small Business Set-Asides.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED? Bidders need not return the entire proposal when bids are submitted. That portion of the proposal that must be returned includes all documents from the Proposal Cover Sheet through the Proposal Bid Bond and other special documentation and/or information that may be required by the contract special provisions. All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding	Call
Prequalification and/or Authorization to Bid	217/782-3413
Preparation and submittal of bids (Contracts Office)	217/782-7806
Electronic plans/proposals	217/782-7806