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IMPORTANT NOTICE:   
TRANSPORTATION BULLETIN REVISIONS 

 
Letting Date:  January 21, 2011 

 
The following revisions have been made to this Transportation Bulletin.  If you downloaded the bulletin 
prior to the noted revision date, you should incorporate the revisions or download and use a new copy of 
the bulletin. 
 
 
REVISION DATE: January 11, 2011 
 
Revision No. 1:   Item No. 1P reads Project TE-D2(133).  The description has been changed to read 
Project ARA-ACTE-00D2(133). 
 
Revision No. 2:   Item No. 17 reads (Completion Date: November 21, 2011).  The description has been 
changed to read (Completion Date: October 31, 2011 Plus 10 Working Days. 
 
Revision No. 3:   Item No. 18 reads (Completion Date: October 11, 2011).  The description has been 
changed to read (Completion Date: October 15, 2011). 
 
Revision No. 4:   Item No. 39 reads (Job No. C-98-060-09) (8-55541-0911).  The description has been 
changed to read (Job No. C-75-004-11) (8-55541-0911). 
 
Revision No. 5:   Item No. 85 reads (Completion Date: May 01, 2011).  The description has been 
changed to read (65 Calendar Days). 
 
Revision No. 6:   Item No. 85 reads (SN06-003, 003).  The description has been changed to read (SN06-
0036, 0037). 
 
Revision No. 7:   Item No. 122 reads (Job No. C-94-013-11) (FY 2011 ITS FUNDS).  The description has 
been changed to read (Job No. C75-003-11) (FY 2011 ITS FUNDS). 
 
Revision No. 8:   Item No. 134 reads Project NHF-CMF-0365(012).  The description has been changed 
to read Project NHF-CMF-TE-0365(012). 
 
Revision No. 9:   Item No. 135 reads (Completion Date: June 30, 2012 Plus 10 Working Days).  The 
description has been changed to read (Completion Date: September 30, 2012 Plus 10 Working Days). 
 
Revision No. 10: Item No. 136 reads (Completion Date June 30, 2012 Plus 10 Working Days).  The 
description has been changed to read (Completion Date September 30, 2012 Plus 10 Working Days) 
 
Revision No. 11:   Item No. 138 has been WITHDRAWN from the Letting. 
 
Revision No. 12:   Item No. 142 has been WITHDRAWN from the Letting. 
 
Revision No. 13:   Item No. 149 reads Project M-5099(76).  The description has been changed to read 
Project ACM-5099(076).. 
 
Revision No. 14:   Item No. 150 reads Project M-5093(129).  The description has been changed to read 
Project ACM-5093(129). 
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Revision No. 15:  Item No. 155 reads (Completion Date: October 31 2012 Plus 5 Working Days).  The 
description has been changed to read (Completion Date: February 28, 2013 Plus 5 Working Days). 
 
Revision No. 16:   Item No. 157 reads Section 09-00134-00-DR.  The description has been changed to 
read Section 09-00134-00-DR & 09-00134-00-DR. 
 
Revision No. 17:   Item No. 157 reads (Job No. C-06-211-10) (0-99910-0000).  The description has been 
changed to read (Job No. C-92-211-10) (099910-0000). 
 
Revision No. 18: Added Special Notice regarding Clarification of Reconsideration for DBE Utilization 
Plans 
 
Revision No. 19: Added Special Notice regarding procurement communication reporting requirements. 
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STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois  62764 
 
 
The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.  It is 
available on the IDOT Web Site at http://www.dot.il.gov and through the IDOT Subscription Service. 
 
Three versions of the Transportation Bulletin are currently published. 
 

Transportation Procurement Bulletin 
 

Invitation for Bids 
 

Professional Transportation Bulletin 
 

 
Questions concerning file downloads and/or subscription service information should be directed 
to Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov. 
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Transportation Procurement Bulletin 
 
Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now 
located at http://www.dot.il.gov/desenv/transprocbulletin.html.  It features procurement 
information for the construction and consulting industry, and the general public.  Postings 
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the 
Department of Transportation. The site also features important procurement information and 
links to contract award notices for construction and engineering, sole source procurements, 
emergency purchases, change orders which exceed $30,000, and renewal notices. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Tim Garman    or E-mail   Timothy.Garman@illinois.gov 
2300 South Dirksen Parkway 
Room 326 
Springfield, IL  62764 
217-524-1642 
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Invitation For Bids 
 

Contains information pertaining to the advertisement for bidding of Highways, 
Aeronautics and Department of Natural Resources. 
 
Questions concerning this Bulletin should be directed to: 
 
 

Jim Layden   Rm 326 (217) 782-7806    Jim.Layden@illinois.gov 

Ted Walschleger Rm 330 (217) 782-4894    Ted.Walschleger@illinois.gov 

 
 

2300 South Dirksen Parkway 
Springfield, IL  62764 
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Professional Transportation Bulletin 
Contains information pertaining to the advertisement for offers of interest for 
professional services for Department of Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Carrie Kowalski  or E-mail Carrie.Kowalski@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
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pavement edge as the paver passes. This mitigates shoulder pavement 
edge drop-offs immediately during the construction process and over the 
life of the pavement.  
 
This technique is not an extra procedure but merely a slight change in the 
paving equipment that has a minimal impact on the project cost.  In 
addition, the Safety Edge improves compaction of the pavement near the 
edge. Shoulders should still be pulled up flush with the pavement.  (From 
FHWA reference below.) 
 
With the April 2011 letting, IDOT is adopting and implementing the use 
of Safety Edge for many HMA resurfacing projects.  Implementation will 
extend to other (thicker) resurfacing projects, and full depth HMA 
pavement construction in the future.  Generally, the safety edge will be 
applied where there is no paved shoulder or only a narrow paved shoulder 
that will be paved with the adjacent traffic lane.  Use of the safety edge is 
included in the FHWA’s “9 Proven Crash Countermeasures.”   
 
For general information about Safety Edge, see the FHWA website:  
http://safety.fhwa.dot.gov/policy/memo071008/#safety_edge.  Refer to 
contract documents for specific requirements for each affected letting  
item. 
 

POST MOUNTING 
OF SIGNS 

With the January 2011 letting, IDOT has modified Article 701.14 of the 
Standard Specifications to remove the provision for bracing of signs for 
post mounted signs in work zones.  The purpose of the change is to 
bring post mounted signs into compliance with federal crash testing 
requirements.  For more information, see the Bureau of Design and 
Environment special provision Post Mounting of Signs at 
http://www.dot.il.gov/desenv/pdf/80268.pdf. 
 

IMPACT 
ATTENUATORS, 
TEMPORARY 
 

The approved list for Impact Attenuators, Temporary has been updated.  
The Bureau of Safety Engineering has added a note to the categories 
Fully Redirective, Narrow; Fully Redirective, Resettable; and, Severe Use, 
Narrow.  The note is to clarify which version of an available product is 
applicable to which test level.  For more information, see the IDOT 
Approved Lists for Materials, Impact Attenuators, Temporary at 
http://www.dot.il.gov/materials/impactattenuatorstemporary.pdf. 
 

INSURANCE 
REQUIREMENTS ON 
LOCAL ROADS AND 
STREETS’ PROJECTS 
 

All Local Roads and Streets’ contracts contain a Special Provision 
(LR-107-4) requiring the contractor to name listed entities as an 
additional insured under the contractor’s general liability insurance 
policy in accordance with Article 107.27 of the Standard Specifications 
for Road and Bridge Construction. 
 
Contractors with “blanket” certificates of insurance will need to have 
any necessary endorsements in place and submitted to the Contracts 
Office before the contract can be executed.  Local Roads and Streets’ 
required insurance, which causes delays in execution of the contract. 
Please contact Nancy Knapp or Jim Layden at (217) 782-7806 if you 
have any questions. 
 

 
 
 

 
 
 

Revised Notice of Letting Bulletin          January 21, 2011 Letting                 published January 11, 2011



 
FORM A FINANCIAL 
INFORMATION & 
POTENTIAL 
CONFLICTS OF 
INTEREST 
DISCLOSURES 
 
 

 
All bidders please take note that a completed Form A is required to be 
submitted with each bid that is received.  Please use the Form A that is 
included in the proposals. 
 
Any questions about this should be directed to Jim Layden at  
(217) 782-7806. 

TARGET MARKET 
PROGRAM 
IMPLEMENTATION 
 

IDOT is in the process of implementing the requirements of the Target 
Market Program (TMP) legislation as mandated by PA 96-0795.  Plans 
call for a special letting for TMP contracts to be held at the end of 
February 2011 with a Special Transportation Bulletin for this letting to 
be published on January 28, 2011.   
 
To be eligible, a vendor must be a minority-owned or female owned 
business and be a pre-qualified prime contractor.  Firms that are 
currently certified as DBEs are also eligible if they obtain their 
prequalification prior to bidding.  If you are interested in becoming 
prequalified, contact IDOT’s Prequalification Section at (217) 782-3413.  
An Application for Prequalification is available on IDOT’s website under 
Doing Business, Contractor Services. 
 

 
 
 
 

 

  

 
STAY INFORMED! 
 

 
Keep in touch with your representative on the IDOT/Industry Policy 
Committee and IDOT/Industry Joint Co-op Committee. 
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Bureau of Design and Environment 
Contractor Publications  

Electronic Subscription Service 
 

To receive construction contractor related publications and reports through the free subscription 
service, please follow the instructions to subscribe.  The information will be automatically 
emailed to the subscriber on the publish date.  The following publications and reports are 
currently available for subscription:  To subscribe to the list, click on “SUBSCRIBE” and send 
the blank email that opens (Don’t add anything to the subject line or to the body of the email). 
Directions for unsubscribing are included with each email notification. 
 
IDOT Contractor’s Packet  SUBSCRIBE   
PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to 
all of the following publications and reports.  Those not wishing to receive all of the 
following lists can subscribe to the desired lists individually 
 

IDOT Addendum/Revision Checklist  SUBSCRIBE    
A list showing Letting items that have changed as a result of a revision or an addendum.  
The contractors should use this checklist to ensure they have incorporated into their plans 
and proposals all addenda that have been issued for each particular letting item.  The 
checklist also identifies withdrawn and deleted items.  The checklist is published regularly 
whenever addenda are processed. 
 
IDOT Aeronautics Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  The 
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders. The listing is not published until jobs are awarded. 
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks 
after the letting, excluding the federal discretionary seeking projects placed on the March 
and August lettings.  These may take several months before funds are secured and the 
projects awarded. 

 
IDOT As Read Tabulation of Bids  SUBSCRIBE   
A listing of all bids as they were read at the bid opening.  The bid amounts are not checked 
at the time this listing is produced.  This listing also includes a page which identifies all 
letting items for which the as read low bid was, prior to a post letting review, within a 
reasonable approximation of the Engineer’s estimate.  The listing is usually published by 
4:30 p.m. of the day of the letting. 
 
IDOT Price Indices SUBSCRIBE   
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining 
cost adjustments on contracts containing the special provision.  
 
IDOT CBID Files  SUBSCRIBE   
The CBID files contain the pay items and quantities for a contract, as well as macros to 
prepare and print a bid.  These files are in Microsoft Excel format (xls).  CBID files are put on 
the Website as they become available.  It is your responsibility to determine which, if any, 
addenda pertains to any project you may be bidding.  Failure to incorporate all relevant 
addenda may cause your bid to be declared unacceptable.  Note that the CBID filename 
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is the same as the IDOT Contract Number.  Please refer to the Transportation Bulletin – 
Notice of Letting for the correct contract number. 
IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting  SUBSCRIBE    
This is the official publication and invitation for construction bids by the Illinois Department of 
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois 
Department of Natural Resources.  The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information.  The bulletin will be published 
on the advertised publish date for each regularly scheduled letting.  Special lettings will have 
applicable bulletins published at least 14 days prior to the letting on an as-needed basis. 
 
 
IDOT Corrected Tabulation of Bids  SUBSCRIBE    
A report that lists of all bids for the letting, sorted by letting item.  All bids have been 
recalculated and checked before this listing is produced.  The report identifies the eligible 
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders for the letting.  The listing is usually published within 14 days 
after the letting. 
 
IDOT Federal Wage Rates Listing  SUBSCRIBE   
Identifies the current federal wage rates to be used by contractors for preparing bids 
whenever the construction activities are federally participating.  The federal wage rates will 
be published 10 days prior to the letting date. 
 
IDOT For Bid List of Bidders  SUBSCRIBE    
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been 
authorized to bid on each letting item for each letting.  A separate list is compiled for each 
letting and the list is sorted by letting item.  The list will be published several times with the 
last time being one day prior to the letting. 
 
IDOT Letting Plans and Proposals  SUBSCRIBE   
IDOT Letting plans and proposals are available for download on the IDOT Web Site. Go to 
the Letting and Bidding Information Page and select the current Letting date. 
Plans and proposals are posted as they become available. 
 
IDOT Local Roads Contractors Bulletin  SUBSCRIBE   
The Contractors Bulletin is a weekly publication advertising locally let and "material only, 
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The 
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements 
with a description of the job, the date and time of letting, description of the material needed 
for bidding and any other information, and (3) awarded projects identifying the successful 
bidder and the dollar amount. 
 
IDOT News Flash from BDE  SUBSCRIBE    
A News Flash is important information released by the IDOT Bureau of Design and 
Environment which all contractors should read.  This is information that becomes available 
after publication of the Notice of Letting Bulletin.   
 
IDOT Not For Bid List of Bidders  SUBSCRIBE   
A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier.  A separate list is compiled for each letting and the list is sorted 
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by letting item.  The list will be published several times prior to the Letting and a final list will 
be published the day before the Letting. 
 
IDOT Pay Item Report  SUBSCRIBE    
A report showing all the pay items on the letting.  For each pay item, the listing identifies the 
quantity, letting item number, contract number, county, IDOT district office and the unit of 
measure. The Pay Item Report will be published after all proposals have been posted to the 
Web Site. 
 
IDOT Pay Item Report with Awarded Prices  SUBSCRIBE    
A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, 
letting item number, contract number, county, IDOT district office and the unit of measure.  
This report has an added column which is the awarded unit price of each item.  The Pay 
Item Report with Awarded Prices will be published after the last item on the letting is 
awarded. 
 
IDOT Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  Whereas 
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total 
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down 
of all bids per line item unit price, and it is only provided for awarded jobs.  The listing 
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders.  The listing is not published until jobs are awarded.  
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks 
after the letting and may continue for up to 60 days.  Jobs through the Division of 
Aeronautics and the Department of Natural Resources are not included. 
 
IDOT Transportation Procurement Bulletin  SUBSCRIBE   
The Transportation Procurement Bulletin Web Page features procurement information for 
the construction and consulting industry, and the general public.  Postings include Invitations 
to Bid and Request for Proposals from a variety of Bureaus within the Department of 
Transportation. The site also features important procurement information and links to 
contract award notices including sole source procurements, emergency purchases, change 
orders which exceed $30,000, and renewal notices.  Subscribers will receive notification 
when new procurement opportunities are posted to the Web page. 

 
 
 

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Bureau of Design and Environment Manual 
and Procedure Memorandum Updates 

 
 
Bureau of Design and Environment Manual    The Bureau of Design and Environment 
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the 
Department and consultant personnel preparing Phase I studies and reports and contract plans 
for Department.   The BDE Manual presents most of the information normally required for 
location, design and environmental evaluation of highway construction projects on the state 
highway system.  Download the BDE Manual at: http://www.dot.il.gov/desenv/bdemanual.html 
 
  
BDE Procedure Memorandums  
The BDE Procedure Memorandums are used as a means to implement changes in procedures, 
policies, directives, and/or criteria in the interim between issuance of updates to the BDE 
Manual. The designer should refer to these when using the BDE Manual until such time as they 
are superseded or incorporated into an updated edition of the BDE Manual.  BDE Procedure 
Memorandums are available at: http://www.dot.il.gov/desenv/bdemems.html 
   
 
To receive updates related to the BDE Manual and BDE Procedure Memorandums through the 
free subscription service, click on the link below and send the blank email that pops up. (Do not 
add anything to the subject line or to the body of the email).  Directions for unsubscribing are 
included with each email notification. 
 
SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list   
 
 
 
 
If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Highway Standards 
 
Highway Standards are drawings that show the details of various construction items and are considered part of 
the plans.  The Highway Standards applicable to a particular contract are referenced on the cover sheet of the 
plans. 
 
The Highway Standards are only available electronically.  To access them, please visit the Department’s 
website at http://www.dot.il.gov/desenv/hwystds/stnds.html 
 

 
To receive updates related to the Highway Standards through the free subscription service, click on the link 
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the 
email).  Directions for unsubscribing are included with each email notification. 
 
SUBSCRIBE to the Highway Standards subscription list   
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov 
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 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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Transportation 
Bulletin

Pre‐Qualification 
"Cut Off"

Joint Venture "Cut 
Off"

Bid Authorization 
"Cut Off"

Letting Day DBE Utilization Plan        
(SBE 2025 and SBE 2026)

12/10/2010 1/3/2011 1/14/2011 1/18/2011 1/21/2011 Submit With Bid

2/4/2011 2/18/2011 3/4/2011 3/8/2011 3/11/2011 Submit With Bid

3/25/2011 4/8/2011 4/22/2011 4/26/2011 4/29/2011 Submit With Bid

5/13/2011 5/27/2011 6/10/2011 6/14/2011 6/17/2011 Submit With Bid

7/1/2011 7/15/2011 7/29/2011 8/2/2011 8/5/2011 Submit With Bid

8/19/2011 9/2/2011 9/16/2011 9/20/2011 9/23/2011 Submit With Bid

10/14/2011 10/28/2011 11/14/2011 11/15/2011 11/18/2011 Submit With Bid

12/9/2011 12/30/2011 1/13/2012 1/17/2012 1/20/2012 Submit With Bid

2/3/2012 2/17/2012 3/2/2012 3/6/2012 3/9/2012 Submit With Bid

3/23/2012 4/6/2012 4/20/2012 4/24/2012 4/27/2012 Submit With Bid

5/11/2012 5/25/2012 6/8/2012 6/12/2012 6/15/2012 Submit With Bid

6/29/2012 7/13/2012 7/27/2012 7/31/2012 8/3/2012 Submit With Bid

8/17/2012 8/31/2012 9/14/2012 9/18/2012 9/21/2012 Submit With Bid

10/5/2012 10/19/2012 11/2/2012 11/6/2012 11/9/2012 Submit With Bid

IDOT LETTING SCHEDULE

2009 - 2012
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SPECIAL NOTICE TO ALL CONTRACTORS 

 

All bids must contain a current Form A, Financial Information & 
Potential Conflicts of Interests Disclosure. 

 

Please contact  

Jim Layden at (217) 782‐7806 or Jim.Layden@illinois.gov  

if you have questions. 
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SPECIAL NOTICE TO ALL CONTRACTORS 
 

 

Please discontinue faxing your Affidavit of Availability with your Request for 
Authorization to Bid/or Not For Bid Status request.   
 
We are required to use only the Original Affidavit of Availability to 
determine a contractor’s authorization to bid.  This document has a 
notarized signature and we must have the original signature prior to 
processing your request.  The faxed copies are not being looked at and are 
just generating excess paper that we have to destroy.   
 
Thank you for your cooperation in this matter. 

 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov. 
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SPECIAL NOTICE 
 

Clarification of Reconsideration for DBE Utilization Plans 

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and 
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a 
specified goal in the special provision for Disadvantaged Business Enterprise Participation.  
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify 
what conditions warrant providing the bidder an opportunity for an administrative 
reconsideration and what documentation may be provided during the reconsideration process. 

Under the DBE Special Provision the bidder must either document that it has obtained enough 
DBE participation to meet the contract DBE goal or, in the event that the bidder has not 
obtained enough DBE participation to meet the contract DBE goal, documented good faith 
efforts.  If the Department determines that the apparent low bidder has either failed to achieve 
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the 
bidder will be afforded an opportunity for an administrative reconsideration at which time 
additional written documentation or argument of the bidder’s good faith efforts made prior to the 
bid may be submitted. 

The additional documentation that may be provided and considered during the reconsideration 
should be limited to information further supporting the bidder’s original submittal.  In limited 
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the 
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of 
its good faith efforts that were made prior to submitting its bid.  Allowing additional 
documentation to be submitted during an administrative reconsideration is not intended to be a 
method by which a bidder may circumvent the intent of the regulations and the DBE Special 
Provision by withholding required documentation until the time of a reconsideration proceeding.  
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the 
reconsideration proceedings, to begin making good faith efforts to meet the goal. 
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SPECIAL NOTICE TO ALL CONTRACTORS 

 

BID SUBMISSIONS FOR LETTINGS 

• Please use the provided Cover Page (page 3 of the proposal 
package) as the first page of your submitted bid. 

• Please remember to staple your bid together. 
• Proposals should be printed one-sided.  (double side copies create 

problems processing the bid). 
 
 
Thank you for your cooperation. 
 
 
 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  
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-  SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION  - 

 
 

1. Disadvantaged Business Enterprise (DBE) Utilization Plan 
For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder 
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision.  Forms for the 
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small 
Business Enterprises at (217) 782-5490. 
 

 DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE 
PARTICIPATION (BDE)”; all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.  
Failure to submit both forms with the bid shall cause the bid to be rejected as not responsive.  

 
 
 

      SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES 
 
 
 
2. Illinois Unified Certification Program DBE Directory 

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to 
implement a “one-stop” certification process for DBEs.  As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra 
and Pace, has established the Illinois Unified Certification Program (IL UCP). 
 
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE 
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work.  It is the responsibility 
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of 
the letting date/bid opening may be utilized in meeting a DBE contract goal. 

 
3.  Supportive Services Consultants 

The Bureau of Small Business Enterprises administers the federal DBE program and ensures that external Equal Employment Opportunity, 
On-the-Job Training and Labor contract requirements are met.  The goal of IDOT’s Supportive Services program is to provide assistance that 
fosters opportunities for IDOT’s DBE firms and minority and female individuals to participate in IDOT’s transportation-related contracts. 
 
The following consultants have contracts to provide supportive services assistance.  These services are provided at no charge to IDOT’s 
DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who have an IDOT contract(s), and to prime 
contractors doing business with IDOT. 
 
If you have any questions or concerns regarding the supportive services assistance that IDOT offers, please contact the Bureau of Small 
Business Enterprises at (217) 785-5947. 
 
 
Management Assistance - Assistance with cash flow, bonding and financing, payments, obtaining work and equipment / other resources, 
preparation of business plans, computer technology, certification / prequalification application assistance, assessment of management, 
accounting and computer systems, assistance with loan package preparation, development of web site / marketing materials / safety plans, 
and IDOT DBE workshops.  
 
Districts 1 - 3 (contract period 10/08/08 – 10/07/10) 
Mr. Theo Joyner, Project Director 
Ralph G. Moore & Associates 
211 West Wacker Drive, Suite 1050 
Chicago, IL 60606 
Phone: 312/419-7260 
Fax: 312/419-1918 
Email: theojoyner@rgma.com  
 
 
Districts 4, 5, 6, 7,8, 9 (contract period 10/9/09 – 10/8/10) 
Mr. Mark Vaughn, Project Director 
Hutson & Associates, Inc. 
3555 College Avenue 
Alton, IL  62002 
Phone: 618/433-9229 
Fax: 618/433-9239 
Email: mvaughn@hutsonassociates.com  
Hutson & Associates, Inc. staff bios 
Technical Assistance – Training and assistance in estimating, bidding, negotiations, technical tasks, reading specifications and plans, 
developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related documents / 
reports, assistance with IDOT project site inspections / meetings and contract troubleshooting, and IDOT DBE workshops 
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Districts 1, 2, 3 (contract period 10/9/09 – 10/8/10)  

Mr. Peter Stresino, Project Director 
Pavia-Marting & Co. 
910 W. Lake Street 
Roselle, IL 60172 
Phone: 630/529-8000 
Fax: 630/894-4910 
E-mail: peter.stresino@pavia-marting.com 
Pavia-Marting & Co. staff and subcontractor bios  

 
Districts 6, 8 (contract period 10/9/09-10/8/10)  
 
Mr. Jim Sullivan, Project Director 
ESI Consultants, Ltd. 
753 Windsor Road 
Charleston, IL 61920 
Phone: 217/348-1900 
Fax: 217/348-1903 
E-mail: jsullivan@esiconsultantsltd.com 
ESI Consultants, Ltd. staff and subcontractor bios 

 
Districts 4, 5, 7, 9 (contract period 10/9/09-10/8/10)  
 
Mr. Richard Nowack, Project Director 
Quigg Engineering Inc. 
495 North Westgate Avenue 
Jacksonville, Illinois 62650 
Phone: 217/245-5375 
Fax: 217/245-5398 
E-mail: rnowack@quiggengineering.com 
Quigg Engineering Inc. staff and subcontractors bios 

 
4. Minority-Owned Financial Institutions 

It is IDOT’s policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically 
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on 
federally funded contracts to make use of these institutions.   
 
As of October 14, 2009, the list of Minority Depository Institutions in Illinois are as follows: 

1. All American Bank -------------------------------------------------------------- Des Plaines 

2. American Metro Bank --------------------------------------------------------- Chicago 

3. Citizens Bank & Trust Company of Chicago ----------------------------- Chicago 

4. Convenant Bank ---------------------------------------------------------------- Chicago 

5. The Foster Bank ---------------------------------------------------------------- Chicago 

6. Highland Community Bank --------------------------------------------------- Chicago 

7. Illinois Service Federal Savings and Loan Association. -------------- Chicago 

8. International Bank of Chicago ----------------------------------------------- Chicago 

9. National Republic Bank of Chicago ---------------------------------------- Chicago 

10. Pacific Global Bank ------------------------------------------------------------ Chicago 

11. Seaway National Bank of Chicago ----------------------------------------- Chicago  
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Special Notice Regarding  
IDOT Proposals and Authorization To Bid. 
 
 
 
 

ABOUT IDOT PROPOSALS 
 
All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications 
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to 
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT.  A Proposal Bid Bond 
and Authorization To Bid are not required on items designated as Small Business Set-Asides. 
 

ABOUT AUTHORIZATION TO BID 
(Not required for Small Business Set-Asides) 

 
WHO CAN BID?  Bids will be accepted from only those companies that request and receive written 
Authorization to Bid from IDOT.  To request authorization, a potential bidder must complete and 
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124). 
 
WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 
124INT and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being 
requested for bidding purposes.  Only those items requested For Bidding will be analyzed.  After the 
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report 
that indicates which items have been approved for bidding.  If Authorization to Bid cannot be 
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.  
 
FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization 
form within a reasonable time of complete and correct original document submittal should contact the 
department as to status.  This is critical in the week before the letting.  These documents must be 
received by three days before the letting date.  Firms unsure as to authorization status should call the 
Prequalification Section of the Bureau of Construction at 217/782-3413. 
 
 
 

NOTICE 
 
NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE 
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF 
CONSTRUCTION.   
 
FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED. 
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IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS 

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011.  The new 
law requires the following communications to be reported to the Procurement Policy Board 
(PPB): 

• Communication pertaining to the substance of a procurement matter. 
• Communication that suggests a change or asks for a change to be made to a 

procurement matter. 
• Communication regarding a change order, contract renewal or extension, and contract 

awards for a procurement matter initiated by a vendor.  

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor: 

• Assisted the agency in determining a need for a contract (except as part of a public 
Request for Information). 

• Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, 
etc. (except as part of public opportunity). 

Please note that the following communications need not be reported: 

• Statements made by a person in a public forum such as a trade show or public meeting. 
• Statements made regarding a matter of practice or procedure. 
• Statements initiated by a state employee about products, services, or industry best 

practices. 
• Statements initiated by a vendor concerning general information about products, 

services, or industry best practices -- so long as they are not specific to a current or 
potential procurement matter. 

• Communications initiated by a vendor regarding construction or construction-related 
contracts resulting in a contract modification of less than $250,000. 

In order to conform to these new requirements, please note that IDOT intends to fully report the 
substance of any reportable procurement communications to the PPB through a web application 
developed by Central Management Services.  The law requires the PPB to post all 
communications received on their website within 7 days of receipt of the report. 

It is important to understand that all communications received by IDOT employees from vendors 
will be handled in compliance with the new law.  This means that any phone calls, face-to-face 
conversations, e-mails, or other types of communications that trigger reporting will be fully 
reported to the PPB in accordance with the law and will ultimately be made public on the PPB 
Internet site.  

More information regarding IDOT Procurement Reform initiative is available on the IDOT 
Internet Site at the following address: 

http://www.dot.il.gov/procurementreform.htm  
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SPECIAL NOTICE TO ALL CONTRACTORS 
 
 
 

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS 
 
All prime contractors please note that a complete DBE utilization plan 
includes forms SBE 2025 and SBE 2026.   
 
Both forms are required to be submitted with the bid on all construction 
contracts that contain a specified goal in the special provision for 
Disadvantaged Business Enterprise Participation. 
 
Bids that do not have a DBE Utilization Plan as required by special 
provision will be rejected. 
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SPECIAL NOTICE 
 
 
 

SMALL BUSINESS SET-ASIDES 
 
 
 

Several items on this Letting are designated as small business set-asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the 
Department, only bids from qualified small businesses will be considered for award.  No 
construction business is a small business if its annual sales and receipts exceed 
$10,000,000. 
 
To encourage maximum competition, these small business set-asides are open bidding 
items.  In accordance with the rules of the Department, prequalification is waived for 
these items.  All bidders, including those correctly prequalified by the Department, are 
required to submit with the bids a Qualification and Equipment Inventory Certification 
Form.  The form is included with the proposal and bidding documents. 
 
Please see the list of items elsewhere in the Bulletin.  There will be Small Business Set-
asides on future Lettings as well. 
 
Authorization to bid is not required; however, firms wishing to be listed on the For Bid list 
should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status 
(form BDE 124INT). 
 
If you have any questions please contact Jim Layden at 217-782-7806. 
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SMALL PROJECTS LISTING 
 

January 21, 2011 
 

Small Business Set-Aside 
 
 
The following items on this letting are designated as small business set-
asides.  In accordance with Section 45-45 of the Illinois Procurement Code 
and the rules of the Department, only bids from qualified small businesses 
will be considered for award.  No construction business is a small business 
if its annual sales and receipts exceed $10,000,000.  
 
To encourage maximum competition, these small business set-asides are 
open bidding items.  All bidders are required to submit with the bids a 
Qualification and Equipment Inventory Certification Form.  The form is 
included with the proposal and bidding documents.   
 
18 19 20 26 27 88  
 
 
 

 
 

Hot-Mix Asphalt Projects (less than 3000 Ton) 
 
 
The following items on this letting are small business projects designated to 
encourage the participation of prequalified small businesses and or 
prequalified Disadvantaged Business Enterprises.  These items have up 
to 3,000 tons of bituminous products; however, the ownership of a 
bituminous plant is not required in accordance with 44 Illinois 
Administrative Code 650.70.  These designated projects are open for 
bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA) 
Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating.  All 
other prequalification requirements are unchanged.  
 

16 32 33 127 144   
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Subcontractor Registration 
 
 
Subcontractors  interested in  participating on contracts are required 
to register with the Department.  Prequalified contractors, 
consultants, material suppliers and trucking companies are NOT 
required to register. Subcontractors can register electronically at the 
Department’s web site, http://www.dot.il.gov/. At the home page click 
on “Doing Business”.  The subcontractor registration form is listed 
under Contractor Services.  The registration form requires minimal 
information and can be completed in minutes.  Confirmation, along 
with a registration number, will be received by e-mail in 1-2 days.  
Registration is valid for one year and will then require renewal. 
Questions may be addressed to the Prequalification Section, Bureau 
of Construction.  
 
Phone:  (217) 782-3413  
E-mail:  Michael.Copp@illinois.gov 
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Illinois Department of Transportation 
 

INVITATION FOR BIDS 
 
 

Volume 13 Springfield, Illinois, December 10, 2010 No. 50 
 
This invitation is the official advertisement and solicitation for bids issued by the Illinois 
Department of Transportation to secure the performance of highway work by contract, airport 
work by contract and contract work solicited by the Illinois Department of Natural Resources.  
The Invitation for Bids is published in the Transportation Bulletin and is available on the 
Department’s Internet website at http://www.dot.il.gov and through electronic subscription.  
Questions concerning this invitation should be directed to: 
 

Mr. Jim Layden 
Harry R. Hanley Building 

Room 326 
2300 South Dirksen Parkway 

Springfield, IL  62764 
(217)782-7806 

Fax:  (217)785-1141 
TDD:  (217)524-4875 

Jim.Layden@illinois.gov 
 

NOTICE OF LETTING – January 21, 2011 
 
 
1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The 

Department of Transportation is requesting offers in the form of sealed bids from 
responsible contractors to fill the State’s needs as described in this invitation.  Sealed bids 
for the contract items described herein will be accepted at the above address of the Chief 
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery 
service or hand deposit until 10:00 a.m. prevailing local time January 21, 2011, at which 
time the bids will be publicly opened and read.  The Department will not open or read bids 
received after the stated opening date and time. 

 
2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the 

Department adopted at 44 Illinois Administrative Code 650 and 44 Illinois Administrative 
Code 660, and by the provisions of this invitation.  Copies of the rules are available by 
contacting the above address of the Chief Contract Official. 

 
3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting 

any bid.  Failure to follow these instructions and the rules may result in the rejection of your 
bid.  The Department reserves the right to reject any and all bids, to waive minor or 
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to 
request confirmation or clarification from any bidder regarding a bid. 
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(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item 
advertised in this invitation is given following these instructions by Item numbers.  
Bids shall be submitted by Item number.  A contract number appears after the Item 
number.  The contract number will also be shown on the contract documents for the 
contract that the Item number represents.  The summary description provided for the 
proposed work, quantities and time for completion for each Item are for information 
only and are subject to the terms published in the contract documents for bidding. 

 
(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include 

a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document 
and a set of Plan documents.  These documents may be separate or combined into 
one document.  Contract documents for bidding applicable to each Item number 
advertised in this invitation may be examined at the above address of the Chief 
Contract Official.  In addition, contract documents for bidding highway work may be 
examined at the respective District Offices in which the prospective work is located.  
The names and addresses of the District Engineers are as follows: 

 
REGION DISTRICT  ENGINEER ADDRESS Phone 

1 1 D. M. O'Keefe 201 West Center Court, Schaumburg, IL  60196-1096 (847) 705-4000 

2 2 G. F. Ryan 819 Depot Avenue, Dixon, IL  61021-3546 (815) 284-2271 

2 3 G. F. Ryan 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 (815) 434-6131 

3 4 J. E. Crowe 401 Main Street, Peoria, IL  61602-1111 (309) 671-3333 

3 5 J. E. Crowe 13473 IL Hwy 133, PO Box 610, Paris, IL  61944-0610 (217) 465-4181 

4 6 R. L. Driskell 126 East Ash Street, Springfield, IL  62704-4792 (217) 782-7301 

4 7 R. L. Driskell 400 West Wabash, Effingham, IL  62401-2699 (217) 342-3951 

5 8 M. C. Lamie 1102 Eastport Plaza Dr., Collinsville, IL  62234-6198 (618) 346-3100 

5 9 M. C. Lamie State Transportation Bldg., PO Box 100, Carbondale, IL  62901-0100 (618) 549-2171 

 
Contract documents for bidding will not be loaned to prospective bidders.  Electronic 
plans and proposals may be downloaded from the Department’s web site 
http://www.dot.il.gov/desenv/delett.html. 
 

(c) PREQUALIFICATION.  Any contractor desiring to bid shall be prequalified in 
accordance with the rules of the Department, adopted at 44 Illinois Administrative 
Code 650, prior to being granted Authorization to Bid.  Prequalification may be waived 
for particular contract items.  In such cases, the manner of determining bidder 
responsibility will be stated in the contract documents for bidding.  Contractors who 
desire to become prequalified or to renew their prequalification for this letting must file 
with the Department of Transportation, Bureau of Construction, Room 322, 2300 
South Dirksen Parkway, Springfield, Illinois  62764, a Contractor’s Statement of 
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,  
January 18, 2011.  A Contractor will not be prequalified for this letting unless the 
statement is received before the time and day established. 
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(d) AUTHORIZATION TO BID.  Contractors planning to bid MUST request Authorization 
to Bid prior to 4:30 p.m. prevailing time January 18, 2011.  No Authorization to Bid will 
be issued after that time.  Requests for Authorization to Bid submitted by U.S. Mail or 
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local 
time January 18, 2011, at the Department of Transportation, Bureau of Construction, 
Room 322, 2300 South Dirksen Parkway, Springfield, Illinois  62764.  A form to 
request authorization to bid is included in the Transportation Bulletin, and is entitled 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124). 

 
(e) AFFIDAVIT OF AVAILABILITY. In addition to the Authorization to Bid, prospective 

bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time 
January 18, 2011.  The Affidavit must include all uncompleted contracts awarded to 
them and all low bids pending award for all public and private work using the 
prescribed format. The sworn statement relative to contracts and pending awards 
must be in complete detail, be properly signed and notarized.  Facsimiles of the sworn 
statement will be accepted for analysis, but Authorization to Bid will be issued only 
upon receipt of a signed and properly completed original Affidavit of Availability. Any 
omission or misstatement of fact in the sworn statement will be considered as 
sufficient grounds for the disqualification of the bidder and the rejection of bids.  
Prospective bidders shall notify the Department within two working days of any low 
bids pending award or contracts awarded which might occur between the date of 
submission of the sworn statement and the date of letting. For your convenience, a 
form to report this information is included in the Transportation Bulletin, and is entitled 
“Affidavit of Availability” (BC 57).  The form can also be downloaded from the 
department’s Web Site at www.dot.il.gov/const/conforms.html. 

 
(f) JOINT VENTURES.  Prequalified contractors desiring to bid as a joint venture must 

submit the properly completed documentation no later than 4:30 p.m. prevailing local 
time January 14, 2011.  The required forms for the joint venture are:   

• “Affidavit of Availability” (BC 57) from each of the joint venture entities,  
• “Certificate of Joint Venture” (BC 2267),  
• “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).  

 The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid 
Status forms must be in the name of the Joint Venture.  The original, signed and 
notarized Certificate of Joint Venture and Affidavits of Availability must be received 
before consideration will be given for the Joint Venture request. 

 
(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The 

bidder shall, before submitting a bid on any contract item, carefully examine the 
provisions of the contract documents for bidding and all contract documents 
referenced therein that comprise the contract as defined in Article 101.09 of the 
Standard Specifications for Road and Bridge Construction.  The bidder shall inspect 
in detail the site of the proposed work, investigate and become familiar with all the 
local conditions affecting the contract and the detailed requirements of construction. 

 
If the Department has made a sub-surface examination of the site of the work, the 
borings, test pits, or other information pertaining thereto are available for examination 
by all bidders by written request to the office of the District Engineer of the district in 
which the work is to be performed.  The availability of subsurface information from the 
Department is solely for the convenience and information of the bidder and shall not 
relieve the bidder of the duty to make, and the risk of making, examinations and 
investigations as required to assess conditions affecting the work.  Any data furnished 
in the contract plans is for information only and does not constitute a part of the 
contract.  The Department makes no representation or warranty, express or implied, 
as to the information conveyed or as to any interpretations made from the data. 
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Submission of a bid shall be a conclusive assurance and warranty the bidder has 
made these examinations and the bidder understands all requirements for the 
performance of the work.  If the bid is accepted, the bidder will be responsible for all 
errors in the proposal resulting from a failure or neglect to comply with these 
instructions.  The Department will not be responsible for any costs, expenses, losses, 
or change in anticipated profits resulting from such failure or neglect of the bidder to 
make these examinations. 
 
The bidder shall take no advantage of any error or omission in the proposal and 
advertised contract.  Any prospective bidder who desires an explanation or 
interpretation of the plans, specifications, or any of the contract documents, shall 
request such in writing from the Central Bureau of Design and Environment at the 
above address of the Chief Contract Official.  The request should be made in 
sufficient time to allow a written reply by the Department that can reach all 
prospective bidders before submission of their bids.  Any reply given a prospective 
bidder concerning any of the contract documents, plans, and specifications will be 
furnished to all prospective bidders in the form determined by the Department 
including, but not limited to, an addendum, if the information is deemed by the 
Department to be necessary in submitting bids or if the Department concludes the 
information would aid competition.  Oral explanations, interpretations, or instructions 
given before the submission of bids unless at a pre-bid conference will not be binding 
on the Department. 

 
(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal, 

Contract and Contract Bond document for each contract item includes specific and 
additional information and instructions pertaining to submission of bids.  That 
information should be carefully read and the instructions followed by the bidder. 

 
4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are 

summarized for convenient reference by potential bidders on the page entitled “Important 
Dates for Bidders”.  Bidders are cautioned that all due dates are strictly enforced. 

 
5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of 

Article 101.09 of the Standard Specifications for Road and Bridge Construction. 
 
 
This invitation issued under the authority of the Department of Transportation, State of Illinois. 
 
Gary Hannig,  
Secretary of Transportation 
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IMPORTANT DATES FOR BIDDERS 
 

January 21, 2011 Bid Opening 
 
 

PREQUALIFICATION 
 
Any contractor who desires to become prequalified to bid on work advertised by IDOT must 
submit the properly completed prequalification forms to the Bureau of Construction no later than 
4:30 p.m. prevailing time twenty-one days prior to the letting of interest.  This prequalification 
requirement applies to first time contractors, contractors renewing expired ratings, contractors 
maintaining continuous prequalification or contractors requesting revised ratings 
 
The prequalification cut-off date is 4:30 p.m. prevailing time     January 3, 2011   .   
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting. 
 
 

JOINT VENTURES 
 
Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must 
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven 
(7) days prior to the letting date.  The required joint venture forms are the “Request for 
Authorization to Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 
57) and the ORIGINAL “Certificate of Joint Venture” (BC 2267). 
 
The Joint venture cut-off date is 4:30 p.m. prevailing time     January 14, 2011   .  
 
 

REQUESTS FOR AUTHORIZATION TO BID 
 
Contractors wanting to bid on items included in a particular letting must submit the properly 
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly 
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date.   
 
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time    January 18, 2011   . 
 
 

SUBMITTAL OF BIDS 
 
The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held 
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 
2300 South Dirksen Parkway, Springfield, Illinois. 
 
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery. 
 
 

DBE UTILIZATION PLANS 
 
Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid. 
 
 

ADDITIONAL AWARD CRITERIA 
 
Projects requiring Additional Award Criteria require the AS-READ-LOW-BIDDER to submit the 
required criteria to the Contracts Office within seven (7) working days after the letting. 
 
The cut-off date for the submittal of the required criteria is     February 1, 2011    . 
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January 21, 2011 Letting 
Index Listing 

 
  
 PAVEMENT 
  
  75. Adams-Hancock 1RS-3, 7RS-5    FAP 733     IL 61/94    
  33. Adams 2 RS-7     FAP 317     US 24  
  28. Champaign-Vermilion CM PATCHING 2011-1   FAI 57 & FAI 74  I-57 & I-74 
  55. Cook 06-00104-00-CH  FAP 348     HARLEM AVENUE    
  16. Cook 09-00017-00-RS  FAU 1692    RIVER ROAD  
  14. Cook 09-00056-00-CH  FAP 344     IL 83  
  12. Cook 09-00057-00-CH  FAP 344     IL 83  
  15. Cook 10-00076-00-FP  BIRCH ST. & CHERRY AVE.      
  13. Cook 10-00077-00-RS  VARIOUS       
   9. Cook 2010-075-I I-90/94     FAI-90/94   
  89. Cumberland-Clark D7 PAVT PRSV 2011-2  FAI 70 I-70   
  93. DeKalb 06-00002-00-PV  VARIOUS       
 132. DuPage (4Y&22-3)R-2    FAU 3537    US 20 (LAKE ST)  
 133. DuPage (57&58)WRS-2    FAP 365     IL 56  
 134. DuPage (58 & 59)WRS-3  FAP 365     IL 56 (BUTTERFIELD RD)     
  35. Effingham (101,102)RS-3   FAS 2701    IL 37  
  34. Effingham-Clay (13-1)R & (25-6-1)R  FAI 57 I-57   
  51. Franklin 08-00171-00-RS  FAS 873     CH 3   
  52. Franklin 08-00172-00-RS  FAS 1878    CH 5   
 144. Hancock 123 RS-6   SBI 96 WARSAW SPUR 
  53. Jackson 10-00162-00-SP  FAS 919     GIANT CITY ROAD  
  46. Jasper 120RS-2, 4RS-3  FAP 116     IL 130 
 137. Kane 06-00074-00-FP  VARIOUS       
 158. Kane 8WRS-2     FAP 345     US 20  
 110. Lake 107-RS-3   FAP 338     IL 59  
 153. Lake 20R-4 FAP 337     IL 22  
  24. LaSalle 70RS-5 & I FAP 619     IL 71/351   
 152. Macon 05-00001-00-RP  VARIOUS       
 127. Madison 47RS-3     FAU 9394    COLLINSVILLE RD  
  73. McLean (57-20(1),21,22)RS-3 FAI 74 I-74   
  29. McLean 57(2,3,4)PATCHING-1  FAI 39 I-39   
  32. Morgan 23 RS-7    FAS 1610    OLD US 36   
 123. Piatt (7S,8,28)RS-3   FAP 741     IL 105 
  80. Pike 105 RS-6   FAP 321     US 54  
 140. Rock Island 7Q & (161-1-1)Q VARIOUS     VARIOUS     
  23. Rock Island D2 PATCHING 2011-5   FAU 5788    AIRPORT ROAD     
  78. Sangamon (B)RS-4,(O-15D)RS-2  FAS 618     IL 124/ANDREW RD 
 151. Sangamon 09-00465-00-PV  FAU 8046    MEADOWBROOK ROAD 
  36. Shelby 9RS-2, 10RS-4   FAP 325     IL 16  
  81. St Clair D-8 CRACK & JOINT SEAL 2011-1  FAI 64 I-64   
 131. St. Clair 06-00011-02-RP  FAU 9257    FULLERTON ROAD   
 130. St. Clair 08-00060-00-PV  FAU 9170    PORTER-SIMMONS ROAD   
150. Tazewell 05-00103-00-FP  FAU 6739    DALLAS ROAD 
 100. Tazewell 07-00116-01-FP  FAU 6721    EAST JEFFERSON ST.    
  95. Wabash 07-00075-00-RS  FAS 800     CH 11  
 136. Will (12&13)WRS-3    FAP 353     US 30  
 135. Will (12&13)WRS-4    FAP 353     US 30  
 128. Will 06-00046-01-PV  FAU 1578    LILY CACHE LANE  
111. Will 99(5&5-1)Y-1    FAI 80 I-80   
 105. Will 99-5-Y     FAI 80 I-80   
  41. Williamson D9 BSMART 2011-1     FAI 57 I-57   
 149. Winnebago 06-00400-00-RS  FAU 5097    MERIDIAN ROAD    
 156. Winnebago 10-00037-00-RS  FAU 9874    ROOD AVENUE 
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  BRIDGES 
  
  31. Adams 107B-1     FAP 745     IL 104 
  25. Bureau (101BR)BR  FAP 698     IL 89  
  63. Bureau (23 BR)BR  FAS 1249    US 34  
  87. Clinton 7BR-2 FAP 805     IL 161 
  37. Coles D7 BRIDGE PAINTING 2011-1 FAI 57 I-57   
 108. Cook-Will 2010-054 BR     FAI 90/94 & FAI 80    I-90/94 & I-80   
  54. Cook-Will 2010-87-BP FAI 57 I-57   
 154. Cook 116-Y-2-BR-1    FAP 339     IL 62  
  96. Cook 2010-128-I FAI 94 I-94   
 112. Cook 2010-129-I FAI 90/94   I-90/94     
 113. Cook 2010-130-I VARIOUS     VARIOUS     
 104. Cook 98-B  FAP 343     IL 68  
  64. Ford (106)BR-3  FAP 796     IL 115 
  50. Gallatin 08-00073-00-BR  FAS 1897    COTTONWOOD ROAD  
  77. Hancock (117,118)RS-4,119RS-1;118B-1   FAP 685     IL 9   
  76. Hancock 123B-1     FAP 506     IL 96  
  68. Henderson (116-C)BR-1     FAP 657     IL 164 
 117. Henry-Whiteside D2 DECK SEALING 2011-2    FAI 74,80,88     I-74,80,88  
  59. Henry 129BR-4    FAP 638     IL 82  
  90. Jefferson D9 CM BRIDGE REPAIR 2011-1     FAI 57 I-57   
  17. JoDaviess 103BR-3 & 104BR-1    FAP 308     IL 84  
  99. Lake 05-00193-04-BR  FAU 2626    ARLINGTON HEIGHTS ROAD     
 129. LaSalle 10-00650-00-BR  FAS 1365    CH 33  
  44. Macoupin 07-00090-00-BR  FAS 732     CH 12  
  85. Madison 60-1B-I-5  FAI 270     I-270  
  47. Marion 04-06116-00-BR  TR 442 LANDMARK ROAD    
  48. Marion 07-17119-00-BR  TR 119 OAK GROVE ROAD   
 157. Montgomery 09-00134-00-DR  FAU 8243    CH 13  
  30. Morgan (69-HB)BR  FAU 8173    MOUND ROAD  
  67. Peoria 45BR-2     FAP 317     US 24/IL 9  
 124. Piatt (8,9,10_CR FAP 741     IL 105 
  72. Piatt 10B-1 & 11B-1   FAS 1531    CISCO-MONTICELLO RD   
  45. Pike 09-11113-00-BR  TR 359   
  40. Pope 6B-2  FAP 885     IL 146 
  60. Rock Island (81-1HB)D  FAI 74 I-74   
 139. Rock Island 81-1(B-1,HB,HB-1,HB-2,VB,VB1)R FAI 280     I-280  
 126. St Clair 82-5K-2    FAI 64 I-64   
  49. Union 08-01190-00-BR  TR 265 LINGLE CREEK ROAD     
  19. Various D2 BRIDGE WASHING 2011-1  VARIOUS     VARIOUS     
  20. Various D2 BRIDGE WASHING 2011-2  VARIOUS     VARIOUS     
  62. Various D2 DECK SEALING 2011-1    VARIOUS     VARIOUS     
  65. Various D3 BRIDGE DECK SEALING 2011    VARIOUS     VARIOUS     
  42. Vermilion (92-9BR)I-1     FAI 74 I-74   
 101. Vermilion 09-09123-00-BR  TR 160   
  66. Warren (28B)BR-1  FAP 310     US 67  
  38. Wayne D7-BEAM REPAIR 2011-2     FAP 823     IL 15  
   1. Will 03-07118-00-BR  88TH AVENUE   
 109. Will 2010-063-I VARIOUS     VARIOUS     
  91. Winnebago 03-00337-00-BR  FAU 5103    KISHWAUKEE ROAD  
  69. Woodford (64-B-1)BR FAS 1360    IL 251 
  
ELECTRICAL 
  
 107. Cook 2010-0006TS     FAU 3832 & FAP 378    MCCORMICK & DEMPSTER STS   
 106. Cook 2010-005TS FAU 1312 & FAP 345    IL 19 & IRVING PK RD  
  58. Kane 08-00379-00-TL  FAP 336 & FAU 4066    RANDALL RD. & HUNTLEY RD.  
  97. Kane 09-00237-02-TL  FAP 336     RANDALL ROAD     
  98. Kane 10-00181-00-TL  FAU 1314 & FAU 1326      KIMBALL ST. & NATIONAL ST. 
  56. Lake 09-00999-07-TL  FAU 181 & FAP 344     ROLLINS RD. & IL 83   
  39. Madison DIST 8 ITS 2011-1    FAI 270     I-270  
 122. McDonough-Peoria-Tazewell D4 ITS SYSTEM 2011-1 VARIOUS     VARIOUS     
 141. McLean (1)N & TS-1     FAP 704     I-55 BUS    
  79. Montgomery 15TS, 24TS-2    FAP 325     IL 16  
 121. Peoria-Tazewell D4 ITS SYSTEM 2011   FAI 74 I-74   
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MISCELLANEOUS 
  
  82. Bond 3-(3,4,5)-I     FAI 70 I-70   
  94. Champaign 10-00285-00-SP  FAU 7171    FOURTH STREET    
 155. Cook 0102.1S    FAI 190     I-190 (KENNEDY EXPY)  
  57. Cook 07-00055-01-SG  FAP 348     HARLEM AVENUE    
 116. DuPage 2010-150-DTR    FAP 870/FAU2578  IL 53  
  43. Edgar 06-00063-01-SW  VARIOUS       
  83. Jersey-Calhoun 2I-4  FAP 304     IL 100 
  26. Kendall (13C)DM-2  FAP 326     IL 47  
  27. Kendall (47-3)DM   FAP 319     PRAIRIE PARKWAY  
  92. LaSalle 10-00164-00-LS  FAP 68 & FAP 623 IL 23 & US 6     
   6. McHenry 132-I FAP 303     IL 173 
   5. McHenry 2010-004-GRR    VARIOUS     VARIOUS     
   7. McHenry 2010-028-GRR    FAP 303     IL 173 
  11. McHenry 2010-139-DM     FAP 860     ALGONQUIN BYPASS 
 143. Pike D6 BRIDGE REPAIR 2009     FAP 751     IL 106 
 148. St Clair 82-(1,2)T-18    FAI 70 I-70   
115. Various 2010-137-I VARIOUS     VARIOUS     
102. Various D 4 REFLECTOR REPL 11-32  VARIOUS     VARIOUS     
   3. Various D1 H-T PVMNT MRK RPR 11-35     VARIOUS     VARIOUS     
   2. Various D1 REFLECTOR REPL 11-33   VARIOUS     VARIOUS     
  21. Various D2 MCHD (NORTH) 2011 VARIOUS     VARIOUS     
  22. Various D2 MCHD (SOUTH) 2011 VARIOUS     VARIOUS     
  18. Various D2 WEED CONTROL SPRAY 2010     VARIOUS     VARIOUS     
   4. Various D6 H-T PVMNT MRK RPR 11-36     VARIOUS     VARIOUS     
 125. Various D6 TRAFFIC SIGNAL MOD-2011     VARIOUS     VARIOUS     
  88. Various D7 GUARDRAIL 2011-1  VARIOUS     VARIOUS     
 103. Will 2010-133-I FAP 846/357 IL 53 & US 6     
  1P. Winnebago 06-00543-00-BT  ROCKFORD RIVERWALK      
  
AERONAUTICS 
  
  2A. Knox   GALESBURG MUNICIPAL    
 
ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
  
  1W. La Salle    VERMILION RIVER DAM SCOUR REPAIR, OGLESBY, IL   
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 JANUARY 21, 2011 LETTING

ITEM DESCRIPTIONS 
  
 1. Contract No. 63156  Will County  District 1 

Section 03-07118-00-BR                           
88TH AVENUE  Project BROS-D1(633) 
Project consists of the removal of the existing single span-closed abutment bridge, construction of a new single-span, 
open abutment bridge (33" depth), aggregate roadway and all other incidental items to complete the work on 88th Avenue 
over Forked Creek; includes 124 units tree removal; 2,558 cu yds earth and channel excavation; 747 cu yds furnished 
excavation; 583 cu yds topsoil excavation and placement; 2,261 ft perimeter erosion barrier; 347 sq yds stone riprap; 
5,748 gals bituminous materials (prime coat); 994 tons HMA binder course; 191 tons HMA surface course; 533 sq yds 
bridge approach pavement connector (flexible); 1,949 sq yds pavement removal; 789 sq yds HMA shoulders; 1 removal 
of existing structures; 307.5 cu yds concrete superstructures; 2,542 sq ft precast prestressed concrete deck beams (33" 
depth); 43,510 lbs reinforcement bars; 910 ft furnishing and driving metal shell piles; 425 ft steel plate beam guardrail; 
3,356 ft thermoplastic pavement marking line; 1,916 sq yds aggregate subgrade; 2,527 sq ft mechanically stabilized earth 
retaining wall; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (105 Working Days) (Job No. C-91-094-04) (1-10918-0000)  
(See Special Provisions for DBE %) 

  
 This Item was previously advertised as a Review and Inspection project only.  Bids are now being accepted. Contractors 

and suppliers who downloaded plans and proposals for this item in connection with the previous advertisement should 
again download the complete set to ensure that revised and/or added material is received. 

 1P. Contract No. 85521  Winnebago County  District 2 
Section 06-00543-00-BT (ROCKFORD) 
ROCKFORD RIVERWALK   Project ARA-ACTE-D2(133) 
Project consists of the construction of a pedestrian river walk, PCC sidewalk, soldier pile retaining walls, two pedestrian 
structures, HMA paving, lighting and electrical work, landscaping and the construction of an amphitheatre, located on the 
west bank of the Rock River, between Locust Street and Whitman Street in the city of Rockford; includes 4,576 cu yds 
earth excavation; 1,476 cu yds channel excavation; 1,721 tons subbase granular material, Type B; 1,999 tons aggregate 
base course, Type B; 326 tons HMA surface course; 544 tons HMA binder course; 19,033 sq ft PCC sidewalk; 1,222 ft 
combination curb and gutter; 427 sq yds PCC pavement; 1,467 cu yds structure excavation; 814 cu yds concrete 
structures; 192 cu yds rock excavation for structures; 7,775 sq ft form lines textured surface; 2,162 stud shear connectors; 
9,101 lbs reinforcement bars; 68,729 lbs reinforcement bars, epoxy coated; 3,837 sq ft pedestrian truss superstructures; 
2,544 ft furnish soldier piles; setting 16 piles in rock; 6,326 sq ft precast modular blockwall; 6,049 cu ft drill and set soldier 
piles in soil; 8,880 cu ft drill and set soldier piles in rock; 505 ft storm sewer; 4,555 ft conduit in trench; 1,050 ft conduit 
attached to structure; 1,880 ft unit duct; 23,875 ft electric cable in conduit; 63 light fixture assemblies; 50 junction boxes; 8 
pedestrian signal heads, L.E.D. countdown times; 1,726 ft paint pavement marking line; 216 ft urethane pavement 
marking line; 495 trees; 170 units perennial plants; 6,340 sq yds topsoil furnish and place; 0.95 acre seeding; 1 irrigation 
system; 135 sq yds sodding; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (520 Working Days) (Job No. C-92-019-07) (0-00991-0000) (See Special Provisions for DBE %) 

  
 2. Contract No. 46157  Various Counties  District 1 

Section D1 REFLECTOR REPL 11-33                           
Various Routes (VARIOUS)  
Removal and replacement of damaged raised reflective pavement markers and castings as shown at various locations in 
the district; includes 9,000 raised reflective pavement marker removal; 9,000 raised reflective pavement markers; 57,868 
replacement reflectors; mobilization; traffic control and protection. (Completion Date: December 31, 2011)  
(Job No. C-60-033-11) (0-01587-0000) (See Special Provisions for DBE %) 

  
 3. Contract No. 46160  Various Counties  District 1 

Section D1 H-T PVMNT MRK RPR 11-35                           
Various Routes (VARIOUS)  
Removal and replacement of various widths of thermoplastic pavement markings as specified on individual work orders; 
includes 25,000 sq ft thermoplastic pavement marking-letters and symbols; 386,000 ft thermoplastic pavement marking; 
160,000 sq ft pavement marking removal; mobilization. (Completion Date: November 30, 2011)  
(Job No. C-60-035-11) (0-01577-0000) (See Special Provisions for DBE %) 

  
 4. Contract No. 46161  Various Counties  District 6 

Section D6 H-T PVMNT MRK RPR 11-36                           
Various Routes (VARIOUS)  
Removal and application of assorted types, sized and widths of pavement markings at various locations as specified on 
individual work orders; includes 60,000 ft pavement marking removal; 210,000 ft hot-spray thermoplastic pavement 
marking; 720,000 ft urethane pavement marking; mobilization. (Completion Date: December 31, 2012)  
(Job No. C-60-036-11) (0-01577-0000) (See Special Provisions for DBE %) 
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 5. Contract No. 60K22  McHenry County  District 1 
Section 2010-004-GRR                           
Various Routes (VARIOUS) Project HSIP-000S(830) 
Guardrail improvements along various state routes in Crystal Lake, Harvard, Marengo, Woodstock and Fox River Grove; 
includes 35 units excavating and grading existing shoulder; 1,536 sq yds topsoil; 0.32 acre seeding; 1,536 sq yds erosion 
control blanket; 2,734 sq yds aggregate shoulders; 10 cu yds concrete; 5,950 lbs epoxy coated reinforcement bars; 451 ft 
steel plate beam guardrail; 56 traffic barrier terminals; 123 guardrail markers; 48 terminal markers; 138 units mowing; 3 
impact attenuators; 4 cu yds concrete removal; mobilization; traffic control and protection; Federally funded.  
(40 Working Days) (Job No. C-91-449-10) (1-78559-0000) (See Special Provisions for DBE %) 

  
 6. Contract No. 60K67  McHenry County  District 1 

Section 132-I                           
FAP Route 303 (IL 173) Project HSIP-303(50) 
Construction of new shoulders, rumble strip, guardrail and signing along 9.56 miles of IL Route 173 from Harvard Hills 
Road to Price Road in Harwood, Hebron and unincorporated Will County; includes 768 units excavating and grading 
existing shoulder; 4,140 tons HMA surface course, Mix D; 8,537 sq yds milling; 1,629 sq yds aggregate shoulders; 1,434 
tons aggregate wedge shoulder; 36,965 sq yds HMA shoulders; 25 traffic barrier terminals; 82,917 ft shoulder rumble 
strip; 1,120 sq ft sign panel; 88,023 ft thermoplastic pavement marking; 852 sq ft topsoil; 852 sq ft erosion control blanket; 
0.18 acre seeding; mobilization; traffic control and protection; Federally funded. (40 Working Days)  
(Job No. C-91-548-10) (1-78293-0000) (See Special Provisions for DBE %) 

  
 7. Contract No. 60K68  McHenry County  District 1 

Section 2010-028-GRR                           
FAP Route 303 (IL 173) Project HSIP-303(49) 
Guardrail improvements along IL 173 from Price Road to Lake County Line; includes 71 units excavating and grading 
existing shoulder; 6,305 sq yds aggregate shoulders; 97 traffic barrier terminals; 151 guardrail markers; 3,104 sq yds 
topsoil; 0.64 acre seeding; 3,104 sq yds erosion control blanket; mobilization; traffic control and protection;  
Federally funded. (40 Working Days) (Job No. C-91-549-10) (1-78313-0000) (See Special Provisions for DBE %) 

  
 8. DELETED FROM LETTING 
  
 9. Contract No. 60L61  Cook County  District 1 

Section 2010-075-I                           
I-90/94 (FAI-90/94)  
Construction of a new reinforced concrete truck parking area and retaining wall at Pump Station #26 located along I-90/94 
(Dan Ryan Expressway) on Roosevelt Road at Union Road in Chicago; includes 10 cu yds earth excavation; 10 cu yds 
removal of unsuitable material; 411 sq yds topsoil; 0.25 acre seeding; 39 sq yds subbase granular material; 23 sq yds 
HMA shoulders; 8 cu yds concrete removal; 334 cu yds concrete; 352 ft precast, prestressed concrete I-beams; 112,420 
lbs epoxy coated reinforcement bars; 212 cu yds drilled shaft in soil; 69 ft concrete curb and gutter; 175 ft steel plate 
beam guardrail; 67 ft chain link fence; 3 chain link gates; 1 traffic barrier terminal; drainage system; 57 sq ft structural 
repair of concrete; 36 sq ft sign panel; 39 ft conduit in trench; 39 ft trench and backfill; 29 sq yds aggregate subgrade; 29 
sq yds PCC driveway pavement; mobilization; traffic control and protection. (Completion Date: October 15, 2011 Plus 05 
Working Days) (Job No. C-91-754-10) (1-75784-0104) (See Special Provisions for DBE %) 

  
 10. DELETED FROM LETTING 
  
 11. Contract No. 60N17  McHenry County  District 1 

Section 2010-139-DM                           
FAP Route 860 (ALGONQUIN BYPASS) Project F-860(59) 
Demolition of six buildings located in the proposed right-of-way of the new IL 31 Algonquin bypass in Algonquin; includes 
4,840 sq yds topsoil; 1.02 acres seeding; 1.02 acres mulch; 3,139 ft perimeter erosion barrier; removal of 6 buildings; 
removal of friable asbestos in 3 buildings; removal of non-friable asbestos in 4 buildings; mobilization; Federally funded. 
(60 Calendar Days) (Job No. C-91-254-11) (1-76308-0113) (See Special Provisions for DBE %) 
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 12. Contract No. 63523  Cook County  District 1 
Section 09-00057-00-CH (ELK GROVE VILLAGE) 
FAP Route 344 (IL 83) Project M-9003(660) 
Reconstruct the intersection at Pratt Boulevard, to include pavement widening, resurfacing, storm sewer installation, 
traffic signal replacement and the relocation of the existing street lighting, located in the Village of Elk Grove Village; 
includes 2,548 cu yds earth excavation; 1,108 cu yds furnished excavation; 12,723 sq yds subbase granular material; 
1,387 sq yds aggregate base course; 10,546 sq yds pavement removal; 12,729 sq yds HMA surface removal; 2,304 sq 
yds high early strength PCC pavement (jointed); 241 sq yds PCC base course; 6,192 sq yds PCC pavement (jointed); 
1,591 tons leveling binder; 1,149 tons polymerized HMA surface course; 8,226 sq ft sidewalk removal; 6,047 ft 
combination curb and gutter removal; 13,869 sq ft median removal; 10,909 sq ft PCC sidewalk; 5,332 ft combination curb 
and gutter; 1,929 sq ft concrete median; 17,000 ft strip reflective crack control treatment; 18,040 ft joint or crack routing; 
4,228 lbs joint or crack filling; 565 ft storm sewers; 1,706 ft watermain; 1,363 sq yds Class D patches; 7,794 sq ft hot 
synthetic patterned textured paving; 4,344 ft thermoplastic pavement marking line; 5,455 ft polyurea pavement marking 
Type 1; 1,135 ft conduit in trench; 1,073 ft conduit pushed; 406 ft unit duct; 17,436 ft electric cable in conduit; 2,390 ft fiber 
optic cable in conduit; 6 steel mast arm assemblies and poles; 20 signal heads; 652 ft detector loop; 1 wireless 
interconnect; 891 ft preformed detector loop; 3,933 sq yds sodding; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: November 30, 2011 Plus 10 Working 
Days) (Job No. C-91-617-10) (1-21026-0000) (See Special Provisions for DBE %) 

  
 13. Contract No. 63526  Cook County  District 1 

Section 10-00077-00-RS (FRANKLIN PARK) 
Various Routes  Project HD-HPP-4065(6) 
Project consists of milling and resurfacing, pavement patching, curb and gutter removal and replacement as needed, 
upgrading sidewalks and curb and gutter to ADA requirements where none exist, pavement markings and all other 
incidental items to complete the work along Hawthorne Street, Elder Lane and Pacific Avenue to Waveland Avenue and 
on Emerson Street from Pacific Avenue to Addison Avenue in the Village of Franklin Park; includes 3,810 gals bituminous 
materials (prime coat); 76 tons aggregate (prime coat); 1,334 tons leveling binder (machine method); 715 sq yds HMA 
surface removal-butt joint; 2,134 tons HMA surface course; 19,052 sq yds HMA surface removal; 1,904 sq yds Class D 
patches; 19,052 sq yds area reflective crack control treatment; 83 frames and lids to be adjusted (special); 1,542 ft 
thermoplastic pavement marking line; 100 ft combination concrete curb and gutter removal and replacement; traffic 
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (35 Working Days) (Job No. C-91-719-10) (1-20157-0080) (See Special Provisions for DBE %) 

  
 14. Contract No. 63527  Cook County  District 1 

Section 09-00056-00-CH (ELK GROVE VILLAGE) 
FAP Route 344 (IL 83) Project M-9003(659) 
Reconstruct the intersection at Green Leaf Avenue, to include pavement widening, resurfacing, traffic signal replacement 
and the relocation of the existing street lighting, located in the Village of Elk Grove Village; includes 2,294 cu yds earth 
excavation; 1,303 cu yds furnished excavation; 1,584 sq yds aggregate base course; 15,228 sq yds subbase granular 
material; 13,030 sq yds pavement removal; 13,508 sq yds HMA surface removal; 2,110 sq yds high early strength PCC 
pavement (jointed); 330 sq yds PCC base course; 8,542 sq yds PCC pavement (jointed); 1,526 tons leveling binder; 
1,298 tons polymerized HMA surface course; 11,589 sq ft sidewalk removal; 6,906 ft combination curb and gutter 
removal; 12,879 sq ft median removal; 14,887 sq ft PCC sidewalk; 6,329 ft combination curb and gutter; 2,195 sq ft 
concrete median; 18,000 ft strip reflective crack control treatment; 18,840 ft joint or crack routing; 4,416 lbs joint or crack 
filling; 1,041 ft storm sewers; 2,309 ft water main; 1,524 sq yds Class D patches; 9,120 sq yds hot synthetic patterned 
textured paving; 380 ft sanitary sewer; 4,663 ft thermoplastic pavement marking line; 7,067 ft polyurea pavement marking 
Type 1; 1,371 ft conduit in trench; 1,091 ft conduit pushed; 385 ft unit duct; 15,475 ft electric cable in conduit; 5,715 ft fiber 
optic cable in conduit; 6 steel mast arm assemblies and poles; 6 traffic signal posts; 20 signal heads; 617 ft detector loop; 
845 ft preformed detector loop; 3,237 sq yds sodding; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (Completion Date: November 30, 2011 Plus 10 Working Days)  
(Job No. C-91-616-10) (1-21025-0000) (See Special Provisions for DBE %) 
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 15. Contract No. 63528  Cook County  District 1 
Section 10-00076-00-FP (FRANKLIN PARK) 
BIRCH ST. & CHERRY AVE.  Project HD-9003(684) 
Project consists of pavement reconstruction, milling and resurfacing, pavement removal, driveway removal, curb and 
gutter removal and replacement, sidewalk removal and replacement, HMA driveway and PCC driveway construction, 
sodding and all other incidental items to complete the work at Birch Street and Cherry Avenue, Cherry Avenue to 
Chestnut Avenue and Birch Street to Elm Street in the Village of Franklin Park; includes 40 tree trunk protection; 1,327 cu 
yds earth excavation; 1,937 sq yds topsoil furnish and place; 1,937 sq yds sodding; 5,161 sq yds subbase granular 
material; 982 sq yds HMA base course; 1,506 sq yds preparation of base; 65 tons aggregate base repair; 4,048 gals 
bituminous materials (prime coat); 193 tons HMA binder course; 236 tons HMA surface course; 4,071 sq yds HMA 
pavement (full-depth); 1,264 sq yds protective coat; 716 sq yds PCC driveway pavement; 1,902 sq ft PCC sidewalk; 
4,258 sq yds pavement removal; 1,506 sq yds HMA surface removal; 1,083 sq yds driveway pavement removal; 3,000 ft 
combination curb and gutter removal; 1,639 sq ft sidewalk removal; 1,505 sq yds area reflective crack control treatment; 
10 manholes to be adjusted; 3,028 ft combination concrete curb and gutter; 509 ft thermoplastic pavement marking line; 
100 ft combination concrete curb and gutter removal and replacement; traffic control and protection; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-91-720-10) (1-21028-0000) (See Special Provisions for DBE %) 

  
 16. Contract No. 63534  Cook County  District 1 

Section 09-00017-00-RS (HODGKINS) 
FAU Route 1692 (RIVER ROAD) Project M-9003(511) 
Project consists of HMA resurfacing and leveling binder and surface course, including area reflective crack control, 
pavement patching, thermoplastic pavement marking and all other incidental items to complete the work on FAU Rte. 
1692 (River Road) from Leon Cook Drive to the I-55 Overpass in the Village of Hodgkins; includes 854 gals bituminous 
materials (prime coat); 481 tons leveling binder (machine method); 842 tons HMA surface course; 8,548 sq yds HMA 
surface removal; 100 ft combination curb and gutter removal; 200 sq yds Class D patches; 8,587 sq yds area reflective 
crack control treatment; 100 ft combination concrete curb and gutter; 670 ft thermoplastic pavement marking line; 123 ft 
paint pavement marking line; 32 raised reflective pavement marker; traffic control and protection; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-91-131-10) (1-20877-0000) (See Special Provisions for DBE %) 

  
 17. Contract No. 64B26  JoDaviess County  District 2 

Section 103BR-3 & 104BR-1                           
FAP Route 308 (IL 84) Project BRF-NHF-308(36) 
This project consists of removing and replacing the structure (SN 043-0027) carrying IL Route 84 over Duke Creek and 
removing and replacing the structure (SN 043-0038) carrying IL Route 84 over an unnamed tributary of Apple River near 
Hanover; includes 480 units tree removal; 767 cu yds earth excavation; 3,509 cu yds channel excavation; 2,000 cu yds 
furnished excavation; 3,945 sq yds stone riprap; 352 sq yds aggregate base course; 102 tons leveling binder (machine 
method); 763 tons HMA binder and surface course; 69 sq yds bridge approach pavement connector; 1,935 ft strip 
reflective crack control treatment; 1,501 sq yds HMA shoulders; removal of 2 existing structures; 517 cu yds structure 
excavation; 715 cu yds concrete; 1,030 sq yds bridge deck grooving; 78,110 lbs furnishing and erecting structural steel; 
3,246 stud shear connectors; 135,320 lbs reinforcement bars; 2,082 ft furnishing and driving steel piles; 42 pile shoes; 84 
ft pipe culverts; 8 inlet boxes; 538 ft steel plate beam guardrail; 17,031 ft paint pavement marking line; 17 raised reflective 
pavement markers; 52 shade trees; 2 underwater structures excavation protection; 367 sq yds approach slab removal; 
284 ft pipe underdrains for structures; mobilization; traffic control and protection; Federally funded. (Completion Date: 
October 31, 2011 Plus 10 Working Days) (Job No. C-92-001-11) (2-14035-0100, 2-18071-0100)  
(See Special Provisions for DBE %) 

  
 Small Business Set-Aside. 
 18. Contract No. 64F88  Various Counties  District 2 

Section D2 WEED CONTROL SPRAY 2010                           
Various Routes (VARIOUS)  
This project consists of applying herbicide alongside various state maintained roadways in various counties throughout 
District Two; includes 21.68 lbs Escort XP herbicide; 202 lbs weed control, pre-emergent (Sahara DG); 32.55 gals 
milestone VM; mobilization. (Completion Date: October 15, 2011) (Job No. C-92-037-10) (Formal Contract)  
(See Special Provisions for DBE %) 
PREVIOUS LETTING: March 5, 2010 (Item 82) 

  
 Small Business Set-Aside. 
 19. Contract No. 64G26  Various Counties  District 2 

Section D2 BRIDGE WASHING 2011-1                           
Various Routes (VARIOUS)  
This project consists of washing four bridge structures over the Mississippi River at four separate locations; includes 4 
bridge washing; nighttime work zone lighting; traffic control and protection; mobilization. (25 Working Days)  
(Job No. C-92-166-10) (Maintenance) (See Special Provisions for DBE %) 
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 Small Business Set-Aside. 
 20. Contract No. 64G27  Various Counties  District 2 

Section D2 BRIDGE WASHING 2011-2                           
Various Routes (VARIOUS)  
This project consists of washing 37 bridge structures at various locations within District Two; includes 37 bridge washing; 
nighttime work zone lighting; traffic control and protection; mobilization. (45 Working Days)  
(Job No. C-92-167-10) (0-01617-2034) (See Special Provisions for DBE %) 

  
 21. Contract No. 64G36  Various Counties  District 2 

Section D2 MCHD (NORTH) 2011                           
Various Routes (VARIOUS)  
This project consists of guardrail and fence repairs along state maintained routes throughout District Two.  This work will 
be on a "call out" basis; includes 150 cu yds furnished excavation; 48 traffic barrier terminals; 75 ft steel plate beam 
guardrail (short radius); 75 ft remove and re-erect steel plate beam guardrail; 150 ft chain link fence; 75 ft woven wire 
fence; 12 reflector markers; 180 ft repair high tension cable barrier; 3 emergency work call out; 24 cu ft concrete structure 
repair; 75 ft furnishing and installing tubular thrie beam; 33 furnishing and setting steel posts; 6 impact attenuators, 
replacement; 1,575 ft repair steel plate beam guardrail; 42 repair traffic barrier terminal; traffic control complete. 
(Completion Date: March 14, 2012) (Job No. C-92-004-11) (0-01617-2028) (See Special Provisions for DBE %) 

  
 22. Contract No. 64G37  Various Counties  District 2 

Section D2 MCHD (SOUTH) 2011                           
Various Routes (VARIOUS)  
This project consists of repairs to guardrails, fences, attenuators and other highway appurtenances located on various 
routes in various counties throughout District Two.  This work will be performed on a "call out" basis; includes 150 cu yds 
furnished excavation; 48 traffic barrier terminal; 75 ft steel plate beam guardrail; 9 delineators; 150 ft chain link fence; 3 
emergency work call out; 24 cu ft concrete structure repair; 75 ft furnishing and installing tubular thrie beam; 33 furnishing 
and setting steel posts; 1,575 ft repair steel plate beam guardrail; 42 repair traffic barrier terminal; traffic control and 
protection; mobilization. (Completion Date: March 14, 2012) (Job No. C-92-005-11) (0-01617-2027)  
(See Special Provisions for DBE %) 

  
 23. Contract No. 64G56  Rock Island County  District 2 

Section D2 PATCHING 2011-5                           
FAU Route 5788 (AIRPORT ROAD)  
This project consists of 0.78 mile of full depth concrete pavement patching on Airport Road located between I-280 and 
27th Street in Moline; includes 93 sq yds pavement fabric; 765 sq yds Class B patches; 1,720 dowel bars; 3,466 ft saw 
cuts; 191 sq yds geotechnical reinforcement; 32 cu yds granular subgrade replacement; traffic control and protection; 
mobilization. (15 Working Days) (Job No. C-92-024-11) (0-01617-2019) (See Special Provisions for DBE %) 

  
 24. Contract No. 66442  LaSalle County  District 3 

Section 70RS-5 & I                           
FAP Route 619 (IL 71/351) Project F-619(20) 
This project consists of intersection reconstruction, resurfacing, culvert replacement and shoulder reconstruction located 
on IL Routes 71/351 between IL Route 251 and Walnut Street in Oglesby; includes 17,008 cu yds earth excavation; 4,485 
cu yds porous granular embankment; 40,111 sq yds topsoil furnish and place; 3,240 sq yds sodding; 1,035 sq yds stone 
riprap; 803 sq yds aggregate base course; 842 sq yds PCC base course; 608 sq yds HMA base course; 3,246 tons 
leveling binder; 1,023 sq yds HMA surface removal-butt joint; 3,958 tons HMA surface course, N70; 1,300 sq yds 
protective coat; 6,021 sq ft PCC sidewalk; 6,527 sq yds HMA surface removal; 2,992 ft combination curb and gutter 
removal; 6,047 sq ft sidewalk removal; 139 sq yds Class B patches; 1,362 ft strip reflective crack control treatment; 3,036 
sq yds HMA shoulders; removal of 3 existing shoulders; 674 ft pipe culvert removal; 12,000 lbs reinforcement bars, epoxy 
coated; 4 box culvert end sections; 85 cu yds concrete box culverts; 396 ft precast concrete box culvert; 1,297 ft pipe 
culverts; 1,224 ft storm sewers; 21 inlets; 3,639 ft combination concrete curb and gutter; 402 ft paved ditch; special waste 
plans and report; 179 sq ft sign panel; 368 ft wood sign support; 43,216 ft thermoplastic pavement marking-line; 353 
raised reflective pavement markers; 119 ft storm sewer (water main requirements); 3,958 tons material transfer device; 
mobilization; traffic control and protection; Federally funded. (80 Working Days) (Job No. C-93-044-04) (3-37190-0100) 
(See Special Provisions for DBE %) 
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 25. Contract No. 66910  Bureau County  District 3 
Section (101BR)BR                           
FAP Route 698 (IL 89) Project F-698(32) 
This project consists of replacing the single span structure carrying IL Rte. 89 over Pike Creek located near LaMoille; 
includes 935 cu yds earth excavation; 3,204 cu yds channel excavation; 5,369 sq yds erosion control blanket; 1,733 sq 
yds stone riprap; 352 sq yds HMA base course widening; 84 tons leveling binder; 232 tons HMA surface course; 59 sq 
yds bridge approach pavement connector; 1,985 sq yds HMA surface removal; 761 sq yds HMA shoulders; 1 removal of 
existing structures; 209 cu yds structure excavation; 395 cu yds concrete; 683 sq yds bridge deck grooving; 134,350 lbs 
furnishing and erecting structural steel; 82,220 lbs reinforcement bars, epoxy coated; 645 ft furnishing and driving steel 
piles; 138 ft pipe underdrains for structures; 350 ft steel plate beam guardrail; 8 traffic barrier terminal; 3,049 ft epoxy 
pavement marking line; 11 asbestos bearing pad removal; underwater structure excavation protection; traffic control and 
protection; mobilization. (80 Working Days) (Job No. C-93-101-10) (3-06104-0100) (See Special Provisions for DBE %) 

  
 Small Business Set-Aside. 
 26. Contract No. 66A62  Kendall County  District 3 

Section (13C)DM-2                           
FAP Route 326 (IL 47)  
This project consists of removing a two story home and garage located at 601 North Bridge Street & a two story home 
located at 101 Park Street in Yorkville; includes 665 sq yds topsoil furnish and place; building removal No. 1; building 
removal No. 2; Removal and disposal of non-friable asbestos, building No. 1 & No. 2; 0.14 acre seeding; mobilization.  
(20 Working Days) (Job No. C-93-004-11) (3-02970-0126) (See Special Provisions for DBE %) 

  
 Small Business Set-Aside. 
 27. Contract No. 66A63  Kendall County  District 3 

Section (47-3)DM                           
FAP Route 319 (PRAIRIE PARKWAY)  
This project consists of removing a one story brick home located at 12730 River Road and a one story wood home 
located at 12801 River Road in Plano west of Yorkville; includes 985 sq yds topsoil furnish and place; building removal 
No. 1; building removal No. 2; removal and disposal of non-friable asbestos, building No. 1 & 2; mobilization.  
(20 Working Days) (Job No. C-93-005-11) (3-04147-0125) (See Special Provisions for DBE %) 

  
 28. Contract No. 70876  Champaign-Vermilion Counties  District 5 

Section CM PATCHING 2011-1                           
FAI Route 57 & FAI Route 74 (I-57 & I-74)  
This project consists of 35.37 miles of pavement patching located on I-57 and I-74 in Champaign and Vermilion Counties; 
includes 118 sq yds Class A patches; 568 sq yds Class B patches; 460 dowel bars; 118 sq yds patching reinforcement; 
544 sq yds pavement fabric; 1,862 ft saw cuts; 220 tie bars; traffic control and protection; mobilization. (20 Working Days) 
(Job No. C-95-053-10) (0-01617-5006) (See Special Provisions for DBE %) 

  
 29. Contract No. 70878  McLean County  District 5 

Section 57(2,3,4)PATCHING-1                           
FAI Route 39 (I-39)  
This project consists of patching 9.77 miles of pavement on I-39 from the I-55 interchange north to the Woodford County 
Line near Bloomington/Normal; includes 556 sq yds Class A patches; 210 sq yds Class B patches; 320 dowel bars; 556 
sq yds patching reinforcement; 100 sq yds pavement fabric; 3,347 ft saw cuts; 266 tie bars; traffic control and protection; 
mobilization. (20 Working Days) (Job No. C-95-055-10) (0-01617-5008) (See Special Provisions for DBE %) 

  
 30. Contract No. 72837  Morgan County  District 6 

Section (69-HB)BR                           
FAU Route 8173 (MOUND ROAD) Project M-8173(1) 
Bridge replacement of the structure carrying Mound Road over IL Route 104 with a three-span, 146'-8" back to back, 
reinforced concrete deck on steel beams, reinforced concrete piers and spill-thru abutments bridge, located 0.8 mile east 
of the intersection of Stevenson Drive in Jacksonville (SN 069-0521); includes 40 cu yds earth excavation; 291 cu yds 
furnished excavation; 36 cu yds trench backfill; 400 ft grading and shaping ditches; 1,000 ft perimeter erosion barrier; 268 
sq yds subbase granular material; 89 tons leveling binder; 720 tons HMA binder and surface course, Mix C; 1,354 sq ft 
concrete sidewalk; 224 sq yds pavement removal; 34 sq yds patching; 1,116 sq yds HMA shoulders; removal of existing 
structure; 177 sq yds protective shield; 158 cu yds structure excavation; 513.1 cu yds concrete; 105,730 lbs structural 
steel; 2,880 stud shear connectors; 86,160 lbs epoxy coated reinforcement bars; 1,401 ft steel piles; 3,080 sq ft concrete 
sealer; 674 ft concrete curb and gutter; 550 ft steel plate beam guardrail; 11 traffic barrier terminals; 1,228 ft paint 
pavement marking; 8 units grading and shaping shoulders; mobilization; traffic control and protection; Federally funded. 
(Completion Date: August 31, 2011 Plus 10 Working Days) (Job No. C-96-501-12) (6-74770-0100)  
(See Special Provisions for DBE %) 
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 31. Contract No. 72B98  Adams County  District 6 
Section 107B-1                           
FAP Route 745 (IL 104) Project BRF-745(161) 
0.26 mile of milling, resurfacing and replacement of the bridge carrying IL Route 104 over Grindstone Creek with a single 
span bridge supported on pile bent integral, abutments, 90'-0" back to back abutments (SN 001-0507) located 2 miles 
west of Beverly Road east of Kingston; includes 5,826 cu yds earth excavation; 2,056 cu yds channel excavation; 1,856 ft 
perimeter erosion barrier; 2,905 tons stone riprap; 1,822 sq yds subbase granular material; 67 sq yds concrete base 
course; 1,455 sq yds HMA base course widening; 456 tons HMA binder and surface course, Mix C; 4,198 sq yds milling; 
816 sq yds pavement removal; 86 tons HMA shoulders; 170 cu yds structure excavation; 286 cu yds concrete; removal of 
existing structure; 500 sq yds bridge deck grooving; 531 ft precast, prestressed concrete I-beams; 57,240 lbs epoxy 
coated reinforcement bars; 300 ft steel piles HP 10 X 42; 475 ft steel plate beam guardrail; 8 traffic barrier terminals; 
3,150 ft paint pavement marking; 143 ft pipe underdrains; 908 sq ft temporary soil retention system; mobilization; traffic 
control and protection; Federally funded. (Completion Date: September 30, 2011 Plus 15 Working Days)  
(Job No. C-96-064-08) (6-73460-0000) (See Special Provisions for DBE %) 

  
 32. Contract No. 72D94  Morgan County  District 6 

Section 23 RS-7                           
FAS Route 1610 (OLD US 36)  
2.0 miles of milling and HMA surface on old US 36 beginning 0.3 mile west of Lynneville/Woodson Road continuing north; 
includes 29,334 sq yds milling; 2,464 tons HMA surface, MIX C; 342 tons aggregate shoulders; 26,489 ft paint pavement 
marking; mobilization; traffic control and protection. (60 Working Days) (Job No. C-96-013-11) (0-01617-6011)  
(See Special Provisions for DBE %) 

  
 33. Contract No. 72D96  Adams County  District 6 

Section 2 RS-7                           
FAP Route 317 (US 24)  
1.49 miles of milling and resurfacing on US 24 beginning just east of the Paloma viaduct and continuing to just north of 
Fowler; includes 22,073 sq yds milling; 840 sq yds patching; 195 tons aggregate shoulders; 2,473 tons HMA surface 
course, MIX C; 27,265 ft paint pavement marking; mobilization; traffic control and protection. (60 Working Days)  
(Job No. C-96-015-11) (0-01617-6020) (See Special Provisions for DBE %) 

  
 34. Contract No. 74417  Effingham-Clay Counties  District 7 

Section (13-1)R & (25-6-1)R                           
FAI Route 57 (I-57) Project IM-57-3(159)142 
5.77 miles of pavement reconstruction and rehabilitation consisting of part rubblization with overlay, segments of full-
depth pavement replacement and milling with overlay on FAI Route 57 from the Fayette County line to 2.0 miles south of 
the Little Wabash River at Edgewood, also rehabilitation of two structures and overlay of interchange ramps (SN 025-
0067, 025-0069); includes 5.5 cu yds trench backfill; 14,032 sq yds subbase granular material; 671 tons leveling binder; 
13,934 tons HMA binder course; 8,449 tons polymerized HMA binder course; 8,684 tons polymerized HMA surface 
course, Stone Matrix Asphalt; 1,343 tons HMA surface course, Mix C; 600 tons polymerized HMA surface course, Mix D; 
14,032 sq yds HMA pavement (full-depth); 14,032 sq yds pavement removal; 138,678 sq yds milling; 1,120 sq yds 
patching; 2,104 tons aggregate shoulders; 8,659 tons HMA shoulders; 17,636 sq yds HMA shoulders; 26.5 cu yds 
concrete removal; 476 sq yds protective shield; 26.6 cu yds concrete; 3,650 lbs epoxy coated reinforcement bars; 1,587 
sq yds bridge deck grooving; 28,921 ft pipe underdrains; 2,312.5 ft steel plate beam guardrail; 16 traffic barrier terminals; 
58,836 ft shoulder rumble strips; 22,861 sq yds rubblizing concrete pavement; 20,692 tons material transfer device; 82 sq 
yds deck slab repair; 1,623 sq yds bridge deck micro-silica concrete overlay; 1,623 sq yds bridge deck hydro-scarification; 
866 ft grooving for recessed pavement marking; 67,866 ft preformed plastic pavement marking-inlaid; mobilization; traffic 
control and protection; Federally funded. (Completion Date: November 01, 2011 Plus 15 Working Days)  
(Job No. C-97-132-09) (7-79820-0000) (See Special Provisions for DBE %) 

  
 35. Contract No. 74451  Effingham County  District 7 

Section (101,102)RS-3                           
FAS Route 2701 (IL 37) Project ACRS-2701(102) 
10.61 miles of patching, milling, HMA surface and other work on IL 37 from Pennsylvania Street in Edgewood to US 45; 
includes 157,836 sq yds milling; 727 sq yds patching; 13,258 tons HMA surface course, MIX C; 2,716 tons aggregate 
shoulders; 140,719 ft paint pavement marking; mobilization; traffic control and protection; Federally funded.  
(50 Working Days) (Job No. C-97-073-10) (7-81492-0000) (See Special Provisions for DBE %) 

  
 36. Contract No. 74460  Shelby County  District 7 

Section 9RS-2, 10RS-4                           
FAP Route 325 (IL 16) Project ACF-325(54) 
5.70 miles of milling, HMA surface, striping and other work on IL 16 from IL 32 to the Moultrie County Line; includes 3,779 
tons leveling binder (machine method); 3,781 tons HMA surface course, MIX C; 3,319 tons polymerized HMA surface 
course, MIX C; 68,154 sq yds milling; 2,748 sq yds patching; 18,963 sq yds HMA shoulders; 204 ft concrete curb and 
gutter; 48,619 ft shoulder rumble strip; 56,840 ft paint pavement marking; 6,629 ft urethane pavement marking; 
mobilization; traffic control and protection; Federally funded. (75 Working Days) (Job No. C-97-102-10) (7-50278-0000) 
(See Special Provisions for DBE %) 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 37. Contract No. 74496  Coles County  District 7 
Section D7 BRIDGE PAINTING 2011-1                           
FAI Route 57 (I-57)  
Clean and paint three steel structures over FAI Route 57 at various locations in Coles County (SN 015-0033, 0045 & 
0063); includes cleaning and painting three steel bridges; containment and disposal of lead paint cleaning residues; 
mobilization; traffic control and protection. (60 Working Days) (Job No. C-97-147-10) (0-01617-7013)  
(See Special Provisions for DBE %) 

  
 38. Contract No. 74502  Wayne County  District 7 

Section D7-BEAM REPAIR 2011-2                           
FAP Route 823 (IL 15)  
Bracing of seven beams located on the existing structure, 096-0063 on IL Route 15, 1.5 miles west of the Edwards 
County line; includes 25,250 lbs structural steel; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-97-012-11) (0-01517-7002) (See Special Provisions for DBE %) 

  
 39. Contract No. 76D09  Madison County  District 8 

Section DIST 8 ITS 2011-1                           
FAI Route 270 (I-270) Project ITS-270-5(84)2 
ITS communication, detection and surveillance devices along I-270 from the IL 3 interchange to the IL 203 interchange 
through St. Thomas, Mitchell and Pontoon Beach; includes 7,560 ft locating underground cable; 270 ft conduit in trench; 
7,630 ft electric cable; 2,990 ft fiber optic cable; wide area network; radar vehicle detection system; relocate CCTV 
surveillance camera system; relocate radar detection system; 7,290 ft conduit in trench; 480 ft conduit pushed; 180 ft 
conduit attached to structure; 2 digital video encoders; 0.8 acre seeding; 87 lbs temporary erosion control seeding; 
mobilization; traffic control and protection; Federally funded. (65 Working Days) (Job No. C-75-004-11) (8-55541-0911) 
(See Special Provisions for DBE %) 

  
 40. Contract No. 78141  Pope County  District 9 

Section 6B-2                           
FAP Route 885 (IL 146) Project BRF-885(43) 
Complete structure replacement of the existing bridge carrying IL 146 over Simmons Creek with a 3-span, 2 @ 39'-3", 1 
@ 64'-0", rolled steel beam bridge (SN 076-0029) located approximately 5 miles north of Golconda; includes 450 cu yds 
earth excavation; 1,304 cu yds channel excavation; 2,062 sq yds stone riprap; 170 tons HMA binder and surface course, 
MIX C; 127 sq yds pavement removal; 521 sq yds HMA shoulders; removal of existing structure; 292 cu yds structure 
excavation; 499.6 cu yds concrete; 675 sq yds bridge deck grooving; 92,400 lbs structural steel; 2,988 stud shear 
connectors; 91,180 lbs epoxy coated reinforcement bars; 1,109 ft steel piles HP 14 X 89; 425 ft steel plate beam 
guardrail; 8 traffic barrier terminals; 135 ft pipe drains; mobilization; traffic control and protection; Federally funded.  
(120 Working Days) (Job No. C-99-067-09) (9-00158-0000) (See Special Provisions for DBE %) 

  
 41. Contract No. 78226  Williamson County  District 9 

Section D9 BSMART 2011-1                           
FAI Route 57 (I-57) Project IM-57-2(153)53 
Microsilica concrete overlay, hydroscarification and deck patching on the existing structure carrying I-57 over IL 13 at 
Marion; includes 1,030 sq yds HMA surface removal (asbestos); 998 sq yds bridge deck grooving; 5.8 cu ft polymer 
concrete; 22 sq yds deck slab repair; 1,030 sq yds bridge deck hydro-scarification; 1,030 sq yds bridge deck microsilica 
concrete overlay; mobilization; traffic control and protection; Federally funded. (25 Working Days)  
(Job No. C-99-005-11) (9-94850-1100) (See Special Provisions for DBE %) 

  
 42. Contract No. 90963  Vermilion County  District 5 

Section (92-9BR)I-1                           
FAI Route 74 (I-74)  
This project consists of B-SMART bridge deck repairs on the structures (092-0001 and 092-0002) carrying I-74 over 
Stony Creek located approximately 2.4 miles east of IL Rte. 49 northeast of Fithian; includes 138 tons polymerized HMA 
surface course, MIX D, N-105; 192 sq yds HMA shoulders; 1,185 sq yds weatherproofing membrane system; 990 ft 
thermoplastic pavement marking line; 12 raised reflective pavement markers; 542 sq yds HMA surface removal; 1,167 sq 
yds HMA surface removal (deck); 218 sq yds deck slab repair; 149 ft silicone joint sealer; traffic control and protection; 
mobilization. (30 Working Days) (Job No. C-95-063-98) (5-93920-0000) (See Special Provisions for DBE %) 
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 43. Contract No. 91444  Edgar County  District 5 
Section 06-00063-01-SW (PARIS) 
Various Routes  Project TE-D5(91) 
Project consists of the removal and replacement of curb and gutters, the removal and replacement of sidewalks, ADA 
ramps and all other incidental items to complete the work on South Main Street from Washington Street to Madison Street 
and on East Wood Street from Main Street to the alley east of Main Street in the city of Paris; includes 38 cu yds porous 
granular backfill; 30 tons aggregate surface course; 5,677 sq ft PCC sidewalk; 240.7 sq yds pavement removal; 6,292 sq 
ft sidewalk removal; 507 ft combination concrete curb and gutter; 80 ft thermoplastic pavement marking line; traffic control 
and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (25 Working Days) (Job No. C-95-343-10) (0-00991-0000) (See Special Provisions for DBE %) 

 44. Contract No. 93538  Macoupin County  District 6 
Section 07-00090-00-BR                           
FAS Route 732 (CH 12) Project BRS-732(148) 
Improvement consists of the removal of existing structures and construction of two structures, approaches and paint 
pavement marking, one structure is a single span (1 @ 91'0") precast, prestressed I-beam with concrete deck carrying 
FAS Route 732 (CH 12) over Hicks Creek and the second structure is three-span (1 @ 48'-8" and 2 @ 47'-8") precast, 
prestressed I-beam with concrete deck carrying FAS Route 732 (CH 12) over Joes Creek, approximately two miles west 
of Palmyra; includes 2,609 units tree removal; 32,400 cu yds earth excavation; 2,475 cu yds channel excavation; 6.4 
acres seeding; 433 sq yds erosion control blanket; 3,500 lbs temporary erosion control seeding; 1,486 ft temporary ditch 
checks; 1,140 tons stone riprap; 3,225 sq yds filter fabric; 942 tons aggregate ditch; 2,580 tons aggregate base course; 
426 tons aggregate surface course; 2,989 gals bituminous material; 993 tons HMA binder course; 450 tons HMA surface 
course; 320 sq yds bridge approach pavement; 373 tons aggregate shoulders; 292 sq yds HMA shoulders; 595 cu yds 
structure excavation; 265 cu yds concrete structures; 307 cu yds concrete superstructure; 1,218 sq yds bridge deck 
grooving; 1,393 ft furnishing & erecting precast, prestressed concrete beams; 89,470 lbs reinforcement bars, epoxy 
coated; 475 ft steel railing; 2,680 ft furnish and drive steel piles; 6 steel test piles; 192 ft pipe culverts; 850 ft steel plate 
beam guardrail; 16 traffic barrier terminals; 10,200 ft paint pavement marking line; 2 underwater structure excavation 
protection locations; 1 construction layout; 2 structures removed; traffic control and protection; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (150 Working Days)  
(Job No. C-96-238-09) (6-10349-0000) (See Special Provisions for DBE %) 

  
 45. Contract No. 93540  Pike County  District 6 

Section 09-11113-00-BR                           
TR 359  Project BROS-149(41) 
Project consists of the removal of the existing structure and replacing it with a 3 span precast prestressed concrete deck 
beam bridge (17" and 27" depth) on concrete spill thru pile bent abutments and concrete encased pile bent piers, channel 
excavation and protection, erosion control measures, seeding, roadway reconstruction with an aggregate surface and all 
other incidental items to complete the work on TR 359, 2 miles east of Independence over Honey Creek; includes 281 
units tree removal; 4,415 cu yds earth and channel excavation; 185 cu yds furnished excavation; 800 lbs temporary 
erosion control seeding; 1,105 ft perimeter erosion barrier; 510 tons stone riprap; 1,678 tons aggregate surface course; 1 
removal of existing structures; 3,822 sq ft precast prestressed concrete deck beams; 10,770 lbs reinforcement bars; 602 
ft furnishing steel piles; 2 traffic barrier terminal; 433 sq yds bituminous surface treatment; traffic control complete; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(50 Working Days) (Job No. C-96-268-10) (6-10455-0000) (See Special Provisions for DBE %) 

  
 46. Contract No. 94985  Jasper County  District 7 

Section 120RS-2, 4RS-3                           
FAP Route 116 (IL 130) Project F-116(55) 
12.02 miles of patching, milling, HMA surface and other work on IL 130 from the Cumberland County Line to the 
Embarras River Bridge north of Newton; includes 607 sq yds aggregate surface course; 23,034 tons HMA binder and 
surface course, MIX C; 182,808 sq yds milling; 7,158 sq yds patching; 5,245 tons aggregate shoulders; 154 ft detector 
loop; 145,009 ft paint pavement marking; 102 ft electric cable; 26 ft piezo electric cable sensor; 45 ft piezo electric sensor 
cable in conduit; mobilization; traffic control and protection; Federally funded. (80 Working Days)  
(Job No. C-97-032-03) (7-81800-0000) (See Special Provisions for DBE %) 

  
 47. Contract No. 97451  Marion County  District 8 

Section 04-06116-00-BR                           
TR 442 (LANDMARK ROAD) Project BROS-121(54) 
Project consists of the removal of the existing structure and construction of single span precast prestressed concrete deck 
beam bridge (27" depth), aggregate surface course and all other miscellaneous items to complete the work on TR 442 
(Landmark Road) over Jamison Creek approximately 1 mile east of Luka; includes 36 units tree removal; 376 cu yds 
earth and channel excavation; 250 tons stone dumped riprap; 149 tons aggregate surface course; 1 removal of existing 
structures; 19.4 cu yds concrete structures; 1,488 sq ft precast prestressed concrete deck beams (27" depth); 2,440 lbs 
reinforcement bars; 124 ft steel railing; 167 ft furnishing and driving steel piles; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-98-321-10) (8-10308-0000) (See Special Provisions for DBE %) 
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 48. Contract No. 97452  Marion County  District 8 
Section 07-17119-00-BR                           
TR 119 (OAK GROVE ROAD) Project BROS-121(55) 
Project consists of the removal of the existing structure and construction of single span precast prestressed concrete deck 
beam bridge (21" depth), aggregate surface course and all other miscellaneous items to complete the work on TR 119 
(Oak Grove Road) over Jims Creek approximately 3 miles east of Alma; includes 271 cu yds earth and channel 
excavation; 120 tons stone dumped riprap; 27 tons aggregate surface course; 1 removal of existing structures; 18.4 cu 
yds concrete structures; 1,200 sq ft precast prestressed concrete deck beams (21" depth); 2,380 lbs reinforcement bars; 
100 ft steel railing; 291 ft furnishing and driving steel piles; 78 ft pipe culverts, Class D; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-98-322-10) (8-10310-0000) (See Special Provisions for DBE %) 

 49. Contract No. 99359  Union County  District 9 
Section 08-01190-00-BR                           
TR 265 (LINGLE CREEK ROAD) Project BROS-181(45) 
Project consists of removing a single span timber bridge and replacing it with a single span precast prestressed concrete 
deck beam bridge (27" depth), 500 ft of roadway approach and all other incidental items to complete the work on TR 265 
(Lingle Creek Road), 1 mile northwest of Mill Creek; includes 42 units tree removal; 1,000 cu yds furnished excavation; 
300 tons stone dumped riprap; 700 tons aggregate surface course; 1 removal of existing structures; 18.2 cu yds concrete 
structures; 1,200 sq ft precast prestressed concrete deck beams (27" depth); 2,300 lbs reinforcement bars; 100 ft steel 
railing; 458 ft furnishing and driving steel piles; 60 ft pipe culverts; 97 ft steel plate beam guardrail; traffic control and 
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (Job No. C-99-542-08) (9-10310-0000) (See Special Provisions for DBE %) 

  
 50. Contract No. 99422  Gallatin County  District 9 

Section 08-00073-00-BR                           
FAS Route 1897 (COTTONWOOD ROAD) Project BRS-1897(107) 
Project consists of the removal of the existing structure and construction of a 45 ft single span precast prestressed 
concrete deck beam bridge (17' depth), approach roadway and all other incidental items to complete the work on FAS 
Rte. 1897 (Cottonwood Road) over White Creek about 6 miles northwest of Ridgeway; includes 330 cu yds earth and 
channel excavation; 207 tons aggregate surface course; 1 removal of existing structures; 1,056 sq ft precast prestressed 
concrete deck beams (17" depth); 2,400 lbs reinforcement bars; 280 ft furnishing and driving steel piles; 4 terminal 
markers; 160 sq yds stone dumped riprap, Class A4; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (25 Working Days) (Job No. C-99-500-09) (9-10338-0000)  
(See Special Provisions for DBE %) 

  
 51. Contract No. 99432  Franklin County  District 9 

Section 08-00171-00-RS                           
FAS Route 873 (CH 3) Project RS-873(112) 
Project consists of the placement of HMA surface course and binder course, the placement of crushed stone shoulders, 
and all other incidental items to complete the work on FAS Rte. 873 (CH 3) from IL Rte. 34 to Bessie Road; includes 54 
tons aggregate surface course; 259 gals bituminous materials; 901 sq yds HMA surface removal; 4,170 tons HMA binder 
course; 3,393 tons HMA surface course; 3,550 tons aggregate shoulders; 1,417 ft short-term pavement marking; 42,941 ft 
paint pavement marking line; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (20 Working Days) (Job No. C-99-527-09) (9-10331-0000) (See Special Provisions for DBE %) 

  
 52. Contract No. 99433  Franklin County  District 9 

Section 08-00172-00-RS                           
FAS Route 1878 (CH 5) Project RS-1878(109) 
Project consists of the placement of HMA surface course and binder course, the placement of crushed stone shoulders, 
and all other miscellaneous items to complete the work on FAS Rte. 1878 (CH 5) from Deering Road to Benton City limits; 
includes 20 tons aggregate surface course; 137 gals bituminous materials (prime coat); 177.6 sq yds HMA surface 
removal; 1,710 tons HMA binder course; 1,430 tons HMA surface course; 1,560 tons aggregate shoulders; 620 ft short 
term pavement marking; 19,877 ft paint pavement marking line; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (15 Working Days) (Job No. C-99-528-09) (9-10330-0000)  
(See Special Provisions for DBE %) 

  
 53. Contract No. 99443  Jackson County  District 9 

Section 10-00162-00-SP                           
FAS Route 919 (GIANT CITY ROAD) Project HRR-919(112) 
Project consists of constructing a 2 ft. HMA safety shoulder with rumble strip, pavement marking, replacement reflectors 
and all other incidental items to complete the work on FAS Rte. 919 (Giant City Road) from Dogwood Lane to 8.9 miles 
south at Church Road; includes 12,628 sq yds HMA shoulders; 64,000 ft shoulder rumble strip; 8,159 ft thermoplastic 
pavement marking line; 156,486 ft paint pavement marking line; 183 replacement reflector; Federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-99-501-11) (0-01672-0000) (See Special Provisions for DBE %) 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 54. Contract No. 60L83  Cook-Will Counties  District 1 
Section 2010-87-BP                           
I 57 (I-57) Project ACIM-577(290)356 
Bridge painting of 7 structures at various locations in Peotone and Chicago (SN 016-2030, 2137, 0989, 0988, 2037, 2034 
and 0162); includes cleaning and painting 7 steel bridges; 6 bridge cleaning and painting warrants; containment and 
disposal of lead paint cleaning residues; nighttime work zone lighting; mobilization; traffic control and protection; Federally 
funded. (145 Working Days) (Job No. C-91-039-11) (1-78334-0000) (See Special Provisions for DBE %) 

  
 55. Contract No. 63453  Cook County  District 1 

Section 06-00104-00-CH (TINLEY PARK) 
FAP Route 348 (HARLEM AVENUE) Project M-HSIP-8003(851) 
Intersection improvements consisting of earth excavation, pavement removal, construction of a storm sewer and 
appurtenances, roadway reconstruction with aggregate subgrade, full-depth HMA pavement, installation of combination 
curb and gutter, traffic signals, relocated street lighting, landscaping, pavement marking and all other incidental items to 
complete the work at FAP Route 348 (Harlem Avenue) and 175th Street in the village of Tinley Park; includes 75 units 
tree removal; 3,823 cu yds earth excavation; 509 cu yds trench backfill; 4,840 sq yds topsoil furnish and place; 4,840 sq 
yds erosion control blanket; 1,203 ft perimeter erosion barrier; 596 sq yds subbase granular material; 223 sq yds PCC 
base course; 398 sq yds HMA base course; 808 gals bituminous materials (prime coat); 5,223 sq yds HMA pavement 
(full-depth); 5,356 sq ft PCC sidewalk; 4,208 sq yds pavement removal; 2,872 ft combination curb and gutter removal; 382 
ft storm sewers, Class A; 1,110 ft ductile iron water main; 404 ft concrete curb; 2,323 ft combination concrete curb and 
gutter; 1,860 sq yds concrete median surface 3,142 ft temporary pavement marking line; 4,048 ft thermoplastic pavement 
marking; 594 ft conduit pushed; 1,896 ft trench and backfill for electrical work; 5,091 ft electric cable in conduit, signal; 68 
ft concrete foundation; 14 signal heads, LED; 8 pedestrian signal heads, LED; 609 ft detector loop; 5,995 sq yds 
aggregate subgrade; 3,400 ft electric cable in conduit; 1,200 ft polyethylene encasement; 350 ft exploration trench, 
special; 1,577 sq ft median surface removal; 1,270 ft unit duct; 3,400 ft fiber optic cable in conduit; 1,515 ft electric cable 
in conduit, grounding; 2,500 lbs ductile iron fittings and accessories; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (70 Working Days) (Job No. C-91-367-07) (1-20368-0000) 
(See Special Provisions for DBE %) 

  
 56. Contract No. 63472  Lake County  District 1 

Section 09-00999-07-TL                           
FAU Route 181 & FAP Route 344 (ROLLINS RD. & IL 83) Project CMM-9003(527) 
Project consists of fiber optic interconnect to connect existing traffic signal controllers and to expand the Lake County 
Division of Transportation fiber optic ITS communication network, located on Rollins Road from US 12 to Lotus Drive and 
on IL 83 from US 45 to Westmoreland Drive in the village of Fox Lake, Round Lake Heights, Round Lake Beach and 
Vernon Hills; includes 26,045 ft conduit in trench; 5,646 ft conduit pushed; 64,939 ft electric cable in conduit; 6 full 
actuated controllers and Type IV cabinets; 34,822 ft fiber optic cable in conduit; 15 steel combination mast arm 
assemblies and poles; 47 signal heads, LED; 29 pedestrian signal heads, LED; 15,637 ft remove existing cable from 
conduit; 17 traffic signal posts; 10 layer II data link switches; 2 wireless vehicle detection systems; 10 video encoders; 2 
terminal servers; 3,238 sq ft PCC sidewalk; 504 ft combination curb and gutter replacement; 3,074 ft thermoplastic 
pavement marking line; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (120 Working Days) (Job No. C-91-166-10) (1-11011-0000) (See Special Provisions for DBE %) 

  
 57. Contract No. 63510  Cook County  District 1 

Section 07-00055-01-SG (BRIDGEVIEW) 
FAP Route 348 (HARLEM AVENUE) Project HPP-3462(1) 
Project consists of the construction and installation of sign panels on existing street light poles and illuminated signs on 
existing traffic signal mast arms and all incidental items to complete the work on FAP Rte. 348 (Harlem Avenue) from 
Southwest Highway to just south of 65th Street in the village of Bridgeview; includes 675 ft sign panel-type 3 (special); 
832 ft telescoping steel sign support; 300 ft conduit pushed; 13 maintenance of existing traffic signal installations; 7,000 ft 
electric cable in conduit; 13 modify existing controller cabinets; 103 sq ft temporary information signing; 39 illuminated 
street name signs; traffic control and protection; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (40 Working Days) (Job No. C-91-503-09) (1-20150-0010)  
(See Special Provisions for DBE %) 
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 58. Contract No. 63520  Kane County  District 1 
Section 08-00379-00-TL                           
FAP Route 336 & FAU Route 4066 (RANDALL RD. & HUNTLEY RD.) Project CMM-9003(147) 
Project consists of the construction of traffic signal interconnects, traffic signal upgrades and traffic signal installations at 
eleven intersections along with minor sidewalk and striping work at one of the intersections.  Beginning at the intersection 
of Square Barn Road and Huntley Road and extends east along Huntley Road to the intersection of Sleepy Hollow Road 
and Huntley Road and is also located along Randall Road from County Line Road and extends south along Randall road 
to the intersection of Binnie Road and Randall Road; includes 384 sq ft PCC sidewalk; 25,804 ft conduit in trench; 3,301 ft 
conduit pushed; 1,221 ft electric cable in conduit, 600V; 25,734 ft trench and backfill for electric work; 7,883 ft electric 
cable in conduit, signal; 4,271 ft electric cable in conduit, lead-in; 6 steel combination mast arm assemblies and poles; 
102 ft concrete foundation; 22 signal heads, LED; 8 pedestrian signal heads, LED; 26 traffic signal backplates; 26,264 ft 
tracer cable; 4 video system detection processors; 637 ft urethane pavement marking line; 27,915 ft fiber optic cable in 
conduit; 11 re-optimize traffic signal systems; 11 ethernet switches; traffic control and protection; Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (145 Working Days)  
(Job No. C-91-168-09) (1-11011-0000) (See Special Provisions for DBE %) 

  
 59. Contract No. 64D25  Henry County  District 2 

Section 129BR-4                           
FAP Route 638 (IL 82) Project F-638(23) 
This project consists of replacing the bridge (SN 037-0071) and extending the culvert (SN 037-1085) carrying IL Route 82 
over the Green River located 4.5 miles south of IL Route 92; includes 2,801 cu yds earth excavation; 3,827 cu yds 
channel excavation; 1,388 sq yds stone riprap; 2,028 sq yds aggregate base course; 134 tons leveling binder; 841 tons 
HMA binder and surface course; 1,844 sq yds HMA surface removal; 1,889 sq yds HMA shoulders; removal of existing 
structures; 392 cu yds structure excavation; 719 cu yds concrete; 1,086 sq yds bridge deck grooving; 1,157 ft furnishing 
and erecting PPC I-beams; 133,470 lbs reinforcement bars; 1,242 ft furnishing and driving steel piles; 28 pile shoes; 47.6 
cu yds concrete box culverts: 141 ft pipe culverts; 8 end sections; 2 inlet boxes; 250 ft steel plate beam guardrail; 4,992 ft 
paint pavement marking line; removal of 22 asbestos bearing pads; 156 sq yds approach slab removal; 168 ft pipe 
underdrains for structures; 17 shade trees; 198 cu yds porous granular embankment; excavation protection for 2 
underwater structures; mobilization; traffic control and protection; Federally funded. (100 Working Days)  
(Job No. C-92-118-10) (2-13765-0100) (See Special Provisions for DBE %) 

  
 60. Contract No. 64D95  Rock Island County  District 2 

Section (81-1HB)D                           
FAI Route 74 (I-74) Project NHI-74-1(104)4 
This project consists of replacing bridge decks on the ramp structures (SN 081-0115 & 081-0116) carrying I-74 over 19th 
Street in Moline; includes 63 sq yds bridge approach pavement connector; 1,160 sq ft PCC sidewalk; 1,303 cu yds 
concrete; 3,660 sq yds bridge deck grooving; 4,600 sq yds protective coat; 25,380 lbs furnishing and erecting structural 
steel; 325,370 lbs reinforcement bars, epoxy coated; 400 ft storm sewers; 145 ft combination concrete curb and gutter; 6 
traffic barrier terminal; 108 ft conduit in trench; 872 ft conduit attached to structure; 700 ft conduit embedded in structure; 
2 junction box, stainless steel, attached to structure; 1,964 ft electric cable in conduit; 3 luminaire; 8 underpass luminaire; 
2 removal of existing concrete deck; 400 ft storm sewers to be cleaned; 24,149 ft urethane pavement marking line; 20,560 
lbs structural steel repair; 280 sq yds slope wall repair; traffic control and protection; mobilization; Federally funded. 
(Completion Date: November 18, 2011) (Job No. C-92-048-11) (2-26100-0100) (See Special Provisions for DBE %) 

  
 61. DELETED FROM LETTING 
  
 62. Contract No. 64G32  Various Counties  District 2 

Section D2 DECK SEALING 2011-1                           
Various Routes (VARIOUS)  
This project consists of applying concrete sealer to various bridge decks throughout District Two; includes 307,841 sq ft 
concrete sealer; traffic control and protection; mobilization. (15 Working Days) (Job No. C-92-002-11) (2-91000-0200) 
(See Special Provisions for DBE %) 

  
 63. Contract No. 66909  Bureau County  District 3 

Section (23 BR)BR                           
FAS Route 1249 (US 34) Project BRS-1249(1) 
This project consists of removing and replacing the structure (SN 006-0146) carrying US Rte. 34 over Pike Creek located 
0.5 mile southwest of LaMoille; includes 825 cu yds earth excavation; 735 cu yds channel excavation; 530 cu yds 
furnished excavation; 1,340 sq yds stone riprap; 160 sq yds HMA surface removal-butt joint; 181 tons HMA surface 
course, N50; 61 sq yds bridge approach pavement connector; 832 sq yds HMA surface removal; 290 sq yds aggregate 
shoulders; 914 sq yds HMA shoulders; 1 removal of existing structures; 174 cu yds structure excavation; 502 cu yds 
concrete; 546 sq yds bridge deck grooving; 81,020 lbs reinforcement bars, epoxy coated; 1,432 ft furnishing metal shell 
piles; 1,432 ft driving piles; 128 ft pipe underdrains for structures; 2 inlet boxes; 525 ft steel plate beam guardrail; 8 traffic 
barrier terminals; 3,184 ft epoxy pavement marking line; excavation protection for 2 underwater structures; mobilization; 
traffic control and protection; Federally funded. (Completion Date: August 31, 2011 Plus 10 Working Days)  
(Job No. C-93-100-10) (3-06146-0100) (See Special Provisions for DBE %) 
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 64. Contract No. 66916  Ford County  District 3 
Section (106)BR-3                           
FAP Route 796 (IL 115) Project BRF-796(16) 
This project consists of replacing the existing single span structure (SN 027-0075) carrying IL Rte. 115 over a tributary of 
the north fork of the Vermilion River located approximately 4.5 miles south of IL Rte. 116 north of Piper City; includes 
1,592 cu yds furnished excavation; 910 sq yds stone riprap; 571 sq yds HMA base course; 136 tons aggregate surface 
course; 22 tons leveling binder; 320 sq yds HMA surface removal-butt joint; 1,399 tons HMA binder and surface course; 
438 sq yds HMA shoulders; 1 removal of existing structures; 141 cu yds structure excavation; 267 cu yds concrete; 436 
sq yds bridge deck grooving; 59,430 lbs furnishing and erecting structural steel; 990 stud shear connectors; 57,680 lbs 
reinforcement bars, epoxy coated; 236 ft furnishing and driving steel piles; 290 ft pipe culverts; 12 end sections; 75 ft steel 
plate beam guardrail; 8 traffic barrier terminal; 1,935 ft epoxy pavement marking line; 12 guardrail markers; 5 remove 
existing culverts; 11 asbestos bearing pad removal; 118 ft pipe underdrains for structures; traffic control and protection; 
mobilization; Federally funded. (45 Working Days) (Job No. C-93-090-10) (3-27075-0102)  
(See Special Provisions for DBE %) 

  
 65. Contract No. 66A59  Various Counties  District 3 

Section D3 BRIDGE DECK SEALING 2011                           
Various Routes (VARIOUS)  
This project consists of sealing bridge decks along with the parapets/curbs on numerous structures on various routes 
throughout LaSalle County and the northern half of Grundy County; includes 1,154,701 sq ft concrete sealer; traffic 
control and protection; mobilization. (65 Working Days) (Job No. C-93-159-10) (3-27357-0000)  
(See Special Provisions for DBE %) 

  
 66. Contract No. 68661  Warren County  District 4 

Section (28B)BR-1                           
FAP Route 310 (US 67) Project NHF-310(142) 
This project consists of removing and replacing the structure (SN 094-0004) carrying US Rte. 67 over Cedar Creek 
located 0.4 mile north of Monmouth; includes 1,893 cu yds earth excavation; 1,222 cu yds channel excavation; 3,555 cu 
yds furnished excavation; 5,615 sq yds topsoil furnish and place; 3,830 sq yds stone riprap; 415 sq yds base course 
widening; 409 sq yds HMA surface removal-butt joint; 504 tons HMA binder and surface course; 48 sq yds bridge 
approach pavement connector; 779 sq yds HMA shoulders; 1 removal of existing structures; 389 cu yds structure 
excavation; 719 cu yds concrete; 1,094 sq yds bridge deck grooving; 215,620 lbs furnishing and erecting structural steel; 
115,390 lbs reinforcement bars, epoxy coated; 528 ft steel railing; 1,364 ft furnishing steel piles; 12 elastomeric bearing 
assembly; 96 ft pipe culverts; 550 ft steel plate beam guardrail; 3,800 ft paint pavement marking line; 726 sq yds HMA 
surface removal; 2 underwater structure excavation protection; 52 asbestos bearing pad removal; 220 sq yds approach 
slab removal; 311 tons material transfer device; 159 ft pipe underdrains for structures; 20 each setting piles in rock; traffic 
control and protection; mobilization; Federally funded. (105 Working Days) (Job No. C-94-198-06) (4-40720-0100)  
(See Special Provisions for DBE %) 

  
 67. Contract No. 68719  Peoria County  District 4 

Section 45BR-2                           
FAP Route 317 (US 24/IL 9) Project ACBRF-317(87) 
This project consists of replacing the structure (072-0010) carrying US Rte. 24/IL Rte. 9 over LaMarsh Creek, pavement 
widening and resurfacing and side road improvements are also included in this project located 2.3 miles east of Mapleton; 
includes 1,742 cu yds earth excavation; 1,061 cu yds furnished excavation; 7,107 sq yds topsoil furnish and place; 4,177 
sq yds stone riprap; 3,028 cu yds subbase granular material; 2,097 tons HMA binder and surface course; 1,953 sq yds 
HMA pavement (full-depth); 119 sq yds bridge approach pavement connector; 101 sq yds patches; 280 ft saw cuts; 2,904 
ft strip reflective crack control treatment; 3,185 sq yds HMA shoulders; 1 removal of existing structures; 1,516 cu yds 
concrete; 2,701 sq yds bridge deck grooving; 3,240 sq yds protective coat; 490,090 lbs furnishing and erecting structural 
steel; 375,515 lbs reinforcement bars; 1,411 ft furnishing and driving steel piles; 36 pile shoes; 127 ft pipe culverts; 464 ft 
storm sewers; 182 sq yds geocomposite wall drain; 3 catch basin; 1,830 sq ft concrete median; 3,329 ft steel plate beam 
guardrail; 4,816 ft shoulder rumble strip; 30,027 ft pavement marking tape; 24,385 ft epoxy pavement marking line; 145 
raised reflective pavement marker; 6,665 sq yds HMA surface removal; 4,733 sq ft concrete median removal; 2 
underwater structure excavation protection; 38 asbestos bearing pad removal; 1,223 sq yds approach slab removal; 
1,961 tons material transfer device; 302 ft pipe underdrains for structures; traffic control and protection; mobilization; 
Federally funded. (Completion Date: November 01, 2011) (Job No. C-94-068-07) (4-00078-0000)  
(See Special Provisions for DBE %) 
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 68. Contract No. 68761  Henderson County  District 4 
Section (116-C)BR-1                           
FAP Route 657 (IL 164) Project BRF-657(8) 
This project consists of removing and replacing the structure (SN 036-0038) carrying IL Rte. 164 over Smith Creek 
located 2.3 miles east of Oquawka; includes 1,332 cu yds excavation; 2,905 sq yds topsoil furnish and place; 1,066 sq 
yds riprap; 106 sq yds base course widening; 489 sq yds HMA surface removal-butt joint; 233 tons HMA binder and 
surface course; 141 tons HMA shoulders; removal of existing structures; 191 cu yds structure excavation; 367 cu yds 
concrete; 636 sq yds bridge deck grooving; 108,880 lbs furnishing and erecting structural steel; 73,170 lbs reinforcement 
bars; 932 ft furnishing and driving metal shell piles; 262 ft steel plate beam guardrail; 8 traffic barrier terminal; 1,580 ft 
paint pavement marking line; 748 sq yds HMA surface removal; 1 underwater structure excavation protection; 200 tons 
guardrail aggregate erosion control; 32 asbestos bearing pad removal; 194 sq yds approach slab removal; 221 tons 
material transfer device; 135 ft pipe underdrains for structures; traffic control and protection; mobilization; Federally 
funded. (95 Working Days) (Job No. C-94-140-07) (4-00135-0200) (See Special Provisions for DBE %) 

  
 69. Contract No. 68785  Woodford County  District 4 

Section (64-B-1)BR                           
FAS Route 1360 (IL 251) Project BRS-1360(108) 
This project consists of replacing the structure (SN 102-0006) carrying IL Rte. 251 over East Panther Creek located 6.2 
miles south of IL Rte. 116; includes 571 cu yds earth excavation; 412 cu yds channel excavation; 658 cu yds furnished 
excavation; 3,445 sq yds topsoil furnish and place; 2,125 sq yds stone riprap; 975 tons stone riprap; 51 tons aggregate 
surface course; 345 sq yds HMA surface removal-butt joint; 342 tons HMA binder and surface course; 111 sq yds bridge 
approach pavement connector; 552 sq yds HMA shoulders; 1 removal of existing structures; 1,328 sq yds slope wall 
removal; 130 ft pipe culvert removal; 3,659 cu yds concrete; 597 sq yds bridge deck grooving; 824 ft furnishing and 
erecting PPC bulb T-beams; 69,790 lbs reinforcement bars, epoxy coated; 656 ft furnishing and driving steel piles; 46 ft 
precast concrete box culvert; 40 ft pipe culverts; 512 ft steel plate beam guardrail; 8 traffic barrier terminals; 1,800 ft 
epoxy pavement marking line; 214 sq yds approach slab removal; 155 ft pipe under drains for structures; 992 sq yds HMA 
surface removal; traffic control and protection; mobilization; Federally funded. (95 Working Days)  
(Job No. C-94-025-08) (4-00029-0000) (See Special Provisions for DBE %) 

  
 70. DELETED FROM LETTING 
  
 71. DELETED FROM LETTING 
  
 72. Contract No. 70458  Piatt County  District 5 

Section 10B-1 & 11B-1                           
FAS Route 1531 (CISCO-MONTICELLO RD) Project RS-1531(100) 
This project consists of replacing the structures carrying Cisco-Monticello Road over Wolf Run Creek; a stream located 
3.5 miles east of Cisco, and Wildcat Creek.  All Three structures to be replaced are located between Cisco and 
Monticello; includes 639 cu yds earth excavation; 1,400 cu yds porous granular embankment; 645 ft exploration trench; 
723 sq yds stone riprap; 550 tons stone riprap; 21 tons aggregate surface course; 460 sq yds patches; 44 ft saw cuts; 167 
sq yds aggregate shoulders; 3 removal of existing structures; 1,100 cu yds structure excavation; 6 box culvert end 
sections; 348 ft precast concrete box culvert; 78 ft pipe culverts; 400 ft steel plate beam guardrail; 426 ft paint pavement 
marking line; 147 sq yds approach slab removal; traffic control and protection; mobilization; Federally funded.  
(35 Working Days) (Job No. C-95-007-05) (5-52440-0000) (See Special Provisions for DBE %) 

  
 73. Contract No. 70550  McLean County  District 5 

Section (57-20(1),21,22)RS-3                           
FAI Route 74 (I-74) Project IM-74-5(162)136 
7.08 miles of patching and resurfacing on I-74 from east of US Rte. 51 to the CH 36 interchange; includes 280 cu yds 
earth excavation; 600 cu yds furnished excavation; 530 sq yds stone riprap; 655 tons aggregate (prime coat); 1,800 sq 
yds HMA surface removal-butt joint; 44,150 tons HMA binder and surface course; 197,100 sq yds HMA surface removal; 
2,005 sq yds patches; 4,350 ft saw cuts; 5,400 tons aggregate wedge shoulder; 13,900 tons HMA shoulders; 16 cu yds 
concrete structures; 2,129 lbs reinforcement bars, epoxy coated; 218 ft storm sewers; 206 ft storm sewer removal; 875 ft 
steel plate beam guardrail; 8 traffic barrier terminal; 146,000 ft shoulder rumble strips; 128,200 ft thermoplastic pavement 
marking line; 1,400 raised reflective pavement marker; railroad protective liability insurance; traffic control and protection; 
mobilization; Federally funded. (80 Working Days) (Job No. C-95-065-06) (5-07457-0010)  
(See Special Provisions for DBE %) 

  
 74. DELETED FROM LETTING 
  

Revised Notice of Letting Bulletin          January 21, 2011 Letting                 published January 11, 2011



- 15 - 

 

 75. Contract No. 72880  Adams-Hancock Counties  District 6 
Section 1RS-3, 7RS-5                           
FAP Route 733 (IL 61/94) Project F-733(7) 
10.68 miles of patching, milling, HMA surface and other work from IL 61/94 junction located 4.1 miles south of the 
Adams/Hancock County Line to the IL 94/336 junction, located 3.4 miles northwest of Bowen; includes 135,417 sq yds 
milling; 19,222 tons HMA binder and surface course, MIX C; 1,280 sq yds patching; 3,893 tons aggregate shoulders; 25 ft 
steel plate beam guardrail; 18 traffic barrier terminals; 9 sq ft sign panel; 135,275 ft paint pavement marking; mobilization; 
traffic control and protection; Federally funded. (60 Working Days) (Job No. C-96-140-10) (6-00151-0000)  
(See Special Provisions for DBE %) 

  
 76. Contract No. 72992  Hancock County  District 6 

Section 123B-1                           
FAP Route 506 (IL 96) Project F-506(12) 
Replacement of the existing structure carrying IL Route 96 over Railroad Creek with a single span, 115'-0" back to back 
abutments bridge (SN 034-0522) located at the south limits of Hamilton; includes 474 cu yds earth excavation; 100 cu yds 
rock excavation; 1,637 cu yds channel excavation; 5 cu yds trench backfill; 200 ft grading and shaping ditches; 1,933 sq 
yds stone dumped riprap; 250 tons HMA binder and surface course, Mix C; 265 sq yds pavement removal; 1,680 sq yds 
milling; 160 tons aggregate shoulders; 74 tons HMA shoulders; 375 cu yds structure excavation; 385 cu yds concrete; 
removal of the existing structure; 664 sq yds bridge deck grooving; 793.5 ft precast, prestressed concrete bulb T-beams; 
71,781 lbs epoxy coated reinforcement bars; 186 ft steel piles HP 14 X 89; 165 ft pipe underdrains; 362.5 ft steel plate 
beam guardrail; 8 traffic barrier terminals; 3,360 ft paint pavement marking; setting 12 piles in rock; 1,088 sq ft temporary 
soil retention system; mobilization; traffic control and protection; Federally funded. (100 Working Days)  
(Job No. C-96-066-08) (6-73880-0000) (See Special Provisions for DBE %) 

  
 77. Contract No. 72B05  Hancock County  District 6 

Section (117,118)RS-4,119RS-1;118B-1                           
FAP Route 685 (IL 9) Project ACF-685(31) 
3.31 miles of milling, HMA surface, striping and other work on IL 9 from the east limits of LaHarpe to the McDonough 
County Line and structure replacement of the bridge carrying IL 9 over LaHarpe Creek (SN 034-0528); includes 5,369 cu 
yds earth excavation; 30 units excavating and grading existing shoulder; 3,410 cu yds furnished excavation; 4.0 acres 
seeding; 5,323 sq yds stone dumped riprap; 814 sq yds HMA base course widening; 2,059 tons leveling binder; 1,475 
tons HMA binder course; 4,251 tons HMA surface course, MIX C; 254 sq yds pavement removal; 47,708 sq yds milling; 
1,405 sq yds patching; 1,644 tons aggregate shoulders; 1,328 sq yds HMA shoulders; removal of 2 existing structures; 
312 cu yds structure excavation; 346.2 cu yds concrete; 620 sq yds bridge deck grooving; 145,850 lbs structural steel; 
1,998 stud shear connectors; 3,210 lbs reinforcement bars; 71,240 lbs epoxy coated reinforcement bars; 805 ft steel piles 
HP 12 X 63; 23.0 cu yds concrete box culverts; 2 manholes; 2,550 ft steel plate beam guardrail; 22 traffic barrier 
terminals; 166 ft pipe underdrains; 55,420 ft paint pavement marking; 688 sq ft removal of existing precast concrete units; 
mobilization; traffic control and protection; Federally funded. (Completion Date: October 01, 2011 Plus 15 Working Days) 
(Job No. C-96-103-09) (6-00586-0000 & 6-00122-0000) (See Special Provisions for DBE %) 

  
 78. Contract No. 72D56  Sangamon County  District 6 

Section (B)RS-4,(O-15D)RS-2                           
FAS Route 618 (IL 124/ANDREW RD) 
5.61 miles of milling, HMA surface and other work on IL 124/Andrews Road from Business Loop I-55 at Sherman to IL 
123 at Williamsville; includes 566 units excavating and grading existing shoulder; 750 sq yds preparation of base; 11,482 
tons HMA binder and surface course, MIX C; 24,946 sq yds HMA shoulders; 75 ft steel plate beam guardrail; 16 traffic 
barrier terminals; 48,958 ft shoulder rumble strip; 94,665 ft paint pavement marking; 74,852 sq yds milling; 570 units 
grading and shaping foreslopes; mobilization; traffic control and protection; (60 Working Days)  
(Job No. C-96-187-10) (6-00474-0000) (See Special Provisions for DBE %) 

  
 79. Contract No. 72D66  Montgomery County  District 6 

Section 15TS, 24TS-2                           
FAP Route 325 (IL 16) Project HSIP-325(55) 
Modernizing traffic signals along IL 16 at the intersections of Corvette Drive, Ohren Lane, Old US 66 and Sherman Street 
in Litchfield; includes 36 ft conduit in trench; 233 sq ft concrete median surface; 36 ft trench and backfill; 2 controllers; 4 
uninterruptible power supplies; 5,117 ft fiber optic cable; 612 ft electric cable; 3 aluminum traffic signal posts; 2 steel mast 
arm assemblies and poles; 31 signal heads; remove 5,594 ft cable from conduit; 48 inductive loop detectors; mobilization; 
traffic control and protection; Federally funded. (60 Working Days) (Job No. C-96-199-10) (6-00630-0000)  
(See Special Provisions for DBE %) 

  
 80. Contract No. 72D82  Pike County  District 6 

Section 105 RS-6                           
FAP Route 321 (US 54)  
0.85 mile of milling, HMA surface and striping on U.S. Route 54 from 2.2 miles south of IL Route 96 continuing north; 
includes 11,966 sq yds milling; 1,006 tons HMA surface course, Mix C; 10,104 ft paint pavement marking; mobilization; 
traffic control and protection. (60 Working Days) (Job No. C-96-017-10) (0-01617-6009)  
(See Special Provisions for DBE %) 
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 81. Contract No. 76E01  St Clair County  District 8 

Section D-8 CRACK & JOINT SEAL 2011-1                           
FAI Route 64 (I-64)  
Crack and joint seal along 7.8 miles of I-64 from IL 157 to Greenmount Road; includes 289,638 ft crack routing 
(pavement); 95,580 lbs crack filling; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-98-084-10) (8-00269-0000) (See Special Provisions for DBE %) 

  
 82. Contract No. 76E53  Bond County  District 8 

Section 3-(3,4,5)-I                           
FAI Route 70 (I-70) Project HSIP-70-2(234)44 
13.33 miles of striping along I-70 from 1.0 mile west of Millersburg Road to the Fayette County line; includes 395,250 ft 
performed plastic pavement marking; 305,250 ft grooving for recessed pavement marking; mobilization; Federally funded. 
(45 Working Days) (Job No. C-98-006-11) (0-00884-8001) (See Special Provisions for DBE %) 

  
 83. Contract No. 76E55  Jersey-Calhoun Counties  District 8 

Section 2I-4                           
FAP Route 304 (IL 100)  
Removal and replacement of the Brussels Ferry loading docks on the Jersey County and Calhoun County sides; includes 
287 sq yds stone dumped riprap; 24 cu yds controlled low-strength material; 3 changeable message signs; 2 steel docks; 
remove 287 sq yds existing riprap; remove 3 ferry docks; relocate 1 ferry dock; 3 moorings; mobilization.  
(Completion Date: June 15, 2011) (Job No. C-98-015-11) (Formal Contracts) (See Special Provisions for DBE %) 

  
 84. DELETED FROM LETTING 
  
 85. Contract No. 76E58  Madison County  District 8 

Section 60-1B-I-5                           
FAI Route 270 (I-270)  
Bridge repairs on the existing structures carrying I-270 over the Chain of Rocks Canal Bridge (SN060-0036, 0037); 
includes 1,000 lbs structural steel repair; 185.1 sq ft structural repair of concrete; jacking existing superstructure; 
mobilization; traffic control and protection. (65 Calendar Days) (Job No. C-98-017-11) (8-85312-1000)  
(See Special Provisions for DBE %) 

  
 86. DELETED FROM LETTING 
  
 87. Contract No. 76E66  Clinton County  District 8 

Section 7BR-2                           
FAP Route 805 (IL 161)  
Bridge repairs to the existing structure carrying IL Route 161 over Crooked Creek (SN 014-0025) located 8.6 miles east of 
IL Route 127; includes 1.7 cu yds concrete; 350 lbs epoxy coated reinforcement bars; 5,930 lbs structural steel repair; 
mobilization; traffic control and protection. (Completion Date: May 15, 2011) (Job No. C-98-025-11) (8-89242-1000)  
(See Special Provisions for DBE %) 

  
 Small Business Set-Aside. 
 88. Contract No. 74484  Various Counties  District 7 

Section D7 GUARDRAIL 2011-1                           
Various Routes (VARIOUS)  
Repairing or replacing damaged steel plate beam guardrail and traffic barrier terminals at various locations in the district; 
includes 30 guardrail blocks; 22 rail element plates; 2 traffic barrier terminals; 30 steel posts; 20 wood posts; repair 12 
traffic barrier terminals; repair 5 traffic barrier terminal rail element plates; repair 15 traffic barrier terminal special, posts; 
mobilization; traffic control and protection. (Completion Date: December 31, 2011) (Job No. C-97-135-10) (0-01617-7001) 
(See Special Provisions for DBE %) 

  
 89. Contract No. 74503  Cumberland-Clark Counties  District 7 

Section D7 PAVT PRSV 2011-2                           
FAI Route 70 (I-70)  
Microsurfacing of 2 ft. of the existing pavement centerline and replacement of pavement markings along I-70 from the 
Effingham/Cumberland County line to 0.3 mile west of Martinsville; includes 6,697 gals bituminous materials (prime coat); 
47 tons longitudinal joint repair; 66,964 sq yds micro-surfacing, single pass; 75,334 ft urethane pavement marking; 
mobilization; traffic control and protection. (25 Working Days) (Job No. C-97-014-11) (7-50381-0000)  
(See Special Provisions for DBE %) 
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 90. Contract No. 78212  Jefferson County  District 9 
Section D9 CM BRIDGE REPAIR 2011-1                           
FAI Route 57 (I-57)  
Bridge resurfacing, joint replacement and bearing replacement on the existing structure carrying the I-64 EB to I-57 NB 
ramp at the top level of the NW Tri-level (SN 041-0061) at Mt. Vernon; includes 113 tons polymerized HMA surface 
course, Mix D; 20.3 sq yds milling; 10.4 cu yds concrete removal; 11.5 cu yds concrete; 1,700 lbs structural steel; 1,390 
lbs epoxy coated reinforcement bars; 10 elastomeric bearing assemblies; 1,161 sq yds waterproofing membrane system; 
690 ft preformed plastic pavement marking; 1,119 sq yds milling (deck); jack and remove 10 existing bearings; 
mobilization; traffic control and protection. (Completion Date: July 01, 2011) (Job No. C-99-070-10) (0-01617-9008)  
(See Special Provisions for DBE %) 

  
 91. Contract No. 85523  Winnebago County  District 2 

Section 03-00337-00-BR                           
FAU Route 5103 (KISHWAUKEE ROAD) Project BRM-5099(80) 
Project consists of removing the existing 4 span structure and replacing it with a 3 span welded plate girder bridge with 
spill thru abutments and wall piers, construction of widened roadway embankments, HMA pavement, bridge approach 
slab, pavement markings, topsoil, seeding guardrail and all other incidental items to complete the work on FAU Rte. 5103 
(Kishwaukee Road) over Kishwaukee River; includes 1,160 cu yds earth excavation; 1,260 sq yds topsoil furnish and 
place; 1,307 sq yds erosion control blanket; 150 ft temporary ditch checks; 970 ft perimeter erosion barrier; 320 sq yds 
stone riprap; 1,489 sq yds subbase granular material; 993 gals bituminous materials (prime coat); 28.8 tons leveling 
binder (machine method); 654.3 tons HMA binder course; 182.8 tons HMA surface course; 1,773 sq yds pavement 
removal; 951 sq yds aggregate shoulders; 1 removal of existing structures; 2 cofferdams; 428.7 cu yds concrete 
structures; 774.1 cu yds concrete superstructures; 2,928 sq yds protective coat; 893,210 lbs furnishing and erecting 
structural steel; 4,536 stud shear connectors; 249,170 lbs reinforcement bars, epoxy coated; 2,136 ft furnishing and 
driving steel piles; 14 elastomeric bearing assemblies; 56 anchor bolts; 1,017 sq ft concrete sealer; 212.5 ft steel plate 
beam guardrail; 669 ft guardrail removal; 306 ft chain link fence; 3,134 ft paint pavement marking line; 170.8 cu yds 
porous granular embankment; 374 sq yds stabilized construction entrance; 184 ft pipe underdrains for structures; traffic 
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (Completion Date: November 18, 2011 Plus 10 Working Days) (Job No. C-92-096-09) (2-80000-0000)  
(See Special Provisions for DBE %) 

  
 92. Contract No. 87470  LaSalle County  District 3 

Section 10-00164-00-LS (OTTAWA) 
FAP Route 68 & FAP Route 623 (IL 23 & US 6) Project TE-D3(61) 
Project consists of the installation of new trees in select medians and embankments and all other incidental items to 
complete the work at various sections of FAP Rte. 68 (IL 23) and FAP Rte. 623 (US 6) in the city of Ottawa; includes 924 
trees; 35 evergreens; 100 ft exploratory excavation; 1 tree protection; traffic control and protection; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-93-137-10) (0-00991-0000) (See Special Provisions for DBE %) 

  
 93. Contract No. 87476  DeKalb County  District 3 

Section 06-00002-00-PV (NIU) 
Various Routes  Project HPP-623(107) 
Construction of 2 north/south and 2 east/west roadways which consists of constructing sanitary sewer and storm water 
retention/detention facilities, bituminous pavement with curb and gutter, a 16-foot median, associated storm sewer, earth 
excavation, embankment, road base, roadway lighting, landscaping, sidewalk, pavement markings and all other incidental 
items to complete the work on the westside of the NIU campus west of Presidents Boulevards, north of Lincoln Highway 
and east of John Huber Parkway; includes 141 units tree removal; 119,703 cu yds earth excavation; 11,100 cu yds trench 
backfill; 30,106 cu yds topsoil excavation and placement; 29 acres seeding; 54 acres mowing; 54,372 sq yds erosion 
control blanket; 12,028 sq yds heavy duty erosion control blanket; 58,736 sq yds subbase granular material; 84 tons 
aggregate surface course; 22,124 gals bituminous materials (prime coat); 904 tons leveling binder (machine method); 
18,797 tons HMA binder course; 4,694 tons HMA surface course; 72,654 sq ft PCC sidewalk; 1,137 tons aggregate 
shoulders; 1,097 tons HMA shoulders; 9,905 ft storm sewers, Class A; 45 manholes; 22,953 ft combination concrete curb 
and gutter; 25,719 ft temporary pavement marking line; 37,054 ft thermoplastic pavement marking line; 14,655 ft conduit 
in trench; 77,660 ft electric cable in conduit, 600V; 16,655 ft trench and backfill for electrical work; 88 light poles 
aluminum; 88 light poles foundations; 70 trees; 3,000 ft sanitary sewer; 1,300 ft steel castings; traffic control and 
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(Completion Date: November 11, 2011) (Job No. C-93-155-10) (3-10200-0010) (See Special Provisions for DBE %) 
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 94. Contract No. 91445  Champaign County  District 5 
Section 10-00285-00-SP (CHAMPAIGN) 
FAU Route 7171 (FOURTH STREET) Project HSIP-5181(47) 
Project consists of pavement, curb and gutter, sidewalk and raised median removal, construction of storm sewers and 
associated storm drainage structures, curb extensions at intersections, pavement, curb and gutter and sidewalk, traffic 
signal modernization, roadway lighting removal and replacement, pavement marking removal and replacement, 
landscaping and all other incidental items to complete the work on FAU Rte. 7171 (Fourth Street) between Green Street 
and Gregory Drive in the city of Champaign; includes 100 cu yds removal and disposal of unsuitable material; 236 cu yds 
trench backfill; 205 tons granular embankment, special; 200 sq yds geotechnical fabric for ground stabilization; 1,639 sq 
yds topsoil furnish and place; 73.3 units supplemental watering; 4,229 sq yds aggregate base course; 373.9 tons 
aggregate for temporary access; 806 gals bituminous material (prime coat); 25,233 sq ft PCC sidewalk; 1,431 sq yds 
pavement removal; 2,419 ft combination curb and gutter removal; 13,912 sq ft sidewalk removal; 1,187 sq ft median 
removal; 1,001 sq yds Class B patches; 108 dowel bars; 412 ft storm sewers, Class A; 450 ft storm sewer removal; 28 
inlets; 2,551 ft combination concrete curb and gutter; 9,550 ft pavement marking tape; 12,179 ft thermoplastic pavement 
marking line; 4,218 sq ft pavement marking removal; 307 ft conduit in trench; 2,360 ft conduit; 3,770 ft unit duct; 4,341 ft 
electric cable in conduit; 12 signal heads, polycarbonate, LED; 2,600 ft remove electric cable from conduit; 1,029 ft 
electric cable in conduit, signal; 1,596 drill and grout #6 tie bars; 247 ft storm sewers; 37 light poles; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: September 
16, 2011) (Job No. C-95-347-10) (0-01662-0000) (See Special Provisions for DBE %) 

  
 95. Contract No. 95594  Wabash County  District 7 

Section 07-00075-00-RS                           
FAS Route 800 (CH 11) Project RS-800(123) 
Project consists of resurfacing with HMA surface and leveling binder courses, aggregate shoulders, pavement markings, 
raised reflective pavement markers and all other incidental items to complete the work at the intersection of FAS Rte. 800 
(CH 11) and FAS Rte. 900 easterly 2.992 miles to FAS Rte. 806; includes 150 ft grading and shaping ditches; 1,796 gals 
bituminous materials (prime coat); 3,685 tons leveling binder (machine method); 2,717 tons HMA surface course; 1,787 
tons aggregate shoulders; 18 ft pipe culvert removal and replacement; 4,740 ft short-term pavement marking; 42,248 ft 
paint pavement marking line; 198 raised reflective pavement markers; 1,580 ft short-term pavement marking removal; 
traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (20 Working Days) (Job No. Job No. C-97-109-09) (7-10445-0000)  
(See Special Provisions for DBE %) 

  
 96. Contract No. 60N02  Cook County  District 1 

Section 2010-128-I                           
FAI Route 94 (I-94)  
Bridge deck sealing of the structures at 15 locations along I-94 from south of 159th Street to Indiana State Line in Lansing 
and Sauk Village (SN 016-0456, 1041, 2791, 2792, 2793, 2797, 2798, 2795, 2796, 2794, 2807, 2802, 2800, 2811, 2805, 
and 2804); includes 778,916 sq ft concrete sealer; nighttime work zone lighting; mobilization; traffic control and protection. 
(20 Working Days) (Job No. C-91-208-11) (1-78547-0001) (See Special Provisions for DBE %) 

  
 97. Contract No. 63525  Kane County  District 1 

Section 09-00237-02-TL                           
FAP Route 336 (RANDALL ROAD) Project CMM-9003(209) 
Install fiber optic interconnect cable and modifications to the existing traffic signals to incorporate these signals into the 
Kane County ATMS system located on Randall Road from Dean Street to Main Street, in the city of St. Charles and the 
city of Geneva; includes 48 ft conduit in trench; 15 full-actuated controllers in existing cabinets; 10,100 ft fiber optic cable 
in conduit; 144 splices in cabinet; 7,132 ft electric cable in conduit; 162 terminate fibers in cabinet; 17 uninterruptible 
power supplies; 63 inductive loop detectors; 23 ethernet switches; 9 video encoders; 1,107 ft outdoor rated network cable; 
1 network configuration; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (90 Working Days) (Job No. C-91-264-09) (1-11011-0000) (See Special Provisions for DBE %) 

  
 98. Contract No. 63529  Kane County  District 1 

Section 10-00181-00-TL (ELGIN) 
FAU Route 1314 & FAU Route 1326 (KIMBALL ST. & NATIONAL ST.) Project CMM-9003(732) 
Work consists of modifications and additions to the central business district traffic signal interconnection system, located 
on Kimball Street from IL 31 to Dundee Avenue and on National Street from IL 31 to Villa Street in the City of Elgin; 
includes 50 ft conduit pushed; 1,923 ft remove electric cable from conduit; 5,374 ft fiber optic cable in conduit; 5,374 ft 
electric cable in conduit, tracer 14-1C; 5 transceivers fiber optic; 4 full actuated controllers in existing cabinets; 1 radio 
interconnect system; 9 maintain existing traffic signal installation; 43 inductive loop detectors; Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (60 Working Days)  
(Job No. C-91-164-11) (1-11011-0000) (See Special Provisions for DBE %) 
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 99. Contract No. 63531  Lake County  District 1 
Section 05-00193-04-BR                           
FAU Route 2626 (ARLINGTON HEIGHTS ROAD) Project BRM-8003(792) 
Project consists of the removal and replacement of the bridge deck beams of the northbound bridge carrying Arlington 
Heights Road over Buffalo Creek, one half mile north of Lake Cook Road; includes 1 remove existing superstructure; 102 
cu yds concrete superstructure; 1,853 sq ft precast prestressed concrete deck beams; 27,140 lbs reinforcement bars 
epoxy coated; 42 sq ft structural repair of concrete; 102 ft parapet railing; 59 ft bicycle railing; 296 sq yds pavement 
removal; 2,091 sq ft sidewalk removal; 564 ft combination curb and gutter removal; 1,998 sq ft PCC sidewalk; 504 ft 
combination curb and gutter; 92 tons polymerized HMA surface course; 1,853 sq ft waterproofing membrane system; 154 
sq yds PCC surface removal; 504 ft temporary concrete barrier; 1,707 ft polyurea pavement marking Type I; 405 ft 
thermoplastic pavement marking line; federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (Completion Date: August 01, 2011 Plus 15 Working Days)  
(Job No. C-91-180-07) (1-20325-0000) (See Special Provisions for DBE %) 

  
 100. Contract No. 89490  Tazewell County  District 4 

Section 07-00116-01-FP (MORTON) 
FAU Route 6721 (EAST JEFFERSON ST.) Project M-5093(127) 
Widen roadway to provide a bi-directional turn lane, storm sewers and combination curb and gutter, from Rhode Island 
Avenue to Tennessee Avenue, in the village of Morton; includes 8,436 sq yds subbase granular; 7,779 sq yds HMA base 
course; 1,312 tons HMA binder course; 968 tons polymerized HMA surface course; 4,520 cu yds earth excavation; 463 sq 
yds HMA surface removal; 217 sq yds PCC driveway pavement; 590 sq yds aggregate shoulders; 1,658 ft storm sewer; 
2,673 ft combination concrete curb and gutter; 8,751 ft thermoplastic pavement marking line; 1.1 acre seeding; 5,307 sq 
yds topsoil furnish and place; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: July 29, 2011) (Job No. C-94-044-08) (4-10290-0000)  
(See Special Provisions for DBE %) 

  
 101. Contract No. 91437  Vermilion County  District 5 

Section 09-09123-00-BR                           
TR 160  Project BROS-183(303) 
Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete 
deck beam bridge (27" depth) with back to back abutments, aggregate surface approaches, roadway buildup to meet 
structure, earthwork and all other incidental items to complete the work on TR 160, 3 miles southeast of Jamaica over 
Swank Creek; includes 1,330 cu yds earth and channel excavation; 276 cu yds furnished excavation; 1,704 ft perimeter 
erosion barrier; 312 sq yds stone riprap; 535 tons aggregate surface course; 1 removal of existing structures; 115.4 cu 
yds structure excavation; 1,614 sq ft precast prestressed concrete deck beams (27" depth); 4,390 lbs reinforcement bars; 
350 ft furnishing and driving steel piles; 302 ft pipe culverts; traffic control and protection; (A Special Provision for this 
contract requires insurance that names additional insureds). (30 Working Days) (Job No. C-95-327-10) (5-10326-0000) 
(See Special Provisions for DBE %) 

  
 102. Contract No. 46156  Various Counties  District 4 

Section D 4 REFLECTOR REPL 11-32                           
Various Routes (VARIOUS)  
This project consists of removing and replacing damaged raised reflective markers on various routes at various locations 
in District Four; includes 3,184 replacement reflector; 5,151 temporary raised reflective pavement markers; 3,184 raised 
reflective pavement marker removal; traffic control and protection; mobilization. (Completion Date: June 30, 2012)  
(Job No. C-60-032-11) (0-01587-0000) (See Special Provisions for DBE %) 

  
 103. Contract No. 60F75  Will County  District 1 

Section 2010-133-I                           
FAP Route 846/357 (IL 53 & US 6) Project HSIP-000S(679) 
Guardrail, shoulder rumble strips and traffic signal modernization on IL Route 53 and US Route 6 from Forked Creek to 
US Route 52 in Joliet, Wilmington, Elwood, Rockwood and Preston Heights; includes 38,300 cu yds removal and disposal 
of unsuitable material; 113,550 sq yds subbase granular material; 84,100 sq yds HMA base course; 10,430 tons HMA 
surface course, Mix D; 12,600 sq yds pavement removal; 37,225 sq yds milling; 22,550 tons aggregate shoulders; 22,550 
tons aggregate wedge shoulders; 4,225 ft steel plate beam guardrail; 38 traffic barrier terminals; 239,650 ft shoulder 
rumble strips; 6,520 tons polymerized leveling binder (machine method); 250,360 ft thermoplastic pavement marking; 
5,240 ft electric cable; 3 steel mast arm assemblies and poles; 40 signal heads; 80 units grading and shaping shoulders; 
mobilization; traffic control and protection; Federally funded. (Completion Date: September 30, 2011 Plus 05 Working 
Days) (Job No. C-91-226-09) (1-78117-0000) (See Special Provisions for DBE %) 
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 104. Contract No. 60H20  Cook County  District 1 
Section 98-B                           
FAP Route 343 (IL 68) Project F-343(17) 
Water main relocation and replacement of the existing structure carrying IL Route 68 (Dundee Road) over the Wheeling 
Drainage Ditch (SN 016-0525) with a three-sided precast concrete structure 36' X 11', located west of Dundee Road and 
Wolf Road in Wheeling; includes 750 cu yds removal and disposal of unsuitable material; 210 cu yds channel excavation; 
2,225 cu yds earth excavation; 1,040 cu yds trench backfill; 3,010 sq yds topsoil; 2,788 sq yds sodding; 200 sq yds stone 
riprap; 150 sq yds HMA base course; 284 tons polymerized HMA binder course; 150 tons HMA surface course; 330 tons 
polymerized HMA surface course, Mix F; 3,340 sq yds HMA pavement (full-depth); 360 sq yds PCC pavement; 6,656 sq ft 
PCC sidewalk; 2,335 sq yds pavement removal; 2,465 sq yds milling; removal of existing structure; 1,200 cu yds structure 
excavation; 2 cofferdams; 200 cu yds concrete; 12,000 lbs epoxy coated reinforcement bars; 1,190 ft water main; 235 ft 
water service; 240 ft pipe underdrains; 370 tons aggregate subgrade; 4,650 sq yds aggregate subgrade; 86 ft three-sided 
precast concrete structures 36' X 11'; 1,842 ft concrete curb and gutter; 115 ft steel plate beam guardrail; 4 traffic barrier 
terminals; 3,286 ft thermoplastic pavement marking; 3,361 ft electric cable; 500 sq ft temporary soil retention system; 
mobilization; traffic control and protection; Federally funded. (Completion Date: October 31, 2011 Plus 05 Working Days) 
(Job No. C-91-583-09) (1-77363-0000) (See Special Provisions for DBE %) 

  
 105. Contract No. 60I47  Will County  District 1 

Section 99-5-Y                           
FAI Route 80 (I-80) Project ACIM-80-4(191)141 
3.26 miles of construction of additional driving lane, signing, surveillance and other work on I-80 from U.S. Route 30 to the 
Norfolk Southern Corporation Railroad in New Lenox; includes 15,380 cu yds earth excavation; 12,721 cu yds removal 
and disposal of unsuitable material; 11,097 cu yds trench backfill; 58,943 sq yds topsoil; 1,543 sq yds stone riprap; 
49,890 sq yds stabilized subbase-HMA; 15,320 sq yds protective coat; 662 sq yds pavement removal; 1,106 tons 
aggregate shoulders; 44,440 sq yds PCC shoulders; 3.6 cu yds concrete removal; 89 cu yds structure excavation; 50.3 cu 
yds concrete; 12 solar panels; 28 communications vaults; ATMS system integration; 4,130 lbs epoxy coated 
reinforcement bars; 15,921 ft storm sewers; 1,062 ft storm sewers jacked in place; 230 cu yds sand backfill; 33.972 ft pipe 
underdrains; 109 manholes; 2,090 sq ft concrete median surface; 925 ft steel plate beam guardrail; 7 traffic barrier 
terminals; 14,489 ft concrete barrier; 17,410 ft concrete barrier base; 48,425 ft shoulder rumble strips; 4,939 sq ft sign 
panel; 86,927 ft polyurea pavement marking; 17,100 ft conduit in trench; 900 ft unit duct; 17,700 ft trench and backfill; 
36,400 ft fiber optic innerduct; 4 CCTV equipment; 4 CCTV dome cameras; 4 CCTV camera structures; 9 ethernet 
switches; 31.5 gals weed control; 46,800 ft fiber optic cable; 46,820 sq yds aggregate subgrade; 853 units selective 
clearing; 20 acres interseeding; mobilization; traffic control and protection; Federally funded. (Completion Date: October 
31, 2011 Plus 10 Working Days) (Job No. C-91-046-10) (1-77247-0600) (See Special Provisions for DBE %) 

  
 106. Contract No. 60K23  Cook County  District 1 

Section 2010-005TS                           
FAU Route 1312 & FAP Route 345 (IL 19 & IRVING PK RD) Project HSIP-000S(831) 
Safety traffic upgrades including traffic signal modernization, temporary traffic signals and interconnect on IL 19 (Irving 
Park Road) from East Avenue to Bartlett Road and US 20 (Lake Street) at Park Avenue in Streamwood, Hanover Park 
and Barlett; includes 18 cu yds earth excavation; 38 sq yds subbase granular material; 10 tons HMA surface course, MIX 
D; 2,280 sq ft concrete sidewalk; 115 sq ft sign panel; 3,403 ft thermoplastic pavement marking; 1,087 ft conduit in trench; 
1,376 ft conduit pushed; 1,047 ft trench and backfill; 4 controllers; 19,013 ft electric cable; 8 steel mast arm assemblies 
and poles; 63 signal heads; 1,645 ft detector loop; 8,910 ft electric cable, tracer; 5 uninterruptible power supplies; 8,910 ft 
fiber optic cable; 1,295 sq ft brick paver removal and replacement; mobilization; traffic control and protection; Federally 
funded. (75 Working Days) (Job No. C-91-450-10) (1-78553-0000) (See Special Provisions for DBE %) 

  
 107. Contract No. 60K24  Cook County  District 1 

Section 2010-0006TS                           
FAU Route 3832 & FAP Route 378 (MCCORMICK & DEMPSTER STS) Project HSIP-000S(832) 
Safety traffic upgrades on McCormick Boulevard from Church Street to Devon Avenue and traffic signal modernization, 
temporary signals and interconnect on Dempster Street from McCormick Boulevard to Keeler Avenue in Skokie, 
Lincolnwood and Chicago; includes 48 cu yds earth excavation; 11,998 sq ft PCC sidewalk; 1,305 ft curb and gutter 
removal and replacement; 120 sq ft sign panel; 7,415 ft thermoplastic pavement marking; 998 ft conduit in trench; 4,378 ft 
conduit pushed; 40,594 ft electric cable; 32 galvanized steel traffic signal posts; 8 steel combination mast arm assemblies 
and poles; 153 signal heads; 1,836 ft detector loop; 14 uninterruptible power supplies; 6,696 ft fiber optic cable; 
mobilization; traffic control and protection; Federally funded. (120 Working Days) (Job No. C-91-451-10) (1-78557-0000) 
(See Special Provisions for DBE %) 

  
 108. Contract No. 60L29  Cook-Will Counties  District 1 

Section 2010-054 BR                           
FAI Route 90/94 & FAI Route 80 (I-90/94 & I-80)  
Structural steel repair on the structures carrying 55th Street over I-90/94 (SN 016-1153) in Chicago and carrying Wheeler 
Road over I-80 (SN 099-0175) in Joliet; includes 12,800 lbs structural steel; temporary slab support system; temporary 
shoring and cribbing; 7,160 lbs structural steel removal; 1,110 lbs structural steel repair; beam straightening; mobilization; 
traffic control and protection. (15 Working Days) (Job No. C-91-676-10) (0-01617-1002)  
(See Special Provisions for DBE %) 
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 109. Contract No. 60L44  Will County  District 1 

Section 2010-063-I                           
Various Routes (VARIOUS)  
Bridge cleaning at various locations of Moveable Bridges in Joliet (SN 099-0239, 0101, 0166, 9904 and 9903); includes 
Bridge washing at 5 locations; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-91-689-10) (0-01617-1004) (See Special Provisions for DBE %) 

  
 110. Contract No. 60M58  Lake County  District 1 

Section 107-RS-3                           
FAP Route 338 (IL 59)  
4.57 miles of resurfacing on IL Route 59 from U.S. Route 12 (Rand Road) to IL Route 22 in Wauconda and Barrington; 
includes 137 units grading and shaping shoulders; 867 cu yds removal and disposal of unsuitable material; 1,020 cu yds 
furnished excavation; 1,734 sq yds topsoil; 8,280 tons HMA surface course, Mix D; 98,571 sq yds milling; 6,602 sq yds 
patching; 1,307 tons aggregate wedge shoulder; 17 traffic barrier terminals; 3,998 tons polymerized leveling binder 
(machine method); 1,860 ft detector loop replacement; 104,966 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (60 Working Days) (Job No. C-91-132-11) (1-78456-0000) (See Special Provisions for DBE %) 

  
 111. Contract No. 60M59  Will County  District 1 

Section 99(5&5-1)Y-1                           
FAI Route 80 (I-80) Project ACIM-80-4(190)142 
4.54 miles of widening for additional lanes, signing, surveillance and other work along I-80 from the Norfolk Southern 
Corporation Railroad to U.S. Route 45 in Mokena and Orland Park; includes 10,059 cu yds earth excavation; 13,034 cu 
yds removal and disposal of unsuitable material; 11,907 cu yds trench backfill; 124,540 sq yds topsoil; 460 sq yds stone 
riprap; 54,580 sq yds stabilized subbase-HMA; 445 sq yds pavement removal; 1,028 tons aggregate shoulders; 48,537 
PCC shoulders; 214.4 cu yds concrete removal; 197 sq yds protective shield; 468 cu yds concrete; 137,620 lbs structural 
steel; 30 communications vaults; 2,748 stud shear connectors; 117,550 lbs epoxy coated reinforcement bars; 17,166 ft 
storm sewers; 751 ft storm sewers jacked in place; 35 cu yds sand backfill; 2,815 sq ft concrete sealer; 36,938 ft pipe 
underdrains; 901 ft steel plate beam guardrail; 5 traffic barrier terminals; 49,630 ft shoulder rumble strips; 408 sq ft sign 
panel; 101,108 ft polyurea pavement marking; 1,600 ft unit duct; 18,900 ft trench and backfill; 5 CCTV cameras 
equipment; 5 CCTV camera structures; 278 units grading and shaping shoulders; 5 CCTV dome cameras; 46,800 ft fiber 
optic innerduct; 2,491 sq yds concrete bridge deck scarification; 3,520 sq yds bridge deck thin polymer overlay; 56,800 ft 
fiber optic cable; 51,210 sq yds aggregate subgrade; 998 units slope wall repair; 180 sq yds patching; 23 acres 
interseeding; 16 radar vehicle sensing systems; ATMS system integration; mobilization; traffic control and protection; 
Federally funded. (Completion Date: October 31, 2011 Plus 10 Working Days) (Job No. C-91-141-11) (1-77247-0700) 
(See Special Provisions for DBE %) 

  
 112. Contract No. 60N03  Cook County  District 1 

Section 2010-129-I                           
FAI Route 90/94 (I-90/94)  
Bridge deck sealing on the mainline bridges on I-90/94 (Kennedy Expressway) from I-94/Edens Junction to North Avenue 
in Chicago (SN 016-0111 through 016-0118, 016-0120 through 016-0125, 016-0127 through 016-0135, -0168, -0204-, -
1053, -1061, -1071, -1073, -1076, -1077, 1078, -1109, -2551 and -2654); includes 1,505,750 sq ft concrete sealer; 
nighttime work zone lighting; mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-209-11) (1-
78547-0002) (See Special Provisions for DBE %) 

  
 113. Contract No. 60N04  Cook County  District 1 

Section 2010-130-I                           
Various Routes (VARIOUS)  
Bridge deck sealing of structures at 28 locations along FAI 90 and FAI 90/94 (Kennedy Expressway Overhead Structures) 
in Chicago; includes 645,584 sq ft concrete sealer; nighttime work zone lighting; 359.8 sq ft temporary information 
signing; mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-210-11) (1-78547-0003)  
(See Special Provisions for DBE %) 

  
 114. DELETED FROM LETTING 
  
 115. DELETED FROM LETTING 
  
 116. Contract No. 60N23  DuPage County  District 1 

Section 2010-150-DTR                           
FAP Route 870/FAU Route 2578 (IL 53)  
Removal of trees and stumps along 4.10 miles of IL 53 from Army Trail Road to the Elgin O'Hare Expressway in Addison 
and Itasca; includes 4,785 units tree removal; 4,029 ft temporary fence; 215 units selective clearing; mobilization; traffic 
control and protection. (Completion Date: April 22, 2011) (Job No. C-91-272-11) (1-88120-2020)  
(See Special Provisions for DBE %) 
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 117. Contract No. 64G33  Henry-Whiteside Counties  District 2 
Section D2 DECK SEALING 2011-2                           
FAI Route 74,80,88 (I-74,80,88)  
This project consists of applying concrete sealer to bridge decks and parapets on 22 structures in Henry and Whiteside 
Counties; includes 260,474 sq ft concrete sealer; traffic control and protection; mobilization. (15 Working Days)  
(Job No. C-92-003-11) (2-91000-0100) (See Special Provisions for DBE %) 

 118. DELETED FROM LETTING 
  
 119. DELETED FROM LETTING 
  
 120. DELETED FROM LETTING 
  
 121. Contract No. 68A14  Peoria-Tazewell Counties  District 4 

Section D4 ITS SYSTEM 2011                           
FAI Route 74 (I-74) Project ITS-74-4(242)93 
This project consists of installing conduit, communication vaults, fiber optic cable, CCTV cameras, microwave traffic 
counters and equipment cabinets located on Interstate 474 in Peoria County and Interstate 74 in Tazewell County (East 
Peoria); includes 28,640 ft conduit in trench; 2,134 ft conduit pushed; 900 ft conduit attached to structures; 8,715 ft 
electric cable in conduit; 28,640 ft trench and backfill for electrical work; 1 controller cabinet; 80 ft concrete foundation; 5 
camera poles; 5 closed circuit television dome cameras; 498 ft Cat 5 ethernet cable; 1 service installation; 3,087 ft fiber 
optic cable in conduit; 38,238 fiber optic cable 48 fibers, single mode; 24 communication vaults; railroad protective liability 
insurance; mobilization; traffic control and protection; Federally funded. (90 Working Days) (Job No. C-75-002-11) (ITS) 
(See Special Provisions for DBE %) 

  
 122. Contract No. 68A15  McDonough-Peoria-Tazewell Counties  District 4 

Section D4 ITS SYSTEM 2011-1                           
Various Routes (VARIOUS) Project ITS-000S(836) 
This project consists of installing conduit, communications vaults, fiber optic cable, CCTV cameras, microwave traffic 
counters, equipment cabinets and dynamic message signs at various locations as specified in the plans; includes 1,863 
lbs structural steel sign support-breakaway; 5,609 ft conduit in trench; 345 ft conduit pushed; 6,480 ft electric cable in 
conduit; 5,609 ft trench and backfill for electrical work; 15 ft concrete foundation; 1 traffic counter; 2 dynamic message 
signs; 1 pole mounted equipment cabinet; 762 ft Cat 5 ethernet cable; 5 closed circuit television dome cameras; 14,470 ft 
fiber optic cable in conduit; 2,926 ft electric cable in conduit; 6 communications vaults; mobilization; traffic control and 
protection; Federally funded. (40 Working Days) ((Job No. C75-003-11) (FY 2011 ITS FUNDS)  
(See Special Provisions for DBE %) 

  
 123. Contract No. 70273  Piatt County  District 5 

Section (7S,8,28)RS-3                           
FAP Route 741 (IL 105) Project F-741(106) 
7.19 miles of milling, resurfacing and shoulder widening on IL Route 105 from Bement to Kratz Street in Monticello; 
includes 10,468 tons HMA surface course; 124,517 sq yds HMA surface removal; 21,106 sq yds aggregate shoulders; 
10,553 sq yds HMA shoulders; 5 water valves to be adjusted; 3,758 ft thermoplastic pavement marking line; 93,575 ft 
paint pavement marking line; 426 raised reflective pavement markers; 4,349 tons leveling binder (machine method), N50; 
5,997 sq yds HMA surface removal; 7,035 cu yds shoulder excavation; railroad protective liability insurance; traffic control 
and protection; mobilization; Federally funded. (65 Working Days) (Job No. C-95-115-02) (5-50710-0000,5-50710-0100) 
(See Special Provisions for DBE %) 

  
 124. Contract No. 70800  Piatt County  District 5 

Section (8,9,10_CR                           
FAP Route 741 (IL 105) Project F-741(105) 
This project consists of completely removing four existing across-road culverts and replacing them with precast concrete 
box culverts located on IL Route 5 between IL Route 32 and Bement; includes 395 cu yds removal and disposal of 
unsuitable material; 250 cu yds porous granular embankment; 900 ft exploration trench; 320 tons stone riprap; 281 sq yds 
Class C patches; 250 sq yds pavement fabric; 272 sq yds aggregate shoulders; removal of 4 existing structures; 8 box 
culvert end sections; 194 ft precast concrete box culvert; 92 ft storm sewers; 261 ft paint pavement marking line; 400 ft 
ditch cleaning; 2 inspections wells; mobilization; traffic control and protection; Federally funded. (45 Working Days)  
(Job No. C-95-039-09) (5-94890-0100) (See Special Provisions for DBE %) 

  
 125. Contract No. 72D97  Various Counties  District 6 

Section D6 TRAFFIC SIGNAL MOD-2011                           
Various Routes (VARIOUS)  
Reflectorized tape on backplates of signal lights at various locations in the district; includes modify 1,367 existing traffic 
signal backplates; mobilization; traffic control complete. (70 Working Days) (Job No. C-96-016-11) (0-01839-6004 & 6005) 
(See Special Provisions for DBE %) 
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 126. Contract No. 76D59  St Clair County  District 8 
Section 82-5K-2                           
FAI Route 64 (I-64) Project ACIM-64-1(128)9 
I-64 and IL 159 Interchange Ramp and intersection improvements consisting of signals, lighting, repairs to the structure 
carrying Ruby Lane over I-64 (SN 082-0176) and other work, located in Fairview Heights; includes 518 units tree removal; 
2,489 cu yds earth excavation; 43,032 cu yds furnished excavation; 6.3 acres seeding; 18,717 sq yds erosion control 
blanket; 1,187 sq yds PCC base course; 1,259 tons leveling binder (machine method); 3,347 tons HMA binder and 
surface course, MIX E; 3,705 sq yds HMA pavement (full-depth); 66 sq yds pavement removal; 15,052 sq yds milling; 
1,511 sq yds patching; 745 sq yds aggregate shoulders; 3,685 sq yds HMA shoulders; 23.2 cu yds concrete removal; 
removal of existing concrete deck; 106 sq yds protective shield; 332 cu yds structure excavation; 416.0 cu yds concrete; 
513 sq yds bridge deck grooving; 68,850 lbs structural steel; 1,790 stud shear connectors; 1,049 sq ft untreated timber 
logging; 87,270 lbs epoxy coated reinforcement bars; 1,068 ft metal shell piles; 1,517 ft soldier piles; 94 cu yds sand 
backfill; 2,835 sq ft concrete sealer; 6,283 ft pipe underdrains; 1,249 ft concrete curb and gutter; 6,551 sq ft concrete 
median surface; 675 ft steel plate beam guardrail; 6 traffic barrier terminals; 812 sq ft sign panel; 30 ft overhead sign 
structure-cantilever; 30 ft overhead sign structure-walkway; 27,585 ft preformed plastic pavement marking-inlaid; 6,671 ft 
unit duct; 20,001 ft electric cable; 3 steel mast arm assemblies and poles; 14 light poles; 15 signal heads; 5,623 ft trench 
and backfill; 1,572 ft detector loop; 64 cu yds braced excavation; 35.4 ft silicone joint sealer; 26 permanent ground 
anchors; 2,111 cu ft drilling and setting soldier piles (in soil); temporary shoring and cribbing; mobilization; traffic control 
and protection; Federally funded. (Completion Date: November 1, 2011 Plus 5 Working Days)  
(Job No. C-98-037-10) (8-00264-0000) (See Special Provisions for DBE %) 

  
 127. Contract No. 76E14  Madison County  District 8 

Section 47RS-3                           
FAU Route 9394 (COLLINSVILLE RD)  
1.94 miles of resurfacing on Collinsville Road from Formosa Road to Dewey Street in Troy; includes 93 sq yds patching; 
216 tons aggregate shoulders; 24,977 sq yds bituminous surface treatment; 93 sq. yds. patching; mobilization; 2,584 tons 
leveling binder (machine method); 24 tons aggregate surface course; 216 tons aggregate shoulders; 25,618 ft paint 
pavement marking; traffic control and protection. (20 Working Days) (Job No. C-98-107-10) (0-01617-8008)  
(See Special Provisions for DBE %) 

  
 128. Contract No. 63503  Will County  District 1 

Section 06-00046-01-PV (BOLINGBROOK) 
FAU Route 1578 (LILY CACHE LANE) Project CMM-M-TE-9003(632) 
Reconstruct roadway to provide two through lanes in each direction, new storm sewer, curb and gutter, raised medians, 
sidewalks, modify existing traffic signals at Lindsey Lane and install new signals at Orchard Drive and new roadway 
lighting, located along Lily Cache Lane from Veterans Parkway to Creekside Drive in the village of Bolingbrook; includes 
12,849 cu yds earth excavation; 22,323 sq yds pavement removal; 30,315 sq yds aggregate subgrade; 1,124 sq yds HMA 
base course widening; 23,883 sq yds HMA pavement full depth 11"; 2,595 tons HMA binder course; 1,040 tons HMA 
surface course; 13,904 ft combination curb and gutter removal; 9,284 sq ft sidewalk removal; 27,977 sq ft PCC sidewalk; 
16,016 ft combination curb and gutter; 1,228 sq ft concrete median; 4,823 sq ft median surface removal; 8,341 ft storm 
sewers; 8,161 sq yds HMA surface removal; 4,419 ft storm sewer removal; 21,580 ft thermoplastic pavement marking 
line; 316 ft conduit in trench; 1,561 ft conduit pushed; 7,390 ft unit duct; 8,701 ft electric cable in conduit; 52 luminaires; 38 
light poles; 7 steel combination mast arm assemblies and poles; 4 traffic signal posts; 16 signal heads; 10 pedestrian 
signal heads; 1 video detection system; 157 trees; 2.7 acres seeding; 7,661 sq yds sodding; Federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (75 Working Days)  
(Job No. C-91-504-10) (1-21042-0000) (See Special Provisions for DBE %) 

  
 129. Contract No. 87448  LaSalle County  District 3 

Section 10-00650-00-BR                           
FAS Route 1365 (CH 33) Project BRS-1365(113) 
Remove existing single span (1 @ 51'-0") precast prestressed deck beam structure and construct a single span precast 
prestressed concrete bulb T-Beam 63", 102'-11 1/2" back to back of abutments, located 0.31 miles west of I-39 over 
Tomahawk Creek; includes 2,606 cu yds earth excavation; 1,533 cu yds channel excavation; 1,207 cu yds furnished 
excavation; 1,062 tons aggregate ditch; 2,008 tons subbase granular material; 1,066 tons HMA binder course; 247 tons 
HMA surface course; 616 cu yds structure excavation; 72 cu yds concrete structures; 287 cu yds concrete 
superstructures; 504 ft precast prestressed concrete bulb T-Beams 63"; 62,500 lbs reinforcement bars, epoxy coated; 130 
ft furnish and drive steel piles; 2,230 tons stone riprap; 250 ft steel beam guardrail; 4,950 ft paint pavement marking line; 
2.54 acres seeding; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (85 Working Days) (Job No. C-93-061-10) (3-10255-0000) (See Special Provisions for DBE %) 
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 130. Contract No. 97408  St. Clair County  District 8 
Section 08-00060-00-PV (O'FALLON) 
FAU Route 9170 (PORTER-SIMMONS ROAD) Project CMM-5011(260) 
Project consists of the reconstruction of the intersection of Porter Road and Simmons Road into a roundabout, located in 
the city of O'Fallon; includes 2,023 cu yds earth excavation; 2,064 sq yds pavement removal; 2,446 tons subbase 
granular material; 372 sq yds PCC pavement 8"; 904 tons HMA binder course; 254 tons polymerized HMA surface 
course; 4,660 sq ft sidewalk removal; 2,082 sq ft PCC sidewalk; 2,026 ft combination curb and gutter; 207 sq ft concrete 
median; 588 ft storm sewer; 1,293 ft thermoplastic pavement marking line; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: September 02, 2011)  
(Job No. c-98-318-09) (8-11010-0000) (See Special Provisions for DBE %) 

  
 131. Contract No. 97448  St. Clair County  District 8 

Section 06-00011-02-RP (SWANSEA) 
FAU Route 9257 (FULLERTON ROAD) Project CMM-5011(259) 
Project consists of widening the pavement from 26' to 36' installing storm sewer, combination curb and gutter, sidewalks 
and the installation of a flashing beacon, from IL Rte. 159, west for 2,000' to the Metro-Link crossing in Swansea; includes 
2,612 cu yds earth excavation; 333 sq yds pavement removal; 3,211 sq yds processing modified soil 12"; 3,211 sq yds 
subbase granular material; 2,403 sq yds PCC pavement 8"; 1,429 sq ft sidewalk removal; 8,632 sq ft PCC sidewalk; 
2,630 ft combination curb and gutter removal; 2,564 ft combination curb and gutter; 116 ft storm sewer; 6,994 ft polyurea 
pavement marking line; 73 ft conduit in trench; 47 ft conduit pushed; 1 flasher controller; 388 ft electric cable in conduit; 2 
traffic signal posts; 4 signal heads; 412 sq ft precast modular blockwall; 0.5 acres seeding; 15 evergreens; Federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (45 Working Days)  
(Job No. C-98-313-09) (8-11011-0000) (See Special Provisions for DBE %) 

  
132. Contract No. 62093  DuPage County  District 1 

Section (4Y&22-3)R-2                           
FAU Route 3537 (US 20 (LAKE ST))  
Interchange reconstruction, traffic signals, lighting and other work on US 20 (Lake Street) at York Road, I-290 and Walnut 
Street to York Road in Elmhurst; includes 30,813 cu yds earth excavation; 1,204 cu yds trench backfill; 65,239 sq yds 
topsoil; 13.5 acres seeding; 13,714 ft perimeter erosion barrier; 151 sq yds subbase granular material; 772 sq yds PCC 
base course; 707 sq yds HMA base course; 976 tons polymerized HMA binder and surface course, MIX F; 24,461 sq yds 
PCC pavement (jointed); 3,012 sq ft PCC sidewalk; 29,615 sq yds pavement removal; 3,983 sq yds milling; 175 sq yds 
patching; 1,217 tons aggregate shoulders; 5,717 sq yds PCC shoulders; 35 cu yds concrete; 1,632 lbs epoxy coated 
reinforcement bars; 109 ft precast concrete box culvert 5' x 2'; 3,407 ft pipe underdrains; 2,454 ft storm sewers; 11,447 ft 
concrete curb and gutter; 5,238 sq ft concrete median surface; 769 ft steel plate beam guardrail; 4 traffic barrier terminals; 
759 sq ft sign panel; 16,907 ft polyurea pavement marking; 4,825 ft conduit in trench; 6,419 ft unit duct; 44 luminaires; 
17,393 ft electric cable; 6 steel mast arm assemblies and poles; 26 signal heads; 626 ft detector loop; 328 shade trees; 
170 intermediate trees; 11,535 sq yds temporary pavement; 4,222 ft aerial cable; 33,558 sq yds aggregate subgrade; 700 
shrubs; 105 evergreens; mobilization; traffic control and protection. (Completion Date: July 31, 2012 Plus 05 Working 
Days) (Job No. C-91-533-00) (1-72187-0100) (See Special Provisions for DBE %) 
PREVIOUS LETTING: July 30, 2010 (Item 105)  

  
 133. Contract No. 62419  DuPage County  District 1 

Section (57&58)WRS-2                           
FAP Route 365 (IL 56)  
3.08 miles of roadway reconstruction, widening, resurfacing and installation of storm sewers and traffic signals on IL Rte. 
56 from east of Winfield Road to west of Naperville Road in the city of Wheaton to provide a four lane divided road with a 
30-ft grassed barrier median; includes 107,252 cu yds of removal and disposal of unsuitable material; 72,577 cu yds of 
furnished excavation; 161,536 sq yds topsoil furnish and place; 11,051 sq yds compost furnish and place; 805 sq yds 
HMA base course; 160,312 sq yds HMA pavement (full-depth); 234 tons leveling binder; 421 tons HMA binder course; 
302 tons HMA surface course; 178 tons polymerized HMA surface course; 68,819 sq ft PCC sidewalk; 1,037 sq ft 
temporary sidewalk; 24,386 sq ft median removal; 24,386 sq yds paved shoulder removal; 1,098 cu yds structure 
excavation; 152 foot precast concrete box culvert 4' x 4'; 257 ft precast concrete box culvert 10' x 3'; 104 precast 
reinforced concrete flared end sections; 49 grating for concrete flared end section; 2,862 ft pipe culverts, Class A; 10,461 
ft storm sewer, Class A; 6 fire hydrants; 8,891 ft pipe underdrains; 2,940 ft pipe underdrains (special); 100 catch basins; 
48 manholes; 26 inlets; 36,491 ft combination concrete curb and gutter; 22,713 sq ft concrete median; 1,210 sq ft sign 
panels; 89,121 ft thermoplastic pavement marking; 943 raised reflective pavement markers; 17 steel mast arm 
assemblies; 315 ft concrete foundation; 82 signal heads; 20 pedestrian signal heads; 6 temporary traffic signal 
installations; 271,987 ft wet temporary pavement marking tape; 95,140 sq ft noise abatement wall, ground mounted; 540 
trees; 134 shrubs; 5,642 vines; mobilization; traffic control and protection; Federally funded. (Completion Date: October 
26, 2012 Plus 10 Working Days) (Job No. C-91-126-02) (1-70863-0600) (See Special Provisions for DBE %)  
PREVIOUS LETTING: June 11, 2010 (Item 294) 
PREVIOUS LETTING: July 30, 2010 (Item 99) 
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 134. Contract No. 62420  DuPage County  District 1 
Section (58 & 59)WRS-3                           
FAP Route 365 (IL 56 (BUTTERFIELD RD)) Project NHF-CMF-TE-0365(012) 
3.13 miles of roadway reconstruction, widening, resurfacing and installation of storm sewers and traffic signals on IL Rte. 
56 from west of IL Rte. 59 to east of Winfield Road in the city of Warrenville to provide a four lane divided road with a 
barrier median; includes 2,263 units of tree removal; 6.7 acres of tree removal; 80,656 cu yds of removal and disposal of 
unsuitable material; 82,252 cu yds of earth excavation; 6,289 cu yds furnished excavation; 10,568 cu yds porous granular 
embankment, subgrade; 50,121 sq yds topsoil furnish and place; 26,421 sq yds compost furnish and place; 22.6 acres 
seeding; 156,290 sq yds erosion control blanket; 4,273 sq yds stone riprap; 7,582 sq yds aggregate base course; 4,547 
sq yds HMA base course; 17,255 tons polymerized HMA binder course; 17,471 tons polymerized HMA surface course; 
86,295 tons HMA binder course; 1,121 sq yds PCC concrete pavement (jointed); 29,220 sq ft PCC sidewalk; 10,292 sq ft 
temporary sidewalk; 25,477 sq yds HMA paved shoulder removal; 15,346 ft combination concrete curb and gutter 
removal; 15,312 sq ft sidewalk removal; 33,016 sq ft median removal; 530 sq yds Class D patches; 1,192 cu yds structure 
excavation; 520 cu yds concrete structures; 2,080 sq yds bridge deck grooving; 3,089 sq yds protective coat; 2,916 ft 
furnishing and erecting precast prestressed concrete I-Beams; 421,410 lbs reinforced bars, epoxy coated; 1,406 each bar 
splicers; 225 ft bicycle railing; 225 ft parapet railing; 3,521 ft furnish steel piles (HP section); 2,761 ft driving piles; 65 each 
pile shoes; 4,400 sq ft temporary sheet piling; 14 each box culvert end sections; 594 ft precast concrete box culvert 6' x 
3'; 1,309 ft pipe culverts; 87 each precast reinforced concrete flared end sections; 18 each grating for concrete flared end 
section; 14,083 ft of storm sewer Class A; 1,934 ft storm sewer to be cleaned; 2,821 ft storm sewer removal; 1,280 ft 
water main; 10,882 ft pipe underdrains; 170 each catch basins; 34 each manholes; 45,124 ft combination concrete curb 
and gutter; 26,730 sq ft concrete median; 33,778 ft temporary pavement marking; 99,885 ft wet temporary pavement 
marking tape; 1,624 sq ft sign panel; 97,430 ft thermoplastic pavement marking; 1,985 ft polyurea pavement marking; 
1,407 each raised reflective pavement markers; 860 each temporary raised reflective pavement markers; 21 each steel 
mast arm; 341 ft concrete foundation; 61 each signal head; 17 each pedestrian signal head; 41 each pedestrian push 
button; 3 each temporary traffic signal installation; 6,814 sq ft noise abatement wall, ground mounted; 231 sq yds bridge 
deck thin polymer overlay; 140,675 sq yds topsoil furnish and place; 905 each trees; 800 each vines; railroad protective 
liability insurance; mobilization; traffic control and protection; Federally funded. (Completion Date: October 26, 2012 Plus 
10 Working Days) (Job No. C-91-127-02) (1-70863-0500, 1-70863-0610) (See Special Provisions for DBE %) 
PREVIOUS LETTING: June 11, 2010 (Item 295) 

  
 The time limit to award this item has been changed from 45 to 60 days after the January 21, 2011 Letting. 
 135. Contract No. 62478  Will County  District 1 

Section (12&13)WRS-4                           
FAP Route 353 (US 30) Project ACNHF-353(19) 
3.15 miles of roadway reconstruction, widening, resurfacing and installation of storm sewers, water main and traffic 
signals on US Rte. 30 in Frankfort and Frankfort township; includes 30.50 acres seeding; 30,211 sq yds sodding; 1,322 
sq yds stone riprap; 88,669 cu yds earth excavation; 51,577 cu yds removal and disposal of unsuitable material; 4,779 ft 
precast concrete box culverts; 45,511 cu yds furnished excavation; 58.4 cu yds box culvert concrete; 7,461 cu yds trench 
backfill; 19,396 sq yds geotechnical fabric for ground stabilization; 145,362 sq yds topsoil; 8 precast end sections; 9,704 
sq yds HMA full depth pavement; 792 ft pipe culverts; 87 precast flared end sections; 26,801 ft storm sewers 989 ft water 
mains; 5,559 ft pipe under drains; 354 catch basins; 125 manholes; 18 inlets; 11 junction chambers; 64,147 ft concrete 
curb and gutter; 59,513 sq ft concrete median; 550 ft steel plate beam guardrails; 8 terminal sections; 1,813 sq ft sign 
panel; 215,726 ft pavement marking; 20,457 ft conduit in trench; 15,464 ft trench and backfill; 65 handholes; 4 controllers; 
31,337 ft electric cable; 16 steel mast arm assemblies and poles; 1 steel mast arm assemblies and poles with dual mast 
arms; 4 galvanized steel traffic signal post; 97 signal heads; 1,855 ft traffic signal foundation; 38,138 temporary 
pavement; 613,157 sq yds erosion control blanket; 141,757 sq yds stabilized subbase 4.5"; 16,741 sq yds aggregate 
subgrade; 135,293 sq yds concrete pavement (jointed); 37,954 sq ft concrete sidewalk; 217 cu yds structure excavation; 
546.4 cu yds concrete; removal of 1 existing structure; furnishing and erecting structural steel; 100,880 lbs reinforcement 
bars; 4,426 shear studs; 391 ft railings; 1,575 steel piles; 3 test steel piles; 7,297 sq ft temporary sheet piles; 224 ft 
preformed joint seals; 9 elastomeric bearing assemblies; 11,638 HMA base course; 162,124 sq yds aggregate subgrade 
12" special; 2,251 sq yds patching; 4,137 tons HMA courses; 655 trees; 784 shrubs; 151 units perennial plants; 
mobilization; traffic control and protection; Federally funded. (Completion Date: September 30, 2012 Plus 10 Working 
Days) (Job No. C-91-218-02) (1-71012-0600) (See Special Provisions for DBE %) 
PREVIOUS LETTING: September 17, 2010 (Item 8) 
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 136. Contract No. 62479  Will County  District 1 
Section (12&13)WRS-3                           
FAP Route 353 (US 30) Project ACNHF-353(20) 
5.39 miles of roadway reconstruction, widening, resurfacing and installation of storm sewers, and traffic signals on US 
Rte. 30 in New Lenox, Mokena, and Frankfort; includes 8,402 cu yds porous granular embankment, subgrade; 148,602 
cu yds earth excavation; 82,156 cu yds removal and disposal of unsuitable material; 49,371 cu yds furnished excavation; 
30,356 cu yds trench backfill; 176,626 sq yds topsoil; 2,608 geotechnical fabric for ground stabilization; 13.50 acres 
seeding; 820 sq yds stone riprap; 55,483 sq yds sodding; 1,732 ft precast concrete box culverts; 223,079 sq yds 
aggregate subgrade 12" special; 363 sq yds patching; 7,529 tons HMA; 9,451 sq yds HMA full depth pavement; 1,914 ft 
pipe culverts; 90 precast flared end sections; 53,670 ft storm sewers; 6,364 ft pipe underdrains; 541 catch basins; 244 
manholes; 378 inlets; 77,690 ft concrete curb and gutter; 78,486 sq ft concrete median; 3,067 sq ft sign panel; 430,653 ft 
pavement marking; 29,442 ft conduit in trench; 7,205 ft trench and backfill; 109 handholes; 7 controllers; 60,592 ft electric 
cable; 21 steel mast arm assemblies and poles; 7 steel mast arm assemblies and poles with dual arms; 10 galvanized 
steel traffic signal post; 97 signal heads; 497 ft traffic signal foundation; 44,233 temporary pavement; 513,425 sq yds 
erosion control blanket; 223,079 sq yds stabilized subbase 4.5"; 16,741 sq yds aggregate subgrade; 15 impact 
attenuators; 94,454 sq ft noise abatement wall, ground mounted; 193,039 sq yds concrete pavement (jointed); 115,670 sq 
ft concrete sidewalk; 1,265 trees; 2,222 shrubs; 4,073 vines; 35.08 units perennial plants; mobilization; traffic control and 
protection; Federally funded. (Completion Date September 30, 2012 Plus 10 Working Days)  
(Job No. C-91-219-02) (1-71012-0500) (See Special Provisions for DBE %) 

  
 137. Contract No. 63504  Kane County  District 1 

Section 06-00074-00-FP (CARPENTERSVILLE) 
Various Routes  Project M-8003(803) 
Work to be performed under this contract consists of the reconstruction of Golfview Lane, reconstruction and resurfacing 
of Monroe Avenue, resurfacing of Hazard Road and widening and resurfacing of Dundee Road (IL 68).  A new traffic 
signal will be installed at the intersection of Golfview Lane and Dundee Road. A proposed water main will be installed 
along Golfview Lane and Monroe Avenue between Dundee Road and Tee Lane.  This work will include, but not be 
limited, to earth excavation, pavement removal, HMA surface removal, erosion control, subbase granular material, HMA 
asphalt surface, binder and base courses, combination concrete curb and gutter, PCC sidewalk, storm sewer, sanitary 
sewer, storm sewer, street lights, restoration and all incidental and collateral work necessary to complete the project; 
includes 28,700 sq yds aggregate subgrade 12"; 23,714 cu yds remove and dispose of unsuitable material; 21,035 sq yds 
pavement removal; 7,460 sq yds HMA surface removal; 9,320 sq yds subbase granular material; 3,479 cu yds porous 
granular embankment subgrade; 1,690 sq yds HMA base course widening 10 1/2"; 21,285 sq yds HMA pavement (full-
depth) 9"; 1,728 tons HMA surface course; 2,650 sq yds HMA shoulders 6"; 6,810 sq ft sidewalk removal; 2,920 ft 
combination curb and gutter removal; 50,650 sq ft PCC sidewalk; 11,940 ft combination curb and gutter; 930 sq yds Class 
D patches; 7,964 ft storm sewers; 1,856 ft adjust sanitary sewers; 5,289 ft water main, D.I.P. Class 52; 5,784 ft cured in 
place pipe liner; 1,019 ft conduit in trench; 7,914 ft electric cable in conduit; 5 traffic signal posts; 2 steel mast arm 
assemblies and poles; 10 signal heads; 484 ft detector loop; 6 street light assemblies; 27,380 ft thermoplastic pavement 
marking line; 95 raised reflective pavement markers; 13,430 ft wet reflective temporary tape; 37 trees; 13,100 sq yds 
topsoil furnish and place; 2.75 acres seeding; 13,160 sq yds erosion control blanket; Federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (Completion Date: November 30, 2011 Plus 
10 Working Days) (Job No. C-91-194-07)(1-20378-0000) (See Special Provisions for DBE %) 

  
 138. WITHDRAWN FROM LETTING 
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 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 
Agreement. 

 139. Contract No. 64815  Rock Island County  District 2 
Section 81-1(B-1,HB,HB-1,HB-2,VB,VB1)R                           
FAI Route 280 (I-280) Project ACNHI-ARRA-280-6(50)3 
This project consists of 2.2 miles of improvement on Interstate 280 including the complete replacement of one set of dual 
structures (SNs 081-0190 and 191), the superstructure replacement of two sets of dual structures (SNs 081-0022 and 23 
and SNs 081-0026 and 0027), the deck replacements of two sets of dual structures (SNs 081-0018 and 0019 and SNs 
081-0024 and 0025), the replacement of 0.2 mile of pavement, the overlay of 1.25 miles of pavement, the complete 
replacement of one set of dual structures (SNs 081-0188 and 0189) and overlay of 200 lineal feet of pavement on IL 
Route 92, this project is located between the Mississippi River and Airport Road near Milan and Andalusia Townships; 
includes 6,806 cu yds earth excavation; 6,395 cu yds furnished excavation; 50,791 sq yds topsoil furnish and place; 925 
sq yds stone riprap; 13,769 tons subbase granular material; 5,095 tons polymerized leveling binder; 3,064 sq yds HMA 
surface removal-butt joint; 13,561 tons polymerized HMA binder and surface course; 3,778 sq yds HMA pavement; 5,555 
sq yds PCC pavement (jointed); 820 sq yds bridge approach pavement connector (flexible); 6,257 sq yds HMA shoulders; 
removal of 6 existing structures; removal of 2 existing superstructures; 6,209 sq yds slopewall removal; 4,015 cu yds 
structure excavation; 7,671 cu yds concrete; 14,671 sq yds bridge deck grooving; 18,308 sq yds protective coat; cleaning 
and painting steel bridge numbers 1-2; containment and disposal of lead paint cleaning residues; 1,530,034 lbs 
reinforcement bars; 7,446 ft furnishing and driving steel piles; 46 elastomeric bearing assemblies; 714 ft pipe culverts; 24 
end sections; 5,045 ft pipe underdrains; 195 ft combination concrete curb and gutter; 19 inlet boxes; 15,262 ft steel plate 
beam guardrail; 60 traffic barrier terminals; 25,061 ft shoulder rumble strip; 580 sq ft sign panel; 2,138 lbs structural steel 
sign support; 37 ft overhead sign structure; 8,271 ft preformed plastic pavement marking line; 640 raised reflective 
pavement markers; 43 shade trees; removal of 4 existing concrete decks; 1,307,462 lbs furnishing and erecting structural 
steel; 879 sq yds deck slab repair; 49,992 ft urethane pavement marking line; railroad protective liability insurance; 
mobilization; traffic control and protection; Federally funded. (Completion Date: October 01, 2012 Plus 14 Working Days) 
(Job No. C-92-159-10) (2-16080-0000) (See Special Provisions for DBE %) 
PREVIOUS LETTING: November 5, 2010 (Item 52) 

  
 140. Contract No. 64F76  Rock Island County  District 2 

Section 7Q & (161-1-1)Q                           
Various Routes (VARIOUS)  
Located at East Moline, the work will consist of providing a bituminous cape seal on the IL Route 5/92 frontage road from 
Morton Drive to the dead end and a Slurry Seal Application on the shoulders along Moline Road from the IDOT 
Maintenance Yard to 0.4 mile southwest of 214th Street north; includes 300 tons HMA surface course; 15 tons incidental 
HMA surfacing; 346 tons aggregate wedge shoulder; 18,760 ft paint pavement marking line; 13,170 sq yds cape seal; 
19,498 ft fiber-modified asphalt crack sealing; 7,409 sq yds asphaltic emulsion slurry seal; mobilization; traffic control and 
protection. (15 Working Days) (Job No. C-92-087-10) (2-30006-0100) (See Special Provisions for DBE %) 
PREVIOUS LETTING: April 23, 2010 (Item 313) 
PREVIOUS LETTING: July 30, 2010 (Item 101) 

  
 141. Contract No. 70514  McLean County  District 5 

Section (1)N & TS-1                           
FAP Route 704 (I-55 BUS) Project ACNHF-704(98) 
This project consists of relocating the Greenwood Avenue and Springfield Road frontage roads away from the Morris 
Avenue and Veterans Parkway intersection including installing new traffic signals at the Morris Avenue Intersections with 
Veterans Parkway and Six Points Road, constructing a new signalized intersection at Greenwood Avenue and Veterans 
Parkway, reconstructing Six Points Road, Morris Avenue, Springfield Road and Greenwood Avenue; includes removal of 
3 existing structures; 88 inlets; 271 raised reflective pavement markers; 10 traffic signal posts; 82 frames and grates; 3 
service installations; 11 steel combination mast arm assemblies and poles; 10 luminaires, sodium vapor; 3 full-actuated 
controllers and cabinets; 550 m detector loop; 48 signal heads, L.E.D.; 51 traffic signal backplates; 53 inductive loop 
detectors; 92 m water service copper; 44 gate valves and boxes; 17,650 m electric cable in conduit; 526 sq m 
geocomposite wall drain; 3,600 m fiber optic cable in conduit; 13 evergreens; 21,458 cu m earth excavation; 15,171 cu m 
furnished excavation; 612 cu m porous granular embankment; 3,973 cu m trench backfill; 43,330 sq m topsoil furnish and 
place; 7,368 sq m erosion control blanket; 727 sq m stone riprap; 38,410 sq m subbase granular material; 5,709 sq m 
aggregate base course; 3,566 sq m HMA base course; 200 m tons aggregate surface course; 1,395 m water main; 1,990 
m tons polymerized HMA surface course; 34,554 sq yds PCC pavement; 13,262 sq m HMA surface removal; 25,190 sq m 
pavement removal; 1,209 m strip reflective crack control treatment; 2,156 sq m aggregate shoulders; 2,447 sq m HMA 
shoulders; 32 precast reinforced concrete flared end sections; 1,289 cu m structure excavation; 520 cu m concrete 
structures; 41,530 kg reinforcement bars, epoxy coated; 7.6 cu m concrete box culverts; 484 m pipe culverts; 1,728 m 
storm sewers; 1,443 m ductile iron water main; 4,152 m combination concrete curb and gutter; 524 m steel plate beam 
guardrail; 7,086 m polyurea pavement marking line; mobilization; traffic control and protection; Federally funded. 
(Completion Date: November 21, 2012) (Job No. C-95-035-06) (5-36060-0000) (See Special Provisions for DBE %) 
PREVIOUS LETTING: November 5, 2010 (Item 73) 

  
 142. WITHDRAWN FROM LETTING 
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 143. Contract No. 72D44  Pike County  District 6 
Section D6 BRIDGE REPAIR 2009                           
FAP Route 751 (IL 106)  
Bridge repairs to the structure carrying IL 106 over Hadley Creek in Kinderhook (SN 075-0004) and the structure located 
2.2 miles west of Hull (SN 075-0024); includes 92 ft silicone joint sealer; 12.4 cu ft polymer concrete; 663 sq yds bridge 
deck hydro-scarification; 663 sq yds bridge deck latex concrete overlay; 46 cu yds earth excavation; 156 tons HMA 
surface course, MIX C; 1,905 sq yds milling; 10 floor drains; 639 sq yds bridge deck grooving; 1,516 ft paint pavement 
marking; mobilization; traffic control and protection; (45 Working Days) (Job No. C-96-172-10) (0-01616-6017)  
(See Special Provisions for DBE %) 
PREVIOUS LETTING: April 23, 2010 (Item 190) 
PREVIOUS LETTING: June 11, 2010 (Item 21) 
PREVIOUS LETTING: July 30, 2010 (Item 93) 

  
 144. Contract No. 72D73  Hancock County  District 6 

Section 123 RS-6                           
SBI Route 96 (WARSAW SPUR)  
The work on the Warsaw Spur will consist of HMA surface removal and replacement, pavement patching and concrete 
gutter and begins 0.15 mile east of 20th Street in Warsaw and continues east for 2.48 miles; includes 89 cu yds earth 
excavation; 2,424 tons HMA surface course; 21,643 sq yds HMA surface removal; 700 sq yds pavement patching; 170 
tons aggregate shoulders; 137 sq yds HMA shoulders; 487 ft concrete gutter; 25,887 ft paint pavement marking line; 107 
raised reflective pavement markers; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-96-007-10) (0-01617-6004) (See Special Provisions for DBE %) 
PREVIOUS LETTING: July 30, 2010 (Item 65) 

  
 145. DELETED FROM LETTING 
  
 146. DELETED FROM LETTING 
  
 147. DELETED FROM LETTING 
  
 148. Contract No. 76E02  St Clair County  District 8 

Section 82-(1,2)T-18                           
FAI Route 70 (I-70)  
This contract will consist of the replacement of submersible pump #2 and the submersible mixer at the Bowman Pump 
Station on Exchange Avenue in East St. Louis; includes 1 submersible pump; 1 submersible mixer; 1 magnum breaker; 
mobilization. (15 Working Days) (Job No. C-98-085-10) (8-82930-2111) (See Special Provisions for DBE %) 
PREVIOUS LETTING: September 17, 2010 (Item 25) 

  
 149. Contract No. 85513  Winnebago County  District 2 

Section 06-00400-00-RS                           
FAU Route 5097 (MERIDIAN ROAD) Project ACM-5099(076) 
Resurface Meridian Road from just south of Cunningham Road to just north of Knapp Road, within the 8.2 mile 
resurfacing are six intersections to be reconstructed (West State Street, Auburn Road, Safford Road, Dickenson Road, 
Cemetery Road, and Latham Road); includes 45,768 cu yds earth excavation; 2,400 cu yds remove and dispose of 
unsuitable material; 5,689 sq yds HMA surface removal; 2,400 cu yds subbase granular material, Type B; 40,656 tons 
aggregate base course; 1,464 sq yds PCC base course; 7,430 sq yds HMA base course; 18,956 tons HMA binder 
course; 8,070 tons HMA surface course; 27,569 sq yds HMA pavement (full-depth); 6,333 ft combination curb and gutter 
removal; 1,890 ft combination curb and gutter removal and replacement; 7,789 ft combination curb and gutter; 20,552 ft 
concrete median; 2,465 ft concrete gutter; 5,824 sq ft corrugated median; 2,552 ft pipe culverts; 841 ft conduit in trench; 
335 ft conduit pushed; 4,532 ft unit duct; 5,839 ft electric cable in conduit; 24 luminaires; 20 light poles; 3 traffic signal 
posts; 4 steel combination mast arm assemblies and poles; 16 signal heads; 5,457 ft thermoplastic pavement marking 
line; 145,598 ft preformed plastic pavement marking, Type B, inlaid; 1,085 raised reflective pavement markers; 475 ft 
steel plate beam guardrail; 11 acres seeding; 23,484 sq yds erosion control blanket; 8,115 cu yds topsoil excavation and 
placement; Federally funded. (Completion Date: June 15, 2012) (Job No. C-92-074-07) (2-10279-0000)  
(See Special Provisions for DBE %) 

  
 150. Contract No. 89493  Tazewell County  District 4 

Section 05-00103-00-FP (WASHINGTON) 
FAU Route 6739 (DALLAS ROAD) Project ACM-5093(129) 
The complete reconstruction of Dallas Road from Newcastle Road, northerly for 2,338 feet to the north side of the 
structure at Farm Creek, located in the city of Washington; includes 703 cu yds earth excavation; 4,402 sq yds tilling and 
reshaping; 1,720 cu yds furnished excavation; 1,631 sq yds aggregate base course; 1,611 tons subbase granular 
material; 989 tons HMA binder course; 817 tons HMA surface course; 2,011 sq yds HMA surface removal; 16,991 sq ft 
PCC sidewalk; 4,320 ft combination curb and gutter; 2,067 ft storm sewer; 896 ft thermoplastic pavement marking line; 
6,842 sq yds topsoil furnish and place; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (100 Working Days) (Job No. C-94-047-08) (4-10283-0000)  
(See Special Provisions for DBE %) 
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 151. Contract No. 93539  Sangamon County  District 6 
Section 09-00465-00-PV (SPRINGFIELD) 
FAU Route 8046 (MEADOWBROOK ROAD) Project ARA-5146(78) 
Improvement consists (0.47 miles) of road construction and reconstruction with full-depth HMA pavement, storm sewers, 
curb and gutter, sidewalk and thermoplastic pavement marking on FAU Rte. 8046 (Meadowbrook Road) from Iles Avenue 
to Greenbriar Road in Springfield; includes 362 units tree removal; 7,285 cu yds earth excavation; 3,883 sq yds topsoil 
furnished and placed; 0.8 acres seeding and mulch; 244 sq yds erosion control blanket; 813 lbs temporary erosion control 
seeding; 3,525 ft perimeter erosion barrier; 12,482 sq yds processing modified soil; 1,817 sq yds subbase granular 
material; 12,828 sq yds HMA pavement; 251 sq yds PCC driveway pavement; 21,852 sq ft PCC sideway; 2,338 sq yds 
pavement removal; 405 sq yds driveway pavement removal; 333 ft combination curb and gutter removal; 790 sq ft 
sidewalk removal; 1,831 ft storm sewers; 11 restricted depth manholes; 4,547 ft combination concrete curb and gutter; 
8,480 ft temporary pavement marking line; 19,437 ft thermoplastic pavement marking line; 700 sq ft preformed plastic 
pavement marking line; 484 ft PCC sidewalk; traffic control and protection; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (65 Working Days) (Job No. C-96-283-10) (6-10468-0010) 
(See Special Provisions for DBE %) 
PREVIOUS LETTING: July 30, 2010 (Item 28) 
PREVIOUS LETTING: September 17, 2010 (Item 91) 

  
 152. Contract No. 95537  Macon County  District 7 

Section 05-00001-00-RP (OREANA) 
Various Routes  Project HPP-913(1) 
Improvement consists of (0.48 miles) PCC pavement, curb and gutter, sidewalk and storm sewers on west Street from 
CH 20 to Belle Street, Clay Street from north of Belle Street to south of Belle Street, Bower Street from Orchard Street to 
west of Clay Street and Belle Street from Orchard Street of Clay Street in Oreana; includes 118 units tree removal; 
27,040 cu yds earth excavation; 1,130 cu yds trench backfill; 8.6 acres seeding; 860 lbs temporary erosion control 
seeding; 8,569 sq yds aggregate base course; 652 sq yds aggregate surface course; 200 tons aggregate surface course; 
304 gals bituminous materials; 6,198 sq yds PCC pavement; 8,940 sq yds protective coat; 1,111 sq yds PCC driveway 
pavement; 7,188 sq ft PCC sidewalk; 1,652 sq ft sidewalk removal; 119 sq yds aggregate shoulders; 4,227 ft storm 
sewer; 257 ft water main adjustment; 35 domestic meter vaults moved or adjusted; 38 inlets; 4,044 ft combination 
concrete curb and gutter; 7 cal mos engineer's field office; 443 ft polyurea pavement marking; 23 manholes; traffic control 
and protection; railroad protective liability insurance; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (110 Working Days) (Job No. C-97-033-08) (7-10339-0000)  
(See Special Provisions for DBE %) 
PREVIOUS LETTING: September 17, 2010 (Item 91) 

  
153. Contract No. 60860  Lake County  District 1 

Section 20R-4                           
FAP Route 337 (IL 22) Project ACNHF-337(10) 
2.11 miles of roadway reconstruction, widening, drainage, traffic signal modernization and other work on IL Route 22 from 
east of I-94 to west of U.S. Route 41 in Highland Park and Bannockburn; includes 33,898 cu yds earth excavation; 21,789 
cu yds removal and disposal of unsuitable material; 2,614 cu yds furnished excavation; 1,867 cu yds porous granular 
embankment; 15,726 cu yds trench backfill; 49,008 sq yds topsoil; 5.6 acres seeding; 27,249 sq yds erosion control 
blanket; 8,028 sq yds aggregate base course; 2,991 sq yds HMA base course; 1,061 tons polymerized leveling binder 
(machine method); 2,559 tons polymerized HMA surface course, Mix F; 57,364 sq yds PCC pavement (jointed); 36,933 
sq ft PCC sidewalk; 44,221 sq yds pavement removal; 22,491 sq yds milling; 440 sq yds pavement patching; 9,295 ft 
storm sewers; 2,875 ft pipe underdrains; 35,732 ft concrete curb and gutter; 32,889 sq ft concrete median surface; 1,077 
sq ft sign panel; 15,806 ft epoxy pavement marking; 13,072 ft conduit in trench; 13,072 ft trench and backfill; 3 controllers; 
59,609 ft electric cable; 14 steel mast arm assemblies and poles; 62 signal heads; 1,117 ft detector loop; 184 shade 
trees; 63 intermediate trees; 78,699 sq yds aggregate subgrade; 16,508 ft fiber optic cable; 3,085 ft irrigation sleeves; 
16,411 sq yds temporary pavement; mobilization; traffic control and protection; Federally funded. (Completion Date: 
October 15, 2011 Plus 10 Working Days) (Job No. C-91-531-99) (1-73541-0300) (See Special Provisions for DBE %) 
PREVIOUS LETTING: July 30, 2010 (Item 37) 
PREVIOUS LETTING: September 17, 2010 (Item 71) 

  

Revised Notice of Letting Bulletin          January 21, 2011 Letting                 published January 11, 2011



- 30 - 

 

 154. Contract No. 60J00  Cook County  District 1 
Section 116-Y-2-BR-1                           
FAP Route 339 (IL 62) Project ACBRF-339(27) 
Bridge deck replacement and raising of existing vertical profile for the structure carrying IL Route 62 (Algonquin Road) 
over Salt Creek (SN 016-0581) located 0.7 mile east of IL Route 53 in Rolling Meadows; includes 1,343 cu yds earth 
excavation; 1,049 cu yds removal and disposal of unsuitable material; 80 cu yds channel excavation; 300 cu yds 
furnished excavation; 230 cu yds trench backfill; 240 sq yds topsoil; 1,122 ft perimeter erosion barrier; 2,450 sq yds 
subbase granular material; 58 sq yds HMA base course; 40 tons polymerized HMA surface course, Mix F; 2,152 sq yds 
PCC pavement (jointed); 2,497 sq yds PCC sidewalk; 2,362 sq yds pavement removal; 342 sq yds milling; 215 sq yds 
HMA shoulders; removal of existing superstructure; 62 cu yds concrete removal; 98 cu yds structure excavation; 586.8 cu 
yds concrete; 918 sq yds bridge deck grooving; 132,450 lbs structural steel; 105,960 lbs epoxy coated reinforcement 
bars; 470 ft concrete curb and gutter; 8 traffic barrier terminals; 262.5 ft steel plate beam guardrail; 10 sq ft sign panel; 
6,699 ft thermoplastic pavement marking; 122 ft conduit embedded in structure; 1,023 ft electric cable; 162 sq ft structural 
repair of concrete; 2,514 sq yds aggregate subgrade; 1,049 ft fiber optic cable; mobilization; traffic control and protection; 
Federally funded. (Completion Date: August 15, 2011 Plus 05 Working Days) (Job No. C-91-136-10) (1-77422-0000) 
(See Special Provisions for DBE %) 
PREVIOUS LETTING: September 17, 2010 (Item 62) 

  
 155. Contract No. 62392  Cook County  District 1 

Section 0102.1S                           
FAI Route 190 (I-190 (KENNEDY EXPY))   
Removal and replacement of an existing storm water pump station draining I-190 at I-294 in Rosemont; includes 12,000 
cu yds braced excavation; 1,100 cu yds earth excavation; 2,060 sq yds aggregate base course; 465 tons HMA binder and 
surface course, Mix C; 3,200 cu yds concrete; 3,000 lbs structural steel; 434,500 lbs epoxy coated reinforcement bars; 66 
cu yds drilled shaft in soil; 920 ft chain link fence; 3 chain link gates; pump station SCADA equipment; pump station 
electrical work; pump station mechanical work; mobilization; traffic control and protection. (Completion Date: February 28, 
2013 Plus 5 Working Days) (Job No. C-91-057-02) (1-72189-0700) (See Special Provisions for DBE %)) 

  
 156. Contract No. 85519  Winnebago County  District 2 

Section 10-00037-00-RS (SOUTH BELOIT) 
FAU Route 9874 (ROOD AVENUE) Project ARA-5291(17) 
Resurfacing project consisting of HMA removal, HMA binder and surface courses, area of sidewalk and curb removal and 
replacement, drainage replacements or adjustments, pavement striping and all other incidental items to complete the 
work on FAU Route 9874 (Rood Avenue) from South Buff Road to South Moore Street in the city of South Beloit; includes 
670 sq yds aggregate base course; 630 gals bituminous materials (prime coat); 567 tons HMA binder course; 567 tons 
HMA surface course; 871 sq ft PCC sidewalk; 104 sq ft detectable warnings; 6,294 sq yds HMA surface removal; 720 sq 
ft sidewalk removal; 10 manholes to be adjusted (special); 465 ft thermoplastic pavement marking line; 130 cu yds earth 
excavation (special); landscape restoration; 326 ft combination concrete curb and gutter, remove and replace; traffic 
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (25 Working Days) (Job No. C-92-165-10) (2-10391-0000) (See Special Provisions for DBE %) 
PREVIOUS LETTING: September 17, 2010 (Item 29) 

  
 157. Contract No. 93537  Montgomery County  District 6 

Section 09-00134-00-DR & 09-00134-00-DR                           
FAU Route 8243 (CH 13) Project ER-503-9(11) 
Improvement consists of repairs to Neimanville Trail structure and removal and replacement of the superstructure with 
new precast, prestressed concrete deck beams and HMA wearing surface with minor repairs to substructure, also 
includes construction of a new spillway structure, HMA pavement on aggregate base course, aggregate shoulders and 
guardrail on FAU Route 8243 (CH 13) at the Walton Lake Dam south of Litchfield; includes removal of existing 
superstructure and structure; 2,416 cu yds earth excavation; 5,158 cu yds furnished excavation; 360 cu yds porous 
granular backfill; 345 cu yds sand backfill; 717 cu yds topsoil excavation and placement; 882 sq yds topsoil furnish and 
place; 1.75 acres seeding and tree removal; 3,197 sq yds erosion control blanket; 350 lbs temporary erosion control 
seeding; 53 tons aggregate; 345 tons stone riprap; 461 sq yds filter fabric; 249 sq yds aggregate base course; 93 tons 
HMA binder and surface course; 62 tons aggregate shoulders; 565 cu yds structure excavation; 300 cu yds cofferdam 
excavation; 1 cofferdam; 493 cu yds concrete structures; 1,232 sq ft precast, prestressed concrete deck beams; 71,440 
lbs reinforcement bars; 490 lbs epoxy coated reinforcement bars; 88 ft steel railing; 50 ft steel plate beam guardrail; 4 
traffic barrier terminals; 370 ft chain link fence; 282 ft paint pavement marking line; 1 diversion structure; 1 construction 
layout; 521 ft PVC water stop; traffic control complete; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (70 Working Days) (Job No. C-92-211-10) (099910-0000)  
(See Special Provisions for DBE %) 
PREVIOUS LETTING: June 11, 2010 (Item 115) 
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 158. Contract No. 62529  Kane County  District 1 
Section 8WRS-2                           
FAP Route 345 (US 20) Project NHF-CMF-345(53) 
1.22 miles of resurfacing, widening, traffic signal modernization and interconnection of signals on US 20 from east of 
Plank Road to Weld Road in Elgin; includes 631 cu yds earth excavation; 73.1 units grading and shaping shoulders; 46 cu 
yds trench and backfill; 8,627 sq yds topsoil; 1.8 acres seeding; 137 sq yds HMA base course; 1,607 tons polymerized 
leveling binder (machine method); 1,090 tons HMA binder course; 3,750 tons polymerized HMA surface course, MIX C; 
36,389 sq yds milling; 730 sq yds patching; 293 tons aggregate wedge shoulder; 1,702 sq yds HMA shoulders; 39,847 ft 
thermoplastic pavement marking; 2,615 ft conduit in trench; 2,615 ft trench and backfill; 2 controllers; 22 signal heads; 
376 ft detector loop replacement; 1,610 sq yds aggregate subgrade; 3,639 ft electric cable; 3,639 ft fiber optic cable; 
mobilization; traffic control and protection; Federally funded. (Completion Date: 40 Working Days) (Job No. C-91-334-02) 
(1-76599-0100) (See Special Provisions for DBE %) 
PREVIOUS LETTING: June 11, 2010 (Item 134) 
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 ILLINOIS DEPARTMENT OF NATURAL RESOURCES

WATERWAYS 
  
  
1W. (Contract 429) 

La Salle County 
VERMILION RIVER DAM SCOUR REPAIR, OGLESBY, IL      
The project consists of furnishing and installing approximately 350 precast 2' x 3' x 4' concrete blocks on the river bottom 
downstream of an existing dam to fill the scoured area and bring the streambed back to its original grade from the face of 
the dam to a distance approximately 50 feet downstream of the dam. The work will also include the removal of rebar 
stubs that protrude from the surface of the existing dam, and all appurtenant work required to complete the project located 
at the dam on the Vermilion river adjacent to the Buzzi Unicem U.S.A. cement plant in Oglesby, Illinois. (Completion Date: 
45 calendar days after notice to Proceed). (See Special Provisions for DBE %) 
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STATE OF ILLINOIS 
Department of Transportation 

Division of Aeronautics 
 
               
 
This Bulletin constitutes official notification to Contractors of the intention to 
receive bids for Airport related work.  The Transportation Bulletin is available on 
the Department’s Internet website at http://www.dot.il.gov.  The following phone 
numbers and e-mail address are available if assistance is needed:               
Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;                          
E-mail: Ryan.Sheley@illinois.gov. 
 
 

INVITATION FOR BIDS 
 
1. TIME AND PLACE OF OPENING PROPOSALS: Sealed bids, subject to the conditions 

contained herein, will be received by the Department of Transportation at the 
Auditorium in the Harry R. Hanley Building, 2300 South Everett McKinley Dirksen 
Parkway, Springfield, Illinois, until 10:00 A.M. prevailing time, January 21, 
2011.  These bids will, at that time, be publicly opened and read for furnishing 
all labor and materials, and performing all work for the Project(s) listed and 
defined in Paragraph 3.0 of this Service Bulletin for the Division of Aeronautics. 

 
2. INSTRUCTIONS TO BIDDERS: 
 
 a. Plans and Contract Documents.  Plans and Contract Documents for those 

Project(s) specified in Paragraph 3.0 of this Service Bulletin for the 
Division of Aeronautics may be examined and reviewed at the following 
offices: 

 
(1) Department of Transportation, Division of Aeronautics, One 
 Langhorne Bond Drive, Capital Airport, Springfield, Illinois. 
 
(2) Department of Transportation, Harry R. Hanley Building, Plans and 

Contracts Office, Room 323, 2300 South Everett McKinley Dirksen 
Parkway, Springfield, Illinois. 

 
(3) Office of the consulting engineer(s). 

 
     b. Contract documents for bidding will not be loaned to prospective bidders.  

Electronic plans and proposals may be downloaded from the Department’s web site 
at http://www.dot.il.gov/desenv/delett.html. 
 
Contractors wanting to bid must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124 INT) and the 
properly completed ORIGINAL “Affidavit of Availability” (BC 57) to Room 322 
or 323 no later than 4:30 p.m. prevailing time, three (3) days prior to 
letting date.  The Authorization to Bid request cut-off date is 4:30 p.m. 
prevailing time, January 18, 2011. 
 

 
 c. Each bid shall be accompanied by one (1) copy of a Bid Bond on Form BDE 356B 

in the amount, which is not less than five (5) percent of the aggregate 
amount of the bid. 

 
 d. Pre-Qualification Rating. The Illinois Department of Transportation pre-

qualification ratings and other applicable evidence of competency of bidders 
to perform the work contemplated will be utilized for all Service Bulletin 
items.  This pre-qualification rating will be established on the basis of a 
Financial Statement and Experience Questionnaire. 
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 e. Requirements for Corporations outside the State of Illinois.  Before any 
Contract is executed, a Corporation from another State must conform to the 
Statutes of the State of Illinois, and may be asked to furnish a copy of the 
certificate from the Secretary of State, State of Illinois, showing that such 
foreign corporation is authorized to do business in the State of Illinois. 

 
 f. Civil Rights Act of 1964.  The Illinois Department of Transportation, 

Division of Aeronautics, in accordance with Title VI of the Civil Rights Act 
of 1964, 78 Stat. 252, 42 U.S.C. 2000d-4 and Title 49, Code of Federal 
Regulations, Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the 
Department of Transportation issued pursuant to such Act, hereby notifies all 
bidders that it will affirmatively insure that in any contract entered into 
pursuant to this advertisement, minority business enterprises will be 
afforded full opportunity to submit bids in response to this invitation and 
will not be discriminated against on the grounds or race, color, or national 
origin in consideration for an award. 

 
In a case in which a bidder or prospective contractor or proposed 
subcontractor who has participated in a previous contract or subcontract 
subject to the equal opportunity clause has not filed a compliance report due 
under applicable instructions, such bidder, prospective contractor, or 
proposed subcontractor shall submit a compliance report prior to the award of 
the proposed contract or subcontract.  When a determination has been made to 
award a contract to a specific contractor, such contractor shall prior to 
award, furnish such other pertinent information regarding his own employment 
policies and practices as well as those of his proposed subcontractors as the 
Sponsor, or the Executive Vice Chairman of the President's Committee may 
require. 

 
For any contract or subcontract for $50,000.00 or more, and having 50 or more 
employees, the contractor or subcontractor will be required to maintain a 
written Affirmative Action Plan. 

 
 g. Special Requirements. 
 
  (1) Payment to Labor.  The successful bidder will be required to pay to the 

laborers, workmen, mechanics, and other employees for the work under the 
contracts, not less than the general prevailing wage for each craft, trade or 
occupation, and not less than the minimum wage rates as shall be established 
by the U. S. Secretary of Labor for federally assisted projects and by the 
Illinois Department of Labor for state/local projects. 

 
  (2) Affirmative Action Requirements - Equal Employment Opportunity. Various 

contractor, union and minority organizations have prepared specific plans for 
Equal Employment Opportunity.  Should such a plan or plans apply to the 
proposed project(s) listed below, the Bid Conditions will be included in the 
Contract Document for that project, and all bidder's, prospective contractors 
and/or subcontractors shall be required to comply with any and all provisions 
set forth therein. 

 
 h. Specifications.  The proposed work is to be constructed in accordance with the 

requirements of the Illinois Standard Specifications for Construction of 
Airports, dated January, 1985, the Supplemental Specifications and Recurring 
Special Provisions, adopted July 1, 2004 and the Special Provisions specified in 
the proposal.  The Illinois Standard Specifications for Construction of Airports 
and the Supplemental Specifications and Recurring Special Provisions are available 
at www.dot.il.gov/aero/airspecs.html. Printed copies of the Illinois Standard 
Specifications for Construction of Airports may be obtained by applying to the 
Department of Transportation, Division of Aeronautics, Bureau of Engineering, 
Design Section, at Capital Airport/One Langhorne Bond Drive, Springfield, 
Illinois 62707-8415.  The order should be accompanied by a check made payable to 
the Division of Aeronautics in the amount of $10.00 for each copy ordered. 
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3. Proposed Work: 
 
 

1A DELETED FROM LETTING 
 

 
2A Galesburg Municipal Airport  
   Galesburg, Illinois 
   Knox County 
   Ill. Proj. GBG-3955 
 AIP No.  3-17-0047-B13 
   Contract No. GA007 
 Rehabilitate T-Hangar Area Access Pavement – which includes the following 

major work items: 20 C.Y. Unclassified Excavation; 213 Ton Crushed 
Aggregate Base Course; 6,924 S.Y. Aggregate Base Preparation; 1,614 Ton 
Bituminous Surface Course; 6,942 S.Y. Remove Bituminous Surface Course; 
2,455 Gal. Bituminous Prime Coat; 0.1 Acre Seeding 
Pre-Bid meeting: N/A 

       (DBE 3.0%) 
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PRE-BID CONFERENCE 
 
 

DISTRICT 4 –PRE- BID CONFERENCE 
 

Plans and Special Provisions for all District 4 contracts for the Letting of 
January 21, 2011 will be available for your review at the District 4 office, 6th 
floor Training Room from 5:30 P.M to 7:00 PM on Tuesday, January 11, 
2011.  The District 4 Office is located at 401 Main Street, Peoria, Illinois.  
All prime contractors and DBE firms are encouraged to attend.  There will 
be members from IDOT’s Supportive Services and District 4 to answer any 
questions that you may have.  This will be an opportunity for prime 
contractors to indicate projects on which they are interested in receiving 
quotations from DBE firms.  Both prime contractors and DBE firms are 
encouraged to review the project goals prior to this pre-bid conference.  This 
will be an open house type format and no formal presentation will be given. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 
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CONTRACTS AWARDED 
----------------- 

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN: 
------------------------------------------------------------------------------------------

------------------ 
JUNE 11, 2010        LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 052                                    ILLINOIS VALLEY PAVING, A DIVISION OF 
CONTRACT NO. 93527                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MONTGOMERY                            3151 ROBBINS ROAD 
SECTION 09-00031-00-RS                          SPRINGFIELD, IL  62704 
PROJECT(S) ARA-5039/010/000                     P.O. BOX 13490 
ROUTE FAU 8243                                  SPRINGFIELD, IL  62791 
DISTRICT 06 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT     $274,626.88 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 196                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64G18                              2283 HWY. 20 EAST 
COUNTY(S) HENRY                                 P.O. BOX 750 
SECTION 128T-1                                  FREEPORT, IL  61032-0750 
PROJECT(S) F-0585/007/000 
ROUTE FAP 585 
DISTRICT 02 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT     $407,116.92 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 245                                    BURLING BUILDERS, INC. 
CONTRACT NO. 63447                              44 W. 60TH ST. 
COUNTY(S) COOK                                  CHICAGO, IL  60621 
SECTION 06-00041-00-LS 
PROJECT(S) TE-00D1/712/000 
ROUTE FAU 1632 
DISTRICT 01 
AWARDED DATE   11/16/2010 
AWARDED AMOUNT     $954,261.06 
  4 UNSUCCESSFUL BIDDERS 
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------------------------------------------------------------------------------------------
------------------ 

JULY 30, 2010        LETTING 
 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 001A                                   CHRIST BROS. ASPHALT, INC. 
CONTRACT NO. SD052                              820 SOUTH FRITZ STREET 
COUNTY(S) ST. CLAIR                             P.O. BOX 158 
SECTION ST. LOUIS DOWNTOWN                      LEBANON, IL  62254 
PROJECT(S) 3170039B22-CPS /390/6 
ROUTE 
DISTRICT 08 
AWARDED DATE   11/10/2010 
AWARDED AMOUNT   $3,833,267.48 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 009                                    ARROW ROAD CONSTRUCTION COMPANY 
CONTRACT NO. 63361                              3401 S. BUSSE ROAD 
COUNTY(S) COOK                                  P.O. BOX 334 
SECTION 09-00173-00-RS                          MT. PROSPECT, IL  60056-0334 
PROJECT(S) ARA-9003/481/000 
ROUTE FAU 1297 
DISTRICT 01 
AWARDED DATE   11/04/2010 
AWARDED AMOUNT     $203,821.55 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 038                                    ALLIANCE CONTRACTORS, INC. 
CONTRACT NO. 60931                              1166 LAKE AVENUE 
COUNTY(S) LAKE                                  WOODSTOCK, IL  60098 
SECTION 4N-1 
PROJECT(S) ACF-HPP-0866/011/000 
ROUTE FAP 866 
DISTRICT 01 
AWARDED DATE   10/14/2010 
AWARDED AMOUNT   $4,289,778.24 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 049                                    HERLIHY MID-CONTINENT COMPANY 
CONTRACT NO. 63450                              1306 MARQUETTE DRIVE 
COUNTY(S) LAKE                                  ROMEOVILLE, IL  60446-1026 
SECTION 08-00083-00-BT 
PROJECT(S) CMM-TE-00D1/798/000 
ROUTE FAU 1257 
DISTRICT 01 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT   $2,406,694.22 
  3 UNSUCCESSFUL BIDDERS 
 
 
  

Revised Notice of Letting Bulletin          January 21, 2011 Letting                 published January 11, 2011



ITEM NO. 098                        KELLER CONSTRUCTION, INC., CHARLES E. MAHONEY CO.& 
CONTRACT NO. 76318                              RCS CONSTRUCTION, INC. 
COUNTY(S) MADISON     JERSEY                    22 ILLINI DRIVE 
SECTION 60-16-1&1B,42-1&1B                      GLEN CARBON, IL  62034 
PROJECT(S) ACNHF-0310/141/000 
ROUTE FAP 310 
DISTRICT 08 
AWARDED DATE   10/01/2010 
AWARDED AMOUNT  $20,408,251.01 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 108                                    LEGACY CORPORATION 
CONTRACT NO. 66826                              18619 43RD AVE N 
COUNTY(S) BUREAU                                PORT BYRON, IL  61275 
SECTION (122BR-1)I 
PROJECT(S) 
ROUTE FAP 646 
DISTRICT 03 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT     $174,927.75 
  4 UNSUCCESSFUL BIDDERS 
 
------------------------------------------------------------------------------------------

------------------ 
SEPTEMBER 17, 2010   LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 001                                    P & P CONSTRUCTION CO. 
CONTRACT NO. 46136                              1132 EAST LINCOLN 
COUNTY(S) LIVINGSTON  IROQUOIS                  RIVERTON, IL  62561-9532 
SECTION D3 REFLECTOR REPL 11-13 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 03 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $72,988.41 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 002                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 46146                              695 CHURCH ROAD 
COUNTY(S) VARIOUS                               ELGIN, IL  60123 
SECTION D1 GRVD INT PVMNT MRK 11-23 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $574,408.13 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 003                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46147                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION D1 GRDRL DELIN MAINT INT 11-24 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $358,440.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 004                                    ALBIN CARLSON & CO. 
CONTRACT NO. 60F93                              S. 745 ROHLWING RD. 
COUNTY(S) LAKE                                  ADDISON, IL  60101 
SECTION 136 B-1 
PROJECT(S) ACNHF-0303/048/000 
ROUTE FAP 303 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $788,756.28 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 005                                    H&H ELECTRIC CO. 
CONTRACT NO. 60I65                              2830 COMMERCE STREET 
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927 
SECTION 2009-102N 
PROJECT(S) 
ROUTE FAU 1362 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $99,999.62 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007                                    ASP PDM LLC 
CONTRACT NO. 60L60                              2800 MELBY STREET 
COUNTY(S) COOK                                  EAU CLAIRE, WI  54703 
SECTION 2010-074-F 
PROJECT(S) ACNHF-0330/063/000 
ROUTE FAP 330 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $2,265,092.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 009                                    H&H ELECTRIC CO. 
CONTRACT NO. 63486                              2830 COMMERCE STREET 
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927 
SECTION 10-00062-00-LT 
PROJECT(S) ARA-M-9003/670/000 
ROUTE FAP 348 
DISTRICT 01 
AWARDED DATE   10/20/2010 
AWARDED AMOUNT     $237,313.20 
 11 UNSUCCESSFUL BIDDERS 
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ITEM NO. 010                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 63495                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) COOK                                  THORNTON, IL  60476 
SECTION 10-00088-00-RS 
PROJECT(S) ARA-9003/668/000 
ROUTE FAI 94 FRONTAGE ROAD 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $426,927.40 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 011                                    GENEVA CONSTRUCTION COMPANY 
CONTRACT NO. 63496                              1350 AURORA AVE. (60505) 
COUNTY(S) KENDALL                               P.O. BOX 998 
SECTION 10-00046-00-RS                          AURORA, IL  60507-0998 
PROJECT(S) ARA-9003/686/000 
ROUTE FAU 3794 
DISTRICT 01 
AWARDED DATE   10/20/2010 
AWARDED AMOUNT     $253,200.08 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 012                                    K-FIVE CONSTRUCTION CORPORATION 
CONTRACT NO. 63497                              13769 MAIN STREET 
COUNTY(S) COOK                                  LEMONT, IL  60439-9733 
SECTION 10-00175-00-RS 
PROJECT(S) ARA-M-9003/671/000 
ROUTE FAU 1574 
DISTRICT 01 
AWARDED DATE   11/12/2010 
AWARDED AMOUNT     $463,471.48 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 013                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 63498                              286 MEMORIAL COURT 
COUNTY(S) LAKE                                  CRYSTAL LAKE, IL  60014 
SECTION 09-00058-00-RS 
PROJECT(S) M-9003/485/000 
ROUTE FAU 198 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $1,153,859.93 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 014                                    AURORA BLACKTOP INC. 
CONTRACT NO. 63499                              1065 SARD AVENUE 
COUNTY(S) KANE                                  MONTGOMERY, IL  60538-1218 
SECTION 10-00024-00-RS 
PROJECT(S) ARA-9003/666/000 
ROUTE FAU 3898 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $238,370.60 
  5 UNSUCCESSFUL BIDDERS 
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ITEM NO. 015                                    D. E. THOMPSON EXCAVATING CO. 
CONTRACT NO. 64F35                              25949 SHEPLEY ROAD 
COUNTY(S) WHITESIDE                             P.O. BOX 452 
SECTION 15T-1                                   MINOOKA, IL  60447 
PROJECT(S) ACF-0022/077/000 
ROUTE FAP 22 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $60,831.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 016                                    D. E. THOMPSON EXCAVATING CO. 
CONTRACT NO. 64G25                              25949 SHEPLEY ROAD 
COUNTY(S) HENRY                                 P.O. BOX 452 
SECTION (19MFT)T-1                              MINOOKA, IL  60447 
PROJECT(S) 
ROUTE FAU 5863 & TR 525 
DISTRICT 02 
AWARDED DATE   10/27/2010 
AWARDED AMOUNT      $24,655.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 017                                    STARK EXCAVATING, INC. 
CONTRACT NO. 66A60                              1805 WEST WASHINGTON ST. 
COUNTY(S) LASALLE                               BLOOMINGTON, IL  61701 
SECTION (H-BR-1)I-1 
PROJECT(S) 
ROUTE FAP 623 
DISTRICT 03 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $35,240.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 018                                    LAVERDIERE CONSTRUCTION, INC. 
CONTRACT NO. 68974                              4055 W. JACKSON ST. 
COUNTY(S) FULTON                                MACOMB, IL  61455-7723 
SECTION 12I-1 
PROJECT(S) 
ROUTE FAP 574 
DISTRICT 04 
AWARDED DATE   10/27/2010 
AWARDED AMOUNT     $316,197.99 
  9 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 019                                    SANGAMO CONSTRUCTION COMPANY 
CONTRACT NO. 72A73                              2100 E. MOFFAT AVENUE 
COUNTY(S) SANGAMON                              SPRINGFIELD, IL  62702 
SECTION H(RS-10,B-2) 
PROJECT(S) ACBRF-0662/065/000 
ROUTE FAP 662 
DISTRICT 06 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $3,266,501.05 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 020                                    HALVERSON CONSTRUCTION CO., INC. 
CONTRACT NO. 72A94                              620 NORTH 19TH STREET 
COUNTY(S) MACOUPIN                              SPRINGFIELD, IL  62702 
SECTION 107B-2 
PROJECT(S) ACBRF-0761/011/000 
ROUTE FAP 761 
DISTRICT 06 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $4,217,069.45 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 021                                    MCINTIRE & COMPANY, CONTRACTORS 
CONTRACT NO. 72D79                              869 OLD RTE. 36 
COUNTY(S) PIKE                                  P.O. BOX 45 
SECTION (18G)I                                  WINCHESTER, IL  62694 
PROJECT(S) 
ROUTE FAP 554 
DISTRICT 06 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $68,688.65 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 022                                    BODINE ELECTRIC OF DECATUR 
CONTRACT NO. 72D80                             A DIVISION OF RATHJE ENTERPRISES, INC. 
COUNTY(S) SANGAMON                              1845 N. 22ND STREET (62526) 
SECTION (15,110X)L                              P.O. BOX 976 
PROJECT(S)                                      DECATUR, IL  62525 
ROUTE FAP 666 
DISTRICT 06 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $117,449.66 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 023                                    THE KILIAN CORPORATION 
CONTRACT NO. 76601                              608 S. INDEPENDENCE 
COUNTY(S) MADISON                               P.O. BOX A 
SECTION 60-3RS-1,60-(3HB,3HB-1)I                MASCOUTAH, IL  62258-0187 
PROJECT(S) ACNHI-0551/084/034 
ROUTE FAI 55 
DISTRICT 08 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT  $10,384,142.33 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 024                                    BAXMEYER CONSTRUCTION, INC. 
CONTRACT NO. 76D54                              1034 FLORAVILLE RD. 
COUNTY(S) MADISON                               WATERLOO, IL  62298-3108 
SECTION 60-(30,31,128)-N-1 
PROJECT(S) ACNHF-TE-0600/061/000 
ROUTE FAP 600 
DISTRICT 08 
AWARDED DATE   10/14/2010 
AWARDED AMOUNT   $3,962,856.10 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 026                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 78180                              5200 MEADOWLAND PARKWAY 
COUNTY(S) WILLIAMSON  JOHNSON                   P.O. BOX 518 
SECTION 101RS-5                                 MARION, IL  62959 
PROJECT(S) ACRS-0904/210/000 
ROUTE FAS 904 
DISTRICT 09 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $636,475.92 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 027                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78081                              1500 NO. OAKLAND (62901) 
COUNTY(S) HAMILTON                              P.O. BOX 2107 
SECTION 102B-4                                  CARBONDALE, IL  62902-2107 
PROJECT(S) ACBRF-0776/027/000 
ROUTE FAP 776 
DISTRICT 09 
AWARDED DATE   10/28/2010 
AWARDED AMOUNT     $683,385.40 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 028                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 78201                              5200 MEADOWLAND PARKWAY 
COUNTY(S) FRANKLIN                              P.O. BOX 518 
SECTION 107RS-6                                 MARION, IL  62959 
PROJECT(S) ACF-0873/032/000 
ROUTE FAP 873 
DISTRICT 09 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $1,371,032.46 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 030                                    KANKAKEE VALLEY CONSTRUCTION 
CONTRACT NO. 87370                              COMPANY, INC. 
COUNTY(S) KANKAKEE                              4356 W. ROUTE 17 
SECTION 08-00094-00-TL                          P.O. BOX 767 
PROJECT(S) SRTS-4008/005/000                    KANKAKEE, IL  60901 
ROUTE FAU 6201 & FAU 6178 
DISTRICT 03 
AWARDED DATE   11/10/2010 
AWARDED AMOUNT     $358,322.79 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 031                                    GALE CONSTRUCTION COMPANY OF ILLINOIS 
CONTRACT NO. 87463                              315 W. MCDONOUGH STREET 
COUNTY(S) GRUNDY                                JOLIET, IL  60436 
SECTION 07-00137-00-BR 
PROJECT(S) BRM-5047/009/000 
ROUTE FAU 5958 
DISTRICT 03 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $356,341.60 
  5 UNSUCCESSFUL BIDDERS 
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ITEM NO. 033                                    O'NEIL BROS., A DIVISION OF 
CONTRACT NO. 91436                              MACC OF ILL., INC. 
COUNTY(S) PIATT                                 2906 N. OAK STREET 
SECTION 08-00255-00-BR                          URBANA, IL  61802 
PROJECT(S) BRS-RS-0535/103/000                  P.O. BOX 848 
ROUTE FAS 535                                   URBANA, IL  61803 
DISTRICT 05 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $2,716,951.26 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 034                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 95633                              3170 HERRIN ROAD 
COUNTY(S) EDWARDS                               CARTERVILLE, IL  62918 
SECTION 07-06115-00-BR                          P.O. BOX 396 
PROJECT(S) ARA-BROS-0047/033/000                HERRIN, IL  62948 
ROUTE TR 185 
DISTRICT 07 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $141,131.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 035                                    LAKE CONTRACTING, INC. 
CONTRACT NO. 95634                              4650 STONE CHURCH RD. 
COUNTY(S) WABASH                                ADDIEVILLE, IL  62214 
SECTION 07-05121-00-BR 
PROJECT(S) BROS-0185/031/000 
ROUTE TR 4 
DISTRICT 07 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $119,695.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 036                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 99425                              1500 NO. OAKLAND (62901) 
COUNTY(S) JACKSON                               P.O. BOX 2107 
SECTION 05-00002-00-RP                          CARBONDALE, IL  62902-2107 
PROJECT(S) HPP-2658/103/000 
ROUTE ACCESS ROAD 
DISTRICT 09 
AWARDED DATE   10/20/2010 
AWARDED AMOUNT   $1,010,158.23 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 037                                    PREFORM TRAFFIC CONTROL SYSTEMS, LTD. 
CONTRACT NO. 46138                              625 RICHARD LANE 
COUNTY(S) LAKE        WILL                      ELK GROVE, IL  60007 
SECTION D1 APP PAINT PVT MRKG 11-15 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $317,100.00 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 038                                    PREFORM TRAFFIC CONTROL SYSTEMS, LTD. 
CONTRACT NO. 46141                              625 RICHARD LANE 
COUNTY(S) COOK                                  ELK GROVE, IL  60007 
SECTION D1 APP PAINT PVT MRKG 11-18 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $378,000.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 039                                    PREFORM TRAFFIC CONTROL SYSTEMS, LTD. 
CONTRACT NO. 46142                              625 RICHARD LANE 
COUNTY(S) VARIOUS                               ELK GROVE, IL  60007 
SECTION D1 APP PAINT PVT MRKG 11-19 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $504,000.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 040                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 46143                              695 CHURCH ROAD 
COUNTY(S) VARIOUS                               ELGIN, IL  60123 
SECTION D1 PAINT PVT MRK 11-20 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $621,050.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 041                                    MAINTENANCE COATINGS CO. 
CONTRACT NO. 46144                              543 WOODBURY STREET 
COUNTY(S) VARIOUS                               SOUTH ELGIN, IL  60177 
SECTION D1 H-T PVMNT MRK RPR 11-21 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $651,647.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 042                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46148                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION D1 GRDRL DELIN MAINT INT 11-25 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $88,690.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 043                                    VARSITY STRIPING & CONSTRUCTION CO. 
CONTRACT NO. 46151                              P.O. BOX 3055 
COUNTY(S) VARIOUS                               CHAMPAIGN, IL  61826-3055 
SECTION D5 GRVD INT PVMNT MRK 11-28 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 05 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $257,786.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 044                                    JAMES D. FIALA PAVING CO., INC. 
CONTRACT NO. 63348                              500 EAST FRONTAGE ROAD NORTH 
COUNTY(S) DUPAGE                                BOLINGBROOK, IL  60440 
SECTION 09-00064-00-RS 
PROJECT(S) ARA-9003/398/000 
ROUTE FAU 3573 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $377,768.41 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 045                                    R. W. DUNTEMAN COMPANY 
CONTRACT NO. 63379                              600 S. LOMBARD RD. 
COUNTY(S) DUPAGE                                P. O. BOX 1129 
SECTION 00-00070-00-PV                          ADDISON, IL  60101-1129 
PROJECT(S) CMM-M-8003/979/000 
ROUTE FAU 2652 
DISTRICT 01 
AWARDED DATE   10/26/2010 
AWARDED AMOUNT   $4,234,830.77 
  9 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 046                                    CENTRAL BLACKTOP CO., INC. 
CONTRACT NO. 63482                              6160 EAST AVENUE 
COUNTY(S) COOK                                  HODGKINS, IL  60525 
SECTION 10-00018-00-RS                          P.O. BOX 2080 
PROJECT(S) HPP-3461/003/000                     LAGRANGE, IL  60525-8180 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $179,120.22 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 047                                    SCHROEDER AND SCHROEDER, INC. 
CONTRACT NO. 63487                              7306 CENTRAL PARK 
COUNTY(S) COOK                                  SKOKIE, IL  60076 
SECTION 10-00034-00-SW 
PROJECT(S) ARA-M-9003/676/000 
ROUTE FAU 1573 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $121,357.00 
  8 UNSUCCESSFUL BIDDERS 
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ITEM NO. 048                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 63488                              1488 SO. BROADWAY 
COUNTY(S) COOK                                  COAL CITY, IL  60416 
SECTION 10-00068-00-RS 
PROJECT(S) ARA-M-9003/665/000 
ROUTE FAU 1038 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $915,310.73 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 049                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 63490                              1889 E. US HWY. 24 
COUNTY(S) WILL                                  P.O. BOX 466 
SECTION 10-00046-00-RS                          WATSEKA, IL  60970-0466 
PROJECT(S) ARA-9003/675/000 
ROUTE FAU 4305 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $339,385.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 050                                    DAVIS CONCRETE CONSTRUCTION COMPANY 
CONTRACT NO. 63491                              11633 SOUTH MAYFIELD AVENUE 
COUNTY(S) COOK                                  ALSIP, IL  60803-2495 
SECTION 10-00088-00-SW 
PROJECT(S) ARA-9003/663/000 
ROUTE FAU 1585 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $82,513.00 
 11 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 051                                    A. LAMP CONCRETE CONTRACTORS, INC. 
CONTRACT NO. 63492                              800 W. IRVING PARK RD. 
COUNTY(S) COOK                                  SCHAUMBURG, IL  60193 
SECTION 08-00168-00-BT 
PROJECT(S) CMM-9003/130/000 
ROUTE FAU 2766 
DISTRICT 01 
AWARDED DATE   10/20/2010 
AWARDED AMOUNT     $349,344.96 
 12 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 052                                    DAVIS CONCRETE CONSTRUCTION COMPANY 
CONTRACT NO. 63493                              11633 SOUTH MAYFIELD AVENUE 
COUNTY(S) COOK                                  ALSIP, IL  60803-2495 
SECTION 10-00047-00-SW 
PROJECT(S) M-ARA-9003/667/000 
ROUTE FAU 1587 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $74,545.40 
 12 UNSUCCESSFUL BIDDERS 
 

Revised Notice of Letting Bulletin          January 21, 2011 Letting                 published January 11, 2011



ITEM NO. 053                                   GAFFNEY'S PROTECTIVE MAINTENANCE, INC. 
CONTRACT NO. 63501                              1890 SUNCAST LANE 
COUNTY(S) COOK                                  BATAVIA, IL  60510 
SECTION 10-00038-00-TL 
PROJECT(S) ARA-9003/672/000 
ROUTE FAU 1548 
DISTRICT 01 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT      $46,189.50 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 055                                    MARTAM CONSTRUCTION INCORPORATED 
CONTRACT NO. 63502                              1200 GASKET DRIVE 
COUNTY(S) DUPAGE                                ELGIN, IL  60120 
SECTION 07-00097-00-SW 
PROJECT(S) CMM-8003/904/000 
ROUTE FAU 2625 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $376,930.80 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 056                                    JAMES D. FIALA PAVING CO., INC. 
CONTRACT NO. 63506                              500 EAST FRONTAGE ROAD NORTH 
COUNTY(S) DUPAGE      WILL                      BOLINGBROOK, IL  60440 
SECTION 10-00148-00-RS 
PROJECT(S) M-9003/695/000 
ROUTE FAU 2552 
DISTRICT 01 
AWARDED DATE   10/20/2010 
AWARDED AMOUNT   $1,321,134.67 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 057                                    LORIG CONSTRUCTION COMPANY 
CONTRACT NO. 60C18                              250 EAST TOUHY AVE. 
COUNTY(S) COOK                                  DES PLAINES, IL  60018 
SECTION 0101.8B 
PROJECT(S) ACIM-0942/246/043 
ROUTE FAI 94 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $3,371,481.90 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 058                                    DUNNET BAY CONSTRUCTION COMPANY 
CONTRACT NO. 60F65                              115 N. BRANDON DR. 
COUNTY(S) COOK                                  GLENDALE HEIGHTS, IL  60139 
SECTION 1314B-1 
PROJECT(S) ACIM-0943/419/065 
ROUTE FAI 94 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $3,711,303.68 
  6 UNSUCCESSFUL BIDDERS 
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ITEM NO. 059                                   PHOENIX CORPORATION OF THE QUAD CITIES 
CONTRACT NO. 64G29                              23821-66TH AVENUE N. 
COUNTY(S) WHITESIDE   BUREAU                    P.O. BOX 129 
SECTION D2 SHOULDERS 2011-1                     PORT BYRON, IL  61275 
PROJECT(S) 
ROUTE FAS 200 & 2192 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $82,842.64 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 060                                   PHOENIX CORPORATION OF THE QUAD CITIES 
CONTRACT NO. 64G30                              23821-66TH AVENUE N. 
COUNTY(S) CARROLL                               P.O. BOX 129 
SECTION D2 SHOULDERS 2011-2                     PORT BYRON, IL  61275 
PROJECT(S) 
ROUTE FAP 642 & 654 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $84,818.18 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 061                                   PHOENIX CORPORATION OF THE QUAD CITIES 
CONTRACT NO. 64G31                              23821-66TH AVENUE N. 
COUNTY(S) JODAVIESS   STEPHENSON                P.O. BOX 129 
SECTION D2 SHOULDERS 2011-3                     PORT BYRON, IL  61275 
PROJECT(S) 
ROUTE FAP 650 & FAS 1087 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $59,970.20 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 063                                    THE KILIAN CORPORATION & 
CONTRACT NO. 76C93                              KEELEY & SONS, INC. 
COUNTY(S) MADISON                               608 S. INDEPENDENCE STREET 
SECTION 60-(1,2)RS-2                            MASCOUTAH, IL  62258-0187 
PROJECT(S) ACIM-0551/082/020 
ROUTE FAI 55 
DISTRICT 08 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT  $42,254,835.85 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 065                                    MCCARTHY IMPROVEMENT COMPANY 
CONTRACT NO. 74293                              FOLEY CONSTRUCTION COMPANY 
COUNTY(S) EFFINGHAM                             5401 VICTORIA AVE. 
SECTION (25-3)I-6 & (25-3HB-2)B                 DAVENPORT, IA  52807 
PROJECT(S) ACIM-000S/826/000 
ROUTE FAI 55/70 
DISTRICT 07 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT  $13,883,901.19 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 066                                    ROADSAFE TRAFFIC SYSTEMS, INC. 
CONTRACT NO. 46133                              12225 DISK DR. 
COUNTY(S) VARIOUS                               ROMEOVILLE, IL  60446 
SECTION D3 GRVD INT PVMNT MRK 11-10 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 03 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $613,890.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 067                                    KOVILIC CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 46137                              3721 N. CARNATION ST. 
COUNTY(S) COOK                                  P.O. BOX 939 
SECTION SIDEWALK IMPROVEMENTS                   FRANKLIN PARK, IL  60131-0939 
PROJECT(S) 
ROUTE STEVEN DOUGLAS TOMB SHS 
DISTRICT 01 
AWARDED DATE   11/30/2010 
AWARDED AMOUNT     $173,361.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 068                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 46145                              695 CHURCH ROAD 
COUNTY(S) VARIOUS                               ELGIN, IL  60123 
SECTION D1 PVMNT MKG 11-22 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $527,005.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 069                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46154                              11921 SMITH DRIVE 
COUNTY(S) VAR                                   HUNTLEY, IL  60142 
SECTION D-8 GRDRL DEL MAINT 11-14 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT      $16,865.44 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 070                                    P & P CONSTRUCTION CO. 
CONTRACT NO. 46149                              1132 EAST LINCOLN 
COUNTY(S) VARIOUS                               RIVERTON, IL  62561-9532 
SECTION D8 REFLECTOR REPL 11-26 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $297,983.85 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 074                                    ARROW ROAD CONSTRUCTION COMPANY 
CONTRACT NO. 60K05                              3401 S. BUSSE ROAD 
COUNTY(S) COOK                                  P.O. BOX 334 
SECTION 2009-138RS                              MT. PROSPECT, IL  60056-0334 
PROJECT(S) ACM-1372/001/000 
ROUTE FAU 1372 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $907,735.87 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 075                                    INDUSTRIAL STEEL CONSTRUCTION, INC. 
CONTRACT NO. 60L39                              6120 RIVER RD. 
COUNTY(S) COOK                                  HODGKINS, IL  60525 
SECTION 1011.1B-I-1 
PROJECT(S) ACIM-0557/258/286 
ROUTE FAI 55 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $8,474,171.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 076                                    MEADE ELECTRIC COMPANY, INC. 
CONTRACT NO. 60L34                              9550 W. 55TH STREET, SUITE A 
COUNTY(S) VARIOUS                               MCCOOK, IL  60525 
SECTION 2010-053-I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT  $22,995,208.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 077                                    ASP PDM LLC 
CONTRACT NO. 60L81                              2800 MELBY STREET 
COUNTY(S) LAKE                                  EAU CLAIRE, WI  54703 
SECTION 2010-086-F 
PROJECT(S) 
ROUTE FAP 303 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $281,120.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 078                                    H&H ELECTRIC CO. 
CONTRACT NO. 63426                              2830 COMMERCE STREET 
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927 
SECTION 09-00100-00-LT 
PROJECT(S) ARA-M-9003/472/000 
ROUTE FAP 339 & FAU 3514 
DISTRICT 01 
AWARDED DATE   11/12/2010 
AWARDED AMOUNT   $1,828,342.60 
  9 UNSUCCESSFUL BIDDERS 
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ITEM NO. 079                                    MARTAM CONSTRUCTION INCORPORATED 
CONTRACT NO. 63505                              1200 GASKET DRIVE 
COUNTY(S) COOK                                  ELGIN, IL  60120 
SECTION 09-00054-00-CH 
PROJECT(S) ARA-M-9003/569/000 
ROUTE FAU 1339 
DISTRICT 01 
AWARDED DATE   11/12/2010 
AWARDED AMOUNT     $858,347.70 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 080                                  WILLIAM CHARLES CONSTRUCTION COMPANY, LLC 
CONTRACT NO. 64E34                              5290 NIMTZ ROAD 
COUNTY(S) BOONE                                 LOVES PARK, IL  61111 
SECTION 101M-1                                  P.O. BOX 2071 
PROJECT(S) HSIP-0754/011/000                    LOVES PARK, IL  61130 
ROUTE FAP 754 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT   $1,386,167.12 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 081                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66408                              1488 SO. BROADWAY 
COUNTY(S) GRUNDY                                COAL CITY, IL  60416 
SECTION (32,47-4)HBK-4 & (G)N 
PROJECT(S) ACIM-HPP-0804/189/115 
ROUTE FAI 80 
DISTRICT 03 
AWARDED DATE   10/26/2010 
AWARDED AMOUNT  $18,890,285.03 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 082                                    ADVANCED ASPHALT CO. 
CONTRACT NO. 68A06                              308 WEST RAILROAD AVENUE 
COUNTY(S) STARK                                 P.O. BOX 234 
SECTION D4 MAINT YARD REPAIRS 2011              PRINCETON, IL  61356-0234 
PROJECT(S) 
ROUTE FAS 1375 
DISTRICT 04 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $240,365.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 083                                    BRANDT CONSTRUCTION CO. 
CONTRACT NO. 68828                              700 - 4TH ST., WEST 
COUNTY(S) HENDERSON                             MILAN, IL  61264-2725 
SECTION (114RA)I 
PROJECT(S) NHCB-0657/007/000 
ROUTE FAP 657 
DISTRICT 04 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $245,997.25 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 084                                    R.A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 72088                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) SANGAMON                              121 WEST PARK 
SECTION D-6 SPFLD-CLRLAKE DIRKSEN 2002          P.O. BOX 166 
PROJECT(S)                                      TREMONT, IL  61568 
ROUTE VARIOUS 
DISTRICT 06 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT  $11,634,240.02 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 085                                    LAYNE CHRISTENSEN COMPANY 
CONTRACT NO. 76E27                              2399 CASSENS DRIVE 
COUNTY(S) MADISON     ST CLAIR                  FENTON, MO  63026 
SECTION DIST 8 DEEP WELLS 2011-1 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $407,500.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 087                                    KOVILIC CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 78220                              3721 N. CARNATION ST. 
COUNTY(S) ALEXANDER   MISSISSIPPI               P.O. BOX 939 
SECTION D9 BRIDGE REPAIR 2010-1                 FRANKLIN PARK, IL  60131-0939 
PROJECT(S) 
ROUTE FAI 57 
DISTRICT 09 
AWARDED DATE   11/18/2010 
AWARDED AMOUNT     $456,400.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 088                                    MILLENNIUM CONSTRUCTION OF ILLINOIS 
CONTRACT NO. 85501                              INCORPORATED 
COUNTY(S) STEPHENSON                            450 PRAIRIE AVE 
SECTION 09-00138-01-LS                          CALUMET CITY, IL  60409 
PROJECT(S) TE-00D2/137/000 
ROUTE FAP 505 
DISTRICT 02 
AWARDED DATE   10/19/2010 
AWARDED AMOUNT     $332,423.65 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 089                                    WALTER D. LAUD, INC. 
CONTRACT NO. 85517                              821 SOUTH 2ND AVE. (RTE. 84) 
COUNTY(S) ROCK ISLAND                           CARBON CLIFF, IL  61239 
SECTION 06-00234-00-LS                          P.O. BOX 88 
PROJECT(S) ARA-00D2/132/000                     EAST MOLINE, IL  61244-0088 
ROUTE FAU 5756 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $838,357.50 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 090                                  WILLIAM CHARLES CONSTRUCTION COMPANY, LLC 
CONTRACT NO. 85518                              5290 NIMTZ ROAD 
COUNTY(S) WINNEBAGO                             LOVES PARK, IL  61111 
SECTION 10-00576-00-RS                          P.O. BOX 2071 
PROJECT(S) ARA-5099/101/000                     LOVES PARK, IL  61130 
ROUTE FAU 5045 
DISTRICT 02 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $397,467.54 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 093                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 94754                              1500 NO. OAKLAND (62901) 
COUNTY(S) WABASH                                P.O. BOX 2107 
SECTION 103B-1                                  CARBONDALE, IL  62902-2107 
PROJECT(S) BRF-0332/095/000 
ROUTE FAP 332 
DISTRICT 07 
AWARDED DATE   10/12/2010 
AWARDED AMOUNT   $3,542,121.68 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 096                                    DEPEW AND OWEN BUILDERS, INC. 
CONTRACT NO. 95628                              511 SOUTH OAK STREET 
COUNTY(S) SHELBY                                P. O. BOX 1252 
SECTION 09-05118-00-BR                          CENTRALIA, IL  62801 
PROJECT(S) BROS-0173/169/000 
ROUTE TR 140 
DISTRICT 07 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $292,588.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 097                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 87454                              1889 E. US HWY. 24 
COUNTY(S) FORD                                  P.O. BOX 466 
SECTION 10-00112-00-RS                          WATSEKA, IL  60970-0466 
PROJECT(S) RS-0340/104/000 
ROUTE FAS 340 
DISTRICT 03 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $488,663.40 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 098                                    HERLIHY MID-CONTINENT COMPANY 
CONTRACT NO. 60F92                              1306 MARQUETTE DRIVE 
COUNTY(S) LAKE                                  ROMEOVILLE, IL  60446-1026 
SECTION 108B-1 
PROJECT(S) 
ROUTE FAP 338 
DISTRICT 01 
AWARDED DATE   10/06/2010 
AWARDED AMOUNT     $642,372.60 
  8 UNSUCCESSFUL BIDDERS 
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ITEM NO. 099                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 93521                              19342 E. FRONTAGE RD., #1 
COUNTY(S) MACOUPIN                              RAYMOND, IL  62560-5061 
SECTION 09-00036-02-PV 
PROJECT(S) ARA-M-5001/003/000 
ROUTE FAU 8136 
DISTRICT 06 
AWARDED DATE   11/22/2010 
AWARDED AMOUNT     $863,983.10 
  2 UNSUCCESSFUL BIDDERS 
 
------------------------------------------------------------------------------------------

------------------ 
NOVEMBER 05, 2010    LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 001                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46153                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION D1 OVD SIN STR REPL 11-30 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $446,168.75 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 002                                    ALBIN CARLSON & CO. 
CONTRACT NO. 62037                              S. 745 ROHLWING RD. 
COUNTY(S) LAKE                                  ADDISON, IL  60101 
SECTION 134(B&B-2)R-1 
PROJECT(S) 
ROUTE FAP 303 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $3,108,837.23 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 003                                    SCHROEDER AND SCHROEDER, INC. 
CONTRACT NO. 63467                              7306 CENTRAL PARK 
COUNTY(S) LAKE                                  SKOKIE, IL  60076 
SECTION 10-00073-00-SW 
PROJECT(S) CMM-9003/708/000 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/08/2010 
AWARDED AMOUNT     $425,966.10 
 10 UNSUCCESSFUL BIDDERS 
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ITEM NO. 004                                    HERLIHY MID-CONTINENT COMPANY 
CONTRACT NO. 63468                              1306 MARQUETTE DRIVE 
COUNTY(S) DUPAGE                                ROMEOVILLE, IL  60446-1026 
SECTION 03-00050-00-BR 
PROJECT(S) BRM-8003/676/000 
ROUTE SHORT STREET 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $981,032.87 
 11 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 005                                    H&H ELECTRIC CO. 
CONTRACT NO. 63477                              2830 COMMERCE STREET 
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927 
SECTION 06-00054-00-LT 
PROJECT(S) ARA-00D1/808/000 
ROUTE FAP 348 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,576,181.60 
 10 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 006                                    PLOTE CONSTRUCTION INC. 
CONTRACT NO. 63500                              1100 BRANDT DRIVE 
COUNTY(S) COOK                                  HOFFMAN ESTATES, IL  60192 
SECTION 10-00104-00-RS 
PROJECT(S) M-9003/703/000 
ROUTE FAU 2562 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $967,469.06 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007                                    LORUSSO CEMENT CONTRACTORS, INC. 
CONTRACT NO. 63508                              1090 CAROLINA DRIVE 
COUNTY(S) MCHENRY                               WEST CHICAGO, IL  60185 
SECTION 06-00057-00-BR 
PROJECT(S) BRM-8003/718/000 
ROUTE FAU 0005 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $254,297.50 
 13 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 009                                    SJOSTROM & SONS, INC. 
CONTRACT NO. 64E11                              1129 HARRISON AVENUE (61104) 
COUNTY(S) WINNEBAGO                             P.O. BOX 5766 
SECTION (1-1HB-1)D                              ROCKFORD, IL  61125-0766 
PROJECT(S) ACBHF-0301/068/000 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,422,341.20 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 012                                    ALBIN CARLSON & CO. 
CONTRACT NO. 66861                              S. 745 ROHLWING RD. 
COUNTY(S) IROQUOIS                              ADDISON, IL  60101 
SECTION 118BR 
PROJECT(S) ACBRF-0681/040/000 
ROUTE FAP 681 
DISTRICT 03 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,151,749.84 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 013                                    SPEEDY GONZALEZ LANDSCAPING, INC. 
CONTRACT NO. 66A22                              10624 S. TORRENCE AVENUE 
COUNTY(S) LIVINGSTON                            CHICAGO, IL  60617 
SECTION D3 TREE PLANTING 2011 
PROJECT(S) 
ROUTE FAI 55 & FAS 298 
DISTRICT 03 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $134,060.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 014                                    O'NEIL BROS., A DIVISION OF 
CONTRACT NO. 70016                              MACC OF ILL., INC. 
COUNTY(S) VERMILION                             2906 N. OAK STREET 
SECTION Z-BR                                    URBANA, IL  61802 
PROJECT(S) ACRS-0331/118/000                    P.O. BOX 848 
ROUTE FAS 331                                   URBANA, IL  61803 
DISTRICT 05 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $556,853.01 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 015                                    STARK EXCAVATING, INC. 
CONTRACT NO. 70520                              1805 WEST WASHINGTON ST. 
COUNTY(S) MCLEAN                                BLOOMINGTON, IL  61701 
SECTION (57-7HB-2 & 57-7HB-1)BR 
PROJECT(S) ACBRI-0554/172/156 
ROUTE FAI 55 
DISTRICT 05 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $7,645,626.03 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 017                                    LAVERDIERE CONSTRUCTION, INC. 
CONTRACT NO. 72775                              4055 W. JACKSON ST. 
COUNTY(S) HANCOCK                               MACOMB, IL  61455-7723 
SECTION (28)N, TS 
PROJECT(S) ACNHF-000S/828/000 
ROUTE FAP 315 & FAP 514 
DISTRICT 06 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $770,625.84 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 019                                    W. L. MILLER COMPANY 
CONTRACT NO. 72A65                              750 E. COUNTY RD. 1220 
COUNTY(S) HANCOCK                               HAMILTON, IL  62341 
SECTION 120 (B-4,B-5) 
PROJECT(S) ACF-0510/036/000 
ROUTE FAP 510 
DISTRICT 06 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,771,760.81 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 020                                    HALVERSON CONSTRUCTION CO., INC. 
CONTRACT NO. 72B53                              620 NORTH 19TH STREET 
COUNTY(S) MACOUPIN                              SPRINGFIELD, IL  62702 
SECTION 122B-2 
PROJECT(S) ACBRF-0608/021/000 
ROUTE FAP 608 
DISTRICT 06 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,698,658.65 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 021                                    FREESEN, A DIVISION OF 
CONTRACT NO. 72B91                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) SCOTT                                 3151 ROBBINS ROAD 
SECTION 1(B-2)                                  SPRINGFIELD, IL  62704 
PROJECT(S) ACF-0566/009/000                     P.O. BOX 13420 
ROUTE FAP 566                                   SPRINGFIELD, IL  62791 
DISTRICT 06 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $2,104,028.72 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 022                                    SANGAMO CONSTRUCTION COMPANY 
CONTRACT NO. 72C70                              2100 E. MOFFAT AVENUE 
COUNTY(S) SANGAMON                              SPRINGFIELD, IL  62702 
SECTION (84-3HB-5)BR 
PROJECT(S) ACIM-0723/007/098 
ROUTE FAI 72 
DISTRICT 06 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $2,553,303.59 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 024                                    A. J. WALKER CONSTRUCTION COMPANY 
CONTRACT NO. 74169                              421 SOUTH 21ST STREET 
COUNTY(S) CLARK                                 P.O. BOX 118 
SECTION (BX-B)B-1                               MATTOON, IL  61938-0118 
PROJECT(S) ACRS-1707/105/000 
ROUTE FAS 1707 
DISTRICT 07 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $2,159,242.07 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 026                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 76C15                              19342 E. FRONTAGE RD., #1 
COUNTY(S) GREENE                                RAYMOND, IL  62560-5061 
SECTION 3B-1 
PROJECT(S) ACBRF-0010/077/000 
ROUTE FAP 10 
DISTRICT 08 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,099,669.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 028                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 78068                              5200 MEADOWLAND PARKWAY 
COUNTY(S) FRANKLIN                              P.O. BOX 518 
SECTION (28-3-1)VB-1                            MARION, IL  62959 
PROJECT(S) IM-057-2/148/070 
ROUTE FAI 57 
DISTRICT 09 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $7,896,868.97 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 029                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 78071                              5200 MEADOWLAND PARKWAY 
COUNTY(S) PULASKI                               P.O. BOX 518 
SECTION 14BR-1 & 16BR-1                         MARION, IL  62959 
PROJECT(S) ACBHS-2936/113/000 
ROUTE FAS 2936 
DISTRICT 09 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $761,278.45 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 030                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78200                              1500 NO. OAKLAND (62901) 
COUNTY(S) FRANKLIN    SALINE                    P.O. BOX 2107 
SECTION 101RS-4,103RS-3                         CARBONDALE, IL  62902-2107 
PROJECT(S) ACF-0869/038/000 
ROUTE FAP 869 
DISTRICT 09 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,904,608.67 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 032                                    MIDWEST BRIDGE AND CRANE, INC. 
CONTRACT NO. 85520                              135 S. CHESTNUT STREET 
COUNTY(S) HENRY                                 P.O. BOX 188 
SECTION 10-00150-00-BR                          GOOD HOPE, IL  61438 
PROJECT(S) ARA-RS-0236/104/000 
ROUTE FAS 236 
DISTRICT 02 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $157,416.79 
  7 UNSUCCESSFUL BIDDERS 
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ITEM NO. 034                                    ADVANCED ASPHALT CO. 
CONTRACT NO. 87474                              308 WEST RAILROAD AVENUE 
COUNTY(S) BUREAU                                P.O. BOX 234 
SECTION 09-00221-00-RS                          PRINCETON, IL  61356-0234 
PROJECT(S) RS-1245/104/000 
ROUTE FAS 1245 
DISTRICT 03 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $519,966.34 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 035                                    ADVANCED ASPHALT CO. 
CONTRACT NO. 87475                              308 WEST RAILROAD AVENUE 
COUNTY(S) BUREAU                                P.O. BOX 234 
SECTION 08-00214-00-RS                          PRINCETON, IL  61356-0234 
PROJECT(S) RS-0231/110/000 
ROUTE FAS 231 & FAS 241 
DISTRICT 03 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $552,510.34 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 038                                    MIDWEST BRIDGE AND CRANE, INC. 
CONTRACT NO. 89498                              135 S. CHESTNUT STREET 
COUNTY(S) FULTON                                P.O. BOX 188 
SECTION 08-00121-01-BR                          GOOD HOPE, IL  61438 
PROJECT(S) BRS-0447/107/000 
ROUTE FAS 447 
DISTRICT 04 
AWARDED DATE   12/08/2010 
AWARDED AMOUNT   $1,602,521.05 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 039                                    STARK EXCAVATING, INC. 
CONTRACT NO. 91430                              1805 WEST WASHINGTON ST. 
COUNTY(S) MCLEAN                                BLOOMINGTON, IL  61701 
SECTION 06-00230-00-BR 
PROJECT(S) BRM-5227/055/000 
ROUTE FAU 6354 
DISTRICT 05 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,849,626.78 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 040                                    AMBRAW ASPHALT MATERIALS, INC. 
CONTRACT NO. 95640                              ROUTE 1 SOUTH 
COUNTY(S) CRAWFORD                              P. O. BOX 551 
SECTION 10-00095-00-RS                          LAWRENCEVILLE, IL  62439-0551 
PROJECT(S) ARA-RS-0696/108/000 
ROUTE FAS 696 
DISTRICT 07 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $492,557.68 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 041                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 99427                              1500 NO. OAKLAND (62901) 
COUNTY(S) HARDIN                                P.O. BOX 2107 
SECTION 06-00025-00-RS                          CARBONDALE, IL  62902-2107 
PROJECT(S) ARA-RS-0934/106/000 
ROUTE FAS 934 
DISTRICT 09 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $787,182.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 042                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 99431                              3170 HERRIN ROAD 
COUNTY(S) WHITE                                 CARTERVILLE, IL  62918 
SECTION 09-00114-00-BR                          P.O. BOX 396 
PROJECT(S) RS-1884/113/000                      HERRIN, IL  62948 
ROUTE FAS 1884 
DISTRICT 09 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $126,063.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 043                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 46150                              695 CHURCH ROAD 
COUNTY(S) WHITESIDE                             ELGIN, IL  60123 
SECTION D 2 GRVD INT PVMNT MRK 11-27 
PROJECT(S) 
ROUTE FAI 88 
DISTRICT 02 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $316,152.40 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 044                                    SEI COATING, LLC 
CONTRACT NO. 60L31                              8450 W. 191ST STREET, UNIT #19 
COUNTY(S) COOK                                  MOKENA, IL  60448 
SECTION 2010-056 BP 
PROJECT(S) 
ROUTE FAI 90 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $398,500.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 045                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 60L36                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION 2010-058 GRR 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $830,185.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 046                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 60L37                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION 2010-059-I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $385,653.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 047                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 60L38                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION 2010-060-I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT     $403,352.50 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 048                                    NORTHERN CONTRACTING, INC. 
CONTRACT NO. 60L56                              1851 COLTONVILLE RD. 
COUNTY(S) VARIOUS                               SYCAMORE, IL  60178 
SECTION 2010-071-I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $322,390.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 049                                    COPENHAVER CONSTRUCTION, INC. 
CONTRACT NO. 60L66                              121 CENTER DR. 
COUNTY(S) COOK                                  GILBERTS, IL  60136 
SECTION 2010-078-LS 
PROJECT(S) ACIM-0577/289/344 
ROUTE FAI 57 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $522,000.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 050                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 60L85                              11909 SOUTH AVENUE O 
COUNTY(S) COOK                                  CHICAGO, IL  60617 
SECTION 2010-089-BP 
PROJECT(S) 
ROUTE FAI 94 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $394,070.00 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 051                                    WESTERN REMAC, INC. 
CONTRACT NO. 63359                              1740 INTERNATIONALE PARKWAY 
COUNTY(S) COOK                                  WOODRIDGE, IL  60517 
SECTION 09-00208-00-BT 
PROJECT(S) CMM-9003/639/000 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $124,171.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 054                                    STARK EXCAVATING, INC. 
CONTRACT NO. 66822                              1805 WEST WASHINGTON ST. 
COUNTY(S) LIVINGSTON                            BLOOMINGTON, IL  61701 
SECTION (102)BR-1 
PROJECT(S) ACBRF-0068/107/000 
ROUTE FAP 68 
DISTRICT 03 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $1,639,626.81 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 055                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 66880                              1889 E. US HWY. 24 
COUNTY(S) IROQUOIS    FORD                      P.O. BOX 466 
SECTION 116BR/[116BR,(BR-2)BR,I&BR-3]           WATSEKA, IL  60970-0466 
PROJECT(S) ACBRF-ACF-0681/042/000 
ROUTE FAP 681 
DISTRICT 03 
AWARDED DATE   12/06/2010 
AWARDED AMOUNT   $3,471,083.57 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 056                                    H. J. EPPEL & CO. 
CONTRACT NO. 66870                              1400 TUESBURG COURT 
COUNTY(S) LIVINGSTON                            PONTIAC, IL  61764-1260 
SECTION (115)I 
PROJECT(S) ACF-0681/041/000 
ROUTE FAP 681 
DISTRICT 03 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $347,037.31 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 058                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 66A40                              11909 SOUTH AVENUE O 
COUNTY(S) BUREAU                                CHICAGO, IL  60617 
SECTION (06-1B-3)BP & (06-2B)BP 
PROJECT(S) 
ROUTE FAI 80 
DISTRICT 03 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $418,662.00 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 059                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 66A41                              11909 SOUTH AVENUE O 
COUNTY(S) BUREAU                                CHICAGO, IL  60617 
SECTION (06-4HB-1)BP 
PROJECT(S) 
ROUTE FAS 244 
DISTRICT 03 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $189,370.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 060                                    FISCHER EXCAVATING, INC. 
CONTRACT NO. 70592                              1567 HEINE RD. 
COUNTY(S) MCLEAN                                FREEPORT, IL  61032 
SECTION 121R 
PROJECT(S) HSIP-0071/118/000 
ROUTE FAP 71 
DISTRICT 05 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $2,037,020.24 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 061                                    STARK EXCAVATING, INC. 
CONTRACT NO. 70612                              1805 WEST WASHINGTON ST. 
COUNTY(S) MCLEAN                                BLOOMINGTON, IL  61701 
SECTION 124BR-1 
PROJECT(S) ACRS-2484/107/000 
ROUTE FAS 2484 
DISTRICT 05 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $1,111,126.05 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 062                                    STARK EXCAVATING, INC. 
CONTRACT NO. 72D89                              1805 WEST WASHINGTON ST. 
COUNTY(S) LOGAN                                 BLOOMINGTON, IL  61701 
SECTION (54-3)BJR-1 
PROJECT(S) 
ROUTE FAI 55 
DISTRICT 06 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $252,281.95 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 063                                    MICRO-SURFACING, INC. 
CONTRACT NO. 76E00                              11745 R. LACKLAND RD. 
COUNTY(S) MADISON                               ST. LOUIS, MO  63146 
SECTION 60-9RS 
PROJECT(S) 
ROUTE FAP 310 
DISTRICT 08 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $622,782.34 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 064                                    PREMIER DEMOLITION 
CONTRACT NO. 76E48                              5710 WISE AVE 
COUNTY(S) MADISON                               ST. LOUIS, MO  63110 
SECTION 60-(30,31,128)DM-4 
PROJECT(S) 
ROUTE FAP 600 
DISTRICT 08 
AWARDED DATE   12/06/2010 
AWARDED AMOUNT     $157,765.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 065                                    HALVERSON CONSTRUCTION CO., INC. 
CONTRACT NO. 76E50                              620 NORTH 19TH STREET 
COUNTY(S) BOND                                  SPRINGFIELD, IL  62702 
SECTION 3-2HB-2-HDF 
PROJECT(S) 
ROUTE FAI 70 
DISTRICT 08 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT      $40,430.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 066                                    DEPEW AND OWEN BUILDERS, INC. 
CONTRACT NO. 95629                              511 SOUTH OAK STREET 
COUNTY(S) SHELBY                                P. O. BOX 1252 
SECTION 09-11118-00-BR                          CENTRALIA, IL  62801 
PROJECT(S) BROS-0173/170/000 
ROUTE TR 303 
DISTRICT 07 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $350,488.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 067                           CURRAN CONTRACTING COMPANY/PLOTE CONSTRUCTION, INC 
CONTRACT NO. 63398                              286 MEMORIAL COURT 
COUNTY(S) MCHENRY                               CRYSTAL LAKE, IL  60014 
SECTION 05-00308-00-WR 
PROJECT(S) HPP-TCSP-RS-CMF-0336/031/000 
ROUTE FAP 336 
DISTRICT 01 
AWARDED DATE   12/08/2010 
AWARDED AMOUNT  $26,610,956.43 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 068                                    CAMPANELLA AND SONS, INC. 
CONTRACT NO. 63457                              39207 N. MAGNETICS BLVD. 
COUNTY(S) LAKE                                  P.O. BOX 32 
SECTION 02-00076-13-CH                          WADSWORTH, IL  60083 
PROJECT(S) CMM-8003/473/000 
ROUTE FAU 2661 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $2,654,400.35 
 11 UNSUCCESSFUL BIDDERS 
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ITEM NO. 069                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64G41                              2283 HWY. 20 EAST 
COUNTY(S) JODAVIESS                             P.O. BOX 750 
SECTION D2 MRS 2011-3                           FREEPORT, IL  61032-0750 
PROJECT(S) 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT      $70,603.99 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 070                                    MARTIN & COMPANY EXCAVATING 
CONTRACT NO. 64G45                              2456 PLEASANT GROVE ROAD 
COUNTY(S) CARROLL                               P.O. BOX 443 
SECTION D2 MRS 2011-7                           OREGON, IL  61061 
PROJECT(S) 
ROUTE FAP 545 & 654 
DISTRICT 02 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $139,412.51 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 071                                    MCCARTHY IMPROVEMENT COMPANY 
CONTRACT NO. 64G51                              5401 VICTORIA AVE., SUITE 700 
COUNTY(S) ROCK ISLAND                           DAVENPORT, IA  52807-2991 
SECTION D2 MRS 2011-13 
PROJECT(S) 
ROUTE FAS 1205 
DISTRICT 02 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $141,993.90 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 072                                    JOHN BURNS CONSTRUCTION COMPANY 
CONTRACT NO. 63436                              17601 SOUTHWEST HWY. 
COUNTY(S) LAKE                                  ORLAND PARK, IL  60462 
SECTION 08-00279-00-TL 
PROJECT(S) CMM-9003/073/000 
ROUTE FAP 541 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $2,422,222.20 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 074                                    DUNNET BAY CONSTRUCTION COMPANY 
CONTRACT NO. 63516                              115 N. BRANDON DR. 
COUNTY(S) MCHENRY                               GLENDALE HEIGHTS, IL  60139 
SECTION 06-00321-00-BR 
PROJECT(S) BHS-1233/106/000 
ROUTE FAS 1233 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $1,154,168.37 
 10 UNSUCCESSFUL BIDDERS 
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ITEM NO. 075                                    ALBIN CARLSON & CO. 
CONTRACT NO. 64G24                              S. 745 ROHLWING RD. 
COUNTY(S) OGLE                                  ADDISON, IL  60101 
SECTION (108HVB)M 
PROJECT(S) 
ROUTE FAP 740 
DISTRICT 02 
AWARDED DATE   12/01/2010 
AWARDED AMOUNT   $1,787,022.38 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 076                                    COLLINS & HERMANN, INC. 
CONTRACT NO. 46131                              1215 DUNN ROAD 
COUNTY(S) LASALLE     GRUNDY      IROQUOIS      P. O. BOX 38901-0901 
SECTION D-3 OVD SIN STR REPL 11-08              ST. LOUIS, MO  63138 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 03 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $261,375.06 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 077                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46132                              11921 SMITH DRIVE 
COUNTY(S) HENRY       ROCK ISLAND WINNEBAGO     HUNTLEY, IL  60142 
SECTION D 2 OVD SIN STR REPL 11-09 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $721,892.06 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 078                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46135                              11921 SMITH DRIVE 
COUNTY(S) CHAMPAIGN                             HUNTLEY, IL  60142 
SECTION D-5 OVD SIN STR REPL 2011-12 
PROJECT(S) 
ROUTE FAI 57 & FAI 74 
DISTRICT 05 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $310,927.96 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 079                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 60K02                              286 MEMORIAL COURT 
COUNTY(S) MCHENRY                               CRYSTAL LAKE, IL  60014 
SECTION 2009-136 I 
PROJECT(S) 
ROUTE FAP 860 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $2,315,240.72 
 11 UNSUCCESSFUL BIDDERS 
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ITEM NO. 080                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 60L35                              11921 SMITH DRIVE 
COUNTY(S) VARIOUS                               HUNTLEY, IL  60142 
SECTION 2010-057 GRR 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $671,223.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 082                                    FREESEN, A DIVISION OF 
CONTRACT NO. 72D81                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) PIKE                                  3151 ROBBINS ROAD 
SECTION (75,86)BJR                              SPRINGFIELD, IL  62704 
PROJECT(S)                                      P.O. BOX 13420 
ROUTE FAI 72                                    SPRINGFIELD, IL  62791 
DISTRICT 06 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $612,858.82 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 083                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 72D87                              RR 1 
COUNTY(S) MONTGOMERY  SANGAMON    SCHUYLER      P.O. BOX 110 
SECTION D6 REHAB BDGE PAINTING 2011             ALEXANDER, IL  62601 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 06 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $487,000.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 084                                    SANGAMO CONSTRUCTION COMPANY 
CONTRACT NO. 72692                              2100 E. MOFFAT AVENUE 
COUNTY(S) SANGAMON                              SPRINGFIELD, IL  62702 
SECTION 110X-3VB-4 
PROJECT(S) ACM-8159/001/000 
ROUTE FAU 8159 
DISTRICT 06 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $2,515,569.23 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 085                                    DEPEW AND OWEN BUILDERS, INC. 
CONTRACT NO. 97416                              511 SOUTH OAK STREET 
COUNTY(S) CLINTON                               P. O. BOX 1252 
SECTION 06-00016-00-BT                          CENTRALIA, IL  62801 
PROJECT(S) ARA-00D8/124/000 
ROUTE FAS 1780 
DISTRICT 08 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $216,648.00 
  5 UNSUCCESSFUL BIDDERS 
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ITEM NO. 086                                    W. L. MILLER COMPANY 
CONTRACT NO. 72D63                              750 E. COUNTY RD. 1220 
COUNTY(S) SCHUYLER                              HAMILTON, IL  62341 
SECTION (44,46)I & (45)I-1 
PROJECT(S) 
ROUTE FAS 2582 
DISTRICT 06 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $1,035,468.78 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 088                                    SEI COATING, LLC 
CONTRACT NO. 60L84                              8450 W. 191ST STREET, UNIT #19 
COUNTY(S) COOK        LAKE                      MOKENA, IL  60448 
SECTION 2010-088-BP 
PROJECT(S) 
ROUTE FAP 352 & FAU 2612 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT     $268,161.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 090                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 63268                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) COOK                                  THORNTON, IL  60476 
SECTION 06-00139-00-CH 
PROJECT(S) HD-M-9003/258/000 
ROUTE FAP 351 
DISTRICT 01 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $1,019,777.77 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 091                                    SPEEDY GONZALEZ LANDSCAPING, INC. 
CONTRACT NO. 66A71                              10624 S. TORRENCE AVENUE 
COUNTY(S) LASALLE                               CHICAGO, IL  60617 
SECTION (70)I-1 
PROJECT(S) 
ROUTE FAP 619 
DISTRICT 03 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT      $40,384.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 092                                    SJOSTROM & SONS, INC. 
CONTRACT NO. 64B79                              1129 HARRISON AVENUE (61104) 
COUNTY(S) WINNEBAGO                             P.O. BOX 5766 
SECTION 1-HBR & 1-2HB-D                         ROCKFORD, IL  61125-0766 
PROJECT(S) ACBRM-ACF-ARRA-000S/829/000 
ROUTE FAP 303 & FAU 5146 
DISTRICT 02 
AWARDED DATE   12/02/2010 
AWARDED AMOUNT   $9,991,675.91 
  4 UNSUCCESSFUL BIDDERS 
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------------------------------------------------------------------------------------------
------------------ 
CONTRACTS REJECTED 
------------------ 

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN 
------------------------------------------------------------------------------------------

------------------ 
JUNE 11, 2010        LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 019A                                   COLLINS & HERMANN, INC. 
CONTRACT NO. MV058                              1215 DUNN ROAD 
COUNTY(S) JEFFERSON                             P. O. BOX 38901-0901 
SECTION MT. VERNON                              ST. LOUIS, MO  63138 
PROJECT(S) 3170074B22-MVN /400/7 
ROUTE 
DISTRICT 09 
REJECTED AMOUNT   $1,033,333.33 
 
ITEM NO. 115                                    RCS CONSTRUCTION, INC. 
CONTRACT NO. 93537                              197 OLD ST. LOUIS ROAD 
COUNTY(S) MONTGOMERY                            WOOD RIVER, IL  62095-1413 
SECTION 09-00134-00-DR 
PROJECT(S) ER-5039/011/000 
ROUTE FAU 8243 
DISTRICT 06 
REJECTED AMOUNT   $1,195,138.51 
 
ITEM NO. 134                                    PLOTE CONSTRUCTION INC. 
CONTRACT NO. 62529                              1100 BRANDT DRIVE 
COUNTY(S) KANE                                  HOFFMAN ESTATES, IL  60192 
SECTION 8WRS-2 
PROJECT(S) NHF-CMF-0345/053/000 
ROUTE FAP 345 
DISTRICT 01 
REJECTED AMOUNT   $1,197,107.50 
 
------------------------------------------------------------------------------------------

------------------ 
JULY 30, 2010        LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 003                                    SUPER CONSTRUCTION INC. 
CONTRACT NO. 60K03                              5435 BULL VALLEY RD. SUITE 222 
COUNTY(S) MCHENRY                               MC HENRY, IL  60050 
SECTION 2009-137 DM 
PROJECT(S) 
ROUTE FAP 860 
DISTRICT 01 
REJECTED AMOUNT     $604,721.00 
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------------------------------------------------------------------------------------------
------------------ 

SEPTEMBER 17, 2010   LETTING 
 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 029                                    WILLIAM CHARLES CONSTRUCTION COMPANY, LLC 
CONTRACT NO. 85519                              5290 NIMTZ ROAD 
COUNTY(S) WINNEBAGO                             LOVES PARK, IL  61111 
SECTION 10-00037-00-RS                          P.O. BOX 2071 
PROJECT(S) ARA-5291/017/000                     LOVES PARK, IL  61130 
ROUTE FAU 9874 
DISTRICT 02 
REJECTED AMOUNT     $167,509.44 
 
ITEM NO. 032                                    STARK EXCAVATING, INC. 
CONTRACT NO. 89569                              1805 WEST WASHINGTON ST. 
COUNTY(S) FULTON      PEORIA                    BLOOMINGTON, IL  61701 
SECTION 08-00032-00-SW 
PROJECT(S) SRTS-4008/090/000 
ROUTE WILSON STREET 
DISTRICT 04 
REJECTED AMOUNT      $75,425.75 
 
ITEM NO. 062                                    DUNNET BAY CONSTRUCTION COMPANY 
CONTRACT NO. 60J00                              115 N. BRANDON DR. 
COUNTY(S) COOK                                  GLENDALE HEIGHTS, IL  60139 
SECTION 116-Y-2-BR-1 
PROJECT(S) ACBRF-0339/027/000 
ROUTE FAP 339 
DISTRICT 01 
REJECTED AMOUNT   $1,557,378.24 
 
ITEM NO. 071                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 60860                              286 MEMORIAL COURT 
COUNTY(S) LAKE                                  CRYSTAL LAKE, IL  60014 
SECTION 20R-4 
PROJECT(S) ACNHF-0337/010/000 
ROUTE FAP 337 
DISTRICT 01 
REJECTED AMOUNT  $11,989,460.90 
 
ITEM NO. 086                                    URETEK USA, INC. 
CONTRACT NO. 76E40                              2340 N DE COOK COURT 
COUNTY(S) MADISON                               PARK RIDGE, IL  60068 
SECTION 125-BR-I 
PROJECT(S) 
ROUTE FAP 789 
DISTRICT 08 
REJECTED AMOUNT     $180,337.50 
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ITEM NO. 091                                    TRUMAN L. FLATT & SONS CO., INC. 
CONTRACT NO. 93539                              2300 NORTH 16TH STREET 
COUNTY(S) SANGAMON                              SPRINGFIELD, IL  62702 
SECTION 09-00465-00-PV 
PROJECT(S) ARA-5146/078/000 
ROUTE FAU 8046 
DISTRICT 06 
REJECTED AMOUNT   $1,589,930.17 
 
ITEM NO. 094                                    FEUTZ CONTRACTORS, INC. 
CONTRACT NO. 95537                              1120 NORTH MAIN 
COUNTY(S) MACON                                 P.O. BOX 130 
SECTION 05-00001-00-RP                          PARIS, IL  61944-0130 
PROJECT(S) HPP-0913/001/000 
ROUTE VARIOUS 
DISTRICT 07 
REJECTED AMOUNT   $1,707,689.10 
 
------------------------------------------------------------------------------------------

------------------ 
NOVEMBER 05, 2010    LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 073                                    STARK EXCAVATING, INC. 
CONTRACT NO. 70514                              1805 WEST WASHINGTON ST. 
COUNTY(S) MCLEAN                                BLOOMINGTON, IL  61701 
SECTION (1)N & TS-1 
PROJECT(S) ACNHF-0704/098/000 
ROUTE FAP 704 
DISTRICT 05 
REJECTED AMOUNT  $10,436,829.79 
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