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STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois  62764 
 
 
The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.  
It is available on the Web at http://www.dot.il.gov and through the IDOT Subscription Service. 
 
Three versions of the Transportation Bulletin are currently published. 
 

Transportation Procurement Bulletin 
 

Professional Transportation Bulletin 
 

Invitation for Bids 
 

 

 
Questions concerning file downloads and/or subscription service information should be directed to 
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov. 

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011

http://www.dot.il.gov/desenv/desubmanuals.html
mailto: Timothy.Garman@illinois.gov
http://law.justia.com/illinois/codes/chapter7/7747.html


 
 
 

Transportation Procurement Bulletin 
 
Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now 
located at http://www.dot.il.gov/desenv/transprocbulletin.html.  It features procurement 
information for the construction and consulting industry, and the general public.  Postings 
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the 
Department of Transportation. The site also features important procurement information and 
links to contract award notices for construction and engineering, sole source procurements, 
emergency purchases, change orders which exceed $30,000, and renewal notices. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Tim Garman    or E-mail   Timothy.Garman@illinois.gov 
2300 South Dirksen Parkway 
Room 326 
Springfield, IL  62764 
217-524-1642 
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Professional Transportation Bulletin 
Contains information pertaining to the advertisement for offers of interest for 
professional services for Department of Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Carrie Kowalski  or E-mail Carrie.Kowalski@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
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Invitation For Bids 
 

Contains information pertaining to the advertisement for bidding of Highways, 
Aeronautics and Department of Natural Resources. 
 
Questions concerning this Bulletin should be directed to: 
 
 

Jim Layden   Rm 326 (217) 782-7806    Jim.Layden@illinois.gov 

Ted Walschleger Rm 330 (217) 782-4894    Ted.Walschleger@illinois.gov 

 
 

2300 South Dirksen Parkway 
Springfield, IL  62764 
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Illinois Department of Transportation 
 

INVITATION FOR BIDS 
 
 

Volume 14 Springfield, Illinois, May 13, 2011 No. 19 
 
This invitation is the official advertisement and solicitation for bids issued by the Illinois 
Department of Transportation to secure the performance of highway work by contract, airport 
work by contract and contract work solicited by the Illinois Department of Natural Resources.  
The Invitation for Bids is published in this Transportation Bulletin and is available on the 
Department’s website at http://www.dot.il.gov and through electronic subscription.  Questions 
concerning this invitation should be directed to: 
 

Mr. Jim Layden 
Harry R. Hanley Building 

Room 326 
2300 South Dirksen Parkway 

Springfield, IL  62764 
(217)782-7806 

Fax:  (217)785-1141 
TDD:  (217)524-4875 

Jim.Layden@illinois.gov 
 

NOTICE OF LETTING – June 17, 2011 
 
 
1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The 

Department of Transportation is requesting offers in the form of sealed bids from 
responsible contractors to fill the State’s needs as described in this invitation.  Sealed bids 
for the contract items described herein will be accepted at the above address of the Chief 
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery 
service or hand deposit until 10:00 a.m. prevailing local time June 17, 2011, at which time 
the bids will be publicly opened and read.  The Department will not open or read bids 
received after the stated opening date and time. 

 
2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the 

Department adopted at 44 Illinois Administrative Code Section 650 and Section 660, and 
by the provisions of this invitation.  Copies of the rules are available by contacting the 
above address of the Chief Contracts Official. 

 
3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting 

any bid.  Failure to follow these instructions and the rules may result in the rejection of your 
bid.  The Department reserves the right to reject any and all bids, to waive minor or 
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to 
request confirmation or clarification from any bidder regarding a bid. 
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(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item 
advertised in this invitation is given following these instructions by item numbers.  
Bids shall be submitted by item number.  A contract number appears after the item 
number.  The contract number will also be shown on the contract documents for the 
contract that the item number represents.  The summary description provided for the 
proposed work, quantities and time for completion for each item are for information 
only and are subject to the terms published in the contract documents for bidding. 

 
(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include 

a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document 
and a set of Plan documents.  These documents may be separate or combined into 
one document.  Contract documents for bidding applicable to each item number 
advertised in this invitation may be examined at the above address of the Chief 
Contracts Official.  In addition, contract documents for bidding highway work may be 
examined at the respective District Offices in which the prospective work is located.  
The names and addresses of the District Engineers are as follows: 

 
REGION DISTRICT  ENGINEER ADDRESS 

1 1 D. M. O'Keefe 201 West Center Court, Schaumburg, IL  60196-1096 

2 2 E. S. Therkildsen 819 Depot Avenue, Dixon, IL  61021-3546 

2 3 E. S. Therkildsen 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 

3 4 J. E. Crowe 401 Main Street, Peoria, IL  61602-1111 

3 5 J. E. Crowe 13473 IL Hwy 133, PO Box 610, Paris, IL  61944-0610 

4 6 R. L. Driskell 126 East Ash Street, Springfield, IL  62704-4792 

4 7 R. L. Driskell 400 West Wabash, Effingham, IL  62401-2699 

5 8 M. C. Lamie 1102 Eastport Plaza Dr., Collinsville, IL  62234-6198 

5 9 M. C. Lamie State Transportation Bldg., PO Box 100, Carbondale, IL  62901-0100 

 
Contract documents for bidding will not be loaned to prospective bidders.  Electronic 
plans and proposals may be downloaded from the Department’s web site 
http://www.dot.il.gov/desenv/delett.html. 
 

(c) PREQUALIFICATION.  Any contractor desiring to submit a bid shall be prequalified in 
accordance with the rules of the Department, adopted at 44 Illinois Administrative 
Code Section 650, prior to being granted authorization to bid.  Prequalification may be 
waived for particular contract items.  In such cases, the manner of determining bidder 
responsibility will be stated in the contract documents for bidding.  Contractors who 
desire to become prequalified or to renew their prequalification for this letting must file 
with the Department of Transportation, Bureau of Construction, Room 322, 2300 
South Dirksen Parkway, Springfield, Illinois  62764, a Contractor’s Statement of 
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,  
May 27, 2011.  A contractor will not be prequalified for this letting unless the 
statement is received before the time and day established. 
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(d) AUTHORIZATION TO BID.  Contractors planning to submit a bid MUST request 
authorization to bid prior to 4:30 p.m. prevailing time June 14, 2011.  No authorization 
to bid will be issued after that time.  Requests for authorization to bid submitted by 
U.S. Mail or courier delivery will not be honored unless received prior to 4:30 p.m. 
prevailing local time June 14, 2011 at the Department of Transportation, Bureau of 
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764.  
The Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be 
downloaded from the Department’s Website. 

 
(e) AFFIDAVIT OF AVAILABILITY.  In addition to the authorization to bid, prospective 

bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time June 
14, 2011.  The Affidavit must include all uncompleted contracts awarded to them and 
all low bids pending award for all public and private work using the prescribed format. 
The sworn statement relative to contracts and pending awards must be in complete 
detail, be properly signed and be notarized.  Facsimiles of the sworn statement will be 
accepted for analysis, but Authorization to Bid will be issued only upon receipt of a 
signed and properly completed original Affidavit of Availability. Any omission or 
misstatement of fact in the sworn statement will be considered as sufficient grounds 
for the disqualification of the bidder and the rejection of bids.  Prospective bidders 
shall notify the Department within two working days of any low bids pending award or 
contracts awarded which might occur between the date of submission of the sworn 
statement and the date of letting.  The Affidavit of Availability (BC 57). can be 
downloaded from the Department’s Website. 

 
(f) JOINT VENTURES.  Prequalified contractors desiring to bid as a joint venture must 

submit the properly completed documentation no later than 4:30 p.m. prevailing local 
time June 10, 2011.  The required forms for the joint venture are:   

• “Affidavit of Availability” (BC 57) from each of the joint venture entities,  
• “Certificate of Joint Venture” (BC 2267),  
• “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).  

 The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid 
Status forms must be in the name of the Joint Venture.  The original, signed and 
notarized Certificate of Joint Venture and Affidavits of Availability must be received 
before consideration will be given for the Joint Venture request. 

 
 
(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The 

bidder shall, before submitting a bid on any contract item, carefully examine the 
provisions of the contract documents for bidding and all contract documents 
referenced therein that comprise the contract as defined in Article 101.09 of the 
Standard Specifications for Road and Bridge Construction.  The bidder shall inspect 
in detail the site of the proposed work, investigate and become familiar with all the 
local conditions affecting the contract and the detailed requirements for construction. 

 
If the Department has made a sub-surface examination of the site of the work, the 
borings, test pits, or other information pertaining thereto are available for examination 
by all bidders by written request to the office of the District Engineer of the district in 
which the work is to be performed.  The availability of subsurface information from the 
Department is solely for the convenience and information of the bidder and shall not 
relieve the bidder of the duty to make, and the risk of making, examinations and 
investigations as required to assess conditions affecting the work.  Any data furnished 
in the contract plans is for information only and does not constitute a part of the 
contract.  The Department makes no representation or warranty, expressed or 
implied, as to the information conveyed or as to any interpretations made from the 
data. 
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Submission of a bid shall be a conclusive assurance and warranty the bidder has 
made these examinations and the bidder understands all requirements for the 
performance of the work.  If the bid is accepted, the bidder will be responsible for all 
errors in the proposal resulting from a failure or neglect to comply with these 
instructions.  The Department will not be responsible for any costs, expenses, losses, 
or change in anticipated profits resulting from such failure or neglect of the bidder to 
make these examinations. 
 
The bidder shall take no advantage of any error or omission in the proposal and 
advertised contract.  Any prospective bidder who desires an explanation or 
interpretation of the plans, specifications, or any of the contract documents, shall 
request such in writing from the Central Bureau of Design and Environment at the 
above address of the Chief Contracts Official.  The request should be made in 
sufficient time to allow a written reply by the Department that can reach all 
prospective bidders before submission of their bids.  Any reply given a prospective 
bidder concerning any of the contract documents, plans, and specifications will be 
furnished to all prospective bidders in the form determined by the Department 
including, but not limited to, an addendum, if the information is deemed by the 
Department to be necessary in submitting bids or if the Department concludes the 
information would aid competition.  Oral explanations, interpretations, or instructions 
given before the submission of bids unless at a pre-bid conference will not be binding 
on the Department. 

 
(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal, 

Contract and Contract Bond document for each contract item includes specific and 
additional information and instructions pertaining to submission of bids.  That 
information should be carefully read and the instructions followed by the bidder. 

 
4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are 

summarized for convenient reference by potential bidders on the page entitled “Important 
Dates for Bidders”.  Bidders are cautioned that all due dates are strictly enforced. 

 
5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of 

Article 101.09 of the Standard Specifications for Road and Bridge Construction. 
 
 
This invitation issued under the authority of the Department of Transportation, State of Illinois. 
 
Gary Hannig,  
Secretary of Transportation 
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IMPORTANT DATES FOR BIDDERS 
 

June 17, 2011 Bid Opening 
 
 

PREQUALIFICATION 
 
Any contractor who desires to become prequalified to bid on work advertised by IDOT must 
submit the properly completed prequalification forms to the Bureau of Construction no later than 
4:30 p.m. prevailing time twenty-one days prior to the letting of interest.  This prequalification 
requirement applies to first time contractors, contractors renewing expired ratings, contractors 
maintaining continuous prequalification or contractors requesting revised ratings 
 
The prequalification cut-off date is 4:30 p.m. prevailing time  May 27, 2011 .   
To be eligible to bid, existing prequalification ratings must be effective through the date of letting. 
 
 

JOINT VENTURES 
 
Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must 
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven 
(7) days prior to the letting date.  The required joint venture forms are the “Request for 
Authorization to Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 
57) and the ORIGINAL “Certificate of Joint Venture” (BC 2267). 
 
The Joint venture cut-off date is 4:30 p.m. prevailing time June 10, 2011 .  
 
 

REQUESTS FOR AUTHORIZATION TO BID 
 
Contractors wanting to bid on items included in a particular letting must submit the properly 
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly 
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date.   
 
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time June 14, 2011 . 
 
 

SUBMITTAL OF BIDS 
 
The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held 
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 
2300 South Dirksen Parkway, Springfield, Illinois. 
 
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery. 
 
 

DBE UTILIZATION PLANS 
 
Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid. 
 
 

ADDITIONAL AWARD CRITERIA 
 
Projects requiring Additional Award Criteria require the AS-READ-LOW-BIDDER to submit the 
required criteria to the Contracts Office within seven (7) working days after the letting. 
 
The cut-off date for the submittal of the required criteria is June 28, 2011 . 
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Transportation 
Bulletin

Pre‐Qualification 
"Cut Off"

Joint Venture "Cut 
Off"

Bid Authorization 
"Cut Off"

Letting Day DBE Utilization Plan        
(SBE 2025 and SBE 2026)

5/13/2011 5/27/2011 6/10/2011 6/14/2011 6/17/2011 Submit With Bid

7/1/2011 7/15/2011 7/29/2011 8/2/2011 8/5/2011 Submit With Bid

8/19/2011 9/2/2011 9/16/2011 9/20/2011 9/23/2011 Submit With Bid

10/14/2011 10/28/2011 11/14/2011 11/15/2011 11/18/2011 Submit With Bid

12/9/2011 12/30/2011 1/13/2012 1/17/2012 1/20/2012 Submit With Bid

2/3/2012 2/17/2012 3/2/2012 3/6/2012 3/9/2012 Submit With Bid

3/23/2012 4/6/2012 4/20/2012 4/24/2012 4/27/2012 Submit With Bid

5/11/2012 5/25/2012 6/8/2012 6/12/2012 6/15/2012 Submit With Bid

6/29/2012 7/13/2012 7/27/2012 7/31/2012 8/3/2012 Submit With Bid

8/17/2012 8/31/2012 9/14/2012 9/18/2012 9/21/2012 Submit With Bid

10/5/2012 10/19/2012 11/2/2012 11/6/2012 11/9/2012 Submit With Bid

12/7/2012 12/28/2012 1/11/2013 1/15/2013 1/18/2013 Submit With Bid

2/1/2013 3/15/2013 3/1/2013 3/5/2013 3/8/2013 Submit With Bid

3/22/2013 4/5/2013 4/19/2013 4/23/2013 4/26/2013 Submit With Bid

5/10/2013 5/24/2013 6/7/2013 6/11/2013 6/14/2013 Submit With Bid

6/28/2013 7/12/2013 7/26/2013 7/30/2013 8/2/2013 Submit With Bid

8/16/2013 8/30/2013 9/13/2013 9/17/2013 9/20/2013 Submit With Bid

10/4/2013 10/18/2013 11/1/2013 11/5/2013 11/8/2013 Submit With Bid

IDOT LETTING SCHEDULE

2011 - 2013
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REQUIREMENTS  
FOR  
SUBCONTRACTING 
 
 

 
Contractual provisions require contractors to: 
 

 Make mobilization payments to subcontractors at least 
 14 days prior to the subcontractor beginning work. 
 
 Make payments to subcontractors within 15 days of 
 payment by the department. 
 
 Pay interest to the subcontractor when payments are late. 

The provisions also prohibit the contractor from withholding retainage 
from subcontractors.  This is prohibited regardless of the pseudonym 
used to describe what is essentially retainage. 
 
Failure to comply with these provisions is considered a breach of 
contract and could result in the department taking action, which may 
include: 
 

 Denying Authorization to Bid on future lettings. 
  
 Revoking Prequalification or otherwise affecting a 
 contractor’s ratings. 
 
 Withholding future payments.   
 
 Finding the contractor in default of the contract.  

  
INSURANCE 
REQUIREMENTS 
ON LOCAL ROADS 
AND STREETS’ 
PROJECTS 
 

All Local Roads and Streets’ contracts contain a Special Provision 
(LR-107-4) requiring the contractor to name listed entities as an 
additional insured under the contractor’s general liability insurance 
policy in accordance with Article 107.27 of the Standard Specifications 
for Road and Bridge Construction. 
 
Contractors with “blanket” certificates of insurance will need to have 
any necessary endorsements in place and submitted to the Contracts 
Office before the contract can be executed.  Local Roads and Streets’ 
contracts can be identified by the second digit of the contract being an 
odd number.  Some contractors have not been submitting the required 
insurance, which causes delays in execution of the contract.  
 
Please contact Nancy Knapp or Jim Layden at (217) 782-7806 if you 
have any questions. 
 

FORM A FINANCIAL 
INFORMATION & 
POTENTIAL 
CONFLICTS OF 
INTEREST 
DISCLOSURES 
 

All bidders please take note that a completed Form A is required to be 
submitted with each bid that is received.  Please use Form A that is 
included in the proposals. 
 
Any questions about this should be directed to Jim Layden at  
(217) 782-7806. 

 
STAY INFORMED! 
 

 
Keep in touch with your representative on the IDOT/Industry Policy 
Committee and the IDOT/Industry Joint Co-op Committee. 
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Bureau of Design and Environment 
Contractor Publications  

Electronic Subscription Service 
 

To receive construction contractor related publications and reports through the free subscription 
service, please follow the instructions to subscribe.  The information will be automatically 
emailed to the subscriber on the publish date.  The following publications and reports are 
currently available for subscription:  To subscribe to the list, click on “SUBSCRIBE” and send 
the blank email that opens (Don’t add anything to the subject line or to the body of the email). 
Directions for unsubscribing are included with each email notification. 
 
IDOT Contractor’s Packet  SUBSCRIBE   
PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to 
all of the following publications and reports.  Those not wishing to receive all of the 
following lists can subscribe to the desired lists individually 
 

IDOT Addendum/Revision Checklist  SUBSCRIBE    
A list showing Letting items that have changed as a result of a revision or an addendum.  
The contractors should use this checklist to ensure they have incorporated into their plans 
and proposals all addenda that have been issued for each particular letting item.  The 
checklist also identifies withdrawn and deleted items.  The checklist is published regularly 
whenever addenda are processed. 
 
IDOT Aeronautics Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  The 
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders. The listing is not published until jobs are awarded. 
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks 
after the letting, excluding the federal discretionary seeking projects placed on the March 
and August lettings.  These may take several months before funds are secured and the 
projects awarded. 

 
IDOT As Read Tabulation of Bids  SUBSCRIBE   
A listing of all bids as they were read at the bid opening.  The bid amounts are not checked 
at the time this listing is produced.  This listing also includes a page which identifies all 
letting items for which the as read low bid was, prior to a post letting review, within a 
reasonable approximation of the Engineer’s estimate.  The listing is usually published by 
4:30 p.m. of the day of the letting. 
 
IDOT Price Indices SUBSCRIBE   
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining 
cost adjustments on contracts containing the special provision.  
 
IDOT CBID Files  SUBSCRIBE   
The CBID files contain the pay items and quantities for a contract, as well as macros to 
prepare and print a bid.  These files are in Microsoft Excel format (xls).  CBID files are put on 
the Website as they become available.  It is your responsibility to determine which, if any, 
addenda pertains to any project you may be bidding.  Failure to incorporate all relevant 
addenda may cause your bid to be declared unacceptable.  Note that the CBID filename 
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is the same as the IDOT Contract Number.  Please refer to the Transportation Bulletin – 
Notice of Letting for the correct contract number. 
IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting  SUBSCRIBE    
This is the official publication and invitation for construction bids by the Illinois Department of 
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois 
Department of Natural Resources.  The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information.  The bulletin will be published 
on the advertised publish date for each regularly scheduled letting.  Special lettings will have 
applicable bulletins published at least 14 days prior to the letting on an as-needed basis. 
 
 
IDOT Corrected Tabulation of Bids  SUBSCRIBE    
A report that lists of all bids for the letting, sorted by letting item.  All bids have been 
recalculated and checked before this listing is produced.  The report identifies the eligible 
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders for the letting.  The listing is usually published within 14 days 
after the letting. 
 
IDOT Federal Wage Rates Listing  SUBSCRIBE   
Identifies the current federal wage rates to be used by contractors for preparing bids 
whenever the construction activities are federally participating.  The federal wage rates will 
be published 10 days prior to the letting date. 
 
IDOT For Bid List of Bidders  SUBSCRIBE    
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been 
authorized to bid on each letting item for each letting.  A separate list is compiled for each 
letting and the list is sorted by letting item.  The list will be published several times with the 
last time being one day prior to the letting. 
 
IDOT Letting Plans and Proposals  SUBSCRIBE   
IDOT Letting plans and proposals are available for download on the IDOT Web Site. Go to 
the Letting and Bidding Information Page and select the current Letting date. 
Plans and proposals are posted as they become available. 
 
IDOT Local Roads Contractors Bulletin  SUBSCRIBE   
The Contractors Bulletin is a weekly publication advertising locally let and "material only, 
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The 
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements 
with a description of the job, the date and time of letting, description of the material needed 
for bidding and any other information, and (3) awarded projects identifying the successful 
bidder and the dollar amount. 
 
IDOT News Flash from BDE  SUBSCRIBE    
A News Flash is important information released by the IDOT Bureau of Design and 
Environment which all contractors should read.  This is information that becomes available 
after publication of the Notice of Letting Bulletin.   
 
IDOT Not For Bid List of Bidders  SUBSCRIBE   
A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier.  A separate list is compiled for each letting and the list is sorted 
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by letting item.  The list will be published several times prior to the Letting and a final list will 
be published the day before the Letting. 
 
IDOT Pay Item Report  SUBSCRIBE    
A report showing all the pay items on the letting.  For each pay item, the listing identifies the 
quantity, letting item number, contract number, county, IDOT district office and the unit of 
measure. The Pay Item Report will be published after all proposals have been posted to the 
Web Site. 
 
IDOT Pay Item Report with Awarded Prices  SUBSCRIBE    
A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, 
letting item number, contract number, county, IDOT district office and the unit of measure.  
This report has an added column which is the awarded unit price of each item.  The Pay 
Item Report with Awarded Prices will be published after the last item on the letting is 
awarded. 
 
IDOT Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  Whereas 
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total 
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down 
of all bids per line item unit price, and it is only provided for awarded jobs.  The listing 
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders.  The listing is not published until jobs are awarded.  
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks 
after the letting and may continue for up to 60 days.  Jobs through the Division of 
Aeronautics and the Department of Natural Resources are not included. 
 
IDOT Transportation Procurement Bulletin  SUBSCRIBE   
The Transportation Procurement Bulletin Web Page features procurement information for 
the construction and consulting industry, and the general public.  Postings include Invitations 
to Bid and Request for Proposals from a variety of Bureaus within the Department of 
Transportation. The site also features important procurement information and links to 
contract award notices including sole source procurements, emergency purchases, change 
orders which exceed $30,000, and renewal notices.  Subscribers will receive notification 
when new procurement opportunities are posted to the Web page. 

 
 
 

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Bureau of Design and Environment Manual 
and Procedure Memorandum Updates 

 
 
Bureau of Design and Environment Manual    The Bureau of Design and Environment 
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the 
Department and consultant personnel preparing Phase I studies and reports and contract plans 
for Department.   The BDE Manual presents most of the information normally required for 
location, design and environmental evaluation of highway construction projects on the state 
highway system.  Download the BDE Manual at: http://www.dot.il.gov/desenv/bdemanual.html 
 
  
BDE Procedure Memorandums  
The BDE Procedure Memorandums are used as a means to implement changes in procedures, 
policies, directives, and/or criteria in the interim between issuance of updates to the BDE 
Manual. The designer should refer to these when using the BDE Manual until such time as they 
are superseded or incorporated into an updated edition of the BDE Manual.  BDE Procedure 
Memorandums are available at: http://www.dot.il.gov/desenv/bdemems.html 
   
 
To receive updates related to the BDE Manual and BDE Procedure Memorandums through the 
free subscription service, click on the link below and send the blank email that pops up. (Do not 
add anything to the subject line or to the body of the email).  Directions for unsubscribing are 
included with each email notification. 
 
SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list   
 
 
 
 
If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Highway Standards 
 
Highway Standards are drawings that show the details of various construction items and are considered part of 
the plans.  The Highway Standards applicable to a particular contract are referenced on the cover sheet of the 
plans. 
 
The Highway Standards are only available electronically.  To access them, please visit the Department’s 
website at http://www.dot.il.gov/desenv/hwystds/stnds.html 
 

 
To receive updates related to the Highway Standards through the free subscription service, click on the link 
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the 
email).  Directions for unsubscribing are included with each email notification. 
 
SUBSCRIBE to the Highway Standards subscription list   
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov 
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 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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Special Notice Regarding  
IDOT Proposals and Authorization To Bid. 
 
 
 
 

ABOUT IDOT PROPOSALS 
 
All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications 
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to 
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT.  A Proposal Bid Bond 
and Authorization To Bid are not required on items designated as Small Business Set-Asides. 
 

ABOUT AUTHORIZATION TO BID 
(Not required for Small Business Set-Asides) 

 
WHO CAN BID?  Bids will be accepted from only those companies that request and receive written 
Authorization to Bid from IDOT.  To request authorization, a potential bidder must complete and 
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124). 
 
WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being 
requested for bidding purposes.  Only those items requested For Bidding will be analyzed.  After the 
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report 
that indicates which items have been approved for bidding.  If Authorization to Bid cannot be 
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.  
 
FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization 
form within a reasonable time of complete and correct original document submittal should contact the 
department as to status.  This is critical in the week before the letting.  These documents must be 
received by three days before the letting date.  Firms unsure as to authorization status should call the 
Prequalification Section of the Bureau of Construction at 217/782-3413. 
 
 
 

NOTICE 
 
NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE 
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF 
CONSTRUCTION.   
 
FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED. 
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SPECIAL NOTICE 

 

Item:  196 
Contract:  60P18 

 

Attendance at the Pre-Bid Conference for Item 196 (contract 60P18) is no longer 
required for bidding purposes. 

The contract is now open to all bidders on the June 17, 2011Letting. 
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SPECIAL NOTICE 

 

 

The Department strongly encourages the prime contractor and their 

approved sub-contractors to hire minority, women and disadvantaged 

individuals from its federally funded Highway Construction Careers Training 

Program (HCCTP) to help meet workforce and trainee goals.  This program 

is training minorities, women and disadvantaged individuals in highway 

construction-related skills, e.g., math for the trades, job readiness, technical 

skills coursework (carpentry, concrete flatwork, blueprint reading, site 

plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare 

them for a career in the highway construction trades.  Graduates are well-

trained and ready to become productive entry-level construction workers.  

Contact the appropriate district EEO officer to learn more about the 

program and for assistance in meeting workforce and trainee goals. 



SPECIAL NOTICE  
 

 

Please discontinue faxing your Affidavit of Availability with your Request for 
Authorization to Bid/or Not For Bid Status request.   
 
We are required to use only the Original Affidavit of Availability to 
determine a contractor’s authorization to bid.  This document has a 
notarized signature and we must have the original signature prior to 
processing your request.  The faxed copies are not being looked at and are 
just generating excess paper that we have to destroy.   
 
Thank you for your cooperation in this matter. 

 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov. 
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SPECIAL NOTICE  
 

Subcontractor Registration 

 

Subcontractors  interested in  participating on contracts are required to 
register with the Department.  Prequalified contractors, consultants, 
material suppliers and trucking companies are NOT required to register. 
Subcontractors can register electronically at the Department’s web site, 
http://www.dot.il.gov/. At the home page click on “Doing Business”.  The 
subcontractor registration form is listed under Contractor Services.  The 
registration form requires minimal information and can be completed in 
minutes.  Confirmation, along with a registration number, will be received 
by e-mail in 1-2 days.  Registration is valid for one year and will then 
require renewal. Questions may be addressed to the Prequalification 
Section, Bureau of Construction.  

 

Phone:  (217) 782-3413  
E-mail:  Michael.Copp@illinois.gov 
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IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS 

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011.  The new law 
requires the following communications to be reported to the Procurement Policy Board (PPB): 

• Communication pertaining to the substance of a procurement matter. 
• Communication that suggests a change or asks for a change to be made to a procurement 

matter. 
• Communication regarding a change order, contract renewal or extension, and contract 

awards for a procurement matter initiated by a vendor.  

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor: 

• Assisted the agency in determining a need for a contract (except as part of a public 
Request for Information). 

• Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, 
etc. (except as part of public opportunity). 

Please note that the following communications need not be reported: 

• Statements made by a person in a public forum such as a trade show or public meeting. 
• Statements made regarding a matter of practice or procedure. 
• Statements initiated by a state employee about products, services, or industry best 

practices. 
• Statements initiated by a vendor concerning general information about products, services, 

or industry best practices -- so long as they are not specific to a current or potential 
procurement matter. 

• Communications initiated by a vendor regarding construction or construction-related 
contracts resulting in a contract modification of less than $250,000. 

In order to conform to these new requirements, please note that IDOT intends to fully report the 
substance of any reportable procurement communications to the PPB through a web application 
developed by Central Management Services.  The law requires the PPB to post all 
communications received on their website within 7 days of receipt of the report. 

It is important to understand that all communications received by IDOT employees from vendors 
will be handled in compliance with the new law.  This means that any phone calls, face-to-face 
conversations, e-mails, or other types of communications that trigger reporting will be fully reported 
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.  

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet 
Site at the following address:  http://www.dot.il.gov/procurementreform.htm  

SPECIAL NOTICE 
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SPECIAL NOTICE  

 

All bids must contain a properly completed Form A, Financial Information & 
Potential Conflicts of Interests Disclosure. 

A separate Form A must be submitted for each individual that fits the 
criteria explained in paragraph C on page 12 of the proposal package  

A properly completed form includes the name and address of the contractor 
and an original signature. 

If a contractor is signing the Not Applicable Statement, the contractor’s 
name and address is still required on the first page of the form. 

 

 
If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  

. 
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SPECIAL NOTICE  
 
 
 

PAY ITEMS SUBMITTED WITH BIDS 
 

• Please refer to paragraph 7 in the proposal referring to the 
Schedule of Prices when submitting bids.  
 

• Unit prices are to be submitted in U. S. dollars and cents.  
 

• Fractions of a cent will be rounded down to the next whole 
number. 
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SPECIAL NOTICE  

 

BID SUBMISSIONS FOR LETTINGS 

• Please use the provided Cover Page (page 3 of the proposal 
package) as the first page of your submitted bid. 

• Please remember to staple your bid together. 
• Proposals should be printed one-sided.  (double side copies create 

problems processing the bid). 
 
 
Thank you for your cooperation. 
 
 
 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  
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SPECIAL NOTICE 
 

Clarification of Reconsideration for DBE Utilization Plans 

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and 
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a 
specified goal in the special provision for Disadvantaged Business Enterprise Participation.  
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify 
what conditions warrant providing the bidder an opportunity for an administrative 
reconsideration and what documentation may be provided during the reconsideration process. 

Under the DBE Special Provision the bidder must either document that it has obtained enough 
DBE participation to meet the contract DBE goal or, in the event that the bidder has not 
obtained enough DBE participation to meet the contract DBE goal, documented good faith 
efforts.  If the Department determines that the apparent low bidder has either failed to achieve 
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the 
bidder will be afforded an opportunity for an administrative reconsideration at which time 
additional written documentation or argument of the bidder’s good faith efforts made prior to the 
bid may be submitted. 

The additional documentation that may be provided and considered during the reconsideration 
should be limited to information further supporting the bidder’s original submittal.  In limited 
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the 
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of 
its good faith efforts that were made prior to submitting its bid.  Allowing additional 
documentation to be submitted during an administrative reconsideration is not intended to be a 
method by which a bidder may circumvent the intent of the regulations and the DBE Special 
Provision by withholding required documentation until the time of a reconsideration proceeding.  
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the 
reconsideration proceedings, to begin making good faith efforts to meet the goal. 
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SPECIAL NOTICE  
 
 
 

SMALL BUSINESS SET-ASIDES 
 
 
 

Several items on this Letting are designated as small business set-asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the 
Department, only bids from qualified small businesses will be considered for award.  No 
construction business is a small business if its annual sales and receipts exceed 
$10,000,000. 
 
To encourage maximum competition, these Small Business Set-Asides are open bidding 
items.  In accordance with the rules of the Department, prequalification is waived for 
these items.  All bidders, including those correctly prequalified by the Department, are 
required to submit with the bids a Qualification and Equipment Inventory Certification 
Form. The form is included with the proposal and bidding documents (pages 11a – 11h). 
 
You will find a current list of Set-Asides on the following page of this bulletin.  There will 
be Small Business Set-Asides on future Lettings as well. 
 
Authorization to bid is not required; however, firms wishing to be listed on the For Bid list 
should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status 
form (BDE 124). 
 
 
If you have any questions please contact Jim Layden at 217-782-7806. 
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SMALL PROJECTS LISTING 
 

June 17, 2011 
 

Small Business Initiative Projects 
 
 
The following items on this letting are designated as Small Business Set-
Asides.  In accordance with Section 45-45 of the Illinois Procurement Code 
and the rules of the Department, only bids from qualified small businesses 
will be considered for award.  No construction business is a small business 
if its annual sales and receipts exceed $10,000,000. 
 
To encourage maximum competition, these Small Business Set-Aside 
projects are open bidding items.  All bidders are required to submit with the 
bids a Qualification and Equipment Inventory Certification Form.  The form 
is included with the proposal and bidding documents.   
 
145 166   223 225 227 231 
241 282      
 
 
 
 

Hot-Mix Asphalt Projects (less than 3000 Ton) 
 
 
The following items on this letting are small business projects designated to 
encourage the participation of prequalified small businesses and or 
prequalified Disadvantaged Business Enterprises.  These items have up 
to 3,000 tons of bituminous products; however, the ownership of a 
bituminous plant is not required in accordance with 44 Illinois 
Administrative Code 650.70.  These designated projects are open for 
bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA) 
Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating.  All 
other prequalification requirements are unchanged.  
 

2 4 35 48 78 118 121 
127 132 163 206 224 249 279 
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SPECIAL NOTICE  
 
 
 

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS 
 
All prime contractors please note that a complete DBE Utilization Plan 
includes forms SBE 2025 and SBE 2026.   
 
Both forms are required to be submitted with the bid on all construction 
contracts that contain a specified goal in the special provision for 
Disadvantaged Business Enterprise Participation. 
 
Bids that do not have a DBE Utilization Plan as required by special 
provision will be rejected. 
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-  SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION  - 
 

1. Disadvantaged Business Enterprise (DBE) Utilization Plan 
For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder 
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision.  Forms for the 
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small 
Business Enterprises at (217) 782-5490. 
 
DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”; 
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.  Failure to submit both forms with the bid shall 
cause the bid to be rejected as not responsive.  

 
 

      SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES 
 
 
2. Illinois Unified Certification Program DBE Directory 

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to 
implement a “one-stop” certification process for DBEs.  As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra 
and Pace, has established the Illinois Unified Certification Program (IL UCP). 
 
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE 
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work.  It is the responsibility 
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of 
the letting date/bid opening may be utilized in meeting a DBE contract goal. 

 
3.  Supportive Services Consultants 

The Bureau of Small Business Enterprises administers the federal Disadvantaged Business Enterprise (DBE) program and ensures that 
Equal Employment Opportunity, On-the-Job Training (OJT) and Labor contract requirements are met.  The goal of IDOT’s DBE/OJT 
Supportive Services program is to provide assistance that fosters opportunities for DBE firms and minority, women and disadvantaged 
individuals to participate in all phases of Illinois’ highway, transit and airport construction industry. 
 
IDOT has contracted with the following consultants to provide its DBE firms with management and technical supportive services 
assistance.  This assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP 
DBE-certified firms who have (or are seeking) IDOT contracts, and to prime contractors doing business with IDOT. 
 
If you have any questions or concerns regarding the supportive services assistance that IDOT offers, please contact the Bureau of Small 
Business Enterprises at (217) 785-5947. 
 
Management Assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other 
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification 
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development 
of web site/marketing materials/safety plans, and management-related workshops on various topics.  
 
Districts 1 - 3 (contract period 11/17/10 – 11/16/11)  
Mr. Theo Joyner, Project Director 
Ralph G. Moore & Associates 
401 South LaSalle, Suite 1401 
Chicago, IL 60605 
Phone: 312/419-7260    Fax: 312/419-1918 
Email: theojoyner@rgma.com  
 

Districts 4, 5, 6, 7, 8, 9 (contract period 10/9/10 – 10/8/11) 
Ms. Sara Hutson, Project Director 
Hutson & Associates, Inc. 
3555 College Avenue 
Alton, IL  62002 
Phone: 618/433-9229    Fax: 618/433-9239 
Email: shutson@hutsonassociates.com 
 

Technical Assistance – includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading 
specifications and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-
related documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and technical-related 
workshops on various topics 
 
Districts 1, 2, 3 (contract period 10/9/10 – 10/8/11) 
Mr. Peter Stresino, Project Director 
Pavia-Marting & Co. 
910 W. Lake Street 
Roselle, IL 60172 
Phone: 630/529-8000    Fax: 630/894-4910 
E-mail: peter.stresino@pavia-marting.com 
 

Districts 6, 8 (contract period 10/9/10-10/8/11)  
Mr. Dave Clark, Project Director 
Mr. Phil Tegeler, Project Director 
ESI Consultants, Ltd. 
753 Windsor Road 
Charleston, IL 61920 
Phone: 217/348-1900 
Fax: 217/348-1903 
E-mail: dclark@esiconsultantsltd.com 
E-mail: ptegeler@esiconsultantsltd.com

Districts 4, 5, 7, 9 (contract period 10/9/09-10/8/10)  
Mr. Richard Nowack, Project Director 
Quigg Engineering Inc. 
2000 South Main Street, Suite A 
Jacksonville, Illinois 62650 
Phone: 217/245-5375    Fax: 217/245-5398 
E-mail: rnowack@quiggengineering.com
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4.  Minority-Owned Financial Institutions ( 
It is IDOT’s policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically 
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on 
federally funded contracts to make use of these institutions.   

As of September 30, 2010, the list of minority owned financial institutions are as follows: 

ALL AMERICAN BANK DES PLAINES, IL 
AMERICAN METRO BANK CHICAGO, IL 
AMERICAN METRO BANK , 667 N CASS AVE OFF WESTMONT, IL 
AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL 
COVENANT BANK CHICAGO, IL 
FOSTER BANK CHICAGO, IL 
FOSTER BANK , ANNANDALE VA BRANCH ANNANDALE, VA 
FOSTER BANK , ARLINGTON HEIGHTS BRANCH ARLINGTON HEIGHTS, IL 
FOSTER BANK , DEVON BRANCH CHICAGO, IL 
FOSTER BANK , HMART BRANCH NILES, IL 
FOSTER BANK , LINCOLNSHIRE BRANCH LINCOLNSHIRE, IL 
FOSTER BANK , NAPERVILLE BRANCH NAPERVILLE, IL 
FOSTER BANK , NILES BRANCH NILES, IL 
FOSTER BANK , ROLLING MEADOWS BRANCH ROLLING MEADOWS, IL 
HIGHLAND CMNTY BANK CHICAGO, IL 
HIGHLAND CMNTY BANK , 10537 S HALSTED ST OFF CHICAGO, IL 
HIGHLAND CMNTY BANK , WOODLAWN BRANCH CHICAGO, IL 
ILLINOIS-SERVICE FS&LA CHICAGO, IL 
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL 
INTERNATIONAL BANK CHICAGO CHICAGO, IL 
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL 
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL 
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL 
NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL 
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL 
PACIFIC GLOBAL BANK CHICAGO, IL 
PACIFIC GLOBAL BANK , 3233 S ASHLAND OFF CHICAGO, IL 
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL 
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IMPORTANT NOTICE:   

TRANSPORTATION BULLETIN REVISIONS 
 

Letting Date:  June 17, 2011 
 

The following revisions have been made to this Transportation Bulletin.  If you downloaded the bulletin 
prior to the noted revision date, you should incorporate the revisions or download and use a new copy of 
the bulletin. 
 
REVISION DATE: June 7, 2011 
 
Revision No. 1:  Item No. 99 the project number for this project has been changed to read Project IM-55-

4(153)97. 
 
Revision No. 2:  Item No. 103 the description reads “along IL Route 104 from Springfield”.  The 

description has been changed to read “along IL Route 48 from Springfield”. 
 
Revision No. 3:  Item No. 106 the description reads 40,884,180 lbs furnishing and erecting structural 

steel.  The description has been changed to read 20,344,590 lbs furnishing and erecting 
structural steel. 

 
Revision No. 4:  Item No. 106 a Project Labor Agreement (PLA) has been added to the contract. 
 
Revision No. 5:  Item No. 120 has been WITHDRAWN from the Letting. 
 
Revision No. 6:  Item No. 144 has been WITHDRAWN from the Letting. 
 
Revision No. 7:  Item No. 159 the description reads (40 Working Days).  The description has been 

changed to read (150 Working Days). 
 
Revision No. 8:  Item No. 159 a Project Labor Agreement (PLA) has been added to the contract. 
 
Revision No. 9:  Item No. 176 the description reads (Completion Date: December 31, 2011).  The 

description has been changed to read (Completion Date: December 31, 2012). 
 
Revision No. 10:  Item No. 186 a Project Labor Agreement (PLA) has been added to the contract. 
 
Revision No. 11:  Item No. 189 the description reads (Completion Date: October 15, 2011 Plus 05 

Working Days).  The description has been changed to read (120 Calendar Days Plus 5 
Working Days). 

 
Revision No. 12: Item No. 194 the Small Business Set-Aside requirements have been removed. 
 
Revision No. 13: Item No. 195 the description reads (20 Working Days).  The description has been 

changed to read (30 Calendar Days). 
 
Revision No. 14: Item No. 196 A Pre-Qualification Waiver has been added to this job. 
 
Revision No. 15: Item No. 198 the description reads (Completion Date: October 15, 2011 Plus 05 

Working Days).  The description has been changed to read (Completion Date: October 
31, 2011 Plus 10 Working Days). 

 
Revision No. 16: Item No. 218 the description reads (Completion Date: November 01, 2012).  The 

description has been changed to read (Completion Date: November 01, 2012 Plus 90 
Working Days). 
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Revision No. 17: Item No. 234 the description of this project and pay items have changed.  The project 
consists of repairing existing cable guardrail along Interstate 74; includes 1200 ft Repair 
cable road guard, three strands. 

 
Revision No. 18: Item No. 234 the description reads (Completion Date: November 01, 2011).  The 

description has been changed to read (Completion Date: June 30, 2012). 
Revision No. 19: Item No. 240 has been WITHDRAWN from the Letting. 
 
Revision No. 20: Item No. 242 the description reads (40 Working Days).  The description has been 

changed to read (20 Working Days). 
 
Revision No. 21: Item No. 243 the description reads (Completion Date: December 31, 2011).  The 

description has been changed to read (365 Working Days). 
 
Revision No. 22: Item No. 246 the description reads (25 Working Days).  The description has been 

changed to read (30 Working Days). 
 
Revision No. 23: Item No. 266 the description has two spelling errors (Millburn School Road) and 

(Mailburn School Road).  The description has been changed to (Milburn School Road). 
 
Revision No. 24: Item No. 273 the description reads (Completion Date: December 31, 2011).  The 

description has been changed to read (365 Working Days). 
 
Revision No. 25: Item No. 278 has been WITHDRAWN from the Letting. 
 
Revision No. 26: Item No. 280 the description reads (Completion Date: June 30, 2012).  The description 

has been changed to read (365 Working Days). 
 
Revision No. 27: Item No. 291 the description reads (Completion Date: November 16, 2012).  The 

description has been changed to read (Completion Date: May 17, 2013). 
 
Revision No. 28: Item No. 295 has been WITHDRAWN from the Letting. 
 
Revision No. 29:. A Special Notice regarding use of the Highway Construction Careers Training Program 

(HCCTP) to help meet workforce and trainee goals has been added to the Bulletin 
 
Revision No. 30:. A Special Notice waiving the pre-bid attendance requirement for Item 196 has been 

added to the Bulletin 
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Revised Index Listing 
June 17, 2011 Letting 

 
PAVEMENT 
  
  98. Adams D-6 RESURFACING 2011 FAP 317    US 24  
 228. Bureau (06-4)RA-5   FAI 80 I-80   
  48. Bureau (116)RS-6    FAP 615    IL 26/US 34    
 143. Bureau (22)RS-5 FAP 698    US 34  
   8. Bureau 11-00235-00-RS   FAS 253    CH 10  
  45. Carroll 109RS-3  FAP 642    IL 78  
  36. Carroll 114RS-6  FAP 545    IL 72  
 239. Champaign-Vermilion D5 PATCHING 2012-1   FAI 57 & FAI 74    I-57 & I-74    
  14. Champaign 10-00429-00-RS   FAS 516 & FAS 517  CH 32 & CH 11  
 238. Champaign D5 PATCHING 2012-3   FAP 808    IL 130 
 275. Clark D7 HMA RESURF 2011-1 SBI 11A    E. ARCHER (OLD US 40)  
 107. Clinton 14-15RS-1    FAP 327    US 50  
 141. Cook (B,R,& S)RS-5    FAU 3597   PARK AVE   
  80. Cook-Will 2011-015-RS  VARIOUS    VARIOUS    
  54. Cook-Will 44 R-N   FAU 2688   WOLF ROAD  
 186. Cook 0711.2R&1011.1BR FAI 55 I-55   
  61. Cook 10-00060-00-RS   FAU 2729   MONTROSE AVENUE    
 206. Cook 10-00092-00-RS   FAU 2753   THATCHER AVENUE    
 216. Cook 10-00093-00-RS   FAU 3782   HILLGROVE AVENUE   
  64. Cook 103-RS-4 FAU 3525   US 41 (LINCOLN AVE)    
   3. Cook 11-00026-00-RS   FAU 2404   KOSTNER AVENUE 
   1. Cook 11-00064-00-RS   FAU 1708   OKETO AVENUE   
   2. Cook 11-00065-00-RS   FAU 1707   78TH AVENUE    
  55. Cook 2010-034RS   FAU 2812   PULASKI ROAD   
 132. Cook 2010-043 RS  FAU 1453   N & S CERMAK RD    
  65. Cook 2010-106-RS  FAU 2783   RIDGELAND AVE  
  31. Cook 2010-113-I   FAP 339    IL 58 / GOLF RD    
  33. Cook 2010-155-RS  FAP 372    IL 171 FR ROAD 
  34. Cook 2010-160-RS  FAU 2722   17TH AVE   
  72. Cook 2011-002-PP  VARIOUS    VARIOUS    
  73. Cook 2011-003-PP  VARIOUS    VARIOUS    
  74. Cook 2011-004-PP  VARIOUS    VARIOUS    
  79. Cook 2011-013-RS  VARIOUS    VARIOUS    
 193. Cook 2011-014-RS  VARIOUS    VARIOUS    
  35. Cook 2011-017-RS  FAU 1284/2743            WEST LAKE AVE/GREENWOOD RD 
  83. Cook 2011-029-I   FAI 90 I-90   
 136. Cook 3113-RS-1    FAU 1593   131ST ST   
  59. Cook 3262-RS-3    FAU 3730   IL 1   
  66. Cook 44-RS-3  FAU 1620   RIDGE ROAD 
  53. Cook 539 W-1-RS   FAP 351    US 6/159TH ST  
 288. Cook 7HB-K-N  FAP 338    IL 59  
 255. DeKalb 06-00172-01-WR   FAU 5369   PEACE ROAD 
  60. DuPage 10-00288-02-RS   FAP 369    75TH STREET    
 211. DuPage 11-00176-00-RS   FAU 2672   SPRING ROAD    
 209. DuPage 11-00177-00-RS   FAU 2659   WEST AVENUE    
 192. DuPage 2011-010-RS  VARIOUS    VARIOUS    
 286. DuPage 532B FAP 870    IL 53  
 259. Effingham 04-00084-01-PV   FAU 8390   EVERGREEN AVENUE   
 247. Effingham D7 REST AREA PATCHING 2011   FAI 57 I-57   
 276. Fayette D7 PATCHING 2011-4   FAU 8413   US 40  
  87. Ford-Iroquois D3 PATCHING 2012-1   FAI 57 I-57   
 118. Franklin 11RS-4   FAU 9454B  IL 37  
 292. Fulton (41Z,135)R,N;(1CS)I  FAP 685/22 IL 9/78    
  92. Fulton-McDonough (37,38)RS-3,39RS-5;(38)I FAP 685    IL 9   
  90. Fulton 135RS-7  FAP 22 IL 78  
  50. Grundy D3 PATCHING 2012-2   FAI 55 I-55   
 242. Hancock (102)RS-9,T  FAP 713    IL 61  
  19. Hancock 07-00057-02-RS   FAS 432    CH 20  
 222. Henry (101,102)RS-3    FAP 611    IL 81  
  46. Henry-Stark 105 RS-3 FAS 1194   IL 91  
   4. Henry 11-00106-00-RS   VARIOUS       
 147. Iroquois (38-8)RA-7   FAI 57 I-57   
 262. Jasper 09-00115-00-FP   FAS 2711   CH 10  
 115. Jefferson 109RS-3,110RS-5(110-2)RS-2   FAS 2826   IL 37  
  47. JoDaviess 104RS-7  FAP 650    IL78   
 219. JoDaviess 106RS-2  FAP 306    IL 35  
 188. Kane-Cook 8R-1-RS-4    FAP 345    US 20  
  84. Kane-DuPage 2011-005-PP  VARIOUS    VARIOUS    
 190. Kane 2010-151-RS  FAU 2503   IL 25  
  77. Kane 2011-011-RS  VARIOUS    VARIOUS    
 289. Kane 5 R-N-1  FAP 567    IL 38  
 153. Kankakee (K,5)I-1 FAP 332    IL 1   
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PAVEMENT (continued) 
 
  51. Kankakee D3 PATCHING 2012-3   FAI 57 I-57   
  85. Kendall (1-1)N, TS   FAP 311    IL 71  
  75. Lake-McHenry 2011-006-PP  VARIOUS    VARIOUS    
 198. Lake 128-I-3  FAP 330    IL 21  
 138. Lake 2011-007-RS  VARIOUS    VARIOUS    
  76. Lake 2011-008-RS  VARIOUS    VARIOUS    
  57. Lake OR-N FAP 334    US 12/IL 59    
  86. LaSalle (3R)RS-2 FAP 68 IL 23  
 146. LaSalle (50-2,3,4,5)I-2  FAI 80 I-80   
 142. LaSalle-Livingston (5Z,99,100)RS-3,(37R)RS-2    FAP 68 IL 23  
  49. LaSalle D3 INTERMITTENT RS 2012-1    FAI 80 I-80   
 230. LaSalle D3 PATCHING 2012-5   FAI 39 I-39   
   6. Lee 10-00309-00-RS   FAS 181    REYNOLDS ROAD  
  88. Livingston D3 PATCHING 2012-4   FAI 55 I-55   
 244. Logan (54) INT PATCHING 2011   FAI 55 I-55   
 157. Macon D7 BRIDGE REPAIRS 2011-2 FAI 72 I-72   
 109. Madison (7Z,125)RS-4 FAP 789    IL 143 
 268. Madison 05-00218-01-WR   FAU 9002   FOSTERBURG ROAD    
 127. Madison 10-00030-00-RS   FAU 9016   PRAIRIE STREET 
 250. Madison 406I-2   FAP 304/FAP 2  US 67/IL 143   
 111. Madison 60-10W, 60-10RS-1    FAI 55/70  I-55/70    
 106. Madison 60-1B-1  FAI 270    I-270  
 104. Mason 3RS-4    FAS 572    IL 10  
 102. Mason 4RS-6    FAS 1585   IL 10  
  91. McDonough (39EXT)RS-6;(37-2)RS-2   FAP 310    US 67  
 207. McHenry 00-C2000-03-BT   RIDGEFIELD TRACE EXT.     
 191. McHenry 2011-009-RS  VARIOUS    VARIOUS    
  16. McLean 08-00073-10-WR   FAS 1472   CH 31  
 237. McLean D5 PATCHING 2012-2   FAI 39 I-39   
 277. Monroe-Randolph (51,132)RS-4 FAP 600    IL 159 
 271. Monroe 08-00047-00-PV   FAU 9302   MAIN STREET    
 241. Montgomery 112Q FAS 1741   FR I-55 WEST   
 103. Montgomery 137RS-6  FAP 714    IL 48  
  18. Morgan 10-00121-01-PV   FAU 8190   SOUTH MAIN STREET  
 156. Morgan 69-3(3HB)    FAP 310    IL 104 
  40. Ogle D2 PATCHING 2011-2   FAI 39 I-39   
  41. Ogle D2 PATCHING 2011-4   FAP 567    IL 38  
 256. Peoria 05-00067-00-RS   VARIOUS       
  94. Peoria 4W-2,RS-3    FAP 318    IL 29  
 284. Perry-Franklin (1-1,1,3,6)R-1,RS-3;(1,3,6)B-2   FAP 869    IL 14  
  24. Perry 05-00047-00-RP   INDUSTRIAL PARK DRIVE     
 236. Piatt (10,11)RS    FAS 1531 & FAU 7533    CISCO-MONTICELLO RD    
 123. Piatt 05-00022-00-PV   VARIOUS       
  25. Pulaski 09-00066-00-RS   FAS 1920   CH 14  
  23. Randolph 08-00031-08-RS   FAS 859    CH 3   
 281. Saline D9 CM PAVEMENT REPAIR 2011-1 FAP 332    IL34/US45  
 283. Saline D9 PATCH 2011-2  FAP 869 & 331A IL 34 & IL 13/34   
  99. Sangamon (84-3-2)I-3  FAI 55 I-55   
 124. Sangamon 06-00078-04-RS   FAS 613    CH 8   
 168. St Clair-Madison 60-(7,8)RS-1 FAI 255    I-255  
 249. St Clair 10-1RS-1 FAU 9185   LAKE DRIVE 
 161. St Clair 82-1-B-1 FAP 998/FAI 70 REL I-70   
 163. St Clair 82-6T    FAI 64 I-64   
 266. St. Clair 06-00059-00-PV & 08-00059-01-PV  FAU 9148   MILLBURN SCHOOL ROAD   
 269. St. Clair 06-00062-06-PV   FAU 9266   MAIN STREET    
 121. Stephenson 11-00152-00-RS   VARIOUS       
 155. Tazewell 7RS-10;8RS-6 FAS 2463   IL 98  
 170. Various D9 CM PATCH 2012-1   FAI 57 & FAP 14    I-57 & IL 3    
 279. Various D9 CM RESURFACING 2011-1 VARIOUS    VARIOUS    
  17. Vermilion 08-00162-01-RS   FAS 514    CH 49  
  43. Whiteside (14,16)RS    FAP 22 IL 78  
  42. Whiteside 141RS-4  FAS 2192   IL 172 
  39. Whiteside D2 MRS 2011-4    FAP 646    IL 40  
 202. Will 09-00028-00-CH   FAU 0298   BLACK ROAD 
 210. Will 10-00040-00-PV   FAU 328    CEDARWOOD DRIVE    
 133. Will 1G-RS-2  OR 0297    HOFF RD    
  71. Will 2011-001-PP  VARIOUS    VARIOUS    
  78. Will 2011-012-RS  VARIOUS    VARIOUS    
  69. Will 4-RS-4   FAP 846    IL 53  
 194. Will 99-1-RA-WRS  FAI 57 I-57   
  70. Will D-RS-7   FAP 577    IL 171 
 114. Williamson (1X-1)R-1,RS-2,N-2,TS-3  FAP 331    IL 13  
  29. Williamson 05-00101-00-RS   FAS 1887   PAULTON ROAD   
 224. Winnebago (32,33)RS-3  FAP 742    IL 2   
 221. Winnebago 104RS    FAU 5106   IL 70  
 218. Winnebago 129K-1   FAP 303    IL 173 
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 217. Winnebago 77-2-2&77-2B-1   FAP 734    IL 2   
  38. Winnebago D2 MRS 2011-1    FAI 39 I-39   
 220. Winnebago D2 MRS 2011-2    FAI 39 I-39   
  89. Woodford-Marshall 102(1,2,3)I-2,41-1;62-(2,3)I FAI 39 I-39   
  10. Woodford 86-00075-04-PV   FAS 358    CH 1   
  
GRADING 
  
 189. DuPage 2010-134-T   FAU 1321   IL 19  
  
BRIDGES 
  
 126. Bond-Clinton 07-00084-00-BR & 07-00088-00-BR  FAS 782    CH 10  
   7. Bureau 10-01121-00-BR   TR 240    
  13. Champaign 09-00956-00-BR   FAS 1523   CH 55  
  22. Clay 07-01116-00-BR   TR 19  ATHENS LANE    
 267. Clinton 10-10117-00-BR   TR 212 HAHN ROAD  
 134. Cook-Will 2010-055 BP  FAU 2697 & FAP 607 WILLOW SP RD & US 30   
 135. Cook 0708(.2&.2A)BR   FAP 348    IL 43 (HARLEM AVE) 
 140. Cook 0708.08-BR   FAP 348    IL 43  
 137. Cook 2010-127-BP  FAI 90/94  I-90/94    
 139. Cook 2011-016-I   FAI 55 I-55 (STEVENSON EXPY)  
 197. Cook 2011-027-I   FAI 90/94  I-90/94    
  68. Cook K(B&C)2-BR-1 FAU 3730   IL 1 (HALSTED ST)  
 293. DeWitt-McLean POSTING MITIGATION FY2011-1  VARIOUS    VARIOUS    
 294. DeWitt-McLean POSTING MITIGATION FY2011-2  FAP 322 & 315  US 51 & 136    
  12. Douglas 09-05123-01-BR   TR 56     
  58. DuPage 543 R-HB-BR  FAP 344    IL 83  
 260. Effingham 10-00091-00-BT   TREC TRAIL    
 125. Fayette 09-00119-00-BR   FAS 1714   CH 2   
 227. Ford (17)T    FAP 697    IL 9   
  28. Gallatin 10-00075-00-BR   FAS 892    CH 15  
 149. Grundy (6B-1)BP FAP 846    IL 53  
  27. Hamilton 08-01116-00-BR   TR 454    
 130. Hamilton 08-09114-00-BR   TR 296B       
 112. Hamilton 102B-1   FAP 776    IL 242 
 150. Iroquois (137B)I  FAP 840    IL 49  
 128. Jackson 08-08106-00-BR   TR 151A    MORBER ROAD    
 285. Jefferson 05-16113-00-BR   TR 165B       
 119. Jefferson 41-2(BR-1)   FAI 57 I-57   
 253. JoDaviess 10-00134-00-BR   FAS 72 EAST BETHEL ROAD   
 214. Kane 06-00214-27-BR   FAP 361    STEARNS ROAD   
 152. Kankakee (102BR)I FAS 1323   IL 115 
  62. Lake 09-00084-00-BR   JUNIPER COURT     
 272. Lake 09-00085-00-BR   CENTRAL AVENUE    
 151. LaSalle (1ZR)I-3 FAP 68 IL 23  
 148. LaSalle (3BR)BP  FAP 68 IL 23  
 226. LaSalle (6 B-1)I FAP 68 IL 23  
 248. Lawrence D7 BRIDGE PAINTING 2011-3    FAS 1807   BUS US 50  
 254. Livingston 06-00169-01-BR   FAS 267    CH 35  
 246. Logan D6 BRIDGE SUPPORT 2011   FAP 717    IL 10  
 258. Macon 05-00198-00-BR   FAU 7449   CH 7   
 265. Macon 10-P4000-00-BR   TR 939 PARK DRIVE 
 159. Madison 60B-I-8  FAI 270    I-270  
  20. Mason 08-00035-01-BR   FAS 1595   CH 19  
 208. McHenry 08-00355-00-BR   BLIVIN STREET     
  11. McLean 07-00233-00-BR   BROADWAY AVENUE       
  15. McLean 10-07133-00-BR   TR 221A       
 291. Peoria-Tazewell [(72,90)5B]I-2   FAI 474    I-474  
 113. Perry 102B-1   FAP 103    IL 13  
  44. Rock Island D2 BRIDGE WASHING 2011-3 FAI 80 I-80   
 129. Saline 06-07114-00-BR   TR 281    
 240. Sangamon D6 PAINTING 2012 FAP 666    BUSINESS 55    
 264. Shelby 06-02119-00-BR   TR 283A       
 263. Shelby 07-04121-00-BR   TR 373    
 160. St Clair 82-1-2HB FAP 998    REL I-70   
 167. St Clair 82-5HB-1P,82-5HB-2P,82-8HB-1P    FAI 64 I-64   
 270. St. Clair 06-00201-02-BR   FAU 9148   EAST O'FALLON DRIVE    
 232. Tazewell D4 BRIDGE PAINTING 2011  FAI 155    I-155  
 233. Tazewell D4 BRIDGE WASHING 2011   FAI 74 & FAP 669   I-74 & IL 8/29/16  
 225. Various D2 DECK SEALING 2011-3   VARIOUS    VARIOUS    
 245. Various D6 BRIDGE WASHING 2011   VARIOUS    VARIOUS    
 257. Vermilion 08-14136-00-BR   TR 225    
 171. Vermilion 09-14138-00-BR   TR 78     
  96. Vermilion POSTING MITIGATION FY2011-3  FAP 711    IL 119 
 261. Wabash 06-04114-00-BR   TR 52     
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  21. Wayne 09-16122-00-BR   TR 273    
  26. White 07-08137-00-BR   TR 28A    
 205. Will 08-00050-00-BR   FAP 856    WEBER ROAD 
 204. Will 08-00413-00-BR   FAU 330    BARNEY DRIVE   
   5. Winnebago 10-00573-00-BR   FAU 5141   FAIRVIEW BOULEVARD 
  
ELECTRICAL 
  
 235. Champaign FY2011 INTERCONNECT  VARIOUS    VARIOUS    
 195. Cook 2011-021-L   FAI 90/94  I-90/94 (DAN RYAN EXPY)    
 158. Effingham D7 SIGNAL MODERNIZATION 2011-1   FAP 95 US 40  
 169. Hamilton D9 CM TRAFFIC SIGNAL 2011-1  FAP 776    IL 142 
 213. Kane 08-00389-00-TL   FAP 307    IL 64  
 212. Lake 09-00169-00-TL   FAP 352    SHERIDAN ROAD  
 154. McLean-Tazewell-Woodford D4 TRAFFIC SIGNALS 2011-1    FAI 74 I-74   
 162. St Clair 82-(1,2,3)L-1    FAI 64 I-64   
 297. St Clair 82-1L    FAI 55/70/64   I-55/70/64 
  
MISCELLANEOUS 
  
 101. Adams-Hancock-Schuyler D6 GUARDRAIL END REPL 2011-3 VARIOUS    VARIOUS    
 131. Bureau D-3 OVD SIGN STR REPL 12-04  FAI 80 I-80   
  82. Cook-DuPage 2011-028-I   FAI 55 I-55   
 187. Cook-Will 2010-069-I   VARIOUS    VARIOUS    
 199. Cook 01-00024-00-SW   FAU 1548 & FAU 2757    79TH ST. & ROBERTS RD. 
 215. Cook 09-00090-00-SW   VARIOUS       
 200. Cook 10-00251-00-MS   VARIOUS       
  32. Cook 2010-118-I   FAP 345    IL 19  
  81. Cook 2011-026-I   FAP 342    IL 53 EXTENSION    
 196. Cook 2424.2B-I-2  FAP 389    CONGRESS PKWY  
  56. Cook 3249-I-2 FAU 2843   DIXIE HIGHWAY  
 251. DuPage 59(SA,SB&SF)1    FAP 365    IL 56  
 116. Jackson-Franklin (9-3,10-3,107)I-1    FAP 322 & 873  US 51 & IL 149 
  63. Lake 10-00171-00-SP   VARIOUS       
 287. Lake 24 R-N-2 FAP 305    US 14  
 145. LaSalle-Grundy D3 TREE PLANTING 2012    FAI 80 I-80   
 166. Madison 60-(30,31,128)DM-8   FAP 600    IL 159 
 164. Marion 8Z-T-1   FAP 805    IL 161 
 203. McHenry 10-00111-00-SW   FAU 33 (SOUTH ST.) & DANE ST. 
  97. McLean FY11 HSIP-5  FAI 74 I-74   
 122. Mercer 05-00094-03-GR   FAS 206    CH 4   
  93. Peoria 14R  FAP 317    US 150 
 100. Pike D6 GURADRAIL END REPL 2011-2 VARIOUS    VARIOUS    
 108. Randolph 122-J    FAP 312    IL 3   
  37. Rock Island (81-1,81-2)J FAI 74 I-74   
 290. Rock Island (81-1Ws)M-2 FAI 80 I-80 
 243. Sangamon D6 CABLE MED BAR REPAIR 2011 FAI 55 & 72    I-55 & I-72    
 274. Sangamon D6 SEAL COAT 2011-1  VARIOUS    VARIOUS    
 110. St Clair-Clinton-Marion D8 GUARDRAIL UPDATE 2011 FAP 805    IL 161 
 296. St Clair 82-1A    FAP 998    RELOCATED I-70 
 234. Tazewell (90-14,15)J-1    FAI 74 I-74   
   9. Tazewell 10-00162-00-SG   VARIOUS       
 231. Tazewell D4 BUILDING DEMO 2011-1  FAP 399    IL 8   
 229. Various D-3 HIGHWAY DAMAGE REPAIR 2012   VARIOUS    VARIOUS    
 183. Various D1 GRDRL DELIN MAINT INT 12-16   VARIOUS    VARIOUS    
 182. Various D1 GRVD INT PVMNT MRK 12-15  VARIOUS    VARIOUS    
 180. Various D1 H-T PVMNT MRK RPR 12-13   VARIOUS    VARIOUS    
 184. Various D1 H-T PVMNT MRK RPR 12-17   VARIOUS    VARIOUS    
 181. Various D1 PVMNT MKG 12-14   VARIOUS    VARIOUS    
 185. Various D2 H-T PVMNT MRK RPR 12-18   VARIOUS    VARIOUS    
  52. Various D3 GRVD PVMT MRK RPR 12-07   VARIOUS    VARIOUS    
 175. Various D4 H-T PVMNT MRK RPR 12-05   VARIOUS    VARIOUS    
 176. Various D5 REFLECTOR REPL 12-08  VARIOUS    VARIOUS    
 273. Various D6 CABLE/GUARDRAIL REPAIR 2012   VARIOUS    VARIOUS    
 178. Various D6 GRVD INT PVMNT MRK 12-10  VARIOUS    VARIOUS    
 179. Various D6 H-T PVMNT MRK RPR 12-11   VARIOUS    VARIOUS    
 177. Various D6 REFLECTOR REPL 2012-09    VARIOUS    VARIOUS    
 174. Various D7 GRVD INT PVMNT MRK 12-01  VARIOUS    VARIOUS    
 280. Various D9 GUARDRAIL REPAIR FY12-1   VARIOUS    VARIOUS    
 117. Various D9 SAFETY 2011-1 VARIOUS    VARIOUS    
 165. Various DIST 8 CABLE 2011-1  VARIOUS    VARIOUS    
 173. Various INT ATTRACT SIGN 2011-45 VARIOUS    VARIOUS    
 223. Various REST AREA REPAIRS 2011   VARIOUS    VARIOUS    
 172. Various STWDE FRWY SIGN MAINT 2011-44    VARIOUS    VARIOUS    
  95. Vermilion HSIP FY2011-4    FAI 74 I-74   
  67. Will 2010-114-SG  FAI 55 I-55   
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MISCELLANEOUS (continued) 
 
 282. Williamson D9 DEMOLITION 2012-1 FAP 331    IL 13  
 252. Winnebago 10-00471-00-SP   VARIOUS       
  
AERONAUTICS 
  
 12A. Christian   TAYLORVILLE MUNICIPAL    
  1A. Cook    CHICAGO EXECUTIVE    
 10A. Jackson SOUTHERN ILLINOIS    
 13A. Jefferson   MT. VERNON   
  3A. Kankakee    GREATER KANKAKEE     
 11A. Lake    WAUKEGAN REGIONAL    
  4A. McDonough   MACOMB MUNICIPAL     
  7A. McHenry LAKE IN THE HILLS    
  9A. McLean  CENTRAL ILLINOIS REGIONAL    
 14A. Peoria  PEORIA INTERNATIONAL     
  5A. Rock Island QUAD-CITY INTERNATIONAL      
  8A. Sangamon    ABRAHAM LINCOLN CAPITAL      
  2A. St. Clair   ST. LOUIS DOWNTOWN   
  6A. Will    LEWIS UNIVERSITY     
 15A. Winnebago   CHICAGO ROCKFORD INTERNATIONAL   
  
ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
  
 1LR. Henry   ALPHA & BRIAR BLUFF MINE GROUP RECLAMATION PROJECT   
 2LR. Williamson DELTA EAST MINE RECLAMATION PROJECT      
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 JUNE 17, 2011 LETTING

REVISED ITEM DESCRIPTIONS 
  
 1. Contract No. 63572  Cook County  District 1 

Section 11-00064-00-RS (BRIDGEVIEW) 
FAU Route 1708 (OKETO AVENUE) Project M-9003(778) 
Project consists of resurfacing with leveling binder and surface course, curb and gutter repair, pavement patching, 
pavement marking and all other incidental items to complete the work on FAU Rte. 1708 (Oketa Avenue) from 87th Street 
to 71st Street in the village of Bridgeview; includes 895 sq yds topsoil furnish and place; 895 sq yds sodding; 6,678 gals 
bituminous materials (prime coat); 67 tons aggregate (prime coat); 868 sq yds HMA surface removal-butt joint; 2,946 tons 
HMA surface course; 1,749 sq ft PCC sidewalk; 504 sq ft detectable warnings; 33,389 sq yds HMA surface removal; 366 
sq yds driveway pavement removal; 4,951 ft combination curb and gutter removal; 1,665 sq ft sidewalk removal; 1,167 sq 
yds Class D patches; 4,951 ft combination concrete curb and gutter; 4,183 ft thermoplastic pavement marking line; 1,474 
tons polymerized leveling binder (machine method); 959 sq ft pavement texturing; traffic control and protection; Federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (50 Working Days)  
(Job No. C-91-371-11) (1-21070-0000) (See the Special Provisions for the DBE Percentage) 

  
 2. Contract No. 63573  Cook County  District 1 

Section 11-00065-00-RS (BRIDGEVIEW) 
FAU Route 1707 (78TH AVENUE) Project M-9003(783) 
Project consists of resurfacing with leveling binder and surface course, curb and gutter repair, pavement patching, 
pavement marking and all other incidental items to complete the work on FAU Rte. 1707 (78th Avenue) from 87th Street 
to 79th Street in the village of Bridgeview; includes 367 sq yds sodding, salt tolerant; 3,529 gals bituminous materials 
(prime coat); 818 sq yds HMA surface removal-butt joint; 1,526 tons HMA surface course; 2,262 sq ft PCC sidewalk; 488 
sq ft detectable warnings; 16,828 sq yds HMA surface removal; 1,798 ft combination concrete curb and gutter removal 
and replacement; 473 sq yds Class D patches; 48 catch basins to be adjusted; 423 ft short term pavement movement; 
3,138 ft thermoplastic pavement marking line; 1,018 tons polymerized leveling binder (machine method); 28 frames and 
lids to be adjusted; traffic control and protection; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (35 Working Days) (Job No. C-91-376-11) (1-21095-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 3. Contract No. 63574  Cook County  District 1 

Section 11-00026-00-RS (MIDLOTHIAN) 
FAU Route 2404 (KOSTNER AVENUE) Project M-9003(775) 
Project consists of resurfacing with leveling binder and surface course, curb and gutter repair, pavement patching, 
pavement marking and all other incidental items to complete the work on FAU Route 2404 (Kostner Avenue) from 143rd 
Street in the village of Midlothian; includes 244 sq yds sodding, salt tolerant; 1,728 gals bituminous materials (prime coat); 
284 sq yds HMA surface removal-butt joint; 748 tons HMA surface course; 330 sq ft PCC sidewalk; 8,619 sq yds HMA 
surface removal; 1,141 ft combination concrete curb and gutter removal and replacement; 330 sq ft sidewalk removal; 
158 sq yds Class D patches; 1,018 ft thermoplastic pavement marking line; 374 tons polymerized leveling binder 
(machine method); 13 catch basins to be adjusted; traffic control and protection; Federally funded; (A Special Provision 
for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-91-365-11) (1-21073-0000) (See the Special Provisions for the DBE Percentage) 

  
 4. Contract No. 85537  Henry County  District 2 

Section 11-00106-00-RS (KEWANEE) 
Various Routes  Project M-5035(13) 
Project consists of base repairs, HMA surface removal, concrete curb and gutter removal and replacement, HMA leveling 
binder and surface courses, new ADA compliant sidewalk ramps, manhole and valve adjustments, striping and all other 
incidental items to complete the work on FAU Rte. 5712 (Second Street) from Chestnut to Lexington, on FAU Rte. 5714 
(Prospect Street) from Tremont to Main and on FAU Rte. 5721 (South Street) from Tenney to Edwards in the city of 
Kewanee; includes 8,139.5 sq yds HMA surface removal, variable depth; 421.2 sq yds geotechnical fabric for ground 
stabilization; 96 tons aggregate base course; 1,713 gals bituminous materials (prime coat); 505 tons leveling binder 
(machine method); 757.5 tons HMA surface course; 1,717.5 sq ft PCC sidewalk; 224 sq ft detectable warnings; 421.2 sq 
yds pavement removal; 323 ft combination curb and gutter removal; 1,717.5 sq ft sidewalk removal; 475.2 sq yds Class C 
patch; 323 ft combination concrete curb and gutter; 1,471 ft thermoplastic pavement marking line; traffic control and 
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (Job No. C-92-100-11) (2-10407-0000) (See the Special Provisions for the DBE Percentage) 
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 5. Contract No. 85540  Winnebago County  District 2 
Section 10-00573-00-BR (ROCKFORD) 
FAU Route 5141 (FAIRVIEW BOULEVARD) Project BHM-5099(106) 
Project consists of the removal and replacement of the existing two span concrete slab Superstructure on the remaining 
concrete substructure that will be repaired, approach roadway work and all other incidental items to complete the work on 
FAU Rte. 5141 (Fairview Boulevard) over north branch of Keith Creek, 0.06 mile north of State Street in the city of 
Rockford; includes 230 cu yds removal and disposal of unsuitable material; 495 sq yds stone riprap; 680 sq yds subbase 
granular material; 580 sq yds HMA base course; 120 gals bituminous materials (prime coat); 85 tons HMA binder course; 
50 tons HMA surface course; 1,265 sq ft PCC sidewalk; 615 sq yds pavement removal; 851 sq ft sidewalk removal; 1 
removal of existing structures; 240.4 cu yds concrete Superstructure; 317 sq yds bridge deck grooving; 48,590 lbs 
reinforcement bars, epoxy coated; 221 ft epoxy crack injection; 2,520 ft temporary pavement marking line; 630 ft epoxy 
pavement marking line; 200 sq ft concrete median; 170 sq ft structural repair of concrete; 226 cu yds porous granular 
embankment; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (55 Working Days) (Job No. C-92-102-11) (2-10412-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 6. Contract No. 85530  Lee County  District 2 

Section 10-00309-00-RS                           
FAS Route 181 (REYNOLDS ROAD) Project RS-181(103) 
This project consists of 4.85 miles of resurfacing including 3-inch leveling binder and surface course HMA overlay with an 
aggregate shoulder wedge from Sycamore Street in Franklin Grove to Ashton Road; includes 3,130 gals bituminous 
materials (prime coat); 63 tons aggregate (prime coat); 6,462 tons leveling binder (machine method), N50; 4,791 tons 
HMA surface course, Mix C, N50; 3,306 tons aggregate shoulders, Type B; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: August 27, 2011 Plus 05 Working Days) 
(Job No. C-92-097-11) (2-10408-0000) (See the Special Provisions for the DBE Percentage) 

  
 7. Contract No. 87483  Bureau County  District 3 

Section 10-01121-00-BR                           
TR 240  Project BROS-11(75) 
Project consists of the removal of the existing three span structure and replacing it with a single span precast prestressed 
beam bridge (33" depth) with approach roadway and all other incidental items to complete the work on TR 240, 1 mile 
southeast Tiskilwa; includes 668 units tree removal; 504 cu yds earth and channel excavation; 233 cu yds furnished 
excavation; 2,814 sq yds erosion control blanket; 559 ft perimeter erosion barrier; 857 tons subbase granular material; 
616 gals bituminous materials (prime coat); 204 tons HMA surface course; 111 tons aggregate shoulders; 1 removal of 
existing structures; 2,036 sq ft precast prestressed concrete deck beams (33" depth); 5,480 lbs reinforcement bars; 260 ft 
furnishing and driving steel piles; 1,059 ft pipe underdrains; 100 tons porous granular embankment; 909 tons stone riprap; 
traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (50 Working Days) (Job No. C-93-070-11) (3-10400-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 8. Contract No. 87484  Bureau County  District 3 

Section 11-00235-00-RS                           
FAS Route 253 (CH 10) Project RS-253(105) 
This project consists of 9.01 miles of HMA resurfacing including surface course and variable leveling binder from Mineral 
Village limits to CH 9; includes 56.8 tons bituminous materials (prime coat); 6,308 tons leveling binder (machine method), 
N30; 1,026 sq yds HMA surface removal (butt joint); 9,448 tons HMA surface course, Mix C, N30; Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)  
(Job No. C-93-074-11) (3-10402-0000) (See the Special Provisions for the DBE Percentage) 

  
 9. Contract No. 89589  Tazewell County  District 4 

Section 10-00162-00-SG (EAST PEORIA) 
Various Routes  Project HSIP-179(35) 
This project consists of sign modernization for various local agencies throughout Tazewell and Peoria counties; includes 
34,146.5 sq ft sign panel - Type 1; 473.3 sq ft sign panel - Type 2; 5,010 ft wood sign support; 5,596 sign removals; 
57,810 ft telescoping steel sign support; remove 5,243 existing sign posts; 953.8 sq ft sign panel - Type 1 (materials only); 
1,328 ft telescoping steel sign support (materials only); Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (120 Working Days) (Job No. C-94-009-11) (0-01662-4002)  
(See the Special Provisions for the DBE Percentage) 
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 10. Contract No. 89596  Woodford County  District 4 
Section 86-00075-04-PV                           
FAS Route 358 (CH 1) Project RS-358(107) 
This project consists of 5.17 miles of reconstruction, including HMA asphalt binder and surface course over an existing 
aggregate base; includes 100 tons aggregate base repair; 150 tons bituminous materials (prime coat); 200 tons 
polymerized bituminous materials (prime coat); 13,450 tons HMA asphalt binder course, IL-19.0, N50; 13,450 tons HMA 
asphalt surface course, Mix C, N50; 250 tons incidental HMA surfacing; 340 raised reflective pavement markers; 80,560 
sq yds preparation of base (special); 90 units dust control watering; 100 tons aggregate base repair (special); 25,250 tons 
material transfer device; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (30 Working Days) (Job No. C-94-025-11) (4-10475-0000) (0-00332-4001) 
(See the Special Provisions for the DBE Percentage) 

  
 11. Contract No. 91422  McLean County  District 5 

Section 07-00233-00-BR (NORMAL) 
BROADWAY AVENUE  Project BRS-5227(54) 
Project consists of the removal of the existing bridge and pavement and construction of 8" PCC pavement, curb and 
gutter, subbase granular material, earth excavation, storm sewer, the 106'-5" long and 42'-8" wide triple-barrel concrete 
box culvert and all other incidental items to complete the work on Broadway Avenue from Archie Avenue to Florence 
Avenue over the north branch of Sugar Creek in the town of Normal; includes 266 cu yds earth excavation; 408 cu yds 
removal and disposal of unsuitable material; 500 cu yds porous granular material; 200 sq yds geotechnical fabric for 
ground stabilization; 880 lbs temporary erosion control seeding; 1,000 tons subbase granular material; 100 tons 
aggregate for temporary access; 1,810 sq yds protective coat; 1,605 sq ft PCC sidewalk; 1,150 ft combination curb and 
gutter; 1,700 sq ft sidewalk removal; 1 removal of existing structures; 131.8 cu yds concrete Superstructure; 324 sq yds 
slope wall removal; 138,560 lbs reinforcement bars; 691 sq yds slope wall; 555.1 cu yds concrete box culverts; 240 ft 
storm sewers, Class A; 375 ft storm sewer removal; 830 ft combination concrete curb and gutter; 200 ft storm sewers, 
special; 2,485 sq ft temporary sheet piling; 1,200 sq yds PCC pavement 8"; 408 cu yds porous granular embankment, 
special; 1,475 sq yds pavement removal (special); 110 ft ductile iron storm sewer; 185 ft storm sewer, ductile iron; traffic 
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (80 Working Days) (Job No. C-95-343-09) (5-05000-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 12. Contract No. 91433  Douglas County  District 5 

Section 09-05123-01-BR                           
TR 56  Project BROS-41(98) 
Project consists of the removal of the existing single span truss bridge on closed abutments and construction of a 159' 6" 
long, 27' wide three span precast, prestressed concrete deck beam bridge (21" depth) on spill thru abutments and pile 
bent piers, aggregate approach and all other incidental items to complete the work on TR 56, 0.8 mile northwest of 
Fricklin over the Kaskaskia River; includes 392 units tree removal; 1,393 cu yds earth and channel excavation; 2,346 cu 
yds furnished excavation; 98 lbs temporary erosion control seeding; 1,522 ft perimeter erosion barrier; 722 tons 
aggregate base course; removal of existing structures; 4,266 sq ft precast, prestressed concrete deck beams (21" depth); 
5,560 lbs reinforcement bars; 699 ft furnishing and driving steel piles; 110 ft pipe culverts; 377 tons stone riprap; traffic 
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (55 Working Days) (Job No. C-95-323-10) (5-10304-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 13. Contract No. 91452  Champaign County  District 5 

Section 09-00956-00-BR                           
FAS Route 1523 (CH 55) Project BRS-1523(101) 
Project consists of the removal of an existing two span bridge and construction of a single span steel girder bridge with a 
concrete deck on concrete closed abutments with steel H-piles, replacement of roadway approaches, construction of 
guardrail terminals, related earthwork and roadwork and all other incidental items to complete the work on FAS Rte. 1523 
(CH 55) over Upper Salt Creek, two miles northeast of Rantoul; includes 105 cu yds furnished excavation; 1,265 sq yds 
topsoil furnish and place; 545 ft perimeter erosion barrier; 100 tons aggregate for temporary access; 230 gals bituminous 
materials (prime coat); 80 tons HMA surface course; 103 sq yds pavement removal; 568 sq yds HMA surface removal; 1 
removal of existing structures; 385 cu yds structure excavation; 301 cu yds concrete Superstructures; 729 sq yds bridge 
deck grooving; 793 sq yds protective coat; 149,000 lbs furnishing and erecting structural steel; 71,050 lbs reinforcement 
bars; 151 ft steel railing; 1,400 ft furnishing and driving steel piles; 1,300 ft paint pavement marking line; 230 ft pipe 
underdrains for structures; traffic control and protection (special); Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (85 Working Days) (Job No. C-95-313-11) (5-50005-0000)  
(See the Special Provisions for the DBE Percentage) 
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 14. Contract No. 91453  Champaign County  District 5 
Section 10-00429-00-RS                           
FAS Route 516 & FAS Route 517 (CH 32 & CH 11) Project RS-516(114) 
This project consists of 14.5 miles of milling mainline pavement, full width HMA and aggregate shoulders located from 
U.S. Route 45 east to FAS Route 516 and from FAS Route 517 north to CH 9; includes 16,678 tons level binder, machine 
method, N50; 2,725 sq yds HMA surface removal, butt joint; 16,902 tons HMA surface course, Mix C, N50; 29,061 gals 
bituminous materials, prime coat; 243 tons incidental HMA surfacing; 11,632 tons aggregate wedge shoulder, Type B; 
182,422 ft paint pavement marking line, 4"; 195,424 sq yds HMA surface removal, various depth; 148,802 ft grading and 
shaping shoulders; resetting 22 survey monuments; survey 5 monument cover assemblies; 33,580 tons material transfer 
device; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(Completion Date: October 15, 2011) (Job No. C-95-314-11) (5-10337-0000) (0-00332-5001) 
(See the Special Provisions for the DBE Percentage) 

  
 15. Contract No. 91455  McLean County  District 5 

Section 10-07133-00-BR                           
TR 221A  Project BROS-113(34) 
Project consists of the construction of a three span continuous reinforced concrete slab bridge, aggregate surfaced 
approaches and all other incidental items to complete the work on TR 221 A, one mile south of Cooksville over Little 
Crooked Creek; includes 385 cu yds earth and channel excavation; 45 cu yds furnished excavation; 89 tons porous 
granular embankment; 240 ft perimeter erosion barrier; 330 tons aggregate surface course; removal of existing structures; 
34,160 lbs reinforced bars, epoxy coated; 555 ft furnishing and driving precast concrete piles; 290 ft pipe culverts; 90 ft 
pipe underdrains; 240 tons stone riprap; 120 ft pipe underdrains for structures; traffic control and protection; Federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-95-316-11) (5-10339-0000) (See the Special Provisions for the DBE Percentage) 

  
 16. Contract No. 91456  McLean County  District 5 

Section 08-00073-10-WR                           
FAS Route 1472 (CH 31) Project RS-1472(105) 
This project consists of 1.9 miles of milling, pavement widening, HMA leveling binder and surface, aggregate shoulders 
from Hudson Road north to the Ron Smith Memorial Highway; includes 574 cu yds earth excavation (widening); 360 HMA 
base course; 3,445 sq yds HMA base course widening 6"; 2,800 gals bituminous materials (prime coat); 70 tons 
aggregate (prime coat); 1,250 tons leveling binder-machine method, N50; 3,150 tons HMA binder course IL-19.0, N50; 
2,000 tons HMA surface course C, N50; 27,560 sq yds area reflective crack control treatment; 2,100 tons aggregate 
shoulders B; 236.5 ft combination concrete curb and gutter, Type M-6.18; 200 ft steel plate beam guardrail, Type A, 6' 
posts; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 
Working Days) (Job No. C-95-317-11) (5-10265-0000) (See the Special Provisions for the DBE Percentage) 

  
 17. Contract No. 91459  Vermilion County  District 5 

Section 08-00162-01-RS                           
FAS Route 514 (CH 49) Project RS-514(101) 
Project consists of gutter removal, storm sewers, HMA binder and surface courses, incidental asphalt surfacing, 
aggregate shoulders, thermoplastic pavement markings, raised reflective pavement markers and all other incidental items 
to complete the work on FAS Rte. 514 (CH 49) to west edge of Sidell; includes 163 tons aggregate base course; 427 sq 
yds preparation of base; 23 tons aggregate base repair; 86 tons aggregate surface course; 13,646 gals bituminous 
materials (prime coat); 120 tons aggregate (prime coat); 4,278 tons leveling binder (machine method); 137 sq yds HMA 
surface removal-butt joint; 269 sq yds PCC surface removal-butt joint; 9,730 tons HMA binder course; 7,192 tons 
polymerized HMA surface course; 554 gals bituminous materials (prime coat); 456 tons incidental HMA surfacing; 1,453 ft 
gutter removal; 115 sq yds Class B patches; 5,126 tons aggregate shoulders; 8,662 ft short term pavement marking; 
72,837 ft temporary pavement marking; 72,837 ft thermoplastic pavement marking line; 404 raised reflective pavement 
markers; 144 dowel bars; traffic control and protection; Federally Funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (45 Working Days)  
(Job No. C-95-315-100 (5-10322-0010) (5-10377-000) (0-00332-5002) (See the Special Provisions for the DBE %) 
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 18. Contract No. 93547  Morgan County  District 6 
Section 10-00121-01-PV (JACKSONVILLE) 
FAU Route 8190 (SOUTH MAIN STREET) Project M-TE-D6(100) 
Project consists of removing existing pavements, curb and gutter, sidewalk and constructing new concrete curb and gutter 
roadways with HMA base, binder and surface courses, storm sewer, water main, concrete sidewalk, landscaping, lighting, 
traffic signals, driveway pavement and all other incidental items to complete the work on FAU Rte. 8190 (South Main 
Street) from Morgan Street to Beecher Street and College Street from Sandy Street to Mauvaise-Terre Street in 
Jacksonville; includes 471 cu yds earth excavation; 223 ft perimeter erosion barrier; 2,095 sq yds subbase granular 
material; 461 sq yds HMA base course; 107 tons leveling binder (machine method); 92 tons HMA binder course; 701 tons 
HMA surface course; 3,061 sq yds protective coat; 453 sq yds PCC driveway pavement; 15,553 sq ft PCC sidewalk; 987 
sq yds pavement removal; 1,934 ft combination curb and gutter removal; 27,062 sq ft sidewalk removal; 431 sq yds Class 
C patches; 1,684 ft water main; 400 ft adjusting water main; 200 ft adjusting sanitary sewers; 2,761 ft combination 
concrete curb and gutter; 400 ft storm sewers; 4,502 ft temporary pavement marking line; 2,559 sq ft work zone pavement 
marking removal; 4,258 ft thermoplastic pavement marking line; 2,718 ft conduit in trench; 1,005 ft trench and backfill; 
3,359 ft electric cable in conduit,600V; 2,618 ft electric cable in conduit, signal; 6 traffic signal posts; 12 signal heads, 
polycarbonate, LED; 635 ft remove electric cable from conduit; 16 trees; 88 shrubs; 21 evergreens; 16.6 units perennial 
plants; 4,173 sq ft brick pavers; 310 cu yds topsoil furnish and place; 5,641 sq yds HMA surface removal; 2,900 ft storm 
sewers to be cleaned; 4 camera mounting assemblies; 218 sq ft stone retaining wall; 674 ft water service line; traffic 
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (80 Working Days) (Job No. C-96-210-11) (0-00991-6009) (6-10510-000) 
(See the Special Provisions for the DBE Percentage) 

  
 19. Contract No. 93548  Hancock County  District 6 

Section 07-00057-02-RS                           
FAS Route 432 (CH 20) Project RS-432(124) 
This project consists of 2.5 miles of 3-R pavement rehabilitation by Cold In-place Recycling with HMA surface overlay 
from 0.27 mile south of IL Route 61 in Augusta to the Hancock/Adams County Line; includes 174 tons aggregate surface 
course, Type B; 6,869 gals bituminous materials (prime coat); 64 tons aggregate (prime coat); 1,457 tons leveling binder 
(machine method), N50; 518 sq yds HMA surface removal-butt joint; 2,978 tons HMA surface course, Mix C, N50; 1,363 
tons aggregate wedge shoulder, Type B; 9 concrete headwalls for pipe drains; 4,230 ft pipe underdrains, 4"; 72 ft pipe 
underdrains, 4" (special); 31,612 sq yds cold in-place recycling, 4"; 50,400 gals engineered asphalt emulsion; Federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-96-209-11) (6-10355-0000) (0-00331-6003) (See the Special Provisions for the DBE Percentage) 

  
 20. Contract No. 93549  Mason County  District 6 

Section 08-00035-01-BR                           
FAS Route 1595 (CH 19) Project BRS-1595(104) 
Project consists of the removal of the existing bridge and construction of a three span precast prestressed concrete deck 
beam bridge (21" depth) on spill-thru abutments and concrete encased pile bent piers, slope wall removal, channel 
excavation and protection, erosion control measures, seeding and all other incidental items to complete the work on FAS 
Rte. 1595 (CH 19) over Sleepy Hollow Ditch; includes 1,535 cu yds earth and channel excavation; 250 lbs temporary 
erosion control seeding; 840 ft perimeter erosion barrier; 710 tons stone riprap; 600 sq yds filter fabric; 609 tons 
aggregate base course; 1 removal of existing structures; 240 cu yds structure excavation; 3,528 sq ft precast prestressed 
concrete deck beams (21" depth); 12,680 lbs reinforcement bars; 240 ft steel railing; 1,130 ft furnishing and driving shell 
piles; 1,324 sq yds bituminous surface treatment; traffic control and protection; Federally funded; (A Special Provision for 
this contract requires insurance that names additional insureds). (45 Working Days)  
(Job No. C-96-207-11) (6-10401-0000) (See the Special Provisions for the DBE Percentage) 

  
 21. Contract No. 95650  Wayne County  District 7 

Section 09-16122-00-BR                           
TR 273  Project BROS-191(62) 
Project consists of the removal of the existing structure and construction of a three span precast, prestressed concrete 
deck beam bridge (17" depth), aggregate surface, earthwork and all other incidental items to complete the work on TR 
273, three miles south southeast of Mt. Erie over a drainage ditch; includes 418 cu yds earth and channel excavation; 119 
cu yds furnished excavation; 22 tons aggregate (erosion control); 440 tons stone dumped riprap; 340 tons aggregate 
surface course; removal of existing structures; 2,544 sq ft precast, prestressed concrete deck beams; 5,010 lbs 
reinforcement bars; 210 ft steel railing; 800 ft furnishing and driving piles; 85 ft pipe culverts; 55 tons stone lined ditch; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(35 Working Days) (Job No. C-97-056-11) (7-10611-0000) (See the Special Provisions for the DBE Percentage) 
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 22. Contract No. 95651  Clay County  District 7 
Section 07-01116-00-BR                           
TR 19 (ATHENS LANE) Project BROS-25(64) 
This project consists of removal of existing structure and construction of a single span precast prestressed concrete deck 
beam bridge, aggregate approaches and earthwork located 4.5 miles northwest of Bible Grove over tributary to Big 
Muddy Creek; includes 158 cu yds earth excavation; 451 cu yds channel excavation; 982 cu yds furnished excavation; 
280 tons stone dumped riprap, Class A4; 806 tons aggregate surface course, Type B; 1 each removal of existing 
structures; 18.8 cu yds concrete structures; 1,772 sq ft precast prestressed concrete deck beams (33" depth); 3,420 lbs 
reinforcement bars; 150 ft steel railing, Type S1; 186 ft furnishing steel piles HP 12 x 53; 64 ft pipe culverts, Class C, Type 
2 15"; 38 cu yds controlled low-strength material; 4 each terminal marker - direct applied; 0.6 acre seeding, Class 2 
(special); Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(40 Working Days) (Job No. C-97-093-10) (7-10426-0000) (See the Special Provisions for the DBE Percentage) 

  
 23. Contract No. 97463  Randolph County  District 8 

Section 08-00031-08-RS                           
FAS Route 859 (CH 3) Project RS-859(106) 
This project consists of 3.5 miles of two-lane resurfacing including HMA binder and surface course, selective HMA 
patches, culvert replacements, pavement striping and markers from FAS Route 840 easterly to TR 160; includes 373 
units excavating and grade existing shoulder; 94.3 cu yds trench backfill; 3,415 gals bituminous materials (prime coat); 
4,533 tons leveling binder (machine method), N70; 560 sq yds HMA surface removal (butt joint); 3,885 tons HMA surface 
course, Mix C, N70; 1,456 tons aggregate shoulders, Type B; 16 ft precast concrete box culverts 5X2; 344 ft pipe 
culverts, Class A, Type 1, 24"; 80 ft pipe culverts, Class A, Type 2, 30"; 59,268 ft paint pavement marking line 4"; 233 
raised reflective pavement markers; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (25 Working Days) (Job No. C-98-326-09) (8-10348-0000) (See the Special Provisions for the 
DBE Percentage) 

  
 24. Contract No. 99273  Perry County  District 9 

Section 05-00047-00-RP (DUQUOIN) 
INDUSTRIAL PARK DRIVE  Project HPP-1207(102) 
This project consists of 0.231 miles of new PCC pavement from 800 feet west of North Maple Street to cul-de-sac; 
includes 1.9 acres seeding, Class 1 (special); 980 cu yds earth excavation; 800 cu yds furnished excavation; 750 ft 
perimeter erosion barrier; 1 each inlet and protection; 140 tons lime; 4,400 sq yds processing lime stabilized soil mixture 
12"; 1,050 tons aggregate base course, Type A; 4,112 sq yds PCC pavement 8" (jointed); 38 ft pipe culverts, Class A, 
type 1 12"; 12.5 sq yds sign panel, Type 1; 32 ft metal post Type B; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (50 Working Days)  
(Job No. C-99-516-06) (9-10096-0000) (See the Special Provisions for the DBE Percentage) 

  
 25. Contract No. 99453  Pulaski County  District 9 

Section 09-00066-00-RS                           
FAS Route 1920 (CH 14) Project RS-1920(107) 
Project consists of the placement of HMA overlay on the existing surface, placement of crushed stone shoulders, and all 
other incidental items to complete the work on FAS Rte. 1920 (CH 14) from the intersection with FAS Rte. 938 (Shawnee 
College Road) to 4 miles southeasterly; includes 64 tons aggregate surface course; 2,590 gals bituminous materials 
(prime coat); 4,691 tons leveling binder (machine method); 4,669 tons HMA surface course; 2,900 tons aggregate 
shoulders; 4,220 ft short term pavement marking; 73,200 ft temporary paint pavement marking line; 109.7 sq ft sign panel; 
518 ft telescoping steel sign support; 73,200 ft paint pavement marking line; 264 each raised reflective pavement 
markers; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (Job No. C-99-525-10) (9-10388-0000) (See the Special Provisions for the DBE Percentage) 

  
 26. Contract No. 99441  White County  District 9 

Section 07-08137-00-BR                           
TR 28A  Project BROS-193(38) 
This project consists of construction of a 56-foot single span precast prestressed deck beam bridge 3 miles southwest of 
Norris City over Beaver Creek; includes 175 cu yds earth excavation; 440 cu yds channel excavation; 1,077 cu yds 
furnished excavation; 350 tons stone dumped riprap; Class A 4; 390 tons aggregate surface course, Type B; 1 each 
removal of existing structure; 23.8 cu yds concrete structures; 1,320 sq ft precast prestressed concrete deck beams (21" 
depth); 2,530 lbs reinforcement bars; 106 ft steel railing, Type S1; 490 ft furnishing steel piles 10 X 42; 169 tons stone 
lined ditch; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) ob No. C-99-546-07) (9-10284-0000) (See the Special Provisions for the DBE Percentage) 
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 27. Contract No. 99442  Hamilton County  District 9 
Section 08-01116-00-BR                           
TR 454  Project BROS-65(45) 
This project consists of construction of a 71-foot single span precast, prestressed concrete deck beam bridge two miles 
north of Bungay over Southern Outlet; includes 9 cu yds earth excavation; 55 cu yds channel excavation; 88 cu yds 
furnished excavation; 17 tons aggregate (erosion control); 380 tons stone dumped riprap, Class A4; 180 tons aggregate 
surface course, Type B; removal of 1 existing structure; 23.80 cu yds concrete structures; 1,680 sq ft precast, prestressed 
concrete deck beams (27" depth); 140 ft steel railing, Type S1; 400 ft furnishing steel piles HP 12 x 53; Federally funded; 
(A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-99-527-08) (9-10301-0000) (See the Special Provisions for the DBE Percentage) 

  
 28. Contract No. 99456  Gallatin County  District 9 

Section 10-00075-00-BR                           
FAS Route 892 (CH 15) Project RS-892(108) 
Project consists of the removal of the existing structure and construction of a 53-foot single span precast, prestressed 
concrete deck beam bridge, approach roadway and all other incidental items to complete the work on FAS Route 892 (CH 
15) over a tributary to the Ohio River; includes 975 cu yds earth and channel excavation; 134 tons aggregate surface 
course; removal of existing structures; 1,248 sq ft precast, prestressed concrete deck beams (21" depth); 2,340 lbs 
reinforcement bars; 105 ft steel railing; 480 ft furnishing and driving steel piles; 4 traffic barrier terminals; 630 tons stone 
dumped riprap; 0.1 acre tree removal; 0.1 acre seeding; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (25 Working Days) (C-99-554-10) (9-10440-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 29. Contract No. 99457  Williamson County  District 9 

Section 05-00101-00-RS                           
FAS Route 1887 (PAULTON ROAD) Project RS-1887(105) 
Project consists of HMA resurfacing with aggregate shoulder placement and all other incidental items to complete the 
work on FAS Route 1887 (Paulton Road) from the intersection with IL Route 13 north for 3.6 miles; includes 8,540 tons 
HMA surface course; 2,710 tons aggregate shoulders; 290 ft pipe culverts; 3,410 ft short-term pavement marking; 59,860 
ft temporary pavement marking line; 235 raised reflective pavement markers; Federally funded; (A Special Provision for 
this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-99-525-05) (9-10078-0000) (0-00332-9001) (See the Special Provisions for the DBE Percentage) 

  
 30. DELETED FROM LETTING 
  
 31. Contract No. 60M47  Cook County  District 1 

Section 2010-113-I                           
FAP Route 339 (IL 58 / GOLF RD) Project HSIP-339(28) 
Centerline milling, installation of rumble strips, striping and other work on IL Route 58 (Golf Road) from east of College 
Drive to west of River Road in Des Plaines; includes 114 tons HMA surface course, Mix D; 1,014 sq yds milling; 100.2 sq 
ft sign panel; 3,042 ft centerline-rumble strip; 13,405 ft thermoplastic pavement marking; mobilization; traffic control and 
protection; Federally funded. (15 Working Days) (Job No. C-91-119-11) (1-77882-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 32. Contract No. 60M55  Cook County  District 1 

Section 2010-118-I                           
FAP Route 345 (IL 19) Project HSIP-345(54) 
Construction of HMA shoulders, placement of centerline and shoulder rumble strips, striping, sign modernization, 
guardrail and other work along IL 19 from east of Des Plaines River Road to IL 171; includes 5 units excavating and 
grading existing shoulder; 217 sq yds topsoil; 217 sq yds erosion control blanket; 464 sq yds aggregate shoulders; 94 
tons aggregate wedge shoulders; 2,413 sq yds HMA shoulders; 163 ft steel plate beam guardrail; 8 traffic barrier 
terminals; 101 sq ft sign panel; 165 ft telescoping steel sign support; 12,200 ft thermoplastic pavement marking; 50 units 
grading and shaping shoulders; 3,594 ft center line rumble strip; mobilization; traffic control and protection; Federally 
funded. (15 Working Days) (Job No. C-91-127-11) (1-77875-0000) (See the Special Provisions for the DBE Percentage) 

  
 33. Contract No. 60N59  Cook County  District 1 

Section 2010-155-RS                           
FAP Route 372 (IL 171 FR ROAD) Project F-372(10) 
0.84 mile of resurfacing on IL 171 (1st Avenue Frontage Road) from Joliet Road to 47th Street in McCook and Lyons; 
includes 334 sq yds topsoil; 334 sq yds sodding; 2,518 tons HMA binder and surface course, MIX D; 1,077 sq yds Class 
D patches; 2,000 ft curb and gutter removal and replacement; 1,105 tons polymerized leveling binder (machine method); 
13,060 ft thermoplastic pavement marking; 1,442 ft detector loop replacement; mobilization; traffic control and protection; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(35 Working Days) (Job No. C-91-329-11) (1-77888-0000) (See the Special Provisions for the DBE Percentage) 
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 34. Contract No. 60N74  Cook County  District 1 
Section 2010-160-RS                           
FAU Route 2722 (17TH AVE) Project M-2722(1) 
1.92 miles of resurfacing on 17th Avenue from Madison Avenue to 22nd Street in Broadview and Maywood; includes 275 
sq yds topsoil; 275 sq yds sodding; 4,257 tons HMA binder course, Mix D; 825 sq ft concrete sidewalk; 50,683 sq yds 
milling; 3,130 sq yds patching; 756 ft detector loop replacement; 2,091 tons polymerized leveling binder (machine 
method); 24,279 ft thermoplastic pavement marking; 328 sq yds PCC surface removal; mobilization; traffic control and 
protection; Federally funded. (35 Working Days) (Job No. C-91-344-11) (1-78583-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 35. Contract No. 60P10  Cook County  District 1 

Section 2011-017-RS                           
FAU Route 1284/2743 (WEST LAKE AVE/GREENWOOD RD) Project M-000S(853) 
Resurfacing of 0.82 mile of West Lake Avenue from Pfingsten Road to Greenwood Road and Greenwood Road from 
West Lake Avenue to Bellwood Lane in Glenview; includes 1,199 tons HMA surface course, Mix D; 14,280 sq yds milling; 
100 sq yds patching; 426 tons aggregate wedge shoulder; 800 tons polymerized leveling binder (machine method); 62 
units grading and shaping shoulders; 11,781 ft thermoplastic pavement marking; mobilization; traffic control and 
protection; Federally funded. (15 Working Days) (Job No. C-91-464-11) (1-78597-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 36. Contract No. 64454  Carroll County  District 2 

Section 114RS-6                           
FAP Route 545 (IL 72)  
3.43 miles of milling, HMA surface, striping and other work on IL Route 72 from IL Route 73 to Shannon Road in 
Shannon; includes 104 tons aggregate base course; 10 tons leveling binder (hand method); 5,079 tons HMA surface 
course, Mix C; 51,398 sq yds milling; 105 sq yds rumble resurfacing; 1,400 tons aggregate wedge shoulder; 137,500 ft 
paint pavement marking; mobilization; traffic control and protection. (35 Working Days)  
(Job No. C-92-117-11) (2-11080-0000) (See the Special Provisions for the DBE Percentage) 

  
 37. Contract No. 64E69  Rock Island County  District 2 

Section (81-1,81-2)J                           
FAI Route 74 (I-74) Project HSIP-74-1(107)1 
Installation of high tension cable median barrier along I-74 from 12th Avenue to US 6 in Moline; includes 14 units 
excavating and grading existing shoulder; 926 sq yds erosion control blanket; 166 tons aggregate base course; 649 sq 
yds HMA shoulders; furnishing replacement parts and equipment; high tension cable median barrier demonstration; 377 ft 
remove high tension cable median barrier; 57 cu yds topsoil placement; 11,169 ft high tension cable median barrier; 24 
high tension cable median barrier terminal; mobilization; traffic control and protection; Federally funded.  
(40 Working Days) (Job No. C-92-087-11) (2-30015-0100) (See the Special Provisions for the DBE Percentage) 

  
 38. Contract No. 64G39  Winnebago County  District 2 

Section D2 MRS 2011-1                           
FAI Route 39 (I-39)  
Concrete pavement patching, grinding and shoulder surfacing on the I-39 ramp from U.S. Route 20 (eastbound) to I-39 
(southbound) in Winnebago County. 10 tons leveling binder (hand method); 35 tons HMA surface course, Mix C; 173 sq 
yds patching; 353 ft saw cuts; 606 ft shoulder rumble strips; 1,212 ft paint pavement marking; 270 sq yds milling; 130 sq 
yds stabilized subbase replacement; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-92-007-11) (0-01617-2001) (See the Special Provisions for the DBE Percentage) 

  
 39. Contract No. 64G42  Whiteside County  District 2 

Section D2 MRS 2011-4                           
FAP Route 646 (IL 40)  
Milling and HMA surface on the IL 40 southbound lanes approaching the I-88 interchange, and resurfacing of the IL 4 to I-
88 (Eastbound) ramp and the IL 4 to I-88 (Westbound) ramp south of Rock Falls; includes 10 tons leveling binder (hand 
method); 307 tons leveling binder (machine method); 368 tons HMA surface course, MIX D; 4,381 sq yds milling; 3,046 ft 
thermoplastic pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-92-010-11) (0-01617-2009) (See the Special Provisions for the DBE Percentage) 

  
 40. Contract No. 64G53  Ogle County  District 2 

Section D2 PATCHING 2011-2                           
FAI Route 39 (I-39)  
Pavement patching and intermittent milling and resurfacing on I-39 from Winnebago County to Lee County; includes 5 
tons polymerized leveling binder (hand method); 148 tons polymerized leveling binder (machine method); 343 tons 
polymerized HMA surface course, Mix E; 1,518 sq yds milling; 5,922 ft paint pavement marking; 40 sq yds stabilized 
subbase replacement; 2,296 sq yds cold milling; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-92-021-11) (0-01617-2004) (See the Special Provisions for the DBE Percentage) 
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 41. Contract No. 64G55  Ogle County  District 2 
Section D2 PATCHING 2011-4                           
FAP Route 567 (IL 38)  
Concrete pavement patching on IL 38 over I-39 in Ogle County; includes 226 sq yds Class B patches; 530 dowel bars; 
1,268 ft saw cuts; 115 sq yds stabilized subbase replacement; mobilization; traffic control and protection.  
(20 Working Days) (Job No. C-92-023-11) (0-01617-2016) (See the Special Provisions for the DBE Percentage) 

  
 42. Contract No. 64G61  Whiteside County  District 2 

Section 141RS-4                           
FAS Route 2192 (IL 172)  
4.97 miles of cold milling, pavement patching and HMA surface on IL 172 from Tampico Road to IL 40 in Whiteside 
County; includes 400 sq yds temporary ramp; 9,670 tons HMA surface course, MIX C; 79,963 sq yds milling; 1,088 tons 
aggregate wedge shoulder; 4 days pilot car; 9,586 tons material transfer device; 123,665 ft paint pavement marking; 
mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-120-11) (2-23510-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 43. Contract No. 64G67  Whiteside County  District 2 

Section (14,16)RS                           
FAP Route 22 (IL 78)  
4.30 miles of milling, HMA surface and striping on IL 78 from 0.1 mile south of Mohawk Road to north of Fair Lane in 
Prophetstown; includes 45 tons leveling binder (hand method); 32 tons leveling binder (machine method); 9,193 tons 
HMA surface course, MIX C; 83,243 sq yds milling; 1,297 tons aggregate wedge shoulder; 1,210 ft ditch cleaning; 3 days 
pilot car; 92 sq yds rumble resurfacing; 9,193 tons material transfer device; 118,648 ft paint pavement marking; 
mobilization; traffic control and protection. (30 Working Days) (Job No. C-92-104-11) (2-28960-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 44. Contract No. 64G74  Rock Island County  District 2 

Section D2 BRIDGE WASHING 2011-3                           
FAI Route 80 (I-80)  
Washing of the bridge carrying I-80 over the Mississippi River (SN 081-0011) in Rock Island County (bridge washing shall 
be done two times at this location on different dates); includes 2 bridge washing; nighttime work zone lighting; 
mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-054-11) (0-01281-2002)  
(See the Special Provisions for the DBE Percentage) 

  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 45. Contract No. 64G77  Carroll County  District 2 

Section 109RS-3                           
FAP Route 642 (IL 78)  
10.68 miles of milling, patching and HMA surface on IL Route 78 from U.S. Route 52/IL Route 64 to the Whiteside County 
line; includes 6 units excavating and grading existing shoulder; 160 cu yds furnished excavation; 108 tons leveling binder 
(hand method); 83 tons leveling binder (machine method); 16,479 tons HMA surface course, Mix C; 165,823 sq yds 
milling; 2,642 tons aggregate wedge shoulder; 186 sq yds HMA shoulders; 1,450 ft steel plate beam guardrail; 650 ft 
long-span guardrail over culverts; 30 traffic barrier terminals; 373,592 ft paint pavement marking; 16,461 tons material 
transfer device; 36 sq yds approach slab repair; 7 days pilot car; 425 ft perimeter erosion barrier, special; mobilization; 
traffic control and protection. (65 Working Days) (Job No. C-92-116-11) (2-27900-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 46. Contract No. 64G92  Henry-Stark Counties  District 2 

Section 105 RS-3                           
FAS Route 1194 (IL 91)  
3.46 miles of milling and HMA surface on IL Route 91 from U.S. Route 34/IL Route 78 to IL Route 91 (south) just south of 
Kewanee; includes 5,379 tons HMA surface course, Mix C; 54,071 sq yds milling; 1,425 tons aggregate wedge shoulders; 
3 days pilot car; 122,059 ft paint pavement marking; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-92-094-11) (2-33280-0100) (See the Special Provisions for the DBE Percentage) 

  
 47. Contract No. 64H01  JoDaviess County  District 2 

Section 104RS-7                           
FAP Route 650 (IL78)  
8.85 miles of milling, HMA surface, striping and other work on IL78 from 0.2 mile south of Winslow Road in Warren to US 
20; includes 147,146 sq yds milling; 1,092 tons aggregate wedge shoulder; 100 ft steel plate beam guardrail; 14,461 tons 
HMA surface course, MIX C; 713 ft perimeter erosion barrier; 14,461 tons material transfer device; 6 days pilot car; 
299,895 ft paint pavement marking; mobilization; traffic control and protection. (45 Working Days)  
(Job No. C-92-118-11) (2-28760-0100) (See the Special Provisions for the DBE Percentage) 
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 48. Contract No. 66945  Bureau County  District 3 
Section (116)RS-6                           
FAP Route 615 (IL 26/US 34) Project ACF-615(5) 
0.72 mile of milling, HMA surface and striping on IL Route 26/U.S. Route 34 from Peru Street to Clark Street in Princeton; 
includes 2 units supplemental watering; 223 sq yds sodding; 9 tons leveling binder (hand method); 1,503 tons 
polymerized HMA surface course, Mix D; 2,174 sq ft PCC sidewalk; 18,684 sq yds milling; 751 tons polymerized leveling 
binder (machine method); 732 ft detector loop; 502 ft concrete curb and gutter; 5,909 ft thermoplastic pavement marking; 
mobilization; traffic control and protection; Federally funded. (30 Working Days) (Job No. C-93-080-09) (3-02606-0020) 
(See the Special Provisions for the DBE Percentage) 

  
 49. Contract No. 66B10  LaSalle County  District 3 

Section D3 INTERMITTENT RS 2012-1                           
FAI Route 80 (I-80) Project IM-80-3(137)74 
Intermittent milling and HMA surface along 8.54 miles of I-80 from LaSalle Peru to east of Ottawa (gross length = 22.3 
miles, net length = 8.54 miles); includes 32 tons polymerized leveling binder (hand method); 10,516 tons polymerized 
HMA surface course, Mix E; 63,197 sq yds milling; 600 sq yds HMA shoulders; 250 hrs message board vehicle driver; 
62,038 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded.  
(20 Working Days) (Job No. C-93-072-11) (3-08050-0110) (See the Special Provisions for the DBE Percentage) 

  
 50. Contract No. 66B37  Grundy County  District 3 

Section D3 PATCHING 2012-2                           
FAI Route 55 (I-55)  
Pavement patching along I-55 from Livingston County line to the Will County line; includes 865 sq yds Class A patches; 
866 sq yds patching reinforcement; 468 sq yds pavement fabric; 5,426 ft saw cuts; 750 ft urethane pavement marking; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-109-11) (0-01618-3003)  
(See the Special Provisions for the DBE Percentage) 

  
 51. Contract No. 66B38  Kankakee County  District 3 

Section D3 PATCHING 2012-3                           
FAI Route 57 (I-57)  
Pavement patching along I-57 from Iroquois County Line to Will County Line in Kankakee County; includes 360 sq yds 
Class A patches; 577 sq yds Class B patches; 104 sq yds Class D patches; 1,260 dowel bars; 360 sq yds patching 
reinforcement; 937 sq yds pavement fabric; 7,356 ft saw cuts; 10 tie bars; 1,505 ft epoxy pavement marking; mobilization; 
traffic control and protection. (15 Working Days) (Job No. C-93-110-11) (0-01618-3004)  
(See the Special Provisions for the DBE Percentage) 

  
 52. Contract No. 46180  Various Counties  District 3 

Section D3 GRVD PVMT MRK RPR 12-07                           
Various Routes (VARIOUS)  
Placing pavement marking lines with grooving at locations specified on individual work orders; includes 2,450 sq ft 
thermoplastic pavement marking; 65,980 ft thermoplastic pavement marking; 218,500 ft hot spray thermoplastic 
pavement marking; 81,000 ft preformed plastic pavement marking; 800 sq ft epoxy pavement marking; 470,000 ft epoxy 
pavement marking; 800,200 ft polyurea pavement marking; 2,000 sq ft pavement marking removal; 1,384,500 ft grooving 
for recessed pavement marking; 695,660 ft urethane pavement marking; mobilization; traffic control and protection. 
(Completion Date: December 31, 2012) (Job No. C-60-007-12) (0-01578-3001)  
(See the Special Provisions for the DBE Percentage) 

  
 53. Contract No. 60K57  Cook County  District 1 

Section 539 W-1-RS                           
FAP Route 351 (US 6/159TH ST) Project NHF-351(23) 
1.06 miles of resurfacing, bridge deck overlay and bridge joint repair along U.S. Route 6 (159th Street) from I-94 (Bishop 
Ford Expressway) to IL Route 83 (Torrence Avenue) in South Holland and Calumet City (SN 016-0389); includes 80 tons 
HMA binder course; 5,310 tons polymerized HMA surface course, Mix F; 13,810 sq yds milling; 1,064 sq yds patching; 16 
tons aggregate wedge shoulder; 71.8 cu yds concrete removal; 130 sq yds protective shield; 75.6 cu yds concrete; 1,080 
sq yds bridge deck grooving; 11,970 lbs epoxy coated reinforcement bars; 2,703 ft detector loop replacement; 23,747 ft 
thermoplastic pavement marking; 7,280 sq yds PCC surface removal; 1,810 tons polymerized leveling binder (machine 
method); 1,151 sq yds bridge deck latex concrete overlay; 1,151 sq yds bridge deck hydro-scarification; 5 sq yds deck 
slab repair; mobilization; traffic control and protection; Federally funded. (Completion Date: October 31, 2011 Plus 05 
Working Days) (Job No. C-91-526-10) (1-77129-0100/1-77129-0110)  
(See the Special Provisions for the DBE Percentage) 
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 The time limit to award this item has been changed from 45 days to 60 days after the scheduled letting. 
 54. Contract No. 60K66  Cook-Will Counties  District 1 

Section 44 R-N                           
FAU Route 2688 (WOLF ROAD) Project HSIP-2688(2) 
Intersection improvement and new traffic signal installation on Wolf Road at 183rd Street/Orland Parkway in Orland Park; 
includes 3,794 cu yds earth excavation; 38 cu yds trench backfill; 4,295 sq yds topsoil; 2,341 ft grading and shaping 
ditches; 4,295 sq yds erosion control blanket; 44 units supplemental watering; 1,570 tons HMA binder course; 62 tons 
HMA surface course, MIX C; 1,098 tons HMA surface course, MIX D; 1,774 sq yds PCC sidewalk; 1,677 sq yds 
pavement removal; 435 sq yds Class D patches; 1,471 sq yds HMA shoulders; 1,719 ft concrete curb and gutter; 25.5 sq 
ft sign panel; 9,352 ft thermoplastic pavement marking; 831 ft conduit in trench; controller; 10,485 ft electric cable; 3 steel 
mast arm assemblies and poles; 12 signal heads; 1,249 ft detector loop; 4,125 sq yds aggregate subgrade; mobilization; 
traffic control and protection; Federally funded. (45 Working Days) (Job No. C-91-543-10) (1-77956-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 55. Contract No. 60K88  Cook County  District 1 

Section 2010-034RS                           
FAU Route 2812 (PULASKI ROAD) Project M-2812(9) 
0.59 mile of resurfacing on Pulaski Road from north of IL Route 64 (North Avenue) to Division Street in Chicago; includes 
842 tons polymerized leveling binder (machine method); 1,715 tons HMA surface course, Mix D; 337.5 sq ft PCC 
sidewalk; 20,400 sq yds milling; 496 sq yds Class D patches; 7,470 ft thermoplastic pavement marking; mobilization; 
traffic control and protection; Federally funded. (20 Working Days) (Job No. C-91-613-10) (1-78147-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 56. Contract No. 60L18  Cook County  District 1 

Section 3249-I-2                           
FAU Route 2843 (DIXIE HIGHWAY)  
Retaining wall construction along the east side of Dixie Highway, south of Flossmoor Road in Flossmoor; includes 108 cu 
yds trench backfill; 283 sq yds HMA pavement (full-depth); 309 sq yds pavement removal; 2.4 cu yds concrete removal; 
128.7 cu yds concrete; 405 stud shear connectors; 12,680 lbs epoxy coated reinforcement bars; 423 ft concrete curb and 
gutter; 357 sq yds aggregate subgrade; 2,825 sq ft untreated timber lagging; 418 ft pipe underdrains; 1,145 ft soldier 
piles; 70 ft detector loop; 1,000 ft electric cable; 225 ft conduit in trench; 4,364 ft thermoplastic pavement marking; 
mobilization; traffic control and protection. (Completion Date: November 30, 2011 Plus 05 Working Days)  
(Job No. C-91-646-10) (1-78576-0000) (See the Special Provisions for the DBE Percentage) 

  
 57. Contract No. 60L20  Lake County  District 1 

Section OR-N                           
FAP Route 334 (US 12/IL 59) Project CMF-334(21) 
Channelization and traffic signal modernization of U.S. Route 12/IL Route 59 at Bonner Road in Wauconda; includes 374 
cu yds earth excavation; 1,408 sq yds topsoil; 344 ft grading and shaping ditches; 570 sq yds HMA base course; 816 tons 
polymerized HMA surface course, Mix F; 6,713 sq yds milling; 90 sq yds patching; 12 tons aggregate wedge shoulder; 
150 sq yds HMA shoulders; 52 ft concrete curb and gutter; 70 sq ft sign panel; 3,528 ft thermoplastic pavement marking; 
4,414 ft conduit in trench; 1 controller; 8,663 ft electric cable; 3 steel mast arm assemblies and poles; 18 signal heads; 
813 ft detector loop; 787 sq yds aggregate subgrade; 1 video encoder; 217 ft coaxial cable in conduit; 1 remote controlled 
video system; mobilization; traffic control and protection; Federally funded. (35 Working Days)  
(Job No. C-91-656-10) (1-78091-0000) (See the Special Provisions for the DBE Percentage) 

  
 58. Contract No. 60L52  DuPage County  District 1 

Section 543 R-HB-BR                           
FAP Route 344 (IL 83)  
Substructure repairs, beam repairs, diaphragm repairs and deck joint repairs to the structures carrying IL 83 (Kingery 
Highway) over IL 38 (Roosevelt Road) in Oakbrook Terrace (SN 022-0115); includes 1,889 sq ft structural repair of 
concrete; 267 sq ft polymer modified PC mortar; 11 sq yds acrylic coating; 98 sq ft fiber wrap; 695 ft silicone joint sealer; 
35 temporary shoring and cribbing; mobilization; traffic control and protection. (35 Working Days) 
 (Job No. C-91-706-10) (0-01617-1013) (0-01618-1002) (See the Special Provisions for the DBE Percentage) 

  
 59. Contract No. 60L95  Cook County  District 1 

Section 3262-RS-3                           
FAU Route 3730 (IL 1)  
0.73 mile of resurfacing on IL Route 1 from 152nd Street to U.S. Route 6 in Phoenix and Harvey; includes 1,947 tons 
HMA surface course, Mix D; 50 sq ft PCC sidewalk; 23,171 sq yds milling; 271 sq yds patching; 500 ft curb and gutter 
removal and replacement; 956 tons polymerized HMA leveling binder (machine method); 364 ft detector loop 
replacement; 15,759 ft thermoplastic pavement marking; mobilization; traffic control and protection. (30 Working Days) 
(Job No. C-91-062-11 (1-77977-0000) (See the Special Provisions for the DBE Percentage) 
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 60. Contract No. 63575  DuPage County  District 1 
Section 10-00288-02-RS                           
FAP Route 369 (75TH STREET) Project M-9003(776) 
Project consists of pavement widening, combination curb and gutter removal and replacement, pavement patching, 
milling, reflective crack control, resurfacing with binder and surface courses, channelization with thermoplastic pavement 
markings and all other incidental items to complete the work on FAP Rte. 369 (75th Street) from Oxford Lane to Greene 
Road; includes 1,415 cu yds earth excavation; 2,110 sq yds subbase granular material; 1,683 sq yds HMA base course; 
40,589 gals bituminous materials (prime coat); 232 tons aggregate (prime coat); 6,597 tons leveling binder (machine 
method); 864 sq yds HMA surface removal-butt joint; 1,680 tons HMA surface course; 9,235 tons polymerized HMA 
surface course; 1,138 sq ft PCC sidewalk removal and replacement; 114,237 sq yds HMA surface removal; 2,216 ft 
combination curb and gutter removal; 2,430 sq yds Class D patches; 38,850 ft strip reflective crack control treatment; 
2,206 ft combination concrete curb and gutter; 69,706 ft temporary pavement marking line; 69,706 ft thermoplastic 
pavement marking line; 1,415 ft detector loop replacement; 611 recessed reflective pavement markers; 10 drainage 
structures to be cleaned and grouted; traffic control and protection; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (Completion Date: October 31, 2011 Plus 05 Working Days)  
(Job No. C-91-375-11 (1-21081-0000) (See the Special Provisions for the DBE Percentage) 

  
 61. Contract No. 63582  Cook County  District 1 

Section 10-00060-00-RS (NORRIDGE) 
FAU Route 2729 (MONTROSE AVENUE) Project TCSP-M-9003(748) 
Project consists of intermittent replacement of defective curb and gutter, sidewalks, pavement patching, HMA surface 
removal, various utility structure adjustments, resurfacing with leveling binder and HMA surface course, pavement striping 
and all other incidental items to complete the work on FAU Rte. 2729 (Montrose Avenue) from Canfield Avenue to Sayre 
Avenue in the village of Norridge; includes 500 sq yds topsoil furnish and place; 500 sq yds sodding; 6,900 gals 
bituminous materials (prime coat); 140 tons aggregate (prime coat); 360 sq yds HMA surface removal-butt joint; 4,000 
tons HMA surface course; 1,125 sq yds protective coat; 290 sq yds PCC driveway; 3,100 sq ft PCC sidewalk; 34,500 sq 
yds HMA surface removal; 1,900 ft combination concrete curb and gutter removal and replacement; 3,700 sq ft sidewalk 
removal; 340 sq yds Class D patches; 133 frames and lids to be adjusted; 65 frames and lids; 24,450 ft thermoplastic 
pavement marking line; 160 raised reflective pavement markers; 2,000 tons polymerized leveling binder (machine 
method); traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (35 Working Days) (Job No. C-91-215-11) (1-77827-0210) (1-77827-0300) (1-77827-0200) 
(See the Special Provisions for the DBE Percentage) 

  
 62. Contract No. 63587  Lake County  District 1 

Section 09-00084-00-BR (DEERFIELD) 
JUNIPER COURT  Project BROS-9003(295) 
Project consists of Superstructure removal and replacement with a new precast prestressed concrete Superstructure (17" 
depth), roadway approaches and all other incidental items to complete the work on Juniper Court between Cedar Street 
and Arbor Vitae Road in the village of Deerfield; includes 380 ft perimeter erosion barrier; 194 sq yds subbase granular 
material; 35 gals bituminous materials (prime coat); 105 sq yds HMA pavement (full depth); 400 sq ft PCC sidewalk; 306 
sq yds pavement removal; 210.8 ft combination curb and gutter removal and replacement; 400 sq ft sidewalk removal; 1 
removal of existing Superstructures; 248 sq yds bridge deck grooving; 401 sq yds protective coat; 1,130 sq ft precast 
prestressed concrete deck beams (17" depth); 22,700 lbs reinforcement bars, epoxy coated; 54 bar splicers; 196 sq ft 
structural repair of concrete; traffic control and protection; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (Completion Date: November 18, 2011 Plus 05 Working Days)  
(Job No. C-91-514-09) (1-20668-0000) (See the Special Provisions for the DBE Percentage) 

  
 63. Contract No. 63591  Lake County  District 1 

Section 10-00171-00-SP (NORTH CHICAGO) 
Various Routes  Project SRTS-4009(41) 
Project consists of sidewalk construction, curb and gutter removal and replacement, sign installation, pavement marking 
and all other incidental items to complete the work on various routes in the city of North Chicago; includes 10 cu yds 
furnished excavation; 290 cu yds removal and disposal of unsuitable material; 90 cu yds aggregate base course; 1,620 sq 
yds protective coat; 13,150 sq ft PCC sidewalk; 180 sq ft detectable warnings; 440 ft combination curb and gutter 
removal; 1,040 sq ft sidewalk removal; 440 ft combination concrete curb and gutter; 348 sq ft sign panel; 195 sq ft 
removal sign panel; 1,752 ft thermoplastic pavement marking line; 2 radar speed signs; 2 flashing beacon assemblies; 
traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: September 16, 2011 Plus 05 Working Days)  
(Job No. C-40-009-10) (0-01682-1025) (See the Special Provisions for the DBE Percentage) 
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 64. Contract No. 60M06  Cook County  District 1 
Section 103-RS-4                           
FAU Route 3525 (US 41 (LINCOLN AVE)) Project M-3525(3) 
2.65 miles of resurfacing on US Route 41 - Lincoln Avenue from Niles Center Road to Devon Avenue in Lincolnwood and 
Skokie; includes 2,983 sq yds topsoil; 2,983 sq yds sodding; 30 units supplemental watering; 143 sq yds HMA base 
course; 11,109 tons polymerized HMA surface course, Mix F; 400 sq ft PCC sidewalk; 111,259 sq yds milling; 4,792 sq 
yds patching; 3,694 ft detector loop replacement; 4,416 tons polymerized leveling binder (machine method); 300 sq ft 
corrugated median; 1,100 sq ft concrete median surface; 42,714 ft thermoplastic pavement marking; 17,900 ft curb and 
gutter removal and replacement; mobilization; traffic control and protection; Federally funded. (Completion Date: October 
31, 2011 Plus 05 Working Days) (Job No. C-91-073-11) (1-78028-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 65. Contract No. 60M32  Cook County  District 1 

Section 2010-106-RS                           
FAU Route 2783 (RIDGELAND AVE)  
0.92 mile of resurfacing on Richland Avenue from 26th Street to Ogden Avenue in Berwyn; includes 1,845 tons HMA 
surface course, MIX D; 21,900 sq yds milling; 1,036 sq yds patching; 6,000 ft thermoplastic pavement marking; 607 ft 
detector loop replacement; 660 tons polymerized leveling binder (machine method); mobilization; traffic control and 
protection. (20 Working Days) (Job No. C-91-099-11) (1-77140-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 66. Contract No. 60M40  Cook County  District 1 

Section 44-RS-3                           
FAU Route 1620 (RIDGE ROAD)  
Resurfacing on Ridge Road from Dixie Highway to IL Route 1 (Halsted Street) in Homewood; includes 3,594 tons HMA 
surface course, Mix D; 2,000 sq ft PCC sidewalk; 42,778 sq yds milling; 422 sq yds patching; 10 tons aggregate 
shoulders; 1,497 ft detector loop replacement; 8 units grading and shaping shoulders; 800 ft curb and gutter removal and 
replacement; 1,851 tons polymerized leveling binder (machine method); 27,886 ft thermoplastic pavement marking; 
mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-107-11) (1-77972-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 67. Contract No. 60M48  Will County  District 1 

Section 2010-114-SG                           
FAI Route 55 (I-55) Project HSIP-55-6(247)233 
Replacing signs along 18.05 miles of I-55 from the Grundy County line to U.S. Route 6 in Braidwood, Wilmington and 
Channahon; includes 16,043 sq ft remove sign panel; 777 sq ft relocate sign panel; 3,447 lbs structural steel sign support 
- breakaway; 658 ft metal post; 1,346 ft wood sign support; 116 ft overhead sign structure walkway; 17,740 sq ft sign 
panel; removal of 38 lighting units, no salvage; 2 truss dampers; 4 saddle shim blocks; mobilization; traffic control and 
protection; Federally funded. (50 Working Days) (Job No. C-91-120-11) (1-77884-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 68. Contract No. 60M84  Cook County  District 1 

Section K(B&C)2-BR-1                           
FAU Route 3730 (IL 1 (HALSTED ST))  
Bridge repairs to the structure carrying IL Route 1 - Halsted Street over the Little Calumet River in Chicago (SN 016-
0193); includes 3,134 sq yds protective coat; 44 ft parapet railing; 62 ft epoxy crack injection; bridge washing; 4,280 lbs 
structural steel repair; 141 sq ft structure repair of concrete; rubber absorbers; mobilization; traffic control and protection; . 
(20 Working Days) (Job No. C-91-171-11) (1-70252-0000) (See the Special Provisions for the DBE Percentage) 

  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 69. Contract No. 60N05  Will County  District 1 

Section 4-RS-4                           
FAP Route 846 (IL 53)  
4.32 miles of resurfacing on IL Route 53 from Hoff Road to Arsenal Road in unincorporated Will County; includes 151,500 
ft preformed thermoplastic pavement marking; 556 cu yds earth excavation; 301 tons HMA surface course, Mix D; 
127,582 sq yds milling; 120 sq yds profile diamond grinding concrete pavement; 207 tons polymerized leveling binder 
(machine method); 124,000 sq yds PCC overlay; 2,000 sq yds temporary pavement; mobilization; traffic control and 
protection. (45 Working Days) (Job No. C-91-222-11) (1-78238-0000)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 
Agreement. 

 70. Contract No. 60N60  Will County  District 1 
Section D-RS-7                           
FAP Route 577 (IL 171)  
6.65 miles of resurfacing on IL Route 171 from Clay Street to south of Boula Avenue in Lockport and Joliet; includes 
14,820 tons HMA surface course, Mix D; 177,685 sq yds milling; 3,902 sq yds Class D patches; 325 tons aggregate 
wedge shoulder; 8 traffic barrier terminals; 101,411 ft thermoplastic pavement marking; 2,210 ft detector loop 
replacement; 160 units grading and shaping shoulders; 7,225 tons polymerized leveling binder (machine method); 
mobilization; traffic control and protection. (Completion Date: October 31, 2011 Plus 05 Working Days)  
(Job No. C-91-330-11) (1-78011-000) (See the Special Provisions for the DBE Percentage) 

  
 71. Contract No. 60N89  Will County  District 1 

Section 2011-001-PP                           
Various Routes (VARIOUS)  
PCC pavement patching on various routes in Will County; includes 2,806 sq yds Class B patches; 5,860 dowel bars; 630 
sq yds pavement fabric; 130 tie bars; 16,761 ft saw cuts; 162 ft detector loop replacement; 1,113 ft polyurea pavement 
marking; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-432-11) (1-78900-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 72. Contract No. 60N90  Cook County  District 1 

Section 2011-002-PP                           
Various Routes (VARIOUS)  
PCC pavement patching on various routes in central Cook County; includes 940 sq yds Class B patches; 980 dowel bars; 
619 sq yds pavement fabric; 3,546 ft saw cuts; 276 tie bars; 821 ft polyurea pavement marking; 60 ft detector loop 
replacement; mobilization; traffic control and protection. (25 Working Days) (Job No. C-91-433-11) (1-78900-0200)  
(See the Special Provisions for the DBE Percentage) 

  
 73. Contract No. 60N91  Cook County  District 1 

Section 2011-003-PP                           
Various Routes (VARIOUS)  
PCC pavement patching on various routes in southern Cook County; includes 3,125 sq yds Class B patches; 5,670 dowel 
bars; 1,113 sq yds pavement fabric; 17,025 ft saw cuts; 300 ft detector loop replacement; 200 ft curb and gutter removal 
and replacement; 2,420 ft polyurea pavement markers; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-91-434-11) (1-78900-0300) (See the Special Provisions for the DBE Percentage) 

  
 74. Contract No. 60N92  Cook County  District 1 

Section 2011-004-PP                           
Various Routes (VARIOUS)  
PCC patching on various routes in northern Cook County; includes 12,497 sq yds pavement patching; 17,980 dowel bars; 
1,300 sq yds patching reinforcement; 71,262 ft saw cuts; 4,088 sq yds pavement fabric; 334 ft detector loop replacement; 
7,567 ft thermoplastic pavement marking; mobilization; traffic control and protection. (Completion Date: October 31, 2011 
Plus 05 Working Days) (Job No. C-91-435-11) (1-78900-0400) (See the Special Provisions for the DBE Percentage) 

  
 75. Contract No. 60N94  Lake-McHenry Counties  District 1 

Section 2011-006-PP                           
Various Routes (VARIOUS)  
PCC pavement patching on various routes in Lake and McHenry Counties; includes 14,013 sq yds Class B patches; 
18,490 dowel bars; 9,999 sq yds pavement fabric; 72,879 ft saw cuts; 1,732 tie bars; 1,365 ft detector loop replacement; 
4,524 ft polyurea pavement line; mobilization; traffic control and protection. (Completion Date: October 31, 2011 Plus 05 
Working Days) (Job No. C-91-437-11) (1-78900-0600) (See the Special Provisions for the DBE Percentage) 

  
 76. Contract No. 60N96  Lake County  District 1 

Section 2011-008-RS                           
Various Routes (VARIOUS)  
Intermittent HMA resurfacing along various routes in western Lake County; includes 2,931 tons HMA surface course, Mix 
D; 26,170 sq yds milling; 546 ft detector loop replacement; 57,014 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-91-439-11) (1-77953-3150)  
(See the Special Provisions for the DBE Percentage) 

  
 77. Contract No. 60N99  Kane County  District 1 

Section 2011-011-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various routes in Kane County; includes 5,596 tons HMA surface course, Mix D; 
49,963 sq yds milling; 192 ft detector loop replacement; 101,094 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (40 Working Days) (Job No. C-91-442-11) (1-77953-3400)  
(See the Special Provisions for the DBE Percentage) 
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 78. Contract No. 60P01  Will County  District 1 
Section 2011-012-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various routes in Will County; includes 2,248 tons HMA surface course, Mix D; 
20,075 sq yds milling; 1,538 ft detector loop replacement; 53,087 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-91-443-11) (1-77953-3500)  
(See the Special Provisions for the DBE Percentage) 

  
 79. Contract No. 60P02  Cook County  District 1 

Section 2011-013-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various routes in northern Cook County; includes 8,450 tons HMA surface course, 
MIX D; 310 tons polymerized HMA surface course, MIX F; 78,215 sq yds milling; 2,542 ft detector loop replacement; 
52,277 ft thermoplastic pavement marking; mobilization; traffic control and protection. (Completion Date: October 31, 
2011 Plus 05 Working Days) (Job No. C-91-444-11) (1-77953-3600)  
(See the Special Provisions for the DBE Percentage) 

  
 80. Contract No. 60P04  Cook-Will Counties  District 1 

Section 2011-015-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various routes in southern Cook and Will Counties; includes 2,582 tons HMA 
surface course, Mix D; 9 tons polymerized HMA surface course, Mix F; 23,129 sq yds milling; 1,530 ft detector loop 
replacement; 55,841 ft thermoplastic pavement marking; mobilization; traffic control and protection. (30 Working Days) 
(Job No. C-91-446-11) (1-77953-3800) (See the Special Provisions for the DBE Percentage) 

  
 81. Contract No. 60P26  Cook County  District 1 

Section 2011-026-I                           
FAP Route 342 (IL 53 EXTENSION)  
Noise abatement wall repairs on IL 53 Extension from IL 68 to Lake Cook Road in Palatine; includes 30 units tree 
pruning; 783 units tree removal; 165 cu yds porous granular embankment; 200 sq yds mulch placement; 68 units 
selective clearing; 49,129 ft wooden wall, secure existing batten; 8,714 ft wooden wall, salvage and reposition batten; 
22,092 sq ft wooden wall plank; 56 units wooden wall touch up painting; 3,972 ft wooden wall batten; mobilization; traffic 
control and protection. (Completion Date: October 31, 2011 Plus 05 Working Days)  
(Job No. C-91-497-11) (1-72917-0409) (See the Special Provisions for the DBE Percentage) 

  
 82. Contract No. 60P29  Cook-DuPage Counties  District 1 

Section 2011-028-I                           
FAI Route 55 (I-55)  
Sweeping of I-55 from I-355 (North-South Tollway) to Kedzie Avenue in Lyons, Stickney, Lake, West and South 
Townships, Cook and DuPage Counties; includes 64 full expressway cleaning cycles; 3 sign cleaning cycles; 64 litter 
picking cycles; 805 miles priority sweeping. (Completion Date: April 07, 2014) (Job No. C-91-505-11) (1-77893-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 83. Contract No. 60P32  Cook County  District 1 

Section 2011-029-I                           
FAI Route 90 (I-90)  
Crack and joint sealing along I-90/Kennedy Expressway) from the East River Road to I-90/94 Edens Junction in Chicago, 
Leyden, Norwood Park and Jefferson Townships in Cook County; includes 360,125 ft crack routing (pavement); 136,848 
lbs crack filling; 169,157 ft hot spray thermoplastic pavement marking; mobilization; traffic control and protection.  
(30 Working Days) (Job No. C-91-511-11) (1-78640-0100) (See the Special Provisions for the DBE Percentage) 

  
 84. Contract No. 60N93  Kane-DuPage Counties  District 1 

Section 2011-005-PP                           
Various Routes (VARIOUS)  
PCC pavement patching on various routes in Kane and DuPage Counties; includes 19,042 sq yds pavement patching; 
42,734 dowel bars; 2,299 sq yds pavement fabric; 794 tie bars; 1,727 ft detector loop replacement; 15,394 ft polyurea 
pavement marking; mobilization; traffic control and protection. (Completion Date: October 31, 2011 Plus 05 Working 
Days) (Job No. C-91-436-11) (1-78900-0500) (See the Special Provisions for the DBE Percentage) 
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 85. Contract No. 66955  Kendall County  District 3 
Section (1-1)N, TS                           
FAP Route 311 (IL 71) Project F-HSIP-311(44) 
Installation of traffic signals, addition of left turn lanes, milling, HMA surface and other intersection improvements on IL 
Route 71 at Van Emmon/ Reservation Road in Kendall County; includes 6,083 cu yds earth excavation; 1,000 cu yds 
removal and disposal of unsuitable material; 118 cu yds furnished excavation; 14 cu yds trench backfill; 4,871 ft perimeter 
erosion barrier; 4,562 sq yds subbase granular material; 1,528 sq yds HMA base course; 100 tons leveling binder 
(machine method); 1,012 tons HMA surface course, Mix D; 1,405 tons HMA binder course; 449 sq yds aggregate 
shoulders; 600 ft steel plate beam guardrail; 4 traffic barrier terminals; 125 sq ft sign panel; 15,103 ft thermoplastic 
pavement marking; 1,387 ft conduit in trench; 1 controller; 8,932 ft electric cable; 4 steel combination mast arm 
assemblies and poles; 15 signal heads; 1,763 ft detector loop; 3,000 sq yds aggregate subgrade; 240 sq yds milling; 
mobilization; traffic control and protection; Federally funded. (60 Working Days) (Job No. C-93-025-11) (3-36140-1701) 
(See the Special Provisions for the DBE Percentage) 

  
 86. Contract No. 66A06  LaSalle County  District 3 

Section (3R)RS-2                           
FAP Route 68 (IL 23) Project ACF-68(110) 
1.01 mile of resurfacing on IL 23 from Etna Road to north of US 6 in Ottawa; includes 1 unit supplemental watering; 21 sq 
yds sodding; 18 tons leveling binder (hand method); 3,065 tons polymerized HMA surface course, MIX D; 253 sq ft 
concrete sidewalk; 36,487 sq yds milling; 1,532 tons polymerized leveling binder (machine method); 4,146 ft detector 
loop; 159 ft concrete curb and gutter; 3,065 tons material transfer device; mobilization; traffic control and protection; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(45 Working Days) (Job No. C-93-069-10) (3-02350-0030) (See the Special Provisions for the DBE Percentage) 

  
 87. Contract No. 66B36  Ford-Iroquois Counties  District 3 

Section D3 PATCHING 2012-1                           
FAI Route 57 (I-57)  
Class A pavement patching, striping and other related work along 33.67 miles of I-57 from the Champaign County line in 
Ford County to IL Route 116 in Iroquois County; includes 808 sq yds Class A patches; 808 sq yds patching 
reinforcement; 808 sq yds pavement fabric; 6,150 ft saw cuts; 1,147 ft epoxy pavement marking; mobilization; traffic 
control and protection. (15 Working Days) (Job No. C-93-108-11) (0-01618-3002)  
(See the Special Provisions for the DBE Percentage) 

  
 88. Contract No. 66B39  Livingston County  District 3 

Section D3 PATCHING 2012-4                           
FAI Route 55 (I-55)  
Class A patching along I-55 from McLean County Line to Grundy County Line in Livingston County; includes 793 sq yds 
Class A patches; 793 sq yds patching reinforcement; 734 sq yds pavement fabric; 4,644 ft saw cuts; 757 ft urethane 
pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-111-11) (0-01618-3005) 
(See the Special Provisions for the DBE Percentage) 

  
 89. Contract No. 68A20  Woodford-Marshall Counties  District 4 

Section 102(1,2,3)I-2,41-1;62-(2,3)I                           
FAI Route 39 (I-39)  
This project consists of patching and related collateral work located on Interstate 39 from the McLean County Line to the 
LaSalle County line in Woodford and Marshall Counties; includes 3,681 sq yds Class A patches; 3,679 sq yds patching 
reinforcement; 12,988 ft saw cuts; 1,190 ft pipe underdrains; mobilization; traffic control and protection.  
(35 Working Days) (Job No. C-94-026-11) (4-00153-0101) (See the Special Provisions for the DBE Percentage) 

  
 90. Contract No. 68A32  Fulton County  District 4 

Section 135RS-7                           
FAP Route 22 (IL 78) Project ACF-22(79) 
This project consists of 0.56 mile of 3P resurfacing on IL Route 78 from Big Creek Park to Ash Street in Canton; includes 
1,413 sq yds HMA surface removal-butt joint; 1,452 tons polymerized HMA surface course; 12,724 sq yds HMA surface 
removal; 892 sq yds patches; 139 raised reflective pavement markers; 120 ft electric cable in conduit; 1 signal head; 
2,176 ft detector loop; 10,140 ft urethane pavement marking line; 1,452 tons material transfer device; mobilization; traffic 
control and protection; Federally funded. (20 Working Days) (Job No. C-94-046-11) (4-00137-0560)  
(See the Special Provisions for the DBE Percentage) 
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 91. Contract No. 68A35  McDonough County  District 4 
Section (39EXT)RS-6;(37-2)RS-2                           
FAP Route 310 (US 67) Project ACF-310(144) 
This project consists of HMA surface removal, HMA surface course and re-setting chevron sign markers located on U.S. 
Route 67 in McDonough County, from 0.1 mile north of North Street in Good Hope and extending northerly approximately 
1.18 miles; includes 427 sq yds HMA surface removal-butt joint; 4,099 tons HMA surface course; 45,384 sq yds HMA 
surface removal; 353 tons aggregate shoulders; 5,135 ft shoulder rumble strip; 55 sq ft sign panel; 470 ft preformed 
plastic pavement marking line; 295 raised reflective pavement markers; 5,304 tons material transfer device; 1,205 tons 
polymerized leveling binder (machine method); 36,477 ft urethane pavement marking line; 492 tons polymerized HMA 
binder course; mobilization; traffic control and protection; Federally funded. (25 Working Days)  
(Job No. C-94-050-11) (4-40721-0200) (See the Special Provisions for the DBE Percentage) 

  
 92. Contract No. 68599  Fulton-McDonough Counties  District 4 

Section (37,38)RS-3,39RS-5;(38)I                           
FAP Route 685 (IL 9) Project ACF-685(33) 
This project consists of patching, milling, resurfacing and culvert extension located on IL Route 9 from approximately 2.0 
miles west of the Spoon River to IL Route 41 in McDonough and Fulton Counties; includes 26,122 cu yds earth 
excavation; 41,893 sq yds topsoil furnish and place; 5,942 ft grading and shaping ditches; 7,085 sq yds stone riprap; 484 
sq yds HMA base course widening; 1,555 tons aggregate surface course; 1,044 sq yds HMA surface removal-butt joint; 
10,009 tons HMA surface course; 113,943 sq yds HMA surface removal; 2,641 sq yds patches; 38,825 ft strip reflective 
crack control treatment; 3,759 tons aggregate shoulders; 3,242 sq yds HMA shoulders; removal of 4 existing structures; 
288 cu yds structure excavation; 140 cu yds concrete; 36,030 lbs reinforcement bars; 130 cu yds concrete box culverts; 
35 precast concrete end sections; 118 metal end sections; 2,556 ft pipe culverts; 1,837 ft pipe underdrains; 875 ft steel 
plate beam guardrail; 4,484 ft shoulder rumble strip; 107,033 ft paint pavement marking line; 511 raised reflective 
pavement markers; 5,005 tons polymerized leveling binder (machine method); 2,861 sq ft untreated timber lagging; 1,529 
ft furnishing soldier piles; mobilization; traffic control and protection; Federally funded. (Completion Date: September 15, 
2012) (Job No. C-94-089-06) (4-00030-0000) (See the Special Provisions for the DBE Percentage) 

  
 93. Contract No. 68992  Peoria County  District 4 

Section 14R                           
FAP Route 317 (US 150) Project HSIP-317(88) 
This project consists of the reconstruction of terminals on US Rte. 150 (War Memorial Drive) at the IL Rte. 29 interchange 
located west of the McClugage Bridge in Peoria; includes 331 cu yds earth excavation; 117 sq yds PCC base course; 35 
tons polymerized HMA surface course; 111 sq yds PCC pavement; 234 sq yds HMA surface removal; 359 ft combination 
concrete curb and gutter; 1,174 sq ft concrete median; 25 ft steel plate beam guardrail; 1,884 ft epoxy pavement marking 
line; 475 ft unit duct; 375 ft electric cable; 47 tons polymerized HMA binder course; traffic control and protection; 
mobilization; Federally funded. (15 Working Days) (Job No. C-94-115-10) (4-40610-2111)  
(See the Special Provisions for the DBE Percentage) 

  
 94. Contract No. 68993  Peoria County  District 4 

Section 4W-2,RS-3                           
FAP Route 318 (IL 29) Project HSIP-318(13) 
This project consists of construction of a left-turn lane on IL Rte. 29 including widening, resurfacing, and earthwork 
located at the intersection of IL Rte. 29 and Hart Lane 3/4 mile north of Chillicothe in Peoria County; includes 876 cu yds 
earth excavation; 1,560 cu yds furnished excavation; 4,786 sq yds topsoil furnish and place; 49 sq yds stone dumped 
riprap; 3,082 sq yds subbase granular material; 2,889 sq yds PCC base course; 910 sq yds HMA base course; 200 sq 
yds HMA surface removal-butt joint; 724 tons polymerized HMA surface course; 4,622 sq yds HMA surface removal; 
1,742 ft strip reflective crack control treatment; 841 tons aggregate shoulders; 520 sq yds HMA shoulders; 2 precast 
reinforced concrete flared end section; 56 ft pipe culverts; 65 ft combination concrete curb and gutter; 119 sq ft concrete 
median; 8,507 ft temporary pavement marking line; 89 raised reflective pavement marker; 427 tons polymerized leveling 
binder (machine method); 8,507 ft Urethane pavement marking line; 1,074 tons material transfer device; traffic control and 
protection; mobilization; Federally funded. (35 Working Days) (Job No. C-94-116-10) (4-40610-2112)  
(See the Special Provisions for the DBE Percentage) 

  
 95. Contract No. 70910  Vermilion County  District 5 

Section HSIP FY2011-4                           
FAI Route 74 (I-74) Project HSIP-74-6(157)208 
3.33 miles of safety improvements including high tension cable median barrier from east of Oakwood to Salt Fork 
Vermilion River west of Danville; includes 1,670 cu yd earth excavation; 79 tons stone riprap; 215 sq yds aggregate base 
course; 2,247 tons aggregate shoulders; 3,692 ft storm sewers; 36 concrete headwalls; 1,137 ft steel plate beam 
guardrail; 13,765 ft high tension cable median barrier; 16 high tension cable median barrier terminals; traffic control and 
protection; mobilization; Federally funded. (Completion Date: November 30, 2011 Plus 05 Working Days)  
(Job No. C-95-003-11) (0-00884-5001) (See the Special Provisions for the DBE Percentage) 
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 96. Contract No. 70920  Vermilion County  District 5 
Section POSTING MITIGATION FY2011-3                           
FAP Route 711 (IL 119) Project F-711(13) 
This project consists of bracing deck beams on the structure (SN 092-0065) carrying IL Rte. 119 over the North Fork 
Vermilion River located 2 miles east of IL Rte. 1; includes 15,670 lbs furnishing and erecting structural steel; traffic control 
and protection; mobilization; Federally funded. (15 Working Days) (Job No. C-95-017-11) (0-01517-5003)  
(See the Special Provisions for the DBE Percentage) 

  
 97. Contract No. 70927  McLean County  District 5 

Section FY11 HSIP-5                           
FAI Route 74 (I-74) Project HSIP-74-4(243)120 
This project consists of 6.4 miles of safety improvements including high tension cable median barrier frkom the Carlock 
Interchange to CH 39 located west of Normal; includes 4,200 cu yds earth excavation; 26,750 cu yds furnished 
excavation; 13,490 tons aggregate shoulders; 12 reinforced concrete pipe tee with riser; 201 ft pipe culverts; 85 concrete 
headwalls; 31,112 ft high tension cable median barrier; 26 high tension cable median barrier terminals; traffic control and 
protection; mobilization; Federally funded. (Completion Date: September 28, 2012)  
(Job No. C-95-036-11) (0-00884-5002) (See the Special Provisions for the DBE Percentage) 

  
 98. Contract No. 72962  Adams County  District 6 

Section D-6 RESURFACING 2011                           
FAP Route 317 (US 24) Project ACNHF-317(89) 
7.5 miles of resurfacing at three locations on U.S. Route 24 including entrance, side road and guardrail improvements; 
includes 60 cu yds furnished excavation; 145 cu yds earth excavation; 373 sq yds aggregate base course; 373 sq yds 
HMA base course; 2,687 sq yds HMA surface removal-butt joint; 9,445 tons HMA surface course, N70; 112,349 sq yds 
HMA surface removal; 549 sq yds pavement patching; 1,527 tons aggregate shoulders; 437 ft steel plate beam guardrail; 
650 ft long span guardrail over culvert; 16 traffic barrier terminals; 104,309 ft paint pavement marking line; 509 raised 
reflective pavement markers; 805 units grading and shaping shoulders; railroad protective liability insurance; mobilization; 
traffic control and protection; Federally funded. (40 Working Days) (Job No. C-96-142-10) (6-00287-0000/6-00801-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 99. Contract No. 72E08  Sangamon County  District 6 

Section (84-3-2)I-3                           
FAI Route 55 (I-55) Project IM-55-4(153)97 
This project consists of resurfacing Interstate 55 from Cook Street to Interstate 72 (Clear Lake Avenue) in Springfield 
(southbound driving lane only); includes 794 tons polymerized HMA binder and surface course; 2,267 sq yds HMA 
surface removal; 688 ft urethane pavement marking line; detour signing; nighttime workzone lighting; mobilization; traffic 
control and protection; Federally funded. (15 Working Days) (Job No. C-96-029-11) (6-00319-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 100. Contract No. 72E16  Pike County  District 6 

Section D6 GURADRAIL END REPL 2011-2                           
Various Routes (VARIOUS) Project HSIP-000S(849) 
This project consists of guardrail removal and replacement and traffic barrier terminal installation at various locations 
located in Pike County; includes 574 ft steel plate beam guardrail; 64 traffic barrier terminals; 2,850 ft guardrail removal; 
17 guardrail markers; 63 terminal markers; mobilization; traffic control and protection; Federally funded. (50 Working 
Days) (Job No. C-96-037-11) (0-00884-6002) (See the Special Provisions for the DBE Percentage) 

  
 101. Contract No. 72E17  Adams-Hancock-Schuyler Counties  District 6 

Section D6 GUARDRAIL END REPL 2011-3                           
Various Routes (VARIOUS) Project HSIP-000S(848) 
This project consists of guardrail removal, guardrail installation and traffic barrier terminal installation located along 
various routes in Adams, Hancock and Schuyler counties; includes 40 cu yds furnished excavation; 1,425 ft steel plate 
beam guardrail; 128 traffic barrier terminals; 7,825 ft guardrail removal; mobilization; traffic control and protection; 
Federally funded. (110 Working Days) (Job No. C-96-038-11) (0-00884-6003)  
(See the Special Provisions for the DBE Percentage) 

  
 102. Contract No. 72E28  Mason County  District 6 

Section 4RS-6                           
FAS Route 1585 (IL 10) Project RS-1585(100) 
This project consists of milling, patching and resurfacing on IL Route 10 from Easton to IL Route 29 in Mason City for a 
total project length of approximately 6.79 miles; includes 4,026 tons leveling binder (machine method); 1,034 sq yds HMA 
surface removal-butt joint; 8,253 tons HMA surface course, N50; 2,079 sq yds HMA surface removal; 215 sq yds 
pavement patching; 2,947 tons aggregate shoulders; 98,724 ft paint pavement marking line; 448 raised reflective 
pavement markers; 93,776 sq yds HMA surface removal, variable depth; mobilization; traffic control and protection; 
Federally funded. (40 Working Days) (Job No. C-96-056-11) (6-00670-0000)  
(See the Special Provisions for the DBE Percentage) 
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 103. Contract No. 72E29  Montgomery County  District 6 
Section 137RS-6                           
FAP Route 714 (IL 48) Project ACF-714(19) 
This project consists of patching, milling and resurfacing located along IL Route 48 from Springfield Road in Raymond to 
the Christian County line; includes 1,681 tons leveling binder (machine method); 3,802 tons HMA surface course, N70; 
539 sq yds pavement patching; 1,709 tons aggregate shoulders; 428 sq yds HMA shoulders; 33,052 ft paint pavement 
marking line; 188 raised reflective pavement markers; 39,827 sq yds HMA surface removal; railroad protective liability 
insurance; mobilization; traffic control and protection; Federally funded. (40 Working Days)  
(Job No. C-96-057-11) (6-00668-0000) (See the Special Provisions for the DBE Percentage) 

  
 104. Contract No. 72E32  Mason County  District 6 

Section 3RS-4                           
FAS Route 572 (IL 10) Project RS-572(304) 
This project consists of 4.69 miles of patching, milling and resurfacing on IL Rte. 10 from south of US Rte. 136 to east of 
Hayes Street in Easton; includes 2,907 tons leveling binder (machine method); 1,357 sq yds HMA surface removal-butt 
joint; 6,590 tons HMA binder and surface course; 5,406 sq yds HMA surface removal; 200 sq yds pavement patching; 
1,923 tons aggregate shoulders; 55,773 ft paint pavement marking line; 278 ft preformed plastic pavement marking line; 
309 raised reflective pavement marker; 63,809 sq yds HMA surface removal, variable depth; traffic control and protection; 
mobilization; Federally funded. (40 Working Days) (Job No. C-96-060-11) (6-00669-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 105. DELETED FROM LETTING 
  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 106. Contract No. 76A91  Madison County  District 8 

Section 60-1B-1                           
FAI Route 270 (I-270) Project ACIM-ACBRI-270-5(86)2 
The project includes levee construction, bridge construction, bridge demolition, pavement removal, mechanically 
stabilized earth retention wall, Interstate highway construction on a new alignment and partial interchange reconstruction 
at IL Route 3, located at the crossing of Interstate 270 over the Chain of Rocks Canal and over the Chain of Rocks Levee 
for a total distance of approximately 1.37 miles in western Madison County; includes 60 high load multi rotational 
bearings; 27,370 ft electric cable; 114 light poles; 248,470 cu yds earth excavation; 307,140 cu yds furnished excavation; 
185,50 sq yds topsoil furnish and place; 4,358 sq yds stone riprap; 15,156 sq yds aggregate base course; 30,544 sq yds 
HMA pavement; 33,402 sq yds continuously reinforced PCC pavement; 1,700 sq yds patches; 19,208 sq yds HMA 
shoulders; 23,226 sq yds PCC shoulders; removal of 2 existing structures; 14,693 cu yds concrete; 19,272 sq yds bridge 
deck grooving; 20,344,590 lbs furnishing and erecting structural steel; 36,090 stud shear connectors; 808,876 lbs 
reinforcement bars; 4,527 ft furnishing and driving metal piles; 135 cu yds concrete box culvert; 447 ft pipe culverts; 3,581 
ft storm sewers; 12 drainage structures; 1,225 ft paved ditch; 24,925 ft steel plate beam guardrail; 20,705 ft shoulder 
rumble strips; 1,808 sq yds sign panel; 15,382 lbs structural steel sign support-breakaway; 138 ft overhead sign structure; 
53,076 ft preformed plastic pavement marking line; 37,914 ft epoxy pavement marking line; 39,427 ft trench and backfill 
for electrical work; 120 luminaires; 15,718 ft fiber optic cable in conduit; 19,560 sq ft mechanically stabilized earth 
retaining wall; mobilization; traffic control and protection; Federally funded. (Completion Date: December 01, 2013 Plus 65 
Working Days) (Job No. C-98-068-07) (8-85312-0000) (See the Special Provisions for the DBE Percentage) 

  
 107. Contract No. 76E10  Clinton County  District 8 

Section 14-15RS-1                           
FAP Route 327 (US 50) Project NHF-327(51) 
2.3 miles of resurfacing on U.S. Route 50 from just west of Frogtown Road to just east of Bartelso/Beckemeyer Road 
located 1.5 miles north of Beckemeyer; includes 3,000 sq yds PCC surface removal-butt joint; 8,882 tons HMA binder and 
surface course; 287 sq yds Class B patches; 849 ft saw cuts; 2,100 ft strip reflective crack control treatment; 4,708 tons 
HMA shoulders; 291 lbs reinforcement bars, epoxy coated; 1,104 ft steel plate beam guardrail; 25,216 ft shoulder rumble 
strips; 36,418 ft thermoplastic pavement marking line; 240 raised reflective pavement markers; mobilization; traffic control 
and protection; Federally funded. (85 Calendar Days) (Job No. C-98-098-10) (8-70065-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 108. Contract No. 76E33  Randolph County  District 8 

Section 122-J                           
FAP Route 312 (IL 3) Project HSIP-312(40) 
This project consists of removal and installation of guardrail located on IL Route 3 south of Chester from Mary's River to 
the Jackson County Line; includes 360 cu yds furnished excavation; 6,837 ft steel plate beam guardrail; 188 ft steel plate 
beam guardrail attached to structures; 46 traffic barrier terminals; 133 guardrail markers; mobilization; traffic control and 
protection; Federally funded. (40 Working Days) (Job No. C-98-012-11) (8-08800-1813)  
(See the Special Provisions for the DBE Percentage) 
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 109. Contract No. 76E39  Madison County  District 8 
Section (7Z,125)RS-4                           
FAP Route 789 (IL 143) Project ACF-789(49) 
This project consists of 1.36 miles of resurfacing located on IL Route 143 from 0.4 mile west of IL Route 159 to High 
Street in Edwardsville; includes 1,245 tons polymerized leveling binder (machine method); 2,436 tons polymerized HMA 
surface course; 31,344 sq yds HMA surface removal; 451 sq yds pavement patching; 1,438 ft strip reflective crack control 
treatment; 296 tons HMA shoulders; 2,287.5 ft steel plate beam guardrail; 23 traffic barrier terminals; 28,935 ft 
thermoplastic pavement marking line; 355 raised reflective pavement markers; 2,973 ft electric cable in conduit; 17 signal 
heads; 1,652 ft detector loop replacement; mobilization; traffic control and protection; Federally funded.  
(95 Calendar Days) (Job No. C-98-124-10) (8-00285-0000) (See the Special Provisions for the DBE Percentage) 

  
 110. Contract No. 76E78  St Clair-Clinton-Marion Counties  District 8 

Section D8 GUARDRAIL UPDATE 2011                           
FAP Route 805 (IL 161) Project HSIP-805(74) 
This project consists of upgrading guardrails and guardrail end terminals along IL Route 161 from Interstate 64 in St. Clair 
County to IL Route 37 in Marion County; includes 4,605 cu yds furnished excavation; 4,315 tons aggregate shoulders; 
8,875 ft steel plate beam guardrail; 325 ft steel plate beam guardrail, attached to structures; 3,450 ft long span guardrail 
over culvert; 120 traffic barrier terminals; 14,980 ft guardrail removal; 228 ft steel plate beam guardrail (short radius); 
mobilization; traffic control and protection; Federally funded. (70 Working Days) (Job No. C-98-039-11) (0-00884-8002) 
(See the Special Provisions for the DBE Percentage) 

  
 111. Contract No. 76E94  Madison County  District 8 

Section 60-10W, 60-10RS-1                           
FAI Route 55/70 (I-55/70) Project IM-000-S(854) 
This project consists of adding an auxiliary lane and resurfacing a portion of Interstate 55/70 located near the Interstate 
55/70/270 interchange; includes 545 cu yds earth excavation; 2,153 sq yds stabilized subbase; 152 tons aggregate base 
course; 1,093 sq yds HMA surface removal-butt joint; 1,105 tons polymerized HMA binder and surface course; 2,042 sq 
yds PCC pavement (jointed); 3,560 sq yds HMA surface removal; 220 tons aggregate shoulders; 173 tons HMA 
shoulders; 860 sq yds PCC shoulders; 1,865 ft pipe underdrains; 3,156 ft shoulder rumble strips; 3,742 ft thermoplastic 
pavement marking line; 2,473 ft polyurea pavement marking; 88 raised reflective pavement markers; mobilization; traffic 
control and protection; Federally funded. (45 Working Days) (Job No. C-98-055-11) (8-00309-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 112. Contract No. 78067  Hamilton County  District 9 

Section 102B-1                           
FAP Route 776 (IL 242) Project BRF-776(28) 
This project consists of removing and replacing the structure (SN 033-0029) carrying IL Route 242 over Big Creek located 
five miles north of McLeansboro; includes 570 cu yds channel excavation; 658 sq yds stone riprap; 168 sq yds HMA base 
course widening; 174 sq yds HMA surface removal butt joint; 154 tons HMA surface course, N90; 355 sq yds HMA 
shoulders; removal of existing structures; 266 cu yds concrete; 460 sq yds bridge deck grooving; lbs furnishing and 
erecting structural steel; 54,930 lbs reinforcement bars epoxy coated; 680 ft furnishing and driving steel piles; 400 ft steel 
plate beam guardrail; 1,676 ft paint pavement marking line; 8 asbestos bearing pad removals; mobilization; traffic control 
and protection; Federally funded. (90 Working Days) (Job No. C-99-053-08) (9-79600-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 113. Contract No. 78091  Perry County  District 9 

Section 102B-1                           
FAP Route 103 (IL 13) Project ACF-103(69) 
This project consists of removing and replacing a box culvert located 1.7 miles east of the Randolph County Line on IL 
Route 13; includes 389 cu yds earth excavation; 55 sq yds stone riprap; 116 sq yds base course widening; 235 sq ft PCC 
pavement; 6235 sq ft protective coat; 16 sq yds aggregate shoulders; removal of existing structures; 25,650 lbs 
reinforcement bars, epoxy coated; 68 cu yds concrete box culverts; 547 ft paint pavement marking line; 1 uninterruptable 
power supply; mobilization; traffic control and protection; Federally funded. (55 Working Days)  
(Job No. C-99-001-09) (9-00244-0000) (See the Special Provisions for the DBE Percentage) 
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 114. Contract No. 78155  Williamson County  District 9 
Section (1X-1)R-1,RS-2,N-2,TS-3                           
FAP Route 331 (IL 13) Project NHF-331(56) 
This project consists of constructing an eastbound and westbound lane, a center turn lane and signals on IL Route 13 
from west of Carbon Street to Russell Street in Marion; includes building removals, No. 1 & 2; 8,287 cu yds earth 
excavation; 17,059 sq yds subbase granular material; 867 tons polymerized HMA surface course; 5,812 sq yds HMA 
pavement (full-depth); 7,088 sq yds PCC pavement; 10,927 sq yds protective coat; 7,625 sq ft PCC sidewalk; 10,456 sq 
yds HMA surface removal; 1,675 sq yds HMA shoulders; 70 cu yds concrete structures; 12,230 lbs reinforcement bars 
epoxy coated; 45 cu yds concrete box culverts; 200 ft pipe culverts; 2,294 ft storm sewers; 4,526 ft combination concrete 
curb and gutter; 17,235 sq ft concrete median surface; 288 ft steel plate beam guardrail; 10,577 ft preformed plastic 
pavement marking line; 1,168 ft conduit in trench; 10,498 ft electric cable in conduit; 8 luminaires, sodium vapor, multi 
mount; 1 full-actuated controller and cabinet; 6 steel mast arm assemblies and poles; 89 ft concrete foundation; 24 signal 
heads polycarbonate; 18 inductive loop detectors; 2,328 ft detector loop; mobilization; traffic control and protection; 
Federally funded. (Completion Date: June 30, 2012) (Job No. C-99-009-10) (9-00407-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 115. Contract No. 78185  Jefferson County  District 9 

Section 109RS-3,110RS-5(110-2)RS-2                           
FAS Route 2826 (IL 37) Project ACRS-2826(106) 
This project consists of patching and resurfacing on IL Route 37 from the Marion/Jefferson County Line continuing south 
for a total project length of 5.85 miles; includes 9,571 tons material transfer device; 75,663 sq yds HMA surface removal; 
3,198 tons polymerized leveling binder (machine method); 309 sq yds HMA surface removal-butt joint; 6,373 tons HMA 
surface course, N90; 2,520 sq yds patches; 1,284 tons aggregate wedge shoulders; 53 tons HMA shoulders; 83,278 ft 
paint pavement marking line; 393 raised reflective pavement markers; mobilization; traffic control and protection; 
Federally funded. (35 Working Days) (Job No. C-99-042-10) (9-00272-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 116. Contract No. 78224  Jackson-Franklin Counties  District 9 

Section (9-3,10-3,107)I-1                           
FAP Route 322 & 873 (US 51 & IL 149) Project HSIP-000S(852) 
This project consists of constructing a rumble strip down the centerline of US Rte. 51 between existing raised reflectors 
and skip dashed striping located south of Carbondale.  Also, shoulder rumble strip will be placed along IL Rte. 149 from 
West Frankfort to Thompsonville; includes 6,563 ft centerline rumble strip; 81,176 ft shoulder rumble strip; traffic control 
and protection; mobilization; Federally funded. (20 Working Days) (Job No. C-99-003-11) (9-02200-2130) (9-02200-2140) 
(See the Special Provisions for the DBE Percentage) 

  
 117. Contract No. 78228  Various Counties  District 9 

Section D9 SAFETY 2011-1                           
Various Routes (VARIOUS) Project HSIP-000S(851) 
This project consists of installing impact attenuators at structure piers located at 17 structures on I-64 in Jefferson and 
White Counties, I-57 in Franklin, Williamson, Johnson, Union, and Pulaski Counties and I-24 in Williamson, Johnson and 
Massac Counties.  Also overhead sign structure foundations are to be fit with guardrail for protection; includes 1,435 sq 
yds attenuator base; 29 impact attenuators; 3,626 cu yds earth excavation; 3,890 cu yds furnished excavation; 46 cu yds 
concrete structures; 4,260 lbs reinforcement bars; 425 ft pipe culverts; 24,137 ft steel plate beam guardrail; 145 each 
traffic barrier terminal; traffic control and protection; mobilization; Federally funded. (85 Working Days)  
(Job No. C-99-007-11) (9-02200-2120) (See the Special Provisions for the DBE Percentage) 

  
 118. Contract No. 78237  Franklin County  District 9 

Section 11RS-4                           
FAU Route 9454B (IL 37)  
0.83 mile of resurfacing on IL Route 37 from Benton Square to Capital Street in Benton; includes 1,451 sq yds patches; 
railroad protective liability insurance; 720 sq yds HMA surface removal-butt joint; 1,779 tons polymerized HMA surface 
course; 15,851 sq yds HMA surface removal; 2,645 ft thermoplastic pavement marking line; mobilization; traffic control 
and protection. (25 Working Days) (Job No. C-99-024-11) (9-00441-0000) (See the Special Provisions for the DBE %) 

  
 119. Contract No. 78245  Jefferson County  District 9 

Section 41-2(BR-1)                           
FAI Route 57 (I-57) Project IM-57-2(156)88 
This project consists of rehabilitating the bridge deck on the structure (SN 041-0003 and 041-0004) carrying Interstate 57 
over Dodds Creek located south of Mt. Vernon, consisting of HMA overlay, waterproofing system, deck patching and joint 
work on the structures; includes 232 tons polymerized HMA binder course; 79 tons polymerized HMA surface course; 214 
sq yds HMA surface removal; 997 sq yds waterproofing membrane system; 997 sq yds HMA surface removal deck; 164 ft 
silicone joint sealer; 3.6 cu ft polymer concrete; mobilization; traffic control and protection; Federally funded.  
(40 Working Days) (Job No. C-99-032-11) (9-00352-0000) (See the Special Provisions for the DBE Percentage) 

  
 120. WITHDRAWN FROM LETTING 
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 121. Contract No. 85538  Stephenson County  District 2 
Section 11-00152-00-RS (FREEPORT) 
Various Routes  Project M-5024(28) 
This project consists of 0.6 miles of HMA surface removal variable depth, leveling binder and polymerized surface course 
with drainage structure adjustment and final pavement marking on various routes; includes 1,790 gals bituminous 
materials (prime coat); 627 tons leveling binder (machine method), N50; 1,418 tons polymerized HMA surface course, 
MIX D, N50; 15,083 sq yds HMA surface removal, variable depth; 5,354 sq ft sidewalk removal; 64 sq yds Class D 
patches, Type II-8"; 5,900 ft urethane pavement markings; 3,984.5 sq ft PCC sidewalk - 5"; 804 ft combination curb and 
gutter Type M6.18: 7 each inlets reconstructed with salvaged frame/grate; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: October 21, 2011 Plus 15 Working Days) 
(Job No. C-92-099-11) (2-10409-0000) (See the Special Provisions for the DBE Percentage) 

  
 122. Contract No. 89650  Mercer County  District 4 

Section 05-00094-03-GR                           
FAS Route 206 (CH 4) Project RS-206(118) 
This project consists of guardrail installation along CH from 1.3 miles north of Swedona to CH 20; includes 4,460 ft steel 
plate beam guardrail, Type A, 6 foot posts; 12 each traffic barrier terminals, Type 1 (special) tangent; 3 each traffic barrier 
terminals, Type 5A; 25 ft steel plate beam guardrail (short radius); Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (20 Working Days) (Job No. C-94-063-11) (4-10240-0030)  
(See the Special Provisions for the DBE Percentage) 

  
 123. Contract No. 91441  Piatt County  District 5 

Section 05-00022-00-PV (MONTICELLO) 
Various Routes  Project M-HPP-562(103) 
Project consists of pavement patching in the suburban portion of Washington Street, replacing curb and gutter and 
driveways on Buchanan Street, resurfacing Washington and Buchanan Streets, replacing a railroad crossing on 
Buchanan Street, widening the intersections of Buchanan Street with Center and Washington Streets and all other 
incidental items to complete the work on the city of Monticello; includes 209 units tree removal; 920 cu yds earth 
excavation; 2,200 sq yds geotechnical fabric for ground stabilization; 2,480 sq yds topsoil furnish and place; 120 lbs 
temporary erosion control seeding; 250 tons subbase granular material; 216 sq yds PCC base course widening; 2,200 sq 
yds preparation of base; 64 tons aggregate for temporary access; 840 tons leveling binder; 328 sq yds PCC surface 
removal; 1,375 tons HMA surface course; 75 tons incidental HMA surfacing; 309 sq yds PCC driveway pavement; 2,994 
sq ft PCC sidewalk; 3,014 ft combination curb and gutter removal; 3,008 sq ft sidewalk removal; 2,409 sq yds Class D 
patches; 1,110 sq yds HMA shoulders; 126 ft pipe underdrains; 13 manholes to be adjusted; 17 inlets to be adjusted; 
3,075 ft combination concrete curb and gutter; 6,659 ft paint pavement marking line; 17 furnishing and installing signs; 
2,200 sq yds aggregate subgrade 12", special; 454 sq ft segmental concrete block wall; traffic control and protection; 
Federally funded. (65 Working Days) (Job No. C-95-335-10) (5-10232-0000) (5-10232-0010) 
(See the Special Provisions for the DBE Percentage) 

  
 124. Contract No. 93551  Sangamon County  District 6 

Section 06-00078-04-RS                           
FAS Route 613 (CH 8) Project RS-613(116) 
This project consists of milling, partial depth patching, leveling binder and surface course located 1/3 mile east of Waverly 
Road to 1/2 mile west of Farmingdale Road; includes 569 units excavating and grading exiting shoulder; 675 tons 
aggregate surface course, Type B; 7,110 gals bituminous materials (prime coat); 350 tons aggregate (prime coat); 5,972 
tons leveling binder (machine method), N70; 1,004 sq yds HMA surface removal - butt joint; 5,972 tons HMA surface 
course, MIX C, N70; 579 tons incidental HMA surfacing; 3,356 sq yds HMA surface removal, 1 1/2; 25,279 sq yds HMA 
shoulders 6"; 73,049 ft paint pavement marking - line 4"; 35 tons partial depth patching; Federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-96-270-10) (6-10296-0000) (0-00331-6004) (See the Special Provisions for the DBE Percentage) 

  
 125. Contract No. 95648  Fayette County  District 7 

Section 09-00119-00-BR                           
FAS Route 1714 (CH 2) Project BRS-1714(111) 
This project consists of removal of existing structure and construction of a single span precasted prestressed concrete 
deck beam bridge, approaches and earthwork located 7.9 miles north of Brownstown over Big Creek; includes 108 units 
tree removal (over 15 units diameter); 694 cu yds earth excavation; 2,375 cu yds furnished excavation; 104 tons porous 
granular embankment; 200 tons stone dumped riprap, Class A4; 1,120 tons aggregate surface course, Type B; 1 each 
removal of existing structure; 25.0 cu yds concrete structures; 2,273 sq ft precast prestressed concrete deck beams (33" 
depth); 166 ft steel railing, Type S1; 549 ft furnishing steel piles HP 12 X 53; 200 ft pipe culverts, Class C, Type 2 18"; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(50 Working Days) (Job No. C-97-046-11) (7-10547-0000) (See the Special Provisions for the DBE Percentage) 
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 126. Contract No. 97469  Bond-Clinton Counties  District 8 
Section 07-00084-00-BR & 07-00088-00-BR                           
FAS Route 782 (CH 10) Project BRS-782(120) 
This project consists of removal of existing bridge and replacement with a single span with precast prestressed deck 
beams, spill-thru pile bent abutments, steel railings, roadway approach improvement including culverts located 1 mile 
west of Keyesport over Unnamed Stream; includes 321 cu yds earth excavation; 149 cu yds channel excavation; 586 cu 
yds furnished excavation; 302 tons stone dumped; 648 sq yds fabric formed concrete revetment mat; 60 tons aggregate 
surface course, Type B; 575 gals bituminous materials (prime coat); 11 tons aggregate (prime coat); 593 tons HMA binder 
course, IL-19.0, N70; 364 tons HMA surface course, MIX C, N70; 360 tons aggregate shoulders, Type A; 1 each removal 
of existing structures; 126 ft pipe culvert removal; 29.0 cu yds concrete structures; 1,867 sq ft precast prestressed 
concrete deck beams (27" depth); 5,630 lbs reinforcement bars, epoxy coated; 136 ft steel railing, Type SM; 168 ft 
furnishing steel piles HP 12 x 63; 359 ft pipe culverts, Class A, Type 1 18"; 64 ft pipe culverts, Class A, Type 1 24"; 208 
sq yds waterproofing membrane system; 400 ft portland cement mortar fairing course; 24 cu yds controlled low-strength 
material; 275 ft steel plate beam guardrail, Type A, 6' posts; 160 ft guardrail removal; 8 each guardrail markers, Type A; 2 
each guardrail markers, Type b; 4 each terminal markers - direct applied; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: November 15, 2011)  
(Job No. C-98-345-10) (8-10317-0000) (See the Special Provisions for the DBE Percentage) 

  
 127. Contract No. 97470  Madison County  District 8 

Section 10-00030-00-RS (BETHALTO) 
FAU Route 9016 (PRAIRIE STREET) Project M-5011(316) 
This project consists of 0.62 mile of two-lane improvement of HMA milling and resurfacing, aggregate base repair, 
patching, curb and gutter removal and replacement, sidewalk removal and replacement, signing and detector loops from 
IL Rte. 140 to Central Street in Bethalto; includes 99 tons aggregate base repair; 1,321 gals bituminous materials (prime 
coat); 19.8 tons aggregate (prime coat); 1,480 tons HMA surface course, MIX C, N70; 73 sq yds PCC driveway 
pavement, 6 inch; 1,157 sq ft PCC sidewalk, 4 inch; 85 sq ft PCC sidewalk, 6 inch; 13,209 sq yds HMA surface removal, 
2"; 1,365 sq ft sidewalk removal; 218 sq yds Class D patches, Type 1, 11 inch; 36 sq yds Class D patches, Type 11, 11 
inch; 39 sq yds Class D patches, Type III, 11 inch; 136 ft combination concrete curb and gutter, Type B-6.24; 112 sq ft 
sign panel - Type I; 215 ft telescoping steel sign support; 35.3 sq ft thermoplastic pavement marking - letters and 
symbols; 5,751 ft thermoplastic pavement marking - Line 4"; 1,160 ft thermoplastic pavement marking - Line 12"; 332 ft 
thermoplastic pavement marking - Line 24"; 424 ft detector loop replacement; Federally funded; (A Special Provision for 
this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-98-364-10) (8-10448-0000) (See the Special Provisions for the DBE Percentage) 

  
 128. Contract No. 99357  Jackson County  District 9 

Section 08-08106-00-BR                           
TR 151A (MORBER ROAD) Project BROS-77(54) 
This project consists of removal of existing bridge and construction of a single span precast, prestressed concrete deck 
beam bridge located approximately five miles southwest of Ava over Johnson Creek; includes 36 cu yds grout for use with 
riprap; setting 8 piles in rock; 65 units tree removal (6 to 5 units diameter); 112 units tree removal (over 15 units 
diameter); 88 cu yds earth excavation; 317 cu yds borrow excavation; 179 tons stone dumped riprap, Class A5; 379 tons 
aggregate surface course, Type B; removal of existing structures; 44 cu yds structure excavation; 17.4 cu yds concrete 
structures; 1,104 sq ft precast, prestressed concrete deck beams (17" depth); 2,370 lbs reinforcement bars; 94 ft steel 
railing, Type S1; 96 ft furnishing steel piles HP 8X36; 106 ft pipe culverts, Class D, Type 1 18"; Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-99-512-09) (9-10333-0000) (See the Special Provisions for the DBE Percentage) 

  
 129. Contract No. 99437  Saline County  District 9 

Section 06-07114-00-BR                           
TR 281  Project BROS-165(31) 
This project consists of construction of a single span precast, prestressed concrete deck beam bridge and reconstruction 
of approaches, 6 miles south of Harrisburg over Blackman Creek; includes 2,510 cu yds earth excavation; 210 tons stone 
dumped riprap, Class A4; 1,325 tons aggregate surface course, Type A; 1 each removal of existing structures; 19.4 cu 
yds concrete structures; 2.8 cu yds concrete encasement; 1,440 sq ft precast prestressed concrete deck beams (27" 
depth); 2,440 lbs reinforcement bars; 120 ft steel railing, Type S1; 240 ft furnish steel piles HP 10 X 42; 20 ft pipe culverts, 
Class A, Type 1 36"; 2 each precast reinforced concrete flared end section 36"; Federally funded. (35 Working Days)  
(Job No. C-99-519-07) (9-10281-0000) (See the Special Provisions for the DBE Percentage) 
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 130. Contract No. 99454  Hamilton County  District 9 
Section 08-09114-00-BR                           
TR 296B  Project BROS-65(47) 
This project consists of construction of a 76 foot single span precast prestressed concrete deck beam bridge, aggregate 
surface course and earthwork located 2.6 miles east southeast of Piopolus over Southern Outlet; includes 6 units tree 
removal (6 to 15 units diameter); 79 cu yds earth excavation; 144 cu yds channel excavation; 2,089 cu yds furnished 
excavation; 360 tons stone dumped riprap, Class A4; 440 tons aggregate surface course, Type B; 1 each removal of 
existing structures; 25.40 cu yds concrete structures; 2.8 cu yds concrete encasement; 1,800 sq ft precast prestressed 
concrete deck beams (33" depth); 2,540 lbs reinforcement bars; 148 ft steel railing, Type S1; 160 ft furnishing steel piles 
HP 12 x 53: 40 ft pipe culverts, Class D, Type 2 18"; .60 acre seeding, Class 2 (special); 31 tons stone lined ditch; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(25 Working Days) (Job No. C-99-529-08) (9-10286-0000) (See the Special Provisions for the DBE Percentage) 

  
 131. Contract No. 46177  Bureau County  District 3 

Section D-3 OVD SIGN STR REPL 12-04                           
FAI Route 80 (I-80)  
Overhead sign structure repair and maintenance at locations specified in the plans; includes remove 2 electric services; 
500 ft trench and backfill; 2 electrical connections to sign structure (truss type); remove 2 sign panels; remove 64-ft 
overhead sign structure-cantilever; 12.2 cu yds drilled shaft concrete foundation; 60 ft overhead sign structure-cantilever; 
28 ft overhead sign structure walkway; 4 safety chains; 28 ft handrail; 168 sq ft sign panel; 2 sign lighting units complete; 
20 calendar days changeable message sign; mobilization; traffic control and protection. (Completion Date: June 30, 2012) 
(Job No. C-60-004-12) (0-01020-3001) (See the Special Provisions for the DBE Percentage) 

  
 132. Contract No. 60L09  Cook County  District 1 

Section 2010-043 RS                           
FAU Route 1453 (N & S CERMAK RD)  
0.87 mile of resurfacing on North and South Cermak Road from Cermak Road East in Broadview; includes 1,099 tons 
HMA surface course, Mix D; 378 sq ft PCC sidewalk; 13,074 sq yds milling; 345 sq yds pavement patching; 1,589 ft 
thermoplastic pavement marking; 539 tons polymerized leveling binder (machine method); mobilization; traffic control and 
protection. (20 Working Days) (Job No. C-91-637-10) (1-70062-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 133. Contract No. 60L10  Will County  District 1 

Section 1G-RS-2                           
OR Route 0297 (HOFF RD)  
3.78 miles of resurfacing on Hoff Road from Old Chicago Road to an abandoned railroad in Manhattan and Jackson 
Townships; includes 244 cu yds furnished excavation; 4,478 tons HMA surface course, Mix D; 53,324 sq yds milling; 
3,396 sq yds patching; 65 sq yds aggregate shoulders; 987 tons aggregate wedge shoulders; 2,345 sq ft concrete sealer; 
4 traffic barrier terminals; 49,093 ft thermoplastic pavement marking; 2,300 tons polymerized leveling binder (machine 
method); mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-638-10) (1-77220-0200)  
(See the Special Provisions for the DBE Percentage) 

  
 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 

Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 134. Contract No. 60L30  Cook-Will Counties  District 1 
Section 2010-055 BP                           
FAU Route 2697 & FAP Route 607 (WILLOW SP RD & US 30)  
Bridge painting on the structure carrying Willow Springs Road over the S&S and I&M Canals and Railroad (SN 016-0540) 
and carrying U.S. Route 30 (Cass Street) over Hickory Creek (SN 099-0105) in Willow Springs and Joliet Township; 
includes cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; 
traffic control and protection. (35 Working Days) (Job No. C-91-678-10) (0-01508-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 135. Contract No. 60L53  Cook County  District 1 

Section 0708(.2&.2A)BR                           
FAP Route 348 (IL 43 (HARLEM AVE))  
Bridge repair, joint reconstruction and deck sealing on the structure carrying IL 43 (Harlem Avenue) over Canadian 
National Railroad (SN 016-0317, 0318) in Chicago; includes 45.4 cu yds concrete removal; 45.4 cu yds concrete; 6,800 
lbs epoxy coated reinforcement bars; 730 lbs structural steel repair; 24 sq ft structural repair of concrete; 12 ft silicone 
joint sealer; 1,893 ft polyurea pavement marking; 100 ft bridge drainage system repairs; mobilization; traffic control and 
protection. (42 Calendar Days) (Job No. C-91-707-10) (0-01617-1014)  
(See the Special Provisions for the DBE Percentage) 
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 136. Contract No. 60M00  Cook County  District 1 
Section 3113-RS-1                           
FAU Route 1593 (131ST ST)  
2.24 miles of resurfacing on 131st Street from IL Route 7 (Southwest Highway) to IL Route 43 (Harlem Avenue) in Palos 
Park and Palos Heights; includes 3,933 tons HMA surface course, Mix D; 46,822 sq yds milling; 217 sq yds Class D 
patches; 325 tons aggregate wedge shoulder; 1,165 ft detector loop replacement; 239 units grading and shaping 
shoulders; 1,932 tons polymerized leveling binder (machine method); 56,800 ft thermoplastic pavement marking; 12.5 sq 
ft sign panel; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-067-11) (1-76731-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 

Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 137. Contract No. 60N01  Cook County  District 1 
Section 2010-127-BP                           
FAI Route 90/94 (I-90/94) Project IM-000-S(856)54 
Bridge painting at various locations along I-90/94 (Dan Ryan Expressway) from Cermak Road to Canal Street in Chicago; 
includes cleaning and painting 11 structural steel bridges; containment and disposal of lead paint cleaning residues; 
mobilization; traffic control and protection; Federally funded. (Completion Date: August 31, 2012 Plus 05 Working Days) 
(Job No. C-91-207-11) (1-78159-0000) (See the Special Provisions for the DBE Percentage) 
MANDATORY PRE-BID CONFERENCE 

  
 138. Contract No. 60N95  Lake County  District 1 

Section 2011-007-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various routes in eastern Lake County; includes 2,851 tons HMA surface course, 
MIX D; 807 ft detector loop replacement; 53,517 ft thermoplastic pavement marking; 25,454 ft milling; mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-91-438-11) (1-77953-3100)  
(See the Special Provisions for the DBE Percentage) 

  
 139. Contract No. 60P07  Cook County  District 1 

Section 2011-016-I                           
FAI Route 55 (I-55 (STEVENSON EXPY))  
Bridge deck sealing along I-55 (Stevenson Expressway) from California Avenue to Chinatown Feeder in Chicago; 
includes 1,583,201 sq ft concrete sealer; mobilization; traffic control and protection. (40 Working Days)  
(Job No. C-91-452-11) (1-78547-0004) (See the Special Provisions for the DBE Percentage) 

  
 140. Contract No. 60P28  Cook County  District 1 

Section 0708.08-BR                           
FAP Route 348 (IL 43)  
PCC deck beam supports on the structure carrying IL 43 NB (Harlem Avenue) over Canadian National & MWRD (Sludge) 
Railroad (Illinos Central Railroad Company and its Parents) located in Forrest View, Stickney Township and Cook County; 
includes 8,020 lbs structural steel; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-91-499-11) (0-01517-1000) (See the Special Provisions for the DBE Percentage) 

  
 141. Contract No. 62251  Cook County  District 1 

Section (B,R,& S)RS-5                           
FAU Route 3597 (PARK AVE) Project M-3597(3) 
1.47 miles of resurfacing on Park Avenue from 167th Street to 154th Street in Harvey and Markham; includes 3,314 tons 
HMA surface course, Mix D; 15,160 sq yds milling; 1,190 sq yds Class D patches; 66 ft detector loop replacement; 1,628 
tons polymerized leveling binder (machine method); 150 sq ft PCC sidewalk; 6,758 sq yds PCC surface removal; 
mobilization; traffic control and protection; Federally funded. (35 Working Days) (Job No. C-91-281-01) (1-75299-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 142. Contract No. 66839  LaSalle-Livingston Counties  District 3 

Section (5Z,99,100)RS-3,(37R)RS-2                           
FAP Route 68 (IL 23) Project F-68(108) 
5.01 miles of milling and resurfacing on IL Route 23 including 2.67 miles on the northbound lanes and 2.34 miles on the 
southbound lanes (5.01 miles) from East Grove Street in Streator to the Vermilion River south of Streator; includes 54 cu 
yds furnished excavation; 9,510 tons polymerized HMA surface course, Mix D; 17,961 sq ft PCC sidewalk; 116,203 sq 
yds milling; 1,136 sq yds pavement patching; 2,839 ft concrete curb and gutter; 57 tons leveling binder (hand method); 
3,190 tons leveling binder (machine method); 42,134 ft thermoplastic pavement marking; mobilization; traffic control and 
protection; Federally funded. (60 Working Days) (Job No. C-93-111-03) (3-02350-0040)  
(See the Special Provisions for the DBE Percentage) 
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 143. Contract No. 66917  Bureau County  District 3 
Section (22)RS-5                           
FAP Route 698 (US 34) Project HPP-698(33) 
0.94 mile of milling and resurfacing on US 34 from south of IL 89 to the intersection of IL 92 in Lamoille; includes 26 cu 
yds furnished excavation; 16 tons leveling binder (hand method); 1,304 tons leveling binder (machine method); 2,608 tons 
HMA surface course, MIX C; 1,109 sq ft PCC sidewalk; 33,761 sq yds milling; 647 tons aggregate shoulders; 48 ft 
concrete curb and gutter; 20,374 ft thermoplastic pavement marking; mobilization; traffic control and protection.  
(30 Working Days) (Job No. C-93-052-09) (3-03406-0040) (See the Special Provisions for the DBE Percentage) 

  
 144. WITHDRAWN FROM LETTING 
  
 Small Business Set-Aside. 
 145. Contract No. 66B11  LaSalle-Grundy Counties  District 3 

Section D3 TREE PLANTING 2012                           
FAI Route 80 (I-80)  
Planting of shrubs at various locations along the right-of-way on the north side of I-80 westbound in LaSalle and Grundy 
counties; includes 1,815 shrubs; mobilization. (15 Working Days) (Job No. C-93-073-11) (3-87337-1200)  
(See the Special Provisions for the DBE Percentage) 

  
 146. Contract No. 66B17  LaSalle County  District 3 

Section (50-2,3,4,5)I-2                           
FAI Route 80 (I-80)  
Micro-surfacing the centerline, intermittently, along 22.15 miles of I-80 in LaSalle County; includes 17,760 sq yds micro-
surfacing, single pass, Type II, Mix D; 20,000 ft temporary pavement marking line; 1 calendar month radar speed trailer; 
nighttime work zone lighting; 40,000 ft paint pavement marking; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-93-081-11) (3-08050-0200) (See the Special Provisions for the DBE Percentage) 

  
 147. Contract No. 66B20  Iroquois County  District 3 

Section (38-8)RA-7                           
FAI Route 57 (I-57)  
Pavement patching, curb and gutter, HMA shoulders, installing lane delineating devices and other work at the rest area 
on southbound I-57 north of Loda; includes 60 cu yds earth excavation (widening); 254 sq yds aggregate base course; 
261 sq yds PCC base course widening; 150 ft concrete curb and gutter; 256 sq yds Class B patching; 274 sq yds 
aggregate shoulders; 274 sq yds HMA shoulders; 130 delineators; 128 gals rapid setting polymer modified emulsion; 
1,575 sq yds ultra-thin HMA surface course; 1,590 ft epoxy pavement marking; mobilization; traffic control and protection. 
(15 Working Days) (Job No. C-93-086-11) (0-01781-3001) (See the Special Provisions for the DBE Percentage) 

  
 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 

Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 148. Contract No. 66B30  LaSalle County  District 3 
Section (3BR)BP                           
FAP Route 68 (IL 23)  
Bridge painting on the structure carrying IL Route 23 over Indian Creek 2.63 miles north of U.S. Route 52 (SN 050-0159); 
includes cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; bridge cleaning and 
painting warranty; mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-095-11) (0-01001-3003) 
(See the Special Provisions for the DBE Percentage) 

  
 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 

Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 149. Contract No. 66B31  Grundy County  District 3 
Section (6B-1)BP                           
FAP Route 846 (IL 53)  
Bridge painting on the structure carrying IL Route 53 over the Mazon River, 1.3 miles north of Gardner (SN 032-0023); 
includes cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; bridge cleaning and 
painting warranty; mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-096-11) (0-01001-3004) 
(See the Special Provisions for the DBE Percentage) 
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 150. Contract No. 66B32  Iroquois County  District 3 
Section (137B)I                           
FAP Route 840 (IL 49)  
Furnishing and installing support measures for the existing concrete slab structure carrying IL Route 49 over a ditch 
located 0.48 mile north of U.S. Route 24 at Crescent City (SN 038-0119); includes 64,480 lbs structural steel; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-102-11) (0-01517-3011)  
(See the Special Provisions for the DBE Percentage) 

  
 151. Contract No. 66B33  LaSalle County  District 3 

Section (1ZR)I-3                           
FAP Route 68 (IL 23)  
Cleaning of the concrete surfaces of the abutments and piers and applying a concrete sealer to the cleaned areas of the 
structure carrying IL Route 23 over the Illinois River; includes 9,190 sq ft concrete sealer; 13,144 sq ft blast cleaning 
bridge concrete surface; mobilization. (15 Working Days) (Job No. C-93-103-11) (0-01281-3001)  
(See the Special Provisions for the DBE Percentage) 

  
 152. Contract No. 66B34  Kankakee County  District 3 

Section (102BR)I                           
FAS Route 1323 (IL 115)  
Furnishing and installing structural steel to support existing precast concrete deck beams on the bridge carrying IL Route 
115 over the West Branch of Horse Creek, 0.5 mile west of Herscher (SN 046-0109); includes 27,630 lbs structural steel; 
146 ft perimeter erosion barrier; 146 ft temporary fence; mobilization; traffic control and protection. (15 Working Days) 
(Job No. C-93-104-11) (0-01517-3017) (See the Special Provisions for the DBE Percentage) 

  
 153. Contract No. 66B35  Kankakee County  District 3 

Section (K,5)I-1                           
FAP Route 332 (IL 1)  
Pavement patching, sidewalk removal  and replacement and other work on IL 1 in St. Anne; includes 103 sq ft PCC 
sidewalk; 10 ft concrete curb and gutter; 206 sq yds Class B patches; 543 ft saw cuts; 411 sq yds pavement fabric; 116 
dowel bars; 98 tie bars; 136 ft epoxy pavement marking; mobilization; traffic control and protection. (15 Working Days) 
(Job No. C-93-105-11) (0-01617-3019) (See the Special Provisions for the DBE Percentage) 

  
 154. Contract No. 68A19  McLean, Tazewell, and Woodford Counties  District 4 

Section D4 TRAFFIC SIGNALS 2011-1                           
FAI Route 74 (I-74)  
This project consists of installing conduit, communication vaults, fiber optic cable, CC TV cameras, camera poles, 
concrete foundations, microwave traffic counters and equipment cabinets along Interstate 74 from the intersection of 
North Morton Avenue in the village of Morton in Tazewell County to the Interstate 55 interchange in the city of 
Bloomington in McLean County and along Interstate 55 from the U.S. Route 150/IL Route 9 (College Avenue) interchange 
to the Veteran's Drive interchange; includes 12,700 ft conduit in trench; 1,165 ft conduit pushed; 2,000 ft conduit attached 
to structure; 14 junction boxes, stainless steel; 1,445 ft unit duct, 600V; 14,686 ft electric cable in conduit; 169,280 ft 
trench and backfill for electrical work; 130 ft concrete foundation; 6 pole mounted equipment cabinets; 1 CC TV; 4 
computer work stations; 8 LCD monitors; 375 ft Cat 5 ethernet cable; 8 closed circuit television dome cameras; 157,930 ft 
conduit in trench; 2,745 ft conduit pushed; 2 electric service installations; 179,237 ft fiber optic cable 96 fibers, single 
mode; 89 communications vaults; railroad protective liability insurance; mobilization; traffic control and protection.  
(160 Working Days) (Job No. C-94-023-11) (0-01300-4002) (4-00001-1102)  
(See the Special Provisions for the DBE Percentage) 

  
 155. Contract No. 68A28  Tazewell County  District 4 

Section 7RS-10;8RS-6                           
FAS Route 2463 (IL 98) Project ACRS-2463(100) 
This project consists of patching, milling and resurfacing on IL Route 98 from just east of Erie Avenue in Morton to just 
east of Parkway Drive in North Pekin for a total project length of 6.83 miles; includes 8,655 tons polymerized HMA surface 
course; 5,959 sq yds HMA surface removal-butt joint; 102,387 sq yds HMA surface removal; 3,631 sq yds Class D 
patches; 539 raised reflective pavement markers; 216 ft electric cable aerial suspended, signal; 2 signal heads, span wire 
mounted; 3,881 sq yds partial depth patching; 113,014 ft urethane pavement marking line; 8,655 tons material transfer 
device; mobilization; traffic control and protection; Federally funded. (45 Working Days)  
(Job No. C-94-042-11) (4-02650-0610) (See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



- 28 - 

 

 156. Contract No. 72667  Morgan County  District 6 
Section 69-3(3HB)                           
FAP Route 310 (IL 104) Project NHF-HPP-310(145) 
This project consists of 6.5 miles of proposed four-lane expressway, an interchange at Concord Road including SN 069-
0513 carrying Concord Road over U.S. Route 67/IL Route 104 and side road locations and reconstructions; includes 
550,503 cu yds earth excavation; 514,850 cu yds furnished excavation; 877,140 sq yds topsoil furnish and place; 21,498 
sq yds stone dumped riprap; 261,698 sq yds stabilized subbase; 40,145 sq yds HMA base course widening; 15,828 tons 
HMA binder and surface course; 234,743 sq yds PCC pavement; 102,502 sq yds pavement removal; 111,158 sq yds 
PCC shoulders; removal of existing structures No. 1-10; 962 cu yds concrete; 2,200 ft furnishing and erecting PPC I-
beams; 279,970 lbs reinforcement bars; 4,416 ft furnishing and driving steel piles; 418 cu yds concrete box culverts; 264 
ft precast concrete box culverts; 13,986 ft pipe culverts; 97 precast reinforced concrete flared end sections; 151 metal end 
sections; 9,048 ft pipe drains; 121,969 ft pipe underdrains; 32 manholes; 62 ft combination concrete curb and gutter; 
17,351 sq ft concrete median; 50,000 ft exploration trench; 563 ft steel plate beam guardrail; 8 traffic barrier terminals; 
111,654 ft shoulder rumble strips; 5,167 sq ft sign panel; 89,280 ft paint pavement marking line; 1,481 raised reflective 
pavement markers; 5 electric service installations; 11,660 ft unit duct, 600V polyethylene; 44 luminaires; 37 light poles; 
building removals No. 1-9; 17,400 tons rock fill; 2,734 ft combination concrete curb and gutter; 4,654 sq ft concrete 
median; 287,554 ft urethane pavement marking line; mobilization; traffic control and protection; Federally funded. 
(Completion Date: October 01, 2013) (Job No. C-96-037-08) (6-00241-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 157. Contract No. 74487  Macon County  District 7 

Section D7 BRIDGE REPAIRS 2011-2                           
FAI Route 72 (I-72)  
This project consists of bridge deck repairs on two structures (SN's 058-0084 and 058-0085) and widening located on 
interstate 72 over IL Route 48 the Illinois Central Railroad 2.5 miles east of Forsyth; includes 1,071 sq yds PCC base 
course widening; 5.6 cu yds concrete superstructure; 2,908 sq yds bridge deck grooving; 840 lbs reinforcement bars, 
epoxy coated; 3,994 ft urethane pavement marking line; 3,062 sq yds bridgedeck microsilica concrete overlay; 3,062 sq 
yds HMA surface removal (deck); 3,062 sq yds bridge deck hyrdro-scarification; 339 sq yds deck slab repair; railroad 
protective liability insurance; mobilization; traffic control and protection. (60 Working Days)  
(Job No. C-97-138-10) (0-01617-7005) (See the Special Provisions for the DBE Percentage) 

  
 158. Contract No. 74517  Effingham County  District 7 

Section D7 SIGNAL MODERNIZATION 2011-1                           
FAP Route 95 (US 40)  
This project consists of installing pedestrian push-buttons and a wireless vehicle detection system located at the 
intersection of Fourth Street and Fayette Avenue and Third Street and Fayette Avenue in Effingham; includes 2 wireless 
vehicle detection systems; 964 ft electric cable in conduit, signal No. 14 SC; 16 pedestrian push-buttons; modify 2 existing 
controller cabinets; mobilization; traffic control and protection. (15 Working Days) (Job No. C-97-047-11) (7-50861-0000) 
(See the Special Provisions for the DBE Percentage) 

 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 
Agreement. 

 159. Contract No. 76A92  Madison County  District 8 
Section 60B-I-8                           
FAI Route 270 (I-270)  
This project consists of rehabilitating the Chain of Rocks Bridge carrying Interstate 270 over the Mississippi River; 
includes 11,200 tons stone dumped riprap; 363,450 lbs furnishing and erecting structural steel; 10,818 ft steel railing; 276 
mono-directional prismatic barrier reflectors; log jam removal; jack and reposition bearings; 515 lbs structural steel repair; 
cleaning and painting steel bridge; 2,230 sq ft structural repair of concrete; 108 sq yds deck slab repair; substructure 
repair; mobilization; traffic control and protection. (150 Working Days) (Job No. C-98-069-07) (8-03520-0365)  
(See the Special Provisions for the DBE Percentage) 

  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 160. Contract No. 76C50  St Clair County  District 8 

Section 82-1-2HB                           
FAP Route 998 (REL I-70)  
This project consists of the construction of the Interstate 70 bridge over First Street (SN 082-0312 and SN 082-0313) 
located in East St. Louis and Fairmont City; includes 31,870 cu yds earth excavation; 128,660 cu yds furnished 
excavation; 453 sq yds stone riprap; 46 sq yds patches; 1,210 cu yds concrete; 2,607 sq yds bridge deck grooving; 
709,500 lbs furnishing and erecting structural steel; 249,580 lbs reinforcement bars; 3,804 ft furnishing and driving metal 
shell piles; 280 ft pipe culverts; 1,860 ft conduit in trench; 600 ft trench and backfill for electrical work; 296 ft pipe 
underdrains for structures; railroad protective liability insurance; 363 ft steel casings; 471 ft combined sewers; 
mobilization; traffic control and protection. (340 Calendar Days) (Job No. C-98-024-10) (8-90000-0550)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 
Agreement. 

 161. Contract No. 76C75  St Clair County  District 8 
Section 82-1-B-1                           
FAP Route 998/FAI 70 (REL I-70)  
This project consists of new bridges, retaining walls and roadway in East St. Louis to connect relocated Interstate 70 to 
the New Mississippi River Bridge; includes 15,870 cu yds earth excavation; 19,335 cu yds furnished excavation; 970 sq 
yds stone riprap; 6,801 sq yds aggregate base course; 3,310 sq yds PCC pavement; removal of existing structures No. 1; 
6,734 cu yds structure excavation; 8,284 cu yds concrete; 11,563 sq yds bridge deck grooving; 13,074,458 lbs furnishing 
and erecting structural steel; 1,986,320 lbs reinforcement bars, epoxy coated; 65,137 ft furnishing steel piles; 43 
elastomeric bearing assemblies; 2,764 ft storm sewers; 1,610 ft pipe underdrains; 16,487 sq ft concrete median surface; 
8,116 ft conduit; 4,630 ft unit duct, 600V (XLP-Type use), polyethylene; 2,992 ft electric cable in conduit, 600V (XLP-Type 
use); 84 high load multi-rotational bearings; 5,188 ft fiber optic cable in conduit; 32,653 sq ft mechanically stabilized earth 
retaining wall; 241 ft storm sewer (water main requirements); mobilization; traffic control and protection. (Completion 
Date: August 31, 2013) (Job No. C-98-025-10) (8-90000-0370) (See the Special Provisions for the DBE Percentage) 

  
 162. Contract No. 76E59  St Clair County  District 8 

Section 82-(1,2,3)L-1                           
FAI Route 64 (I-64)  
This project consists of repairing lighting on Interstate 64 from 18th Street to the Alton Southern Railroad Bridge east of 
Interstate 255; includes 21,410 ft locating underground cable; 1 electric service installation; 370 ft conduit pushed; 755 ft 
conduit attached to structure; 1,704 ft electric cable in conduit; railroad protective liability insurance; 81 luminaires; 1 
lighting controller; 82 light poles, aluminum; 76 breakaway device transformer bases; 21,410 ft electric cable in trench; 
120 ft shoulder removal and replacement; mobilization; traffic control and protection. (60 Working Days)  
(Job No. C-98-018-11) (8-00263-1000) (See the Special Provisions for the DBE Percentage) 

  
 163. Contract No. 76E69  St Clair County  District 8 

Section 82-6T                           
FAI Route 64 (I-64)  
This project consists of HMA surface removal and replacement and drainage structure modifications on Interstate 64 at 
three locations in St. Clair County; includes 1,346 tons polymerized HMA surface course; 10,260 sq yds HMA surface 
removal; 377 tons HMA shoulders; 72 ft storm sewers; 1,000 ft shoulder rumble strip; 3,773 ft thermoplastic pavement 
marking line; 9 drainage structures; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-98-030-11) (8-00294-0000) (See the Special Provisions for the DBE Percentage) 

  
 164. Contract No. 76E71  Marion County  District 8 

Section 8Z-T-1                           
FAP Route 805 (IL 161)  
This project consists of upgrading the IL Route 161 railroad underpass storm water pump station located in Centralia at 
Noleman Street; includes pump station general work; pump station electrical work; railroad protective liability insurance; 
mobilization. (50 Working Days) (Job No. C-98-032-11) (8-00295-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 165. Contract No. 76E83  Various Counties  District 8 

Section DIST 8 CABLE 2011-1                           
Various Routes (VARIOUS)  
This project consists of repairing or replacing existing damaged high tension cable and traffic barrier terminals on a work 
order basis located on various state-maintained routes district-wide; includes 20 high tension cable post repairs; 10 high 
tension system repairs; 100 ft median cable; furnishing and setting 300 cable road guard posts (high tension); 
mobilization; traffic control and protection. (365 Calendar Days) (Job No. C-98-044-11) (0-01841-8001)  
(See the Special Provisions for the DBE Percentage) 

  
 Small Business Set-Aside. 
 166. Contract No. 76E92  Madison County  District 8 

Section 60-(30,31,128)DM-8                           
FAP Route 600 (IL 159)  
This project consists of demolition of the building (parcel 8411147) located on IL Route 159 between Beltline Road and 
Morrison Avenue; includes building removal; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-98-053-11) (8-82159-0467) (See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



- 30 - 

 

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 167. Contract No. 76E93  St Clair County  District 8 
Section 82-5HB-1P,82-5HB-2P,82-8HB-1P                           
FAI Route 64 (I-64)  
This project consists of cleaning and painting the existing structural steel and bearings on the structure (SN 082-0174) 
carrying Interstate 64 over Bunkum Road in Fairview Heights, the structure (SN 082-0175) carrying Interstate 64 over 
Ruby Lane in Fairview Heights and on the structure (SN 0820-0190) carrying Interstate 64 over IL Route 4 located three 
miles south of Lebanon; includes containment and disposal of lead paint cleaning residues No. 1-3; cleaning and painting 
steel bridge No. 1-3; mobilization; traffic control and protection. (135 Working Days)  
(Job No. C-98-054-11) (0-01001-8001) (See the Special Provisions for the DBE Percentage) 

  
 168. Contract No. 76E98  St Clair-Madison Counties  District 8 

Section 60-(7,8)RS-1                           
FAI Route 255 (I-255)  
This project consists of milling and resurfacing on Interstate 255 from Collinsville Road to Horseshoe Lake Road; includes 
6,420 tons polymerized HMA surface course; 23,004 sq yds HMA surface removal; 12,310 lbs joint or crack filling; 47,295 
ft thermoplastic pavement marking line; 1,112 raised reflective pavement markers; 6,420 tons material transfer device; 
27,084 sq yds PCC surface removal; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-98-060-11) (8-00310-0000) (See the Special Provisions for the DBE Percentage) 

  
 169. Contract No. 78235  Hamilton County  District 9 

Section D9 CM TRAFFIC SIGNAL 2011-1                           
FAP Route 776 (IL 142)  
This project consists of signal modification including detector loops and pedestrian pushbuttons located at the intersection 
of Washington Street and Walnut Street and at the intersection of Washington Street and Main Street in McLeansboro; 
includes 588 sq ft PCC sidewalk; 58 ft conduit in trench; 206 ft conduit pushed; 58 ft trench and backfill for electrical work; 
1,245 ft electric cable in conduit, signal No. 14; 558 ft electric cable in conduit, lead-in, No. 14, 1 pair; 2 pedestrian push 
button posts; 650 ft detector loop; 8 pedestrian push buttons; modify 2 existing controller cabinets; mobilization; traffic 
control and protection. (20 Working Days) (Job No. C-99-014-11) (0-01617-9011)  
(See the Special Provisions for the DBE Percentage) 

  
 170. Contract No. 78242  Various Counties  District 9 

Section D9 CM PATCH 2012-1                           
FAI Route 57 & FAP Route 14 (I-57 & IL 3)  
This project consists of pavement replacement and pavement patching at three locations in Williamson, Johnson and 
Pulaski Counties; includes 3,052 sq yds pavement replacement; 3,052 sq yds pavement removal; 1,976 sq yds patches; 
4,840 dowel bars; 4,494 sq yds patching reinforcement; 23,970 ft saw cuts; mobilization; traffic control and protection.  
(50 Working Days) (Job No. C-99-029-11) (0-01618-9001, 0-01618-9003, 0-01618-9006)  
(See the Special Provisions for the DBE Percentage) 

  
 171. Contract No. 91458  Vermilion County  District 5 

Section 09-14138-00-BR                           
TR 78  Project BROS-183(310) 
This project consists of removal of existing structure and construction of a single span precast prestressed concrete deck 
beam bridge and aggregate surface approaches, over unnamed stream, 3 miles northeast of Muncie; includes 160 cu yds 
earth excavation; 120 cu yds channel excavation; 60 cu yds furnished excavation; 381 tons aggregate surface course, 
Type B; 1 each removal of existing structure; 27.4 cu yds concrete structures; 1,380 sq ft precast prestressed concrete 
deck beams (17" depth); 2,730 lbs reinforcement bars; 88 ft steel railing, Type A1; 240 ft furnishing steel piles HP 10 X 
42; 50 cu yds controlled low-strength material; 250 tons stone riprap, Class A4 (special); Federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-95-320-11) (5-10327-0000) (See the Special Provisions for the DBE Percentage) 

  
  172. Contract No. 46171  Various Counties  District TR 

Section STWDE FRWY SIGN MAINT 2011-44                           
Various Routes (VARIOUS)  
This project consists of repairing and replacing damaged sign components statewide on a work order basis; includes 500 
lbs tubular steel sign support-breakaway; 45,000 sq ft furnish and erect sign panel; 60,000 lbs structural steel sign 
support-breakaway; 250 cu yds concrete foundations; 500 lbs structural steel sign support-breakaway coupling type; 75 ft 
overhead sign structure-span; 3,500 sq ft furnish and erect sign panel-logo; 50 transfer service signs; 100 ft sign frame; 
install 10 rest area signs; 120 sq ft furnish and erect graffiti resistant sign panel; 100 sq ft sign panel; mobilization. 
(Completion Date: December 31, 2012) (Job No. C-60-044-11) (0-01568-6001)  
(See the Special Provisions for the DBE Percentage) 
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 173. Contract No. 46172  Various Counties  District TR 
Section INT ATTRACT SIGN 2011-45                           
Various Routes (VARIOUS)  
This project consists of installing and replacing tourist attraction/business log signs at various locations as described on 
work orders; includes 43,000 lbs structural steel sign support-breakaway; 69 cu yds concrete foundations; install 160 
service sign or mileage plates; 33 transfer service signs; 10,000 sign panels; mobilization. (Completion Date: December 
31, 2012) (Job No. C-60-045-11) (0-01568-6002) (See the Special Provisions for the DBE Percentage) 

  
 174. Contract No. 46174  Various Counties  District 7 

Section D7 GRVD INT PVMNT MRK 12-01                           
Various Routes (VARIOUS)  
This project consists of removing and placing new pavement marking lines at various locations as specified on individual 
work orders; includes 371,676 ft urethane pavement marking line; 307,028 ft grooving for recessed pavement marking; 
4,910 sq ft thermoplastic pavement marking-letters and symbols; 7,150 ft hot spray thermoplastic pavement marking line; 
119,168 ft preformed plastic pavement marking line; 1,200 sq ft pavement marking removal; mobilization. (Completion 
Date: December 31, 2012) (Job No. C-60-001-12) (0-01578-7001) (See the Special Provisions for the DBE Percentage) 

  
 175. Contract No. 46178  Various Counties  District 4 

Section D4 H-T PVMNT MRK RPR 12-05                           
Various Routes (VARIOUS)  
This project consists of removing and placing new pavement marking lines within the limits specified on individual work 
orders; includes 1,957 sq ft epoxy pavement marking - letters and symbols; 2,200,444 ft epoxy pavement marking line; 
62,894 sq ft pavement marking removal; 2,260 sq ft urethane pavement marking - letters and symbols; 124,879 ft 
urethane pavement marking-line; mobilization. (Completion Date: December 31, 2012)  
(Job No. C-60-005-12) (0-01578-4001) (See the Special Provisions for the DBE Percentage) 

  
 176. Contract No. 46181  Various Counties  District 5 

Section D5 REFLECTOR REPL 12-08                           
Various Routes (VARIOUS)  
This project consists of removing and replacing raised reflectors and castings on various routes throughout District Five; 
includes 1,085 raised reflective pavement markers; 27,122 replacement reflectors; 820 raised reflective pavement marker 
removals; mobilization; traffic control and protection. (Completion Date: December 31, 2012)  
(Job No. C-60-008-12) (0-01588-5001) (See the Special Provisions for the DBE Percentage) 

  
 177. Contract No. 46182  Various Counties  District 6 

Section D6 REFLECTOR REPL 2012-09                           
Various Routes (VARIOUS)  
This project consists of removing damaged raised reflective pavement markers and placing new raised reflective 
pavement markers along various routes within the limits shown; includes 2,250 raised reflective pavement markers; 
13,300 replacement reflectors; 2,250 raised reflective pavement marker removals; mobilization; traffic control and 
protection. (Completion Date: December 31, 2012) (Job No. C-60-009-12) (0-01588-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 178. Contract No. 46183  Various Counties  District 6 

Section D6 GRVD INT PVMNT MRK 12-10                           
Various Routes (VARIOUS)  
This project consists of placing pavement marking lines within the limits specified on individual work orders; includes 
518,620 ft grooving for recessed pavement marking; 518,620 ft urethane pavement marking line; mobilization. 
(Completion Date: December 31, 2012) (Job No. C-60-010-12) (0-01578-6001)  
(See the Special Provisions for the DBE Percentage) 

  
 179. Contract No. 46184  Various Counties  District 6 

Section D6 H-T PVMNT MRK RPR 12-11                           
Various Routes (VARIOUS)  
This project consists of removing and placing new pavement markings as described on individual work orders; includes 
4,000 sq ft thermoplastic pavement marking letters and symbols; 174,000 ft thermoplastic pavement marking line; 90,000 
sq ft pavement marking removal; 1,200 sq ft urethane pavement marking-letters and symbols; 40,750 ft urethane 
pavement marking line; 524,000 ft hot spray thermoplastic pavement marking line; 300 sq ft aerial speed check marking; 
mobilization. (Completion Date: December 31, 2012) (Job No. C-60-011-12) (0-01578-6002)  
(See the Special Provisions for the DBE Percentage) 
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 180. Contract No. 46186  Various Counties  District 1 
Section D1 H-T PVMNT MRK RPR 12-13                           
Various Routes (VARIOUS)  
Removal and replacement of assorted types, widths and sizes of pavement markings as specified on individual work 
orders; includes 22,000 sq ft thermoplastic pavement marking-letters and symbols; 374,200 ft thermoplastic pavement 
marking; 198,000 ft hot spray thermoplastic pavement marking; 1,620 ft preformed plastic pavement marking; 2,700 ft 
preformed thermoplastic pavement marking; 142,800 ft polyurea pavement marking; 160,000 sq ft pavement marking 
removal. (Completion Date: November 30, 2012) (Job No. C-60-013-12) (0-01578-1001)  
(See the Special Provisions for the DBE Percentage) 

  
 181. Contract No. 46187  Various Counties  District 1 

Section D1 PVMNT MKG 12-14                           
Various Routes (VARIOUS)  
Removal and replacement of assorted types, sizes and widths of pavement marking as specified on individual work 
orders; includes 960,000 ft hot spray thermoplastic pavement marking; 2,600 ft polyurea pavement marking-letters and 
symbols; 274,300 ft polyurea pavement marking; 101,000 sq ft pavement marking removal. (Completion Date: November 
30, 2012) (Job No. C-60-014-12) (0-01578-1002) (See the Special Provisions for the DBE Percentage) 

  
 182. Contract No. 46188  Various Counties  District 1 

Section D1 GRVD INT PVMNT MRK 12-15                           
Various Routes (VARIOUS)  
Removal and replacement of various types, sizes and widths of pavement marking as specified on individual work orders; 
includes 129,000 ft thermoplastic pavement marking; 353,075 ft hot spray thermoplastic pavement marking; 191,000 ft 
polyurea pavement marking; 10,000 sq ft pavement marking removal; 229,500 sq ft ground recessed pavement marking; 
mobilization; traffic control and protection. (Completion Date: November 30, 2012) (Job No. C-60-015-12) (0-01578-1003) 
(See the Special Provisions for the DBE Percentage) 

  
 183. Contract No. 46189  Various Counties  District 1 

Section D1 GRDRL DELIN MAINT INT 12-16                           
Various Routes (VARIOUS)  
Replacement of reflectorized guardrail markers as specified on individual work orders; includes 1,000 barrier wall 
markers; 10,000 guardrail markers. (Completion Date: December 31, 2012) (Job No. C-60-016-12) (0-00632-0000) (See 
the Special Provisions for the DBE Percentage) 

  
 184. Contract No. 46190  Various Counties  District 1 

Section D1 H-T PVMNT MRK RPR 12-17                           
Various Routes (VARIOUS)  
Removal and replacement of various types and sizes of pavement marking as specified on individual work orders; 
includes 25,000 sq ft thermoplastic pavement marking-letters and symbols; 386,000 ft thermoplastic pavement marking; 
220,000 sq ft pavement marking removal; mobilization. (Completion Date: November 01, 2012)  
(Job No. C-60-017-12) (0-01578-1004) (See the Special Provisions for the DBE Percentage) 

  
 185. Contract No. 46191  Various Counties  District 2 

Section D2 H-T PVMNT MRK RPR 12-18                           
Various Routes (VARIOUS)  
Removal and replacement of various types and widths of pavement marking as specified on individual work orders; 
includes 100 ft aerial speed check markings; 255,000 ft urethane pavement marking; mobilization; traffic control and 
protection. (Completion Date: November 01, 2012) (Job No. C-60-018-12) (0-01578-2001)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 
Agreement. 

 186. Contract No. 60999  Cook County  District 1 
Section 0711.2R&1011.1BR                           
FAI Route 55 (I-55) Project ACIM-ACBHI-55-7(260)286 
Interchange reconstruction and bridge rehabilitation along 0.34 mile of I-55 in Forest View; includes 13,225 cu yds earth 
excavation; 512 cu yds trench backfill; 46,421 sq yds topsoil; 10 acres seeding; 46,421 sq yds erosion control blanket; 
37,089 sq yds stabilized subbase, HMA; 2,145 tons HMA binder and surface course, Mix D; 1,928 tons polymerized HMA 
surface course, Mix F; 28,994 sq yds PCC pavement (jointed); 3,181 sq yds continuously reinforced PCC pavement; 
2,768 sq ft PCC sidewalk; 21,065 sq yds pavement removal; 19,443 sq yds milling; removal of existing structure; 2,271.1 
cu yds concrete removal; 11,209 cu yds protective shield; 11,758 cu yds structure excavation; 368 cu yds cofferdam 
excavation; 14,952.2 cu yds concrete; 19,564 sq yds bridge deck grooving; erecting 6,005,750 lbs structural steel; 80,151 
stud shear connectors; 2,863,910 lbs epoxy coated reinforcement bars; 51,005 ft metal shell piles; 53,649 sq ft concrete 
sealer; 8,226 ft pipe underdrains; 5,912 ft concrete curb and gutter; 1,563 ft steel plate beam guardrail; 12 traffic barrier 
terminals; 950 cu yds non-special waste disposal; 125 cu yds hazardous waste disposal; 660 sq ft sign panel; 115,749 ft 
polyurea pavement marking; 5,043 ft conduit embedded in structure; 47,256 ft electric cable; 4 flashing beacon 
installations; 36 signal heads; 1,263 ft preformed detector loop; 86 pile extractions; 2 digital loop detector sensor units; 
removal of 2 existing concrete decks; removal of 2 existing substructures (abutments); 45,090 lbs structural steel repair; 
cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning residues; 289 sq ft structural repair 
of concrete; 40 sq yds deck slab repair; drainage system; 87 drainage scuppers; removal of 4 existing substructures 
(piers); 13,566 sq ft temporary sheet piling; jacking existing superstructure; 44,073 sq ft mechanically stabilized earth 
retaining wall; mobilization; traffic control and protection; Federally funded. (Completion Date: October 31, 2012 Plus 10 
Working Days) (Job No. C-91-328-00) (1-74683-0100) (See the Special Provisions for the DBE Percentage) 

  
 187. Contract No. 60L54  Cook-Will Counties  District 1 

Section 2010-069-I                           
Various Routes (VARIOUS)  
Concrete barrier wall and bridge parapet repairs on bridges at various locations in Cook & Will Counties (SN 016-2045, 
W432, 0076, 0003, 1084,1098 and 099-0069); includes 155 sq yds protective coat; 3.6 sq yds Class B patches; concrete 
barrier wall removal and replacement at 19 locations; nighttime workzone lighting; mobilization; traffic control and 
protection. (35 Working Days) (Job No. C-91-708-10) (0-01617-1026)  
(See the Special Provisions for the DBE Percentage) 

  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 188. Contract No. 60M46  Kane-Cook Counties  District 1 

Section 8R-1-RS-4                           
FAP Route 345 (US 20)  
Bridge repairs and resurfacing along 5.95 miles of U.S. Route 20 from east of Weld Street Road to west of Shales 
Parkway in Elgin (SN 045-0004, 0005, 0006, 0007, 0217, 0218 and 0017); includes 21,984 tons polymerized HMA 
surface course, Stone Matrix Asphalt; 11,297 tons HMA surface course, Mix D; 295,539 sq yds milling; 2,152 sq yds 
patching; 3,864 tons aggregate wedge shoulder; 46 cu yds concrete removal; 3,443 sq yds protective shield; 46 cu yds 
concrete; 2,700 lbs structural steel; 6,350 lbs epoxy coated reinforcement bars; 10,471 sq ft concrete sealer; 3,376 sq ft 
sign panel; 188,048 ft thermoplastic pavement marking; 2,218 ft detector loop replacement; 966 units grading shaping 
shoulders; 530 sq yds concrete bridge deck scarification; 530 sq yds bridge deck thin polymer overlay; 362 sq yds bridge 
deck fly ash or GCBF slag concrete overlay; 2,809 sq yds PCC surface removal; 15,954 tons polymerized leveling binder 
(machine method); jack and remove 15 bearings; 671 sq ft structural repair of concrete; 624.7 sq yds deck slab repair; 
1,087 ft silicone joint sealer; 68,255 ft rumble strip; 6 temporary shoring and cribbings; 362 sq yds bridge deck 
scarification; mobilization; traffic control and protection. (Completion Date: October 31, 2011 Plus 05 Working Days)  
(Job No. C-91-113-11) (1-77865-0100) (See the Special Provisions for the DBE Percentage) 

  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 189. Contract No. 60N06  DuPage County  District 1 

Section 2010-134-T                           
FAU Route 1321 (IL 19)  
Railroad embankment, temporary soil retention, erosion control and other work associated with the grade separation of IL 
19 and the Canadian Pacific Railway (formerly Soo Line) located in Bensenville at York Road; includes 1,182 cu yds earth 
excavation; 4,843 cu yds removal and disposal of unsuitable material; 31,374 cu yds furnished excavation; 1,000 ft 
exploration trench; 3.25 acres seeding; 2,358 ft perimeter erosion barrier; 372 ft pipe culverts; 675 ft chain link fence; 150 
cu yds non-special waste disposal; 80 cu yds special waste disposal; 304 units dust control watering; 3,477 sq ft 
temporary soil retention system; mobilization; traffic control and protection. (Completion Date: 120 Calendar Days Plus 05 
Working Days) (Job No. C-91-223-11) (1-77158-0008) (See the Special Provisions for the DBE Percentage) 
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 190. Contract No. 60N35  Kane County  District 1 
Section 2010-151-RS                           
FAU Route 2503 (IL 25)  
1.37 miles of resurfacing on IL Route 25 (Broadway Street) from New York Street to just north of Ashland Avenue in 
Aurora; includes 3,068 tons HMA surface course, Mix D; 36,518 sq yds milling; 436 sq yds Class D patches; 10 tons 
aggregate wedge shoulder; 3,750 ft detector loop replacement; 12,940 ft curb and gutter removal and replacement; 4 
units grading and shaping shoulders; 1,581 tons polymerized leveling binder (machine method); 14,102 ft thermoplastic 
pavement marking; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-305-11) (1-77969-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 191. Contract No. 60N97  McHenry County  District 1 

Section 2011-009-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing on various routes in McHenry County; includes 3,770 tons HMA surface course, Mix D; 
33,662 sq yds milling; 548 ft detector loop replacement; 45,225 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (35 Working Days) (Job No. C-91-440-11) (1-77953-3200)  
(See the Special Provisions for the DBE Percentage) 

  
 192. Contract No. 60N98  DuPage County  District 1 

Section 2011-010-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing at various locations in DuPage County; includes 3,357 tons HMA surface course, Mix 
D; 29,969 sq yds milling; 813 ft detector loop replacement; 26,270 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (40 Working Days) (Job No. C-91-441-11) (1-77953-3300)  
(See the Special Provisions for the DBE Percentage) 

  
 193. Contract No. 60P03  Cook County  District 1 

Section 2011-014-RS                           
Various Routes (VARIOUS)  
Intermittent pavement resurfacing at various locations in central Cook County; includes 1,235 tons HMA surface course, 
Mix D; 269 tons polymerized HMA surface course, Mix D; 13,435 sq yds milling; 248 ft detector loop replacement; 9,421 ft 
thermoplastic pavement marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-91-445-11) (1-
77953-3700) (See the Special Provisions for the DBE Percentage) 

  
 194. Contract No. 60P08  Will County  District 1 

Section 99-1-RA-WRS                           
FAI Route 57 (I-57)  
Rest area improvements at the Prairie View Rest Area in Peotone; includes 1,210 cu yds earth excavation; 309 cu yds 
removal and disposal of unsuitable material; 5,402 tons HMA binder and surface course, Mix D; 23,277 sq yds milling; 
2,347 sq yds Class D patches; 428 sq yds HMA shoulders; 1,113 ft concrete curb and gutter; 4,246 sq yds aggregate 
subgrade; 50 ft unit duct; 15,292 ft thermoplastic pavement marking; mobilization; traffic control and protection. (30 
Working Days) (Job No. C-91-461-11) (0-01781-1001) (1-72917-0408)  
(See the Special Provisions for the DBE Percentage) 

  
 195. Contract No. 60P16  Cook County  District 1 

Section 2011-021-L                           
FAI Route 90/94 (I-90/94 (DAN RYAN EXPY))  
High mast light tower foundation repairs along FAI Routes 90/94 (Dan Ryan Expressway) at 76th Street, 81st Street and 
82nd Street in Chicago; includes 1.5 tons subbase granular material; 36 sq ft median removal; 16.9 cu yds concrete 
removal; 16.9 cu yds concrete; 1,710 lbs epoxy coated reinforcement bars; 72 sq ft concrete median surface; remove and 
reinstall light poles; maintenance of lighting system; nighttime work zone lighting; mobilization; traffic control and 
protection. (30 Calendar Days) (Job No. C-91-477-11) (1-72917-0407)  
(See the Special Provisions for the DBE Percentage) 

  
 NOTICE – PRE-QUALIFICATION WAIVER

Pre-qualification of bidder with the Department of Transportation is not required on the BELOW item; however, 
prospective bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin. 

 196. Contract No. 60P18  Cook County  District 1 
Section 2424.2B-I-2                           
FAP Route 389 (CONGRESS PKWY)  
Rehabilitation of the heating, ventilation and air conditioning (HVAC) systems in the east and west bridge houses along 
Congress Parkway over the south branch of the Chicago River (SN 016-2445); includes 14 unit heaters; 8 split-system air 
conditioners; HVAC demolition (mechanical and electrical); 8 disconnect switches; 1,310 ft conduit attached to structure; 
1,310 ft cable assembly in conduit; 1 transformer; panel boards and panel mounted circuit breakers. (Completion Date: 
December 30, 2011 Plus 05 Working Days) (Job No. C-91-483-11) (1-75659-0400)  
(See the Special Provisions for the DBE Percentage)  
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 197. Contract No. 60P27  Cook County  District 1 
Section 2011-027-I                           
FAI Route 90/94 (I-90/94)  
Structural repair of concrete and bridge drainage system repairs on 19 structures along I-90/94 from Maxwell Street to 
28th Place in Chicago; includes 989 ft bridge drainage system repairs; 8,275 sq ft structural repair of concrete; temporary 
shoring and cribbing at 7 locations; mobilization; traffic control and protection. (50 Working Days)  
(Job No. C-91-498-11) (0-01281-1000) (See the Special Provisions for the DBE Percentage) 

  
 198. Contract No. 60P33  Lake County  District 1 

Section 128-I-3                           
FAP Route 330 (IL 21)  
2.05 miles of temporary pavement, tree removal and grading associated with the proposed reconstruction of IL Route 21 
in Gurnee, Waukegan, Libertyville Township and Libertyville; includes 5,400 ft paint pavement marking; 7,881 units tree 
removal; 8,512 ft temporary fence; 100 trees root pruning; 15,208 cu yds earth excavation; 1,000 cu yds furnished 
excavation; 16,931 sq yds compost; 7.2 acres seeding; 7,645 ft perimeter erosion barrier; 226 sq yds Class D patches; 
1,307 ft storm sewers; 10 units selective clearing; 9,040 sq yds temporary pavement; 1,000 cu yds porous granular 
embankment; mobilization; traffic control and protection. (Completion Date: October 31, 2011 Plus 10 Working Days)  
(Job No. C-91-512-11) (1-71388-0210) (See the Special Provisions for the DBE Percentage) 

  
 199. Contract No. 63441  Cook County  District 1 

Section 01-00024-00-SW (JUSTICE) 
FAU Route 1548 & FAU Route 2757 (79TH ST. & ROBERTS RD.) Project CMM-9003(287) 
Project consists of PCC sidewalk, storm sewer, HMA driveway, curb and gutter, earth excavation, drainage structure 
adjustments and all other incidental items to complete the work on FAU Route 1548 (79th Street) from Cork Avenue to 
Roberts Road and on FAU Route 2757 (Roberts Road from 87th Street to 79th Street in the village of Justice; includes 39 
units tree removal; 4,136 sq yds topsoil furnish and place; 900 ft grading and shaping ditches; 1,500 sq yds erosion 
control blanket; 1,500 sq yds sodding; 3,520 ft perimeter erosion barrier; 1,095 sq yds aggregate base course; 92 tons 
HMA surface course; 44 tons polymerized HMA surface course; 27,247 sq ft PCC sidewalk; 830 sq ft detectable 
warnings; 1,379 sq yds driveway pavement removal; 282 ft pipe underdrains; 7 manholes to be adjusted; 1,872 ft 
combination concrete curb and gutter; 1,343 sq ft segmental concrete block wall; 26 temporary accesses; 1,626 sq ft PCC 
sidewalk; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (40 Working Days)  
(Job No. C-91-499-09) (1-11011-0089) (See the Special Provisions for the DBE Percentage) 

  
 200. Contract No. 63538  Cook County  District 1 

Section 10-00251-00-MS (OAK PARK) 
Various Routes  Project CMM-9003(822) 
Project consists of curb and gutter removal and replacement, parkway and sidewalk removal and replacement and the 
installation of new concrete bus shelter pads at 11 locations along with the electrical wiring to provide power to the shelter 
structures, installation of a bus shelter at one of the locations and all other incidental items to complete the work at 
various routes in the village of Oak Park; includes 112 ft temporary fence; 436 sq yds subbase granular material; 221 ft 
conduit in trench; 11 gulfbox junctions; 2,826 ft electric cable in conduit; 4,074 sq ft PCC sidewalk; 2,700 sq ft sidewalk 
removal (special); 372 sq ft brick paver removal; 11 - six-inch diameter pipe bollard; 1 bus shelter; 104 sq yds parkway 
restoration; 7 step down transformers; traffic control and protection; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-91-563-11) (1-11011-0091) (See the Special Provisions for the DBE Percentage) 

  
 201. DELETED FROM LETTING 
  
 202. Contract No. 63562  Will County  District 1 

Section 09-00028-00-CH (SHOREWOOD) 
FAU Route 0298 (BLACK ROAD) Project M-9003(805) 
Project consists of HMA widening and resurfacing, curb and gutter, sidewalk, HMA bike path, maintain existing temporary 
traffic signal, new permanent traffic signal, relocating and installing new decorative street lights, parkway restoration and 
all other incidental items to complete the work on FAU Route 298 (Black Road) at River Road in the village of Shorewood; 
includes 1,934 cu yds earth excavation; 2,266 cu yds removal and disposal of unsuitable material; 5,007 sq yds topsoil 
furnish and place; 76 units supplemental watering; 104 lbs temporary erosion control seeding; 1,133 sq yds aggregate 
base course; 3,559 sq yds HMA base course; 1,184 tons HMA surface course; 4,325 sq ft PCC sidewalk; 9,418 sq yds 
HMA surface removal; 1,866 ft combination curb and gutter removal; 3,459 sq ft sidewalk removal; 132 sq yds Class D 
patches; 5,680 ft pavement marking tape; 13,301 ft thermoplastic pavement marking line; 970 ft conduit pushed; 5,084 ft 
unit duct, 600V; 4,482 ft trench and backfill for electrical work; 6,896 ft electric cable in conduit, signal; 12 signal heads, 
LED; 8 pedestrian signal heads, LED; 4,174 sq yds aggregate subgrade; 349 cu yds porous granular embankment, 
subgrade; 22 transplanted salvaged trees; 45 shrubs to be relocated; 821 tons polymerized leveling binder (machine 
method); 2,145 ft combination concrete curb and gutter; 4 lighting units complete; 4 LED internally illuminated street name 
signs; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (55 Working Days) (Job No. C-91-726-09) (1-20872-0000)  
(See the Special Provisions for the DBE Percentage) 
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 203. Contract No. 63565  McHenry County  District 1 
Section 10-00111-00-SW (WOODSTOCK) 
FAU Route 33 ((SOUTH ST.) & DANE ST.) Project SRTS-4009(12) 
Project consists of sidewalk construction, driveway pavement, culverts, landscape restoration and all other incidental 
items to complete the work on FAU Route 33 (South Street) from Moraine Drive to Westwood School and on Dane Street 
from Mary Ann Street to Pleasant Street in the city of Woodstock; includes 189 units tree removal; 818 cu yds earth 
excavation; 100 cu yds furnished excavation; 4,031 sq yds topsoil furnish and place; 4,031 sq yds sodding; 121 units 
supplemental watering; 81 lbs temporary erosion control seeding; 735 ft perimeter erosion barrier; 60 tons aggregate 
base course; 988 sq yds protective coat; 8,555 sq ft PCC sidewalk; 555 sq yds driveway pavement removal; 726 ft saw 
cuts; 260 ft pipe culverts; 572 ft storm sewer removal; 170 ft combination concrete curb and gutter; 463 sq yds HMA 
driveway pavement; 12 trees; traffic control and protection; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (25 Working Days) (Job No. C-40-003-10) (0-01682-1024)  
(See the Special Provisions for the DBE Percentage) 

  
 204. Contract No. 63571  Will County  District 1 

Section 08-00413-00-BR (JOLIET) 
FAU Route 330 (BARNEY DRIVE) Project BRS-9003(162) 
Remove existing triple barrel corrugated metal pipe arch culvert 69' long and construct a double barrel (10-0" X 5'-6") 
reinforced concrete box culvert, over Rock Run Tributary Number Three, between Fairway Drive and Campbell Street in 
the city of Joliet; includes 33,480 lbs reinforcement bars, epoxy coated; 201 cu yds concrete box culverts; 656 sq yds 
pavement removal; 656 sq yds HMA pavement, 9 1/4"; 1,819 sq ft sidewalk removal; 1,843 sq ft PCC sidewalk; 350 ft 
combination curb and gutter; 109 ft storm sewer; 133 ft ductile iron water main; 736 sq yds aggregate subgrade; 396 ft 
paint pavement marking line; 852 sq yds sodding; 0.08 acre seeding; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (45 Working Days) (Job No. C-91-174-09) (1-20561-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 205. Contract No. 63576  Will County  District 1 

Section 08-00050-00-BR (BOLINGBROOK) 
FAP Route 856 (WEBER ROAD) Project BRS-197(114) 
Project consists of the removal of the existing superstructure, construction of a new precast, prestressed concrete deck 
beam (21" depth), bridge approach pavement and all other incidental items to complete the work on FAP Route 856 
(Weber Road) over the East Branch DuPage River in the village of Bolingbrook; includes 316 ft perimeter erosion barrier; 
50 gals bituminous materials (prime coat); 1,020 sq yds protective coat; 384 sq yds pavement removal; 236 ft 
combination concrete curb and gutter removal and replacement; removal of existing structures; 997 sq yds bridge deck 
grooving; 6,076 sq ft precast, prestressed concrete deck beams (21" depth); 52,110 lbs reinforcement bars, epoxy 
coated; 344 bar splicers; 218 ft steel railing; 835 sq ft concrete sealer; 27,736 ft pavement marking tape; 8,900 ft polyurea 
pavement marking line; 2,934 sq ft pavement marking removal; 676 sq yds concrete wearing surface; 60 asbestos 
bearing pad removals; traffic control and protection; Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (Completion Date: November 18, 2011 Plus 05 Working Days) 
(Job No. C-91-153-09) (1-20565-0100) (See the Special Provisions for the DBE Percentage) 

  
 206. Contract No. 63577  Cook County  District 1 

Section 10-00092-00-RS (RIVER FOREST) 
FAU Route 2753 (THATCHER AVENUE) Project M-9003(792) 
Project consists of the intermittent replacement of defective curb and gutter, sidewalks, pavement patching, HMA surface 
removal, various utility structure adjustments, resurfacing with leveling binder and HMA surface course, pavement 
striping, restoring the parkways with topsoil and sod and all other incidental items to complete the work on FAU Route 
2753 (Thatcher Avenue) from Madison Street to Hawthorn Avenue in the village of River Forest; includes 1,830 gals 
bituminous materials (prime coat); 100 sq yds HMA surface removal-butt joint; 1,050 tons HMA surface course; 180 sq ft 
PCC sidewalk; 9,120 sq yds HMA surface removal; 500 ft combination concrete curb and gutter removal and 
replacement; 550 sq ft sidewalk removal; 1,500 sq yds Class C patches; 26 frames and lids to be adjusted; 650 ft short 
term pavement marking; 1,050 ft thermoplastic pavement marking line; 525 tons polymerized leveling binder (machine 
method); traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (15 Working Days) (Job No. C-91-412-11) (1-21143-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 207. Contract No. 63578  McHenry County  District 1 

Section 00-C2000-03-BT (MCHENRY CONSERVATION DIST) 
RIDGEFIELD TRACE EXTENSION  Project CMM-9003(680) 
Construct a 10' wide HMA pedestrian path on an aggregate base course, sidewalk construction, curb and gutter removal 
and replacement and pavement markings, located on Commonwealth Edison Company right-of-way, between Oak Street 
and Veterans Acres Park within the city of Crystal Lake; includes 990 cu yds earth excavation; 6,404 sq yds geotechnical 
fabric for ground stabilization; 5,502 sq yds aggregate base course; 652 tons HMA surface course; 1,380 sq ft PCC 
sidewalk; 140 ft remove and replace curb and gutter; 950 cu yds porous granular embankment, subgrade; 581 ft 
thermoplastic pavement marking line; 4,435 ft paint pavement marking line; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (30 Working Days) (Job No. C-91-711-10) (1-11011-0092) 
(See the Special Provisions for the DBE Percentage) 
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 208. Contract No. 63583  McHenry County  District 1 
Section 08-00355-00-BR                           
BLIVIN STREET  Project BRS-111(49) 
Remove existing 3-span PPC deck beam bridge supported on spill-thru abutments and construct a 3-span steel beam 
structure on thru integral abutments and approach work, located north of US Rte. 12 over Nippersink Creek in the village 
of Spring Grove; includes 267 cu yds structure excavation; 85 cu yds concrete structures; 386 cu yds concrete 
Superstructures; 61 cu yds concrete encasement; 125,850 lbs furnish and erect structure steel; 89,560 lbs reinforcement 
bars, epoxy coated; 1,222 ft furnish and drive steel piles; 354 ft parapet railing; 1,691 sq ft form liner textured surface; 2 
cofferdams; 571 sq yds aggregate subgrade; 412 sq yds HMA pavement 6"; 91 sq yds bridge approach pavement; 771 sq 
yds pavement removal; 253 ft storm sewer; 113 ft steel plate beam guardrail; 415 ft thermoplastic pavement marking line; 
501 ft  polyurea pavement marking; 0.23 acres seeding; 290 sq yds sodding; 1,100 sq yds articulated block revetment 
mat; 273 sq yds stone riprap; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: May 11, 2012 Plus 10 Working Days) (Job No. C-91-098-09) (1-20560-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 209. Contract No. 63585  DuPage County  District 1 

Section 11-00177-00-RS (ELMHURST) 
FAU Route 2659 (WEST AVENUE) Project M-9003(794) 
Project consists of roadway improvements including PCC pavement milling, HMA milling, leveling binder, HMA surface 
course, Class D patches, curb and gutter replacement, sidewalk replacement, proposed sidewalk, recessed epoxy 
pavement markings and all other incidental items to complete the work on FAU Route 2659 (West Avenue) from First 
Street to Lake Street in the city of Elmhurst; includes 14 units tree removal; 1,600 sq yds topsoil furnish and place; 1,600 
sq yds sodding; 2,451 sq yds subbase granular material; 5,277 gals bituminous materials; 106 tons aggregate (prime 
coat); 1,497 tons polymerized leveling binder (machine method); 256 sq yds HMA surface removal; 2,995 tons HMA 
surface course; 2,270 sq yds protective coat; 14,840 sq ft PCC sidewalk; 3,845 sq yds HMA surface removal; 2,010 ft 
combination curb and gutter removal and replacement; 5,980 sq ft sidewalk removal; 2,640 sq yds Class D patches; 
8,213 ft temporary pavement marking line; 4,208 ft epoxy pavement marking line; 17,856 sq yds PCC surface removal; 
4,208 ft grooving for recessed pavement marking; 95 drainage structures to be adjusted; traffic control and protection; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (60 Working 
Days) (Job No. C-91-414-11) (1-21142-0000) (See the Special Provisions for the DBE Percentage) 

  
 210. Contract No. 63586  Will County  District 1 

Section 10-00040-00-PV (CREST HILL) 
FAU Route 328 (CEDARWOOD DRIVE) Project M-9003(806) 
Project consists of the removal and construction of full-depth HMA pavement along with earth excavation, storm sewer, 
combination curb and gutter, PCC driveway pavement and all other incidental items to complete the work on FAU Route 
328 (Cedarwood Drive) from Theodore Street to 2,230 feet south of Theodore Street in the city of Crest Hill; includes 610 
cu yds earth excavation; 1,000 sq yds geotechnical fabric for ground stabilization; 5,850 sq yds topsoil furnish and place; 
5,850 sq yds sodding; 100 units supplemental watering; 4,150 ft perimeter erosion barrier; 525 sq yds subbase granular 
material; 10,300 sq yds preparation of base; 500 tons aggregate base repair; 1,030 gals bituminous materials (prime 
coat); 10,300 sq yds HMA pavement (full-depth); 475 sq yds PCC driveway pavement; 4,650 sq ft PCC sidewalk; 10,300 
sq yds pavement removal; 475 sq yds driveway pavement removal; 4,500 ft combination curb and gutter removal and 
replacement; 750 sq ft sidewalk removal; 731 ft storm sewers; 5,215 ft thermoplastic pavement marking line; 350 cu yds 
porous granular embankment; traffic control and protection; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (55 Working Days) (Job No. C-91-474-11) (1-21140-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 211. Contract No. 63588  DuPage County  District 1 

Section 11-00176-00-RS (ELMHURST) 
FAU Route 2672 (SPRING ROAD) Project M-9003(793) 
Project consists of roadway improvements including HMA milling, leveling binder, HMA surface course, Class D patches, 
curb and gutter replacement, sidewalk replacement, recessed epoxy pavement markings and all other incidental items to 
complete the work on FAU Route 2672 (Spring Road) from Harrison Street to Vallette Street in the city of Elmhurst; 
includes 316 cu yds removal and disposal of unsuitable material; 885 sq yds topsoil furnish and place; 885 sq yds 
sodding; 3,089 sq yds subbase granular material; 3,973 gals bituminous materials (prime coat); 80 tons aggregate (prime 
coat); 1,113 tons leveling binder (machine method); 2,225 tons HMA surface course; 2,320 sq yds protective coat; 9,489 
sq ft PCC sidewalk; 19,586 sq yds HMA surface removal; 3,938 ft combination curb and gutter removal and replacement; 
10,124 sq ft sidewalk removal; 1,960 sq yds Class D patches; 5,207 ft strip reflective crack control treatment; 1,970 ft 
temporary pavement marking line; 985 ft epoxy pavement marking line; 47 frames and lids to be adjusted; 985 ft grooving 
for recessed pavement marking; traffic control and protection; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (40 Working Days) (Job No. C-91-417-11) (1-21141-0000)  
(See the Special Provisions for the DBE Percentage) 
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 212. Contract No. 63592  Lake County  District 1 
Section 09-00169-00-TL (NORTH CHICAGO) 
FAP Route 352 (SHERIDAN ROAD) Project CMM-9003(348) 
Modernization of two traffic signals, including new poles, signal heads and controllers and the interconnection of nine 
intersections between Martin Luther King Jr. Drive and Belvidere Road, located in the city of North Chicago and the city of 
Waukegan; includes 2 service installations; 4,685 ft conduit in trench; 8,545 ft conduit pushed; 2 full actuated controllers 
and cabinets; 25,730 ft electric cable in conduit; 7 traffic signal posts; 6 steel mast arm assemblies and poles; 1 steel 
combination mast arm assembly and pole; 8 signal heads L.E.D.; 14 pedestrian signal heads, L.E.D.; 15,276 ft fiber optic 
cable; 3,950 ft remove electric cable from conduit; 3,515 sq ft PCC sidewalk; 317 ft combination curb and gutter; 1,885 sq 
yds sodding; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(Completion Date: February 01, 2012 Plus 10 Working Days) (Job No. C-91-662-09) (1-11011-0093)  
(See the Special Provisions for the DBE Percentage) 

  
 213. Contract No. 63594  Kane County  District 1 

Section 08-00389-00-TL                           
FAP Route 307 (IL 64) Project CMM-9003(205) 
Project consists of controller upgrades, installation of fiber optic cable and terminations and splicing of fiber optic cable for 
traffic signal interconnection of IL 64 from Randall Road to Burlington Road and on Burlington Road from IL 64 to the 
Traffic Management Center, located in St. Charles and Campton Township; includes 25,284 ft conduit in trench; 2,232 ft 
conduit pushed; 2 full-actuated controllers in existing cabinets; 31,702 ft electric cable in conduit; 61,098 ft fiber optic 
cable; 4 ethernet switches; 1 network configuration; 2 video traffic monitoring systems with PTZ cameras; 2 layer II fiber 
optic transceiver modules; 2 malfunction management units; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (75 Working Days) (Job No. C-91-262-09) (1-11011-0094)  
(See the Special Provisions for the DBE Percentage) 

  
 214. Contract No. 63595  Kane County  District 1 

Section 06-00214-27-BR                           
FAP Route 361 (STEARNS ROAD) Project HPP-1527(35) 
Project consists of the removal of the existing roadway bridge across the Chicago Central & Pacific Railroad and 
construction of a new precast prestressed concrete I-Beam bridge, 42", earth excavation, combination concrete curb and 
gutter, concrete sidewalk, concrete and HMA pavements, construction of storm sewers, landscape restoration and all 
other incidental items to complete the work on FAP Rte. 361 (Stearns Road) at Umbdenstock Road; includes 250 units 
tree removal; 442 ft temporary fence removal; 20 tree pruning; 2,680 cu yds removal and disposal of unsuitable material; 
6,057 cu yds furnished excavation; 4,228 sq yds geotechnical fabric for ground stabilization; 9,030 sq yds topsoil furnish 
and place; 3 acres seeding; 9,030 sq yds erosion control blanket; 349 sq yds stone riprap; 419 sq yds filter fabric; 345 
gals bituminous materials; 688 sq yds HMA pavement (full-depth); 1,438 sq yds PCC pavement; 3,179 sq yds protective 
coat; 1,140 sq yds bridge approach pavement connector; 4,318 sq yds pavement removal; 1,080 ft combination curb and 
gutter removal; 1 removal of existing structures; 2,137 cu yds structure excavation; 899 sq yds protective coat; 499 ft 
furnishing and erecting precast prestressed concrete I-beams, 42"; 84,870 lbs reinforcement bars, epoxy coated; 104 bar 
splicers; 28 anchor bolts; 713 ft ductile iron water main; 592 sq ft concrete sealer; 1,418 ft combination concrete curb and 
gutter; 483 sq ft concrete median; 6,419 ft pavement marking tape; 1,159 ft thermoplastic pavement marking line; 4,965 ft 
polyurea pavement marking line; 2,215 sq ft pavement marking removal; 1 maintenance of existing traffic signal 
installation; 500 ft electric cable in conduit; 384 sq yds sediment control; 1,581 sq yds baxial geogrid; 723 cu yds porous 
granular embankment; 464 sq ft concrete median; 308 ft water main casing pipe; 3,992 sq yds aggregate subgrade; 2,418 
ft sediment control, silt fence; 5,514 sq ft mechanically stabilized earth retaining wall; 2,153 cu yds porous granular 
embankment, subgrade; 728 ft sanitary sewer, special; traffic control and protection (special); Federal funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (100 Working Days)  
(Job No. C-91-142-11) (1-20114-0400) (See the Special Provisions for the DBE Percentage) 

  
 215. Contract No. 63596  Cook County  District 1 

Section 09-00090-00-SW (WESTERN SPRINGS) 
Various Routes  Project HPP-1419(11) 
Project consists of the installation of PCC sidewalk, earthwork, curb and gutter removal and replacement, driveway 
pavement removal and replacement, drainage structures & storm sewer installation, drainage structure adjustments, 
placement of thermoplastic & polyurea pavement markings, landscape restoration & all other incidental items to complete 
the work on various routes in the village of Western Springs; includes 673 cu yds removal and disposal of unsuitable 
material; 44 units tree removal; 111 units supplemental watering; 100 tons aggregate for temporary access; 2,732 sq yds 
protective coat; 22,178 sq ft PCC sidewalk; 392 sq ft detectable warnings; 2,194 sq ft sidewalk removal; 633 ft 
combination concrete curb and gutter; 234 ft thermoplastic pavement marking line; 290 ft polyurea pavement marking 
line; 18 drainage and utility structures to be adjusted; 5,275 sq yds sodding; 2 buffalo box adjustments; traffic control and 
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(35 Working Days) (Job No. C-91-878-09) (1-20111-0010) (See the Special Provisions for the DBE Percentage) 
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 216. Contract No. 63600  Cook County  District 1 
Section 10-00093-00-RS (WESTERN SPRINGS) 
FAU Route 3782 (HILLGROVE AVENUE) Project M-9003(718) 
Project consists of HMA surface removal, pavement patching, combination concrete curb and gutter removal and 
replacement, sidewalk removal and replacement, driveway removal and replacement, drainage structure adjustments, 
frame and lid adjustments, cleaning drainage structures, resurfacing with HMA level binder and surface courses, 
placement of thermoplastic and polyurea pavement markings, permanent ground anchor installation, landscape 
restoration and all other incidental items to complete the work on FAU Route 3782 (Hillgrove Avenue) from Hampton 
Avenue to Wolf Road in the village of Western Springs; includes 1,395 sq yds geotechnical fabric for ground stabilization; 
100 tons aggregate for temporary access; 61 tons aggregate (prime coat); 1,016 tons leveling binder (machine method); 
1,283 tons HMA surface course; 515 sq yds protective coat; 1,440 sq ft PCC sidewalk; 13,543 sq yds HMA surface 
removal; 1,328 ft combination curb and gutter removal and replacement; 1,440 sq ft sidewalk removal; 1,325 sq yds Class 
D patches; 2,000 ft strip reflective crack control treatment; 33 frames and lids to be adjusted; 5,272 ft temporary 
pavement marking line; 5,075 ft thermoplastic pavement marking line; 600 sq yds sodding; traffic control and protection; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(35 Working Days) (Job No. C-91-118-11) (1-21078-0000) (See the Special Provisions for the DBE Percentage) 

  
 217. Contract No. 64813  Winnebago County  District 2 

Section 77-2-2&77-2B-1                           
FAP Route 734 (IL 2) Project ACF-734(44) 
3.07 miles of reconstruction to create a four-lane facility with an at-grade intersection on IL Route 2 from Elmwood Road 
to Latham Road north of Rockford; includes 640,431 cu yds earth excavation; 4,463 cu yds rock excavation; 51,522 cu 
yds removal and disposal of unsuitable material; 296 cu yds trench backfill; 12,696 sq yds geotechnical fabric for ground 
stabilization; 415,388 sq yds topsoil; 178.75 acres seeding; 8,468 sq yds stone riprap; 126,477 tons subbase granular 
material; 52,839 tons aggregate base course; 15,334 tons HMA surface course, Mix C; 119,022 sq yds HMA pavement 
(full-depth); 5,038 sq yds PCC pavement; 533 sq yds bridge approach pavement; 55,366 sq yds pavement removal; 
58,953 sq yds HMA shoulders; removal of 6 existing structures; 632 cu yds structure excavation; 496.7 cu yds concrete; 
954 sq yds bridge deck grooving; 6,098 lbs reinforcement bars; 77,900 lbs epoxy coated reinforcement bars; 2,046 ft 
metal pile shells; 31.9 cu yds concrete box culverts; 163.7 ft precast concrete box culvert 9'X4'; 62,377 ft pipe 
underdrains; 8,911 ft concrete curb and gutter; 2,012.5 ft steel plate beam guardrail; 21 traffic barrier terminals; 1,150 sq 
ft sign panel; 146,682 ft polyurea pavement marking; 24,181 ft electric cable; 60 signal heads; 1,290 shade trees; removal 
of 7 buildings; 61,712 tons material transfer device; 2 settlement platforms; 250 intermediate trees; 9,160 sq ft permanent 
steel sheet piling; mobilization; traffic control and protection; Federally funded. (Completion Date: November 18, 2013) 
(Job No. C-92-139-04) (2-06700-0100) (See the Special Provisions for the DBE Percentage) 

  
 218. Contract No. 64987  Winnebago County  District 2 

Section 129K-1                           
FAP Route 303 (IL 173) Project NHF-303(53) 
Roadway reconstruction and intersection improvements on IL Route 173 at IL Route 251 in Machesney Park; includes 
45,079 cu yds earth excavation; 2,477 cu yds furnished excavation; 3,520 cu yds trench backfill; 60,975 sq yds topsoil; 9 
acres seeding; 17,603 sq yds sodding; 158 units supplemental watering; 87,682 sq yds subbase granular material; 1,419 
tons HMA binder course; 2,425 tons polymerized HMA binder course; 1,004 tons HMA surface course, Mix C; 598 tons 
polymerized HMA surface course, Mix E; 62,341 sq yds PCC pavement (jointed); 52,956 sq yds pavement removal; 2,923 
sq yds milling; 3,594 sq yds PCC shoulders; removal of 2 existing structures; 67.3 cu yds concrete removal; 1,988 cu yds 
structure excavation; 65,360 lbs reinforcement bars; 440 lbs epoxy coated reinforcement bars; 368 cu yds concrete box 
culverts; 1,060 ft precast concrete box culverts 11' X 6'; 12 manholes; 25,980 ft concrete curb and gutter; 587.5 ft steel 
plate beam guardrail; 4 traffic barrier terminals; 293 sq ft sign panel; 50,587 ft polyurea pavement marking; 45,125 ft 
electric cable; 44 shade trees; 32 intermediate trees; 94 signal heads; removal of 3 buildings; 2 drywells; 16 steel 
combination mast arm assemblies and poles; 16 luminaires; 4 controllers; mobilization; traffic control and protection; 
Federally funded. (Completion Date: November 01, 2012 Plus 90 Working Days) (Job No. C-92-162-10) (2-02430-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 219. Contract No. 64G14  JoDaviess County  District 2 

Section 106RS-2                           
FAP Route 306 (IL 35)  
2.47 miles of milling, resurfacing and other work on IL Route 35; includes 167 sq yds topsoil; 167 sq yds erosion control 
blanket; 25 tons leveling binder (hand method); 1,359 tons leveling binder (machine method); 1,962 tons HMA surface 
course, Mix C; 4,700 tons HMA surface course, Mix F; 2,049 tons polymerized HMA surface course, Mix F; 66,177 sq yds 
milling; 3 traffic barrier terminals; 60,724 ft paint pavement marking; mobilization; traffic control and protection. (45 
Working Days) (Job No. C-92-123-10) (2-18300-0000) (See the Special Provisions for the DBE Percentage) 
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 220. Contract No. 64G40  Winnebago County  District 2 
Section D2 MRS 2011-2                           
FAI Route 39 (I-39)  
Pavement patching and HMA resurfacing on I-30 at the northbound off-ramp to Baxter Road and the ramp back on to I-39 
northbound in Winnebago County; includes 6.4 units excavating and grading existing shoulders; 80 tons aggregate base 
course; 236 sq yds patching; 356 sq yds HMA shoulders; 640 ft pipe underdrains; 1,280 ft paint pavement marking; 236 
sq yds geotechnical reinforcement; 39 cu yds granular subgrade replacement; mobilization; traffic control and protection. 
(15 Working Days) (Job No. C-92-008-11) (0-01617-2002) (See the Special Provisions for the DBE Percentage) 

  
 221. Contract No. 64G73  Winnebago County  District 2 

Section 104RS                           
FAU Route 5106 (IL 70)  
Resurfacing on IL Route 70 from Glenwood Avenue to Jefferson Street in Rockford; includes 4,590 tons HMA surface 
course, Mix D; 49,756 sq yds milling; 198 sq yds pavement patching; 2,402 ft concrete curb and gutter; 438 sq ft concrete 
median surface; 21,387 ft thermoplastic pavement marking; 1,200 ft detector loop; 67 cu yds granular subgrade 
replacement; mobilization; traffic control and protection. (35 Working Days) (Job No. C-92-052-11) (2-28395-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 222. Contract No. 64G95  Henry County  District 2 

Section (101,102)RS-3                           
FAP Route 611 (IL 81)  
6.96 miles of milling, HMA surface, striping and other work on IL 81 from 0.3 mile east of I-74 to the west city limits of 
Cambridge; includes 10,389 tons HMA surface course, Mix C; 4,085 sq yds milling; 3,400 tons aggregate wedge 
shoulder; 193,276 ft paint pavement marking; 60 tons leveling binder (hand method); 10,199 tons material transfer device; 
mobilization; traffic control and protection. (35 Working Days) (Job No. C-92-089-11) (2-15140-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 Small Business Set-Aside. 
 223. Contract No. 64H12  Various Counties  District 2 

Section REST AREA REPAIRS 2011                           
Various Routes (VARIOUS)  
Sidewalk and curb repairs at various rest areas, Willow Creek on I-39, Krisdala Baka on I-74, Mississippi Rapids on I-80 
and Turtle Creek on I-90; includes 10,249 sq ft PCC sidewalk; 23 sq yds Class D patches; 741 ft concrete curb and 
gutter; 2,448 ft epoxy pavement marking; 4 trash receptacle relocations; mobilization; traffic control and protection. (35 
Working Days) (Job No. C-92-124-11) (0-01781-2005) (See the Special Provisions for the DBE Percentage) 

  
 224. Contract No. 64H13  Winnebago County  District 2 

Section (32,33)RS-3                           
FAP Route 742 (IL 2)  
1.07 miles of resurfacing on IL Route 2 from Pond Street to Cedar Street in Rockford; includes 2,402 tons HMA surface 
course, Mix D; 24,505 sq yds milling; 450 ft saw cuts; 125 sq yds pavement patching; 15,634 ft hot spray thermoplastic 
pavement marking; 400 ft detector loop; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-92-119-11) (2-10160-0400) (See the Special Provisions for the DBE Percentage) 

  
 Small Business Set-Aside. 
 225. Contract No. 64H14  Various Counties  District 2 

Section D2 DECK SEALING 2011-3                           
Various Routes (VARIOUS)  
Concrete sealer applied to the bridge decks of seventeen structures at various locations in the district; includes 235,503 
sq ft concrete sealer; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-92-121-11) (2-91000-0300) (See the Special Provisions for the DBE Percentage) 

  
 226. Contract No. 66937  LaSalle County  District 3 

Section (6 B-1)I                           
FAP Route 68 (IL 23)  
Repairs to existing bridge carrying IL 23 over Otter Creek, 2.8 miles north of IL 18 north of Streator (SN 050-0160); 
includes 211 tons HMA surface course, MIX D; 1,607 sq yds milling; 25.4 cu yds concrete removal; 25.4 cu yds concrete; 
3,070 lbs structural steel; 3,900 lbs epoxy coated reinforcement bars; 183 ft preformed joint seal; 28 elastomeric bearing 
assemblies; 987 sq yds waterproofing membrane system; 56 ft concrete curb and gutter; 50 sq ft structural repair of 
concrete; 987 sq yds HMA surface removal (deck); jack and remove 28 existing bearings; 2,932 ft thermoplastic 
pavement marking; 56 anchor bolts; mobilization; traffic control and protection. (40 Working Days)  
(Job No. C-93-073-09) (0-01617-3002) (IN-HOUSE) (See the Special Provisions for the DBE Percentage) 
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 Small Business Set-Aside. 
 227. Contract No. 66B14  Ford County  District 3 

Section (17)T                           
FAP Route 697 (IL 9)  
Removal of an existing CMP culvert and concrete box culvert and replacement with three precast concrete pipe culverts 
on IL Route 9 approximately 265 feet east of IL Route 115, west of Paxton; includes 117 cu yds earth excavation; 117 cu 
yds furnished excavation; 100 ft exploration trench; 100 ft grading and shaping ditches; 75 sq yds subbase granular 
material; 64 sq yds pavement removal; 64 sq yds Class D patches; 90 ft pipe culverts; 74 cu yds controlled low-strength 
material; 30 ft box culvert removals; 54 ft paint pavement marking; 6 end sections; mobilization; traffic control and 
protection. (15 Working Days) (Job No. C-93-078-11) (3-00927-0060)  
(See the Special Provisions for the DBE Percentage) 

  
 228. Contract No. 66B21  Bureau County  District 3 

Section (06-4)RA-5                           
FAI Route 80 (I-80)  
Repairs and renovation at the Great Sauk Trails Rest Area along eastbound I-80 north of Wyanet; includes 612 tons 
polymerized HMA surface course, Mix C; 300 sq ft PCC sidewalk; 4,755 sq yds milling; 2,211 ft saw cuts; 881 sq yds 
Class B patches; 1,163 tie bars; 1,074 dowel bars; 19 tons aggregate wedge shoulder; 90 ft concrete curb and gutter; 
3,208 ft epoxy pavement marking; 152 sq yds pavement patching (full-depth); mobilization; traffic control and protection. 
(20 Working Days) (Job No. C-93-087-11) (0-01781-3004) (See the Special Provisions for the DBE Percentage) 

  
 229. Contract No. 66B29  Various Counties  District 3 

Section D-3 HIGHWAY DAMAGE REPAIR 2012                           
Various Routes (VARIOUS)  
Repair of damaged guardrail, attenuators, etc., caused by motorists along various routes in the district; includes 30 traffic 
barrier terminals; 100 guard posts; 100 ft HMA curb repair; 950 ft chain link fence; 9,800 ft woven wire fence; 102 
guardrail markers; 32 ft timber curb; 115 emergency work call-outs; 7,550 rail element plates; repair 16 traffic barrier 
terminals; 655 steel posts; repair 60 ft high tension cable; 15 cu ft concrete structure repair; mobilization; traffic control 
and protection. (Completion Date: August 31, 2012) (Job No. C-93-094-11) (MCHD) (0-01618-3001) (0-01842-3000)  
(See the Special Provisions for the DBE Percentage) 

  
 230. Contract No. 66B40  LaSalle County  District 3 

Section D3 PATCHING 2012-5                           
FAI Route 39 (I-39)  
Pavement patching along I-39 from Marshall County line to Lee County line; includes 1,027 sq yds Class A patches; 
1,027 sq yds patching reinforcement; 8,432 ft saw cuts; 978 ft epoxy pavement marking; mobilization; traffic control and 
protection. (15 Working Days) (Job No. C-93-112-11) (0-01618-3006)  
(See the Special Provisions for the DBE Percentage) 

  
 Small Business Set-Aside. 
 231. Contract No. 68A38  Tazewell County  District 4 

Section D4 BUILDING DEMO 2011-1                           
FAP Route 399 (IL 8)  
This project involves the demolition of wood frame single family houses, garage and storage sheds located at 2112 
Washington Road and 2158 Washington Road in Washington; includes remove 2 existing septic tanks; building removals 
Nos. 1-3; filling existing cisterns; removal and disposal of friable asbestos; removal and disposal of non-friable asbestos; 
mobilization. (15 Working Days) (Job No. C-94-054-11) (4-00910-0107)  
(See the Special Provisions for the DBE Percentage) 

 
 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 

Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 certified. Evidence of certification must be provided prior to receiving authorization to bid.” Contractors are 
required to submit copies of current certificates for each Letting. These certificates must be submitted along with the 
contractors’ original BC 57 Affidavit of Availability. 

 232. Contract No. 68A39  Tazewell County  District 4 
Section D4 BRIDGE PAINTING 2011                           
FAI Route 155 (I-155)  
This project consists of cleaning and painting two structures carrying IL Route 122 and County Highway 8 over Interstate 
155 in southern Tazewell County; includes cleaning and painting structural steel, locations 1 and 2; containment and 
disposal of non-lead paint cleaning residues Nos. 1 & 2; mobilization; traffic control and protection. (55 Working Days) 
(Job No. C-94-055-11) (0-01001-4001) (See the Special Provisions for the DBE Percentage) 
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 233. Contract No. 68A44  Tazewell County  District 4 
Section D4 BRIDGE WASHING 2011                           
FAI Route 74 & FAP Route 669 (I-74 & IL 8/29/16)  
This project consists of washing the structure carrying Interstate 74 (Murray Baker Bridge, SN 090-0001) over the Illinois 
River and washing the structure carrying IL Route 8, IL Route 29 and IL Route 116 (Cedar Street Bridge, SN 090-0030) 
over the Illinois River; includes bridge washing Nos. 1 and 2; mobilization; traffic control and protection.  
(35 Working Days) (Job No. C-94-062-11) (0-01281-4001) (See the Special Provisions for the DBE Percentage) 

  
 234. Contract No. 68A50  Tazewell County  District 4 

Section (90-14,15)J-1                           
FAI Route 74 (I-74)  
This The project consists of repairing existing cable guardrail along Interstate 74; includes 1200 ft Repair cable road 
guard, three strands. (Completion Date: June 30, 2012) (Job No. C-94-071-11) (0-01841-4001)  
(See the Special Provisions for the DBE Percentage) 

  
 235. Contract No. 70911  Champaign County  District 5 

Section FY2011 INTERCONNECT                           
Various Routes (VARIOUS)  
This project consists of installing a fiber optic interconnect for signalized intersections at various locations in Champaign; 
includes 1,371 sq ft PCC sidewalk; 8,561 ft conduit in trench; 54,390 ft conduit pushed; 53,724 ft electric cable in conduit; 
8,561 ft trench and backfill for electrical work; 7 full-actuated controller and cabinet; 35 transceivers-fiber optic; 56,758 ft 
fiber optic cable in conduit; 53 inductive loop detectors; 2 service installations; mobilization; traffic control and protection. 
(230 Working Days) (Job No. C-95-004-11) (5-92070-1602, 0-01300-5001)  
(See the Special Provisions for the DBE Percentage) 

  
 236. Contract No. 70921  Piatt County  District 5 

Section (10,11)RS                           
FAS Route 1531 & FAU Route 7533 (CISCO-MONTICELLO RD)  
2.11 miles of resurfacing on Cisco/Monticello Road from 600E to Monticello; includes 519 sq yds HMA surface removal-
butt joint; 517 sq yds PCC surface removal-butt joint; 2,316 tons HMA surface course, N50; 1,701 tons aggregate wedge 
shoulder; 147 sq yds HMA shoulders; 25,090 ft paint pavement marking line; 1,574 tons leveling binder (machine 
method), N50; traffic control and protection; mobilization. (20 Working Days) (Job No. C-95-018-11) (0-01618-5001)  
(See the Special Provisions for the DBE Percentage) 

  
 237. Contract No. 70928  McLean County  District 5 

Section D5 PATCHING 2012-2                           
FAI Route 39 (I-39)  
This project consists of patching on Interstate 39 from Interstate 55 to the Woodford County Line; includes 1,420 sq yds 
patches; 1,910 dowel bars; 7,845 ft saw cuts; 360 sq yds pavement fabric; mobilization; traffic control and protection. (15 
Working Days) (Job No. C-95-037-11) (0-01618-5002) (See the Special Provisions for the DBE Percentage) 

  
 238. Contract No. 70929  Champaign County  District 5 

Section D5 PATCHING 2012-3                           
FAP Route 808 (IL 130)  
This project consists of patching at specified locations between Philo and Windsor Road; includes 1,012 sq yds Class D 
patches; 1,702 ft paint pavement marking line; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-95-038-11) (0-01618-5003) (See the Special Provisions for the DBE Percentage) 

  
 239. Contract No. 70940  Champaign-Vermilion Counties  District 5 

Section D5 PATCHING 2012-1                           
FAI Route 57 & FAI Route 74 (I-57 & I-74)  
35.37 miles of patching on I-57 and on I-74 in Champaign and Vermilion Counties; includes 1,062 sq yds patches; 4,918 
ft saw cuts; traffic control and protection; mobilization. (20 Working Days) (Job No. C-95-049-11) (5-92070-1701)  
(See the Special Provisions for the DBE Percentage) 

  
 240. WITHDRAWN FROM LETTING 
  
 Small Business Set-Aside. 
 241. Contract No. 72D93  Montgomery County  District 6 

Section 112Q                           
FAS Route 1741 (FR I-55 WEST)  
This project consists of A-1 seal coat on I-55 Frontage Road west from East Main Street in Waggoner to IL Rte. 66; 
includes 190 tons polymerized bituminous materials (cover and seal coat); 1,333 tons seal coat aggregate; 112,511 ft 
paint pavement marking line; traffic control and protection; mobilization. (15 Working Days)  
(Job No. C-96-012-11) (0-01617-6023) (See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



- 43 - 

 

 242. Contract No. 72E05  Hancock County  District 6 
Section (102)RS-9,T                           
FAP Route 713 (IL 61)  
This project consists of milling, resurfacing and storm sewer replacement on IL Route 61 from just west of First Street to 
west of Green Street in Augusta; includes 81 ft combination concrete curb and gutter; 284 tons HMA surface course, N50; 
2,463 sq yds HMA surface removal; 74 ft storm sewers; 974 ft paint pavement marking line; 25 raised reflective pavement 
markers; mobilization; traffic control and protection. (20 Working Days) (Job No. C-96-025-11) (6-76516-0005)  
(See the Special Provisions for the DBE Percentage) 

  
 243. Contract No. 72E34  Sangamon County  District 6 

Section D6 CABLE MED BAR REPAIR 2011                           
FAI Route 55 & 72 (I-55 & I-72)  
This project consists of repairing and replacing cable median barriers damaged by motorists on Interstates 55 and 72, this 
work will be conducted on a call-out basis; includes 4,500 ft repair high tension cable; repair 10 high tension barrier 
terminals; 900 high tension cable post repairs; mobilization; traffic control and protection. (Completion Date: 365 Working 
Days) (Job No. C-96-062-11) (0-01841-6001) (See the Special Provisions for the DBE Percentage) 

  
 244. Contract No. 72E40  Logan County  District 6 

Section (54) INT PATCHING 2011                           
FAI Route 55 (I-55)  
This project consists of patching on Interstate 55 from north of IL Route 10 in Lincoln to Beason Road in Atlanta; includes 
685 sq yds Class D patches; 252 sq yds patch reinforcement; 1,398 ft saw cuts; 212 sq yds Class A patches; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-068-11) (0-01617-6022)  
(See the Special Provisions for the DBE Percentage) 

  
 245. Contract No. 72E41  Various Counties  District 6 

Section D6 BRIDGE WASHING 2011                           
Various Routes (VARIOUS)  
This project consists of washing five bridge structures at various locations in Adams, Cass, and Hancock Counties; 
includes 5 bridge washing; traffic control and protection; mobilization. (20 Working Days)  
(Job No. C-96-069-11) (0-01281-6001) (See the Special Provisions for the DBE Percentage) 

  
 246. Contract No. 72E50  Logan County  District 6 

Section D6 BRIDGE SUPPORT 2011                           
FAP Route 717 (IL 10)  
This project consists of placing temporary supports under eleven deck beams on the structure carrying IL Rte. 10 over 
Sugar Creek overflow located 3 miles east of New Holland; includes 57,810 lbs furnishing and erecting structural steel; 
traffic control and protection; mobilization. (30 Working Days) (Job No. C-96-082-11) (0-01517-6001  
(See the Special Provisions for the DBE Percentage) 

  
 247. Contract No. 74514  Effingham County  District 7 

Section D7 REST AREA PATCHING 2011                           
FAI Route 57 (I-57)  
This project consists of patching at the northbound and southbound Greencreek Rest Areas located on Interstate 57 north 
of Effingham; includes 1,865 sq yds patches; 1,217 dowel bars; 1,023 sq yds pavement fabric; 6,382 ft saw cuts; 
mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-039-11) (0-01781-7002)  
(See the Special Provisions for the DBE Percentage) 

  
 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 

Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 certified. Evidence of certification must be provided prior to receiving authorization to bid.” Contractors are 
required to submit copies of current certificates for each Letting. These certificates must be submitted along with the 
contractors’ original BC 57 Affidavit of Availability. 

 248. Contract No. 74520  Lawrence County  District 7 
Section D7 BRIDGE PAINTING 2011-3                           
FAS Route 1807 (BUS US 50)  
This project consists of cleaning and painting the structural steel on the structure (SN 051-0053) carrying U.S. Business 
Route 50 over the Embarras River at Lawrenceville; includes 670 sq ft concrete sealer; containment and disposal of non-
lead paint cleaning residue; 670 sq yds cleaning bridge seats; cleaning and painting steel bridge; mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-97-055-11) (0-01281-7001)  
(See the Special Provisions for the DBE Percentage) 
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 249. Contract No. 76E15  St Clair County  District 8 
Section 10-1RS-1                           
FAU Route 9185 (LAKE DRIVE)  
This project consists of milling, patching and resurfacing portions of Lake Drive in Centreville; includes 773 tons leveling 
binder (machine method); 781 sq yds HMA surface removal-butt joint; 1,293 tons HMA surface course; 14,458 sq yds 
HMA surface removal; 384 sq yds Class B patches; 1,679 ft aggregate wedge shoulder; 378 tons HMA shoulders; 990 sq 
yds waterproofing membrane system; 862 ft steel plate beam guardrail; 12 traffic barrier terminals; 16,268 ft thermoplastic 
pavement marking line; 116 raised reflective pavement markers; 990 sq yds HMA surface removal (deck); 200 sq yds 
deck slab repair; mobilization; traffic control and protection. (75 Calendar Days) (Job No. C-98-108-10) (0-01617-8009) 
(See the Special Provisions for the DBE Percentage) 

  
 250. Contract No. 76E60  Madison County  District 8 

Section 406I-2                           
FAP Route 304/FAP Route 2 (US 67/IL 143)  
This project consists of widening for free flow right turn lane at the intersection of U.S. Route 67 and IL Route 143 by the 
Clark Bridge in Alton; includes 107 sq yds PCC pavement (jointed); 469 sq yds protective coat; 263 sq yds PCC 
shoulders; 221 ft pipe underdrains; 398 ft combination concrete curb and gutter; 895 sq ft concrete median surface; 200 ft 
steel plate beam guardrail; 425 ft polyurea pavement marking line; 47 raised reflective pavement markers; 1,405 ft electric 
cable; 2 signal heads; 4 pedestrian signal heads; 1,170 ft detector loop replacement; 2,680 ft remove and reinstall electric 
cable in conduit; 2,358 ft grooving for recessed pavement; mobilization; traffic control and protection. (30 Calendar Days) 
(Job No. C-98-019-11) (8-00291-0000) (See the Special Provisions for the DBE Percentage) 

  
 251. Contract No. 82726  DuPage County  District 1 

Section 59(SA,SB&SF)1                           
FAP Route 365 (IL 56) Project F-365(14) 
Pump station rehabilitation of Pump Station No. 48 along IL Route 56 (Butterfield Road) in DuPage County; includes 300 
cu yds earth excavation; 820 sq yds aggregate base course; 150 tons HMA binder and surface course, Mix C; 4 cu yds 
concrete removal; 300 cu yds structure excavation; 1,350 lbs structural steel; 9,000 lbs epoxy coated reinforcement bars; 
210 ft chain link fence; 1 chain link gate; pump station SCADA equipment; pump station general work; pump station 
electrical work; pump station mechanical work; complete spare main pump assembly; complete spare low flow pump 
assembly; 3,400 sq ft removal and disposal of lead based paint; mobilization; Federally funded. (Completion Date: 
December 31, 2012 Plus 05 Working Days) (Job No. C-91-155-94) (1-72617-0200)  
(See the Special Provisions for the DBE Percentage) 

  
 252. Contract No. 85535  Winnebago County  District 2 

Section 10-00471-00-SP                           
Various Routes  Project HSIP-201(28) 
This project consists of removing existing signs and replacement with new bases, posts, hardware and sign panels along 
various routes within Winnebago County; includes 9,695.80 sq ft sign panel-Type 1; 33,552 ft telescoping steel sign 
support; remove 1,864 signs complete; Federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (85 Working Days) (Job No. C-92-034-11) (0-01662-2001)  
(See the Special Provisions for the DBE Percentage) 

  
 253. Contract No. 85536  JoDaviess County  District 2 

Section 10-00134-00-BR                           
FAS Route 72 (EAST BETHEL ROAD) Project ER-7-2(103) 
Remove existing single span concrete T-beam bridge and construct a single span precast prestressed concrete I-beam 
bridge, over Little Rush Creek, 3 miles east of Elizabeth; includes 1,217 cu yds channel excavation; 48 cu yds concrete 
structures; 192 cu yds concrete Superstructures; 430 ft furnish and erect I-beams 48 inch; 46,130 lbs reinforcement bars, 
epoxy coated; 156 ft furnish and drive steel pile; 146 tons aggregate base course; 68 tons aggregate surface course; 47 
tons HMA binder course; 47 tons HMA surface course; 3,156 cu yds earth excavation; 205 tons breaker-run crushed 
stone; 2,912 sq yds stone riprap; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (75 Working Days) (Job No. C-92-065-11) (0-99911-2002)  
(See the Special Provisions for the DBE Percentage) 

  
 254. Contract No. 87450  Livingston County  District 3 

Section 06-00169-01-BR                           
FAS Route 267 (CH 35) Project BRS-267(106) 
Remove existing single span reinforced concrete thru girder structure and construct a three span reinforced concrete slab 
structure, over Diamond Creek, 2.75 miles east of Dana; includes 4,285 cu yds earth excavation; 870 cu yds channel 
excavation; 2,795 cu yds earth excavation; 188 cu yds structure excavation; 52 cu yds concrete structures; 261 cu yds 
concrete Superstructures; 60,905 lbs reinforcement bars, epoxy coated; 979 ft furnish and drive steel pile; 2,437 tons 
aggregate base course; 372 tons HMA binder course; 248 tons HMA surface course; 388 ft steel plate beam guardrail; 
4,601 sq yds stone riprap; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (95 Working Days) (Job No. C-93-076-10) (3-10233-0000)  
(See the Special Provisions for the DBE Percentage) 
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 255. Contract No. 87488  DeKalb County  District 3 
Section 06-00172-01-WR (DEKALB) 
FAU Route 5369 (PEACE ROAD) Project M-5017(45) 
This project consists of 0.9 mile of widening and resurfacing from two-lane section to four-lane section with curb and 
gutter from 400 ft north of IL Route 38 to the railroad overpass bridge in the city of DeKalb; includes 20 units tree removal 
(6 to 15 units diameter); 688 cu yds earth excavation; 764 cu yds removal and disposal of unsuitable material; 1,322 cu 
yds furnished excavation; 7,511 sq yds topsoil furnish and place, 4"; 1.58 acres seeding, Class 2; 7,511 sq yds erosion 
control blanket; 920 ft perimeter erosion barrier; 1.58 acres mulch, method 2; 28 sq yds stone riprap, Class A4; 346 sq 
yds aggregate base course, Type B 4"; 9 tons bituminous materials (prime coat); 37 tons aggregate (prime coat); 822 sq 
yds HMA surface removal-butt joint; 2,070 tons HMA binder course, IL-19.0, N70; 493 tons HMA asphalt surface course, 
Mix D, N70; 289 sq yds protective coat; 951 sq yds pavement removal; 280 ft Class D patches; 33 tons aggregate 
shoulders, Type B; 343 tons aggregate wedge shoulder, Type B; 348 lbs reinforcement bars; 362 ft storm sewers, Class 
A; 1,004 ft combination concrete curb and gutter, Type B-6; 700 ft steel plate beam guardrail, Type A, 9-foot posts; 93 cu 
yds non-special waste disposal; 37 sq ft sign panel, Type 1; 5,000 ft thermoplastic pavement markings; 1,341 ft epoxy 
pavement markings; 428 ft conduit in trench; 308 ft trench and backfill for electrical work; 1,525 sq yds aggregate 
subgrade 12"; 100 units dust control watering; 32 ft expansion joint repair; 130 cu yds porous granular embankment, 
subgrade; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (35 
Working Days) (Job No. C-93-107-11) (3-10453-0000) (See the Special Provisions for the DBE Percentage) 

  
 256. Contract No. 89412  Peoria County  District 4 

Section 05-00067-00-RS (BARTONVILLE) 
Various Routes  Project HPP-985(2) 
This project consists of 4.5 miles of resurfacing and aggregate shoulders on various local roads within the village of 
Bartonville; includes 6,676 gals polymerized bituminous materials (prime coat); 514 sq yds HMA surface removal-butt 
joint; 5,607 tons polymerized HMA surface course, Mix D, N50; 1,337 sq yds pavement patching (partial depth); 329 tons 
aggregate shoulders, Type B; 2,803 tons polymerized leveling binder (machine method), IL-4.75, N50; 13,955 sq yds 
HMA surface removal, special; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (50 Working Days) (Job No. C-94-111-06) (4-10215-0000) (4-10206-0010) 
(See the Special Provisions for the DBE Percentage) 

  
 257. Contract No. 91457  Vermilion County  District 5 

Section 08-14136-00-BR                           
TR 225  Project BROS-183(311) 
Remove existing single span steel I-beam bridge and construct a single span precast prestressed concrete deck beam 
bridge, located 2.5 miles west of Newton over an unnamed stream; includes 23 cu yds concrete structures; 1,242 sq ft 
precast, prestressed concrete deck beams;; 2,400 lbs reinforcement bars; 420 ft furnish and drive steel pile; 96 ft steel 
railing; 4 traffic barrier terminals; 295 tons aggregate surface course; 150 tons stone riprap; Federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(Job No. C-95-319-11) (5-10277-0000) (See the Special Provisions for the DBE Percentage) 

  
 258. Contract No. 95513  Macon County  District 7 

Section 05-00198-00-BR                           
FAU Route 7449 (CH 7) Project BRM-5169(38) 
This project consists of removal of existing structure and construction of a three-span precast, prestressed deck beam 
bridge, concrete wearing surface, full-depth HMA, soil cement and earthwork located north of Mt. Zion over Finley Creek; 
includes 94 cu yds earth excavation; 640 cu yds channel excavation; 673 cu yds furnished excavation; 357 ft perimeter 
erosion barrier; 556 tons stone riprap, Class A4; 326 sq yds processing modified soil 12"; 14 tons PCC; 633 sq yds HMA 
pavement; removal of existing structure; 110 cu yds structure excavation; 89.0 cu yds concrete structures; 28.3 cu yds 
concrete superstructure; 30.2 cu yds concrete encasement; 710 sq yds protective coat; 5,748 sq ft precast, prestressed 
concrete deck beams (17" depth); 21,700 lbs reinforcement bars, epoxy coated; 120 ft parapet railing; 1,265 ft furnishing 
steel piles HP 10X42; 74.8 cu yds controlled low-strength material; 80 ft concrete curb, Type B; 408 ft guardrail removal; 
58 ft rub rail; 460 ft paint pavement marking; 0.2 acre seeding, Class 2 (special); 640 sq yds concrete wearing surface, 5"; 
140 ft bicycle railing, special; 40 asbestos bearing pad removals; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (75 Working Days) (Job No. C-97-063-07) (7-10587-0000)  
(See the Special Provisions for the DBE Percentage) 
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 259. Contract No. 95639  Effingham County  District 7 
Section 04-00084-01-PV                           
FAU Route 8390 (EVERGREEN AVENUE) Project RS-HPP-1785(101) 
The work in sections 04-00084-01-PV consists of tree removal, earth excavation, topsoil, embankment, storm sewers and 
appurtenances, concrete curbs and gutters, aggregate base course, aggregate surface course, PCC pavement, sidewalk, 
driveways, gabion retaining walls, bridge construction, soil cement base course, HMA binder and surface course, 
structure removal, guardrail, and all necessary related work, from Nazarene Road to Outer Belt West; includes 6.85 acres 
tree removal; 58,302 cu yds earth excavation; 15,702 cu yds furnished excavation; 18,432 sq yds processing soil-cement 
base course; 15,593 100 wt cement; 7,483 tons aggregate surface course; 3,739 tons HMA binder course; 2,564 tons 
HMA surface course; 1,350 sq yds PCC pavement; 6,364 sq ft PCC sidewalk; 3,532 ft combination concrete curb and 
gutter; 3,008 ft storm sewer; 755 ft water main; 6 remove existing structures; 166 cu yds structure excavation; 69 cu yds 
concrete structures; 3,562 sq ft precast prestressed concrete deck beams; 5,790 lbs reinforcement bars; 1,242 ft furnish 
and drive steel piles; 100 ft steel plate beam guardrail; 4 traffic barrier terminals; 216 ft steel railing; 16,131 ft paint 
pavement marking line; 765 tons stone dumped riprap; 18.5 acres seeding, Class Two (special); Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (250 Working Days)  
(Job No. C-97-016-07) (7-10319-0000) (7-10319-0010) (See the Special Provisions for the DBE Percentage) 

  
 260. Contract No. 95646  Effingham County  District 7 

Section 10-00091-00-BT                           
TREC TRAIL  Project TCSP-IL09(29) 
Construct a pedestrian truss bridge, 150'-4" from face to face of backwall, located 0.50 mile west of Effingham over the 
Little Wabash River; includes 1,500 sq ft pedestrian truss superstructure; 130 cu yds channel excavation; 430 cu yds 
furnished excavation; 68 cu yds concrete structures; 9,680 lbs reinforcement bars; 880 ft furnish and drive metal shell 
piles; 775 tons stone riprap; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (35 Working Days) (Job No. C-97-033-11) (7-10568-0000) (7-10568-0010) 
(See the Special Provisions for the DBE Percentage) 

  
 261. Contract No. 95653  Wabash County  District 7 

Section 06-04114-00-BR                           
TR 52  Project BROS-185(32) 
Remove existing single span I-beam bridge and construct a 55' single span precast prestressed concrete deck beam 
bridge over a drainage ditch, located 2.25 miles south southeast of Gards Point; includes 2,081 cu yds earth excavation; 
147 cu yds channel excavation; 22 cu yds concrete structures; 1,320 sq ft precast, prestressed concrete deck beams; 
2,420 lbs reinforcement bars; 385 ft furnish and drive steel piles; 109 ft steel railing; 315 tons aggregate surface course; 
680 tons stone dumped riprap; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (30 Working Days) (Job No. C-97-059-11) (7-10438-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 262. Contract No. 95654  Jasper County  District 7 

Section 09-00115-00-FP                           
FAS Route 2711 (CH 10) Project RS-2711(101) 
This project consists of reconstruction of existing roadway with soil-cement base course with a bituminous cover and seal 
coat from IL Route 130 to CH 4; includes 48,649 sq yds processing soil-cement base course 8"; 32,434 wt cement; 
29,190 gals bituminous materials (cover and seal coats); Federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (15 Working Days) (Job No. C-97-054-11) (7-10549-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 263. Contract No. 95656  Shelby County  District 7 

Section 07-04121-00-BR                           
TR 373  Project BROS-173(174) 
This project consists of removal of existing structure and construction of a single span precast, prestressed deck beam 
bridge, aggregate surface and earthwork located five miles northwest of Cowden over Pole Cat Creek; includes 225 cu 
yds earth excavation; 490 cu yds furnished excavation; 265 tons stone riprap, Class A 4; 405 tons aggregate surface 
course, Type B; removal of existing structure; 24.8 cu yds concrete structures; 1,296 sq ft precast, prestressed concrete 
deck beams (21" depth); 2,750 lbs reinforcement bars; 111 ft steel railing, Type S1; 420 ft furnishing metal shell piles 
12"X0.250"; 74 ft pipe culverts, Class D, Type 1; 25 ft steel plate beam guardrail, Type A 9-foot post; Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-97-061-11) (7-10435-0000) (See the Special Provisions for the DBE Percentage) 
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 264. Contract No. 95657  Shelby County  District 7 
Section 06-02119-00-BR                           
TR 283A  Project BROS-173(175) 
Remove existing two-span steel stringer superstructure with a timber deck and construct a three-span precast, 
prestressed concrete deck beam bridge over the Little Wabash River 7.4 miles southeast of Strasburg; includes 1,403 cu 
yds earth excavation; 2,076 cu yds furnished excavation; 92 cu yds concrete structures; 3,360 sq ft precast, prestressed 
concrete deck beams; 9,020 lbs reinforcement bars; 518 ft furnish steel piles; 18 setting piles in rock; 281 ft steel railing; 
875 tons aggregate surface course; 237 tons stone riprap; Federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (60 Working Days) (Job No. C-97-063-11) (7-10380-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 265. Contract No. 95660  Macon County  District 7 

Section 10-P4000-00-BR (DECATUR PARK DISTRICT) 
TR 939 (PARK DRIVE) Project M-5169(49) 
This Project consists of removal of existing structure and construction of a 3 span precast prestressed concrete deck 
beam bridge, HMA surface, Type B gutters, and earthwork located in Fairview Park over Stevens Creek; includes 196 
units tree removal; 73 cu yds earth excavation; 141 cu yds channel excavation; 1,447 cu yds furnished excavation; 0.5 
acre seeding, Class 2; 1,258 ft perimeter erosion barrier; 195 sq yds stone riprap, Class A4; 1,731 sq yds processing 
modified soil 12"; 74 tons PCC; 85 tons aggregate surface course, Type B; 187 gals bituminous materials (prime coat); 
483 tons HMA binder course, IL-19.0, N50; 161 tons HMA surface course, MIX C, N50; 17 sq yds HMA shoulder, 8"; 1 
each removal of existing structure; 140.1 cu yds concrete structures; 8.4 cu yds concrete encasement; 461 sq yds 
protective coat; 3,510 sq ft precast prestressed concrete deck beams (27" depth); 17,670 lbs reinforcement bars, epoxy 
coated; 533 ft furnishing steel piles HP 10 x 42; 1,055 ft portland cement mortar fairing course; 49.4 cu yds controlled low-
strength material; 1,024 ft concrete gutter, Type B; 238 ft concrete bridge railing; 391 sq yds concrete wearing surface, 5"; 
Federally funded; (Completion Date: May 25, 2012 Plus 15 Working Days) (Job No. C-97-065-11) (7-10580-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 266. Contract No. 97447  St. Clair County  District 8 

Section 06-00059-00-PV & 08-00059-01-PV (O'FALLON) 
FAU Route 9148 (MILBURN SCHOOL ROAD) Project M-5011(261) 
Reconstruction of a two lane road, consisting of areas of widening, base improvement, HMA binder and surface courses, 
a roundabout, PCC sidewalks and curb and gutter, storm sewers, pavement markings and all other incidental items to 
complete the work on FAU Rte. 9148 (Milburn School Road) from just west of Merriam Parkway to Simmons Road in the 
city of O'Fallon; includes 87 units tree removal; 5,186 cu yds earth excavation; 3,487 cu yds removal and disposal of 
unsuitable material; 1,843 cu yds furnished excavation; 1,689 cu yds trench backfill; 209 lbs temporary erosion control 
seeding; 3,860 ft perimeter erosion barrier; 20,286 sq yds processing modified soil; 392 tons lime; 4,863 sq yds subbase 
granular material; 74 tons aggregate base course; 61 tons aggregate surface course; 350 tons aggregate for temporary 
access; 1,602 gals bituminous materials (prime coat); 7,071 tons HMA binder course; 2,383 tons HMA surface course; 
474 sq yds PCC pavement; 6,345 sq yds protective coat; 18,256 sq ft PCC sidewalk; 14,485 sq yds pavement removal; 
565 ft combination curb and gutter removal; 1 removal of existing structures; 543 ft pipe culverts; 5 precast reinforced 
concrete flared end sections; 4,948 ft storm sewers, rubber gasket, Class A; 615 ft storm sewer removal; 13 manholes, 
type A; 68 inlets; 11,280 ft combination concrete curb and gutter; 1,994 sq ft concrete median; 1,957 sq ft corrugated 
median; 2,272 ft short-term pavement marking; 15,254 ft temporary pavement marking line; 312 sq ft sign panel; 469 ft 
metal post; 15,254 ft thermoplastic pavement marking line; 1,061 ft storm sewer (water main requirements); traffic control 
and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (Completion Date: August 17, 2012) (Job No. C-98-321-09) (8-10314-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 267. Contract No. 97464  Clinton County  District 8 

Section 10-10117-00-BR                           
TR 212 (HAHN ROAD) Project BROS-27(39) 
Remove existing single span bridge with 6" concrete deck and overlay supported on steel beams and construct a three-
span precast, prestressed concrete deck beam bridge over Lost Creek, located one mile north of Shattuc; includes 476 cu 
yds earth excavation; 928 cu yds channel excavation; 60 cu yds concrete structures; 3,115 sq ft precast, prestressed 
concrete deck beams; 7,040 lbs reinforcement bars, epoxy coated; 504 ft furnish and drive steel piles; 234 ft steel railing; 
800 tons aggregate surface course; 198 tons stone dumped riprap; Federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (40 Working Days) (Job No. C-98-349-10) (8-10413-0000) 
(See the Special Provisions for the DBE Percentage) 
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 268. Contract No. 97456  Madison County  District 8 
Section 05-00218-01-WR (ALTON) 
FAU Route 9002 (FOSTERBURG ROAD) Project M-5011(210) 
Project consists of pavement and shoulder widening, patching, HMA binder and surface courses, storm sewer, curb and 
gutter and processing lime modified soils, from north of Storey Lane, south for 0.56 mile in the city of Alton; includes 
1,948 cu yds earth excavation; 2,082 cu yds furnished excavation; 8,433 sq yds processing modified soil 12"; 239 tons 
lime; 770 tons subbase granular material; 1,868 sq yds aggregate base course; 4,422 sq yds HMA base course widening; 
1,900 tons leveling binder; 1,043 tons HMA surface course; 684 sq yds Class D patches; 7,767 ft strip reflective crack 
control treatment; 3,216 sq yds HMA shoulders; 4,914 ft storm sewer; 5,876 ft combination curb and gutter; 13,966 ft 
thermoplastic pavement marking line; 148 raised reflective pavement markers; 1.8 acres seeding; Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (120 Working Days)  
(Job No. C-98-344-06) (8-10277-0000) (See the Special Provisions for the DBE Percentage) 

  
 269. Contract No. 97457  St. Clair County  District 8 

Section 06-00062-06-PV                           
FAU Route 9266 (MAIN STREET) Project RS-163(35) 
This project consists of 1.16 miles of two-lane improvement, base and surface replacement, PCC curb-gutter-sidewalk, 
shoulders, drainage upgrades and pavement striping from Maple Street to Highway 50; includes 861 units tree removal; 1 
acre tree removal, acre; 12,945 cu yds earth excavation; 2,283 cu yds trench backfill; 5.0 acres seeding; 202 sq yds stone 
riprap; 19,867 sq yds aggregate base course; 1,271 tons HMA binder course, IL-19.0, N70; 308 tons HMA surface 
course, Mix D, N70; 15,401 sq yds HMA pavement (full-depth), 11"; 42 tons incidental HMA surfacing; 347 sq yds PCC 
driveway pavement, 6"; 912.0 sq ft PCC sidewalk, 4"; 511 sq yds aggregate shoulders, Type A 8"; 466 tons aggregate 
wedge shoulder, Type B; 5,736 sq yds HMA shoulders, 8"; removal of existing structure; 185 ft pipe culverts; 5,151 ft 
storm sewers, Class A; 22 cu yds Class SI concrete (outlet); 139 ft concrete curb, Type B; 637 ft concrete gutter, Type A; 
6,450 ft combination concrete curb and gutter, Type B.624; 23,138 ft thermoplastic pavement markings; 1,304 ft conduit 
in trench; 3,932 ft electric cable in conduit; 43 ft concrete foundation; 10 signal heads, polycarbonate, LED; 4,036 ft 
detector loop, Type 1; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (170 Working Days) (Job No. C-98-326-10) (8-10313-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 270. Contract No. 97465  St. Clair County  District 8 

Section 06-00201-02-BR                           
FAU Route 9148 (EAST O'FALLON DRIVE) Project BRM-5011(309) 
This project consists of removal of superstructure and substructure, construction of a single span precast, prestressed 
deck beam bridge on spill-thru abutments and HP piles located 1.5 west of IL Route 159 over a branch of Little Canteen 
Creek; includes 49 cu yds earth excavation; 149 cu yds furnished excavation; 0.2 acre seeding Class 2; 270 sq yds stone 
dumped riprap, Class A4; 59 sq yds aggregate base course, Type A 8"; 23 gals bituminous materials (prime coat); 33 
tons HMA surface course, Mix C, N70; 13 tons incidental HMA surfacing; 318 sq yds aggregate shoulders, Type A 8"; 
removal of existing structure; 32.2 cu yds concrete structures; 2,096 sq ft precast, prestressed concrete deck beams (27" 
depth); 2,578 lbs reinforcement bars, epoxy coated; 132 ft steel railing, Type SM; 605 ft furnishing steel piles HP 12 X 53; 
233 sq yds waterproofing membrane system; 459 ft PCC mortar fairing course; Federally funded; (A Special Provision for 
this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-98-340-10) (8-10296-0000) (See the Special Provisions for the DBE Percentage) 

  
 271. Contract No. 97467  Monroe County  District 8 

Section 08-00047-00-PV (COLUMBIA) 
FAU Route 9302 (MAIN STREET) Project CMM-5011(282) 
Reconstruct the intersection of Main Street and IL Route 3 to provide new turn lane onto IL Route 3, located in the city of 
Columbia; includes 583 sq yds pavement removal; 436 sq yds HMA surface removal; 1,879 sq ft sidewalk removal; 624 ft 
curb and gutter removal; 1,576 sq yds subbase granular material; 96 sq yds aggregate surface course; 132 tons HMA 
binder course; 85 tons HMA surface course; 1,263 sq yds HMA pavement 13"; 1,693 sq ft PCC sidewalk; 1,369 sq ft 
concrete median; 1,740 sq ft corrugated median; 900 ft combination curb and gutter; 404 ft storm sewer; 1,521 ft 
thermoplastic pavement marking line; 306 ft conduit in trench; 242 ft conduit pushed; 9,035 ft electric cable in conduit; 1 
traffic signal post; 1 steel mast arm assembly and pole; 3 signal heads, polycarbonate, L.E.D.; 633 ft detector loop; modify 
1 existing controller; Federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (Completion Date: November 15, 2011) (Job No. C-98-358-09) (8-11011-0006)  
(See the Special Provisions for the DBE Percentage) 
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 272. Contract No. 63584  Lake County  District 1 
Section 09-00085-00-BR (DEERFIELD) 
CENTRAL AVENUE  Project BROS-9003(298) 
Project consists of the removal of the existing deck-beam single span, closed abutment bridge, construction of a new 
single-span, prestressed concrete Superstructures and concrete wearing surface, open abutment bridge (21" depth), 
storm sewer installation, HMA pavement installation, riprap installation and all other incidental items to complete the work 
on Central Avenue over the west fork of the North Branch Chicago River in the village of Deerfield; includes 32 units tree 
removal; 370 cu yds earth and channel excavation; 400 ft perimeter erosion barrier; 288 sq yds stone dumped riprap; 200 
sq yds HMA pavement (full-depth); 826 sq ft PCC sidewalk; 387 sq yds pavement removal; 300 ft combination curb and 
gutter removal; 1 removal of existing structures; 2 cofferdams; 331 sq yds bridge deck grooving; 441 sq yds protective 
coat; 2,000 sq ft precast prestressed concrete deck beams (21" depth); 31,730 lbs reinforcement bars, epoxy coated; 54 
bar splicers; 1,092 ft furnishing and driving metal shell piles; 264 ft combination concrete curb and gutter; 222 sq yds 
concrete wearing surface; 130 ft pipe underdrains for structures; traffic control and protection; Federally funded; (A 
Special Provision for this contract requires insurance that names additional insureds). (Completion Date: November 18, 
2011 Plus 05 Working Days) (Job No. C-91-513-09) (1-20669-0000) (See the Special Provisions for the DBE Percentage) 

  
 273. Contract No. 72E39  Various Counties  District 6 

Section D6 CABLE/GUARDRAIL REPAIR 2012                           
Various Routes (VARIOUS)  
This project consists of repairing and replacing high tension cable median barrier at various locations in various counties; 
includes 5,000 ft repair high tension cable; repair 12 high tension barrier terminals; 21 traffic barrier terminals; 300 
guardrail markers; 40 call-outs; 41 emergency call-outs; 13 impact attenuators; 1,000 ft repair steel plate beam guardrail; 
repair 20 traffic barrier terminals; repair 1,000 high tension cable posts; mobilization; traffic control and protection. (365 
Working Days) (Job No. C-96-067-11) (6-00664-0000, 0-01842-6001) (MCHD) 
(See the Special Provisions for the DBE Percentage) 

  
 274. Contract No. 72E42  Sangamon County  District 6 

Section D6 SEAL COAT 2011-1                           
Various Routes (VARIOUS)  
The project consists of crack routing and crack sealing at the IDOT District Six headquarters parking area; includes 2,099 
gals parking lot seal coat; 4,000 ft crack routing (pavement); 1,400 lbs crack filling; mobilization. (15 Working Days)  
(Job No. C-96-070-11) (6-76516-0008) (See the Special Provisions for the DBE Percentage) 

  
 275. Contract No. 74488  Clark County  District 7 

Section D7 HMA RESURF 2011-1                           
SBI Route 11A (E. ARCHER (OLD US 40))  
This project consists of milling, patching and HMA resurfacing on Old U.S. Route 40 from U.S. Route 40 west of Marshall 
to the west corporate limits of Marshall and from the east corporate limits of Marshall to extending east U.S. Route 40; 
includes 1,028 tons leveling binder (machine method); 513 sq yds HMA surface removal-butt joint; 2,085 tons HMA 
surface course, N70; 266 sq yds Class D patches; 689 tons aggregate shoulders; 27,325 ft paint pavement marking line; 
883 sq yds partial depth patching; 24,224 sq yds HMA surface removal; 297 tons HMA for patching; mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-97-139-10) (0-01617-7004)  
(See the Special Provisions for the DBE Percentage) 

  
 276. Contract No. 74509  Fayette County  District 7 

Section D7 PATCHING 2011-4                           
FAU Route 8413 (US 40)  
This project consists of pavement patching on U.S. Route 40 from 0.3 mile west of the Interstate 70 interchange to 
Veterans Avenue in Vandalia; includes 690 sq yds patches; 1,724 dowel bars; 4,108 ft saw cuts; mobilization; traffic 
control and protection. (15 Working Days) (Job No. C-97-028-11) (0-01617-7014)  
(See the Special Provisions for the DBE Percentage) 

  
 277. Contract No. 76B79  Monroe-Randolph Counties  District 8 

Section (51,132)RS-4                           
FAP Route 600 (IL 159) Project F-HSIP-600(62) 
This project consists of HMA resurfacing, milling and patching on IL Route 159 from 0.2 mile south of Juanita Street in 
Hecker to IL Route 154 and safety shoulders and rumble strip on IL Route 159 from LL Road to the Randolph County 
Line; includes 308 sq yds Class B patches; 2,957 ft grading and shaping ditches; 3,672 tons leveling binder (machine 
method), N70; 1,336 sq yds HMA surface removal-butt joint; 7,364 tons HMA surface course, N70; 89,268 sq yds HMA 
surface removal; 612 sq yds pavement patching; 1,488 ft saw cuts; 5,427 sq yds HMA shoulders; 16,281 ft shoulder 
rumble strip; 91,862 ft thermoplastic pavement marking line; 11,722 ft paint pavement marking line; 424 raised reflective 
pavement markers; 5,427 sq yds cold milling; mobilization; traffic control and protection; Federally funded. (50 Working 
Days) (Job No. C-98-047-08) (8-70062-0000, 8-08800-1815) (See the Special Provisions for the DBE Percentage) 

  
 278. WITHDRAWN FROM LETTING 
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 279. Contract No. 78238  Various Counties  District 9 
Section D9 CM RESURFACING 2011-1                           
Various Routes (VARIOUS)  
This project consists of subsidence repair at multiple locations in various counties throughout District 9; includes 15,645 
sq yds HMA surface removal; 221 tons leveling binder (machine method); 60 sq yds PCC surface removal-butt joint; 
1,037 tons HMA binder and surface course; 56 tons polymerized HMA surface course; 580 sq yds HMA surface removal; 
89 tons aggregate wedge shoulder; 415 tons HMA shoulders; 12,117 ft thermoplastic pavement marking line; traffic 
control and protection; mobilization. (40 Working Days) (Job No. C-99-025-11) (0-01618-9004)  
(See the Special Provisions for the DBE Percentage) 

  
 280. Contract No. 78239  Various Counties  District 9 

Section D9 GUARDRAIL REPAIR FY12-1                           
Various Routes (VARIOUS)  
This project consists of repairing and replacing damaged guardrail, barrier terminals, attenuators, cable median barrier 
and fencing on a "call out" basis throughout District 9; includes 15 traffic barrier terminal; 8 traffic barrier terminal; 150 ft 
chain link fence; 102 sq ft structural repair of concrete; 75 furnishing and setting cable rail guard posts (high tension); 244 
furnishing and setting steel posts; 5 high tension cable median barrier terminals; 33 repair traffic barrier terminals; 240 
furnishing and installing guardrail blocks; 235 furnishing and installing rail element plates; 56 traffic barrier terminals; 
traffic control and protection; mobilization. (365 Working Days)  
(Job No. C-99-026-11) (9-00405-0122, 0-01841-9001) (See the Special Provisions for the DBE Percentage) 

  
 281. Contract No. 78240  Saline County  District 9 

Section D9 CM PAVEMENT REPAIR 2011-1                           
FAP Route 332 (IL34/US45)  
This project consists of painting and whitetopping repair located at the IL Route 13/U.S. Route 45 intersection at 
Harrisburg; includes 106 sq yds PCC inlay; 106 sq yds pavement removal; 267 sq yds PCC pavement; 25 sq yds 
patches; 1,824 ft saw cuts; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-99-027-11) (0-01618-9002) (See the Special Provisions for the DBE Percentage) 

 Small Business Set-Aside. 
 282. Contract No. 78243  Williamson County  District 9 

Section D9 DEMOLITION 2012-1                           
FAP Route 331 (IL 13)  
This project consists of demolition of state acquired buildings at 1403 South Division Street, 1407 South Division Street 
and 1311 South Division Street in Carterville; includes 265 cu yds furnished excavation; 335 sq yds topsoil furnish and 
place; 610 sq yds driveway pavement removal; building removals Nos. 1-6; removal and disposal of asbestos.  
(30 Working Days) (Job No. C-99-030-11) (9-00314-0308) (See the Special Provisions for the DBE Percentage) 

  
 283. Contract No. 78256  Saline County  District 9 

Section D9 PATCH 2011-2                           
FAP Route 869 & 331A (IL 34 & IL 13/34)  
This project consists of patching and undersealing at 2 locations. Location 1 is on IL Rte. 34 north of Harrisburg and 
Location 2 is on IL Rte. 13/34, the west leg of the US 45 & IL 13/34 intersection in Harrisburg; includes 9,206 lbs 
polyurethane material; 1,019 sq yds patches; 297 ft saw cuts; 130 ft detector loop; traffic control and protection; 
mobilization. (25 Working Days) (Job No. C-99-044-11) (9-00350-0200)  
(See the Special Provisions for the DBE Percentage) 

  
 284. Contract No. 98797  Perry-Franklin Counties  District 9 

Section (1-1,1,3,6)R-1,RS-3;(1,3,6)B-2                           
FAP Route 869 (IL 14) Project ACBRF-ACF-869(39) 
This project consists of HMA resurfacing, culvert replacement and structure replacement on IL Route 14 from 
approximately 1,100' east of the intersection of IL Route 14 and Old Route 14 to east of the Burlington Northern Santa Fe 
Railroad in Christopher; includes 15,035 tons material transfer device; 35,209 cu yds earth excavation; 3,019 sq yds 
stone riprap; 2,598 sq yds subbase granular material; 1,678 sq yds HMA base course; 8,206 tons HMA surface course; 
6,830 tons leveling binder (machine method); 2,062 sq yds PCC pavement (jointed); 844 sq yds PCC driveway pavement; 
102,445 sq yds HMA surface removal; 3,451 sq yds patches; 44 ft saw cuts; 39,967 ft strip reflective crack control 
treatment; 41,997 sq yds HMA shoulders; removal of existing structures Nos. 1-16; 828 cu yds concrete; 1,392 sq yds 
bridge deck grooving; 290,280 lbs furnishing and erecting structural steel; 168,280 lbs reinforcement bars, epoxy coated; 
188 ft steel railing; 2,237 ft furnishing and driving steel piles; 58 cu yds concrete box culverts; 242 ft precast concrete box 
culverts; 3,129 ft pipe culverts; 148 ft storm sewer; 1,338 ft combination concrete curb and gutter; 1,025 ft steel plate 
beam guardrail; 28 traffic barrier terminals; 90,381 ft paint pavement marking line; 446 raised feflective pavement 
markers; 108 ft conduit in trench; 346 ft electric cable in conduit; 4 signal heads; mobilization; traffic control and 
protection; Federally funded. (215 Working Days) (Job No. C-99-036-03) (9-02470-0100) 
 (See the Special Provisions for the DBE Percentage) 
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 285. Contract No. 99440  Jefferson County  District 9 
Section 05-16113-00-BR                           
TR 165B  Project BROS-81(53) 
Project consists of the removal of the existing structure and construction of a three span precast prestressed concrete 
deck beam bridge (17" and 27" depth), aggregate surfaced approaches and all other incidental items to complete the 
work on TR 165B over Canadian National/Illinois Central Railroad, 3.5 miles north of Bluford; includes 265 units tree 
removal; 285 cu yds earth excavation; 7,260 cu yds furnished excavation; 1,950 sq yds geotechnical fabric for ground 
stabilization; 320 lbs temporary erosion control seeding; 1,400 ft perimeter erosion barrier; 910 tons aggregate surface 
course; 1 removal of existing structures; 1,836 sq ft precast prestressed concrete deck beams (17" depth); 1,863 sq ft 
precast prestressed concrete deck beams (27" depth); 12,550 lbs reinforcement bars; 900 ft furnishing and driving piles; 
84 ft pipe culverts; 8 guardrail markers; 400 tons stone riprap; 750 ft fence removal; 8 each traffic barrier terminals; 
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(50 Working Days) (Job No. C-99-589-06) (9-10313-0000) (See the Special Provisions for the DBE Percentage) 

  
 This project is eligible for the Department’s Mentor-Protégé Program.   

The Mentor Protégé Agreement must be submitted with the bid. 
 286. Contract No. 60477  DuPage County  District 1 

Section 532B                           
FAP Route 870 (IL 53) Project ACF-870(12) 
4.10 miles of roadway reconstruction, additional lanes, dry land bridge construction, traffic signal modernization and 
interconnect on IL Route 53 from Army Trail Road to the Elgin O'Hare Expressway in Itasca and Addison; includes 28,384 
cu yds trench backfill; 93,620 cu yds earth excavation; 7,040 cu yds granular backfill; 2,730 cu yds furnished excavation; 
110,684 sq yds topsoil; 2.7 acres seeding; 52,540 cu yds removal & disposal of unsuitable material; 96,903 sq yds 
sodding; 180.8 units supplemental watering; 721 sq yds stone riprap; 6,921 sq yds HMA base course; 454 tons 
polymerized HMA surface course, Mix F; 20,814 sq yds PCC pavement 10" (jointed); 203,514 sq ft PCC sidewalk; 
162,984 sq yds pavement removal; 9,795 sq yds milling; 2,763 cu yds structure excavation; 4,278.8 cu yds concrete; 
7,195 sq yds bridge deck grooving; 1,111,880 lbs epoxy coated reinforcement bars; 20,006 ft metal pile shells; 236.5 ft 
precast concrete box culvert; 39,650 ft storm sewers; 2,630 ft ductile iron water main; 147 manholes; 67,192 ft concrete 
curb and gutter; 2,563 ft steel plate beam guardrail; 15 traffic barrier terminals; 11,642 sq ft concrete median; 207,432 sq 
yds stabilized subbase-HMA; 7,468 sq yds non-special waste disposal; 1,961 sq ft sign panel; 191,097 sq yds PCC 
pavement 10 1/4" (jointed); 93,848 ft polyurea pavement marking; 24,140 ft conduit in trench; 20,389 ft unit duct; 5,021 ft 
aerial cable; 39,866 ft trench and backfill; 145 luminaires; 16 controllers; 190,834 ft electric cable; 44 steel mast arm 
assemblies and poles; 6 steel combination mast arm assemblies and poles; 216 signal heads; 853 ft detector loop; 108 
intermediate trees; 143 shade trees; 102 shrubs; 154 evergreens; 2,346 vines; 28,453 sq ft noise abatement wall, ground 
mounted; 1,881 sq ft segmental concrete block wall; 12,723 ft preformed detector loop; 53,453 sq yds temporary 
pavement; 24,294 ft fiber optic cable; 246,425 sq yds aggregate subgrade; drainage system; 6 microwave vehicle 
sensors; 5 units perennial plants; 6 sanitary manholes; mobilization; traffic control and protection; Federally funded. 
(Completion Date: October 31, 2012 Plus 10 Working Days) (Job No. C-91-397-97) (1-88120-2010)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: March 11, 2011 (Item 150) 

  
 287. Contract No. 60K17  Lake County  District 1 

Section 24 R-N-2                           
FAP Route 305 (US 14) Project CMF-305(44) 
Channelization and traffic signal modernization for US Route 14 (Northwest Highway) at Kelsey Road in Lake Barrington; 
includes 675 cu yds earth excavation; 368 cu yds furnished excavation; 2,945 sq yds topsoil; 2,810 sq yds erosion control 
blanket; 555 sq yds subbase granular material; 808 tons polymerized HMA surface course, Mix F; 7,696 sq yds milling; 
460 sq yds aggregate shoulders; 1,063 sq yds HMA shoulders; 89 sq ft sign panel; 5,275 ft thermoplastic pavement 
marking; 12,065 ft electric cable; 4 steel mast arm assemblies and poles; 14 signal heads; 1,119 ft detector loop; 17 units 
grading and shaping shoulders; 1 railroad controller; 482 ft electric cable, railroad; mobilization; traffic control and 
protection; Federally funded. (35 Working Days) (Job No. C-91-443-10) (1-78092-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 29, 2011 (Item 3) 

  
 288. Contract No. 60K62  Cook County  District 1 

Section 7HB-K-N                           
FAP Route 338 (IL 59) Project CMF-338(43) 
Channelization for the intersection of IL Route 59 at US Route 20 in Streamwood and Bartlett; includes 1,125 cu yds earth 
excavation; 570 cu yds removal and disposal of unsuitable material; 320 cu yds furnished excavation; 4,620 sq yds 
topsoil; 1.2 acres seeding; 500 sq yds stabilized subbase - HMA; 20 sq yds HMA base course; 3 tons HMA surface 
course, Mix C; 2,000 sq yds PCC pavement; 330 sq yds pavement removal; 60 sq yds PCC shoulders; 342 ft pipe 
culverts; 1,050 ft pipe underdrains; 1,000 ft concrete curb and gutter; 5,800 sq ft concrete median; 1,650 ft polyurea 
pavement marking; 2,675 ft unit duct; 1,700 ft aerial cable; 1,940 ft electric cable; 18 signal heads; 1,900 sq yds 
aggregate subgrade; 240 ft detector loop; mobilization; traffic control and protection; Federally funded. (40 Working Days) 
(Job No. C-91-536-10) (1-78088-0000) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 29, 2011 (Item 11) 
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 289. Contract No. 60K65  Kane County  District 1 
Section 5 R-N-1                           
FAP Route 567 (IL 38) Project HSIP-567(127) 
Widening, pavement patching, resurfacing, installation of new traffic signals and other work on IL Route 38 at Meredith 
Road in unincorporated Virgil Township; includes 2,602 cu yds earth excavation; 6,628 cu yds furnished excavation; 67.1 
cu yds trench backfill; 19,525 sq yds topsoil; 4 acres seeding; 195 units supplemental watering; 4,676 sq yds HMA base 
course; 1,768 tons polymerized HMA surface course, Mix F; 192 sq yds Class D patches; 1,866 sq yds aggregate 
shoulders; 3,173 sq yds HMA shoulders; 31.5 sq ft sign panel; 1 controller; 6,681 ft electric cable; 12 signal heads; 772 ft 
detector loop; 632 tons polymerized leveling binder (machine method); 11,290 sq yds milling; 10,773 ft urethane 
pavement marking; 7,667 sq yds aggregate subgrade; 3,173 sq yds porous granular embankment, subgrade; 400 ft pipe 
underdrains; 4 steel mast arm assemblies and poles; mobilization; traffic control and protection; Federally funded.  
(70 Working Days) (Job No. C-91-542-10) (1-77796-0000) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April 29, 2011 (Item 12) 

  
 290. Contract No. 64G79  Rock Island County  District 2 

Section (81-1WS)M-2                           
FAI Route 80 (I-80)  
Miscellaneous work at the East Moline weigh stations on I-80, located 1.5 miles north of I-88 in Rock Island County; 
includes 55 sq yds pavement removal; 55 sq yds Class A patches; 49 sq yds PCC shoulders; 76 ft epoxy pavement 
marking; 100 ft locating underground cable; 330 ft electric cable; 1 aluminum light pole; 120 ft fiber optic cable; 100 ft 
coaxial cable in conduit; 120 ft install underground raceway, special; weigh-in-motion components; video camera control 
system; mobilization; traffic control and protection. (30 Working Days) (Job No. C-92-077-11) (0-99993-2001)  
(See Special Provisions for DBE %) 
PREVIOUSLY ADVERSTISED: April 29, 2011 (Item 95) 

  
 291. Contract No. 68069  Peoria-Tazewell Counties  District 4 

Section [(72,90)5B]I-2                           
FAI Route 474 (I-474) Project IM-474-7(103)95 
This project consists of bridge deck repairs, bridge deck overlay, miscellaneous structure repairs, bridge joint repairs and 
metalizing located at the structures (SNs. 090-0108 and 090-0109) carrying I-474 (Shade-Lohmann Bridge) over the 
Illinois River west of Creve Coeur; includes 895 cu yds furnished excavation; 1,760 sq yds topsoil furnish and place; 
2,350 tons subbase granular material; 2,080 tons HMA binder and surface course; 635 tons HMA shoulders; 380 floor 
drains; 137 cu yds concrete Superstructure; 28,509 sq yds bridge deck grooving; 35,218 sq yds protective coat; 10,890 
lbs furnishing and erecting structural steel; 45,740 lbs reinforcement bars; 78 ft finger plate expansion joint; 975 ft pipe 
culverts; 4,020 ft conduit in trench; 5,590 ft conduit attached to structure; 11,252 ft electric cable in conduit; 15 luminaire; 
8 light poles; 4,802 ft fiber optic cable in conduit; 2 camera pole; 7 pole mounted equipment cabinet; field thermal 
spraying (metalizing) structural steel; 747 ft Cat 5 ethernet cable; 11 closed circuit television dome camera; 4 high load 
multi-roational bearings, guided expansion; 52,405 ft urethane pavement marking line; 5,254 ft fiber optic cable; 24 jack 
and remove existing bearings; 20,104 lbs structural steel repair; 29,961 sq yds HMA surface removal; 29,520 sq yds 
bridge deck latex concrete overlay; containment and dispoal of lead paint cleaning residues; 2,798 sq ft structural repair 
of concrete; construction layout; 183 sq yds deck slab repair; railroad protective liability insurance; 3,105 ft saw cutting; 20 
high load multi-rotational bearings; 29,961 sq yds bridge deck scarification; 6,360 ft electric cable in trench; traffic control 
and protection; mobilization; Federally funded. (Completion Date: May 17, 2013)  
(Job No. C-94-064-11) (4-01481-0100) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERSTISED: April 29, 2011 (Item 80) 

  
 292. Contract No. 68877  Fulton County  District 4 

Section (41Z,135)R,N;(1CS)I                           
FAP Route 685/22 (IL 9/78) Project HSIP-F-000S(841) 
This project consists or reconstruction, resurfacing and micro-surfacing on Locust Street from Avenue B continuing east 
to a point just west of 5th Avenue, also work along Main Street and 1st Avenue, this project is located in the city of 
Canton; includes 2,892 cu yds earth excavation; 1,172 sq yds topsoil furnish and place; 7,684 sq yds subbase granular 
material; 1,333 sq yds HMA surface removal-butt joint; 1,124 tons HMA binder and surface course; 7,045 sq yds PCC 
pavement; 19,293 sq ft PCC sidewalk; 11,071 sq yds HMA surface removal; 11,837 sq ft sidewalk removal; 3,140 sq ft 
median removal; 1,480 ft storm sewers; 790 ft storm sewer removal; 929 ft water main; 3 fire hydrants; 14 manholes; 
2,901 ft combination concrete curb and gutter; 164 sq ft sign panel; 8,460 ft paint pavement marking line; 262 raised 
reflective pavement markers; 3 service installations; 2,266 ft conduit in trench; 17,105 ft electric cable in conduit; 2,266 ft 
trench and backfill for electrical work; 11 luminaires, sodium vapor, horizontal mount, 250 watt; 3 full-actuated controllers 
and cabinets; 1 master controller; 11 steel combination mast arm assemblies and poles; 149 ft concrete foundation; 39 
signal heads; 12 pedestrian signal heads; 3,045 ft detector loop; 3 water service connections; 5,912 ft micro-surfacing rut 
filling; 9,916 ft urethane pavement marking line; 4,438 ft fiber optic cable in conduit; 448 ft storm sewers, water main 
quality pipe; 17,034 sq yds micro-surfacing, single pass; mobilization; traffic control and protection; Federally funded. 
(Completion Date: November 11, 2011 Plus 10 Working Days) (Job No. C-94-064-09) (4-40610-0100)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERSTISED: March 11, 2011 (Item 90) 
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 293. Contract No. 70894  DeWitt-McLean Counties  District 5 
Section POSTING MITIGATION FY2011-1                           
Various Routes (VARIOUS)  
This project consists of removing the existing pavement in stage construction, repair of the existing subbase if necessary, 
placing reinforcement and construction of a new PCC superstructure at four drainage structures located in Dewitt and 
McLean Counties; includes 68.5 sq yds HMA surface removal; 32 cu yds concrete superstructure; 10,670 lbs 
reinforcement bars, epoxy coated; 200 ft paint pavement marking line; 80 sq yds partial depth removal, (variable depth); 
mobilization; traffic control and protection. (20 Working Days) (Job No. C-95-062-10) (0-01517-5001)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERSTISED: April 29, 2011 (Item 116) 

  
 294. Contract No. 70895  DeWitt-McLean Counties  District 5 

Section POSTING MITIGATION FY2011-2                           
FAP Route 322 & 315 (US 51 & 136)  
The intent of this project is to repair and extend the service life of two precast box beam bridges located on U.S. Route 51 
approximately three miles north of Wapella and on U.S. Route 136 across Kickapoo Creek west of Heyworth; includes 12 
tons HMA surface course, N50; 71 sq yds waterproofing membrane system; 316 ft Portland cement mortar fairing course; 
980 ft paint pavement marking line; 71 sq yds HMA surface removal (deck); 316 ft keyway repair; mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-95-063-10) (0-01517-5002) (CS4D% % DBE) 
PREVIOUSLY ADVERTISED: April 29, 2011 (Item 117) 

  
 295. WITHDRAWN FROM LETTING 
  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 296. Contract No. 76C41  St Clair County  District 8 

Section 82-1A                           
FAP Route 998 (RELOCATED I-70)  
This project consists of repairs to Cahokia Canal triple box culvert, grading, drainage and utility demo located on 
Interstate 70 from 1st Street to Industrial Drive in Fairmont City; includes 28,490 cu yds earth excavation; 17,410 cu yds 
removal and disposal of unsuitable material; 70,300 cu yds furnished excavation; 647 sq yds articulated block revetment 
mat; 489 sq yds HMA pavement (full-depth); 91 sq yds patches; 297 ft saw cuts; 89 sq yds aggregate shoulders; 530 cu 
yds concrete removal; 11,161 cu yds structure excavation; 73,460 lbs reinforcement bars; 530 cu yds concrete box 
culverts; 14 precast reinforced concrete flared end sections; 1,497 ft pipe culverts; 270 ft storm sewers; 27,687 ft storm 
sewer removal; 136 ft epoxy crack injection; removal of 1 underground storage tank; 2,865 cu yds light weight aggregate; 
removal of 330 utility structures; 37,980 cu yds earth excavation; 44 acres seeding; 639 sq yds aggregate surface course; 
1,038 ft water main removal; 21,017 ft water main removal; 3,905 sq yds waterproofing membrane system; 489 sq yds 
aggregate subgrade; building removal; 3,933 sq ft structural repair of concrete; 3,542 cu yds porous granular 
embankment subgrade; railroad protective liability insurance; removal and disposal of non-friable asbestos; mobilization; 
traffic control and protection. (Completion Date: December 21, 2012 Plus 15 Working Days)  
(Job No. C-98-027-10) (8-90000-0050) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: April, 2011 (Item 167) 

  
 In accordance with the requirements of the Governor’s Executive Order #2003-13, this project contains a Project Labor 

Agreement. 
 297. Contract No. 76C54  St Clair County  District 8 

Section 82-1L                           
FAI Route 55/70/64 (I-55/70/64)  
This project consists of lighting improvements along Interstate 55/70 from the B&O Railroad Bridge to IL Route 3 and 
along Interstate 64 from 18th Street to Interstate 55/70 in East St. Louis, IL; includes 2 electric service installations; 2,380 
ft conduit pushed; 2,205 ft conduit attached to structure; 67 junction boxes; 3,520 ft electric cable in conduit; 2,590 ft 
aerial cable with messenger wire; 17,025 ft trench and backfill for electrical work; 128 luminaires; 28 underpass 
luminaires; 22 light poles, aluminum; 11 light towers; 807 ft light tower foundation; railroad protective liability insurance; 
2,690 ft electric cable assembly in conduit; 22,605 ft electric cable assembly in trench; mobilization; traffic control and 
protection. (Completion Date: September 01, 2013) (Job No. C-98-004-11) (8-90000-0700)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERSTISED: April 29, 2011 (Item 126) 
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 ILLINOIS DEPARTMENT OF NATURAL RESOURCES

LAND RECLAMATION 
 
  
 
1LR. Henry County 

AML-GHEE-0901   
ALPHA & BRIAR BLUFF MINE GROUP RECLAMATION PROJECT 
The proposed reclamation project is located at two sites. The Alpha Mine site is approximately 2 miles northeast of Alpha 
and the Briar Bluff Mine site is approximately 1.5 miles south of Colona. The work includes special clearing; 1,116 cu yds 
of earth excavation; 286 cu yds of mine refuse excavation; 1,363 cu yds of special excavation; 723 tons of riprap fill C-3; 
474 tons of CA-1 fill; 2,712 tons of CA-6 fill; 200 tons of aggregate surface course Type B, CA-6; 2 mine opening markers; 
and seeding, mulch and soil amendments for 2 acres.  A pre-bid meeting is scheduled for this project at 10:00 AM, Friday, 
June 10, 2011 at the Alpha Mine site on N 450 Avenue.  All prime and subcontractors are encouraged to attend. (See 
Special Provisions for DBE%)  

  
2LR. Williamson County 

AML-GWME-1001   
DELTA EAST MINE RECLAMATION PROJECT                
The proposed reclamation project is located four miles southeast of Crab Orchard. The proposed work includes special 
clearing, approximately 72,500 cu yds of earth excavation; removal of an existing pipe culvert; sealing of an estimated 7 
embankment voids; construction of 4 riprap ditch checks; installing approximately 660 ft of perimeter erosion barrier, 
approximately 5,000 sq yds of riprap of various sizes, approximately 4,000 sq yds of filter fabric, approximately 4,000 sq 
yds of special excelsior blanket and approximately 24 tons of aggregate surface course; repair approximately 900' of oil 
and chip road; install corrugated polyethylene pipes of 110 ft (30"dia.) & 60 ft (18"dia.) lengths; install a corrugated 
polyethylene tee drop inlet; install 152 ft of iron casing pipe (42"dia.); install 140' of iron casing pipe jacked-in-place 
(42"dia.); install one steel end section; constructing one cofferdam and dewatering two impoundments; planting 750 
seedlings; and the seeding and soil amendments for 18 acres.  There will be a pre-bid meeting for this project on 
Wednesday, June 8, 2011 at 10:00 AM at the project site on Miles Trail Road. All prime and subcontractors are 
encouraged to attend. (See Special Provisions for DBE %)  
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STATE OF ILLINOIS 
Department of Transportation 

Division of Aeronautics 
 
               
 
This Bulletin constitutes official notification to Contractors of the intention to 
receive bids for Airport related work.  The Transportation Bulletin is available on 
the Department’s Internet website at http://www.dot.il.gov.  The following phone 
numbers and e-mail address are available if assistance is needed:               
Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;                          
E-mail: Jim.Layden@illinois.gov. 
 
 

INVITATION FOR BIDS 
 
1. TIME AND PLACE OF OPENING PROPOSALS: Sealed bids, subject to the conditions 

contained herein, will be received by the Department of Transportation at the 
Auditorium in the Harry R. Hanley Building, 2300 South Everett McKinley Dirksen 
Parkway, Springfield, Illinois, until 10:00 A.M. prevailing time, June 17, 2011.  
These bids will, at that time, be publicly opened and read for furnishing all 
labor and materials, and performing all work for the Project(s) listed and defined 
in Paragraph 3.0 of this Service Bulletin for the Division of Aeronautics. 

 
2. INSTRUCTIONS TO BIDDERS: 
 
 a. Plans and Contract Documents.  Plans and Contract Documents for those 

Project(s) specified in Paragraph 3.0 of this Service Bulletin for the 
Division of Aeronautics may be examined and reviewed at the following 
offices: 

 
(1) Department of Transportation, Division of Aeronautics, One 
 Langhorne Bond Drive, Capital Airport, Springfield, Illinois. 
 
(2) Department of Transportation, Harry R. Hanley Building, Plans and 

Contracts Office, Room 326, 2300 South Everett McKinley Dirksen 
Parkway, Springfield, Illinois. 

 
(3) Office of the consulting engineer(s). 

 
 b. Contract documents for bidding will not be loaned to prospective bidders.  

Electronic plans and proposals may be downloaded from the Department’s web site 
at http://www.dot.il.gov/desenv/delett.html. 

 
Contractors wanting to bid must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the 
properly completed ORIGINAL “Affidavit of Availability” (BC 57) to Room 322 
or 326 no later than 4:30 p.m. prevailing time, three (3) days prior to 
letting date.  The Authorization to Bid request cut-off date is 4:30 p.m. 
prevailing time, June 14, 2011. 
 

 
 c. Each bid shall be accompanied by one (1) copy of a Bid Bond on Form BDE 356B 

in the amount, which is not less than five (5) percent of the aggregate 
amount of the bid. 

 
 d. Pre-Qualification Rating. The Illinois Department of Transportation pre-

qualification ratings and other applicable evidence of competency of bidders 
to perform the work contemplated will be utilized for all Service Bulletin 
items.  This pre-qualification rating will be established on the basis of a 
Financial Statement and Experience Questionnaire. 
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 e. Requirements for Corporations outside the State of Illinois.  Before any 

Contract is executed, a Corporation from another State must conform to the 
Statutes of the State of Illinois, and may be asked to furnish a copy of the 
certificate from the Secretary of State, State of Illinois, showing that such 
foreign corporation is authorized to do business in the State of Illinois. 

 
 f. Civil Rights Act of 1964.  The Illinois Department of Transportation, 

Division of Aeronautics, in accordance with Title VI of the Civil Rights Act 
of 1964, 78 Stat. 252, 42 U.S.C. 2000d-4 and Title 49, Code of Federal 
Regulations, Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the 
Department of Transportation issued pursuant to such Act, hereby notifies all 
bidders that it will affirmatively insure that in any contract entered into 
pursuant to this advertisement, minority business enterprises will be 
afforded full opportunity to submit bids in response to this invitation and 
will not be discriminated against on the grounds or race, color, or national 
origin in consideration for an award. 

 
In a case in which a bidder or prospective contractor or proposed 
subcontractor who has participated in a previous contract or subcontract 
subject to the equal opportunity clause has not filed a compliance report due 
under applicable instructions, such bidder, prospective contractor, or 
proposed subcontractor shall submit a compliance report prior to the award of 
the proposed contract or subcontract.  When a determination has been made to 
award a contract to a specific contractor, such contractor shall prior to 
award, furnish such other pertinent information regarding his own employment 
policies and practices as well as those of his proposed subcontractors as the 
Sponsor, or the Executive Vice Chairman of the President's Committee may 
require. 

 
For any contract or subcontract for $50,000.00 or more, and having 50 or more 
employees, the contractor or subcontractor will be required to maintain a 
written Affirmative Action Plan. 

 
 g. Special Requirements. 
 
  (1) Payment to Labor.  The successful bidder will be required to pay to the 

laborers, workmen, mechanics, and other employees for the work under the 
contracts, not less than the general prevailing wage for each craft, trade or 
occupation, and not less than the minimum wage rates as shall be established 
by the U. S. Secretary of Labor for federally assisted projects and by the 
Illinois Department of Labor for state/local projects. 

 
  (2) Affirmative Action Requirements - Equal Employment Opportunity. Various 

contractor, union and minority organizations have prepared specific plans for 
Equal Employment Opportunity.  Should such a plan or plans apply to the 
proposed project(s) listed below, the Bid Conditions will be included in the 
Contract Document for that project, and all bidder's, prospective contractors 
and/or subcontractors shall be required to comply with any and all provisions 
set forth therein. 

 
 h. Specifications.  The proposed work is to be constructed in accordance with the 

requirements of the Illinois Standard Specifications for Construction of 
Airports, dated January, 1985, the Supplemental Specifications and Recurring 
Special Provisions, adopted July 1, 2004 and the Special Provisions specified in 
the proposal.  The Illinois Standard Specifications for Construction of Airports 
and the Supplemental Specifications and Recurring Special Provisions are available 
at www.dot.il.gov/aero/airspecs.html. Printed copies of the Illinois Standard 
Specifications for Construction of Airports may be obtained by applying to the 
Department of Transportation, Division of Aeronautics, Bureau of Engineering, 
Design Section, at Capital Airport/One Langhorne Bond Drive, Springfield, 
Illinois 62707-8415.  The order should be accompanied by a check made payable to 
the Division of Aeronautics in the amount of $10.00 for each copy ordered. 
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3. Proposed Work: 
 
NOTE: The following projects are fully funded. 

 
4A Macomb Municipal Airport  
   Macomb, Illinois 
   McDonough County 
   Ill. Proj. MQB-4118 
 AIP No.  3-17-0064-B20 
   Contract No. MB028 
 Re-mark Runway 9/27 – which includes the following major work items: Base 

Bid: 37,680 S.F. Pavement Marking-Waterborne; 650 S.F. Pavement Marking – 
Black Border; 320 S.F. Pavement Marking Removal; Add. Alt.1: 3,304 S.F. 
Pavement Marking-Waterborne; 350 S.F. Pavement Marking-Black Border 
Pre-Bid meeting: N/A 

       (DBE 0.0%) 
 

 
5A Quad-City International Airport  
   Moline, Illinois 
   Rock Island County 
   Ill. Proj. MLI-4081 
 AIP No.  3-17-0068-xx 
   Contract No. QU014 
 Runway 10/28 Decommissioning – which includes the following major work 

items:  9,550 L.F. Underground Cable in Unit Duct; 1 L.S. Vault 
Modifications; 2Ea. Regulators; 480 L.F. 2” Steel Duct, Direct Bury; 124 
EA. MITL, Base Mounted; 3 EA Taxi Guidance Signs; 52 EA. Splice Cans;  37 
EA. Remove Base Mounted Lights; 1 EA. Remove Inpavement Light;  9 EA. 
Remove Taxi Guidance Sign;  5 EA. Remove Runway Distance Remaining Sign;  
2 Pair Remove REILs; 8 EA. Remove PAPIs; 10 EA. Relocate Base Mounted 
Light; 2 EA. Relocate Taxi Guidance Sign;  41 EA. Refurbish Base Mounted 
Light;  1 EA. Refurbish Taxi Guidance Sign;  1 L.S. Remove Localizer;  34 
EA. Replace Taxi Guidance Sign Panel;  20 EA. Supply Taxi Guidance Sign 
Panel;  63 EA. Relocate Light Fixture;  1 L.S. Traffic Maintenance;  1,261 
C.Y. Unclassified Excavation;  220 Ton Crushed Aggregate Base Course;  
1,330 S.Y. Remove Bituminous Pavement;  560 S.Y. 12” PCC Pavement;  510 
S.Y. Remove PCC Pavement;  225 S.Y. Remove and Replace PCC Pavement;  
63,100 S.F. Pavement Marking;  114,835 S.F. Pavement Marking Removal;  
2,745 S.F. Preformed Thermoplastic Marking;  520 L.F. 6” Perforated 
Underdrain;  590 S.Y. Bonded Fiber Matrix;  0.5 Acre Seeding and Mulching;  
750 S.Y. Excelsior Blanket.  
Pre-Bid meeting: N/A 

       (DBE 13.0%) 
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10A Southern Illinois Airport  
   Carbondale, Illinois 
   Jackson County 
   Ill. Proj. MDH-4038 
 AIP No.  3-17-0009-B33 
   Contract No. SO080 
 Construct a PCC Apron, a Bituminous Entrance Road & access to Runway – 

which includes the following major work items: 320 L.F. UG Cable; 70 L.F. 
2-Way Concrete Encased Duct; 1 Each Taxi Guidance Sign; 1 L.S. Traffic 
Maintenance; 1 L.S. Unclassified Excavation; 193 Ton By-Product Lime; 
7,700 S.Y. Soil Processing 16”; 127 S.Y. Excelsior Blanket; 192 L.F. Class 
E Fence 8’; 1 Each Electric Gate 24’; 2,915 Ton Crushed Agg. Base Course; 
300 Ton Bit. Surface Course – Method I, Superpave; 450 Ton Bit. Base 
Course – Method I, Superpave; 3,800 S.Y. 7” PCC Pavement; 1,040 Gal. Bit. 
Prime Coat; 220 L.F. RCCP; 4.5 Acre Seeding & Mulching 
Pre-Bid meeting: N/A 

       (DBE 3.7%) 
 
 

12A Taylorville Municipal Airport  
   Taylorville, Illinois 
   Christian County 
   Ill. Proj. TAZ-4073 
 AIP No.  3-17-0100-B13 
   Contract No. TA004 
 T-Hangar Electrical Improvements – which includes the following major work 

items: 1 L.S. Lighting Installation 
Pre-Bid meeting: N/A 

       (DBE 0.0%) 
 

13A Mt. Vernon Airport  
   Mt. Vernon, Illinois 
   Jefferson County 
   Ill. Proj. MVN-4007 
 AIP No.  3-17-0074-B22 
   Contract No. MV058 
 Replace Perimeter Fence – which includes the following major work items: 

7,100 L.F. UG Cable in UD; 21 Each Airport Obstruction Light-Single; 8 
Each Airport Obstruction Light-Double; 1,354 L.F. Remove Class C Fence; 9 
Each Class E Manual Slide Gate; 25,983 L.F. Class E Fence 10’; 8 Each 
Class E Gate; 5 Each Electric Gate; 19,136 L.F. Remove Class E Fence; 7 
Each Remove Gate; 5 Each Remove Electric Gate; 6 Each Remove Class E Gate;  
Pre-Bid meeting: N/A 

       (DBE 0.0%) 
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NOTE: The following projects (1A, 2A, 7A, 8A, 11A, 14A & 15A) are currently 
unfunded, but actively seeking discretionary funds. The award period for these 
projects is 60 days from the date of the letting. After that period has expired, 
the low-bid contractor has the option to continue to hold the bid or request to be 
released from the bid obligation. There is no action required to hold the bid. 
Requests to withdraw a bid must be made in writing to the IDOT Division of 
Aeronautics.  

 
1A Chicago Executive Airport  
   Wheeling, Illinois 
   Cook County 
   Ill. Proj. PWK-3244 
 AIP No.  3-17-0018-B32 
   Contract No. PA051 
 Construct Partial Parallel Taxiway Echo & Partial overlay of Twy. Echo – 

which includes the following major work items: Base Bid: 16,000 L.F. UG 
Cable; 1 Each 20 KW Regulator, Style 1; 11,110 L.F. 2” PVC Duct, Direct 
Bury; 370 L.F. 2” Steel Duct, Direct Bury; 240 L.F. 4-Way Concrete Encased 
Duct; 6 Each Electrical Handhole; 120 Each MITL-Base Mounted; 13 Each Taxi 
Guidance Sign; 1 Each MIRL, Base Mounted; 58 Each Remove Stake Mounted 
Light; 35 Each Remove Base Mounted Light; 4 Each Relocate Taxi Guidance 
Sign; 14,195 C.Y. Unclassified Excavation; 6,515 S.Y. Soil Stab. Fabric; 
6,762 L.F. Silt Fence; 28 Each Inlet Protection; 435 L.F. Class E Fence 
6’; 2,175 C.Y. Porous Granular Embankment; 8,655 S.Y. Crushed Agg. Base 
Course; 1,740 Ton Bit. Surface Course; 239 Ton Bit. Surface Cse-Leveling; 
4,847 S.Y. Bit. Pavement Milling; 2,722 S.Y. Butt Joint Const.; 18,087 
S.Y. Remove Bit. Pavement; 2,275 Ton Bit. Base Course; 5,700 S.Y. 10” PCC 
Pavement; 3,092 S.Y. Remove PCC Pavement; 12,505 S.F. Pavement Marking-
Waterborne; 1,196 L.F. RCP; 1,629 L.F. Remove Pipe; 2,140 L.F. 6” Perf. 
Underdrain w/Sock; 7 Each Manhole 4’; 8 Each Remove Manhole; 50 L.F. 8” 
Ductile Iron Water Main; 1 Each Replace Benchmark; 4 Each Slope Box Inlet 
12”; 9,174 S.Y. Soil Guard; 8 Each L-804 RGL Elevated, Base Mounted; 10.9 
Seeding; Add. Alt.1: 480 Ton Bit. Surface Course; 360 S.Y. Butt Joint 
Const.; 2,610 S.F. Pavement Marking-Waterborne; 3,516 S.F. Pavement 
Marking Black Border; Add. Alt.2: 1 Each 30 KW Regulator, Style 2; 1 L.S. 
Lighting Control Computer System; 180 L.F. Fiber Optic Cable 
Pre-Bid meeting: N/A 

       (DBE 10.0%) 
 

2A St. Louis Downtown Airport  
   Sauget, Illinois 
   St. Clair County 
   Ill. Proj. CPS-4106 
 AIP No.  3-17-0039-B27 
   Contract No. SD053 
 Bituminous Surface Rehabilitation on Runway 12R/30L – which includes the 

following major work items: 1 L.S. Traffic Maintenance; 1 L.S. Haul Route; 
5,000 L.F. Clean & Seal Bituminous Cracks; 3,890 S.Y. Crack Control Fabric 
; 14,804 Ton Bit. Surface Cse., Method II Superpave; 1 Each Bit. Surface 
Test Section; 100,840 S.Y. Bit. Pavement Grooving; 76,622 S.Y. Bit. 
Pavement Milling; 500 S.Y. Remove & Replace Bit. Pavement; 22,987 Gal. 
Bit. Tack Coat; 114,387 S.F. Pavement Marking-Waterborne; 24,059 S.F. 
Pavement Marking-Black Border; 8,400 S.Y. Improve Glide Slope Access Road; 
1 L.S. Construct Concrete MALSR Pad 
Pre-Bid meeting: N/A 

       (DBE 13.0%) 
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7A Lake in the Hills Airport  
   Lake in the Hills, Illinois 
   McHenry County 
   Ill. Proj. 3CK-4037 
 AIP No.  3-17-0112-B14 
   Contract No. LK009 
 Grading & Drainage to replace main Apron, Phase 1 – which includes the 

following major work items: 5.7 Acre Clearing & Grubbing; 785 C.Y. 
Unclassified Excavation; 218,570 C.Y. Offsite Borrow Excavation; 1,870 
L.F. Silt Fence; 12 Each Inlet Protection; 2,210 L.F. Class E Fence 8’; 
570 L.F. Remove Class E Fence; 1,455 L.F. RCP; 10 Each Manhole; 1 Each 
Relocate Class E Gate 20’; 24,380 S.Y. Erosion Blanket; 6.7 Acre 
Conservation Cover; 136,300 Ton Fill Sand; 12,620 C.Y. Topsoiling (from 
off-site); 8.3 Acre Seeding 
Pre-Bid meeting: N/A 

       (DBE 10.3%) 
 

8A Abraham Lincoln Capital Airport  
   Springfield, Illinois 
   Sangamon County 
   Ill. Proj. SPI-4003 
 AIP No.  3-17-0096-xx 
   Contract No. CA012 
 Rehabilitate Golf Ramp & Hangar Taxiways, Phase 1 – which includes the 

following major work items: 30 L.F. UG Cable in UD; 1 Each Taxi Guidance 
Sign, Special; 800 S.Y. Shoulder Adjustment; 3 Each Inlet Protection; 94 
L.F. Class E Fence 10’; 9,700 S.Y. Crushed Agg. Base Course 6”; 8,600 S.Y. 
Remove Bit. Pavement; 9,645 S.Y. PCC Pavement; 2,290 S.F. 4” PCC Sidewalk; 
9,050 S.Y. Remove PCC Pavement; 18 Each Tie Down; 6,120 S.F. Pavement 
Marking; 9,120 S.Y. Subgrade Preparation; 800 S.Y. Landscape Rock Removal; 
800 S.Y. Sodding 
Pre-Bid meeting: N/A 

       (DBE 5.0%) 
 

11A Waukegan Regional Airport  
   Waukegan, Illinois 
   Lake County 
   Ill. Proj. UGN-4076 
 AIP No.  3-17-0105-B51 
   Contract No. WA064 
 Install Perimeter Fence, Phase 1 – which includes the following major work 

items: Base Bid: 331 L.F. Power Cable in UD; 121 L.F. 4” Directional Bore; 
1.1 Acre Clearing & Grubbing; 1 L.S. Unclassified Excavation; 2,365 L.F. 
Silt Fence; 58 S.Y. 6” Agg. Base Course; 5,270 L.F. Class E Fence 10’ Barb 
w/2’ Buried-Galv.; 895 L.F. Class E Fence 8’ Galv; 1,667 L.F. Class E 
Fence 10’ w/o Barb w/2’ Buried Galv; 4 Each 28’ Manual Sliding Gate-Galv; 
1 Each 10’ Pedestrian Gate-Galv; 14 Each Remove Isolated Tree; 1 L.S. 
Secondary Power Distribution; 3,835 L.F. Remove Fence; 5.4 Acre Seeding & 
Mulching; 64 C.Y. Topsoiling (from on-site) Alt. A: 603 L.F. Class E Fence 
10’ w/o Barb w/2’ Buried-Galv; 2 Each 28’ Electrical Sliding Gate-Galv;    
Alt. B: 603 L.F. Class E Fence 10’ w/o Barb w/2’ Buried-Vinyl; 2 Each 28’ 
Electrical Sliding Gate-Vinyl 
Pre-Bid meeting: N/A 

       (DBE 0.0%) 
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14A Peoria International Airport  
   Peoria, Illinois 
   Peoria County 
   Ill. Proj. PIA-4079 
 AIP No.  3-17-0080-xx 
   Contract No. PE092 
 Rehabilitate Northwest & Southwest Quadrant Pavements – which includes the 

following major work items: 6,150 L.F. 50 Pair Control Cable; 1 L.S. Vault 
Modifications; 900 L.F. Directional Bore; 2,950 L.F. 2-Way Concrete 
Encased Duct; 4 Each Electrical Handhole; 6,150 L.F. Twelve Strand MM 
Fiber Optic Cable; 6,150 L.F. Twelve Strand SM Fiber Optic Cable; 5,400 
C.Y. Unclassified Excavation; 15,900 S.Y. Shoulder Adjustment; 2,925 S.Y. 
Lime Modified Subgrade 8”; 2,925 S.Y. Crushed Agg. Base Course; 20,985 Ton 
Bit. Surface Course; 59,695 S.Y. Bit. Pavement Grooving; 105,660 S.Y. Bit. 
Pavement Milling; 7,270 Ton Bit. Base Course; 335 S.Y. Bit. Butt Joint; 
3,000 S.Y. PCC Pavement Milling; 4,300 S.Y. Remove PCC Pavement; 1,750 
S.Y. Remove & Replace PCC Pavement; 25,475 Gal. Bit. Tack Coat; 121,500 
S.F. Pavement Marking; 5,790 S.Y. Bit. & PCC Pavement Removal; 16,380 S.Y. 
Sodding; 1 Acre Seeding 
Pre-Bid meeting: N/A 

       (DBE 11.0%) 
 

15A Chicago Rockford International Airport  
   Rockford, Illinois 
   Winnebago County 
   Ill. Proj. RFD-4083 
 AIP No.  3-17-0089-xx 
   Contract No. RO019 
 Rehabilitate Runway 1/19 – which includes the following major work items: 

Base Bid: 23,230 L.F. 1/C #8 5KV Underground Cable; 7,050 L.F. 1/C #8 5KV 
Underground Cable in Unit Duct; 1 L.S. Vault Modifications; 6,670 L.F. 1-
Way Concrete Encased Duct;  115 L.F. 2-Way Concrete Encased Duct;  12 EA. 
Electrical Handholes;  26 EA. MITL-Base Mounted;  9 EA. Taxiway Light 
Inpavement; 1 Ea. Taxi Guidance Sign; 16 EA. HIRL, Base Mounted; 9 EA. 
HIRL, Inpavement; 15 EA. Runway Centerline Lights; 2 EA. Threshold Lights, 
Inpavement; 2 EA. PAPI (L-880 System); 42 EA. Remove Base Mounted Light; 
26 EA. Remove Inpavement Light; 2 EA. Remove VASI; 33 EA. Adjust Base 
Mounted Light; 67 EA. Remove Inpavement Light; 1 Pair Adjust REILs; 9 EA. 
Relocate Taxi Guidance Sign; 2 EA. Adjust Pavement Sensor; 3,065 L.F. 2-#4 
XLP-USE, 1#10 GND in 1-1/4” Unit Duct; 1 EA. PAPI PCU Relocation; 2 L.S. 
Temp. Thresholds;  175 C.Y. Uncl. Excavation; 11,535 Ton Bit. Surface 
Course;  8,335 S.Y. Bit. Pavement Grooving;  76,670 S.Y. Bit. Pavement 
Milling;  695 S.Y. Remove and Replace Bit. Pavement;  46,500 S.Y. 20” PCC 
Pavement;  42,400 S.Y. PCC Pavement Grooving; 3,717 Gal. Bit. Prime Coat; 
9,637 Gal. Bit. Tack Coat;  112,414 S.F. Pavement Marking – Waterborne;  
29,293 S.F. Pavement Marking – Black Border;  435 L.F. Ductile Iron 
Watermain; 5780 L.F. Abandon Sanitary Sewer; 12,200 S.Y. Topsoiling;  2.52 
Acre Seeding;  12,200 S.Y. Soil Guard;  Add. Alt. 1:  2,400 C.Y. Uncl. 
Excavation; 7,460 S.Y. Bit. Pavement Milling;  7,250 S.Y. 20” PCC 
Pavement;  Add. Alt. 2;  402 Ton Bit. Surface Course;  10,880 S.Y. Bit. 
Pavement Milling;  10,600 S.Y. 20” PCC Pavement;  4,350 S.Y. PCC Pavement 
Grooving;  2,595 S.F. Pavement Marking – Waterborne;  1,182 S.F. Pavement 
Marking – Black Border;  0.21 Acre Seeding;  1,000 S.Y. Soil Guard 
Pre-Bid meeting: N/A 

       (DBE 7.5%) 
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NOTE: The following projects (3A, 6A, & 9A) are to be funded, in part, with 
federal funds that are guaranteed to the state but have not yet been received as 
of the date of this publication. It is expected that these funds will be received 
prior to expiration of the 60-day award period. 
 
 

3A Greater Kankakee Airport  
   Kankakee, Illinois 
   Kankakee County 
   Ill. Proj. IKK-4078 
 AIP No.  3-17-0057-B19 
   Contract No. KA042 
 Rehabilitate Taxiway G/Rehabilitate T-Hangar Taxiways-Phase 1 – which 

includes the following major work items: Base Bid: 770 C.Y. Unclassified 
Excavation; 1,015 S.Y. Separation Fabric; 350 C.Y. Porous Granular 
Embankment; 2,815 S.Y. Crushed Agg. Base Course; 780 Ton Bit. Surface 
Course; 6,800 S.Y. Remove Bit. Pavement; 1,110 Ton Bit. Base Course; 2,000 
Gal. Bit. Prime Coat; 2,620 S.F. Pavement Marking-Waterborne; 1,870 L.F. 
4” Perforated Underdrain w/Sock; 2,070 S.Y. Soil Guard; 2,070 S.Y. 
Topsoiling; 0.45 Acre Seeding; Add. Alt.1: 185 C.Y. Unclassified 
Excavation; 95 C.Y. Porous Granular Embankment; 275 S.Y. Crushed Agg. Base 
Course; 160 Ton Bit. Surface Course; 1,810 S.Y. Remove Bit. Pavement; 265 
Ton Bit. Base Course; 940 Gal. Bit. Prime Coat; 500 S.F. Pavement Marking-
Waterborne 
Pre-Bid meeting: N/A 

       (DBE 5.0%) 
 
 

6A Lewis University Airport  
   Romeoville, Illinois 
   Will County 
   Ill. Proj. LOT-4020 
 AIP No.  3-17-0140-B48 
   Contract No. LE042 
 Rehabilitate North Hangar Pavements – which includes the following major 

work items: 63 L.F. 1-Way Concrete Encased Duct; 6,520 C.Y. Unclassified 
Excavation; 6,538 S.Y. Separation Fabric; 445 Ton Crushed Agg. Base Cse.; 
8,651 S.Y. Crushed Agg. Base Course; 1,375 Ton Bit. Surface Cse.-Method I 
Superpave; 4,081 S.Y. Bit. Pavement Milling; 2,115 L.F. Saw & Seal Bit. 
Joints; 4,440 L.F. Bit. Pavement Sawing; 12,596 S.Y. Remove Bit. Pavement; 
1,750 Ton Bit. Base Cse.-Method I Superpave; 664 Ton Bit. Base Cse., 
Leveling; 3,581 S.F. 5” PCC Sidewalk; 2,602 Gal. Bit. Prime Coat; 4,600 
S.F. Pavement Marking-Waterborne; 42 L.F. RCP; 1,781 L.F. 6” Perforated 
Underdrain; 4 Each Adjust Manhole; 6,538 S.Y. Granular Drainage Subbase-
4”; 6,156 S.Y. Crack Control Material; 2.4 Acre Seeding & Mulching; 1,010 
C.Y. Topsoiling (from on-site) 
Pre-Bid meeting: N/A 

       (DBE 9.3%) 
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9A Central Illinois Regional Airport  
   Bloomington, Illinois 
   McLean County 
   Ill. Proj. BMI-4098 
 AIP No.  3-17-0006-xx 
   Contract No. BL067 
 Upgrade Perimeter Fence-Phase 4 – which includes the following major work 

items: Base Bid: 300 C.Y. Borrow Excavation; 300 S.Y. Riprap; 6,400 L.F. 
Class E Fence 10’; 2 Each Class E Gate 20’; 2 Each Electric Gate; 8,800 
L.F. Remove Class E Fence; 9 Each Remove Gate; 2 Each Remove Electric 
Gate; 135 S.Y. 8” PCC Pavement; 347 L.F. RCP; 3,000 S.Y. Regrade Swale; 1 
L.S. Re-Block Arch. Split Face Block Wall; 2,000 S.Y. Excelsior Blanket; 3 
Acre Seeding & Mulching; Add. Alt.1: 1 Each Class E Gate 4’ Vinyl; 1,950 
L.F. Class E Fence 8’ Vinyl; 2 Each Electric Gate 24’ Vinyl; Add. Alt.2: 
1,950 L.F. Class E Fence 8’; 1 Each Class E Gate 4’; 2 Each Electric Gate 
24’; Add. Alt.3: 1 Each Electric Gate 24’; 135 S.Y. 8” PCC Pavement; 135 
S.Y. Remove PCC Pavement 
Pre-Bid meeting: N/A 

       (DBE 8.9%) 
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MANDATORY PRE-BID CONFERENCE 
 

FOR JUNE 17 2011 LETTING 
 

DISTRICT 1 – PRE-BID CONFERENCE 
 

 
A pre-bid conference has been scheduled for Thursday, June 9, 2011 at 10:00 a.m.  
This meeting will be held at: 
 
District 1 
Dan Ryan Construction Office 
900 South Des Plaines Street 
Chicago, IL 60607 
Phone: 312/939-1100 
 
This pre-bid meeting is MANDATORY for all prime contractors who plan to submit bids 
on the following contract.  Attendance will be taken.  The prime contractor must sign-in 
at the Pre-Bid conference in order to be authorized to bid on the project. 
 
 
Contract  60N01 I-90/94 (Dan Ryan Expwy) - Cermak Ave to Canal Ave 
 Bridge Painting Project, City of Chicago, Cook County, IL 
 
 
Members from District One IDOT will be on hand to answer any questions that you may 
have.  Contractors are encouraged to submit written questions in advance to be 
answered at the meeting. 
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OPTIONAL PRE-BID CONFERENCE 
 
 
Contract 95646 
 
An optional pre-bid meeting will be held on June 1, 2011 at 10:00 a.m. 
The parties will meet at the Rosebud Theatre, 1325 Outer Belt West, Effingham, Illinois  62401. 
 
The purpose of the meeting is to discuss access to the project, and the project itself.  
 
Attendance is optional for all prime contractors who wish to bid on this contract.  
Representatives from the County, TREC and their design consultant will be present to answer 
any questions you many have. 
 
Subcontractors are welcome to attend. 
 
 

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



 
 
ITEM 1L
AML-GH
Alpha & 
Henry Co
 
A pre-bid
at the Alp
 
All prime
 
 
 

R 
eE-0901 
Briar Bluff M
ounty 

d meeting is 
pha Mine sit

e and subcon

IDN
PR

Mine Group R

scheduled f
te on N 450 A

ntractors are

Alpha 

NR – Lan
RE-BID C

Reclamation

for this proje
Ave.   

e encouraged

nd Recla
CONFER

 Project 

ect at 10:00 a

d to attend.

amation
RENCE

am, Friday, 

n 

June 10, 20

Woo

011  

odhull 

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



IDNR – Land Reclamation 
PRE-BID CONFERENCE 

 
 
ITEM 2LR 
AML-GWmE-1001 
Delta East Mine Reclamation Project 
Williamson County 
 
There will be a Pre-Bid Meeting for this project on Wednesday, June 8, 2011 at 10:00 AM  
at the project site on Miles Trail Road. 
 
All prime and subcontractors are encouraged to attend. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 
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CONTRACTS AWARDED 
----------------- 

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN: 
------------------------------------------------------------------------------------------

------------------ 
JANUARY 21, 2011     LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 018                                    THE DALTONS INC. 
CONTRACT NO. 64F88                              936 LITTLE EAGLE DRIVE (46580) 
COUNTY(S) VARIOUS                               P.O. BOX 1274 
SECTION D2 WEED CONTROL SPRAY 2010              WARSAW, IN  46581-1274 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   03/23/2011 
AWARDED AMOUNT      $85,809.63 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 104                                    DUNNET BAY CONSTRUCTION COMPANY 
CONTRACT NO. 60H20                              115 N. BRANDON DR. 
COUNTY(S) COOK                                  GLENDALE HEIGHTS, IL  60139 
SECTION 98-B 
PROJECT(S) F-0343/017/000 
ROUTE FAP 343 
DISTRICT 01 
AWARDED DATE   04/06/2011 
AWARDED AMOUNT   $2,179,786.13 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 133                                    K-FIVE CONSTRUCTION CORPORATION 
CONTRACT NO. 62419                              13769 MAIN STREET 
COUNTY(S) DUPAGE                                LEMONT, IL  60439-9733 
SECTION (57&58)WRS-2 
PROJECT(S) 
ROUTE FAP 365 
DISTRICT 01 
AWARDED DATE   04/19/2011 
AWARDED AMOUNT  $26,538,284.84 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 134                                    K-FIVE CONSTRUCTION CORPORATION 
CONTRACT NO. 62420                              13769 MAIN STREET 
COUNTY(S) DUPAGE                                LEMONT, IL  60439-9733 
SECTION (58 & 59)WRS-3 
PROJECT(S) NHF-CMF-TE-0365/012/000 
ROUTE FAP 365 
DISTRICT 01 
AWARDED DATE   04/19/2011 
AWARDED AMOUNT  $26,019,371.43 
  3 UNSUCCESSFUL BIDDERS 
 
 
  

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



ITEM NO. 135                                    F. H. PASCHEN, S.N. NIELSEN & ASSOCIATES 
LLC 
CONTRACT NO. 62478                              8725 W. HIGGINS, SUITE 200 
COUNTY(S) WILL                                  CHICAGO, IL  60631 
SECTION (12&13)WRS-4 
PROJECT(S) ACNHF-0353/019/000 
ROUTE FAP 353 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT  $30,486,603.54 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 136                                F. H. PASCHEN, S.N. NIELSEN & ASSOCIATES LLC 
CONTRACT NO. 62479                              8725 W. HIGGINS, SUITE 200 
COUNTY(S) WILL                                  CHICAGO, IL  60631 
SECTION (12&13)WRS-3 
PROJECT(S) ACNHF-0353/020/000 
ROUTE FAP 353 
DISTRICT 01 
AWARDED DATE   04/15/2011 
AWARDED AMOUNT  $42,262,986.89 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 153                                    CAPITOL CEMENT CO., INC. 
CONTRACT NO. 60860                              6231-33 NORTH PULASKI RD. 
COUNTY(S) LAKE                                  CHICAGO, IL  60646 
SECTION 20R-4 
PROJECT(S) ACNHF-0337/010/000 
ROUTE FAP 337 
DISTRICT 01 
AWARDED DATE   05/02/2011 
AWARDED AMOUNT  $11,490,843.48 
  7 UNSUCCESSFUL BIDDERS 
 
------------------------------------------------------------------------------------------

------------------ 
MARCH 11, 2011       LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 001                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46140                              11921 SMITH DRIVE 
COUNTY(S) VERMILION                             HUNTLEY, IL  60142 
SECTION D-5 OVD SIN STR REPL 11-17 
PROJECT(S) 
ROUTE FAI 74 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $299,382.75 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 002                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 46152                              11921 SMITH DRIVE 
COUNTY(S) PEORIA      KNOX                      HUNTLEY, IL  60142 
SECTION D-4 OVD SIN REPL 2011-29 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $266,480.30 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 002A                                   BAXMEYER CONSTRUCTION, INC. 
CONTRACT NO. SC066                              1034 FLORAVILLE RD. 
COUNTY(S) ST. CLAIR                             WATERLOO, IL  62298-3108 
SECTION MIDAMERICA ST. LOUIS 
PROJECT(S) 3170146XX-BLV /406/1 
ROUTE 
DISTRICT 08 
AWARDED DATE   04/16/2011 
AWARDED AMOUNT   $2,238,147.02 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 003                                    M.A.S. MARKERS, INCORPORATED 
CONTRACT NO. 46155                              1625 S 400 E 
COUNTY(S) VARIOUS                               LEBANON, IN  46052 
SECTION D 7 REFLECTOR REPL 2011-31 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $159,363.22 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 003A                                   HOWELL PAVING, INC. 
CONTRACT NO. OL009                              1020 N. 13TH STREET 
COUNTY(S) RICHLAND                              P.O. BOX 1009 
SECTION OLNEY-NOBLE                             MATTOON, IL  61938 
PROJECT(S) 3170076B9-OLY /392/6 
ROUTE 
DISTRICT 07 
AWARDED DATE   04/08/2011 
AWARDED AMOUNT     $196,984.65 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 004                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 46164                              695 CHURCH ROAD 
COUNTY(S) VARIOUS                               ELGIN, IL  60123 
SECTION D-8 H-T PVMNT MRK RPR 11-39 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $130,715.25 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 005                                    ROADSAFE TRAFFIC SYSTEMS, INC. 
CONTRACT NO. 46167                              12225 DISK DR. 
COUNTY(S) VARIOUS                               ROMEOVILLE, IL  60446 
SECTION D 9 H-T PVMNT MRK RPR 11-40 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,082,240.81 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 005A                                   GUNTHER CONSTRUCTION CO. 
CONTRACT NO. GA008                              600 E. MAIN ST. (61401) 
COUNTY(S) KNOX                                  P.O. BOX 1488 
SECTION GALESBURG MUNICIPAL                     GALESBURG, IL  61402-1488 
PROJECT(S) 3170047B14-GBG /405/3 
ROUTE 
DISTRICT 04 
AWARDED DATE   04/20/2011 
AWARDED AMOUNT      $52,493.20 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 006                                    MOTT EXCAVATING, INC. 
CONTRACT NO. 46168                              1210 LAKE AUTUMN LANE 
COUNTY(S) VARIOUS                               P.O. BOX 613 
SECTION D-6 GDRL DELIN MAINT 2011-41            VIENNA, IL  62995 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 06 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $59,030.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007                                    GENEVA CONSTRUCTION COMPANY 
CONTRACT NO. 63543                              1350 AURORA AVE. (60505) 
COUNTY(S) KANE                                  P.O. BOX 998 
SECTION 10-00291-00-RS                          AURORA, IL  60507-0998 
PROJECT(S) M-9003/762/000 
ROUTE FAU 1502 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT     $376,360.35 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 008                                    GENEVA CONSTRUCTION COMPANY 
CONTRACT NO. 63547                              1350 AURORA AVE. (60505) 
COUNTY(S) KANE                                  P.O. BOX 998 
SECTION 04-00325-00-TL                          AURORA, IL  60507-0998 
PROJECT(S) CMF-0336/045/000 
ROUTE FAP 336 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT     $923,663.51 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 009                                    ELMUND AND NELSON CO. 
CONTRACT NO. 63564                              1510 SHELDON DRIVE 
COUNTY(S) COOK                                  ELGIN, IL  60120 
SECTION 10-00102-00-LT 
PROJECT(S) M-9003/768/000 
ROUTE FAU 2582 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT     $192,243.20 
  9 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 009A                                   OTTO BAUM COMPANY, INC. 
CONTRACT NO. LO027                              866 NORTH MAIN STREET 
COUNTY(S) LOGAN                                 P.O. BOX 161 
SECTION LOGAN COUNTY                            MORTON, IL  61550-0161 
PROJECT(S) 3170062B17-AAA /403/3 
ROUTE 
DISTRICT 06 
AWARDED DATE   04/06/2011 
AWARDED AMOUNT      $83,189.55 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 010                                    TOBEY'S CONSTRUCTION & CARTAGE, INC. 
CONTRACT NO. 66960                              104 PARK ROAD 
COUNTY(S) IROQUOIS                              P. O. BOX 588 
SECTION (117)BR-1                               HERSCHER, IL  60941-0588 
PROJECT(S) ACBRF-0681/043/000 
ROUTE FAP 681 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $969,463.16 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 011                                    STARK EXCAVATING, INC. 
CONTRACT NO. 70861                              1805 WEST WASHINGTON ST. 
COUNTY(S) CHAMPAIGN   MCLEAN      VERMILION     BLOOMINGTON, IL  61701 
SECTION FY2011 BRIDGE DECK SEALING 
PROJECT(S) 
ROUTE FAI 74 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $543,755.50 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 011A                                   A. J. WALKER CONSTRUCTION COMPANY 
CONTRACT NO. CO057                              421 SOUTH 21ST STREET 
COUNTY(S) COLES                                 P.O. BOX 118 
SECTION COLES COUNTY MEMORIAL                   MATTOON, IL  61938-0118 
PROJECT(S) 3170066B27-MTO /403/0 
ROUTE 
DISTRICT 07 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT     $525,925.81 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 012                                    O'NEIL BROS., A DIVISION OF 
CONTRACT NO. 70873                              MACC OF ILL., INC. 
COUNTY(S) EDGAR                                 2906 N. OAK STREET 
SECTION 101 BDR & CX-BJR                        URBANA, IL  61802 
PROJECT(S)                                      P.O. BOX 848 
ROUTE FAP 91 & 332                              URBANA, IL  61803 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $509,739.43 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 013A                                   AMBRAW ASPHALT MATERIALS, INC. 
CONTRACT NO. RB015                              ROUTE 1 SOUTH 
COUNTY(S) CRAWFORD                              P. O. BOX 551 
SECTION CRAWFORD COUNTY                         LAWRENCEVILLE, IL  62439-0551 
PROJECT(S) 3170086B12-RSV /402/8 
ROUTE 
DISTRICT 07 
AWARDED DATE   04/20/2011 
AWARDED AMOUNT     $488,589.76 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 014                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 74506                              HOWELL PAVING, INC. 
COUNTY(S) JASPER                                1020 N. 13TH STREET 
SECTION (5,6)RS-2A                              P.O. BOX 1009 
PROJECT(S) ACF-0095/055/000                     MATTOON, IL  61938-1009 
ROUTE FAP 95 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $3,927,876.11 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 014A                                   LASER ELECTRIC, INC. 
CONTRACT NO. HV004                              3611 S.W. ADAMS ST.(61605) 
COUNTY(S) MASON                                 P.O. BOX 5008 
SECTION HAVANA REGIONAL                         PEORIA, IL  61601-5008 
PROJECT(S) 3170133B11-9I0 /405/5 
ROUTE 
DISTRICT 06 
AWARDED DATE   04/08/2011 
AWARDED AMOUNT      $24,440.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 015                                    GEORGE E. JONES EXCAVATING, L.L.C. 
CONTRACT NO. 78116                              1504 E. MAIN 
COUNTY(S) MASSAC                                P.O. BOX 1104 
SECTION 102(N,L)                                MARION, IL  62959-1104 
PROJECT(S) HSIP-0132/131/000 
ROUTE FAP 132 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $760,558.10 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 016                                    NORTHWEST ILLINOIS CONSTRUCTION LLC 
CONTRACT NO. 85524                              1600 REGAN ROAD 
COUNTY(S) WHITESIDE                             ROCK FALLS, IL  61071 
SECTION 10-00200-00-RS 
PROJECT(S) RS-0192/106/000 
ROUTE FAS 192 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $330,513.05 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 017                                    ROCK ROAD COMPANIES, INC. 
CONTRACT NO. 85525                              301 W. TOWNLINE ROAD  (53545) 
COUNTY(S) OGLE                                  P.O. BOX 1779 
SECTION 09-00274-00-RS                          JANESVILLE, WI  53547-1779 
PROJECT(S) RS-0049/111/000 
ROUTE FAS 49 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $477,502.21 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 018                                    ROCK ROAD COMPANIES, INC. 
CONTRACT NO. 85526                              301 W. TOWNLINE ROAD  (53545) 
COUNTY(S) OGLE                                  P.O. BOX 1779 
SECTION 10-00245-00-RS                          JANESVILLE, WI  53547-1779 
PROJECT(S) RS-1077/101/000 
ROUTE FAS 1077 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $395,899.68 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 019                                    CURNYN CONSTRUCTION CO. 
CONTRACT NO. 85527                              #1 HAWKEYE LANE 
COUNTY(S) CARROLL                               P.O. BOX 106 
SECTION 09-00088-00-BR                          GENESEO, IL  61254-0106 
PROJECT(S) BROS-0015/043/000 
ROUTE CH 11 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $229,846.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 020                                    COUNTY CONTRACTORS, INC. 
CONTRACT NO. 93542                              1228 E. 1350TH STREET 
COUNTY(S) ADAMS                                 P.O. BOX 3522 
SECTION 03-00289-00-BR                          QUINCY, IL  62305-3522 
PROJECT(S) BRM-5058/028/000 
ROUTE 5TH STREET 
DISTRICT 06 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,840,555.98 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 021                                    AMBRAW ASPHALT MATERIALS, INC. 
CONTRACT NO. 94978                              ROUTE 1 SOUTH 
COUNTY(S) LAWRENCE                              P. O. BOX 551 
SECTION (2-2,3-2,51-23)RS-1                     LAWRENCEVILLE, IL  62439-0551 
PROJECT(S) NHF-M-000S/837/000 
ROUTE FAP 327/FAU 1809 
DISTRICT 07 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT   $4,639,137.70 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 022                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 99436                              1500 NO. OAKLAND (62901) 
COUNTY(S) PERRY                                 P.O. BOX 2107 
SECTION 07-00128-00-RS                          CARBONDALE, IL  62902-2107 
PROJECT(S) RS-0872/101/000 
ROUTE FAS 872 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $945,497.53 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 023                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 99444                              1500 NO. OAKLAND (62901) 
COUNTY(S) JEFFERSON                             P.O. BOX 2107 
SECTION 05-00189-00-RS                          CARBONDALE, IL  62902-2107 
PROJECT(S) RS-2830/101/000 
ROUTE FAS 2830 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $293,815.61 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 024                                    MOTT EXCAVATING, INC. 
CONTRACT NO. 99446                              1210 LAKE AUTUMN LANE 
COUNTY(S) MASSAC                                P.O. BOX 613 
SECTION 10-00045-00-SW                          VIENNA, IL  62995 
PROJECT(S) SRTS-4009/024/000 
ROUTE VARIOUS 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $84,489.43 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 025                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 99452                              5200 MEADOWLAND PARKWAY 
COUNTY(S) JOHNSON                               P.O. BOX 518 
SECTION 09-00064-00-RS                          MARION, IL  62959 
PROJECT(S) RS-0927/110/000 
ROUTE FAS 927 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $648,116.53 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 026                                    SCHROEDER ASPHALT SERVICES, INC. 
CONTRACT NO. 60J09                              11022 GRANT HWY. 
COUNTY(S) COOK                                  MARENGO, IL  60152 
SECTION 0105 N-2                                P.O. BOX 831 
PROJECT(S) CMF-0362/002/000                     HUNTLEY, IL  60142 
ROUTE FAP 362 
DISTRICT 01 
AWARDED DATE   04/25/2011 
AWARDED AMOUNT     $447,641.62 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 027                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 60K18                              286 MEMORIAL COURT 
COUNTY(S) MCHENRY                               CRYSTAL LAKE, IL  60014 
SECTION 105N-4 
PROJECT(S) CMF-0326/081/000 
ROUTE FAP 326 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $494,707.50 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 028                                    GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 
CONTRACT NO. 60K21                              11921 SMITH DRIVE 
COUNTY(S) COOK                                  HUNTLEY, IL  60142 
SECTION 2010-003I 
PROJECT(S) HSIP-2592/002/000 
ROUTE FAU 2592 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $413,800.33 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 030                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 60K84                              286 MEMORIAL COURT 
COUNTY(S) MCHENRY                               CRYSTAL LAKE, IL  60014 
SECTION 28R-2RS-3 
PROJECT(S) NHF-0305/043/000 
ROUTE FAP 305 
DISTRICT 01 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT   $2,539,792.04 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 031                                    MCGINTY BROS., INC. 
CONTRACT NO. 60L57                              3744 RFD CUBA ROAD 
COUNTY(S) KANE        DUPAGE                    LONG GROVE, IL  60047-7958 
SECTION 2010-072-DTR 
PROJECT(S) NHF-0307/029/000 
ROUTE FAP 307 
DISTRICT 01 
AWARDED DATE   04/14/2011 
AWARDED AMOUNT     $204,395.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 032                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 60M50                              286 MEMORIAL COURT 
COUNTY(S) LAKE                                  CRYSTAL LAKE, IL  60014 
SECTION 2010-116-I 
PROJECT(S) HSIP-0303/051/000 
ROUTE FAP 303 
DISTRICT 01 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT     $868,689.51 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 034                                    ROCK ROAD COMPANIES, INC. 
CONTRACT NO. 64F80                              301 W. TOWNLINE ROAD  (53545) 
COUNTY(S) BOONE                                 P.O. BOX 1779 
SECTION L-M-4                                   JANESVILLE, WI  53547-1779 
PROJECT(S) HSIP-0517/058/000 
ROUTE FAP 517 
DISTRICT 02 
AWARDED DATE   04/22/2011 
AWARDED AMOUNT     $575,061.42 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 037                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 66A34                              2283 HWY. 20 EAST 
COUNTY(S) LASALLE                               P.O. BOX 750 
SECTION [(50-4B)BR]I                            FREEPORT, IL  61032-0750 
PROJECT(S) 
ROUTE FAI 39 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $179,610.70 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 038                                    THORNE ELECTRIC, INC. 
CONTRACT NO. 66A64                              26W501 ST. CHARLES ROAD 
COUNTY(S) LIVINGSTON                            CAROL STREAM, IL  60188 
SECTION (53-5)L                                 P.O. BOX 321 
PROJECT(S)                                      WHEATON, IL  60189-0321 
ROUTE FAI 55 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $267,367.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 039                                    BAXMEYER CONSTRUCTION, INC. 
CONTRACT NO. 76D15                              1034 FLORAVILLE RD. 
COUNTY(S) ST CLAIR                              WATERLOO, IL  62298-3108 
SECTION 27-1-N 
PROJECT(S) 
ROUTE FAP 103 
DISTRICT 08 
AWARDED DATE   04/19/2011 
AWARDED AMOUNT     $824,341.05 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 040                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 46159                              11909 SOUTH AVENUE O 
COUNTY(S) LASALLE     BUREAU                    CHICAGO, IL  60617 
SECTION D-3 OVD SIN STR REPL 11-34 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $328,109.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 041                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 46169                              695 CHURCH ROAD 
COUNTY(S) VARIOUS                               ELGIN, IL  60123 
SECTION D 2 H-T PVMNT MRK RPR 11-42 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $518,115.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 043                                    W. L. MILLER COMPANY 
CONTRACT NO. 68662                              750 E. COUNTY RD. 1220 
COUNTY(S) MCDONOUGH                             HAMILTON, IL  62341 
SECTION (118B)BR-1 
PROJECT(S) ACF-0685/032/000 
ROUTE FAP 685 
DISTRICT 04 
AWARDED DATE   04/18/2011 
AWARDED AMOUNT   $1,073,785.68 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 044                                    GUNTHER CONSTRUCTION CO. 
CONTRACT NO. 68693                              600 E. MAIN ST. (61401) 
COUNTY(S) HENDERSON                             P.O. BOX 1488 
SECTION 109BR-1                                 GALESBURG, IL  61402-1488 
PROJECT(S) BRF-0534/009/000 
ROUTE FAP 534 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,105,291.05 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 045                                    STARK EXCAVATING, INC. 
CONTRACT NO. 70271                              1805 WEST WASHINGTON ST. 
COUNTY(S) DEWITT                                BLOOMINGTON, IL  61701 
SECTION (15B-1)BR-1 
PROJECT(S) ACF-0071/055/000 
ROUTE FAP 71 
DISTRICT 05 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT     $988,126.55 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 046                                    D. E. THOMPSON EXCAVATING CO. 
CONTRACT NO. 70617                              25949 SHEPLEY ROAD 
COUNTY(S) VERMILION                             P.O. BOX 452 
SECTION 115CR                                   MINOOKA, IL  60447 
PROJECT(S) F-0711/012/000 
ROUTE FAP 711 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $364,167.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 047                                    CROSS CONSTRUCTION, INC. 
CONTRACT NO. 70708                              3615 N. COUNTRYVIEW RD. 
COUNTY(S) CHAMPAIGN                             URBANA, IL  61802 
SECTION (23,24,25)RS-5 
PROJECT(S) ACF-0804/192/000 
ROUTE FAP 804 
DISTRICT 05 
AWARDED DATE   04/01/2011 
AWARDED AMOUNT   $2,490,000.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 048                                    D. E. THOMPSON EXCAVATING CO. 
CONTRACT NO. 70801                              25949 SHEPLEY ROAD 
COUNTY(S) VERMILION                             P.O. BOX 452 
SECTION 116CR                                   MINOOKA, IL  60447 
PROJECT(S) F-0711/011/000 
ROUTE FAP 711 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $336,263.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 049                                    SURFACE PREPARATION TECHNOLOGIES, INC. 
CONTRACT NO. 70886                              81 TEXACO ROAD 
COUNTY(S) MCLEAN                                MECHANICSBURG, PA  17050 
SECTION HSIP FY2011-2 
PROJECT(S) HSIP-0554/173/141 
ROUTE FAI 55 
DISTRICT 05 
AWARDED DATE   04/21/2011 
AWARDED AMOUNT     $134,727.50 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 050                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 74448                              HOWELL PAVING, INC. 
COUNTY(S) WAYNE                                 1020 N. 13TH STREET 
SECTION 104RS-4                                 P.O. BOX 1009 
PROJECT(S) ACF-0328/029/000                     MATTOON, IL  61938-1009 
ROUTE FAP 328 
DISTRICT 07 
AWARDED DATE   04/01/2011 
AWARDED AMOUNT   $2,472,944.36 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 051                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 74454                              HOWELL PAVING, INC. 
COUNTY(S) EFFINGHAM                             1020 N. 13TH STREET 
SECTION 18-Z RS-2                               P.O. BOX 1009 
PROJECT(S) F-0095/056/000                       MATTOON, IL  61938-1009 
ROUTE FAP 95 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $629,109.28 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 052                                    A. J. WALKER CONSTRUCTION COMPANY 
CONTRACT NO. 74483                              421 SOUTH 21ST STREET 
COUNTY(S) SHELBY                                P.O. BOX 118 
SECTION (102BR)BR-2                             MATTOON, IL  61938-0118 
PROJECT(S) ACF-0774/032/000 
ROUTE FAP 774 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $731,968.62 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 053                                    PALS ELECTRIC, INC. 
CONTRACT NO. 74501                              12900 N. 1775TH RD. 
COUNTY(S) SHELBY                                P.O. BOX 662 
SECTION D-7 VIDEO SURVEILLANCE 2011-1           TEUTOPOLIS, IL  62467 
PROJECT(S) RS-NHCB-0173/172/000 
ROUTE TR 389A 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $12,059.22 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 054                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 78211                              HOWELL PAVING, INC. 
COUNTY(S) WHITE                                 1020 N. 13TH STREET 
SECTION (97-2)RS-2                              P.O. BOX 1009 
PROJECT(S) IM-064-4/088/127                     MATTOON, IL  61938-1009 
ROUTE FAI 64 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $2,292,257.66 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 055                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 98898                              1500 NO. OAKLAND (62901) 
COUNTY(S) JACKSON                               P.O. BOX 2107 
SECTION (13B)I-2                                CARBONDALE, IL  62902-2107 
PROJECT(S) ACBRS-1908/002/000 
ROUTE FAS 1908 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $2,790,937.30 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 056                                    PLOTE CONSTRUCTION INC. 
CONTRACT NO. 60L67                              1100 BRANDT DRIVE 
COUNTY(S) COOK        DUPAGE                    HOFFMAN ESTATES, IL  60192 
SECTION 2010-079-RS 
PROJECT(S) CMI-IM-0556/245/270 
ROUTE FAI 55 
DISTRICT 01 
AWARDED DATE   03/23/2011 
AWARDED AMOUNT   $2,634,906.55 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 057                                    FENCE MASTERS, INC. 
CONTRACT NO. 60M60                              20400 S. COTTAGE GROVE AVE. 
COUNTY(S) DUPAGE                                CHICAGO HEIGHTS, IL  60411 
SECTION 2010-123-I 
PROJECT(S) 
ROUTE FAP 338 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $106,788.60 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 058                                    MIDWEST SEEDLING SUPPLY, LLC 
CONTRACT NO. 66A67                              534 SPUNKY RIDGE RD. 
COUNTY(S) KANE                                  MEREDOSIA, IL  62665 
SECTION (45-1)I 
PROJECT(S) 
ROUTE FAP 319 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $83,682.50 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 059                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64F99                              2283 HWY. 20 EAST 
COUNTY(S) CARROLL                               P.O. BOX 750 
SECTION (1,4,105,106)RS-1                       FREEPORT, IL  61032-0750 
PROJECT(S) NHF-000S/840/000 
ROUTE FAP 17 & FAP 308 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $642,602.55 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 060                                    CENTRAL LANDSCAPING, LP 
CONTRACT NO. 64G38                              12512 WEST MENDELL ROAD 
COUNTY(S) VARIOUS                               PRINCEVILLE, IL  61559-9801 
SECTION D2 ROADSIDE RESTORATION 2011 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $67,500.00 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 061                                    FISCHER EXCAVATING, INC. 
CONTRACT NO. 64G44                              1567 HEINE RD. 
COUNTY(S) HENRY                                 FREEPORT, IL  61032 
SECTION D2 MRS 2011-6 
PROJECT(S) 
ROUTE FAS 227 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $373,063.32 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 062                                    ROCK ROAD COMPANIES, INC. 
CONTRACT NO. 64G46                              301 W. TOWNLINE ROAD  (53545) 
COUNTY(S) WINNEBAGO                             P.O. BOX 1779 
SECTION D2 MRS 2011-8                           JANESVILLE, WI  53547-1779 
PROJECT(S) 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $87,494.26 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 063                                    ROCK ROAD COMPANIES, INC. 
CONTRACT NO. 64G48                              301 W. TOWNLINE ROAD  (53545) 
COUNTY(S) WINNEBAGO                             P.O. BOX 1779 
SECTION D2 MRS 2011-10                          JANESVILLE, WI  53547-1779 
PROJECT(S) 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $68,464.52 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 064                                    AEH CONSTRUCTION, INC. 
CONTRACT NO. 64G52                              1920 LACON DR. 
COUNTY(S) WHITESIDE                             GALESBURG, IL  61401 
SECTION D2 PATCHING 2011-1 
PROJECT(S) 
ROUTE FAI 88 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $73,695.28 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 065                                    STENSTROM EXCAVATION & BLACKTOP, INC. 
CONTRACT NO. 64G57                              2422 CENTER STREET (61108) 
COUNTY(S) LEE                                   P.O. BOX 5946 
SECTION D2 PATCHING 2011-6                      ROCKFORD, IL  61125 
PROJECT(S) 
ROUTE FAP 567 & 694 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $134,305.00 
 10 UNSUCCESSFUL BIDDERS 
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ITEM NO. 066                                    INTERSTATE MAINTENANCE, INCORPORATED 
CONTRACT NO. 64G75                              1507 BELL AVENUE 
COUNTY(S) ROCK ISLAND                           MATTOON, IL  61938 
SECTION D2 BRIDGE WASHING 2011-4 
PROJECT(S) 
ROUTE FAI 74 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $42,900.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 067                                    BRANDT CONSTRUCTION CO. 
CONTRACT NO. 64G85                              700 - 4TH ST., WEST 
COUNTY(S) HENRY                                 MILAN, IL  61264-2725 
SECTION D2 MAINT YARD 2011-1 
PROJECT(S) 
ROUTE FAP 638 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $143,004.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 068                                    LORIG CONSTRUCTION COMPANY 
CONTRACT NO. 60J67                              250 EAST TOUHY AVE. 
COUNTY(S) LAKE                                  DES PLAINES, IL  60018 
SECTION C-B-I 
PROJECT(S) 
ROUTE FAU 1238 
DISTRICT 01 
AWARDED DATE   04/28/2011 
AWARDED AMOUNT   $1,627,936.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 069                                    ILLINOIS VALLEY PAVING, A DIVISION OF 
CONTRACT NO. 72C22                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) LOGAN                                 3151 ROBBINS ROAD 
SECTION 116RS-4                                 SPRINGFIELD, IL  62704 
PROJECT(S) NHF-0315/060/000                     P.O. BOX 13490 
ROUTE FAP 315                                   SPRINGFIELD, IL  62791 
DISTRICT 06 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $2,520,748.63 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 072                                    ILLINOIS VALLEY PAVING, A DIVISION OF 
CONTRACT NO. 72D95                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) CHRISTIAN                             3151 ROBBINS ROAD 
SECTION 143 I                                   SPRINGFIELD, IL  62704 
PROJECT(S) HSIP-0753/039/000                    P.O. BOX 13490 
ROUTE FAP 753                                   SPRINGFIELD, IL  62791 
DISTRICT 06 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,117,868.55 
  2 UNSUCCESSFUL BIDDERS 
 

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



ITEM NO. 074                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 76E11                              HOWELL PAVING, INC. 
COUNTY(S) CLINTON                               1020 N. 13TH STREET 
SECTION (130,1)RS-5                             P.O. BOX 1009 
PROJECT(S) ACF-0042/102/000                     MATTOON, IL  61938-1009 
ROUTE FAP 42 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $3,212,825.56 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 075                                    CHRIST BROS. ASPHALT, INC. 
CONTRACT NO. 76E12                              820 SOUTH FRITZ STREET 
COUNTY(S) JERSEY                                P.O. BOX 158 
SECTION 57RS-2                                  LEBANON, IL  62254 
PROJECT(S) F-0325/056/000 
ROUTE FAP 325 
DISTRICT 08 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT     $516,994.61 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 076                                    COMPLETE ASPHALT SERVICE CO. 
CONTRACT NO. 76E17                              ROUTE 107 N. 
COUNTY(S) GREENE      JERSEY                    P.O. BOX 457 
SECTION D-8 CRACK & SEAL 2011-1                 PITTSFIELD, IL  62363 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $187,989.56 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 077                                    HANK'S EXCAVATING & LANDSCAPING, INC. 
CONTRACT NO. 76E35                              5825 W. STATE ROUTE 161 
COUNTY(S) MADISON                               BELLEVILLE, IL  62223-7921 
SECTION 30Z-I-3 
PROJECT(S) HSIP-9122/008/000 
ROUTE FAU 9122 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $232,790.95 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 078                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 76E36                              HOWELL PAVING, INC. 
COUNTY(S) JEFFERSON                             1020 N. 13TH STREET 
SECTION (31-2,30-2)RS-2                         P.O. BOX 1009 
PROJECT(S) ACF-0322/093/000                     MATTOON, IL  61938-1009 
ROUTE FAP 322 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,264,469.88 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 079                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 76E43                              RR 1 
COUNTY(S) MADISON                               P.O. BOX 110 
SECTION DIST 8 BRIDGE DECK 2011-3               ALEXANDER, IL  62601 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $133,993.62 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 081                                    DUNNET BAY CONSTRUCTION COMPANY 
CONTRACT NO. 63422                              115 N. BRANDON DR. 
COUNTY(S) LAKE                                  GLENDALE HEIGHTS, IL  60139 
SECTION 08-F3000-07-BT 
PROJECT(S) TE-00D1/822/000 
ROUTE FAU 3602 
DISTRICT 01 
AWARDED DATE   04/13/2011 
AWARDED AMOUNT   $1,752,211.92 
 12 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 082                                    HERLIHY MID-CONTINENT COMPANY 
CONTRACT NO. 63521                              1306 MARQUETTE DRIVE 
COUNTY(S) KANE                                  ROMEOVILLE, IL  60446-1026 
SECTION 03-14185-02-BR 
PROJECT(S) BHOS-00D1/639/000 
ROUTE FAU 2332 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,103,267.87 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 083                                    LYONS ELECTRIC COMPANY, INC. 
CONTRACT NO. 63540                              650 E. ELM AVENUE (60525) 
COUNTY(S) KANE                                  P.O. BOX 749 
SECTION 09-00272-01-TL                          LAGRANGE, IL  60528 
PROJECT(S) CMM-9003/207/000 
ROUTE FAP 336 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $686,600.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 084                                    NATURAL CREATIONS LANDSCAPING, INC 
CONTRACT NO. 63542                              356 E. BRUCE STREET 
COUNTY(S) KANE                                  JOLIET, IL  60434 
SECTION 09-00214-02-LS 
PROJECT(S) HPP-1527/029/000 
ROUTE FAP 361 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT   $1,447,460.00 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 085                                    SCHROEDER ASPHALT SERVICES, INC. 
CONTRACT NO. 63545                              11022 GRANT HWY. 
COUNTY(S) MCHENRY                               MARENGO, IL  60152 
SECTION 10-00011-00-BT                          P.O. BOX 831 
PROJECT(S) CMM-9003/628/000                     HUNTLEY, IL  60142 
ROUTE FAU 118 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $461,079.83 
 11 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 086                                    J. A. JOHNSON PAVING COMPANY 
CONTRACT NO. 63550                              1025 EAST ADDISON COURT 
COUNTY(S) COOK                                  ARLINGTON HEIGHTS, IL  60005 
SECTION 10-00250-00-BT 
PROJECT(S) CMM-9003/623/000 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $138,356.71 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 088                                    O'BRIEN CIVIL WORKS, INC. 
CONTRACT NO. 64G84                              7495 JUDSON ROAD 
COUNTY(S) OGLE                                  POLO, IL  61064 
SECTION 117M 
PROJECT(S) 
ROUTE FAP 549 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $53,645.50 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 089                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66A27                              1488 SO. BROADWAY 
COUNTY(S) PUTNAM                                COAL CITY, IL  60416 
SECTION (78-1HB-1)I 
PROJECT(S) 
ROUTE FAS 2370 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $335,668.59 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 091                                    OTTO BAUM COMPANY, INC. 
CONTRACT NO. 68995                              866 NORTH MAIN STREET 
COUNTY(S) PEORIA                                P.O. BOX 161 
SECTION (48B)I-1                                MORTON, IL  61550-0161 
PROJECT(S) 
ROUTE FAP 317 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $306,919.25 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 092                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 70870                              RR 1 
COUNTY(S) MCLEAN                                P.O. BOX 110 
SECTION FY 2011 BRIDGE PAINTING                 ALEXANDER, IL  62601 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $449,200.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 094                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 74486                              19342 E. FRONTAGE RD., #1 
COUNTY(S) MACON                                 RAYMOND, IL  62560-5061 
SECTION D7 PAVT PATCHING 2011-1 
PROJECT(S) 
ROUTE FAP 712 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $587,514.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 095                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 74492                              19342 E. FRONTAGE RD., #1 
COUNTY(S) FAYETTE     EFFINGHAM                 RAYMOND, IL  62560-5061 
SECTION D7 PAVT PATCHING 2011-2 
PROJECT(S) 
ROUTE FAI 70 & 57 & FAP 328 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $488,327.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 096                                    NE-CO ASPHALT CO., INC. 
CONTRACT NO. 74495                              812 NO. ADKINS DRIVE 
COUNTY(S) COLES                                 P.O. BOX 25 
SECTION D7 PAVT PATCHING 2011-3                 CHARLESTON, IL  61920-0025 
PROJECT(S) 
ROUTE FAS 1667A & 1668 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $76,135.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 099                                    GLEESON ASPHALT, INCORPORATED 
CONTRACT NO. 76E16                              2800 WEST MAIN ST. 
COUNTY(S) MONROE                                BELLEVILLE, IL  62226 
SECTION (67-1,133)RS-1 
PROJECT(S) 
ROUTE SBI 158 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $154,304.15 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 100                                    FREEHILL ASPHALT, INC. 
CONTRACT NO. 76E18                              P.O. BOX 154 
COUNTY(S) WASHINGTON                            WATSEKA, IL  60970-0154 
SECTION 95-(1,2,3,4,5,6)-I 
PROJECT(S) 
ROUTE FAI 64 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $193,981.04 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 101                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 76E42                              RR 1 
COUNTY(S) MADISON                               P.O. BOX 110 
SECTION DIST 8 BRIDGE DECK 2011-2               ALEXANDER, IL  62601 
PROJECT(S) 
ROUTE FAP 310 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $163,162.28 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 102                                    THE DALTONS INC. 
CONTRACT NO. 76E67                              936 LITTLE EAGLE DRIVE (46580) 
COUNTY(S) VARIOUS                               P.O. BOX 1274 
SECTION DIST 8 WED SPRAYING 2011-1              WARSAW, IN  46581-1274 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $85,254.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 103                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78233                              1500 NO. OAKLAND (62901) 
COUNTY(S) JEFFERSON                             P.O. BOX 2107 
SECTION D9 CM BRIDGE REPAIRS 2011-2             CARBONDALE, IL  62902-2107 
PROJECT(S) 
ROUTE FAS 2869 & FAI 57 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $366,841.37 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 106                                    ALLENDALE GRAVEL CO., INC. 
CONTRACT NO. 95638                              18306 WABASH 18 AVENUE 
COUNTY(S) LAWRENCE                              ALLENDALE, IL  62410 
SECTION 09-08134-00-BR 
PROJECT(S) BROS-0101/036/000 
ROUTE TR 10A 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $147,090.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 107                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 97453                              HOWELL PAVING, INC. 
COUNTY(S) CLINTON                               1020 N. 13TH STREET 
SECTION 09-00094-00-RS                          P.O. BOX 1009 
PROJECT(S) RS-0027/040/000                      MATTOON, IL  61938-1009 
ROUTE CH 11 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $784,689.35 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 108                                    ALLENDALE GRAVEL CO., INC. 
CONTRACT NO. 99430                              18306 WABASH 18 AVENUE 
COUNTY(S) WHITE                                 ALLENDALE, IL  62410 
SECTION 08-04126-00-BR 
PROJECT(S) BROS-0193/043/000 
ROUTE TR 235 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $122,439.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 109                                    T.M.F. CONSTRUCTION COMPANY 
CONTRACT NO. 46134                              803 PRINCETON AVENUE (62703) 
COUNTY(S) LOGAN       SANGAMON                  P.O. BOX 3555 
SECTION D-6 OVD SIN STR REPL 11-11              SPRINGFIELD, IL  62708-3555 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 06 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $594,500.20 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 111                                    SUPERIOR ROAD STRIPING INCORPORATED 
CONTRACT NO. 46162                              1967 CORNELL COURT 
COUNTY(S) COOK                                  MELROSE PARK, IL  60160 
SECTION D 1 COOK CNTY RR 11-37 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $1,143,275.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 112                                    SUPERIOR ROAD STRIPING INCORPORATED 
CONTRACT NO. 46163                              1967 CORNELL COURT 
COUNTY(S) COOK                                  MELROSE PARK, IL  60160 
SECTION D 1 S COOK CNTY RR 11-38 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $914,964.00 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 113                                    MARKING SPECIALISTS CORPORATION 
CONTRACT NO. 46170                              1622 S. PRINCETON 
COUNTY(S) VARIOUS                               P. O. BOX 745 
SECTION D 1 INT REFLECTOR REPL 11-43            ARLINGTON HEIGHTS, IL  60005 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $2,584,916.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 114                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60M64                              1488 SO. BROADWAY 
COUNTY(S) WILL                                  COAL CITY, IL  60416 
SECTION 99(2&3)RS-3 
PROJECT(S) 
ROUTE FAI 80 
DISTRICT 01 
AWARDED DATE   03/23/2011 
AWARDED AMOUNT   $9,168,558.22 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 115                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60M66                              1488 SO. BROADWAY 
COUNTY(S) WILL                                  COAL CITY, IL  60416 
SECTION 99(4&4-1)RS-3 
PROJECT(S) 
ROUTE FAI 80 
DISTRICT 01 
AWARDED DATE   03/23/2011 
AWARDED AMOUNT   $8,842,378.96 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 116                                    CHICAGOLAND PAVING CONTRACTORS, INC. 
CONTRACT NO. 63511                              225 TELSER ROAD 
COUNTY(S) COOK                                  LAKE ZURICH, IL  60047 
SECTION 10-00095-00-SW 
PROJECT(S) TE-00D1/823/000 
ROUTE FAU 1376 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT     $905,302.01 
  9 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 118                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 63517                              1488 SO. BROADWAY 
COUNTY(S) KANE                                  COAL CITY, IL  60416 
SECTION 05-F3000-06-BT 
PROJECT(S) TCSP-TE-CMM-00D1/667/000 
ROUTE FOX RIVER BIKEWAY 
DISTRICT 01 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT   $1,887,784.25 
  7 UNSUCCESSFUL BIDDERS 
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ITEM NO. 119                                    GENEVA CONSTRUCTION COMPANY 
CONTRACT NO. 63533                              1350 AURORA AVE. (60505) 
COUNTY(S) KANE                                  P.O. BOX 998 
SECTION 01-00269-00-CH                          AURORA, IL  60507-0998 
PROJECT(S) CMF-8003/740/000 
ROUTE FAP 336 
DISTRICT 01 
AWARDED DATE   04/07/2011 
AWARDED AMOUNT   $2,784,444.91 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 120                                    HERLIHY MID-CONTINENT COMPANY 
CONTRACT NO. 63536                              1306 MARQUETTE DRIVE 
COUNTY(S) MCHENRY                               ROMEOVILLE, IL  60446-1026 
SECTION 06-00320-02-BR 
PROJECT(S) BRS-0034/107/000 
ROUTE FAS 34 
DISTRICT 01 
AWARDED DATE   04/19/2011 
AWARDED AMOUNT   $1,599,331.35 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 121                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 63539                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) COOK                                  THORNTON, IL  60476 
SECTION 04-00027-03-PV 
PROJECT(S) HPD-0897/008/000 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   04/19/2011 
AWARDED AMOUNT     $696,999.44 
  9 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 122                                    TOBEY'S CONSTRUCTION & CARTAGE, INC. 
CONTRACT NO. 66A70                              104 PARK ROAD 
COUNTY(S) IROQUOIS                              P. O. BOX 588 
SECTION (38-BR)I                                HERSCHER, IL  60941-0588 
PROJECT(S) 
ROUTE FAS 1324 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $68,119.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 124                                    PLOTE CONSTRUCTION INC. 
CONTRACT NO. 60I64                              1100 BRANDT DRIVE 
COUNTY(S) COOK                                  HOFFMAN ESTATES, IL  60192 
SECTION (0102-621,ETC,0507-635K)RS-3 
PROJECT(S) ACCMI-ACIM-0557/259/276 
ROUTE FAI 55 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT  $32,481,000.24 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 125                                    LORIG CONSTRUCTION COMPANY 
CONTRACT NO. 60L45                              250 EAST TOUHY AVE. 
COUNTY(S) KANE        COOK        WILL          DES PLAINES, IL  60018 
SECTION 2010-064-I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $247,180.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 126                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60M63                              1488 SO. BROADWAY 
COUNTY(S) WILL                                  COAL CITY, IL  60416 
SECTION 99-1-RS-4 
PROJECT(S) 
ROUTE FAI 80 
DISTRICT 01 
AWARDED DATE   03/23/2011 
AWARDED AMOUNT   $7,169,089.94 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 127                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60M65                              1488 SO. BROADWAY 
COUNTY(S) WILL                                  COAL CITY, IL  60416 
SECTION 99(3&4)RS-4 
PROJECT(S) 
ROUTE FAI 80 
DISTRICT 01 
AWARDED DATE   03/23/2011 
AWARDED AMOUNT   $5,991,862.38 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 128                                    GUNTHER CONSTRUCTION CO. 
CONTRACT NO. 68506                              600 E. MAIN ST. (61401) 
COUNTY(S) KNOX                                  P.O. BOX 1488 
SECTION (48-27)R,RS-4                           GALESBURG, IL  61402-1488 
PROJECT(S) IM-074-2/133/047 
ROUTE FAI 74 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $6,180,321.59 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 129                                    C.D.O. TRUCKING, INC. 
CONTRACT NO. 68A05                              2618 W. MOSS AVE. 
COUNTY(S) MARSHALL                              PEORIA, IL  61604 
SECTION D4 BUILDING DEMO 2011 
PROJECT(S) 
ROUTE FAP 318 
DISTRICT 04 
AWARDED DATE   04/21/2011 
AWARDED AMOUNT      $38,319.20 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 131                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 68A13                              RR 1 
COUNTY(S) VARIOUS                               P.O. BOX 110 
SECTION D4 BRIDGE DECK SEALING 2011             ALEXANDER, IL  62601 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $321,745.10 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 132                                    O'NEIL BROS., A DIVISION OF 
CONTRACT NO. 66A28                              MACC OF ILL., INC. 
COUNTY(S) IROQUOIS                              2906 N. OAK STREET 
SECTION (1-X-B)I-1                              URBANA, IL  61802 
PROJECT(S)                                      P.O. BOX 848 
ROUTE FAP 332                                   URBANA, IL  61803 
DISTRICT 03 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT     $252,943.26 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 133                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66A29                              1488 SO. BROADWAY 
COUNTY(S) BUREAU                                COAL CITY, IL  60416 
SECTION (13C-BR)I 
PROJECT(S) 
ROUTE FAS 2247 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $181,732.90 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 134                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66A56                              1488 SO. BROADWAY 
COUNTY(S) LASALLE                               COAL CITY, IL  60416 
SECTION (1ZR)I-2 
PROJECT(S) 
ROUTE FAP 68 
DISTRICT 03 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $522,378.54 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 135                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 70890                              695 CHURCH ROAD 
COUNTY(S) DEWITT      PIATT                     ELGIN, IL  60123 
SECTION (74-2)&(113)I 
PROJECT(S) 
ROUTE FAI 74 & FAP 721 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $156,210.50 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 136                                    A. C. PAVEMENT STRIPING CO. 
CONTRACT NO. 70891                              695 CHURCH ROAD 
COUNTY(S) VERMILION                             ELGIN, IL  60123 
SECTION (121,122)I 
PROJECT(S) 
ROUTE FAP 840 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $103,217.49 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 138                                    PLOCHER CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 76E20                              2808 THOLE PLOCHER RD. 
COUNTY(S) ST CLAIR                              HIGHLAND, IL  62249 
SECTION 561-B-I 
PROJECT(S) 
ROUTE FAP 103 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $561,458.60 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 139                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 76E41                              19342 E. FRONTAGE RD., #1 
COUNTY(S) BOND                                  RAYMOND, IL  62560-5061 
SECTION DISTRICT 8 BRIDGE DECK 2011-1 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $77,937.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 140                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 76E61                              3170 HERRIN ROAD 
COUNTY(S) RANDOLPH                              CARTERVILLE, IL  62918 
SECTION 21B-HDF                                 P.O. BOX 396 
PROJECT(S)                                      HERRIN, IL  62948 
ROUTE FAP 682 
DISTRICT 08 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $61,350.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 142                                    MOTT EXCAVATING, INC. 
CONTRACT NO. 78234                              1210 LAKE AUTUMN LANE 
COUNTY(S) VARIOUS                               P.O. BOX 613 
SECTION D9 WEED SPRAY 2011-1                    VIENNA, IL  62995 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 09 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $61,966.00 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 143                                    CURNYN CONSTRUCTION CO. 
CONTRACT NO. 85514                              #1 HAWKEYE LANE 
COUNTY(S) JODAVIESS                             P.O. BOX 106 
SECTION 09-00133-00-BR                          GENESEO, IL  61254-0106 
PROJECT(S) BRS-0073/105/000 
ROUTE FAS 73 
DISTRICT 02 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $757,539.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 144                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 87446                              1889 E. US HWY. 24 
COUNTY(S) IROQUOIS                              P.O. BOX 466 
SECTION 06-02148-00-BR & 06-18148-00-B          WATSEKA, IL  60970-0466 
PROJECT(S) BROS-0075/137/000 
ROUTE TR 228 
DISTRICT 03 
AWARDED DATE   04/01/2011 
AWARDED AMOUNT     $539,788.94 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 145                                    CURRAN CONTRACTING COMPANY 
CONTRACT NO. 87465                              286 MEMORIAL COURT 
COUNTY(S) DEKALB                                CRYSTAL LAKE, IL  60014 
SECTION 06-00172-00-WR 
PROJECT(S) M-5017/043/000 
ROUTE FAU 5369 
DISTRICT 03 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT   $1,519,576.24 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 146                                    HEIN CONSTRUCTION CO., INC. 
CONTRACT NO. 89574                              9130 N. INDUSTRIAL ROAD 
COUNTY(S) KNOX                                  PEORIA, IL  61615 
SECTION 09-02201-24-SW 
PROJECT(S) SRTS-4009/001/000 
ROUTE WEST NORTH STREET 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $107,951.15 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 147                                    ALLENDALE GRAVEL CO., INC. 
CONTRACT NO. 95642                              18306 WABASH 18 AVENUE 
COUNTY(S) LAWRENCE                              ALLENDALE, IL  62410 
SECTION 10-05124-00-BR 
PROJECT(S) BROS-0101/037/000 
ROUTE TR 237 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $129,963.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 149                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 95647                              5200 MEADOWLAND PARKWAY 
COUNTY(S) WAYNE                                 P.O. BOX 518 
SECTION 01-00107-00-RS                          MARION, IL  62959 
PROJECT(S) RS-2818/110/000 
ROUTE FAS 2818 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $3,101,608.74 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 151                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 60F75                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) WILL                                  THORNTON, IL  60476 
SECTION 2010-133-I 
PROJECT(S) HSIP-000S/679/000 
ROUTE FAP 846/357 
DISTRICT 01 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT   $4,449,617.65 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 153                                    ROWE CONSTRUCTION, A DIVISION OF 
CONTRACT NO. 70550                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MCLEAN                                1523 N. COTTAGE AVE. 
SECTION (57-20(1),21,22)RS-3                    BLOOMINGTON, IL  61701 
PROJECT(S) IM-074-5/162/136 
ROUTE FAI 74 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT   $8,299,138.90 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 155                                    RAGLE, INC. 
CONTRACT NO. 74004                              5266 VANN RD 
COUNTY(S) CLAY                                  NEWBURGH, IN  47630 
SECTION 10B-1                                   P.O. BOX 444 
PROJECT(S) ACBROS-0025/067/000                  NEWBURGH, IN  47630 
ROUTE SBI 12 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $888,678.68 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 157                                    KEELEY & SONS, INC. 
CONTRACT NO. 76D98                              6303 COLLINSVILLE ROAD (62201) 
COUNTY(S) MONROE                                P.O. BOX 837 
SECTION 103RS                                   EAST ST. LOUIS, IL  62203 
PROJECT(S) 
ROUTE FAP 829 
DISTRICT 08 
AWARDED DATE   04/04/2011 
AWARDED AMOUNT     $225,336.05 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 158                                    ROWE CONSTRUCTION, A DIVISION OF 
CONTRACT NO. 70888                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MCLEAN                                1523 N. COTTAGE AVE. 
SECTION DE MISC FY 2011-1                       BLOOMINGTON, IL  61701 
PROJECT(S) 
ROUTE FAU 6348 
DISTRICT 05 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $69,445.64 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 159                                    THE DALTONS INC. 
CONTRACT NO. 74508                              936 LITTLE EAGLE DRIVE (46580) 
COUNTY(S) VARIOUS                               P.O. BOX 1274 
SECTION D7 WEED CONTROL SPRAYING 2011           WARSAW, IN  46581-1274 
PROJECT(S) 
ROUTE FAI 57 & FAI 70 
DISTRICT 07 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $46,160.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 160                                    KEELEY & SONS, INC. 
CONTRACT NO. 76D96                              6303 COLLINSVILLE ROAD (62201) 
COUNTY(S) ST CLAIR                              P.O. BOX 837 
SECTION 34-1RS-3                                EAST ST. LOUIS, IL  62203 
PROJECT(S) ACM-9166/019/000 
ROUTE FAU 9166 
DISTRICT 08 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT   $6,199,754.93 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 161                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 60L59                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) WILL                                  THORNTON, IL  60476 
SECTION 113X-RS-4 
PROJECT(S) 
ROUTE FAS 2320 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $419,474.32 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 163                                    MCGINTY BROS., INC. 
CONTRACT NO. 60N15                              3744 RFD CUBA ROAD 
COUNTY(S) VARIOUS                               LONG GROVE, IL  60047-7958 
SECTION 2010-137-I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $481,775.00 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 164                                    MCGINTY BROS., INC. 
CONTRACT NO. 60N16                              3744 RFD CUBA ROAD 
COUNTY(S) VARIOUS                               LONG GROVE, IL  60047-7958 
SECTION 2010-136-DTR 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $240,070.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 165                                    FREEHILL ASPHALT, INC. 
CONTRACT NO. 68A00                              P.O. BOX 154 
COUNTY(S) VARIOUS                               WATSEKA, IL  60970-0154 
SECTION D4 ROUT & SEAL 2011 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $189,356.41 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 166                                    COMPLETE ASPHALT SERVICE CO. 
CONTRACT NO. 68A01                              ROUTE 107 N. 
COUNTY(S) VARIOUS                               P.O. BOX 457 
SECTION D4 ROUT & SEAL 2011-1                   PITTSFIELD, IL  62363 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT     $219,027.69 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 167                                    THE DALTONS INC. 
CONTRACT NO. 68A11                              936 LITTLE EAGLE DRIVE (46580) 
COUNTY(S) VARIOUS                               P.O. BOX 1274 
SECTION D4 WEED SPRAYING 2011                   WARSAW, IN  46581-1274 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $85,254.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 168                                    THE DALTONS INC. 
CONTRACT NO. 68A12                              936 LITTLE EAGLE DRIVE (46580) 
COUNTY(S) VARIOUS                               P.O. BOX 1274 
SECTION D4 WEED SPRAYING 2011-1                 WARSAW, IN  46581-1274 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   03/31/2011 
AWARDED AMOUNT      $58,275.00 
   1 UNSUCCESSFUL BIDDER 
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------------------------------------------------------------------------------------------
------------------ 

APRIL 01, 2011 LETTING 
 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 002                                    AREATHA CONSTRUCTION CO., INC. 
CONTRACT NO. 60L50                              240 EAST LAKE STREET, SUITE 109 
COUNTY(S) WILL                                  ADDISON, IL  60101 
SECTION 4 B-2-BR 
PROJECT(S) 
ROUTE FAP 846 
DISTRICT 01 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT     $467,069.81 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 003                                    MILLENNIUM CONSTRUCTION OF ILLINOIS 
CONTRACT NO. 60L55                              INCORPORATED 
COUNTY(S) COOK                                  450 PRAIRIE AVE 
SECTION 2010-070-I                              CALUMET CITY, IL  60409 
PROJECT(S) 
ROUTE FAP 341/378 
DISTRICT 01 
AWARDED DATE   05/02/2011 
AWARDED AMOUNT     $177,181.30 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007                                    MIDWEST SEEDLING SUPPLY, LLC 
CONTRACT NO. 66A66                              534 SPUNKY RIDGE RD. 
COUNTY(S) KENDALL                               MEREDOSIA, IL  62665 
SECTION (47-3)I 
PROJECT(S) 
ROUTE FAP 319 
DISTRICT 03 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT     $538,346.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 008                                    METROPOLITAN CONSTRUCTION, LLC 
CONTRACT NO. 72D83                              22 W 615 WINTROP AVE 
COUNTY(S) MACOUPIN                              GLENDALE HEIGHTS, IL  60139 
SECTION (67)I,(109)I-2 
PROJECT(S) 
ROUTE FAP 765 
DISTRICT 06 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT     $256,700.40 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 013                                    METROPOLITAN CONSTRUCTION, LLC 
CONTRACT NO. 72E30                              22 W 615 WINTROP AVE 
COUNTY(S) SANGAMON                              GLENDALE HEIGHTS, IL  60139 
SECTION (C)I-1 
PROJECT(S) 
ROUTE FAS 1619 
DISTRICT 06 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT     $510,465.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 017                                    FREEMAN ENVIRONMENTAL SERVICES 
INCORPORATED 
CONTRACT NO. 76E65                              115 NORTH 16TH STREET 
COUNTY(S) MADISON                               HERRIN, IL  62948 
SECTION 60-(30,31,128)DM-6 
PROJECT(S) 
ROUTE FAP 600 
DISTRICT 08 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT      $68,748.80 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 018                                    FREEMAN ENVIRONMENTAL SERVICES 
INCORPORATED 
CONTRACT NO. 76E77                              115 NORTH 16TH STREET 
COUNTY(S) MADISON                               HERRIN, IL  62948 
SECTION 60-(30,31,128)DM-7 
PROJECT(S) 
ROUTE FAP 600 
DISTRICT 08 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT      $32,774.20 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 019                                    SUE A. MEYERS, INC. 
CONTRACT NO. 78232                              RT 2 BOX 138 
COUNTY(S) VARIOUS                               WAYNE CITY, IL  62895 
SECTION D9 DECK SEAL 2011-1 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 09 
AWARDED DATE   04/11/2011 
AWARDED AMOUNT     $229,000.00 
  3 UNSUCCESSFUL BIDDERS 
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------------------------------------------------------------------------------------------
------------------ 

APRIL 29, 2011 LETTING 
 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 001A                                   ELECTRICO, INC. 
CONTRACT NO. SR086                              7706 WAGNER ROAD 
COUNTY(S) MADISON                               MILLSTADT, IL  62260 
SECTION ST. LOUIS REGIONAL 
PROJECT(S) 3170002B46-ALN /406/5 
ROUTE 
DISTRICT 08 
AWARDED DATE   05/11/2011 
AWARDED AMOUNT     $498,722.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 048                                    T.M.F. CONSTRUCTION COMPANY 
CONTRACT NO. 76E76                              803 PRINCETON AVENUE (62703) 
COUNTY(S) MADISON                               P.O. BOX 3555 
SECTION 60-15SG                                 SPRINGFIELD, IL  62708-3555 
PROJECT(S) 
ROUTE FAP 310 
DISTRICT 08 
AWARDED DATE   05/10/2011 
AWARDED AMOUNT     $674,446.25 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 050                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78172                              1500 NO. OAKLAND (62901) 
COUNTY(S) JEFFERSON                             P.O. BOX 2107 
SECTION (41-2-1,41-3,41-3-1)R-1                 CARBONDALE, IL  62902-2107 
PROJECT(S) ACIM-0572/155/091 
ROUTE FAI 57 
DISTRICT 09 
AWARDED DATE   05/10/2011 
AWARDED AMOUNT  $30,561,921.21 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 053                                    SHORT BROTHERS CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 78223                              7652 CRITES ROAD 
COUNTY(S) WILLIAMSON                            P.O. BOX 1064 
SECTION (1X-1)A-1,R-6,N-6,TS-5                  MARION, IL  62959 
PROJECT(S) IM-057-2/154/053 
ROUTE FAI 57 
DISTRICT 09 
AWARDED DATE   05/10/2011 
AWARDED AMOUNT     $766,181.09 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 176                                    KOVILIC CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 78250                              3721 N. CARNATION ST. 
COUNTY(S) ALEXANDER   MISSISSIPPI               P.O. BOX 939 
SECTION (138D-BR)I-6                            FRANKLIN PARK, IL  60131-0939 
PROJECT(S) 
ROUTE FAS 944 
DISTRICT 09 
AWARDED DATE   05/06/2011 
AWARDED AMOUNT   $1,628,280.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 191                                    THE DALTONS INC. 
CONTRACT NO. 72E19                              936 LITTLE EAGLE DRIVE (46580) 
COUNTY(S) SANGAMON                              P.O. BOX 1274 
SECTION D6 WEED CONTROL SPRAYING 2011           WARSAW, IN  46581-1274 
PROJECT(S) 
ROUTE FAI 55 & 72 
DISTRICT 06 
AWARDED DATE   05/06/2011 
AWARDED AMOUNT      $74,970.00 
  0 UNSUCCESSFUL BIDDERS 
 
------------------------------------------------------------------------------------------

------------------ 
CONTRACTS REJECTED 
------------------ 

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN 
------------------------------------------------------------------------------------------

------------------ 
MARCH 11, 2011       LETTING 

 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 004A                                   FENCE MASTERS, INC. 
CONTRACT NO. BO001                              20400 S. COTTAGE GROVE AVE. 
COUNTY(S) WILL                                  CHICAGO HEIGHTS, IL  60411 
SECTION BOLINGBROOK'S CLOW INTERNATION 
PROJECT(S) 3170135B2-1C5 /399/5 
ROUTE 
DISTRICT 01 
REJECTED AMOUNT     $876,907.00 
 
ITEM NO. 035                                    BRANDT CONSTRUCTION CO. 
CONTRACT NO. 64G70                              700 - 4TH ST., WEST 
COUNTY(S) ROCK ISLAND                           MILAN, IL  61264-2725 
SECTION (115BR)M 
PROJECT(S) 
ROUTE FAU 5834 
DISTRICT 02 
REJECTED AMOUNT     $796,837.25 
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ITEM NO. 073                                    HOWELL ASPHALT COMPANY & 
CONTRACT NO. 76E10                              HOWELL PAVING, INC. 
COUNTY(S) CLINTON                               1020 N. 13TH STREET 
SECTION 14-15RS-1                               P.O. BOX 1009 
PROJECT(S) NHF-0327/051/000                     MATTOON, IL  61938-1009 
ROUTE FAP 327 
DISTRICT 08 
REJECTED AMOUNT   $1,111,720.85 
 
ITEM NO. 087                                    SJOSTROM & SONS, INC. 
CONTRACT NO. 64G81                              1129 HARRISON AVENUE (61104) 
COUNTY(S) JO DAVIESS                            P.O. BOX 5766 
SECTION (29B-1)M-1                              ROCKFORD, IL  61125-0766 
PROJECT(S) 
ROUTE FAP 301 
DISTRICT 02 
REJECTED AMOUNT     $396,264.44 
 
ITEM NO. 104                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 78236                              RR 1 
COUNTY(S) FRANKLIN    JOHNSON                   P.O. BOX 110 
SECTION D9 BRIDGE PAINTING 2011-1               ALEXANDER, IL  62601 
PROJECT(S) 
ROUTE FAP 885 & FAI 57 
DISTRICT 09 
REJECTED AMOUNT     $584,335.00 
 
ITEM NO. 105                                    ADVANCED ASPHALT CO. 
CONTRACT NO. 89569                              308 WEST RAILROAD AVENUE 
COUNTY(S) FULTON                                P.O. BOX 234 
SECTION 08-00032-00-SW                          PRINCETON, IL  61356-0234 
PROJECT(S) SRTS-4008/090/000 
ROUTE WILSON STREET 
DISTRICT 04 
REJECTED AMOUNT      $66,491.00 
 
ITEM NO. 110                                    R.A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 46158                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MCDONOUGH                             121 WEST PARK 
SECTION PARK ROADS IMPROVEMENTS                 P.O. BOX 166 
PROJECT(S)                                      TREMONT, IL  61568 
ROUTE PARK RDS 
DISTRICT 04 
REJECTED AMOUNT   $5,187,982.52 
 
ITEM NO. 148                                    A. J. WALKER CONSTRUCTION COMPANY 
CONTRACT NO. 95646                              421 SOUTH 21ST STREET 
COUNTY(S) EFFINGHAM                             P.O. BOX 118 
SECTION 10-00091-00-BT                          MATTOON, IL  61938-0118 
PROJECT(S) TCSP-IL09/029/000 
ROUTE TREC TRAIL 
DISTRICT 07 
REJECTED AMOUNT     $908,322.97 
 

Revised Notice of Letting Bulletin            June 17, 2011 Letting                        Published June 7, 2011



------------------------------------------------------------------------------------------
------------------ 

APRIL 01, 2011 LETTING 
 
DESCRIPTION                                     CONTRACTOR 
-----------                                     ---------- 
ITEM NO. 001                                    GALE CONSTRUCTION COMPANY OF ILLINOIS 
CONTRACT NO. 60K07                              315 W. MCDONOUGH STREET 
COUNTY(S) KANE                                  JOLIET, IL  60436 
SECTION TWP-1-T 
PROJECT(S) 
ROUTE FAU 2503 
DISTRICT 01 
REJECTED AMOUNT     $449,692.90 
 
ITEM NO. 004                                    CHICAGO STRUCTURES LLC 
CONTRACT NO. 60N81                              306 W. CAMPUS DR., UNIT C 
COUNTY(S) COOK                                  ARLINGTON HEIGHTS, IL  60004 
SECTION 0312-708W-I 
PROJECT(S) 
ROUTE FAP 332 
DISTRICT 01 
REJECTED AMOUNT     $377,027.10 
 
ITEM NO. 006                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 64G88                              11909 SOUTH AVENUE O 
COUNTY(S) VARIOUS                               CHICAGO, IL  60617 
SECTION D2 BRIDGE PAINTING 2011-2 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 02 
REJECTED AMOUNT     $753,570.00 
 
ITEM NO. 009                                    MOSLEY CONSTRUCTION INC. 
CONTRACT NO. 72D85                              2530 S. 14000 EAST ROAD 
COUNTY(S) MASON                                 ST. ANNE, IL  60964 
SECTION 123 RS-7 
PROJECT(S) 
ROUTE FAP 315 
DISTRICT 06 
REJECTED AMOUNT     $332,289.89 
 
ITEM NO. 011                                    METROPOLITAN CONSTRUCTION, LLC 
CONTRACT NO. 72E21                              22 W 615 WINTROP AVE 
COUNTY(S) MACOUPIN                              GLENDALE HEIGHTS, IL  60139 
SECTION (D)CR 
PROJECT(S) 
ROUTE FAP 662 
DISTRICT 06 
REJECTED AMOUNT      $53,885.00 
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ITEM NO. 012                                    METROPOLITAN CONSTRUCTION, LLC 
CONTRACT NO. 72E22                              22 W 615 WINTROP AVE 
COUNTY(S) CHRISTIAN                             GLENDALE HEIGHTS, IL  60139 
SECTION 1N 
PROJECT(S) 
ROUTE FAP 75 
DISTRICT 06 
REJECTED AMOUNT      $47,056.00 
 
ITEM NO. 015                                    VALLEY CONTRACTORS, INC. 
CONTRACT NO. 74489                              4873 BARTON LANE 
COUNTY(S) SHELBY                                EDWARDSVILLE, IL  62025 
SECTION D7 SHLD REPAIRS 2011-1 
PROJECT(S) 
ROUTE FAP 774 
DISTRICT 07 
REJECTED AMOUNT     $206,632.02 
 
ITEM NO. 016                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 74505                              11909 SOUTH AVENUE O 
COUNTY(S) MACON                                 CHICAGO, IL  60617 
SECTION D7 BRIDGE PAINTING 2011-2 
PROJECT(S) 
ROUTE FAI 72 
DISTRICT 07 
REJECTED AMOUNT     $930,000.00 
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