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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: April 22, 2009
The following revisions have been made to this Professional Transportation Bulletin. If

you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: Eebruary 9, 2009

Table of Contents: Item 18, revised to reflect project is a Phase lll.

Item 2: Job No. C-91-306-09, 1-94 (Bishop Ford Expressway) from Martin Luther
King Drive to US-6 (159" St.), Phase Ill Project, Cook County, Region
One/District One.

Revised to be part of the stimulus package and is now labeled, 2(s)

Item 3: Job No. C-91-081-04, IL 83 from the Wisconsin State Line to Petite Lake
Road, Phase Il Project, Lake County, Region One/District One.
Revised to be part of the stimulus package and is now labeled, 3(s)

Item 6: Job No. D-91-301-09, Various Movable Bridges (Automation), Various
Routes, in the City of Joliet, Will County, Region One/District One.
Revised to include a completion time of 18 months

Item 10 Job No. D-91-300-09, Various Phase Il Structure Projects, Various Routes,
Various Counties, Region One, District One.
Revised to include a completion time of 12 months with an option for a 12
month renewal

Professional Transportation Bulletin 151 Revised February 9, 2009



State Of lllinois
Notice For Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department
of Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov.

Professional Transportation Bulletin

The Professional Transportation Bulletin Contains information pertaining to the
advertisement for offers of interest for professional services for Department of
Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie KowalskKi

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov
Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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Tentative Schedule

For
Professional
Transportation Bulletins
ACTIVITY PTB 152 PTB 153 PTB 154 PTB 155 PTB 156 PTB 157 PTB 158
PUBLISH PTB 05/07/09 08/06/09 11/12/09 02/04/10 05/06/10 08/05/10 11/10/10
***STATEMENTS OF

INTEREST 05/28/09 08/27/09 12/03/09 02/25/10 05/27/10 08/26/10 12/02/10

ARE DUE
SELECTION MEETING 07/22/09 10/21/09 01/27/10 04/21/10 07/21/10 10/20/10 01/26/11

=+ STATEMENTS OF INTEREST FOR PTB 151 MAY BE SUBMITTED BETWEEN:
Publish Date & 2-26-09 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the

bookmarks.
We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system
using Adobe Acrobat 5.0 or greater Software.

Electronic submittals should be made to the Central Office only. The Central Office will
forward the necessary consultant information to the Regions/Districts and other Bureaus
or Divisions. All electronic submittals should be addressed to SOIPTB@dot.il.gov

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm
Name Code which must be used when submitting electronic Statements of Interest.
This code appears on the SEFC Prequalification Page, the page that lists the
prequalification categories, and is sent with your annual prequalification letter. The code
is located at the top of the page and is next to the Firm Name.

It is important your e-mail appear exactly like the attached example described below:

(Note: ABC Engineering is used for example purposes only. The Code for this firm is
“ABC!’)

e The Subject Line must read: FIRM NAME, PTB NUMBER, ITEM(S)

(Example: ABC Engineering, PTB 147, Items 4, 12, & 22) If there will be more than
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)

e The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s)
on which your firm is submitting.

(Example: ABC Engineering has submittals for PTB 147, ltems 4, 12 and 22.)

e The second line should list the name, phone number, and e-mail of the person to
contact should there be any questions regarding the submittal.

e FEach attachment must be labeled as indicated below:

1. For each Item on which you are submitting use your 2-6 character Firm Name
Code, immediately followed by the 2-digit Item Number (i.e., 01 through 99).
(Example: ABCO04.pdf)

2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name
Code, followed by WL.
(Example: ABCWL.pdf)

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code,

followed by DS.
(Example: ABCDS.pdf)
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character
Firm Name Code, followed by DP.
(Example: ABCDP.pdf)

5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character
Firm Code, followed by DISCIR.
(Example: ABCDISCIR.pdf)

6. For your firms Registration with State Board of Elections, use your 2 to 6
character Firm Code, followed by RSB. (Example: ABCRSB.pdf)

Please review the following example e-mail:

fl:;ﬂ\ (= = =T ABC Engineering PTE 147, ltems 04, 12, and 22 - Message (Rich Text)

o/ :
- Message Insert Options Format Text

jct®m 2 OEE2 @ =2 AE 4

Attach Attach Business Calendar Signature Table Picture Clip Shapes SmartArt Chart Hyperlink Bookmark Text Quick WordArt
File Item Card ~ = = Art = Box~ Parts~ =

Include Ta || Tables INustrations Links Text

SOl@dot.il.gov;

Send

Lo ||
e | e |
|

Subject: ABC Engineering PTB 147, Items 04, 12, and 22

ABC Engineering, PTB 147, Items 04, 12, & 22
Contact Name
Contact Phone
Contact e-mail

—

L L L L ] L L 3
I fie I e I e I A I A I A I ] A==

abcod, pdf abclZz.pdf abczz,pdf abcl,pdf abcha, pdf abchP. pdf abcDISCIR, pdf abcR3SE, pdf

Detail Descriptions of Attachments for electronic submittal:

o ABCO04, ABC12, and ABC22 are the Statements of Interest for the submitted Items
and must include Exhibit A. Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A. If Exhibit B is required,
include next, followed by resumes of individuals listed on page 2 of Exhibit B.

o ABCWL is the Current Obligation Form. Requirement: Only Prime submits one copy
of the Current Obligation Form. Instructions shown on page one should not be sent.

e ABCDS is the Disclosure Forms. Requirement: Only Prime submits one copy of the
Disclosure Form. Disclosure file would consist of Form A and Form B or the Form
for Offerors That Have Previously Submitted Form A and Form B. The instructions
should not be sent.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

e ABCDRP is the Delinquent Debt Compliance Statement. Requirement: Prime and any
known subconsultants the prime will be using are required to submit this form. The
forms should be converted to pdf and submitted as one pdf document, not multiple
files.

e ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only
Prime submits one copy of the form.

e ABCRSB is the Registration with State Board of Elections. Requirement: Only
Prime submits one copy of the form. The form should contain the time-stamped
certificate of registration if the consultant has registered.

Complete the word documents then convert them to the Adobe PDF for submittal. The
size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit, you must
separate contents into multiple e-mails. Identify the number of e-mails being sent, (i.e.
1 of 3). Scanned images, color graphics, and photographs, which are converted to
Adobe Portable Document Files (PDF) files, can become very large, use sparingly if at
all.

The Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Dept
Certification & Disclosure Business in Iran are available as word documents and may be
downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html The
bookmarks in the Professional Transportation Bulletin are also linked to the website.
The Political Contribution Notification will be added before publication of PTB 152.

Use the latest documents provided on the web site. The documents are labeled as
follows:

e Exhibit A = BDE XHBT-A e Exhibit B = BDE XHBT-B

e Current Obligations = BDE CUR-OB

¢ Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant)
e Delinquent Debt (Consultants) = BDE 3000

e Disclosure of Business In Iran= BDE 2900

¢ Registration with State Board of Elections = To be determined

If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.
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NOTICE

Proposed Negotiation Meeting information for Items will be available at the following
link: http://www.dot.il.gov/dobuisns.html

Consultant Services

Bridoe CADD Standards F Downloads

CADD Raoadway Drafting Reference Guidelines

CADD Standards/Downloads

CADD Roadway and Structure Project Deliverables Policy NEW
consultant Forms

consultant Pregualification

Link for Facility Cost of Capital Rates
negotiation Federal Mileadge Reimbursement Rates for existing contracts with
information COMUSY NEW
Consultants Professional Transportation
Bulleting

Hegotiation [nformation for Current Bulletin

Frofessiaonal Transpartation Bulletin
Schedule

Standard Agreement Provisions for
consultants

State Mileadge Reimbursement Rates

Liniform Audit and Accounting Guide

e Region1l e Region 2 e Region 3
¢ Diane O’Keefe e George Ryan e Joseph Crowe
e District One e District 2 e District 4
e Jtems1-26 e Items 27-32 e [tems 33 - 38
e District5
e Item 39-40
e Region5 e Bureau Of Bridges & e Bureau Design &
e Mary Lamie Structures Environment
e District 8 ¢ Ralph Anderson e Charles Ingersoll
e Item41-50 e Items 55 -56 e Item 57
e District 9

e Jtem51-54

e Bureau Of Materials &
Physical Research
e David Lippert
e [tems 58
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NOTICE
NEW FOR PTB 151
Posted 02-05-09

SUBMITTAL

We continue to receive last minute Statements of Interest. The sent time on many Statements of
Interest e-mails, is between 11:00 a.m. and 11:59 a.m. on the due date for submittal. We
increased our time for submittal from 2 weeks to 3 weeks and yet we still receive in the last few
hours the majority of Statements of Interest. These submittals for the majority are unfortunately
not complete.  Consultant firms may submit a Statement of Interest anytime after we publish.
We published today February 5, 2009. Firms are allowed to submit anytime between today
and the 12:00 p.m. deadline on February 26, 2009. If we receive your Statements of Interest
after 12:00 p.m., they will not be considered.

NEW REQUIRED FORM FOR SUBMITTAL OF SOI

This Professional Transportation Bulletin and all subsequent bulletins will require another form.
The form was attached as a word document to the e-mail sent today stating the bulletin was
available for review. To be considered for selection, the form, “Registration with State Board of
Elections” must be included as part of the submittal. If your firm has registered with the State
Board of Elections, the registration must be attached to the form. Review the Notice and the
form located in the PTB as one of the new notices.

STIMULUS PROJECTS

This bulletin contains projects anticipated to be part of the upcoming stimulus package. They
are noted in the bulletin by including an “s” after the item number. If the stimulus package does

not go through or projects are revised, these items will not be selected on April 22, 2009.

If the stimulus package is selected it is critical that the firms have all their direct labor rates,
direct costs and classifications up to date. An e-mail was sent January 24 requesting this exact
information. If you have not provided IDOT with your current rates, please send to
John.lex@illinois.gov ASAP. Each employee working in each classification MUST be shown
with an average for each classification. Time is of the essence for authorizing consultants to
start work for contracts in the stimulus package and complete, timely, and accurate submittals
are critical. If your firm is selected the rates we have on file will be incorporated into the contract
without revision.
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REQUIRED ENGINEERING CONSULTANT REGISTRATION
WITH STATE BOARD OF ELECTIONS

New Public Act. New ethics provisions applicable to state bidders, consultants, and
contractors became effective January 1, 2009. Public Act 95-971 amended the lllinois
Procurement Code and the Election Code to establish new registration and reporting
requirements for state vendors, contractors, consultants and bidders with respect to political
contributions, as well as new limitations on campaign contributions by these entities, their
affiliated entities and affiliated persons.

The three principal elements of the Public Act are political contribution restrictions applicable to
bidders, consultants, and contractors, registration of affected bidders and contractors, and
certification requirements that must be included in state procurements. Generally, these
elements apply to any consultant submitting a statement of interest that has any combination of
state contracts, bids and proposals in excess of $50,000.00 in a calendar year. The new
provisions of the Act cannot be applied to federal-aid contracts due to action taken by the
Federal Highway Administration. Therefore, given the typical estimated cost of Department
contracts, any entity that intends to submit a statement of interest on any items, except federal-
aid items, advertized by the Department will be subject to these new requirements. The
purpose of this Special Notice is to provide information and guidance regarding the registration
and certification elements of the new provisions. This Special Notice is not intended to be a
substitute for reading the provisions of the Public Act.

Illinois Office of Comptroller Accounting Bulletin. The lllinois Office of Comptroller (I0C)
has issued Accounting Bulletin 144 as of December 23, 2008. The bulletin indicates that the
IOC will begin to reject contracts for non-compliance with PA 95-971 for all contracts initiated on
or after February 1, 2009. The date of the earliest signature on the contract will establish the
date of initiation. Therefore all Department contracts signed after Sunday, February 1, 2009 will
include the certifications required by the Act.

Certifications. Every state-funded contract signed by the Department after the 10C initiation
date will contain the certifications required by the Act. Furthermore, as to the Executive Order,
each firm will certify that no political contributions will be made that would violate the order and
that the firm will report all contributions governed by the order. Finally, as to the Public Act,
each firm will certify its need to register with the State Board of Elections and that it will comply
with a continuing duty to update the registration as required by the Act. The executed
certification form and State Board of Elections registration must be returned to the Department
before the Department proceeds with further contract execution procedures. Regardless of the
process stated herein for acquisition of certifications for individual contracts, all active firms
submitting statements of interest must comply with the registration process mandated by the
Act.

Registration Rules. The State Board of Elections (SBE) is responsible under the Act for the
implementation of an electronic registration process. The registration process contemplated in
the Act requires the system to be in effect on January 1, 2009, and that affected business
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entities will register within 30 days. However, the SBE electronic registration process is not yet
available. Instead, the SBE has adopted an emergency rule to establish a registration via postal
mail or e-mail using a PDF attachment. The process will accept a form available on the SBE’s
website that the registrant can fill out while accessing the website, print and file. The SBE will
time stamp the completed forms when filed, scan the forms for inclusion in the public record and
e-mail or send the form via the postal service to the registrant for submission to the Department.

For all contracts signed after February 1, 2009 regardless of an earlier selection date, the
Department will accept copies of the time stamped registration form during the contract
signature process from the selected firm.

On subsequent bulletins, the IDOT Form, Registration with State Board of Elections, must be
submitted as part of the Statement of Interest. Also, when the following is checked on the
Registration with State Board of Elections, form:

/ / The consultant has registered as a business entity with the State Board of Elections,
and acknowledges a continuing duty to update the registration as required the Act. A copy of
the time-stamped certificate of registration is enclosed with this certification. The Department
will not execute this contract without the certificate of registration.

The registration forms will be required as part of statements of interest (SOI) from every firm as
well.

Review the E-mail Instructions for Completing Statements of Interest for Electronic
Submittal and the Guidelines for Submitting a Statement of Interest.

Professional Transportation Bulletin 151 Revised February 9, 2009



llinois Department Registration with
of Transportation State Board of Elections

PTB # & Item(s) #

Public Act 95-0971 amending the lllinois Procurement Code, 30 ILCS 500, adding new sections 20-160
and 50-37, and Executive Order 3 (2008) establish new requirements affecting contributions that
contractors, consultants, vendors and bidders, including affiliated persons and entities, may make to state
officeholders, declared candidates for state offices and political organizations established to benefit such
officeholders and candidates. These provisions do not apply to federal-aid contracts.

By submitting a Statement of Interest, the consultant acknowledges and agrees that it has read and
understands the requirements of PA 95-0971 and Executive Order 3 (2008), including but not limited to, all
reporting requirements and all restrictions on soliciting and making contributions to state officeholders,
declared candidates for state offices and covered political organizations that promote the candidacy of an
officeholder or declared candidate for office. In addition, the consultant makes the following certifications:

(1) As to Executive Order 3 (2008), the consultant certifies that no contribution will be made that would
violate the order, and that the consultant will report all contributions as required by the order.

(2) As to PA 95-0971, the consultant shall check either of the following certifications that apply:

/ / The consultant is not required to register as a business entity with the State Board of Elections.
/ / The consultant has registered as a business entity with the State Board of Elections, and
acknowledges a continuing duty to update the registration as required the Act. A copy of the time-

stamped certificate of registration is enclosed with this certification. The Department will not
execute this contract without the certificate of registration.

This certification shall be part of the contract and compliance with PA 95-0971 and Executive Order 3
(2008) is a material part of the contract and any breach shall be cause to void the contract under Section
50-60 of the lllinois Procurement Code.

Name of Firm (type or print)

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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NOTICE
PAYROLL RATES QA CHECK SHEET (BDE 435)

Effective February 1, 2009

All proposal package submittals shall include BDE 435 Payroll Rates
QA Check Sheet (copy attached). The Check sheet lists all items
required to be included with payroll rate submittals in proposal
packages.

BDE 435 Payroll Rates QA Check Sheet may be found at
http://www.dot.il.gov/desenv/consult.html
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llinois Department
of Transportation Payroll Rates QA Check Sheet

(Completed and included with every proposal package submitted.)

n Each employee classification is defined.

n All employees’ names or employee identifiers and hourly rates within the office performing
the work, are listed by classification.

[ Employees serving as the Project Manager and Principal for this project have been
identified on the above.

n Hourly rates do not exceed $60/hour, except for Principals and Project Managers who do
not exceed $70/hour.

n Personnel with reduced benefits are indicated by asterisks with a corresponding note
indicating which benefits are not received.

N Pay raise date and occurrence (annual or anniversary) is shown.

[ Any change in overhead or personnel between the time of submitting the proposal
package and receiving a contract for signature will be sent to the Bureau of Design and
Environment.

Checked by:

Signature Date

Printed 1/31/2009 BDE 435 (01/28/09)
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NOTICE
ALLOWABLE DIRECT COSTS CHECK SHEET
(BDE 436)

Effective February 1, 2009

All proposal package submittals shall include BDE 436 Direct
Cost Check Sheet (copy attached). The Check sheet lists all
allowable direct costs with the associated maximum allowable
rate. Any required additional backup data for each item is also
referenced. The costs are allowable when it is customary for the
firm to bill for the cost and it can be itemized in the firm’s billing
and accounting systems. This check sheet will then be
incorporated into the contract. Costs not listed in the contract will
not be eligible for reimbursement.

BDE 436 Direct cost Check Sheet may be found at
http://www.dot.il.gov/desenv/consult.html
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lllinois Department
of Transportation Direct Costs Check Sheet

REQUIRED - DIRECT COSTS WILL ONLY BE ACCEPTED FOR INCLUSION IN CONTRACT WHEN
DOCUMENTED ON THIS FORM.

Item Allowable Contract Quantity Total
Rate (n/a for work orders)
* Per Diem Up to State Rate Maximum $0.00
* Lodging (Overnight) Up to State Rate Maximum $0.00
* Lodging (Extended) Actual Cost (based on IDOT’s $0.00
and firm’s policy)
Air Fare Coach Rate (with two As Approved $0.00
weeks’ notice)
* Vehicles:
Mileage Up to State Rate Maximum $0.00
Daily Rate (owned or leased) | $45/day $0.00
Overtime (Premium Portion) $0.00
Tolls Actual Cost $0.00
Digital Photo Processing Actual Cost $0.00
Photo Processing Actual Cost $0.00
** Cell Phones — (traffic systems, | $70/month/phone (maximum) $0.00
survey, phase Il only) — Phase Il (max. of three
without IDOT approval)
Telephone Usage (traffic system | Actual Cost $0.00
monitoring)
2-Way Radio (survey or phase Ill | Actual Cost $0.00
only)
Overnight Delivery/Postage/ Actual Cost $0.00
Courier Service
Copies of Deliverables/Mylars Actual Cost $0.00
(in-house)
Copies of Deliverables/Mylars Actual Cost (requires 2-3 $0.00
(outside) quotes)
Specific Insurance (required for Actual Cost $0.00
project)
CADD Actual Cost (max. $0.00
$15.00/hour)
Monuments (permanent) Actual Cost $0.00
Advertisements Actual Cost $0.00
Web Site Actual Cost $0.00
Facility Rental for Public Actual Cost $0.00
Meetings & Exhibits/Renderings
& AV
Transcriptions (specific to project) | Actual Cost $0.00
Printed 1/31/2009 Page 1 of 2 BDE 436 (01/28/09)
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Recording Fees Actual Cost $0.00
Courthouse Fees Actual Cost $0.00
Testing of Soil Samples Actual Cost $0.00
*** |ab Services (excluding phase | Actual Cost $0.00
Il normal construction inspection
such as beam breaks, cylinder
breaks, pavement cores)
Storm Sewer Cleaning and Actual Cost (requires 2-3 $0.00
Televising quotes)
Traffic Control and Protection Actual Cost (requires 2-3 $0.00
quotes)
Aerial Photography and Mapping | Actual Cost (requires 2-3 $0.00
quotes)
Utility Exploratory Trenching Actual Cost (requires 2-3 $0.00
quotes)
Shift Differential Actual Cost (based on firm’s $0.00
policy)
PROJECT Site Travel Actual Cost (based on IDOT’s $0.00
and firm’s policy)
**** Enter in this Field Actual Cost (requires 2-3 $0.00
Equipment rental specific for a quotes)
project (snooper for bridge
inspection, noise meter, etc.)
**** Enter in this Field Actual Cost (requires 2-3 $0.00
Specialized Equipment (project quotes)
specific on an as-needed basis
when requested by IDOT)
Any additional direct costs | Include 2-3 vendor quotes $0.00

can be listed here.

and explanation for
necessity.

* per GOVERNOR’S TRAVEL
CONTROL BOARD

** Employee personal cell phones
are not allowable expenses if not
left on job site.

*** Lab services — provide
breakdown of cost for each lab
service.

**** |ist Specific EQuipment

Printed 1/31/2009

Page 2 of 2
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1. Question:

Answer:

2. Question:

Answer:

3. Question:

Answer:

4. Question:

Answer:

()]

. Question:

Answer:

5. Question:

Answer:

FREQUENTLY ASKED QUESTIONS

Where do | submit my electronic Statement of Interest?

As stated in each advertisement and in the E-mail Instructions all submittals go to
SOIPTB@dot.il.gov

When do | submit my electronic Statement of Interest?

Anytime between publish date and the 12:00 p.m. date listed on the front cover. If it
is not received by 12:00 p.m. on the due date it will not be considered, that includes
partial submittals. If your firm is sending multiple e-mails and part is received at
11:59 a.m. and the other at 12:01 p.m. the e-mail received at 12:01 will not be
considered.

Where are the latest forms?
In the Professional Transportation Bulletin there is a bookmark titled Forms, which

links to the website, a link in the Guidelines, and a link in the E-mail Instructions.
Link: http://www.dot.il.gov/desenv/deform.html

Why do | have to keep the footer with document name and why use the latest form?

IDOT is ISO certified. When IDOT is audited, The ISO Auditors ask, “How do you
know the correct form is being used?” The footer with the document name and
revision are the proof required.

The footer disappears when | insert the Exhibit A/B file. How do | keep the footer?

There are two options
e If you are using Microsoft Word, you need to insert a section break. Per Word
help, “To create a different header or footer for a section, you need to break the
connection between the sections. Click in the section for which you want to
create a different header or footer. On the Header and Footer toolbar, click

Link to Previous to break the connection between the header and footer in
the current section and the previous one.”

OR

e  Complete the word file, convert to adobe, and then insert the file in to your
already converted PDF Statement of Interest.

Does the Prime have to be prequalified in the requested categories in the
advertisement or can we sub that work out?

Yes, the prime is required to have the prequalification. It states in the guidelines:
The firm acting as the prime must be prequalified in all of the prequalification
categories requested in the project advertisement even if they plan to
subcontract part of the project, except where noted in a specific project
advertisement.
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6.

7.

FREQUENTLY ASKED QUESTIONS

Question 5 continued:

Question:

Answer:

Question:

Answer:

Also, in every advertisement it states:

“The prime firm must be prequalified in the following categories to be considered for
this project:” This means the prime is required to be prequalified in the listed
categories.

In the advertisements it sometimes states:

The person who will perform/supervise the work in the area of drainage
calculations and preparation of the Drainage Report (must be an lllinois Licensed
Professional Engineer). Location Drainage prequalification category requirement
may be completed by Sub and/or Prime)

The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime)

The person who will perform/supervise the work in the area of geotechnical
analysis and the preparation of the Structure Geotechnical Report (must be an
lllinois Licensed Professional Engineer). Geotechnical Services, Structure Reports
Geotechnical (SGR) prequalification category requirement may be completed by
Sub and/or Prime.

How do we address this in our submittal?
In these instances, if the prime is prequalified they may use their staff. If the prime
is prequalified or if not prequalified for those categories, a subconsultant that is

prequalified in the requested category may be used.

For example in the Exhibit A for a sub, fill out as shown
Other Required Key Staff:

Name Required Prequalification Category :
Land Surveying

*Name  John Doe @ ABC Engineering
Category PLS (PE, SE, LS)
Registration # 035-123456

Year Registered 1998 State IL
Office Location:

City Chicago State IL

The advertisement has a DBE Goal. Where & how do we address in our
Statement of Interest?

In the Exhibit A on page 3 of 3, there is the following statement:

“List Subconsultant(s) and the item(s) of work that they will perform.” This is where
the firm lists all subs including DBE’s. Example: ABC Engineering, DBE, will
perform land surveying services.
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10.

11.

12.

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

FREQUENTLY ASKED QUESTIONS

The advertisement states: The Environmental Lead, who will be responsible for the
day-to-day management of the environmental work effort, and persons responsible
for all environmental disciplines including air quality, water quality, traffic noise,
socio-economics and ecology. Environmental staffing on Exhibit B must match the
staffing presented and approved in the firm’s most recent Statement of Experience
and Financial Condition. Where do | find the approved staffing?

Every firm prequalified in environmental assessment receives as part of the

prequalification response, a document that has a listing of who is qualified for lead
and each discipline and at what level, EA or EIS. The personnel on the document
titled “Prequalified Environmental Staff” are the staff that must appear on Exhibit B.

The Advertisement state the required prequalification category is Location/Design
Studies (Reconstruction/Major Rehabilitation). Is the firm required to submit an
Exhibit B?

Yes, it's required per the guidelines: 6) Projects involving Location Design Studies
(Reconstruction/Major Reconstruction and New Construction/Major
Reconstruction) and all Environmental Reports (Environmental Assessment and
Environmental Impact Statements) require completion of Exhibit B. The request in
the advertisement for Exhibit B is done as a courtesy.

The guidelines say no more than 2 pages for firm’s interest in performing the work.

The advertisement requests additional data such as:

o Statements of Interest must also include the proposed Quality
Assurance/Quality Control (QA/QC) plan for the project design, including
calculations and check-set plans and specifications as deliverables.

Or

e Statements of Interest must include details of how the Consultant will
accomplish the work, a schedule for completing the work in the prescribed time,
the firm’s capability, and project team experience for similar projects, an
organizational chart for the project, etc.

Can we go over the 2 page limit?

The guidelines also state, “8) In addition to the above requirements, any other
information specifically requested in the project advertisement should also be
included in the submittal.” The 2 page limit is separate from the additional
requirements that may be requested in the advertisement. Your firm may not be
considered if not all information requested in the advertisement is provided.

Can we include pictures, charts, graph’s?

Yes, but we have a limitation on receiving files. We can only accept files under
2MB.

Our Statement of Interest files are very large. Can we break up the file and send in
multiple e-mails?

Yes, but first look at why it's so large. |s everything scanned; are large picture files

included, etc. Converting existing files to Adobe and limiting graphics can reduce
the size of a file significantly.
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FREQUENTLY ASKED QUESTIONS

Question 12 continued:

13. Question:

Answer:

14. Question:

Answer:

As stated in the E-mail Instructions,

Complete the word documents then convert them to the Adobe PDF for submittal.
The size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit,
you must separate contents into multiple e-mails. Identify the number of e-mails
being sent, (i.e. 1 of 3). Scanned images, color graphics, and photographs, which
are converted to Adobe Portable Document Files (PDF) files, can become very
large, use sparingly if at all.

Our firm wants to do a joint venture (JV). Does IDOT have a JV agreement form?
No, IDOT does not have a form. It is up to the Consultants entering into a JV to
submit the JV agreement as part of the Statement of Interest. See recurring notice
“NOTICE FOR JOINT VENTURE”
What are common errors made by consultants when submitting a Statement of
Interest?
Waiting until the last minute to complete the Statements of Interest and using old
SOI’s with no quality control check.
Document Problem(s)
Current (wrong form, addition errors, $’s not included for latest
Obligations selection information, Construction Inspection work more

than total work shown) (review instructions)

Delinquent Debt

(not signed/dated, subconsultants not included, doesn't
match first page, i.e. prime has sub working on item 2 and
4, sub lists working on 2 and 6)

Disclosure

(not signed/dated, only partial submittal, missing form B,
or no disclosure included)

Disclosures NOT UPDATED WHICH CAUSES DELAYS.
IDOT is unable to authorize the firm to do work if
disclosure is not clear.

Exhibit A

(nothing in footer to indicate which form used, old form
used, not signed/dated, city not indicated, DBE and work
they are performing are not listed all requested personnel
in advertisement not included.

Exhibit B

(not included, nothing in footer to indicate which form
used, old form used although new revised date shown in
footer) Personnel listed did not match SEFC Env. Staffing

plan)

Iran Disclosure

(not signed/dated or included)

Miscellaneous

(Late, partial submittal, sent to wrong e-mail address, etc.)
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springdfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #151
Publish Date February 5, 2009

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to
the SOIPTB@dot.il.gov e-mail address.

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF_PRIOR TO 12:00 P.M. LOCAL TIME, Eebruary 26, 2009. STATEMENTS RECEIVED AFTER
THIS TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters expressing your interest in various projects and/or correspondence concerning your firm via
Overnight/Federal Express mail to members of the Consultant Selection Committee.
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Guidelines for Submitting Statements of Interest (SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the category of work they are

performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes
the following:

1) A cover sheet, clearly identifying the PTB Number, ltem Number, Firm Name, and IDHR
number (if available, see recurring notices). No additional information is required on the
cover.

2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2
pages)

3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc.

4) Color graphics/photographs should be limited in the submittal because the size limitation on
incoming e-mail is 2 MB. Photo’s etc. can create a large file so use at your discretion.

5) Complete Exhibit A as follows:

a) List the required key personnel to match required prequalification categories and any
additional personnel requirements designated in the project advertisement. (Include firm
name if work is to be completed by Subconsultant)

b) QC/QA personnel must be different individuals than the staffing, which prepared the
documents.

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed
two pages and must be relevant to the expertise required for the specific project.

d) Designate the estimated time required to complete the project using the personnel
presented. A completion date and/or number of months to complete the project should
also be provided.

d) Identify proposed subconsultants and item(s) of work they will perform. If a DBE Goal is in
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All
Subconsultants must be prequalified in the area of work they will be performing.

6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New
Construction/Major Reconstruction) and all Environmental Reports (Environmental
Assessment and Environmental Impact Statements) require completion of Exhibit B.

7) Experience of the staff or firm in accomplishing similar types of work should be shown for
only the most recent projects and should be concise and relevant to the expertise required for
the specific project. If there are several projects with the same work completed, then one
summary would be adequate with each location and the project manager noted for each. This
information should be shown at the end of the SOI.

8) In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.
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Guidelines for Submitting Statements of Interest (SOI)

9) The Instructions for completing the Current Obligation documents immediately precede the
Current Obligation forms. The Current Obligation Forms should be a separate document from
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and
Environment, is required.

10) Instructions for completing Forms A and B are included on pages 1and 2 immediately
preceding Forms A and B. Disclosure Forms should be a separate document from the SOI.
A cover should be provided with a statement similar to the following: “The Form A
disclosures (or Certification Statement) and the Form B disclosures are being submitted for
PTB# |, ltem(s): ____.” Only one copy for each prime, sent to the Central Bureau of
Design and Environment, is required. In addition, Form B should not include IDOT projects,
since this information is already included in the Current Obligations.

11) The Delinquent Debt Certification is separate document. Only one document, for prime and
subconsultants, with all pertinent data is required. Instructions are included at the bottom of
the Delinquent Debt document.

12) The Disclosure of Business Operations in Iran is a separate document. Only one document
for each prime is required. Instructions are included at the bottom of the Disclosure of
Business Operations in Iran document.

13) The Registration with State Board of Elections is a separate document. Only one document
for each prime is required. One of the two statements must be marked on the document. If
the Consultant has or is required to register as a business entity with the State Board of
Elections, the Registration Form is required to be a part of the document.

14) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt
Certification, and Disclosure of Business Operations in Iran are available as word documents
on our web site: http://www.dot.il.gov/desenv/deform.html The Political Contribution
Notification document will be included before publication of PTB 152.

The following addresses may be used when a hard copy of the SOI is requested to be sent to
the Central Office in the advertisement:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, lllinois 62764

If required to be sent to the Region/District use addresses as follows:

Region 1
Ms. Diane O'Keefe

District 1
201 West Center Court
Schaumburg, IL 60196
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Guidelines for Submitting Statements of Interest (SOI)

Reqgional Engineers Continued:

Reqion 2
Mr. George Ryan

District 2
819 Depot Avenue
Dixon, IL 61021

Region 3
Mr. Joseph Crowe

District 4
401 Main Street
Peoria, IL 61602

Region 4
Mr. Roger Driskell

District 6
126 East Ash St.
Springfield, IL 62704

Reqgion 5

Ms. Mary Lamie

District 8

1102 Eastport Plaza Drive
Collinsville, IL 62234

Mr. George Ryan
District 3

700 East Norris Drive
P.O. Box 697
Ottawa, IL 61350

Mr. Joseph Crowe
District 5

Route 133 West
P.O. Box 610
Paris, IL 61944

Mr. Roger Driskell
District 7

400 West Wabash
Effingham, IL 62401

Ms. Mary Lamie

District 9

State Transportation Building
P.O. Box 100

Carbondale, IL 62903
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PROFESSIONAL TRANSPORTATION BULLETIN

REQUIRED FORMS FOR STATEMENT OF INTEREST
SUBMITTAL

All required forms are located at: http://www.dot.il.gov/desenv/deform.html

Forms appear on the page as follows:

BDE 2900 Disclosure of Business Operations in Iran

BDE 3000 Delinquent Debt Certification (Consultant)

BDE CUR-OB Consultant's Current Obligations for Statements of Interest. 10/01/08
BDE XHBT-A Consultant Exhibits A 11/06
BDE XHBT-B Consultant Exhibits B 4/1/08

Disclosure Forms for Consultant Offers Instructions

I(Dcligr?sﬁltants) Form A, Financial Information & Potential Conflict of Interest
Form B, Other Contract & Procurement Related Information Disclosure 11/07
This form is not yet available. The e-mail sent stating the PTB was 01/09

Registration with
State Board of
Elections

available had this new form attached as a word document. This form
must be included as part of the submittal to be considered for the
Professional Transportation Bulletin.
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http://www.dot.il.gov/desenv/deform.html
http://www.dot.il.gov/Forms/BDE%202900.doc
http://www.dot.il.gov/Forms/bde3000.doc
http://www.dot.il.gov/Forms/BDE%20CUR-OB.xls
http://www.dot.il.gov/Forms/BDE%20XHBT-A.doc
http://www.dot.il.gov/Forms/BDE%20XHBT-B.doc
http://www.dot.il.gov/Forms/BDE%20DISC2.doc

ltem #

County

Region 1/District 1

1.

2(s).

3(s).
4.

5.

10
11
12
13

14

15

16(s)

17(s)

18(s)

19(s)

Will

Cook

Lake
Cook
Various
Will
Various

Cook

Various
Various
Various
Various
Various

Various
Various
DuPage &
Cook

Various

Cook

Cook

TABLE OF CONTENTS
PTB 151

Description

Phase Ill Project for | -55 Interchange at Arsenal Rd.,

Phase Ill Project, 1-94 (Bishop Ford Expressway) from Martin Luther King Drive to
US-6 (159" St.)

Phase Il services for IL 83 from the Wisconsin State Line to Petite Lake Road,
Phase Il services Congress Parkway over the South Branch of the Chicago River.
Various Quality Assurance Aggregate/HMA/PCC

Various Movable Bridges (Automation) projects,

Phase Il Various Traffic Signal design Projects.

Phase Il for [-94 (Edens Expressway) at Elston Avenue, Bridge Superstructure
Replacement & Structure Rehabilitation

Various Route and Land surveying Projects

Phase Il services for structure projects

Phase Il services for electrical engineering projects
Phase | services for Various Intersections

Phase | services for Various Intersections

Phase-I Engineering services for Program Manager for Drainage Studies and
Hydraulic Reports

Phase [, I, and/or Ill engineering services are required for a Consultant Project
Manager (PM)

Phase Il for FAI-290 (Eisenhower Expressway), Thorndale Ave. to Grand Ave.
and |-88 to 1-90/94; and FAI 355, |- 290 to Army Trail Rd

Phase III services for I-57 Various Bridges Projects

Phase Il services for |- 90/94 (Kennedy Expressway) Hubbards Cave to 1-290
(Eisenhower Expressway) & Franklin Ave. Connector @ 26" St. and I-55 Frontage
Road B

Phase Il services for 1-90/94 (Kennedy Expressway) at Central Ave. and at Sayre
Ave.

(s): Indicates the project is part of the proposed stimulus package
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ltem # County Description

Region 1/District 1-Continued

20(s) Willand  Phase lll services for US 6/IL 7 (159" Street): 1-355 (Veterans Tollway) to US 45
Cook (LaGrange Rd.),

21(s) Lake Phase Il services for IL 22/IL 21 at US 45/IL 21 (Milwaukee Ave.),

22(s) Cook Phase Ill services Burnham Avenue over State Street, Railroads and Little
Calumet River,

23(s) Cook Phase Il services for Lemont Road over the Des Plaines River,
24(s) Various  Phase lll various Projects

25(s) Various  Phase Il various Projects

26(s) Various  Phase I/l services for Project manager.

Region 2/District 2

27 Various  Phase I/l services.

28 Various  Land and route surveying

29 Various  Phase Il services for bridge rehabilitation projects
30(s) Various  Phase Il services for various projects.
31(s) Various  Phase Il services for various projects.
32(s) Various  Phase Il services for various projects.

Region 3/District 4

33 Various  Phase I/l services for structure projects.

34 Various  Phase I/l services for structure projects.

35 Various  Phase I/l services for roadway projects.

36 Various  Geotechnical Investigations for various projects
37(s) Various  Phase lll services for various projects

38(s) Tazewell Phase lll services for IL 8 from Sunrise Ave. to Farm Creek Tributary

Reqion 3/District 5

39(s) Various  Phase I/l services for various projects

(s): Indicates the project is part of the proposed stimulus package
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ltem # County Description

Region 3/District 5 continued

40(s) Various  Phase I/Il services for various projects

Region 5/District 8

41 Various  Phase lll services for various projects
42 Various  Phase I/Il services for various projects
43 Various  Phase I/Il services for various projects
44 Various  Phase I/Il services for various projects

45(s) Madison  Phase Il services for I1-55/70 at IL 162 west of Troy.

46(s) Various  Phase lll services for various projects
47(s) Various  Phase lll services for various projects
48(s) Various  Phase lll services for various projects
49(s) Various  Phase lll services for various projects
50(s) Various  Phase lll services for various projects

Region 5/District 9

51 Various  Phase I/l services for various projects
52 Various  Phase lll services for various projects
53(s) Various  Phase lll services for various projects
54(s) Various  Phase lll services for various projects

Bureau Bridges & Structures
55 Various  Phase I/ll Statewide Structural Engineering Services
56(s) Various  Phase I/ll Statewide Structural Engineering Services
Bureau Design & Environment
57 Various  Statewide lighting projects
Bureau Materials and Research

58(s) Various  Technical services to perform pavement profile testing statewide

(s): Indicates the project is part of the proposed stimulus package
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Job No. C-91-303-09, I-55 Interchange at Arsenal Rd., Phase lll Project, Will County,
Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2009 at 8:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for the improvement of 1-55 at Arsenal Rd. Work
includes, but is not limited to, removing the existing Arsenal Rd. interchange and relocating it
approximately one mile south with a new geometric configuration consisting of a flyover of 1-55
for the southbound exit ramp and a loop ramp for the northbound entrance ramp. The Arsenal
Road Bridge over |- 55 will be removed and a new bridge constructed to provide access to the
West Frontage Road and the southbound entrance ramp. The improvement also includes
retaining walls, lighting, traffic signal installation, pavement reconstruction, and all incidental and
collateral work necessary to complete the project. All work for this project will be in English
units.

The following structures may be included in this project:

e S.N. 099-0347 (Arsenal Road/Frontage Road Bridge)
e S.N. 099-0348 (SB Exit Ramp Flyover)

The department will furnish the Consultant with Plans and Specifications.

The estimated construction cost for this project is $66,000,000. The Consultant's work includes
but is not limited to providing staff, vehicles, and appropriate test equipment necessary to
complete this project. The Consultant will furnish a Liaison Engineer and an adequate staff to
perform the duties required to fulfill the engineering requirements in accordance with the
departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is October 31, 2011. The Consultant must complete and submit final
measurements, calculations and final contract records documents to the department no later
than six (6) weeks after the completed construction of the project.

Key personnel listed on Exhibit A for this project must include:
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e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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2(s).

Job No. C-91-306-09, 1-94 (Bishop Ford Expressway) from Martin Luther King Drive to US-
6 (159" St.), Phase Ill Project, Cook County, Region One/District One.

This Project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2009 at 9:30 A.M at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for the improvement of 1-94 (Bishop Ford
Expressway) from Martin Luther King Drive to US-6 (159" Street). The proposed improvement
includes, but is not limited to, approximately 9 miles of mainline and ramp pavement patching
and resurfacing, shoulder repairs, placement of traffic system surveillance equipment,
placement of pavement markings, and bridge repairs for 13 structures along 1-94 within the
project limits that may include sealing bridge decks, barrier and joint repair, deck overlay,
approach pavement replacement, and bearing replacement. All work for this project will be in
English units.

The department will furnish the Consultant with Plans and Specifications.

The estimated construction cost for this project is $20,150,000. The Consultant's work includes
but is not limited to providing staff, vehicles, and appropriate test equipment necessary to
complete this project. The Consultant will furnish a Liaison Engineer and an adequate staff to
perform the duties required to fulfill the engineering requirements in accordance with the
departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is June 30, 2010 + 10 working days. The Consultant must complete and submit
final measurements, calculations and final contract records documents to the department no
later than six (6) weeks after the completed construction of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

e The Assistant Engineer.
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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3(s).

Job No. C-91-081-04, IL 83 from the Wisconsin State Line to Petite Lake Road, Phase Il
Project, Lake County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 6, 2009 at 9:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering services are required for the improvement of IL 83 from the Wisconsin
State Line to Petite Lake Road. Work includes, but is not limited to, roadway widening and
resurfacing, and includes retaining walls, earth excavation and embankment; combination
concrete curb and gutter; sidewalk; hot-mix asphalt and aggregate shoulders; hot-mix asphalt
pavement widening, milling and resurfacing, open and enclosed drainage improvements, traffic
signals and interconnection, guardrail, pavement marking, landscaping and all incidental and
collateral work necessary to complete the project as shown on the plans. All work for this
project will be in English units.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is October 31, 2010 + 15 working days. The Consultant must complete and
submit final measurements, calculations and final contract records documents to the department
no later than six (6) weeks after the completed construction of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

¢ The Assistant Engineer.
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-302-09, Congress Parkway over the South Branch of the Chicago River,
Phase Il Project, Cook County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 6, 2009 at 8:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the improvement of Congress Parkway over the
South Branch of the Chicago River. Work includes, but is not limited to, the replacement of the
two (2) existing dolphins located at the northwest and southeast quadrants within the South
Branch of the Chicago River underneath the existing Congress Parkway Bridge. Navigation
lighting also required on dolphins, minor substructure repair work, and removal and replacement
of the fender systems along the bridge piers. Other work includes Canal Street ramp
improvement/modification necessary for staging, additional signing for alternate routes, advance
staging work for the mainline contracts and traffic signal timing modification. Major bridge
rehabilitation is required including the mechanical, electrical and structural components [4 leafs
involved] as well as a new bridge deck and some repairs to an adjacent bridge structure. All
work for this project will be in English units.

The following structures may be included this project:

e S.N. 016-2445 (Congress Parkway .02 miles west of Wells Street)
e S.N. 016-0462 (Congress Parkway .03 miles west of Wells Street)

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is December 31, 2012. The Consultant must complete and submit final
measurements, calculations and final contract records documents to the department no later
than six (6) weeks after the completion of the construction project.

Key personnel listed on Exhibit A for this project must include:
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e The Liaison Engineer (A registered Professional Engineer in the State of lllinois with
movable bridge experience is preferred).

e The Assistant Engineer.
e A support staff of engineers with movable bridge experience.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-294-09, Various Quality Assurance Aggreqgate/HMA/PCC, Various Routes,
Various Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2009 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation
Control System (AGCS) and pipe and precast producers. Additional services and
responsibilities include structural steel and miscellaneous materials inspection at various
sources or jobsites. The project includes Complete Quality Assurance Testing in accordance
with The Standard Specifications for Road and Bridge Construction, Policy Memorandums 19-
08, 25-08 and any appropriate contract special provisions and plan notes or details. Work
orders under the blanket agreement will be negotiated by the department on an as needed
basis. All work for this project will be in English units.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and
precast facilities and various producers and suppliers of structural steel and miscellaneous
materials.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Policy Memorandum 19-08 and the Consultant agreement. The Consultant will maintain
records and submit documentation of QC and QA activities required by the construction contract
and Policy Memorandum 19-08.

The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume duties as project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of QA Lab and Field Testing.
e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Testing Technicians.

e The Materials QA Technician.
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e Structural Steel and Miscellaneous Materials Source Inspector

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class)

The prime firm must be prequalified in the Special Services (Quality Assurance: Complete)
category to be considered for this project:

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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6.

Job No. D-91-301-09, Various Movable Bridges (Automation), Various Routes, in the City
of Joliet, Will County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.07.
This project requires 20% DBE participation.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on, April 30, 2009 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase |l engineering services are required for the preparation of contract plans, specifications
and cost estimates to enable remote bridge operation for six movable bridges over the Des
Plaines River in and around downtown Joliet. All work for this project will be in English units.

The department will furnish the Consultant with available microfilm plans, feasibility report, and
other necessary items.

The estimated construction cost for these projects may range from $100,000 to $2,500,000.
The Consultant's work includes preparation of contract plans, specifications, and estimates.
The Consultant will prepare TS&L plans, investigations and analysis, supplemental surveys,
drainage and utility investigations, detailed plans showing the installation of control equipment at
each of the bridges, communications infrastructure to interconnect the bridges and Movable
Bridge office, and new infrastructure and equipment at the Movable Bridge office to enable
remote bridge operation; and other work to complete Phase Il contract plan. The completion
date for this contract will be 18 months after authorization to proceed

The following structures may be included in this project:

SN: 099-0239 (Jackson St.)

SN: 099-0101 (Cass St — US 30 Westbound)
SN: 099-0166 (Jefferson St. — US 30 Eastbound)
SN: 099-9901 (Ruby St. — IL 53)

SN: 099-9903 (Brandon Rd.)

SN: 099-9904 (McDonough St., US 6, US 52)

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person, who will perform the work in the area of Electrical Engineering, (must be an
lllinois Licensed Professional Engineer). Electrical Engineering prequalification category
may be completed by Sub and/or Prime.

e The person, who will perform the work in the area of Mechanical Engineering, (must be
an lllinois Licensed Professional Engineer). Mechanical Engineering prequalification
category may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Structures Highway: Complex
Structures: Movable

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-296-09, Phase |l Traffic Signal Design Projects, Various Routes, Various
Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on Wednesday, April 29, 2009 at 9:00 A.M.
at the Region One/District One Office in Schaumburg.

Phase Il engineering services are required for all work associated with the complete preparation
of plans, special provisions and estimates for traffic signal projects throughout the District. The
proposed projects consist of installation of new traffic signals, modifications and modernization
of existing traffic signal systems, including temporary signal and system interconnect design.
Project work may include site inspections, field measurements, performing all design functions
and calculations, including time space diagrams where traffic signals will be interconnected.
Traffic signal design shall conform to current issues of the following: State Standard
Specifications, MUTCD for streets and highways, and all applicable NEC, NEMA, AASHTO,
FHWA and District 1 Standards and Guidelines. Work order under the blanket agreement will
be negotiated and authorized by the department on an as needed basis. Work for this project
may be in English or metric units.

The department will furnish the Consultant with any available project reports, existing plans,
existing and proposed traffic volume, accident data, and topo-survey when available.

The estimated construction cost for these projects may range from $50,000 to $1,000,000. The
completion date for this contract will be 36 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 36 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the duties of Traffic Signal Engineer, that individual who is
directly involved in traffic signal design, modification and modernization. The Traffic
Signal Engineer shall have working knowledge and extensive experience in traffic signal
design and operation in IDOT Region One/District One (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer). This person shall not
be listed as performing any other key personnel duties.

Statement of Interest must also include the Consultant’s relevant traffic signal projects
completed by the firm for IDOT Region One/District One within the past four years by members
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of the Consultant’s current key personnel staff as listed above. The Statements of Interest shall
list all applicable projects.

The prime firm must be prequalified in the Special Plans (Traffic Signals) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-149-07, 1-94 (Edens Expressway) at Elston Avenue, Bridge Superstructure
Replacement & Structure Rehabilitation, Cook County, Region One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on, April 29, 2009 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and cost estimates, including structure and roadway plans for the replacement of the entire
superstructure and rehabilitation of substructure of Elston Ave. over 1-94 (Eden’s Expressway)
bridge. The existing structure consists of dual continuous two span multi-girder bridge with 12
lines of 36 WF beams will be replaced by 27 WF beams. The vertical clearance will be raised to
meet the 14°-6” minimum vertical requirement. A Structural Geotechnical Report will be
prepared to determine the soil capacity at the piers. The structure contains two equal spans at
72 feet. The overall width of the structure is 69’-0” out to out of deck and a total length of 151.3
feet. The structure is built on a 49° 10’ 36” skew. The bridge superstructure replacement will be
closed to traffic using a detour route. All work for this project will be in English units.

The following structure is included in this project, S.N. 016-0610 (Elston Avenue over 1-94)

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Report, project report, hydraulic report, and any other available information.

The estimated construction cost for this project is $3,600,000. The Consultant's work includes
preparation of contract plans, specifications, and estimates. The Consultant will prepare TS&L
plans, structure plans, geotechnical borings, investigation & analyses, supplemental surveys,
drainage & utility investigation, detour route plan, and other related work to complete Phase Il
contract plan. This completion date for this contract will be 24 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-284-09, Various Phase |l Projects and Route Surveying, Various Routes,
Various Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for plan preparation, plan review, and route
surveying on various projects throughout the District. Work orders under the blanket agreement
will be negotiated and authorized by the department on an as-needed basis. All work for this
project will be in English units.

This project includes contract plan preparation for various projects involving roadway and/or
bridge improvements, preparation of miscellaneous plan and structure details, review of plans
by Consultants and local agency Consultants for roadway and bridge reconstruction projects,
obtaining pavement composition cores for resurfacing projects and providing supplemental field
and bridge deck surveying for various projects.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes, and other available information.

The estimated construction cost of these projects may range from $200,000 to $2,000,000. The
completion date for the contract will be 12 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Special Services (Route Surveys)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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10.

Job No. D-91-300-09, Various Phase |l Structure Projects, Various Routes, Various
Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 20% DBE participation.

The Consultants who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 4, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase |l engineering services are required for the preparation of contract plans, specifications
and cost estimates, including structure and roadway plans for various bridges throughout the
District. Work orders under a blanket agreement will be negotiated and authorized by the
department on an as needed basis. The plans will be prepared in English units.

The department will furnish the Consultant with available microfiim plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The estimated construction cost for these projects may range from $250,000 to $5,000,000.
The Consultant's work includes preparation of contract plans, specifications, & estimates. The
Consultant will prepare TS&L plans, structure plans, geotechnical borings, investigation and
analyses, supplemental surveys, drainage & utility investigation, detour route plans, and any
other related work to complete Phase Il. The Consultant will also review and prepare plans to
ensure all plans are within the framework of the Department’s policies and procedures and local
agency'’s requirements, and all applicable manuals and schedules.

The completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Highway Structures: Advanced Typical
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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11.

Job No. D-91-309-09, Various Electrical Engineering Projects, Various Routes, Various
Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2009, at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase |l engineering services are required for all work associated with studies,
recommendations, plans and specifications and cost estimates for miscellaneous integrated
electrical engineering, communications/ITS, lighting and/or pumping station projects throughout
the District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

Work may consist of new and/or upgrades of highway lighting, existing pump station facilities,
electrical distribution, SCADA, wireless communication, CCTV, fiber optic communications
and/or related digital network or support systems. All work must comply with current NEC,
AASHTO, IES, FHWA, FCC, FAA, TIA, ATSC, SONET and/or current IDOT District 1
Standards, Policies and/or other applicable guidelines. Consultant services will require frequent
progress meetings and close coordination with the District and may include site inspections,
coordination with other agencies, preliminary and final design engineering, analysis of
alternatives, wireless coverage studies, microwave path confirmation, FCC licensing, integration
of diverse subsystem components into working and coordinated systems, system
commissioning and acceptance testing, electrical controls, pay items, quantities and cost
estimates. The services may also include modifying standard details, preparing special details
and tailoring special provisions as required for each project.

The Consultant must have a demonstrable working knowledge and experience with low voltage
power and motor control systems, highway lighting design and circuiting, distributed wired,
wireless and fiber-connected telemetry, control and communications systems. Familiarity with
voice radio, data radio and microwave radio, PLC’s and SCADA systems, PSTN, SONET and
DWDM systems, CCTV switching, control, compression and transmission techniques are
important.

The completion date for this contract will be 36 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer, preferably in the electrical discipline).

e The person who will perform the duties of Project Electrical Engineer.

e The person, who will perform the duties of Structural Engineer, must be an lllinois Licensed
Structural Engineer.
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e The person who will perform the duties of Project Mechanical Engineer (must be an lllinois
Licensed Professional Engineer). Mechanical Engineering

e The person who will perform the duties of Project Architect. Architecture prequalification
category requirement may be completed by Sub and/or Prime.

Resumes for key personnel must contain educational background, applicable experience,
local representation, and computer capabilities for the work. Include brief summaries of
previous projects involving the integration of these engineering disciplines in the Statement of
Interest.

Statements of Interest must also include the proposed Quality Assurance/Quality Control
(QA/QC) plan for the project design, including calculations and check-set plans and
specifications as deliverables.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Electrical Engineering)
Special Plans (Pumping Stations)
Special Services (Lighting)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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12.

Job No. P-91-308-09, Phase | Studies for Various Intersections, Various Routes, Various
Counties, Region One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2009 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required to perform all work associated with the preparation of
preliminary engineering and environmental studies (anticipated to be Categorical
Exclusion/Project Reports) for the improvement of up to 4 locations which may include or be
similar to those listed below. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project will be in English
units.

Touhy Avenue at Hamlin Avenue, Skokie, Cook County
US 14 at Broadway Street, DesPlaines, Cook County
IL 56 at Raddant Road, Aurora, Kane County

IL 176 at Brown Street, Wauconda, Lake County

The Consultant's work may include data collection, preparation of base maps and mosaics,
geometric studies, accident analysis, capacity analysis including intersection design studies,
Categorical Exclusion Project Reports, drainage studies including Hydraulic Reports, cost
estimates, public involvement, and all other related work necessary to complete various Phase |
studies and tasks.

The department will furnish the Consultant with any relevant and available information such as
ground survey, accident data, existing and projected traffic data, utility coordination, and right-
of-way data, as well as archaeological, historical, and special waste survey coordination.

The construction cost of these projects is anticipated to be approximately $8,000,000. The
completion date for this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and

preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
Location Drainage prequalification category may be completed by Sub and/or Prime.
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The prime firm must be pre-qualified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Special Studies (Traffic)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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13.

Job No. P-91-307-09, Phase | Studies for Various Intersections, Various Counties, Region
One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required to perform all work associated with the preparation of
preliminary engineering and environmental studies (anticipated to be Categorical
Exclusion/Project Reports) for the improvement of up to 4 locations which may include or be
similar to those listed below. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project will be in English
units.

Oak Park Avenue at Windsor Avenue/Stanley Avenue, Berwyn, Cook County
Margaret Street at Ridge Road, Homewood, Cook County

US 20 (Grant Highway) at Prospect Avenue, Marengo, McHenry County

US 30 at Heggs Street, Plainfield, Will County

The Consultant's work may include data collection, preparation of base maps and mosaics,
geometric studies, accident analysis, capacity analysis including intersection design studies,
Categorical Exclusion Project Reports, drainage studies including Hydraulic Reports, cost
estimates, public involvement, and all other related work necessary to complete various Phase |
studies and tasks.

The department will furnish the Consultant with any relevant and available information such as
ground survey, accident data, existing and projected traffic data, utility coordination, and right-
of-way data, as well as archaeological, historical, and special waste survey coordination.

The construction cost of these projects is anticipated to be approximately $8,000,000. The
completion date for this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and

preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
Location Drainage prequalification category may be completed by Sub and/or Prime.
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The prime firm must be pre-qualified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Special Studies (Traffic)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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14,

Job No. P-91-295-09 Phase-l Engineering Program Manager for Drainage Studies and
Hydraulic Reports, Various Routes, Various Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are is scheduled to attend an initial meeting on April 29, 2009 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

A Program Management (PM) Consultant is required for Phase | engineering services. The PM
Consultant will be assigned to manage and/or assist in the completion of various Phase-I|
drainage studies and hydraulic reports, several of which may be under contract with other
engineering Consultants. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contacts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

Joint Ventures will not be allowed on this contract.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for
additional 24 months.

The PM Consultant will be expected to perform work similar to an IDOT Consultant Drainage
Studies Manager and IDOT Hydrology & Hydraulics Manager. The PM Consultant will report to
Hydraulics Section Chief. Key staff from the PM Consultant will be expected to perform work at
the District office from two to four days a week. The work may include engineering,
management, public coordination, administrative services, and any other work as necessary to
ensure assigned projects are completed in accordance with established schedules and budgets.

IDOT will provide applicable department policies & procedures to the PM Consultant.
Key personnel listed on Exhibit A for this Contract must include:

e The person who will assume the duties of Drainage Manager, in charge of all aspects of the
work documents. This individual must be an lllinois Licensed Professional Engineer with a
minimum of five (5) years experience dealing with highway related drainage problems as
well as hydrologic and hydraulic modeling.

e The person who will assume the duties of Drainage Engineer for day to day program work
relative to development of the Location Drainage Studies, Hydraulic Reports, and Drainage
Investigations. This individual must be an lllinois Licensed Professional Engineer with a
minimum of three (3) years experience dealing with highway hydrologic and hydraulic
modeling.

e The person who will perform the QC/QA review work of all milestone submittal documents.
This individual must be an lllinois Licensed Professional Engineer.
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The use of hydraulic and hydrologic computer programs that are currently accepted by the
Division of Highways is required to perform drainage assignments. Resumes of Drainage
Managers and Drainage Engineers must meticulously state hydraulic and hydrologic modeling
experience.

Statements of Interest must provide a proposed organizational chart identifying the PM
Consultant team and its respective percentage of time commitment. This statement must also
identify the approach that the firm would take on this project and provide a summary of the
pertinent experience of the firm managing Phase | highway projects.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Studies (Location Drainage)
Hydraulic Reports (Waterways: Complex)
Hydraulic Reports (Pump Stations)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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15.

Job No. P-91-299-09, Project Management, Various Routes, Various Counties, Region
One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 15, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase [, Il, and/or Il engineering services are required for an engineering manager. The
Consultant Project Manager (PM) will support IDOT staff in managing local agency projects.
This work involves working directly with the local agency and their consulting firms as well as
other bureaus in the department. Work Orders under a blanket agreement will be negotiated
and authorized by the department on an as-needed basis. All work for this project will be in
English units.

Joint Ventures will not be allowed.

The PM will be expected to perform work similar to an IDOT Local Roads Project Engineer &
staff. Key staff from the PM will usually be required to perform the work in the District offices.
This work may include engineering, technical support, engineering management, project control,
administrative services and field assignments necessary in bringing completion to projects
expeditiously.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contacts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The department will furnish each Consultant Staff Member with a Work Station.

The estimated construction costs of these projects range from $500,000 to $100,000,000. The
completion date for this contract will be 36 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 36 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Special Studies (Location Drainage)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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16(s). Job No. D-91-341-00, FAI-290 (Eisenhower Expressway), Thorndale Ave. to Grand Ave.
and [-88 to 1-90/94; and FAI 355, I- 290 to Army Trail Rd., DuPage and Cook Counties,
Region One / District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.035.
This project requires 20% DBE participation.

The Consultants selected for this project, and all subconsultants the prime Consultant will be
using are scheduled to attend an initial meeting on, May 1, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of multiple contract plans,
specifications, and cost estimates, including structure repair and roadway plans for the
resurfacing of 1-290 (Eisenhower Expressway) & [-355. The limits of 1-290 are from
approximately Thorndale Ave. to Grand Ave. and from 1-88 to [-90/94. The limit of 1-355 is from
approximately Thorndale Ave. to Army Trail Rd. An estimated twenty-four (24) bridge repairs
are anticipated over the resurfacing limits. The Consultant’'s work is expected to include all
related roadway and bridge work necessary to complete the project. The gross length of the
project is approximately twenty-four (24) miles. The plans will be prepared in English units.

The department will furnish the Consultant with available microfilm plans and other existing data
available.

The estimated construction cost for this project is $55,000,000. The Consultant's work includes
roadway plans, bridge repair plans, and all other work required to complete this project. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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17(s). Job No. C-91-337-09, I-57 Various Phase Ill Bridges Projects, Cook County, Region
One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2009 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase IIl engineering services are required for the improvement of |- 57 at various bridges
locations. Work includes, but is not limited to, deck removal & replacement, HMA approach
roadway resurfacing, substructure repairs, underpass lighting, light poles replacement on bridge
structure, overhead sign placement, traffic signals upgrading, bridge closure with detours,
overhead signs modifications. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project will be in English
and Metric units.

The following structures may be in this project:

S.N. 016-2127 (I-57 over 103™ Street)
S.N. 016-0989 (I-57 over 111" Street)
S.N. 016-0988 (I-57 over 112" Street)
S.N. 016-2037 (I-57 over 115" Street)
S.N. 016-2034 (I-57 over 125" Street)

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work is expected to include providing staff, vehicles, and appropriate test
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer
and an adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State Specifications. The anticipated construction
completion date is October 30, 2009 plus 5 working days. The Consultant must complete and
submit final measurements, calculations and final contract records documents to the department
no later than six (6) weeks after the completed construction of the project.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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18(s). Job No. C-91-340-09, I- 90/94 (Kennedy Expressway) Hubbards Cave to 1-290 (Eisenhower
Expressway) & Franklin Ave. Connector @ 26" St. and I-55 Frontage Road B, Phase |l
Project, Cook County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2009 at 1:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase IIl engineering services are required for the improvement of [-90/94 (Kennedy
Expressway) Hubbard’s Cave to I- 290 (Eisenhower Expressway) & Franklin Avenue Connector
at 26" Street and I-55 Frontage Road B. Work includes, but is not limited to, to the
reconstruction of the 26th Street and Frontage Road B bridges over the Franklin Connector.
Bridge work includes removal and replacement of the existing superstructure (bearings, Wide
flange beam (26" St.) steel plate girders (Frontage Rd B) and concrete deck), removal and
replacement of abutment stems and backwalls, and pier repair. Existing abutment footings are
to be re-used. All incidental and collateral work necessary to complete this project as shown on
the plans and described herein are also included in the project. Roadway lighting work consists
of the removal and replacement of existing overhead bridge deck lighting, removal, and
replacement of existing under deck lighting, and installation of conduits, conductor, and junction
boxes. Frontage Rd B structure to be started and completed first 26" Street structure to be
started after completion of Frontage Rd B Structure. Ramp modifications and retaining walls,
we will be removing the retaining walls that supported ramps that are no longer in use. All work
for this project will be in English units.

The following structures may be in this project:

S.N. 016-W807 (I-90 Ramp F)

S.N. 016-W808 (I-90 Ramp H)

S.N. 016-W809 (I-90 Ramp K)

S.N. 016-1064 (26" Street over Franklin Connector)

S.N. 016-1093 (Frontage Road B over Franklin Connector)

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.
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The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is October 01, 2010 plus 10 working days. The Consultant must complete and
submit final measurements, calculations and final contract records documents to the department
no later than six (6) weeks after the completed construction of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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19(s). Job No. C-91-339-09, 1-90/94 (Kennedy Expressway) at Central Ave. and at Sayre Ave.,
Phase IIl Project, Cook County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2009 at 2:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the improvement of 1-90/94 (Kennedy
Expressway) at Central Ave. and at Sayre Ave. Work includes, but is not limited to, bridge
superstructure replacement using PPC beams, new concrete deck and approach slabs,
substructure repairs and patching, underpass lighting along 1-90, stage construction, bridge
deck removal and replacement, limited approach roadway resurfacing, substructure repairs,
traffic surveillance work, light pole replacement on the bridge structure. All work for this project
may be in English and/or metric units.

The following structures may be in this project:

e S.N.016-1104 (I-90 east of Cumberland Avenue)
e S.N. 016-0659 (I-90 3/4 miles east of Lawrence Avenue)

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Resident Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State Specifications. The anticipated construction
completion date is August 31, 2010 plus 5 working days. The Consultant must complete and
submit final measurements, calculations, and final contract records documents to the
department no later than six (6) weeks after the completed construction of the project.
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Key personnel listed on Exhibit A for this project must include:

e The Assistant Engineer. (A current Documentation Certificate Number IDOT class
S-14, Documentation of Contract Quantities is required)

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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20(s). Job No. C-91-338-09, US 6/IL 7 (159" Street): I-355 (Veterans Tollway) to US 45 (LaGrange
Rd.), Phase lll Project, Will & Cook County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009 at 9:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for the improvement of US 6/IL 7 (159™ Street): I-
355 (Veterans Tollway) to US 45 (LaGrange Road). Work includes, but is not limited to, hot-mix
asphalt surface removal, pavement patching, grading and shaping shoulders, resurfacing with
hot-mix asphalt level binder and surface courses, placement of thermoplastic pavement
markings and all incidental and collateral work necessary to complete the project as shown on
the plans and described herein. All work for this project will be in English units.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Resident Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State Specifications. The anticipated construction
completion date is October 31, 2009 plus 10 working days. The Consultant must complete and
submit final measurements, calculations and final contract records documents to the department
no later than six (6) weeks after the completed construction of the project.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Engineer. (A current Documentation Certificate Number IDOT class S-
14, Documentation of Contract Quantities is required)

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)
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¢ The Materials Coordinator (RE Materials Training class is preferred).

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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21(s). Job No. C-91-271-02, IL 22/IL 21 at US 45/IL 21 (Milwaukee Ave.), Phase lll Project, Lake
County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase lll engineering services are required for the improvement of the intersection at IL 22/IL 21
at US 45/IL 21 (Milwaukee Ave.). Work on this project includes, but is not limited to, widening
and reconstruction with traffic signal modernization of the intersection of IL 22 with US 45/IL 21
in the Village of Lincolnshire. Staged construction will be utilized to reconstruct the pavement
with 250mm Jointed Portland Cement Concrete Pavement. Dual pipe culverts carrying IL 22
over the Indian Creek Tributary will be replaced with a double-cell box culvert, a pipe culvert
carrying US 45 over the Indian Creek Tributary will be extended and a 2.4 meter Hot-Mix
Asphalt side path will be constructed along the south side of lllinois Route 22. The existing
drainage system will be removed and curb and gutter will be installed throughout the project to
channel storm water into a new closed drainage system. A US Army Corps of Engineers
Section 404 permit will be required for this project due to in-stream work and impacts to
jurisdictional wetlands. All work for this project will be in metric units.

The following structure may be in this project:
e S.N. 049-0233 (Double Cell Box Culvert carrying IL-22 over the Indian Creek Tributary)
The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is November 01, 2010 plus 20 working days. The Consultant must complete
and submit final measurements, calculations and final contract records documents to the
department no later than six (6) weeks after the completed construction of the project.
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Key personnel listed on Exhibit A for this project must include:

e The Assistant Engineer. (A current Documentation Certificate Number IDOT class S-
14, Documentation of Contract Quantities is required)

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

¢ The Materials Coordinator (RE Materials Training class is preferred).

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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22(s). Job No. C-91-093-08, Burnham Avenue over State Street, Railroads and Little Calumet
River, Phase lll Project, Cook County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009 at 1:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for the improvement of Burnham Avenue over State
Street, Railroads and Little Calumet River. Work includes, but is not limited to, the rehabilitation
of the Burnham Avenue bridge over State St., the Indiana Harbor Belt, the CSX Railroad, and
the Grand Calumet River. The work to be performed under this contract consists of removing
and replacing the wearing surface on the north approach slab, removing the HMA overlay on
the bridge deck and replacing it with a latex concrete overlay, hydro-scarifying the bridge deck,
sawcut grooving the deck surface, making partial and full depth repairs to the bridge deck,
reconstructing the transverse joints and eliminating the longitudinal joint along the center of the
bridge deck, removing and replacing the concrete barrier median, removing and replacing the
expansion roller bearings with elastomeric bearings, making concrete repairs to parapets and
substructure. All work for this project will be in English units.

The following structures may be included in this project:
e S.N. 016-0806 (Burnham Avenue Over State Street, Railroad and Little Calumet River)
The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Resident Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is October 29, 2009. The Consultant must complete and submit final
measurements, calculations and final contract records documents to the department no later
than six (6) weeks after the completed construction on of the project.
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Key personnel listed on Exhibit A for this project must include:

The Assistant Engineer. (A current Documentation Certificate Number IDOT class S-
14, Documentation of Contract Quantities is required)

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

The Materials Coordinator (RE Materials Training class is preferred).

The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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23(s). Job No. C-91-095-08, Lemont Road over the Des Plaines River, Phase Il Project, Cook
County, Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009 at 2:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for the improvement of Lemont Road over the Des
Plaines River. Work is anticipated to include, Bridge Deck Hydro-scarification 1/2”, placing a
bridge deck latex concrete overlay 3 inches, placing new joints and replacing the back wall of
the north abutment, temporary traffic signal and temporary lighting during stages of construction
and all incidental and collateral work necessary to complete the project as shown on the plans.
All work for this project will be in English units.

The following structure may be included in this project:
¢ S.N.016-2504 (Lemont Road over the Des Plaines River)
The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The anticipated construction
completion date is October 31, 2010 plus 10 working days. The Consultant must complete and
submit final measurements, calculations and final contract records documents to the department
no later than six (6) weeks after the completed construction of the project.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Engineer. (A current Documentation Certificate Number IDOT class S-
14, Documentation of Contract Quantities is required)
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred).

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and the Geotechnical Field testing and Inspection, STTP-S33 class)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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24(s). Job No. C-91-334-09: Phase lll Various Projects, Various Routes, Various Counties,
Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2009 at 9:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout District One. Two Assistant Resident Engineers
and 4 to 6 engineers and /or engineering technicians are anticipated to be required. Typical
assignments may include general construction inspection and documentation, including PCC &
bituminous concrete paving operations, drainage, patching, bridge structures, and bridge
painting and providing general assistance as a member of a field crew. Survey/layout services
may also be required. This work may be in either English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones and vehicles for
personnel use on construction sites and for traveling between projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 18 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:
e Project Manager
e 2 Assistant Resident Engineers (The persons actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate and
must be ICORS trained. Include the Documentation Certificate Number IDOT class
S-14, Documentation of Contract Quantities)
e Inspectors (A current IDOT Construction Documentation Certificate is desired)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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25(s). Job No. C-91-333-09: Phase lll Various Projects, Various Routes, Various Counties,
Region One/District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2009 at 8:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District. Two Assistant Resident Engineers and
4 to 6 engineers and/or engineering technicians are anticipated to be required. Typical
assignments may include general construction inspection and documentation, including PCC &
bituminous concrete paving operations, drainage, patching, bridge structures, bridge painting,
and providing general assistance as a member of a field crew. Survey/layout services may also
be required. This work may be in either English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones and vehicles for
personnel use on construction sites and for traveling between projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibit. At the negotiation meeting, the prime consultant and subconsultant(s) will
disclose all current relationships with Contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 18 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:
e Project Manager
e 2 Assistant Resident Engineers (The persons actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate and
must be ICORS trained. Include the Documentation Certificate Number IDOT class
S-14, Documentation of Contract Quantities)
e Inspectors (A current IDOT Construction Documentation Certificate is desired)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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26(s). Job No. P-91-336-09, Phase I/l Various Project Management, Various Route, Various
Counties, Reqgion One, District One.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2009 at 9:00 A.N. at the Region
One/District One Office in Schaumburg.

A Program Management (PM) Consultant is required for Phase | and/or Il engineering services.
The Consultant Project Manager (PM) will support IDOT staff in managing local agency
projects. This work involves working directly with the local agency and their consulting firms as
well as other bureaus in the department. The PM will be expected to perform work similar to an
IDOT Local Roads Project Engineer & staff. Key staff from the PM will usually be required to
perform the work in the District offices. This work may include engineering, technical support,
engineering management, project control, administrative services and field assignments
necessary in bringing completion to projects expeditiously. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All work
for this project will be in English units.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contacts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

Joint Ventures will not be allowed on this contract.

The estimated construction costs of these projects range from $500,000 to $100,000,000. The
completion date for this contact will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer, those individuals in
charge who is directly involved in the development of the contract documents (must be
an lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Special Studies (Location Drainage)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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27.

Job No. P-92-048-09, Various Phase I/ll Projects, Various Routes, Various Counties,
Region Two/District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009 at 10:00 A.M. at the
Region Two/District Two Office in Dixon.

Phase | and/or Il engineering services are required for various projects throughout District Two.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, development of alignment alternatives,
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L)
drawings, structure plans, and other related work and exhibits necessary to produce the Project
Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings,
structure plans, roadway plans, and any other related work to complete final plans, special
provisions and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering sources required may consist of only a portion of the total
engineering work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction cost for this project is $200,000 to $4,000,000. It is anticipated that
this contract will include approximately 3 to 15 different projects. This completion date for this
contract will be 24 months after authorization to proceed. The agreement with the Consultant
will have an option for renewal by the department for an additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Professional Licensed Surveyor). Route Survey prequalification
category requirement may be completed by Sub and/or Prime.

The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Surveyor). Land Survey prequalification category requirement may be completed by Sub
and/or Prime.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Structures (Highway: Typical)

Special Studies (Location Drainage)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
concurrently to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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28.

Job No. P-92-050-09, Various Land and Route Survey Projects, Various Routes, Various
Counties, Region Two/District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 24, 2009 at 10:00 A.M. at the
Region Two/District Two Office in Dixon.

Engineering services are required to furnish various land and route surveys throughout District
Two. Work is anticipated to include field office assistance for surveys to establish or re-
establish section corners, reference said corners to centerlines, preparation of a cover sheet,
Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats
(copies of recorded Monument Record Plats to be furnished by the Consultant), section Corner
Plat of Survey, and staking plans for projects up to 20 parcels or more. Work orders under the
blanket agreement will be negotiated and authorized by the department on as as-needed basis.
All work for this project will be in English units.

In addition, the Consultant selected may perform various route survey functions, including, but
not limited to horizontal and vertical control for aerial mapping projects and topographic surveys.
The Consultant may be required to contact local land surveyors for their input and may be
expected to obtain historic survey reference data.

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

e The person who will perform/supervise the work in the area of route surveying (must be
an lllinois Licensed Professional Engineer or an lllinois Licensed Professional Land
Surveyor).

e The person who will perform/supervise the work in the area of land surveying (must be
an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal

documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).
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The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Land Surveys)
Special Services (Route Surveys)

Statements of Interest, including resumes of key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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29.

Job No. D-92-051-09, Various Phase |l Engineering Services for Bridge Rehabilitation
Projects, Various Counties, Region Two/District Two.

This project will utilize the Direct Labor Multiplier (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 30, 2009, at 10:00 A.M. at the
Region Two, District Two Office in Dixon.

Phase Il engineering services are required for the preparation of various bridge rehabilitation
contract plans, special provisions and estimates to be inserted into the departments set of final
contract plans. All work for this project will be in English units.

This project may consist of removal and replacement of the existing wearing surface, minor
substructure repairs, traffic control plans, and the repair and/or replacement of the following
items, expansion joint, bearings, substructure, approach pavement, and installation of scour
countermeasures.

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, aerial surveys, bridge condition reports, traffic data, soil boring data, and any other
available information.

The estimated construction cost for this project is $200,000 to $700,000. The completion date
for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the Structures (Highway: Typical) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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30(s). Job No. C-92-114-09, Various Phase Il Projects, Various Routes, Various Counties,
Region Two/ District Two.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 12% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2009 at 10:30 A.M. at the
Region Two, District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various
projects throughout the District. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis. All work for this project may be in
either English or metric units.

The Consultant will provide sufficient staff to perform all engineering services required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost for this project is $2,500,000. The Consultant will be required
to complete and submit final measurements, calculations, and contract record documents to the
department no later than six (6) weeks after the completion of the project. The completion date
for this project will be 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 151 Revised February 9, 2009


mailto:SOIPTB@dot.il.gov

31(s). Job No. C-92-116-09, Various Phase Il Projects, Various Routes, Various Counties,
Region Two/ District Two.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 12% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2009 at 10:30 A.M. at the Region
Two, District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various
projects throughout the District. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis. All work for this project may be in
either English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost for these projects is $2,500,000. The Consultant will be
required to complete and submit final measurements, calculations, and contract record
documents to the department no later than six (6) weeks after the completion of the project.
The completion date for this project will be 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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32(s). Job No. C-92-115-09, Various Phase Il Projects, Various Routes, Various Counties,
Region Two/ District Two.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 12% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2009 at 1:30 P.M. at the Region
Two, District Two Office in Dixon.

Phase Il engineering services are required to provide construction inspection for various
projects throughout the District. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis. All work for this project may be in
either English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost for this project is $2,500,000. The Consultant will be required
to complete and submit final measurements, calculations, and contract record documents to the
department no later than six (6) weeks after the completion of the project. The completion date
for this project will be 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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33.

Job No. D-94-023-09, Various Phase /Il Structure Projects, Various Routes, Various
Counties, Region Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 25.00% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 24, 2009, at 9:00 A.M. at the
Region Three, District Four Office in Peoria.

Phase I/ll engineering services are required for the preparation of Project Reports (anticipated
to be Categorical Exclusions) and contract plans for structures throughout the District. Work
Orders under the blanket agreement will be negotiated and authorized by the department on an
as needed basis. All work for these projects will be in English units.

The Consultant’s work is anticipated to include preparing the Bridge Condition and Hydraulic
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting
route and land surveys (including a full Hydraulic Survey), performing simple environmental
assessments, preparing a Structure Report, and preparing type, size and location (TS&L)
drawings for the replacement structure. Also, this work may include data collection, cost
estimates, traffic management analysis, accident analysis, inspection of existing structures to
determine staging possibilities, and other related work and exhibits to produce the Project
Reports, as necessary. The Consultant will also obtain survey data to prepare plats and legal
descriptions for additional right-of-way, if required. The work required will also include
performing drainage studies, preparing bridge and roadway plans, preparing traffic control plans
and any other work necessary to complete final contract plans and documents.

The department will furnish the Consultant with any available plans, field notes, traffic data,
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other
available information.

The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of
the computer programs, WSPRO or HEC-RAS, in conjunction with the lllinois StreamStats
program as directed by the Regional Engineers memorandum, dated June 5, 2008.

The completion date for this contract will be 60 months after the authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, the individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional
Engineer). Hydraulic Reports Typical prequalification category requirement may be
complete by Sub and/or Prime.
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e The person who will perform/supervise the work in the area of structural engineering
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer). Geotechnical Services (General Geotechnical Services &
Structure Geotechnical Report) prequalification categories requirement may be
completed by Sub and/or Prime.

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed Professional
Engineer for roadway work and/or an lllinois Licensed Structural Engineer for structural
work).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor). Route Survey
prequalification category requirement may be complete by Sub and/or Prime.

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification category requirement may be complete by Sub
and/or Prime.

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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34.

Job No. D-94-024-09, Various Phase |/ll Structure Projects, Various Routes, Various
Counties, Region Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 28, 2009 at 9:00 A.M. at the
Region Three, District Four Office in Peoria.

Phase I/ll engineering services are required for the preparation of Project Reports (anticipated
to be Categorical Exclusions) and contract plans for structures throughout District Four. Work
Orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

The Consultant’s work is anticipated to include preparing the Bridge Condition and Hydraulic
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting
route and land surveys (including a full hydraulic survey), performing simple environmental
assessments, preparing a Structure Report, and preparing type, size and location (TS&L)
drawings for the replacement structure. Also, this work may include data collection, cost
estimates, traffic management analysis, accident analysis, inspection of existing structures to
determine staging possibilities, and other related work and exhibits to produce the Project
Reports, as necessary. The Consultant will also obtain survey data to prepare plats and legal
descriptions for additional right-of-way, if required. The work required will also include
performing drainage studies, preparing bridge and roadway plans, preparing traffic control
plans, and any other work necessary to complete final contract plans and documents.

The department will furnish the Consultant with any available plans, field notes, traffic data,
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other
available information.

The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of
the computer programs, WSPRO or HEC-RAS.

The completion date for this contract will be 60 months after the authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, the individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

Professional Transportation Bulletin 151 Revised February 9, 2009



e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional
Engineer). Hydraulic Reports Typical prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perform/supervise the work in the area of structural engineering
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

¢ The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (SGR) (must be an lllinois Licensed
Professional Engineer). Geotechnical Services (General Geotechnical Services &
Structure Geotechnical Report) prequalification categories requirement may be
completed by Sub and/or Prime.

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed Professional
Engineer for roadway work and/or an lllinois Licensed Structural Engineer for structural
work).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor). Route Survey
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification category requirement may be completed by Sub
and/or Prime.

The prime firm must be prequalified in the following categories to be considered for this project.

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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35.

Job No. D-94-009-09, Various Phase |/ll Projects, Various Routes, Various Counties,
Region Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 28, 2009 at 10:00 A.M. at the
Region Three, District Four Office in Peoria.

Phase l/ll engineering services are required for various projects throughout District Four. Work
Orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

The Phase | work, if required, may consist of conducting Route Surveys, Hydraulic Surveys,
hydraulic analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports,
and preparing Project Reports (categorical exclusion projects only). This work will include data
collection, development of alignment alternatives, cost estimates, traffic management analysis,
accident analysis, geometric studies, traffic studies, Bridge Condition Reports, structure borings,
geotechnical analysis, Type, Size and Location (TS&L) drawings, structure plans, analysis of
existing pavements including obtaining pavement cores, and other related work and exhibits
necessary to produce the Project Report, as necessary.

The Phase Il work, if required, may consist of conducting Route Surveys, Land Surveys,
hydraulic analysis, geometric studies, preparation of Type, Size and Location (TS&L) structure
plans, roadway plans, necessary right-of-way documents, and any other related work to
complete final plans, specifications, and estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $3,500,000. It is
anticipated that this contract will include approximately three (3) to fifteen (15) different projects.
The engineering services required may consist of only a portion of the total engineering work on
a certain project. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).
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e The person who will perform the duties of Project Engineer, the individual who is directly
involved and responsible in the development of the reports and/or plans (must be an
lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional
Engineer). Hydraulic Reports Typical prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perform/supervise the work in the area of structural engineering
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

¢ The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (SGR) (must be an lllinois Licensed
Professional Engineer). Geotechnical Services (General Geotechnical Services &
Structure Geotechnical Report) prequalification categories requirement may be
completed by Sub and/or Prime.

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed Professional
Engineer for roadway work and/or an lllinois Licensed Structural Engineer for structural
work).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor). Route Survey
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification category requirement may be completed by Sub
and/or Prime.

The prime firm must be prequalified in the following categories to be considered for this project.

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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36.

Job No. P-94-006-09, Various Geotechnical Investigations, Various Locations, Various
Counties, Region Three/ District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant
will be using are scheduled to attend an initial meeting on April 23, 2009 at 2:00 P.M. at the
Region Three, District Four Office in Peoria.

Phase | and/or Il engineering services are required for roadway and structure borings,
geotechnical investigations, coring and core evaluations of structures and pavement for
investigations, preparation of Geotechnical Reports, and specialized geotechnical analysis and
design as needed at various locations in District Four. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project may be in either English or metric units.

The Consultant's work is expected to include all management, layout, provisions for traffic
control, drilling, laboratory testing, analysis, drafting, and report preparation necessary for
Geotechnical Reports or other projects as assigned. All work shall be in accordance with the
Department’s Geotechnical Manual.

The department will furnish the Consultant with plan and profile drawings, plus a cover sheet
and typical cross-sections, or CADD files containing these drawings; proposed storm sewer
invert elevations; alignment ties, grade information, and elevations; proposed pavement
structures; and name and address of private property owners, where applicable. Soil borings
shall be plotted by the Consultant using the current versions of Gint, Microstation, and Geopak
software.

The Consultant must own or have access to a conventional drill rig. In addition, a track-type, all-
terrain vehicle, drill rig shall be available upon request. All drill rigs shall have an automatic type
hammer.

This completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will perform the duties of Senior Soils Engineer for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Soils Engineer (the individual who is
directly in charge of the development of the reports).

e The drilling technician who performs the logging in the field (must have a minimum of
five years experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Geotechnical Services (Subsurface Explorations)
Geotechnical Services (General Geotechnical Services)
Geotechnical Services (Structure Geotechnical Reports (SGR))

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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37(s). Job No. C-94-057-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Reqgion Three/District Four

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 27, 2009 at 10:00 A.M. at the
Region Three, District Four Office in Peoria.

Phase Ill engineering services are required for the inspection, supervision, materials testing
(including, but not limited to, PCC, HMA and embankment testing), materials certification and all
documentation for various projects throughout the District. The various types of jobs to be
staffed by Consultants may include route and seal, patching, traffic signals, landscaping, milling
and resurfacing, bridge work and pavement marking. Work orders under the blanket agreement
will be negotiated and authorized by the department on an as-needed basis. All work for this
project may be in either English or metric units.

The Consultant may be required to furnish approved personnel to assist District Resident
Engineer(s)/Technician(s) on various projects. The Consultant will be required to perform on-
site inspection, verification of contractor staking, maintain documentation, and any other duties
required by the Resident Engineer/Technician to complete the projects on a timely basis and in
accordance with the State Specifications and Guidelines. The Consultant may also be asked to
continue the implementation of an existing Independent Weight Check program within the
district. If necessary, the Consultant will be trained on how to manage the program and will be
instructed on the correspondence required.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 24 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

¢ Resident Engineer(s)/Construction Inspector(s) (A current Documentation Certificate
Number for IDOT class S-14, Documentation of Contract Quantities is required.)

e The Materials Coordinator

e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
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the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

e The Survey Chief

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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38(s). Job No. C-94-056-09, FAP 399 (IL 8) Construction Inspection, Tazewell County Region
Three/District Four

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 24, 2009 at 10:00 A.M. at the
Region Three, District Four Office in Peoria.

This project is located in East Peoria and consists of the reconstruction of IL 8 from Sunrise
Ave. to the Farm Creek Tributary. The project is scheduled for the July 31, 2009 letting.
Construction consists of the rehabilitation of the existing two lanes of pavement, as well as, the
addition of two new lanes. The project will also include earthwork and drainage work, as well
as, other miscellaneous improvements.

Phase Ill engineering services are required for the inspection, supervision, materials testing
(including, but not limited to, PCC, HMA and embankment testing), materials certification and all
documentation for this project. The Consultant staff will report to a District Resident
Engineer/Technician on this project. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant is required to provide own vehicles, cell phones, computers, tools of the trade
and any other equipment deemed necessary to perform the work. Overnight lodging may be
required.

The construction completion date is scheduled for fall 2011. The completion date for the
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A of the Statement of Interest for this project must include:

e Liaison Engineer/Construction Inspector (A current Documentation Certificate Number
for IDOT class S-14, Documentation of Contract Quantities is required.)

e The Materials Coordinator

e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
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the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

e The Survey Chief

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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39(s). Job No. P-95-033-09/D-95-033-09, Phase I/l Various Projects, Various Routes, Various
Counties, Reqgion 3/District Five.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23 at 10:00 A.M. at the Region
3/District Five Office in Paris.

Phase | and/or Il engineering services are required for work on various projects in District Five.
Work Orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project may be in either English or Metric units.

The Consultant’'s Phase | work, if required, may consist of conducting hydraulic and route
surveys, subsurface utility engineering, preparing Structure Geotechnical Reports, drilling and
analysis of soil borings, hydraulic analysis, geometric studies, and preparing project reports
(Categorical Exclusion reports only). This work may include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, traffic management plans,
accident analysis, quantity computations, and other related work items required to produce a
project report.

The Consultant’'s Phase Il work, if required, may consist of conducting route surveys, land
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way,
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans,
final structure plans and any other related work required to complete final plans, special
provisions, and estimates as necessary.

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring
logs, and accident data when available.

The estimated construction cost for each project will range from approximately $10,000 to
$5,000,000. It is anticipated that this contract will include approximately 4 to 10 different
projects. The Consultant’s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The completion date for this contact will be 36
months after authorization to proceed.

Key personnel listed on Exhibits A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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40(s). Job No. C-95-030-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Reqgion Three/District Five.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 23, 2009 at 9:00 A.M. at the
Region Three, District Five Office in Paris.

Phase Ill engineering services are required to provide construction inspection services for
construction projects throughout the District. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or metric Units.

The Consultant will be required to furnish adequate staff to assist in performing the required
inspection, layout, and other duties to allow the timely completion of projects in accordance with
state specifications. Projects requiring staffing may include District wide patching and
resurfacing contracts, or specific bridge projects, resurfacing, or urban rehabilitation projects.
The Consultant may be required to assist in construction supervision, layout staking, on-site
inspection, Quality Assurance field testing, weighing of trucks hauling of tonnage items,
documentation of contract items and providing general assistance as a member of a field crew.
The department will furnish the Consultant with a Resident Engineer/Technician to direct the
Contractor and to direct/coordinate the activities of the Consultant’s staff. The department will
also furnish the construction plans and specifications.

The Consultant may be asked to provide a Liaison Resident Engineer to work directly with
IDOT’s Resident Engineer/Technician. The Consultant may also be asked to furnish a
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.
lllinois Construction Records System (ICORS) software will be provided for downloading on the
Consultant’s computer(s).

The Consultant’s personnel will be required to provide a vehicle for their use on construction
sites and for traveling between projects, material plants, and weigh scales. The Consultant
must also provide their own inspection equipment, testing equipment, layout equipment, cell
phones, and any other equipment deemed necessary to complete the work. The duration of
time spent at a single location may vary as a function of work assignment needs.

The Consultant’s personnel must have a good working knowledge of the department’s
specifications, Construction Manual, and the documentation and inspection procedures.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.
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This contract is scheduled for the 2009, 2010, and 2011 construction seasons. The completion
date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e Liaison Engineer
e Materials Coordinator
e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include

the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Survey Chief
e Construction Inspector

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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41.

Job No. C-98-017-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Region 5/District 8.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 24, 2009 at 10:00 A.M. at the
Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout District 8. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the Consultant with the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will perform on-site inspection and provide construction layout as directed by the
engineer. The Consultant will also maintain records and documentation and perform any other
duties as directed by the engineer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $5,500,000. The
Consultant must complete and submit final measurements, calculations, and contract record
documentation to the department no later than six (6) weeks after completion of each project as
required. The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)
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Nuclear density inspector include evidence of appropriate QC/QA density training

Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in Special Services (Construction Inspection) to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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42.

Job No. P-98-021-09 / D-98-021-09, Phase | and/or |l work for Various Projects, Various
Routes, Various Counties, Region 5/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant, who is selected for this project, and all subconsultants the prime Consultant will
be using, is scheduled to attend a negotiation meeting on April 27, 2009 at 10:30 A.M. at the
Region 5/District Eight Office in Collinsville.

Phase | and/or Il engineering services are required for various projects in District Eight. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies and reviews, preparing TS&L plans, preparing Bridge
Condition Reports, preparing Structure Geotechnical Reports, soils analyses and preparing
Project Reports (Categorical Exclusion projects only). This work may include data collection,
cost estimates, traffic management analysis, accident analysis, infrared testing of bridge decks,
Bridge Condition Reports and other related work and exhibits necessary to produce the Project
Report, as necessary.

The Phase Il work, if required, may consist of conducting route surveys, hydraulic analyses,
geometric studies, structure plans, roadway plans, and any other related work to complete final
plans, specifications, and estimates, as necessary.

The various proposed projects may consist of bridge repair, bridge rehabilitation, bridge
replacement, and resurfacing type projects, including interstate resurfacing.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs and other information deemed applicable to the Consultant’s work.

The Consultant's work may consist of either complete projects or a portion of the total
engineering required for a certain project.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional Engineer).
Hydraulic Reports Typical prequalification category requirement may be completed by the
Sub and/or Prime)

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

e The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Land Surveyor). Land Survey prequalification category requirement may be completed by
the Sub and/or Prime)

e The person who will be in charge of route surveys (must be either an lllinois Licensed
Professional Engineer or and lllinois Professional Land Surveyor). Route Survey
prequalification category requirement may be completed by the Sub and/or Prime)

e The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer). Geotechnical
Services: General Geotechnical Services prequalification category requirement may be
completed by the Sub and/or Prime)

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Advanced Typical)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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43.

Job No. P-98-022-09 / D-98-022-09, Phase | and/or |l work for Various Projects, Various
Counties, Region 5/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project, and all subconsultants the prime Consultant will
be using, are scheduled to attend a negotiation meeting on April 27, 2009 at 1:30 P.M. at the
Region 5/District Eight Office in Collinsville.

Phase | and/or Il engineering services are required for various projects in District Eight. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies and reviews, preparing TS&L plans, preparing Bridge
Condition Reports, preparing Structure Geotechnical Reports, soils analyses and preparing
Project Reports (Categorical Exclusion projects only). This work may include data collection,
cost estimates, traffic management analysis, accident analysis, infrared testing of bridge decks,
Bridge Condition Reports and other related work and exhibits necessary to produce the Project
Report, as necessary.

The Phase Il work, if required, may consist of conducting route surveys, hydraulic analyses,
geometric studies, structure plans, roadway plans and any other related work to complete final
plans, specifications and estimates, as necessary.

The various proposed projects may consist of bridge repair, bridge rehabilitation, bridge
replacement, and resurfacing type projects, including interstate resurfacing.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs and other information deemed applicable to the Consultant’s work.

The Consultant's work may consist of either complete projects or a portion of the total
engineering required for a certain project.

This work must be completed within 24 months after authorization to proceed. The agreement
with the Consultant will have an option for renewal by the department for an additional 24
months.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional Engineer).
Hydraulic Reports Typical prequalification category requirement may be completed by the
Sub and/or Prime)

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

e The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Land Surveyor). Land Survey prequalification category requirement may be completed by
the Sub and/or Prime)

e The person who will be in charge of route surveys (must be either an lllinois Licensed
Professional Engineer or and lllinois Professional Land Surveyor). Route Survey
prequalification category requirement may be completed by the Sub and/or Prime)

e The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer). Geotechnical
Services: General Geotechnical Services prequalification category requirement may be
completed by the Sub and/or Prime)

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Advanced Typical)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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44,

Job No. P-98-010-09/D-98-010-09, Phase | and/or |l work for Various Projects, Various
Routes, Various Counties, Region 5/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant, who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation on April 27, 2009 at 8:30 A.M. meeting at the
Region 5/District Eight Office in Collinsville.

Phase | and/or Il engineering services are required for various projects in District Eight. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting geometric studies and reviews,
preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure Geotechnical
Reports, soils analyses and preparing Project Reports (Categorical Exclusion projects only).
This work may include data collection, cost estimates, traffic management analysis, accident
analysis, Bridge Condition Reports and other related work and exhibits necessary to produce
the Project Report, as necessary.

The Phase Il work, if required, may consist of conducting geometric studies, structure plans,
roadway plans, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of bridge repair, bridge rehabilitation, bridge
replacement, and resurfacing type projects, including interstate resurfacing.

In addition, the Consultant may also be required to act as a Project Manager (PM) for Phase |,
Phase Il engineering services, and environmental services and may include Program
Development Training. The PM Consultant, if required, may be assigned to manage various
IDOT phase | and/or phase Il projects, which are under contract with other Consultant
engineering firms.

The PM Consultant will be expected to perform work similar to an IDOT Project Manager & staff,
and report to the Project Studies Unit Head for Phase | work or the Project Engineer for Phase |l
work. The work may include engineering, management, public coordination, administrative
services, and other work as necessary to ensure assigned projects are brought to completion in
accordance with established schedules.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.
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The department will furnish the Consultant with any available as-built plans, microfiim plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs and other information deemed applicable to the Consultant’s work.

The Consultant's work may consist of either complete projects or a portion of the total
engineering required for a certain project. It is anticipated one or more persons from the
Consultant may be required to conduct his/her work in the District 8 office 3-5 days per week.

This work must be completed within 36 months after authorization to proceed. The agreement
with the Consultant will have an option for renewal by the department for an additional 36
months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

¢ The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

e The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer). Geotechnical
Services: General Geotechnical Services prequalification category requirement may be
completed by the Sub and/or Prime)

e The person who will perform the Computer Aided Drafting must have 3-5 years experience
using Microstation and Geopak in a Civil Drafting environment, proficient in evaluating and
editing tin models and a working knowledge of Excel and Word.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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45(s). Job No. C-98-113-03 FAI 70 at IL 162 west of Troy, Phase lll Project, Madison County,
Regqion Five, District Eight

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This Project requires 10% DBE participation
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2009 at 10:00 A.M. at the
Region Five, District Eight Office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, material
testing, record maintenance and construction layout. This work is anticipated to consist of
constructing a new point intersection bridge, a new interchange with 1-55/70 and IL 162, new
traffic signals and new highway lighting. All work for this project may be in either English or
metric units.

The department will furnish the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for this project or provide staff to supplement the department’s staff. The Consultant’s
work force shall be adequate to allow completion of this project in a timely manner and in
accordance with the Department’s Standard Specifications for Road and Bridge Construction.
The Consultant may be required to furnish all of the construction supervision, engineering
layout, on-site inspection, maintenance of records and documentation, and perform other duties
as directed by the engineer.

The Consultant will perform on-site inspection and provide construction layout as directed by the
engineer. The Consultant will also maintain records and documentation and perform any other
duties as directed by the engineer to complete this project on a timely basis in accordance with
the Department’s_Standard Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District Eight for each project. lllinois Construction Records System (ICORS) software
will be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of the
project as required. The completion date for this contract will be 36 months after authorization
to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)

¢ Nuclear density inspector include evidence of appropriate QC/QA density training

e Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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46(s). Job No. C-98-043-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Reqgion 5/District 8.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 27, 2009 at 10:00 A.M. at
the Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout the District. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will perform on-site inspection and provide construction layout as directed by the
engineer. The Consultant will also maintain records and documentation and perform any other
duties as directed by the engineer to complete this project on a timely basis in accordance with
the Department’s Standard Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.
The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of the
project as required. The completion date for this contract will be 36 months after authorization
to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)

¢ Nuclear density inspector include evidence of appropriate QC/QA density training

e Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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47(s). Job No. C-98-044-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Region 5/District 8.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 27, 2009 at 1:00 P.M. at
the Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout the District. Work orders under the
blanket agreement will be negotiated and authorized by the Department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will perform on-site inspection and provide construction layout as directed by the
engineer. The Consultant will also maintain records and documentation and perform any other
duties as directed by the engineer to complete this project on a timely basis in accordance with
the Department’s Standard Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.
The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
project as required. The completion date for this contract will be 36 months after authorization
to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)

¢ Nuclear density inspector include evidence of appropriate QC/QA density training

e Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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48(s). Job No. C-98-045-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Region 5/District 8.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 28, 2009 at 10:00 A.M. at
the Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout the District. Work orders under the
blanket agreement will be negotiated and authorized by the Department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will perform on-site inspection and provide construction layout as directed by the
engineer. The Consultant will also maintain records and documentation and perform any other
duties as directed by the engineer to complete this project on a timely basis in accordance with
the Department’s Standard Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.
The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
project as required. The completion date for this contract will be 36 months after authorization
to proceed.

Professional Transportation Bulletin 151 Revised February 9, 2009



Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)

¢ Nuclear density inspector include evidence of appropriate QC/QA density training

e Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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49(s). Job No. C-98-046-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Reqgion 5/District 8.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 28, 2009 at 1:00 P.M. at
the Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout the District. Work orders under the
blanket agreement will be negotiated and authorized by the Department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the Department’s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.

The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
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project as required. The completion date for this contract will be 36 months after authorization
to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)

¢ Nuclear density inspector include evidence of appropriate QC/QA density training

e Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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50(s). Job No. C-98-047-09, Various Construction Inspection Projects, Various Routes, Various
Counties, Reqgion 5/District 8.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 29, 2009 at 10:00 A.M. at
the Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout the District. Work orders under the
blanket agreement will be negotiated and authorized by the Department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the Department’s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and the Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plane is prohibited. At the negotiation meeting, the Prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.

The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
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project as required. The completion date for this contract will be 36 months after authorization
to proceed.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer

The Materials Coordinator (include specific details of aggregate source certification
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.)

Nuclear density inspector include evidence of appropriate QC/QA density training

Concrete/bituminous proportioning technician (include specific details of aggregate
source certification bituminous, and/or PCC QC/QA training, and details of experience
with materials inspection.)

The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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51.

Job No. P-99-001-09, Phase | and Phase Il work for Various Projects, Various Routes,
Various Counties , Region 5/District Nine

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 12% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 28, 2008 at 10:00 A.M. at the
Region Five/District Nine office in Carbondale.

Phase | and Il engineering services are required for the preparation of Bridge Condition
Reports, Hydraulic Reports, TS&L’s and Project Reports and the preparation of preliminary and
final contract plans for the replacement, rehabilitation, or repair of various structures within the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.  All work for this project will be in English Units.

The Consultant's work will include data collection, Bridge Condition Reports, Hydraulic Reports,
Structure Reports, type, size and location drawings, ground and hydraulic surveys, cost
estimates, right of way information, environmental consequences and related work necessary to
produce Project Reports. Phase Il work will include preparation of pre-final and final
construction plans.

The department will furnish traffic data, accident statistics, existing right-of-way plans,
foundation borings where required, available as-built construction plans, one benchmark at each
existing structure and a staked centerline of existing roadway.

The Consultant's work may consist of either complete projects or a portion of the total
engineering required for a certain project. It is anticipated that this contract will consist of work
on 8-12 structures.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be and lllinois Licensed Professional Engineer).

Professional Transportation Bulletin 151 Revised February 9, 2009



Hydraulic Reports: Typical prequalification category requirement may be completed by the
Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

e The person who will be in charge of land and route surveys (must be an lllinois Licensed
Professional Land Surveyor). Route Survey prequalification category requirement may be
completed by the Sub and/or Prime.

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 151 Revised February 9, 2009



52.

Job No. C-99-019-09, Phase Il Work for Various Projects, Various Counties, Region
Five/District Nine.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all sub-consultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2009, at 10:00 A.M. at the
Region Five/District Nine Office in Carbondale.

Phase Il Engineering services are required to provide construction supervision, inspection,
engineering layout, material testing and/or record maintenance for various projects throughout
the District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liason Resident Engineer to work
directly with the department’s Resident Engineer and provide a staff to perform the engineering
services required for these projects or provide staff to supplement the department’s staff. The
Consultant’s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the department’s Standard Specifications for Road and Bridge
Construction.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of pavement and surface removal, patching and
resurfacing, bridge repair, bridge rehabilitation, bridge painting, electrical work, bridge
replacement, widening and resurfacing, vertical/horizontal realignment and/or new roadway
projects.

The department will furnish all necessary plans, specifications, standards, and related forms for
record keeping. It is anticipated that the department will do all off-site material inspection for the
assigned projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all current relationships with contractors.

The estimated construction cost for these assigned projects range from $100,000 to
$15,000,000. The completion date for this contract will be 18 months after authorization to
proceed.

Consultants will provide their own gauge, bunker, and transport box. Consultants must have
nuclear license and will not be covered by the department’s license.
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Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer with current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.

The Materials Coordinator. This person should have experience with Materials testing and
completed all necessary training in the department’'s QC/QA programs.

The Documentation Technician. The person(s) actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.

The Paint Technician. The person performing the inspection and documentation of bridge
painting must be NACE certified and have completed SSPC-C3 Lead Training. They must
have at least five (5) years inspection experience on painting contracts with at least 2
years experience with lead abatement.

Construction Inspector(s). Inspectors should be familiar with IDOT inspection duties and
requirements and be capable of performing geometric and physical layout as needed for
construction purposes.

The Materials QA Technician with Nuclear Density Testing license and all necessary
training in the department’s QC/QA programs.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statement of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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53(s). Job No. C-99-040-09, Phase Ill Work for Various Projects, Various Counties, Region
Five/District Nine.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2009, at 10:00 A.M. at the
Region Five/District Nine Office in Carbondale.

Phase Il engineering services are required to provide construction supervision, inspection,
engineering layout, material testing, and/or record maintenance for various projects throughout
the District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The department will provide a Resident Engineer on some projects to direct the Contractor and
to complete pay estimates and change orders. On these projects, the Department’s Resident
Engineer will direct/coordinate the activities of the Consultant staff provided to supplement the
department’s staff and perform engineering services required for these projects. There may be
instances where the Consultant will be required to furnish a Resident Engineer complete with
staff capable to run individual projects and work directly with the Department’s Construction
Field Engineers to ensure adequate engineering services required for these projects are in
place. The Consultant’s work force shall be adequate to allow completion of these projects in a
timely manner and in accordance with the department’s Standard Specifications for Road and
Bridge Construction.

The Consultant must be capable to both assist the Resident Engineer and in some instances
act as the Resident Engineer to prepare all documentation of the project. The various proposed
projects may consist of pavement and surface removal, patching and resurfacing, bridge repair,
bridge rehabilitation, bridge painting, electrical work, bridge replacement, widening and
resurfacing, vertical/horizontal realignment and/or new roadway projects.

The department will furnish all necessary plans, specifications, standards, and related forms for
record keeping. It is anticipated that the department will do all off-site material inspection for the
assigned projects, however if needs are such that additional material inspection services are
needed, the Consultant will be notified.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The estimated construction cost for these assigned projects may range from $100,000 to
$15,000,000. The various projects are scheduled for construction during calendar year 2009
and 2010, construction seasons. The completion date for this contract will be 18 months after
authorization to proceed.

Professional Transportation Bulletin 151 Revised February 9, 2009



Consultants will provide their own gauge, bunker, and transport box. Consultants will have
nuclear license and will not be covered by the department’s license.

Key personnel listed on Exhibit A for this project must include:

The Resident Engineer and/or Liason Engineer with current IDOT Construction
documentation certificate. Include the Documentation Certificate Number for IDOT class
S-14, Documentation of Contract Quantities. Knowledge of the Department’s ICORS
system is also desired.

The Materials Coordinator. This person should have experience with Materials testing and
completed all necessary training in the Department’s QC/QA programs.

The Documentation Technician. The person(s) actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.

The Paint Technician. The person performing the inspection and documentation of bridge
painting must be NACE certified and have completed SSPC-C3 Lead Training. They must
have at least five (5) years inspection experience on painting contracts with at least 2
years experience with lead abatement.

Construction Inspector(s). Inspectors should be familiar with IDOT inspection duties and
requirements and be capable of performing geometric and physical layout as needed for
construction purposes.

The Materials QA Technician with Nuclear Density Testing license and all necessary
training in the Department’s QC/QA programs.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statement of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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54(s). Job No. C-99-041-09, Phase Ill Work for Various Projects, Various Counties, Region
Five/District Nine.

Federally Funded Project

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2009, at 10:00 A.M. at the
Region Five/District Nine Office in Carbondale.

Phase Ill Engineering services are required to provide construction supervision, inspection,
engineering layout, material testing, and/or record maintenance for various projects in
throughout the District. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The department will provide a Resident Engineer on some projects to direct the contractor and
to complete pay estimates and change orders. On these projects, the Department’s Resident
Engineer will direct/coordinate the activities of the Consultant staff provided to supplement the
department’s staff and perform engineering services required for these projects. There may be
instances where the Consultant will be required to furnish a Resident Engineer complete with
staff capable to run individual projects and work directly with the Department’s Construction
Field Engineers to ensure adequate engineering services required for these projects are in
place. The Consultant’s work force shall be adequate to allow completion of these projects in a
timely manner and in accordance with the department’s Standard Specifications for Road and
Bridge Construction.

The Consultant must be capable to both assist the Resident Engineer and in some instances
act as the Resident Engineer to prepare all documentation of the project. The various proposed
projects may consist of pavement and surface removal, patching and resurfacing, bridge repair,
bridge rehabilitation, bridge painting, electrical work, bridge replacement, widening and
resurfacing, vertical/horizontal realignment and/or new roadway projects.

The department will furnish all necessary plans, specifications, standards, and related forms for
record keeping. It is anticipated that the department will do all off-site material inspection for the
assigned projects, however if needs are such that additional material inspection services are
needed, the consultant will be notified.

Project assignments may be limited depending upon previous work history and experience.
Additionally, Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the
same consultant or one of their subconsultants on the same project or on material coming from
the same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The estimated construction cost for these assigned projects range from $100,000 to
$15,000,000. The various projects are scheduled for construction during calendar year 2009
and 2010 construction seasons. The completion date for this contract will be 24 months after
authorization to proceed.
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The consultant may also be asked to provide trained technicians to perform nuclear density
testing for embankment and bituminous pay items at various locations on active contracts
throughout the District. These technicians will supplement the district staff. Consultants will
provide their own gauge, bunker, and transport box. Consultants will have their own nuclear
license and will not be covered by the department’s license.

Key personnel listed on Exhibit A for this project must include:

The Resident Engineer and/or Liason Engineer with current IDOT Construction
Documentation certificate. Include the Documentation Certificate Number for IDOT class
S-14, Documentation of Contract Quantities. Knowledge of the Department’s ICORS
system is also desired.

The Materials Coordinator. This person should have experience with Materials testing and
completed all necessary training in the Department’'s QC/QA programs.

The Documentation Technician. The person(s) actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.

The Paint Technician. The person performing the inspection and documentation of bridge
painting must be NACE certified and have completed SSPC-C3 Lead Training. They must
have at least five (5) years inspection experience on painting contracts with at least 2
years experience with lead abatement.

Construction Inspector(s). Inspectors should be familiar with IDOT inspection duties and
requirements and be capable of performing geometric and physical layout as needed for
construction purposes.

The Materials QA Technician with Nuclear Density Testing license and all necessary
training in the Department’s QC/QA programs.

The prime firm must be pre-qualified in the Special Services (Construction Inspection)
category to be considered for this project.

Statement of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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55.

Job No. D-30-003-09, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on April 24, 2009, at 10:30 A.M. at the
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering, geotechnical/foundation, and hydraulic services are required by
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element
Level Inspections and training, Damage Inspections, plan preparation for the repair,
rehabilitation, or replacement of structures, Load capacity rating of existing and/or new
structures, drafting services and possible field investigations. The Consultant may be required
to provide the appropriate bridge inspection equipment to complete NBIS and Damage
Inspections and field investigations. The Consultants may also be required to provide the
appropriate traffic control. Work Orders under a blanket agreement will be negotiated and
authorized by the department on an as needed basis. All work for this project may be in either
English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for aspects of the work: (must be
an lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be an
lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or
geotechnical/foundations/wall design recommendations (must be an lllinois Licensed
Professional or Structural Engineer) shall be identified. Geotechnical Services, Complex
Geotechnical/Major Foundation prequalification category may be completed by Sub and/or
Prime.

e The person who will perform/supervise the work in the area of Hydraulic Reports and
preparation of the Hydraulic Analyses (must be and lllinois Licensed Professional
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Engineer). Hydraulic Reports: Typical prequalification category requirement may be
completed by the Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).

e Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer or lllinois Licensed Structural Engineer. In addition, the staff performing this
work must be identified.

The prime firm must be pre-qualified in the Structures (Highway: Advanced Typical) category
to be considered for this project.

Statement of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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56(s). Job No. D-30-005-09, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is O.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on April 24, 2009, at 1:30 P.M. at the
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering, geotechnical/foundation, and hydraulic services are required by
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element
Level Inspections and training, Damage Inspections, plan preparation for the repair,
rehabilitation, or replacement of structures, Load capacity rating of existing and/or new
structures, drafting services and possible field investigations. The Consultant may be required
to provide the appropriate bridge inspection equipment to complete NBIS and Damage
Inspections and field investigations. The Consultants may also be required to provide the
appropriate traffic control. Work Orders under a blanket agreement will be negotiated and
authorized by the department on an as needed basis. All work for this project may be in either
English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for aspects of the work: (must be
an lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be an
lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or
geotechnical/foundations/wall design recommendations (must be an lllinois Licensed
Professional or Structural Engineer) shall be identified. Geotechnical Services, Complex
Geotechnical/Major Foundation prequalification category may be completed by Sub and/or
Prime.

e The person who will perform/supervise the work in the area of Hydraulic Reports and
preparation of the Hydraulic Analyses (must be and lllinois Licensed Professional
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Engineer). Hydraulic Reports: Typical prequalification category requirement may be
completed by the Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).

e Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer or lllinois Licensed Structural Engineer. In addition, the staff performing this
work must be identified.

The prime firm must be pre-qualified in the Structures (Highway: Advanced Typical) category
to be considered for this project.

Statement of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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57.

Job No. D-30-004-09, Various Lighting Projects, Various Routes, Various Counties,
Bureau of Design and Environment.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for the project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 5, 2009 at 10:00 A.M. in the
Harry R. Hanley Building, Bureau of Design and Environment in Springfield.

Phase Il engineering services are required for various lighting projects throughout the State.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project will be in English units.

The Phase |l work may consist of engineering design for roadway lighting, electrical
installations, dewatering pump station upgrades, and other electrical and lighting facilities. Work
may also include the review of plan, special provisions, and contract documents, which relate to
electrical, lighting, and pump station work as well as the analysis of field problems, site visits,
and nighttime inspections.

The Consultant will be expected to perform work similar to the Electrical Unit Chief and Staff.
Key staff from the Consultant may be expected to work at the Harry R. Hanley Building in the
Bureau of Design and Environment several days a week.

Lighting oversight and lighting design by the same Consultant or one of their subconsultants on
the same project are prohibited.

The department will furnish the Consultant with any plans and contract documents necessary to
complete the work. The Consultant is responsible to furnish their own design documents
including all lighting ad electrical design guides and all electronically available IDOT
specifications and policy documents.

The engineering services required may consist of only a portion of the total engineering work on
a certain project.

The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be a graduate
Electrical Engineer or an lllinois Licensed Professional Engineer with adequate roadway
lighting experience work and sufficient technical ability). In addition, the staff performing this
work must be identified.
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e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer with adequate lighting plan review
experience).

The prime firm must be prequalified in the Special Plans (Lighting) category to be considered
for this project.

Statements of Interest, including resumes of key personnel noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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58(s). Job No. C-30-031-09, Pavement Profile Testing throughout State, Bureau of Materials and
Research (BMPR)

This project is Federally Funded

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all Subconsultants the Prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2009 at 9:30 A.M. at the Bureau
of Materials and Physical Research (BMPR), 126 East Ash Street, Springfield.

This project requires specialized technical services to conduct the Profile Equipment Verification
(PEV) Program and utilize pavement evaluation test equipment to perform Quality Assurance
(QA) profile testing statewide. The testing will use department equipment and follow
departmental procedures. Test equipment includes a lightweight profiler and a profile reference
device. Test equipment will be provided and maintained by the department. The test crew shall
have two individuals at all times for safety reasons. The Consultant will collect the profile data
and provide it to the Bureau of Materials and Physical Research (BMPR) either on a portable
storage device or as hard copies (as directed by the department contact person) for analysis by
the department. The majority of this work occurs between April and November. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.

Work orders may consist of coordinating and conducting the PEV Program and performing QA
profile testing statewide.

The department anticipates furnishing the Consultant with the following:
e Supporting information for PEV Program.
e Contract number, location information, and contact information on QA testing.
e Testing equipment:
o Profile Reference Device: FACE Dipstick operated according to ASTM E 1364.
o Lightweight Profiler: Ames Engineering LISA operated according to ASTM E 950.

Information obtained through testing and data processing is the property of the lllinois
Department of Transportation (IDOT) and can not be sold/given to any other entity without
written permission from IDOT.

The completion date for this contract will be 36 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Must demonstrate
5 years experience with IDOT pavement specifications, design, and maintenance.

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in coordinating and conducting the PEV Program and analyzing the
QA profile data (must be an lllinois Licensed Professional Engineer). Must demonstrate
5 years of experience with profile data analysis and internet applications.
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e The persons performing the duties of Test Technicians, those individuals who are
directly involved in performing PEV and QA profile tests (must have a valid lllinois
driver’s license, a good driving record, and experience with the above profile testing).
Testers must demonstrate 5 years of experience and 25 projects tested with the ASTM
test method listed above for performing pavement profile testing.

Statements of Interest must also include the following:
e Your firm’s previous experience with this type of work and ASTM test methods.
¢ Names of key personnel, along with one-page resumes indicating qualifications.

e A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

¢ Name and phone number of the contact person in your organization.
The Consultant must provide evidence of the licensing requirements listed above, and
documentation for each individual showing experience with data analysis and testing as
required for their involvement in the work.
Statement of Interest, including resumes of key people, must be received by the Bureau of
Design and Environment prior to 12:00 P.M. central time, February 26, 2009, to be given

consideration.

Submittals may be e-mailed to SOIPTB@dot.il.gov or send two (2) copies to:

lllinois Department of Transportation
Bureau of Design and Environment
Attn: Ms. Cheryl Cathey, Consultant Unit
Room 330,

2300 South Dirksen Parkway,
Springfield, lllinois, 62764.
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Notice

Consultant’s Annual Fee Capacity

Issued August 7, 2008

The department has revised the annual fee calculation by increasing the dollar amount.

Annual Fee Capacity: A Consultant’s annual fee capacity is an evaluation of its
technical and professional staff's ability to generate an annual volume of work. To
estimate the maximum annual fee capacity of a Consultant to perform transportation or
architectural work, the larger of the fees computed by the following two methods is used:

¢ the fee produced by multiplying the total number of technical staff by $200,000,

or

¢ the fee produced by multiplying the total number of professional staff by $800,000.

To determine the annual fee capacity of Consultants performing aerial mapping services
only, the figure of $700,000 per plotter is considered appropriate.
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NOTICE
CONSULTANT PREQUALIFICATION

May 08, 2008

This notice was originally sent to all prequalified consultants and included as a
notice on April 5, 2007. This is a notice to all firms to renew their firms
prequalification. All engineering consulting firms are responsible for resubmitting
the correct portion (entire or corporate and financial) of the Statement of
Experience and Financial Condition to remain prequalified. The department will
not send reminders to submit the Statement of Experience and Financial
Condition. NOTE: For firm’s fiscal year ending December 31, 2008, your SEFC is
required by June 30, 2009. (See submittal requirements under recurring notices,
Titled “CONSULTANT PREQUALIFICATION SUBMITTAL TIMES.”

Firms that meet the requirements for prequalification receive a letter after the
review of the Statement of Experience and Financial Condition that notes the
firm’s Annual Fee capacity, provisional overhead rate and the date the firm’s
prequalification ends. The last paragraph of the letter states if the entire or only
the corporate and financial portion of the Statement of Experience and Financial
Condition is required to remain prequalified.

The last paragraph will state the following when the entire Statement of
Experience and Financial Condition is required: “Your firm is prequalified until
[FIRMS FISCAL YEAR ENDING DATE (SPECIFIC TO EACH FIRM)]. You will be
given an additional six months from this date to submit the entire "Statement of
Experience and Financial Condition" (SEFC) to remain prequalified. "The last
paragraph will state the following when the corporate and financial portion is
required: “Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE
SPECIFIC TO EACH FIRM)]. You will be given an additional six months from this
date to submit the Corporate and Financial Information portion of the "Statement
of Experience and Financial Condition" (SEFC) to remain prequalified.”

Also, in every Professional Transportation Bulletin, under recurring notices, Titled
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES” is a submittal
schedule for consulting firms.

The most current Statement of Experience and Financial Condition is required to
be submitted for review. An outdated SEFC will not be reviewed. The firm will be
contacted and asked to submit the current SEFC. The most current Statement of
Experience and Financial Condition (SEFC), Description and Minimum
Requirements and a listing of all prequalified consultants are available at:
http://www.dot.il.gov/desenv/pregcons.html
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NOTICE
CONSULTANT PREQUALIFICATION

SUBMITTAL TIMES
February 5, 2009

For firms currently prequalified, the entire Statement of Experience and Financial
Condition (SEFC) is required to be submitted every three (3) years.

Firms not prequalified (new firms or firms that lost prequalification) are required to
submit the entire Statement of Experience and Financial Condition. Consultant firms are
required to submit the corporate and financial portion of the Statement of Experience
and Financial Condition annually to remain prequalified.

Firms are required to report to this office any additions or deletions of licensed
professional staff or any other key personnel that would affect the firm's prequalification
in a particular category. Notice of changes must be submitted within 15 calendar days of
the change.

Once a firm is prequalified, they may request additional categories of prequalification at
any time.

After the review of a firm’s SEFC is completed, a letter is sent to the firm that denotes in
the last paragraph if the entire SEFC is required or if the corporate and financial only is
required.

Submittal times are based on the firm’s fiscal year; i.e. Firms fiscal year ends Dec. 31,
2008, the Consultant is given a 6 month grace period to submit and therefore has until
June 30, 2009 to submit. Firm is submitting the 2008 fiscal year information in 2009.

The following schedule is attached for your use:

Firm Name 2009 2010 2011 2012 2013 2014
Beginning with: Submittal Submittal Submittal Submittal Submittal
A through E Corp. & Entire Corp. & Corp. & Entire Corp. &
Financial SEFC Financial Financial SEFC Financial
F through N Corp. & Corp. & Entire Corp. & Corp. & Entire
Financial Financial SEFC Financial Financial SEFC
O through Z Entire Corp. & Corp. & Entire Corp. & Corp. &
SEFC Financial Financial SEFC Financial Financial
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lllinois Department of Transportation
Requirements for Quality Assurance Categories

May 8, 2008

As stated in previous notices:

The QA categories require that all Consultants requesting prequalification in any of the
Quality Assurance categories be enrolled in the AASHTO AAP Proficiency Assessment
Program.

IDOT requires Consultants enrolled in the program to allow IDOT access to their
proficiency ratings via the AASHTO AMRL web site for aggregate and HMA, and the
CCRL web site for concrete. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site.
http://amrl.net. A release form for CCRL may be found at in the recurring notices. This
pdf file should be printed, signed, and faxed to CCRL at the address printed on the
form. It should NOT be sent to the lllinois Department of Transportation.

As stated in the Description and Minimum Requirements for prequalification the QA
Testing labs must be fully accredited for consideration for prequalification in QA.

Review the recurring notices labeled in the bookmarks as:
e Quality Assurance Enrollment in AMRL Proficiency Assessment Program
e Quality Assurance Testing

e CCRL Release Form

A firm not enrolled in the AASHTO AAP Proficiency Assessment Program and CCRL
Proficiency Assessment Program will not be prequalified in the QA categories.

A firm that does not have an accredited lab will not be prequalified in the QA
categories.
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Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, lllinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.
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NOTICE

Construction Guides
and
Manuals — Memorandums

The Department’s Construction Guides, Manuals and Memorandum are available
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html.

The Manual Sales Order Form is also available at the following address:
http://www.dot.il.gov/desenv/orderform.html
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT's website
(www.dot.il.gov/desenv/pregcons.html) are firms certified as a DBE in specified areas. It
is the responsibility of any prime consultant firm to go to the Illinois Unified
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the
subconsultant is certified as a DBE in the area of work the sub will be performing on a
specific project. Only the pre-qualified areas of work the DBE firm is certified in as a
DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o

Business and Workforce Diversity. Any questions on prequalification, please contact
Cheryl Cathey.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’'s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways' Bureau of Design and Environment (BDE). IDOT's
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT's web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE's Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Natification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.
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NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B,
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic
Submittals form and submit it to us in hard-copy immediately. A signature certification form must be
completed for each individual that will be signing any of the above mentioned documents. If you have
previously submitted your Signature Certification and no new individual will be signing the
documents you are not required to re-submit the document.

Send Submittal to:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov

Signature Certification for Electronic Submittal

Professional Transportation Bulletin 151 Revised February 9, 2009



Signature Certification For Electronic Submittals

| certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

(Firm) (Signature) (Title)

STATE OF

COUNTY OF L,

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this day of A.D.

NOTARY PUBLIC

Professional Transportation Bulletin 151 Revised February 9, 2009



Notice
Of Requirement For
lllinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/ or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division

100 W. Randolph,

Suite 10-100

Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE

Statements submitted by Joint Ventures will be considered. The Joint Venture,
Agreement signed by all parties, must be included with the statement of interest. The
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity
and evaluation history. IDOT does not have a form for joint venture agreements. The
firms submitting as a joint venture are required to obtain and submit the joint venture
agreement.

The required insurance coverage applies to the Joint Venture entity.

The Joint Venture entity will submit one statement of interest with the following specified:
the party who will be the managing firm

the firm responsible for each prequalification category

each individual firm’s work left, disclosure forms and delinquent dept forms.

the firm responsible for invoicing

One Exhibit A plus other required documents specified in the PTB combining the
information for all firms. (Indicate personnel name and firm name on exhibit A for
key staff)

EXHIBIT A EXAMPLE:

Name Required Prequalification Category :
Location Drainage
*Name Mr. John Smith (ABC Engineering

Assoc.)
Category PE (PE, SE, LS)
Registration # 62012345

Year Registered 1995 State IL
Office Location:
City Chicago State IL

A firm planning to submit a Statements of Interest as a joint venture is required to
contact the department for a new Statements of Interest Code. Contact Carrie Kowalski
by e-mail at Carrie.Kowalski@illinois.gov. The code is required so that the joint venture
proposal is recognized as a joint venture.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

e Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(Illinois Modified)
AGGREGATES
T11 (IL) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T 22 (IL) C 39 | Compressive Strength of Cylinders
T 23 (L) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

David L. Lippert, P.E.
Engineer of Materials
And Physical Research
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NOTICE

QUALITY ASSURANCE PREQUALIFICATION CATEGORY

This notice is important for consultants who are, or wish to be, prequalified in the Quality
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing
laboratories was phased in over time and is now required.

QA Testing labs must be fully accredited to be considered for any new contracts or to renew
prequalification.

Note: Neither prequalification nor accreditation is required for consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

» The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The
AAP requires on-site inspections and participation in proficiency sample programs. The
Portland cement concrete (PCC) inspections and proficiency programs are conducted by
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA)
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL
are scheduled to be in lllinois this year.

» The laboratory shall be accredited in all of the test procedures specified in Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is
scheduled to be published soon and may be viewed or downloaded from the Department’s
Web site.

» Personnel performing materials testing for aggregate, PCC, and HMA shall have
completed the appropriate QC/QA trained technician classes. Personnel performing soils
field tests shall have completed IDOT class S-33, “Standard Earth Density.”

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov

Information about the AAP accreditation and AMRL programs may be found on the AMRL
Web Site: http://patapsco.nist.gov/amrl/home/index.asp

Information about the CCRL inspection and proficiency sample programs may be found on the
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm

Questions may be addressed to your District Materials Engineer or the Central Bureau of
Materials and Physical Research.
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NOTICE
February 7, 2008

Revised Sub-Consultants Formula

FORMULA FOR COST PLUS FIXED FEE
METHOD OF COMPENSATION

Effective on projects advertised in PTB 144 (April 5, 2007) and for all
supplemental agreements received on or after June 13, 2007 the fee portion
of the Cost-Plus-Fixed-Fee method of compensation will change. The
compensation for this method will be:

Compensation = DL+DC+OH+FF
Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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NOTICE
Construction and Quality Assurance Consultants
S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class
for technicians performing soil tests on construction projects. This includes consultant
personnel providing Construction Inspection or Quality Assurance Testing on
Department projects. The Department will schedule sessions of this class after
determining the demand. Below is a description of the class and sign-up information.

Course Objectives

The student will be able to do the following: 1. Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine
in-place density in accordance with approved test procedures. 3. Select the correct soil
curve by the use of a one-point proctor and/or textural classification of the soils. 4.
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform
validity checks of the soils test results. 6. Report test results in accordance with
departmental requirements.

Prerequisites:

1. One year of college level technical training or six months experience, or consent of
the course instructor;

2. High school math, including ability to calculate percentages.

Course Length:
Two Days, including written examination.

Cost:
There is no cost to consultants.

Location:
District One, District Eight, and other locations determined by demand.

Schedule:
As determined by demand; late fall, winter, and early spring.

To Register:

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please
list multiple registrants in priority order, since seating in initial classes may be limited.

Brad Risinger

IDOT- Technical Training Unit
313 Hanley Building

2300 S. Dirksen Parkway
Springfield, IL 62764

217 782-0128

FAX 217 524-7260
Brad.Risinger@illinois.gov
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NOTICE OF TRAINING OPPORTUNITY

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Marlene K. Browning

Lake Land College

5001 Lake Land Blvd.

Mattoon, IL 61938-9336

Phone: (217) 234-5285

Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotgcga

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:

http://www.nhi.fhwa.dot.gov/default.asp

NATIONAL TRANSIT INSTITUTE (NTH COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information
is available at the following address:

http://www.ntionline.com/Courses.asp
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