



Emergency Purchase Number: EA16-05

Office/Division: Division of Highways / District 8

Address: 1102 Eastport Plaza Drive
Collinsville IL 62234-6198

Chief Procurement Officer: Bill Grunloh

Vendor: C.E. Mahoney Company

Address: 209 Service Street
Belleville IL 62226

Estimated Cost: \$325,000

Final Cost: \$260,050.25

This expenditure is justified as:

- An emergency involving public health.
- An emergency involving public safety.
- Necessary to protect State property from further loss or damage.
- Necessary to prevent or minimize serious disruption in State services.
- Necessary to insure integrity of State records.
- Quick purchase as provided by Section 20-30 (d) of the Illinois Procurement Code.

The conditions and circumstances requiring this emergency expenditure are:

The Department was notified of pavement issues on Eldred/Hillview Road north of IL Rte. 108 in Greene County. Upon investigation, found the Hot Mix Asphalt (HMA) surface lift had debonded from the Hot Mix Asphalt binder lift in both lanes beginning 5.7 miles north of IL Rte. 108 and continued for approximately 1.4 miles to the north. Cracks in the pavement as wide as 5 inches were documented. The proposed work will consist of providing traffic control, milling the existing surface lift approximately 1.5 inches thick, texture the binder lift, HMA resurfacing and pavement marking necessary to restore the pavement to a safe operating condition.

The Department's District 8 Bureau of Operations does not have sufficient forces or equipment to accomplish the required work. As such, we solicited quotations based on plans and estimated quantities from five contractors for this work and have selected C.E. Mahoney Company. C.E. Mahoney Company submitted the lowest compliant quotation in the amount of \$270,110.61; they are pre-qualified, experienced, and have the knowledge, staffing, and equipment to immediately mobilize and complete the project. Keeley and Sons, Inc. was the only other vendor to submit a quote. Their quote was in the amount of \$285,008.32. Notice to proceed for this emergency contract was given to C.E. Mahoney Company on October 21, 2015 and completion of the project is expected within 90 days subject to favorable weather conditions.