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	Traffic Management
	Analysis Summary

	

	
	Route:
	     

	
	Section:
	     

	
	County:
	     

	
	Job No.:
	     

	
	Contract No.:
	     

	

	
	
	Alternate A
Detour
	
	Alternate B
Median Crossover
	
	Alternate C	(5)
Stage Construction

	

	
	
	
	
	
	
	

	
	
	Traffic Using Detour
	
	
	
	

	

	Detour Length (1)
	
	     
	
	---
	
	---

	

	Adverse Mileage
	
	     
	
	---
	
	---

	

	Vehicle (PV/SU/MU) Estimated ADT
	
	
[bookmark: Text11][bookmark: Text12]     /     /     
	
	---
	
	---

	

	Adverse Travel Cost (2)
	
	[bookmark: Text13]$     
	
	---
	
	---

	

	Construction Cost
	
	[bookmark: Text21]$     
	
	[bookmark: Text14]$     
	
	[bookmark: Text15]$     

	

	Detour Maintenance (3)
	
	     
	
	---
	
	---

	

	Detour Upgrade
	
	     
	
	---
	
	---

	

	Signing (4)
	
	     
	
	     
	
	     

	

	Temporary Easement
	
	     
	
	     
	
	     

	

	Median Crossover
	
	---
	
	     
	
	     

	

	TOTALS
	
	[bookmark: Text16]$     
	
	[bookmark: Text17]$     
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	NOTES:

	[bookmark: Text1][bookmark: Text2](1)	      calendar days will be needed for      .

	[bookmark: Text3](2)	50% of costs.  Based on       calendar days.

	(3)	Mainly on local roads.  State and County roads can better handle traffic.

	(4)	Includes detour and/or construction signing.

	(5)	Includes increased cost due to staging.
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