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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: January 28, 2015 

 
The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or 
download and use a new copy of the bulletin.  
 
 
REVISION DATE: November 10, 2014 

 
Item 20: D-30-004-15, Program Manager Chicago to Quad Cities Rail Project. The required 
categories for this item have been revised to exclude Environmental Assessment.  
 
The prime firm must be prequalified in the following categories to be considered for this project:  
 

Location Design Studies (New Construction/Major Reconstruction) 
Transportation Studies (Railway Engineering) 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.  
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Kensil Garnett 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Kensil Garnett 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 175 

 
PTB 176 

 
PTB 177 

 
PTB 178 

 
PTB 179 

 
PTB 180 

       
PUBLISH PTB 02-05-15 05-07-15 8-06-15 11-05-15 02-04-16 5-5-16 

       
***STATEMENTS OF       

INTEREST 02-26-15 05-28-15 8-27-15 12-03-15 02-25-16 5-26-16 
ARE DUE       

       
SELECTION MEETING 4-22-15 7-22-15 10-21-15 1-27-16 04-20-16 7-20-16 

       
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 11-06-14 & 12-04-14 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following link: 
http://www.llinois.gov/doing-business/procurements/engineering-architectural-
professionalservices/index#Bulletin  
 
      

 
 

• Region 1 
• John Fortmann 

• District 1 
• Items 1 -  10 

• Region 3 
• Kensil Garnett 

• District 4 
Item 11 

• Region 4 
• Roger Driskell 
• District 6 

• Item 12 
  

•   Region 5 
• Jeffrey Keirn 

• District 8 
• Items 13 - 14  

 

• Bureau of Design & 
Environment 
• John Baranzelli 

• Items 15-17 
 

• Bureau of Materials & 
Physical Research 
• Laura Mlacnik 

• Items 18-19 
  

• Bureau of Railroads 
• John Oimoen 
• Item 20 

• Department of Natural 
Resources 
• See Items 21 - 22 

 

 

   
   

   
   

Link for 
negotiation 
information 
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Revised District 2 Class Dates 
Added 2nd District 8 Class Date 

 
STTP S-33 Soils Field Testing and Inspection Course 

 
Course Objectives: This course prepares construction and materials personnel with the basic skills 
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow 
foundations for various structures. This course also describes common geotechnical problems and 
the remedial actions generally used to correct them. 
 
Upon successful completion of the course, students should be able to:  
 
• Determine the field moisture content along with the in-situ wet and (corresponding) dry densities 
• Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD) 

and Optimum Moisture Content (OMC) of a given soil 
• Determine percent compaction and percent of OMC 
• Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer  
• Properly inspect embankment construction 
• Check roadway subgrades and determine undercut and treatment depths 
• Perform inspection and soil testing to verify or establish the adequacy of foundation material for 

box culverts and shallow structure foundations 
 
Successful completion of this course meets consultant eligibility requirements for Department 
prequalification. 
 
Course Materials:  Soils Field Testing and Inspection: Course Reference Manual   
If an updated version is available it will be provided in class. 
Students will need to bring a pencil, calculator and note pad with them. 
 
Enrollment:  Please have one coordinator from your company contact Mr. Jody Meador at 217-782-
0553 or preferably by email at Jody.Meador@illinois.gov to enroll students in a class.  Each student 
will be put on a waiting list for the class of their choice.  Two to three weeks prior to class start the 
student or coordinator will be contacted with confirmation of enrollment.  If the student cannot be 
enrolled in the class, they will be contacted and asked for their second class choice.    
 
There is no fee for this class at this time.  
 
Schedule:  Each class is three days.  The first day starts at 1:00pm and ends at 4:30pm.  The 
second day starts at 8:30 and lasts until 4:30pm.  The third and final day starts at 8:30 and ends 
around noon. The 2014-15 training schedule is listed below:  
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Dates for the classes below are tentative and may be changed based on conflicts for the 
instructors or class rooms.   
 
If 15 students haven’t signed up three weeks prior to a class, that class will be cancelled. 
 
 
 
 
 
 
 
 
IDOT District One - Materials Laboratory,  
101 West Center Court, Schaumburg, Illinois 60196 
• December 9-11, 2014 
• January 13-15, 2015   
• February 17-19. 2015 
• March 17-19, 2015 

IDOT District Two – Assembly Room,  
819 Depot Ave., Dixon, Illinois 61021 
• March 4-6, 2015  

 
IDOT District Eight – Training Room,   
1102 Eastport Plaza Drive, Collinsville, Illinois 62234  
• January 28-30, 2015  
• March 31 – April 2, 2015  
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Notice 
 

Documentation of Erosion and Sediment Control Training  
 
 

Effective May 10, 2013, the Illinois Department of Transportation (IDOT) issued Department Policy D&E-
23 (Erosion and Sediment Control Training) which established an Erosion and Sediment Control Training 
requirement for engineering consultants and Department staff.   Training is conducted through the 
Illinois Center for Transportation (ICT).  The policy also established a timeframe of January 1, 2015 for 
consultants and staff to have training.   
 
Three courses have been established: 
 
• Fundamentals of Storm Water Pollution and Erosion and Sediment Control 
• Erosion and Sediment Control for Designers 
• Erosion and Sediment Control for Construction 
 
To ensure D&E-23 is being fully implement, Phase II consultants or their sub-consultant who are signing 
off on all plans requiring a Storm Water Pollution Prevention Plan (SWPPP) BDE Form 2342 shall provide 
a copy of the ICT issued training certificate with their Statement of Interest for both Fundamentals of 
Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment Control for 
Designer.   
 
Phase III consultants or their sub-consultant who involved with construction inspection shall provide a  
copy of the ICT  issued training certificate with their Statement of Interest for both Fundamentals of 
Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment Control for 
Construction.  
 
Individuals who have completed the Fundamentals course are considered current for an indefinite 
period. However, the course for Designers and Construction are considered current for a period of five 
years.  
 
Lastly, other erosion control training/certification may be acceptable for consultants or their sub 
consultants; however, the IDOT Storm Water Committee will review any external erosion control 
training/certification submitted by consultants to determine if it will be accepted 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu 

Phone: 217-300-3197. 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #174 
Publish November 06, 2014 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, December 04, 2014.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The EPAS instruction manual is located on the IDOT Website under Doing Business, 
Procurements, (Engineering, Architectural & Professional Services), and then under  
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index   
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement list the DBE 
subconsultant(s), work the firm will be performing, and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index  

• The BDE Current Obligations is completed in EPAS; it is not a separate document.  
• The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is 

required to be completed by prime and subs and attached in the EPAS application.   
• The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and 

attached separately and then attached in the EPAS Application.    
• The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be 

completed and attached separately and then attached in the EPAS Application.    

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  under the Statement of Interest Tab.  
 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 
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TABLE OF CONTENTS 
PTB 174 

 
Item County                                       Description 

   
Region 1/District 1 

   
1. Various P-91-121-15, Various Phase I Projects 
   

2. Various P-91-122-15, Various Phase I Projects 
   

3. Will P-91-130-15, Phase I Studies for Illinois Route 53 from West Arsenal Road to US 
Route 52 

   
4. Various P-91-119-15, Various Phase-I Engineering for Drainage Studies and Hydraulic Reports 
   

5. Various C-91-117-15, Various Quality Assurance Projects for HMA, PCC, and Aggregate 
   

6. Various P-91-120-15, Various Phase I Engineering for Drainage Studies and Hydraulic Reports 
   

7. Various D-91-101-15, Various Phase II Projects 
   

8. Cook D-91-340-14, Phase II work for FAP 344 (IL 83), at IL 171 (Archer Avenue)-South 
Junction, East of Village of Lemont 

   
9. Various D-91-001-15, Various Waste Assessments 
   

10. Various D-91-118-15, Various Survey Projects 
   

Region 3/District 4 
   

11. McDonough C-94-034-15, Construction Inspection for FAP Route 407 (IL 336/IL 110/US 67) 
Contract 68B44 

   
Region 4/District 6 

   
12. Various  D-96-009-15, Various Phase I/II Projects 

   
   

Region 5/District 8 
   

13. St. Clair P-98-023-15/D-98-023-15, Various Phase I and/or Phase II Projects, Various Routes 
Associated with Polar Street Bridge Complex 

   
14. Madison P-98-001-15; FAI 270 over Mississippi River, Phase I Project 

   
Bureau of Design & Environment 
   
15. Various P-30-004-15, Various Statewide Waste Assessments, Studies and Designs 

   
16. Various D-30-002-15, Various Lighting and Lighting Related Projects 

   
17. Various D-30-003-15, Various Pump Station and related projects   
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TABLE OF CONTENTS 
PTB 174 - continued 

 
Item County                                        Description 
 
Bureau of Materials & Physical Research 

   
18. Various C-30-004-15, Various Engineering Services to be Performed 

   
19. Various C-30-005-15, Engineering Services for Pavement Testing, Engineering Evaluations 

and Performance Monitoring 
 
Bureau of Railroads 

   
20. Various D-30-004-15, Program Manager Chicago to Quad Cities Rail Project 

 
Department of Natural Resources 

   
21. Various AML-GSwE-1448; DNR-1 Project – Construction Inspection, North & Central Region 

   
22. Various AML-GSwE-1449; DNR-2 Project–Construction Inspection, Southern Region 
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 1.  Job No. P-91-121-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
 
The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the In-House Studies Unit Head.  The Consultant's work may 
include data collection, preparation of base maps and mosaics, geometric studies, safety 
studies including accident analysis, capacity analysis including intersection design studies, route 
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition 
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and 
all other related work necessary to complete various Phase I studies and tasks. The Consultant 
will be expected to perform work in the district office as needed. The Consultant may also be 
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being 
performed by IDOT personnel and other consultants. The Consultant should have sufficient 
trained staff familiar with ADA/PROWAG requirements to be able to assist the District with field 
data collection as well as manage, process, and monitor data collected and incorporate it into a 
coherent GIS and/or IRIS compatible database. 
 
The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 96 months after authorization to 
proceed.  
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

Professional Transportation Bulletin 174 Revised November 10, 2014



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Structures (Highway: Typical) 
Special Studies (Location Drainage)  
Special Studies (Traffic Studies)  
Hydraulic Reports (Waterways: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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2.  Job No. P-91-122-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
 
The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the In-House Studies Unit Head.  The Consultant's work may 
include data collection, preparation of base maps and mosaics, geometric studies, safety 
studies including accident analysis, capacity analysis including intersection design studies, route 
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition 
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and 
all other related work necessary to complete various Phase I studies and tasks. The Consultant 
will be expected to perform work in the district office as needed. The Consultant may also be 
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being 
performed by IDOT personnel and other consultants. The Consultant should have sufficient 
trained staff familiar with ADA/PROWAG requirements to be able to assist the District with field 
data collection as well as manage, process, and monitor data collected and incorporate it into a 
coherent GIS and/or IRIS compatible database. 
 
The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 96 months after authorization to 
proceed.  
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Structures (Highway: Typical) 
Special Studies (Location Drainage)  
Special Studies (Traffic Studies)  
Hydraulic Reports (Waterways: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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3.  Job No. P-91-130-15, Phase I Studies for IL 53 from West Arsenal Road to US 52, Will 
County, Region One, District One.   

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2015 at 1:30 P.M. at the 
Region One, District One Office in Schaumburg.  
  
Phase I engineering services are required for the preparation of preliminary engineering project 
report and environmental studies (Phase I) for the improvement of intersections along the IL 53 
corridor. Phase I services are expected to include stakeholder involvement, data collection, 
environmental survey requests, topographic survey, crash analyses, traffic studies, geometric 
studies, intersection design studies, traffic maintenance analysis including a traffic management 
plan, drainage work including a location drainage study, cost estimates, and all other work 
necessary to complete Phase I.  Public involvement will be based upon the Department’s 
Context Sensitive Solutions (CSS) Policy.  Phase I studies will also include all related work 
necessary to complete a Phase I project report anticipated to be processed as a Categorical 
Exclusion. 
 
The department will provide any available aerial photography and mapping, microfilm plans, 
crash data, structural inventory data, utility coordination and correspondence, and right-of-way 
data, as well as archaeological, historical, wetland, biological, and special waste surveys. 
 
The cost of construction of this project is anticipated to be $10,000,000 to $20,000,000.  The 
completion date for this contract will be 48 months after authorization to proceed.   
 
Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the work documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The person who will perform the work in the area of preparing structural concepts (must 
be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
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• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing 
work groups and press conferences; drafting press releases and property owner contact 
letters, etc. 

 
The prime firm must be prequalified in the following categories to be considered for this project:  
  

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Special Studies (Location Drainage) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 174 Revised November 10, 2014



4.  Job No. P-91-119-15, Various Phase I Engineering Projects for Drainage Studies and 
Hydraulic Reports, Various Routes, Various Counties, Region One/District One. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for preparing Drainage Studies and Hydraulic 
Reports for various locations in District One.  Typically, the studies and 
reports will be completed in conjunction with Project Reports prepared by others.  All 
documentation and the supporting computations are to be presented in the study/report format 
as appropriate.  Preparation of Location Drainage Studies shall be in accordance with the 
District requirements.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.   
 
The department will furnish the Consultant with historical highway plans, aerial mosaic, ground 
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps, 
pavement flooding incident reports, and information about known drainage problems, if 
available. 
 
The Consultant's work includes data collection, field verifications, roadway survey, stream 
survey, survey notereductions/plotting, drainage investigations, determination of drainage 
patterns, storm sewer cleaning/televising, drainage system evaluation and design, 
presentations/coordination with local agencies, bridge scour evaluation, development of 
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways 
and pump stations. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Reports and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years’ experience dealing with highway 
related drainage problems). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
The use of hydraulic and hydrologic computer programs that are currently accepted by the 
Division of Highways is also required to perform drainage assignments.  Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last 5 years. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Location Drainage) 
Hydraulic Reports (Waterways: Complex) 
Hydraulic Reports (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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5.  Job No. C-91-117-15, Various Quality Assurance Projects for HMA, PCC, and Aggregate, 
Various Routes, Various Counties, Region One, District One.  

 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg.  
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers.  Services 
and responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites, Independent Assurance sampling and testing for the Department for both 
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed 
basis.  Additional services and responsibilities include quality assurance inspection of 
prestressed and precast producers at both plants and jobsites on an as-needed basis.  The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed 
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any 
appropriate contract special provisions and plan notes or details. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and 
miscellaneous materials.   
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement.  The Consultant will maintain 
records and submit documentation of QC and QA activities required by the construction 
contract, Manual for Fabrication of precast Prestressed Concrete Products, Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The completion date for this contract will be 36 months after authorization to proceed.  
  
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 
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• The person(s) who will be in charge of QA Lab and Field Testing. 
• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 
• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 
• The Materials QA Technician. 
• Structural Steel and Miscellaneous Materials Source Inspector 
• The Document Technician. (The person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 

 
The prime firm must be prequalified in the following categories to be considered for this project:  

 
Special Services (Quality Assurance:  QA HMA and Aggregate) 
Special Services (Quality Assurance:  QA PCC and Aggregate) 
 

Statements of Interest, including resumes of the key people noted above,  must include 
Certificates of completion for required training courses and be submitted electronically to the 
Central Bureau of Design and Environment through the Engineering Prequalification and 
Agreement System (EPAS). 
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6.  Job No. P-91-120-15, Various Phase I Engineering Projects for Drainage Studies and 
Hydraulic Reports, Various Routes, Various Counties, Region One/District One. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 6, 2015 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for preparing Drainage Studies and Hydraulic 
Reports for various locations in District One.  Typically, the studies and reports will be 
completed in conjunction with Project Reports prepared by others.  All documentation and the 
supporting computations are to be presented in the study/report format as appropriate.  
Preparation of Location Drainage Studies shall be in accordance with the District requirements.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.   
 
The department will furnish the Consultant with historical highway plans, aerial mosaic, ground 
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps, 
pavement flooding incident reports, and information about known drainage problems, if 
available. 
 
The Consultant's work includes data collection, field verifications, roadway survey, stream 
survey, survey note reductions/plotting, drainage investigations, determination of drainage 
patterns, storm sewer cleaning/televising, drainage system evaluation and design, 
presentations/coordination with local agencies, bridge scour evaluation, development of 
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways 
and pump stations. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Reports and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years’ experience dealing with highway 
related drainage problems). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
The use of hydraulic and hydrologic computer programs that are currently accepted by the 
Division of Highways is also required to perform drainage assignments.  Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last 5 years. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Location Drainage) 
Hydraulic Reports (Waterways: Complex) 
Hydraulic Reports (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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7. Job No. D-91-101-15, Phase II Various Projects, Various Counties, Region One, District 
One.   

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project an all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2015 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for plan preparation, plan review, and surveying on 
various projects in District One.  Work is expected to include contract plan preparation, plan 
review and surveying for various projects.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 
 
Work Orders may include the preparation of contract plans for various projects involving 
roadway, bridge, and drainage improvement plans as well as preparation of miscellaneous plan 
and structure details (TS&L plans, structure plans). Work may also require the review of plans 
by other consultants and local agency consultants for roadway and bridge reconstruction 
projects, obtaining pavement composition cores for resurfacing projects and geotechnical 
borings for structure designs, creation, and/or maintenance of Phase II project websites for the 
District and provide supplemental field and bridge deck surveying for various projects.  
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes, and any other available information. 
 
The estimated construction cost of these projects may range from $200,000 to $3,000,000.  The 
completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will be in charge of surveys (must be an Illinois Licensed Surveyor).  
The surveying prequalification may be completed by the Prime and/or Sub-consultant 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:  

 
       Highways (Roads & Streets) 
       Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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8.  Job No. D-91-340-14, FAP 344 (IL 83), at IL 171 (Archer Avenue)-South Junction, East of 
Village of Lemont, Phase II Project, Cook County, Region One, District One. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 10:00 A.M. at the 
Region One District One Office in Schaumburg.  
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates for the improvement of IL 83 and IL 171 (Archer Ave.) intersection to provide 
dual left turn lanes on all legs of the intersection. The improvement is also expected to include 
widening, resurfacing, and modifying the profile of the intersection, as well as modernization the 
traffic signal and lighting replacement. This project is located in Unincorporated Cook County, 
east of the Village of Lemont.  
 
The department will furnish the Consultant with available microfilm plan, Project Report, 
Location Drainage Studies, and any other available information. 
 
The estimated construction cost for this project is $5,200,000. The Consultant’s work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other works required to complete the project. The completion date for this contract 
will be 12 months after authorization to proceed. 
 
Key Personnel listed in Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Engineer for roadway work, with adequate plan review 
experience). 

• The person who will perform/supervise the work for the lighting design must be an Illinois 
Licensed Professional Engineer.  The Lighting Typical prequalification category may be 
completed by Sub and/or Prime Consultant.  

• The person who will perform/supervise the work for the traffic signal design, must be an 
Illinois Licensed Professional Engineer.  The Traffic Signal prequalification category may 
be completed by Sub and/or Prime Consultant. 
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The prime firm must be prequalified in the Highways (Roads & Streets) category to be 
considered for this project. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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9.  Job No. D-91-001-15, Various Waste Assessments, Various Routes, Various Counties, 
Region One, District One. 

 
This project requires 5% DBE participation.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project, and all subconsultants the prime Consultant will be 
using, are scheduled to attend a negotiation meeting on February 5, 2015 at 9:00 A.M. at the 
Region One, District One office in Schaumburg.  
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use. 
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis. 
 
Based on PESA results, districts work with the Environmental Section of the Bureau of Design 
and Environment (BDE) and/or District One to decide whether additional analyses or other 
remediation actions are necessary. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes.   
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems. 
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility. 
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work.  
 
ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
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remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for the maximum allowable concentrations of 
chemical constituents in uncontaminated soil used as fill material at regulated fill operations 
(MAC) (35 Illinois Administrative Code (IAC) 1100.Supart F and Title 35 IAC Part 742, Tiered 
Approach to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted 
soil and / or groundwater are encountered, an approach for the management and, if necessary, 
the off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented 
based on information gathered during the scope of this PSI, as well as measures to reduce 
potential construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.   Recommendations for further investigation will be presented if it is necessary 
to more accurately define the extent of contamination.  
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two weeks following IDOT comments. For emergency response 
oversight, the Consultant will be required to respond within four hours. 
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation). This certification form is used by professional engineers and professional geologists 
to certify, pursuant to 35 Ill. Adm. Code 1100.205(a) (1) (B), that soil is uncontaminated soil and 
is within a pH range of 6.26 and 9.0. The firm’s professional engineer or professional geologist 
will be required, when necessary based on results of the PSI, to stamp and sign the LPC-663 
forms. 
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MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste consultant.  
 
The Consultant may also be required to perform work in the Bureau of Design and Environment 
(BDE) and/or District One in reviewing, overseeing, tracking, and prioritizing projects being 
performed by IDOT personnel and consultants. 
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal Agencies).  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup.  The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies. 
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures 
and processes to manage the Bureau of Operation's Environmental Program. 
 
EXTRANET 
 
To help the Department facilitate review of work plans and PSI reports and project tracking, the 
Consultant will be required to upload all information regarding each work order and to provide 
any technical assistant necessary to ISGS in the maintenance of the extranet site hosted by 
ISGS.  Information uploaded shall include but not be limited to draft and final work plans, draft 
and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports.  
 
CONFIDENTIALITY 
 

(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not 
disclose the same to any third party except where required by governmental regulatory 
agencies or as otherwise required by law. Documents shall be marked “Confidential,” 
“Attorney Work Product,” “Attorney-Client Privileged,” or as directed by IDOT.  The 
confidentiality provisions herein shall survive any termination or expiration of this agreement.  
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The Consultant shall retain the right to disclose necessary information for financial, tax and 
insurance audits as required, subject to a confidentiality agreement with the auditor. Specific 
information concerning the work performed will not be disclosed without IDOT’s prior 
approval. 

(2) It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses 
developed, in connection with this litigation or any related litigations with respect to which we 
may seek your advice and counsel; (iii) you will use such confidential information solely in 
connection with your engagement by IDOT; (iv) you will preserve any written materials, 
including e-mails generated or received by you in connection with this engagement, as such 
materials are potentially discoverable in litigation; (v) you will not in the future consult for, or 
otherwise represent, any other person or entity with an interest adverse to IDOT’s interests 
in or concerning the pending litigation, or the events or occurrences out of which the 
pending litigation arises; and (vi) you will keep confidential your retention by IDOT, unless 
and until you are identified in court papers as a testifying expert or we otherwise authorize 
you to breach this confidentiality. 

 
(3) It is specifically understood that if you are later designated a testifying expert, all documents 

that you create may become discoverable, including drafts and notes prepared prior to the 
time that your opinion or report is finalized. 

 
Therefore, you agree that:  (i) you will not prepare any draft opinion or report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
consent; (iii) every draft opinion or report will bear the following legend:  ‘THIS IS A 
PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following legend: 
‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE 
ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO CHANGE 
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’. 
 
The completion date for this contract (excluding emergency response oversight) will be 96 
months after authorization to proceed.  
 
Statements of Interest must include the following: 
 

1. The location of the office from which the majority of work on this project will be 
performed and managed. 

2. An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location / 
organization should be provided. 

3. The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
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are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.  

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  

5. A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 

6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The prime firm must be prequalified in the Special Services (Hazardous Waste - Advanced) 
category and be familiar with IDOT contracts.   
 
The chosen firm will have a wide range of experience and sufficient breadth and depth to 
adroitly handle anything in the special waste / hazardous waste field. The firm will have expert 
staff to minimize the start-up learning curve for work under this PTB. Previous experience on 
IDOT projects is not necessarily required.  Some work will involve experience equivalent to the 
Special Services, Hazardous Waste-Simple prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their 
assigned staff; team organization, management and responsiveness; and management and 
data quality assurances as evidenced by laboratory procedures.  The mobilization plan in the 
SOI will provide sufficient detail to demonstrate understanding of the process. 
 
Additionally, the firm must comply with the following: 
 

1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

2. Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS). 
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10.  Job No. D-91-118-15, Various Survey Projects, Various Routes, Various Counties, Region 
One/District One   

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2015 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II Land Acquisition services will be required under this contract to support district staff in 
The Bureau of Land Acquisition. Consultants will be responsible for supplying the necessary 
staff as required by the department. The staffing may include but not be limited to Land 
Surveyors, Engineers, Survey Technicians, Cadd and GIS Technicians. Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
 
The department will furnish the Consultant with applicable department policies and procedures.  
 
The Consultant's work may include field and office resources to prepare statutory plats of 
highway, legal descriptions and field staking of same. Some GIS and database work may also 
be required. They must also have a QA/QC plan to review internal work as well as assigned 
IDOT projects.  
  
The completion date for this contract will be 36 months after authorization to proceed.  
 
Key Personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the project manager for all aspects for the 
work documents (must be an Illinois Licensed Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Land Surveyor with adequate experience). 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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11.  Job No. C-94-034-15, FAP Route 407 (IL 336/ US 136/ IL 110), Construction Inspection, 
Contract No. 68B44, McDonough County, Region Three/District Four 

 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 30, 2015 at 10:00 A.M. at 
the District Office in Peoria. 
 
Construction Contract No. 68B44 is located in McDonough County near Macomb.  Contract No. 
68B44 consists of the soil modification, mainline paving, bridge construction, and ramp 
construction for IL 336/IL 110 which is the Northwest Quadrant of the Macomb Bypass from US 
136(W) to US 67(N). 
 
Phase III engineering services are required for the inspection, supervision, materials testing 
(including, but not limited to, PCC, HMA and soils testing), materials certification and all 
documentation for this project.  The Consultant staff will report to a District Resident 
Engineer/Technician on this project.  The Consultant will be required to perform  
on-site inspection, verification of contractor staking, maintain documentation, and any other 
duties that would be required by the Resident Engineer/Technician to complete these projects 
on a timely basis and in accordance with the State Specifications and Guidelines. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited.  At the negotiation meeting, the prime Consultant and sub-
Consultants(s) will disclose all current relationships with contractors. 
 
The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work.  Overnight lodging may be 
required. 
 
The construction project is scheduled for the April 24, 2015 letting and a fall 2018 completion.  
The completion date for this contract will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 
 

• The Liaison Engineer (with current IDOT Construction Documentation Certificate) 
 
• The Construction Inspector(s) (with current IDOT Construction Documentation 

Certificate) 
 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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12.  Job No. D-96-009-15, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Six  

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 3, 2015, at 1:30 
P.M. in the Region Four, District Six Office in Springfield. 
 
Phase I and/or II engineering services are required for various projects throughout District Six.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports, Type, Size and Location (TS&L) plans, Intersection Design Studies 
(IDSs), and Project Reports (categorical exclusion projects only). This work may include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, geometric studies, traffic studies, drainage studies, geotechnical analysis, 
and all other related work required to produce the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, structure plans, roadway plans, drainage, geometric plans, geotechnical analysis, 
traffic staging plans, temporary and permanent erosion control plans, plats and legal 
descriptions for Right-of-Way acquisition, and any other related work required to complete 
plans, specifications and estimates as necessary.  
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  A few of these projects may include, but not be limited to, completing plan preparation 
for bridge replacement and/or rehabilitations on IL 4 south of Carlinville in Macoupin County and 
IL 61 east of Loraine in Adams County.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of these projects may range from $100,000 to $3,000,000.  It 
is anticipated that this contract will include approximately 5 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 60 months after authorization to 
proceed. 
 
In addition, Engineering Services may be required for a Consultant Project Manager (PM) for 
various Phase I and/or II department led processes and/or projects throughout District Six.  The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Team Member.  
The work may include engineering, management, public coordination, administrative services, 
and other work as necessary to ensure that assigned projects are completed in accordance with 
established schedules and budgets. The Consultant will be expected to perform work in the 
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district office as needed. The Consultant may also be required to assist the district in reviewing, 
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other 
consultants. 
 
The selected Consultant and/or their Sub-consultants are prohibited from managing projects 
where either party is the prime Consultant or a Sub-consultant. The selected firm and/or their 
sub-consultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
Key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
                                   Highways (Roads and Streets)   
                                   Location Design Studies (Rehabilitation) 
                                   Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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13.  Job No. P-98-023-15/D-98-023-15, Various Phase I and/or Phase II Projects, Various 
Routes, St. Clair County, Region Five / District Eight. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a scope of services meeting on February 3, 2015 at 9:00 A.M. at 
the Region Five/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various projects associated with 
the Poplar Street Bridge Complex and associated roadways in District 8.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
 
The Phase I work, if required, may consist of conducting geometric studies and reviews, 
preparing Traffic Studies, preparing Drainage Studies, preparing  feasibility Studies, preparing 
Bridge Type Studies, preparing TS&L plans, preparing Bridge Condition Reports, preparing 
Structure Geotechnical Reports, and soils analyses.  This work may include infrared testing of 
bridge decks, geotechnical investigations, and roadway investigations.  Also, Phase I work may 
consist of preparing Project Reports (Categorical Exclusion projects only).  This work may 
include data collection, cost estimates, traffic management analysis, crash analysis, and other 
related work and exhibits necessary to produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of geometric studies, traffic studies, structure plans, 
roadway plans, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of roadway patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, roadway widening and resurfacing, roadway 
reconstruction, and design on new roadway alignments.  Projects may also include design of 
partial access controlled and access controlled highways on existing and/or new alignments. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, location design reports, and other information deemed applicable to the 
Consultant’s work. 
 
The estimated construction costs of each project may range from $100,000 to $50,000,000.  It is 
anticipated that this contract will include approximately 1 to 15 different construction projects.  
The completion date for this contract will be 96 months after authorization to proceed.  
  
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of work (must 
be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Freeways) 
Structures (Highway: Complex) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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14.  Job No. P-98-001-15, FAI 270 over Mississippi River, Phase I Project, Madison County 
and St. Louis County, MO; Region Five/District Eight.  

 
This project requires 20% DBE participation.  
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2015 at 9:00 A.M. at the 
District Eight Office in Collinsville. 
 
This project will entail the replacement of the existing two structures carrying I-270 over the 
Mississippi River and constructing a new structure. It may also include the modification of the 
interchange of I-270 at Riverview Drive in St. Louis, MO. 
 
Phase I engineering services required for this project are anticipated to include the preparation 
of the Project Report, environmental review, Bridge Condition Report with the inspection via the 
Department’s NBIS inspection reports, hydraulic report, Location Drainage Study,  Subsurface 
Utility Engineering (SUE), public involvement using Context Sensitive Solutions, interchange 
design study (IDS), the potential of an Access Justification Report (AJR) or modifying an 
existing AJR,  traffic management plan (TMP), route surveys, land surveys and potential plats 
and legal descriptions, and all other work necessary to complete Phase I and obtain Design 
Approval.  
 
As part of the traffic management plan, the Consultant may be required to perform an impact 
analysis using a computer simulation program, such as QUEWZ, TSIS-CORSIM, quick zone, or 
other modeling programs. The estimated project length is 3.0 miles.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
It is anticipated that this project will be processed environmentally as a Categorical Exclusion.  
However, there is a potential of an Environmental Assessment (EA) report being required.  
 
Structure, S.N. 060-0035, I-270 over Mississippi River is included in this project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
traffic data, crash statistics, roadway, surveys, structural geotechnical reports, structural 
inspection notes, existing right of way plans, aerial photos, and other information deemed 
applicable to the Consultant’s work. 
 
The estimated construction cost for this project is $135,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer and obtain a Missouri 
professional licensure within 6 months of contract authorization.)  

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer and obtain a Missouri professional licensure within 6 
months of contract authorization). 
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• The person who will perform the duties of Structural Engineer, that individual in charge 
who is directly involved in the development of the contract structural documents (must 
be an Illinois Licensed Structural Engineer and obtain a Missouri Professional Structural 
licensure within 6 months of contract authorization). Structures Highway (Complex) 
prequalification category may be completed by Prime and/or Sub. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be obtain a Missouri professional licensure within 6 months of contract 
authorization. for structural work with adequate plan review experience). 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation of  
public meetings and public hearings, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc. 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor and obtain a Missouri professional survey licensure within 6 months of 
contract authorization).  Surveying prequalification category requirement may be 
completed by Prime and/or Sub. 

• The person who will be in charge of Subsurface Utility Engineering (must be prequalified 
in Subsurface Utility Engineering).  Subsurface Utility Engineering prequalification 
category requirement may be completed by Prime and/or Sub. 

• The person who will perform/supervise the work in the area of location drainage 
calculations and preparation of the Drainage Reports (must be an Illinois Licensed 
Professional Engineer and obtain a Missouri Professional licensure within 6 months of 
contract authorization).  Location Drainage category may be completed by Prime and/or 
Sub. 

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 
 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all the environmental work using staff that has been presented 
and approved in your most recent Statement of Experience and Financial Condition or your firm 
may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The subconsultant’s 
staff must be the same as presented and approved in their most recent Statement of 
Experience and Financial Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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15.  Job No. P-30-004-15, Various Statewide Waste Assessments, Studies and Designs, 
Bureau of Design and Environment.  

 
This project requires 5% DBE participation.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project, and all subconsultants the prime Consultant will be 
using, is scheduled to attend a negotiation meeting on February 4, 2015 at 1:00 P.M. at the 
Harry R. Hanley Building Central Office, Bureau of Design and Environment in Springfield. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary.  
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes.  
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems.     
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility.  
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work. 
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 
 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for the maximum allowable concentrations of 
chemical constituents in uncontaminated soil used as fill material at regulated fill operations 
(MAC) (35 Illinois Administrative Code (IAC) 1100.Supart F and Title 35 IAC Part 742, Tiered 
Approach to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted 
soil and/or groundwater are encountered, an approach for the management and, if necessary, 
the off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented 
based on information gathered during the scope of this PSI, as well as measures to reduce 
potential construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.  Recommendations for further investigation will be presented if it is necessary to 
more accurately define the extent of contamination. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond within four hours.  
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation). This certification form is used by professional engineers and professional geologists 
to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated soil and 
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is within a  pH range of 6.26 and 9.0. The firm’s professional engineer or professional geologist 
will be required, when necessary based on results of the PSI, to stamp and sign the LPC-663 
forms. 
 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste consultant.  
 
The consultant may also be required to perform work in the central office, as needed, to assist 
the Bureau of Design and Environment (BDE) in reviewing, overseeing, tracking, and prioritizing 
projects being performed by IDOT personnel and consultants.   
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S.EPA, Army Corps of Engineers, and/or other State or Federal Agencies).  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup. The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices, and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures, 
and processes to manage the Bureau of Operations’ Environmental Program. 
 
EXTRANET 
 
To help the Department facilitate review of work plans and PSI reports and project tracking, the 
Consultant will be required to upload all information regarding each work order and to provide 
any technical assistant necessary to ISGS in the maintenance of the extranet site hosted by 
ISGS.  Information uploaded shall include but not be limited to draft and final work plans, draft 
and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 
 
CONFIDENTIALITY 
 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not disclose 
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the same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
confidentiality agreement with the auditor.  Specific information concerning the work performed 
will not be disclosed without IDOT’s prior approval. 
 
(2)  It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated 
or received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any 
other person or entity with an interest adverse to IDOT’s interests in or concerning the pending 
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 
 
(3)  It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized.  
  
Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent 
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not 
share any draft opinion or report, or any notes, with any other person without our consent; (iii) 
every draft opinion or report will bear the following legend:  ‘THIS IS A PRELIMINARY DRAFT.  
IT HAS BEEN PREPARED BASED ON PRELIMINARY INFORMATION AND ASSUMPTIONS.  
NO ONE MAY RELY ON THIS DRAFT.  IT IS SUBJECT TO CHANGE AS ADDITIONAL 
INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’; (iv) all notebooks or individual 
pages of notes will bear the following legend:  ‘THESE NOTES ARE INCOMPLETE AND HAVE 
BEEN PREPARED FOR PERSONAL USE ONLY.  NO ONE MAY RELY ON THEM FOR ANY 
PURPOSES.  IT IS SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES 
AVAILABLE OR IS CLARIFIED’.  
 
The completion date for this contract (excluding emergency response oversight) will be 96 
months after authorization to proceed. 
 
Statements of Interest must include the following: 
 

1. The location of the office from which the majority of work on this project will be 
performed and managed. 

2. An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location / 
organization should be provided. 

3. The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.   

Professional Transportation Bulletin 174 Revised November 10, 2014



4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  

5. A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 

6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The prime firm must be prequalified in the Special Services (Hazardous Waste - Advance) 
category and be familiar with IDOT contracts.   
 
The chosen firm will have a wide range of experience and sufficient breadth and depth to 
adroitly handle anything in the special waste / hazardous waste field. The firm will have expert 
staff to minimize the start-up learning curve for work under this PTB. Previous experience on 
IDOT projects is not necessarily required.  Some work will involve experience and knowledge 
equivalent to the Special Services, Hazardous Waste-Simple prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their 
assigned staff; team organization, management and responsiveness; and management and 
data quality assurances as evidenced by laboratory procedures.  The mobilization plan in the 
SOI will provide sufficient detail to demonstrate understanding of the process. 
Additionally, the firm must comply with the following: 
 

1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

2. Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS).  
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16. Job No. D-30-002-15, Various Lighting and Lighting Related Projects Statewide, Bureau 
Design and Environment.   

 
This project requires 10% DBE participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 19, 2015 at 10:00 A.M. in 
the Harry R. Hanley Building, Bureau of Design and Environment in Springfield. 
 
Phase II engineering services are required for various lighting projects throughout the State. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  
 
The Phase II work may consist of engineering design for roadway lighting, electrical 
installations, dewatering pump station upgrades, and other electrical and lighting facilities.  Work 
may also include the review of plan, special provisions, and contract documents, which relate to 
electrical, lighting, and pump station work as well as the analysis of field problems, site visits, 
and nighttime inspections.  
 
The Consultant will be expected to perform work similar to the Electrical Unit Chief and Staff. 
Key staff from the Consultant may be expected to work at the Harry R. Hanley Building in the 
Bureau of Design and Environment several days a week.  
 
Lighting oversight and lighting design by the same Consultant or one of their subconsultants on 
the same project are prohibited. 
 
Teaming Agreements will not be allowed on this project. 
 
The department will furnish the Consultant with any plans and contract documents necessary to 
complete the work.  The Consultant is responsible to furnish their own design documents 
including all lighting and electrical design guides and all electronically available IDOT 
specifications and policy documents.  
 
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.  
 
The completion date for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be a graduate 
Electrical Engineer or an Illinois Licensed Professional Engineer with adequate roadway 
lighting experience work and sufficient technical ability). In addition, the staff performing 
this work must be identified.  
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• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer with adequate lighting 
plan review experience). 

 
 
The prime firm must be prequalified in the Special Studies (Lighting: Complex) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 174 Revised November 10, 2014



17.  Job No. D-30-003-15, Various Pump Station and related projects  throughout the State, 
Bureau of Design and Environment.  

 
This project requires 10% DBE participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 26, 2015 at 10:00 A.M. in 
the Harry R. Hanley Building, Bureau of Design and Environment in Springfield. 
 
Phase II engineering services are required for various pump station projects throughout the 
State. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
The Phase II work may consist of engineering design for dewatering pump station upgrades, 
and other electrical and lighting facilities.  Work may also include the review of plans, special 
provisions, and contract documents, which relate to electrical, mechanical, and pump station 
work as well as the analysis of field problems, site visits and pump station inspections.  
 
The Consultant will be expected to perform work similar to the Electrical Unit Chief and Staff. 
Key staff from the Consultant may be expected to work at the Harry R. Hanley Building in the 
Bureau of Design and Environment a couple days a month.  
 
Pump Station oversight and Pump Station design by the same Consultant or one of their 
subconsultants on the same project are prohibited. 
 
Teaming Agreements will not be allowed on this project. 
 
The department will furnish the Consultant with any plans and contract documents necessary to 
complete the work.  The Consultant is responsible to furnish their own safety and design 
documents including all electrical and mechanical design guides and all electronically available 
IDOT specifications and policy documents.  In addition, the Consultant is responsible to furnish 
their own safety equipment to enter various areas of the pump station safely. 
 
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.  
 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume duties of Project Manager for all aspects of the work 
documents must be an Illinois Licensed Professional Engineer. 

• The person who will perform the duties of Project Engineer (that individual in charge who 
is directly involved in the development of the contract documents) must be a graduate 
Electrical Engineer or an Illinois Licensed Professional Engineer with adequate pump 
station experience and sufficient technical ability. In addition, the staff performing this 
work must be identified.  
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• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer with adequate pump 
station review experience). 

 
The prime firm must be prequalified in the Special Studies (Pump Stations) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 174 Revised November 10, 2014



18. Job No. C-30-004-15, Various Engineering Services to be Performed Statewide for the 
Bureau of Materials and Physical Research. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 9:30 A.M. at the 
Bureau of Materials and Physical Research, 126 East Ash Street, Springfield. 
 
This project requires specialized technical services in providing engineering services for several 
units within the Physical Research Section of the department.  These efforts are anticipated to 
include research implementation, surface and structural properties analysis, and/or pavement 
design and overload analysis.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 
 
Key staff form the Consultant will be expected to perform work in the Bureau of Materials and 
Physical research, located at 126 East Ash Street, Springfield. The Consultant will be expected 
to perform work similar to IDOT staff.  Suitable office/desk space, files, computer, and 
telecommunication equipment will be provided as needed.  
 
Research implementation typically consists of implementing research project findings into 
departmental policies or practices.  The Consultant may be required to travel overnight to 
coordinate and assist with implementation efforts.  
 
This work may include, but not be limited to: 
 

• Facilitating and expediting the resolution of implementation issues, drawing upon 
necessary resources and experts throughout the department. 

• Assisting with developing specifications and policy documents. 
• Arranging for the deployment and technology transfer of research project findings and 

deliverables. 
• Qualifying/quantifying the benefit of implementing research project findings and 

deliverables. 
• Tracking, reporting, and presenting the progress of implementation efforts. 
• Evaluating and reporting on the benefit of implementation. 
 

Surface and structural properties analysis consists of coordinating efforts pertaining to surface 
and structural properties of pavements.   
 
This work may include, but not be limited to: 
 

• Preparing and maintaining annual programs for non-destructive testing (falling weight 
deflectometer, skid resistance, and surface profile). 

• Analyzing test results from various non-destructive testing devices. 
• Preparing and revising specifications and policies pertaining to surface and structural 

properties. 
• Drafting reports on analyses of structural and surface properties data. 
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Work may also include pavement design and overload analysis, which consists of assisting the 
Pavement Design Engineer with activities associated with pavement design using the 
department’s design procedures.   
 
This work may include, but not be limited to: 
 

• Reviewing pavement designs and life-cycle costs analyses from districts. 
• Preparing and maintaining the mechanistic pavement monitoring program and 

coordinating data input for the database. 
• Performing pavement overload analyses for projects as requested by the districts and/or 

central offices. 
 

The completion date for this contract will be 72 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Implementation Project Engineer, that 
individual conducting research implementation efforts (must be an Illinois Licensed 
Professional Engineer).  Must demonstrate 5 years of experience with developing 
policies and specifications for pavement related issues.  In addition, the individual needs:  
knowledge of current IDOT policies and practices; good written and oral communications 
skills at all levels of contact; a current, thorough understanding of engineering principles 
and construction practices; awareness of the latest developments in new technology; 
and be well-versed in research methods, data and statistical analyses, and day-to-day 
operations of the department.  

• The person(s) who will perform the duties of Pavement Properties Project Engineer, that 
individual conducting surface and structural properties analysis efforts (must be an 
Illinois Licensed Professional Engineer).  Must demonstrate 5 years of experience with 
IDOT pavement specifications, design, and rehabilitation.  In addition, the individual 
needs:  knowledge of current IDOT non-destructive test methods and surface properties 
policies; good written and oral communications skills; a sound understanding of 
developing testing programs; and experience with analyzing deflection, friction, and ride 
quality data. 

• The person(s) who will perform the duties of Pavement Design Project Engineer, that 
individual conducting pavement design and overload analysis efforts (must be an Illinois 
Licensed Professional Engineer).  Must demonstrate 5 years of experience with IDOT 
pavement specifications; pavement management; and pavement design, construction, 
maintenance, and rehabilitation.  In addition, the individual needs:  knowledge of current 
IDOT pavement design and selection policies and practices; good written and oral 
communications skills; a current, thorough understanding of engineering principles and 
construction practices; and experience with developing and maintaining performance 
monitoring programs including manual distress surveys using either the SHRP or IDOT 
distress manual. 

 
Statement of interest must include the firm’s experience, 5 years is desired, in the following: 
 

• IDOT pavement specifications; pavement management; and pavement design, 
construction, maintenance, and rehabilitation. 

• Distress surveys using either IDOT or SHRP distress codes. 
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• Microsoft Access, Microsoft Excel, Microsoft Word, and internet applications. 
 

The Consultant must provide evidence of the licensing requirements listed above, and 
documentation for each individual showing experience with the specific aspects of the above 
work efforts as required for their involvement in the work. 
 
Information obtained through any of the efforts listed above is the property of the Illinois 
Department of Transportation (IDOT) and cannot be sold/given to any other entity without 
written permission from IDOT. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
Firms interested in submitting for this item that are not currently prequalified must contact Carrie 
Kowalski to establish an account in EPAS so the firms can submit a Statement of Interest.  Any 
procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment at 
Carrie.Kowalski@illinois.gov. 
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19.  Job No. C-30-005-15, Engineering Services for Pavement Testing, Engineering 
Evaluations and Performance Monitoring to be Performed Statewide for the Bureau of 
Materials and Physical Research. 

 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 1:30 P.M. at the 
Bureau of Materials and Physical Research (BMPR), 126 East Ash Street, Springfield. 
 
This project requires specialized technical services in providing engineering services for the 
Pavement Technology Unit within the Bureau of Materials and Physical Research (BMPR) of 
the department.  These efforts are anticipated to include testing services, evaluation services, 
and monitoring services as described below.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 
 
Testing services are expected to include conducting destructive and non-destructive test 
methods as assigned.  Such testing may include, but not be limited to pavement deflection, skid 
resistance, and surface profile.  The majority of this work occurs between April and November.  
Two to six technicians may be required to conduct testing efforts.  Testing is expected to be 
performed using department equipment; however, the consultant must be able to provide 
equipment if directed by the department.  The test crew shall have two individuals at all times for 
safety reasons.  All test methods shall be conducted in accordance with department policies.  
Test equipment, such as Falling Weight Deflectometer (FWD), friction trailer, and lightweight 
inertial profiler testing equipment, when provided by the department, will be maintained by the 
department.  When directed to provide equipment for FWD, friction, or profile testing, the 
consultant will be responsible to maintain the equipment according to department policies at a 
minimum.  Consultant personnel will be required to conduct testing services work at the 
Operations Sub-Unit located at 631 Eastdale Avenue in Springfield, unless otherwise directed 
by the department.  These work efforts are expected to require overnight travel up to 3 or 4 
nights per week during the above test season and occasional overnight travel the remainder of 
the calendar year. 
 
The department will furnish suitable office/desk space, files, and computer and 
telecommunication equipment at the Operations Sub-Unit located at 631 Eastdale Avenue in 
Springfield for consultant staff required to work from that facility.  The following testing 
equipment will be provided by the department, or by the consultant when required by the 
department, for the Consultant personnel to operate: 
 

• Friction Trailer and Tow Vehicle:  International Cybernetics Corporation SFT5042 or 
equivalent operated according to Illinois Modified ASTM E 274. 

• Falling Weight Deflectometer:  Foundation Mechanics JILS 20T or equivalent operated 
according to ASTM D 4694. 

• Lightweight Profiler:  Ames Engineering LISA or equivalent operated according to ASTM 
E 950. 

 
Work orders for testing services may consist of, but not be limited to, the following tasks: 

• Skid resistance testing of selected test sections throughout the state. 
• FWD testing of selected test sections throughout the state. 
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• Surface profile testing for quality assurance or acceptance measurements of 
construction projects throughout the state. 

 
Evaluation services will include conducting the Profile Equipment Verification (PEV) Program.  
Two to four engineers and technicians may be required to conduct evaluation efforts.  The 
majority of this work occurs between February and June.  The testing will use department 
equipment and follow departmental procedures.  Test equipment includes a profile reference 
device.  Test equipment will be provided and maintained by the department.  The evaluation 
crew shall have two individuals at all times for safety reasons.  The Consultant will collect the 
profile data and provide it to the BMPR either on a portable storage device or as hard copies (as 
directed by the department contact person).  Work efforts for the PEV will be conducted at the 
selected location of the PEV, currently the Rantoul Municipal Airport, Rantoul, IL. 
 
The department will furnish the Consultant with the following: 
 

• Supporting information for PEV Program. 
• Profile Reference Device:  FACE Dipstick or equivalent operated according to 

Manufacturer’s Operator Manual according to ASTM E 1364. 
 
Work orders for evaluation services may consist of, but not be limited to, the following tasks: 

• Determine reference profiles on two test sections. 
• Schedule Contractor testing equipment. 
• Witness Contractor testing and collect results. 
• Analyze Contractor results and make recommendations on approval of devices. 

 
Monitoring services include mechanistic pavement performance monitoring, as well as 
technology and new product investigations.  Six to eight engineer(s) and technician(s) are 
required to conduct monitoring services.  The pavement sections selected for mechanistic 
performance monitoring will be determined by the department from a specific list of projects 
designed according to the department’s mechanistic pavement design procedure.  Activities 
included in this effort are conducting distress surveys, summarizing survey data, and entering 
survey data into a database.  The Consultant must be familiar with Microsoft Access, Microsoft 
Excel, and internet applications.  Other monitoring services include monitoring of technical and 
new product studies. 
 
The department will furnish the Consultant with the following: 

• Training on the IDOT method and codes for distress surveys. 
• Copies of previous distress survey (where applicable) and location map for each 

pavement section. 
• Current copy of the existing mechanistic monitoring database to update as necessary. 
• Project information for new and experimental product investigations. 

 
Work orders for monitoring services may consist of, but not be limited to, the 
following tasks: 

• Traveling to and conducting distress surveys (to record distresses, patching, and 
overlays) on specific pavement sections. 

• Summarizing the total amount of distresses and patching on each pavement section. 
• Entering survey data into the mechanistic monitoring database. 
• Analyzing performance data and drafting reports of findings. 
• Documenting field installations of new or experimental products. 
• Performance monitoring of new and experimental products. 
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The completion date for this contract will be 72 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Testing Project Engineer, that individual in 
charge who is directly involved in coordinating the pavement testing (must be an Illinois 
Licensed Professional Engineer).  Must demonstrate 5 years of experience with friction, 
deflection, and profile test methods and data analysis.  In addition, the individual needs:  
good written and oral communications skills; a sound understanding of developing 
monitoring programs; and be well-versed in data and statistical analyses. 

• The person(s) who will serve as Test Technicians, those individuals performing the 
testing services (must have a valid Illinois driver’s license, a good driving record, and 
experience with the above non-destructive pavement testing).  Test Technicians must 
demonstrate 5 years of experience and 25 projects tested with each ASTM test method 
listed above for performing non-destructive pavement testing. 

• The person who will serve as PEV Project Engineer, that individual in charge who is 
directly involved in coordinating and conducting the PEV Program (must be an Illinois 
Licensed Professional Engineer).  Must demonstrate 5 years of experience with profile 
data analysis and internet applications.  In addition, the individual needs:  knowledge of 
current IDOT policies and practices; and good written and oral communications skills at 
all levels of contact. 

• The person(s) performing the duties of Evaluation Technicians and Evaluation 
Engineers, those individuals who are directly involved in assisting with the PEV program 
(must have experience with the above profile testing).  Must demonstrate 5 years of 
experience with the ASTM test method listed above for performing pavement profile 
testing. 

• The person who will perform the duties of Monitoring Project Engineer, that individual in 
charge who is directly involved in coordinating and conducting the mechanistic 
pavement monitoring (must be an Illinois Licensed Professional Engineer).  Must 
demonstrate 5 years of experience with conducting pavement distress surveys using 
either the SHRP or IDOT distress manual, performance monitoring, and/or research 
documentation.  In addition, the individual needs:  knowledge of distress surveys using 
either IDOT or SHRP distress codes; good written and oral communications skills; a 
sound understanding of developing monitoring programs; and be well-versed in data and 
statistical analyses. 

• The person(s) who will serve as Field Technicians and Field Engineers in performing the 
monitoring services (must have a valid Illinois driver’s license and a good driving record).  
Technicians and Engineers performing the monitoring efforts must demonstrate 5 years 
of experience with conducting pavement distress surveys using either the SHRP or 
IDOT distress manual, performance monitoring, and/or research documentation. 

 
Statement of interest must include the firm’s experience, 5 years is desired, in the following: 

• IDOT pavement specifications, pavement management, pavement design, construction, 
maintenance, and rehabilitation. 

• Distress surveys using either IDOT or SHRP distress codes. 
• ASTM/AASHTO test methods required for testing and evaluation tasks. 
• Microsoft Access, Microsoft Excel, Microsoft Word, and internet applications. 
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The Consultant must provide evidence of the licensing requirements listed above, and 
documentation for each individual showing experience with the specific aspects of the above 
work efforts as required for their involvement in the work.  
 
Information obtained through any of the efforts listed above is the property of the Illinois 
Department of Transportation (IDOT) and cannot be sold/given to any other entity without 
written permission from IDOT.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
Firms interested in submitting for this item that are not currently prequalified must contact Carrie 
Kowalski to establish an account in EPAS so the firms can submit a Statement of Interest.  Any 
procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment at 
Carrie.Kowalski@illinois.gov. 
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20.  Job No. D-30-004-15, Program Manager Chicago to Quad Cities Rail Project, Various 
Counties, Central Bureau of Railroads. 

 
This project requires 30% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2015 at 11:00 A.M. at the 
James R. Thompson Center, Bureau of Railroads in Chicago. 
 
Phase I, II, III, and long-term maintenance oversight services are required for Amtrak related 
new service and capital improvement projects in Illinois, specifically for the reestablishment of 
the Chicago to Quad Cities passenger rail corridor. The Consultant Program manager (PM) will 
manage various projects in order to assist the DOT in establishing this new service. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. All work for this project may be in either English or metric units. 
 
Joint Ventures will not be allowed on this project. 
 
The PM will be expected to perform work similar to an IDOT Section Chief & staff. This project 
may include but is not limited to engineering, technical, management, land acquisition, 
environmental, rail construction inspection and administrative services to assist in bringing to 
completion as expeditiously as possible the program intent. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. Quality Assurance (QA) oversight and Contractor’s Quality 
Control (QC) by the same Consultant or one of their subconsultants on the same project or on 
material coming in from the same plant are prohibited. At the negotiation meeting, the prime 
Consultant and subconsultant(s) will disclose all current relationships with contractors. 
 
The work anticipated under this program may include, but not be limited to: 
 

• Manage Consultant projects assigned, including reviews and contract administration 
• Manage and track project-level cost, schedule and budget requirements, and 

coordination with IDOT program-level and assigned project-level controls personnel 
• Validate, and monitor project scope 
• Identify and implement all necessary coordination and communication within and 

outside the department, to IDOT and other stakeholders as required 
• Hold regular progress meetings and briefings for IDOT where details of project and 

progress are presented 
• Facilitate and expedite the resolution of technical/service issues, drawing upon 

necessary resources and experts in applicable disciplines 
• Facilitate the resolution of contractual issues, drawing upon necessary resources within 

IDOT 
• All other work as required to manage program. 

 
The department will make available all applicable IDOT/FRA/Railroad procedures, standards 
and specifications, and any other available documents. 
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The completion date for this contract will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Program Manager for all aspects of the work 
documents (include applicable railway experience). 

• The person who will assume the duties of Program Engineer, that individual-in-charge 
must be an Illinois Licensed Professional Engineer (include applicable railway 
experience). 

• The Environmental Lead, who will be responsible for the day to day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition. 

• The person who will assume the duties of budget/schedule reporting and oversight for 
the program with full FRA reporting qualifications/capabilities. 

• The person who will assume the duties of service operations/equipment oversight, that 
individual-in-charge, include all applicable railway experience. 

• The person(s) who will perform the QC/QA review work of all milestone submittals & 
include all applicable railway experience. 

 
Statements of Interest must provide the approach the firm would take on this project, managing 
experience, etc as well as an outline of proposed procedures to be used in meeting project 
objectives. Additionally, the Consultant must be experienced in MicroStation, ArcGIS, and 
Primavera software systems.  Consultants are also required to furnish a list of related railroad 
experience done in the last five years. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (New Construction/Major Reconstruction) 
Transportation Studies (Railway Engineering) 
 
 

Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
Presentations may be required the week of January 26, 2015. 
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

OFFICE OF WATER RESOURCES 

Springfield 

One Natural Resources Way 

Springfield, IL 62702-1271 

REQUEST FOR PROFESSIONAL SERVICES 

November 6, 2014 

This is the official notice that professional services are required by the Illinois Department of 
Natural Resources (IDNR), Office of Mines & Minerals, Division of Abandoned Mined Lands 
Reclamation.   Selection for this project is anticipated to be the week of February 9, 2015. 

This is not an invitation for bids. Firms properly prequalified for this project herein may indicate 
their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS). 

Firms must be prequalified in all of the advertised areas listed in the project description. This is 
required even if a firm plans to subcontract part of the project. 

SPECIAL NOTICE:  

Because of federal funding, contracts between consultant firms and the IDNR are not covered 
by the Response Action Contractor Indemnification Act (415 ILCS 100/1 et seq.), which 
provides for the defense, indemnification and liability limits in relation to claims arising out of 
work performed under the contract.  The IDNR does not enter into agreements to indemnify or 
hold harmless consultants in connection with claims arising in connection with work performed 
under any contract. Insurance requirements and legal obligations are addressed in Section 2 of 
the Standard Agreement Provisions for Consultant Services. The successful Consultant will be 
presumed to have fully considered any perceived risks in relation to professional liability, in 
submission of the Consultant's Proposal. 

IDNR hereby notifies all proposers that it will affirmatively insure that in any contract entered into 
pursuant to the advertisement, prequalified minority business enterprises will be afforded full 
opportunity to submit statements in response to this invitation and will not be discriminated 
against on the grounds of race, color, sex, or national origin in consideration for an award. 

Selection of professional consultants by IDNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 

1)   Ability to complete the work in the time required and the firm’s existing workload. 

2)   The proximity to the project site of key personnel assigned to the project. 

3)   Extent of work, which must be subcontracted by the firm and their proposed method of 
accomplishing the project objectives. 
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4)   Financial evaluation of the firm and its accounting methods. 

5)   Performance rating for past work done for IDNR, if applicable 

All members of the IDNR Consultant Selection Committee will be unavailable to discuss 
specifics listed herein until selection of the specific firm has been announced. 

IDNR’s procedures ensure that all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants. 

Please do not send letters expressing your interest in this project and/or correspondence 
concerning your firm to members of the Consultant Selection Committee. 

If you have any questions concerning this project, please contact Mr. Greg Pinto, Office of 
Mines & Minerals in the Illinois Department of Natural Resources at (217) 785-0398or e-mail at 
Greg.Pinto@Illinois.gov. 

Procedural questions regarding submittal of Statements of Interest may be directed to Ms. 
Carrie Kowalski in the Bureau of Design and Environment’s Consultant Unit at 217/782-6916 or 
e-mail at Carrie.Kowalski@illinois.gov.    
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21.  AML-GSwE-1448; DNR-1 Project–Construction Inspection, North & Central Region, 
Department of Natural Resources.  

  
This project contains Federal Funds. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime consultant will 
be using are scheduled to attend a negotiation meeting on February 11, 2015 at 10:30 A.M. at 
the Department of Natural Resources headquarters, One Natural Resources Way in Springfield.       
 
The consultant selected for this project will be expected to provide construction inspection 
services under a blanket agreement, as needed, at abandoned mined lands reclamation project 
sites in northern and central Illinois.  Site investigation services will also be required.  Though 
the process of project selection is not complete, it is projected that services will be required at 
several project sites located in Bureau, LaSalle, Grundy, Will, Knox, Fulton, Schuyler, Vermilion, 
Macoupin, Christian, and St. Clair Counties.  
 
Work orders under the blanket agreement will be negotiated and authorized by the Department 
for mine reclamation projects on an as needed basis.  There will be times during the contract 
that multiple projects will be under construction requiring two or more inspectors.  DNR will 
furnish the Consultant with Plans and Specifications.  The man hours and completion dates will 
be negotiated by the Department for each project prior to the authorization of each work order.  
The Consultant must be able to perform the required services at sites throughout the specified 
regions and within an agreed upon time frame when requested by the Department.   
 
The Consultant will perform technical construction inspection, grade checking, materials tests 
and inspections, thoroughly and accurately document construction activities with inspection 
reports, generate payment requests and collect associated backup materials, and prepare 
record drawings.  The Consultant may also be required to assist in generating change orders 
and furnish technical advice to the Department.   
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
Site investigation services may include site surveying, collecting soil, surface, and groundwater 
samples, and conducting borings to define mine refuse limits and soil borrow areas.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project. 
 
The completion date for this contact will be 36 months after authorization to proceed. The 
maximum contract fee for this contract will be $750,000. 
 
Key personnel listed on Exhibit A for this project must include: 
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• The Liaison Engineer who will assume all the duties as Project Manager for all aspects 

of the work (an Illinois Licensed Professional Engineer is desired). 
• The Construction Engineer who will provide technical assistance if needed during 

construction (must be an Illinois Licensed Professional Engineer). 
• The Construction Inspection Technicians.  The inspectors should be familiar with IDOT 

inspection duties and requirements (Current IDOT Construction Documentation 
Certificates are desired).    

• The person or Sub-consultant who will perform any required soil borings.      
• The Survey Chief. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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22.  AML-GSwE-1449; DNR-2 Project–Construction Inspection, Southern Region, Department 
of Natural Resources   
 
This project contains Federal Funds. 
 
This project requires 10% DBE participation 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime consultant will 
be using are scheduled to attend a negotiation meeting on February 10, 2015 at 10:00 a.m. at 
the Department of Natural Resources headquarters, One Natural Resources Way in Springfield. 
       
The Consultant selected for this project will be expected to provide construction inspection 
services under a blanket agreement, as needed, at abandoned mined lands reclamation project 
sites in northern and central Illinois.  Site investigation services will also be required.  Though 
the process of project selection is not complete, it is projected that services will be required at 
several project sites located in Gallatin, Franklin, Jackson, Perry, Saline, and Williamson 
Counties.  
 
Work orders under the blanket agreement will be negotiated and authorized by the Department 
for mine reclamation projects on an as needed basis.  There will be times during the contract 
that multiple projects will be under construction requiring two or more inspectors.  DNR will 
furnish the Consultant with Plans and Specifications.  The man hours and completion dates will 
be negotiated by the Department for each project prior to the authorization of each work order.  
The Consultant must be able to perform the required services at sites throughout the specified 
regions and within an agreed upon time frame when requested by the Department.   
 
The Consultant will perform technical construction inspection, grade checking, materials tests 
and inspections, thoroughly and accurately document construction activities with inspection 
reports, generate payment requests and collect associated backup materials, and prepare 
record drawings.  The Consultant may also be required to assist in generating change orders 
and furnish technical advice to the Department.   
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
Site investigation services may include site surveying, collecting soil, surface, and groundwater 
samples, and conducting borings to define mine refuse limits and soil borrow areas.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project. 
 
The completion date for this contact will be 36 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer who will assume all the duties as Project Manager for all aspects 
of the work (an Illinois Licensed Professional Engineer is desired). 

• The Construction Engineer who will provide technical assistance if needed during 
construction (must be an Illinois Licensed Professional Engineer).  

• The Construction Inspection Technicians.  The inspector should be familiar with IDOT 
inspection duties and requirements.  

• The person or Sub-consultant who will perform any required soil borings.      

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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NOTICE 
EPAS 

May 1, 2014 

The EPAS manual has been updated.  

EPAS manual located at http://www.dot.il.gov/desenv/preqcons.html  

Information has been added defining the SEFC Status Column: Defines In Progress, Initial review, 
Ranking Process, etc.  

IDOT is frequently asked questions covered in the manual:  

• When IDOT requests additional information or my password is reset who gets the e-mail? 
Page 6 

• Where can I get help with my SEFC? Page 7 
• Can I create another application while IDOT is reviewing my submitted application? Page 9 
• What’s the AFC? Page 17 
• My application is “In Progress” why hasn’t it been reviewed?  Pages 8, 9, 28, & 30 
• How do I change my password? Page 65 
• When do I do an Amend? Pages 25 & 32 
• When is my SEFC due? Pages 25 & 76 and under the EPAS Help, there is a link to the SEFC, 

SEFC Information which has a chart.  The system also determines which renewal option is 
required for each firm.  On each firm’s EPAS home page, the system gives the firm the option 
of New or Renew.  

Firms are encouraged to review the Latest News Information Located on EPAS. 
Log on to EPAS at https://apps.dot.illinois.gov/EPAS/   
Select News: 

 

 
Subscription Server 
IDOT has a subscription server for anyone interested in consultant information.  The 
subscription server is used to announce the publication of Professional Transportation Bulletins, 
the results of PTB Selection, and announcements/notices related to consultants.  
http://www.dot.il.gov/desenv/ptbsubsc.html  
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Notice 
for

Teaming Clarification 

5-1-14 
The Joint Venture terminology is no longer being used.  We are still allowing the practice of 
multiple firms joining efforts (prequalification categories and staff) to submit as a prime on a 
Professional Transportation Bulletin.  Only the name has changed.  The term Teaming is 
now used instead of Joint Venture.  The Name Change is the only change.    

The action of joining forces with another consultant to submit on a Professional Transportation 
Bulletin is now called Teaming.  All policies and procedures referring to   Joint Venture still 
apply with Teaming as the new name of the effort.   

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility.  When a Team is selected, negotiations proceed with the Team.  Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.  

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms 
submitting as a Team are required to obtain and submit the Team agreement. 

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or 
as part of another Team on the same item.  The required insurance coverage applies to the 
Team entity.  Each individual firm’s current obligations (work left), delinquent debt, Iran 
disclosure, and disclosure forms A&B must be completed by each of the team members. 

The Team entity will submit one statement of interest with the following specified: 

• The firm managing the Team/Project, i.e. the lead firm;

• The Firm invoicing (typically the lead firm);

• The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

• Key personnel names with firm name on Exhibit A.

Teams can be submitted through EPAS. The firm’s interested in performing as a Team 
must coordinate with each other and submit through EPAS. The lead firm should submit the 
Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of 
Interest through Teaming: http://www.idot.illinois.gov/doing-business/procurements/
engineering-architectural-professional-services/index#SOI  
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Notice 
Reminder for Payroll Rate Sumbittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 10/13. 

Additional Information for the Cost Estimates and Consultant Services is available on the website: 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index#Resources  
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NOTICE: 

Now available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering 
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NOTICE 

2-26-13 

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 

http://www.illinois.gov/idol/Pages/default.aspx  
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ELECTRONIC PLAN SUBMITTAL 

The Department of Transportation is in the process of implementing an electronic 
bidding process. In preparation of the new bidding process, the electronic submittal of 
plans from each District office to the Central Bureau of Design and Environment is 
being implemented. Effective for the March letting in addition to the paper copies 
required by each District, all contract plans and specifications will have to be submitted 
electronically to the District office. Please reference the CADD ROADWAY AND 
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic 
submittal. 
The policy is available on our website under doing business/ consultant services/ CADD 
Roadway Guideline or a this link http://www.idot.illinois.gov/doing-business/
procurements/engineering-architectural-professional-services/Consultant-Resources . 
As a reminder CADD related files ( dgn & gpk) are also required at the time of plan 
submittal to the District office. If you have any questions regarding electronic plan 
submittal, please contact the CADD supervisor in the appropriate District. 
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Notice  
Documentation of Contract Quantities Class 

 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered 
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the 
University of Illinois. The Illinois Center for Transportation (ICT) is an innovative partnership between 
IDOT and the University of Illinois at Urbana-Champaign (UIUC). All transactions and correspondence 
will now be through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at 
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April.  
  
For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the 
"Documentation of Contract Quantities" is located at the U of I training website 
http://ict.illinois.edu/home/documentation_certification.html. 
 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email 
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their 
website.   
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect 

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

Illinois Department of Transportation 
Requirements for Verification of Quality Assurance Consultants Enrollment in 

the AMRL Proficiency Assessment Program 

As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program. 
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 

http://amrl.net 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 

• Select the black “My Lab” tab at the top of the page.
• Then Under Lab Account in the left column, select Manage PSP Specifiers.
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
• Select Configure Enrollment Specifiers.
• Make the following samples available for evaluation with unlimited time periods:

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

HOT-MIX ASPHALT 
T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL) Superpave Gyratory compaction 
T 308 (IL) Asphalt Binder Content by Ignition 

CONCRETE 
T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish
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IDOT AMRL Proficiency Verification 
Page 2 

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  

Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  

Laura Mlacnik, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 
for 

Department Manuals, Memorandums, & Rules 

The following is available on our website: http://www.idot.illinois.gov/doing-business/
procurements/engineering-architectural-professional-services/Consultant-Resources/index

Aeronautics Part 14 Aviation Safety Rules

Aeronautics Part 16 Airport Hazard Zoning Rules

All Bridge Designer Memoranda

Bureau of Bridges and Structures Documents, Manuals and Procedures

Bureau of Construction Current Construction Memorandums

Bureau of Design and Environment Manuals & Memorandums

Bureau of Land Acquisition Policies and Procedures Manual Updates

Coded Pay Items

CREATE Manuals

Land Acquisition Manual

Bureau of Local Roads Circular Letters

Bureau of Local Roads Manual

Bureau of Safety Engineering Programs, Policies & Manuals

Construction Manual

Geotechnical Documents Manuals and Procedures

Government Electronic Records Act

IDOT Drainage Manual

Illinois Highway Info System Roadway Info & Procedure Manual

Illinois Highway Info System Structure Info & Procedure Manual

Illinois Highway Info System Railroad Info & Procedure Manual

Illinois Traffic Monitoring Program

Manual on Uniform Traffic Control Devices

Oversize/Overweight Permit Policy Manual

Project Procedures Guide

Quality Standard for Work Zone Traffic Control Devices

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at: http://www.idot.illinois.gov/doing-business/sales/manual-sales/index  
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NOTICE 
 DBE FIRMS AND PROJECT GOALS 

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified 
areas.  It is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to 
verify the subconsultant is certified as a DBE in the area of work the sub will be 
performing on a specific project.  Only the pre-qualified areas of work the DBE firm is 
certified in as a DBE will be considered toward the project’s DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 

If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 

Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 

DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu 

Phone: 217-300-3197. 
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