
Professional Transportation Bulletin

Illinois Department of Transportation
2300 South Dirksen Parkway, Springfield, Illinois 62764

information
Check this out

IDOT IDOT
PTB 195

IDOT IDOT
February 6, 2020

HARMONYBD
   Statements of Interest are due before 12:00 p.m.                     on February 27, 2020            Selection Date:  April 22, 2020

kowalskicl
Typewritten Text

Kowalskicl
Typewritten Text

Kowalskicl
Typewritten Text

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/EPAS%20Instruction%20Manual.pdf#page=43
http://apps.dot.illinois.gov/eplan/desenv/ptb/


CONTENTS 

Notice of Revisions ......................................................................................................... 3 

Contact Information ......................................................................................................... 4

Tentative Schedule for PTBs ........................................................................................... 5 

Notices ............................................................................................................................ 6 

Negotiation Information Site .................................................................................. 7 

Prevailing Rate Schedule ...................................................................................... 8 

Landscape Architect ............................................................................................. 9 

Mileage Reimbursement .....................................................................................10 

Specialty Categories ...........................................................................................11 

Exhibit B .............................................................................................................12 

Salary Cap ..........................................................................................................13 

Introduction ...................................................................................................................14 

Submitting a Statement of Interest ................................................................................16 

Listing of Advertisements ..............................................................................................19 

Advertisements ....................................................................................................24 

Recurring Notices .........................................................................................................176 

Professional Transportation Bulletin 195 2 Published: Thursday, February 6, 2020



IMPORTANT NOTICE 
 

Professional Transportation Bulletin Revisions  
 

Selection Date: April 22, 2020 
 
 

The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of February 6, 2020. 
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CONTACT INFORMATION 
 

State of Illinois 
 

Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois 
Department of Transportation as authorized by Section 15-1 of the Illinois Procurement 
Code, 30 ILCS 500/15-1.  
 
It is available on the IDOT’s website: Engineering, Architectural & Professional Services  
 
Professional Transportation Bulletin 

The Professional Transportation Bulletin (PTB) Contains information pertaining to the 
advertisement for offers of interest for professional services for the Department of 
Transportation’s projects.  

 
Questions concerning this Bulletin should be directed to: 

E-mail: DOT.ConsultantServices@illinois.gov   
Or mailing address: 

Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 

Regional/District Contact information (view map of regions) 
 
Region 1: Mr. Anthony Quigley  Region 2: Mr. Masood Ahmad 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

 
Region 3: Mr. Kensil Garnett  Region 4: Mr. Jeffrey Myers 
District 4 
401 Main Street 
Peoria, IL 61602 

District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
126 East Ash St. 
Springfield, IL 62704 

District 7 
400 West Wabash 
Effingham, IL 62401 

 
Region 5: Mr. Keith Roberts (acting)  
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 

District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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TENTATIVE SCHEDULE 
 

For Professional Transportation Bulletins 
 
 

ACTIVITY PTB 196 PTB 197 PTB 198 PTB 199 PTB 200 PTB 201 

 
PUBLISH PTB 

 
05/07/20 08/06/20 11/05/20 02/04/21 05/06/21 08/05/21 

 
**STATEMENTS 
OF INTEREST 

DUE 
 

05/28/20 08/27/20 12/03/20 02/25/21 05/27/21 08/26/21 

 
SELECTION 

MEETING 
 

07/22/20 10/21/20 01/27/21 04/21/21 07/21/21 10/20/21 

 
** STATEMENTS OF INTEREST FOR THE CURRENT PTB 195 MUST BE RECEIVED 
BETWEEN: 

 
Publish Date 02/06/20 & 02/27/20 (12:00 P.M. NOON) 

 
Statements of interest received after 12:00 p.m. WILL NOT be considered. 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation 
Bulletins. 
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NOTICES 
 
 

The following are changes, updates, or information that the Department wishes to share 
with firms.  
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NOTICE 
 

Negotiation Information Site 
 
 

To view the most current negotiation meeting information on particular advertised items 
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information. 
This information has not been finalized and is subject to change.  It is strongly 
recommended that firms check this site daily for updates.  
 

 
 
The following is a list of items for the current PTB and the respected district/bureau 
advertising them:  
 
Region 1 
Anthony Quigley  
• District 1 

- Items 1 - 19 

 Region 4 
Jeffrey Myers  
• District 6 

- Items 43 - 47 
• District 7 

- Item 48 
 
Region 2 
Masood Ahmad  
• District 2 

- Items 20 - 25 
• District 3 

- Items 26 - 33 
 

  
Region 5 
Keith Roberts (acting) 
• District 8 

- Items 49 - 60 
• District 9 

- Items 61 - 63  
 

Region 3 
Kensil Garnett  
• District 4 

- Items 34 - 37 
• District 5 

- Items 38 - 42 

 Bureau of Design and Environment 
Jack Elston 
- Item 64 – 65 

 
Bureau of Operations 
Amy Eller 
- Item 66 

   
 

Link to site 
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NOTICE 
 

Prevailing Rate Schedule 
 
 

The “Prevailing Rate Schedule” option within EPAS - Question 3, will no longer be 
accepted:  
 

Would you like to be considered only for occasional small projects that the 
Department may elect to negotiate on a per diem or prevailing unit price basis, 
may substitute their current prevailing rate schedule? 

 
This option is no longer utilized.  If a firm wishes to pursue prequalification with the 
Illinois Department of Transportation an established and approved overhead rate will be 
required.  
 
This option is being removed from EPAS.  If a firm submits a prevailing rate schedule 
instead of supplying an overhead rate, the SEFC will be returned to the firm.   
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NOTICE 
 

Landscape Architect 
 

Effective: January 1, 2020 
 
 

Within our current requirements for the prequalification category of Landscape 
architecture “…Minimum personnel requirements for prequalification are one Illinois 
Licensed Landscape Architect, Illinois Licensed Architect, and/or an Illinois Licensed 
Professional Engineer..”.  As of January 1, 2020 the Illinois Landscape Architecture Act of 
1989 is sunsetting, and it will not be possible to be an Illinois Licensed Landscape Architect 
on and after January 1, 2020.  
 
Therefore, to pursue this category on or after January 1, 2020 one of the following is 
mandatory as the minimum personnel requirement for Landscape Architecture, until the 
Act is reinstated:  
 

• one Illinois Licensed Architect with training and experience in landscape 
architecture and support staff; and/or  
 

• one Illinois Licensed Professional Engineer with training and experience in 
landscape architecture and support staff; and/or  

 
• one individual who can demonstrate that s/he was an actively licensed Illinois 

Registered Landscape Architect on December 31, 2019, and/or  
 

• one individual who, through documentation satisfactory to the Department, 
demonstrates the individual has: graduated from a landscape architecture program 
accredited by the Landscape Architecture Accreditation Board; has two years of 
professional experience in landscape architecture practice as formerly defined and 
required in the Illinois Landscape Architecture Act of 1989 and 68 Illinois Admin. 
Code 1275.30 (repealed January 1, 2020); and  has achieved a passing score on 
all Sections of the Landscape Architect Registration Examination (L.A.R.E.) 
administered by the Council of Landscape Architectural Registration Boards 
(CLARB). 

 
If your firm is already prequalified in Landscape Architecture no action is needed, but 
please ensure that your firm can meet one of the above future requirements when a New 
SEFC is required (i.e., when categories are re-reviewed).  
 
If you have any questions please email: DOT.ConsultantServices@illinois.gov.  
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NOTICE 
 

Mileage Reimbursement 
 

Effective: January 1, 2020 
 
 

The Governor’s Travel Control Board announced a decrease in mileage reimbursement 
for personal vehicle use from 58 cents per mile to 57.5 cents per mile effective January 
1, 2020.  
  
For additional information about travel, please go to: 
http://www.illinois.gov/cms/employees/travel/pages/default.aspx  
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NOTICE 
 

Specialty Categories 
 

Published: Thursday, November 7, 2019 
 
 

The Engineering Prequalification Agreement System (EPAS) has a “Specialty Category” 
as one of the Prequalification Category choices when becoming prequalified.   
 
The Specialty Category option is to be used for a select few specialties the department 
utilizes for our transportation projects.  
 
These categories consist of: 
 

• Value Engineering  
• Underwater Bridge Inspections 
• Public Involvement 
• Bridge Painting Inspections, and 
• Steel Fabrication Inspections 

 
Firms which submit for the specialty category and do not fall into the list above will be 
denied qualification with the Department.    
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NOTICE 
 

Exhibit B 
 

Published: Thursday, November 7, 2019 
 
 

The Statement of Interest requires Exhibit B for all Projects involving Location Design 
Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction). 
 
Previously the time frame was 5 years and it’s been updated to reflect the Statement of 
Experience and Financial Condition (SEFC) Prequalification requirements of 10 years’ 
experience.  
 
The completion date of the projects has also been added. 
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NOTICE 
 

Salary Cap 
 

Effective: Thursday, November 7, 2019 
 
 

Effective November 7, 2019, the salary cap for projects on PTB 185 and after has been 
increased to $78/hr for the purpose of estimating fee.  This new salary cap can be 
utilized on any Prime or Supplement, PTB 185 and after, proposal package submitted to 
the Department on or after this date.  
  
Any proposal package submitted before this date will utilize the $75/hr cap and cannot 
be resubmitted. 
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INTRODUCTION 
 

State of Illinois 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

Professional Transportation Bulletin #195 
Publish: February 6, 2020 

 
 

This bulletin is the official notice of needed professional services for the Illinois 
Department of Transportation (IDOT). 
 
A notification of the Professional Transportation Bulletin (PTB) being published is sent to 
each professional consultant on IDOT’s subscription server list.  To subscribe please 
follow these instructions.  A Professional firm who is not prequalified may obtain the 
necessary information and forms to become prequalified from the IDOT website at: 
Engineering, Architectural & Professional Services (EPAS).  
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed 
herein may indicate their desire to be considered for selection by submitting a Statement 
of Interest (SOI) for the project through the Engineering and Prequalification Agreement 
System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or 
the requirements of 49 CFR part 26.  IDOT shall take all necessary and reasonable 
steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration 
of DOT-assisted contracts. 
 
Statements must be submitted electronically to the central Bureau of Design and 
Environment, through EPAS, prior to 12:00 p.m. Central Standard time,  
February 27, 2020.  Statements received after this time WILL NOT be considered.  
 
The selection of professional consultants by IDOT is not based on competitive bidding 
but on the firm’s professional qualifications, experience, and expertise of key personnel 
to be assigned to the project with consideration also given to the criteria established in 
the Advertisement: 
 

Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Proposed DBE use 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
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All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure all members of the Consultant Selection Committee 
are provided with detailed information concerning all Statements of Interest submitted by 
all consultants.  Please do not send letters and/or e-mails expressing your interest in 
various projects and/or correspondence concerning your firm to members of the 
Consultant Selection Committee per Illinois Procurement and Ethics (5 ILCS 430/5-50). 
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SUBMITTING A STATEMENT OF INTEREST 
 
 

Prequalification 
 

The firm acting as the prime must be prequalified in all the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being 
done by a consultant, prime or sub must be prequalified in the IDOT 
prequalification category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of 
the projects listed herein by submitting a separate Statement of Interest (SOI) for 
each project. 
 

Submitting 
 
All interested firms must submit through the Engineering Prequalification and 
Agreement System (EPAS).  This includes specialty firms, for items in the 
Professional Transportation Bulletin that do not have prequalification categories, i.e. 
firms not prequalified in the established prequalification categories; typical items are 
painting, manual rewrites, steel fabrication inspection, specific testing, etc. These 
firms must contact DOT.ConsultantServices@illinois.gov to establish an account.  
 
The information in all forms is required as part of all Statement of Interest submittals. 
The EPAS application has the ability to include all the required information.  Some 
forms are attached and some data is entered into EPAS directly to generate the data 
for the form.  There is an EPAS Instruction Manual for your use and can be used 
when completing the SOI in EPAS.    
 
The EPAS instruction manual is located on the IDOT Website under Resources: 
Manuals & Guides: EPAS Manual 
 

Things to Consider 
 
� A brief statement of the firm’s interest in performing the work. (Should be concise 

to the point, and should not exceed two pages) 
 
� Color graphics/photographs, charts, graphs etc. can be used at your discretion. 

Make applicable to the requested advertisement.  
 
� Exhibit A  

is used to give a snap shot of the firm’s proposed staff as follows: 
 

- List the required key personnel to match required prequalification categories 
and any additional personnel requirements designated in the project 
advertisement. (Include firm name if work is to be completed by 
Subconsultant) 
 

- QC/QA personnel must be different individuals than the staffing, which 
prepared the documents.  
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- Attach resumes of all key personnel listed in the SOI. It is recommended the 
individual resumes should be approximately two pages and must be relevant 
to the expertise required for the specific project. 
 

- Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to 
complete the project should also be provided. 

- Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement then list the DBE 
subconsultant(s), the work they will be performing, and estimated % of the 
work. All Subconsultants must be prequalified in the area of work they will be 
performing. 
 

- Include Mentor Protégé data if participating. 
 
� Exhibit B  

is required for Projects involving Location Design Studies (Reconstruction/Major 
Rehabilitation and New Construction/Major Reconstruction) and all 
Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 
 

� Project Experience #3 
- Experience of the staff or firm in accomplishing similar types of work should 

be shown for only the most recent projects and should be concise and 
relevant to the expertise required for the specific project.  
 

- If there are several projects with the same work completed, then one 
summary would be adequate with each location and the project manager 
noted for each. This information should be shown at the end of the SOI. 

 
� Project Experience #4 

- Summarize any other information specifically requested in the project 
advertisement. 
 

- In addition to the above requirements, any other information specifically 
requested in the project advertisement should also be included in the 
submittal.   

 

- The specifics for addressing the criteria in the advertisement may be included 
here. 

 
� Project Experience #5: Consultant's Exhibit A 

- Ensure the printed Exhibit A matches the electronic Exhibit A 
(subconsultants, subconsultant’s categories of work). 

 
� Project Experience #6: Subconsultant Utilization Form 

- Include the Subconsultant Utilization Plan.   
 

- Signatures are not required to be completed at SOI time. 
 

- Subconsultant Utilization Plan must include and match the SOI subs, 
categories and estimated percent of work. 
 

- Subconsultant Utilization Plan is required to be completed if selected. 
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� Current Obligations 

- This information is an on-line application in EPAS, it is NOT a separate 
document.   
 

- It must be completed before you submit the Statements of Interest.  
 

- Must be entered in thousands (000’s) not in whole numbers else your firm 
will appear to be over capacity. 

 
� Disclosures 

- Instructions for completing Disclosure Forms A and B are included on pages 
1 and 2 immediately preceding Forms A and B Disclosure.   

 

- The Disclosure Forms are a separate document and one set for each prime is 
submitted.  

 

- The form is required to be completed, signed and attached within EPAS. 
 

- Form can be generated and printed through the EPAS application. 
 

� Delinquent Debt  
- This is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all 
pertinent data is required.  Instructions are included with the Delinquent Debt.  
 

- Form can be generated and printed through the EPAS application. 
 

� Disclosure of Business Operations in Iran  
- This is also a separate document.  Only one document for each prime is 

required.  Instructions are included at the bottom of the Disclosure of 
Business Operations in Iran document.  
 

- Form can be generated and printed through the EPAS application. 
 
Requirements 
 

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are 
required to be submitted in order to be considered for selection. 
 
If the required forms are not printed through the EPAS application, they are located 
and available for download under the Statement of Interest tab on the IDOT website: 
Statement of Interest. 
 
Note:  
• Actual signatures are required on the documents.  
• Forms without actual signatures will be returned.  
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LISTING OF ADVERTISEMENTS 
 

PTB 195 
 
 

ITEM COUNTY                                     DESCRIPTION 
   

Region 1/District 1 
   

1 Various Job No. D-91-378-20, Various Phase II Land Survey Projects, Various Routes,  

2 Various Job No. D-91-372-20, Various Phase II Hazardous Waste Assessments, Various 
Routes 

3 Various Job No. P-91-029-20, Phase I Geometrics Program Management Work for 
Various Projects, Various Routes 

4 Cook Job No. D-91-356-20, Westbound I-190 from Bessie Coleman Drive to I-90 & I-
190 Design Corridor Management, Phase II Engineering Services 

5 McHenry Job No. D-91-366-20, FAP 336 – IL Route 31 from IL Route 120 (Belvidere 
Road) to north of IL Route 176 (Terra Cotta Avenue) & Drainage Ditch south of 
US Route 12, Phase II Engineering 

6 Various Job No. D-91-373-20, Phase II Various Pavement and Bridge Preservation 
Projects, Various Routes 

7 Cook Job No. V-91-011-20, FAI 290 (Eisenhower Expressway) at Sacramento Avenue 
and Paulina Avenue Structures, Phase II Project 

8 Cook Job No. V-91-009-20, FAP 346 US Route 41 at Deerfield Road and FAU 1257 
Deerfield Road at Union Pacific Railroad & Old Skokie Road, Phase II 
Engineering Services 

9 Various Job V-91-008-20, Various Phase III Construction Inspection Projects, Various 
Routes 

10 Various Job No. D-91-375-20, Various Phase II Interstate Engineering Projects, Various 
Routes 

11 Various Job No. D-91-379-20, Various Phase II Traffic Permit Project Management 
Services, Various Routes 

12 Various Job No. P-91-030-20, Phase I Various Safety Assessment Projects, Various 
Routes 
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ITEM COUNTY                                     DESCRIPTION 
   

13 Lake Job No. P-91-028-20, IL 120 from west of IL 83 to east of US 45, Phase I 
Engineering Project 

14 Various Job No. D-91-374-20, Phase II Various Interstate Engineering Projects, Various 
Routes 

15 Cook Job No. D-91-357-20, FAP 330 Illinois Route 171 at US 12/20/45 (La Grange 
Road), Phase II Engineering Services 

16 Various Job No. D-91-376-20, Phase II Various Projects, Various Routes 

17 Cook Job No. D-91-364-20, FAP 29 US 12 / FAP 341 US 20 (95th Street) at Stony 
Island Avenue, Phase II Engineering Services 

18 Cook Job No. C-91-274-14, I-90 at I-290 / Congress Parkway (Jane Byrne 
Interchange) Adams Street & Jackson Blvd, Phase III Construction Inspection 

19 Cook Job No. D-91-367-20, FAI 94 at Oakton Street, Phase II Engineering Project 

20 Cook Job No. P-91-027-20, US Route 20 at Shales Parkway, Phase I Engineering 
Project 

21 Cook Job No. V-91-010-20, FAI 290 (Eisenhower Expressway) at Independence 
Boulevard and Central Park Avenue Structures, Phase II Engineering Project 

22 Various Job No. D-91-371-20, Various Phase II Subsurface Utility Engineering Projects, 
Various Routes 

Region 2/District 2 
   

23 Various Job No. P-92-005-20, Various Phase I Survey Projects, Various Routes 

24 Various Job No. P-92-007-20, Various Phase I/II Engineering Projects, Various Routes 

25 Winnebago Job No. P-92-003-18, IL 2 / IL 75 from Prairie Hill Road to the Wisconsin State 
Line in South Beloit, Phase I Engineering 

26 Various Job No. P-92-006-20, Various Phase I/II Engineering Projects, Various Routes 

27 Various Job No. V-92-006-20, Various Phase III Construction Inspection Projects, 
Various Routes 

28 Henry Job No. P-92-002-18/D-92-048-14, I-80/I-74 Interchange Structure Replacement 
with Ramp Modifications South of Colona, Phase I/II Engineering 

29 Winnebago Job No. P-92-058-08/D-92-058-08, IL 75 over the Rock River in Rockton, Bridge 
Replacement, Phase I/II Engineering 
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ITEM COUNTY                                     DESCRIPTION 
   

30 Various Job No. V-92-001-20, Various Phase III Construction Inspection Projects, 
Various Routes 

31 Boone Job No. P-92-063-11/D-92-063-11, US 20 BR from Shaw Rd. E. of Winn. Co. 
Line to 0.1 M. NE of State Street in Belvidere, Phase I/II Engineering 

Region 2/District 3 
   

32 Kankakee Job No. D-93-063-03, CH 8 over I-57 at Manteno, Phase II Engineering 

33 Various Job No. V-93-002-20, Various Phase III Construction Inspection Projects, 
Various Routes 

34 Various Job No. V-93-003-20, Various Phase III Construction Inspection Projects, 
Various Routes 

Region 3/District 4 
   

35 Peoria & 
Tazewell 

Job No. P-94-017-20/D-94-028-20, FAP Route 404 (IL 40) Bob Michel Bridge 
Deck Rehabilitation, Phase I and II Engineering Services 

36 Peoria & 
Tazewell 

Job No. P-94-024-18/D-94-057-18, US 150 Westbound Structure over the Illinois 
River Westbound McClugage Bridge and US 150 Westbound Structure over 
Adams Street in Peoria, Phase I/II Engineering Services 

37 Various Job No. MT-94-002-20, Various Phase III Material Inspections, Various Routes 

38 Marshall & 
Putnam 

Job No. P-94-007-20/D-94-041-19, FAP 653 (IL 18) over the Illinois River, Phase 
I and II Engineering Services 

39 Various Job No. P-94-028-20, Various Phase I/II Survey Projects, Various Routes 

40 Fulton Job No. C-94-077-16, FAP Route 317A (US 24/IL 9) over Copperas Creek, 
Phase III Construction Inspection Project 

Region 3/District 5 
   

41 Champaign Job No. P-95-030-19/D-95-024-20, I-57 Bridge Superstructure Rehabilitation 
Under CH 17 1.8 MI E of Sadorus, Phase I and II Engineering Services 

42 Various Job No. P-95-047-20, Phase I/II Various Engineering Projects, Various Routes 

43 Various Job No. P-95-044-20, Phase I/II Various Engineering Projects, Various Routes 

Region 4/District 6 
   

44 Sangamon Job No. P-96-004-20/D-96-056-12, Sangamon Avenue Intersection 
Rehabilitation/Reconstruction at Dirksen Parkway, Phase I and II Engineering 
Services 
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ITEM COUNTY                                     DESCRIPTION 
   

45 Various Job No. P-96-003-20, Various Phase I/II Engineering Projects, Various Routes 

46 Menard Job No. D-96-152-10, Rehabilitation/Reconstruction of IL 97 & IL 123 in 
Petersburg, Phase II 

47 Adams Job No. P-96-005-20/D-96-055-19, S.N. 001-0015 Bridge Replacement on IL 57 
over Mill Creek at Marblehead, Phase I and II Engineering Services 

Region 4/District 7 
   

48 Various Job No. P-97-085-20, Various Phase I/II Engineering Projects, Various Routes 

49 Various Job No. V-97-001-20, Various Phase III Construction Inspection Projects, 
Various Routes 

Region 5/District 8 
   

50 Various Job No. P-98-026-20, Various Phase I/II Engineering Projects, Various Routes 

51 Various Job No. P-98-002-21, Various Phase I/II Survey Projects, Various Routes 

52 Various Job No. P-98-027-20, Various Phase I/II Engineering Projects, Various Routes 

53 St. Clair Job No. D-98-099-20, Rehabilitation of I-255 from IL 3 in Dupo to IL 15, Phase II 
Engineering Services 

54 Various Job No. V-98-002-20, Various Phase III Construction Inspection Projects, 
Various Routes, 

55 Various Job No. P-98-032-20, Various Phase I/II Materials Quality Assurance Testing 
and Inspection Projects, Various Routes 

56 Various Job No. P-98-025-20, Various Phase I/II and/or III Engineering Projects, Various 
Routes 

57 Madison Job No. D-98-009-04, Realignment of IL 162 at IL 157 in Glen Carbon, Phase II 
Engineering Services 

58 Various Job No. P-98-003-21, Various Phase I/II Survey Projects, Various Routes 

59 Various Job No. P-98-028-20, Various Phase I/II Land Surveying Projects, Various 
Routes 

60 Various Job. No. P-98-029-20, Various Phase I/II Engineering Services, Various Routes 

Region 5/District 9 
   

61 Jefferson Job No. P-99-003-20/D-99-058-17, I-64 Washington Co to I-57, Phase I/II 
Engineering Services 
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ITEM COUNTY                                     DESCRIPTION 
   

62 Franklin Job No. P-99-015-20/D-99-037-20, IL 154 at Rend Lake, Phase I/II Engineering 
Services 

63 Jefferson Job No. P-99-007-20/D-99-043-15, I-57/64 Interchange at IL 15, Phase I/II 
Engineering Services 

Bureau of Materials 
   

64 Sangamon Job No. MT-85-001-20, Central Materials Testing and Engineering Services 

Bureau of Operations 
   

65 Various Job No. P-60-001-20, Various Phase I and/or II Electrical and ITS Service 
Projects, Various Routes 
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 Job No. D-91-378-20, Various Phase II Land Survey Projects, Various Routes, Various 
Counties, Region One / District One.   
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout District 
One. Work orders under this blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
The department will furnish the consultant with the proposed ROW requirements from 
Programming/Design, proposed alignment data (preferably CADD file if available), current title 
commitments, existing ROW plats from P&P archives, checklist, and cover sheets each work 
order is negotiated.  
 
The consultant's work shall include field and office resources to prepare statutory plats of 
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal 
descriptions, and field staking of same in accordance with the current Land Acquisition Policies 
and Procedures Manual. A copy of the current manual can be found on the IDOT website under 
Resources/Manuals & Guides. Some GIS and database work may also be required. The 
consultant must also have a current QA/QC plan in place to review internal work as well as 
assigned sub-consultant projects. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Land Surveyor). 
 

• The person who will perform the QA/QC review work of all work order submittal documents 
(must be an Illinois Licensed Professional Land Surveyor). 
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The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-372-20, Various Phase II Hazardous Waste Assessments, Various Routes, 
Various Counties, Region One/District One. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region 
One/District One office in Schaumburg. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use. 
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), deminimis conditions, or no RECs.   Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis. 
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design and 
Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing sites, 
metal plating / fabricating sites, dry cleaning/service stations, storage tank sites and buildings, 
structures containing potential contamination, spills in IDOT yards, and screening for the presence 
of radionuclides). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, tank 
contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems. 
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, field 
survey data, soil survey data, and plans of the existing and proposed transportation facility. 
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work. 
 
ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS: 
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES  
 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
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oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be compared 
to the applicable remediation objectives for the maximum allowable concentrations of chemical 
constituents in uncontaminated soil used as fill material at regulated fill operations (MAC) (35 
Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, Tiered Approach 
to Corrective Action Objectives (TACO). 
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted soil 
and / or groundwater are encountered, an approach for the management and, if necessary, the 
off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented based 
on information gathered during the scope of this PSI, as well as measures to reduce potential 
construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.   Recommendations for further investigation will be presented if it is necessary to 
more accurately define the extent of contamination. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the work 
phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for investigation, 
the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field work 
within ten working days after authority to proceed, prepare the draft report within three months 
after the authority to proceed, and complete the final report two weeks following IDOT 
comments.  For emergency response oversight, the Consultant will be required to respond within 
four hours. The department will typically assign a target final report completion date to each work 
order. Assuming sufficient lead time has been provided by the district, the department will 
normally request submittal of the final report no later than eight to 17 weeks prior to the anticipated 
letting date. 
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated 
soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional engineer or 
professional geologist will be required, when necessary based on results of the PSI, to stamp and 
sign the LPC-663 forms. 
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MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis will 
include assignments such as conducting surveys and testing of stored materials, tank contents, 
containers, and environmental media (e.g., surface water, soil, air, and groundwater). The work 
may also include assignments such as reviewing and evaluating existing property-specific 
information, providing technical expertise on an as-needed basis, corrective actions in order to 
achieve “No Further Remediation” clearance, and other ad hoc environmental-related tasks within 
the scope of services normally provided by a hazardous waste Consultant.   
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal 
Agencies).  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup.  The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures, 
and processes to manage the Bureau of Operations’ Environmental Program. 
 
EXTRANET 
 
To help the department facilitate review of work plans and PSI reports and project tracking, the 
Consultant will be required to upload all information regarding each work order and to provide any 
technical assistant necessary to ISGS in the maintenance of the extranet site hosted by 
ISGS.  Information uploaded shall include but not be limited to draft and final work plans, draft 
and final PSI reports, budget information, analytical results, site location maps, site photographs, 
and progress reports. 
 
CONFIDENTIALITY 
 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by IDOT 

and the results of the work performed by the Consultant confidential and shall not disclose the 
same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work 
Product,” “Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions 
herein shall survive any termination or expiration of this agreement.  The Consultant shall 
retain the right to disclose necessary information for financial, tax and insurance audits as 
required, subject to a confidentiality agreement with the auditor. Specific information 
concerning the work performed will not be disclosed without IDOT’s prior approval. 
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(2) It is understood that: (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, 
in connection with this litigation or any related litigations with respect to which we may seek 
your advice and counsel; (iii) you will use such confidential information solely in connection 
with your engagement by IDOT; (iv) you will preserve any written materials, including e-mails 
generated or received by you in connection with this engagement, as such materials are 
potentially discoverable in litigation; (v) you will not in the future consult for, or otherwise 
represent, any other person or  entity with an interest adverse to IDOT’s interests in or 
concerning the pending litigation, or the events or occurrences out of which the pending 
litigation arises; and (vi) you will keep confidential your retention by IDOT, unless and until 
you are identified in court papers as a testifying expert or we otherwise authorize you to breach 
this confidentiality. 

 
(3) It is specifically understood that if you are later designated a testifying expert, all documents 

that you create may become discoverable, including drafts and notes prepared prior to the 
time that your opinion or report is finalized. 

 
Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent 
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not 
share any draft opinion or report, or any notes, with any other person without our consent; (iii) 
every draft opinion or report will bear the following legend:  ‘This is a preliminary draft.  it has been 
prepared based on preliminary information and assumptions.  no one may rely on this draft.  it is 
subject to change as additional information becomes available or is clarified’; (iv) all notebooks or 
individual pages of notes will bear the following legend: ‘these notes are incomplete and have 
been prepared for personal use only.  no one may rely on them for any purposes.  it is subject to 
change as additional information becomes available or is clarified’. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $6,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Statements of Interest must include the following: 
 
1. The location of the office from which the majority of work on this project will be performed 

and managed. 
 

2. An organization chart showing the Administrative / Managerial Staff of the office and a flow 
chart of key Technical / Professional Staff, including field and risk assessment staff that will 
be assigned to this project.  Similarly, information of subconsultants' location/ organization 
should be provided. 
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3. The name of the laboratory that will be used for this project.  The selected firm must have the 
capability of using either in-house or subcontracted laboratory facilities, which are qualified 
to work on IEPA sites.  The laboratory shall have an approved IEPA quality assurance plan 
and follow that plan in performing the analyses.  

 
4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to be 

subcontracted.  Indicate item(s) of work, which would be subcontracted, and the proposed 
subcontractor(s).  

 
5. A description of your mobilization plan to be used upon notification that a work order has 

been authorized. 
 

6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The chosen firm will have a wide range of experience and sufficient breadth and depth to adroitly 
handle anything in the special waste/hazardous waste field. The firm will have expert staff to 
minimize the start-up learning curve for work under this PTB. Previous experience and knowledge 
on IDOT projects is not necessarily required.  It is desired the firm be familiar with IDOT contracts. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their assigned 
staff; team organization, management and responsiveness; and management and data quality 
assurances as evidenced by laboratory procedures.  The mobilization plan in the SOI will provide 
sufficient detail to demonstrate understanding of the process. 
 
Additionally, the firm must comply with the following:  
• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative Code 

186. 
• Use appropriately licensed and certified equipment and appropriately licensed and registered 

subconsultants. 
 
The prime firm must be prequalified in the Special Services (Hazardous Waste: Advance) 
category to be considered for this project. 
 
Statements of Interest, including resumes of key people to be used on the project, must be 
submitted electronically to the Central Bureau of Design and Environment through the 
Engineering Prequalification and Agreement System (EPAS).  
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 Job No. P-91-029-20, Phase I Geometrics Program Management Work for Various Projects, 
Various Routes, Various Counties, Region One/District One.  
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 11:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I services as an Engineering Program Management (PM) consultant are required for 
geometrics engineering services.  The PM consultant will support various projects which are in 
various stages of development (planning, design, construction, and maintenance).  The projects 
could be in-house or under contract with other consultant engineering firms.  The projects could 
also involve developments and proposals sponsored by entities other than IDOT.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  Work for this project may be in either English or metric units. 
 
The PM consultant will be expected to perform work similar to an IDOT Geometrics Engineer & 
Staff, and report to the Geometrics Studies Unit Head.  Key staff from the PM consultant may be 
expected to perform work in the district offices from three to five days a week.  The work may 
include conceptual plan development, plan review, traffic planning and impact assessment, scope 
development/scope evaluation, management, public coordination, administrative services, and 
other work as necessary.  The PM consultant must be proficient in Microstation, GeoPak, Highway 
Capacity Software, CORSIM, and VISSIM.  The department will provide all IDOT policies and 
procedures that will govern this PM consultant position. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $2,000,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual-in-charge of the 
day to day program management work (must be an Illinois Licensed Professional Engineer). 
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• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer). 

 
Statements of Interest must also provide a proposed organization chart for the proposed PM 
consultant team with proposed percentage of time commitment, as well as the approach the firm 
would take on this project, a summary of the pertinent experience of the firm developing and 
managing phase I highway projects, and a description of the PM experience as well as proficiency 
with the various types of computer software such as Microstation, GeoPak, Highway Capacity 
Software, CORSIM, and VISSIM. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Special Studies (Traffic Studies) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-356-20, Westbound I-190 from Bessie Coleman Drive to I-90 & I-190 Design 
Corridor Management, Phase II Engineering Services, Cook County, Region One/District 
One.   
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 24, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications, 
cost estimates, supplemental surveying, geotechnical services, lighting design and all other work 
necessary to complete the improvements to westbound Interstate 190 from Bessie Coleman Drive 
to Interstate 90.  The project scope involves pavement widening and reconstruction, construction 
of new flyover ramps, bridge removal and replacement, ramp reconfigurations, drainage and 
lighting improvements.  Engineering services will also include stakeholder coordination with the 
Chicago Department of Aviation, Chicago Department of Transportation, Federal Aviation 
Administration, Illinois Tollway and environmental resource agencies.   
 
The Consultant may be required to provide assistance with the Office of Underground 
Coordination (OUC) process, including but not limited to, the OUC Existing Facilities Protection 
(EFP) process. 
 
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s 
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics reports, pavement design and other available applicable items.  
 
The Consultant is expected to provide Corridor Management services for the entire I-190 corridor 
project from Bessie Coleman Drive to I-90 under this contract. 
 
Duties of the Project Management Consultant shall include but are not limited to the following: 
• Monitor the progress of the design Consultants and maintain a system for tracking overall 

schedule and budget. 
• Coordinate, attend and run monthly coordination meetings between the District and all design 

Consultants. 
• Attend all coordination meetings between the affected agencies and municipalities. 
• Coordinate sharing of electronic files and other plan information between design Consultants 

through the establishment and maintenance of a project website. 
• Act as a clearinghouse for all questions and problems raised by the design Consultants with 

the resultant answers being reported on the website. 
• Development of a signing, lighting and ITS concept plan for the entire I-190 corridor to 

present to the department for approval. 
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• Coordinate project-wide staging and traffic control between design sections to ensure a 
uniform and workable overall traffic management plan. 

• Manage/coordinate environmental studies and applicable permits for the entire I-190 
corridor. 

• Coordinate roadway soil reports for the entire I-190 corridor.  
• Provide review of all preliminary, prefinal and final plans submitted by the design Consultants. 
• Provide final packaging of all final plans and plan documents. 
• Update the Financial Plan for the overall I-190 corridor. 
• Prepare the Cost Estimate Review and Project Management Plan for the overall I-190 

corridor. 
• Any other support tasks deemed necessary by the District to assist in the coordination of the 

overall I-190 corridor project. 
 

Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Past experience in Design Corridor 
Management 10 

 
The estimated construction cost for this project is $257,000,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  Include resume that lists 
freeway projects on which the individual acted as Project Manager. 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). Include resume that lists freeway projects on which the individual 
acted as Project Engineer. 
 

• The person(s) who will be in charge of the structural design teams (must be an Illinois 
Licensed Structural Engineer). The staff performing this work must be identified. Include 
resumes of all key team members and their experience with IDOT work on freeway 
structures.   
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Studies 
(Lighting:  Complex) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 
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• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 
Surveyor). The Special Services (Surveying) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of geotechnical analysis (must be an Illinois 

Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The required 
Geotechnical Services (General Geotechnical Services) and Geotechnical Services 
(Structure Geotechnical Reports (SGR)) prequalification category requirements may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of stakeholder coordination (must 
be an Illinois Licensed Professional Engineer).  The Location Design Studies 
(Reconstruction/Major Rehabilitation) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person(s) who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Highway: Complex) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
After all responses have been evaluated, firms may be asked to make oral presentations 
during the week of April 20, 2020.  

Professional Transportation Bulletin 195 35 Published: Thursday, February 6, 2020



 

 Job No. D-91-366-20, FAP 336 – IL Route 31 from IL Route 120 (Belvidere Road) to north of 
IL Route 176 (Terra Cotta Avenue) & Drainage Ditch south of US Route 12, Phase II 
Engineering, McHenry County, Region One/District One. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0.035. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Consultant who is selected for this project, and all sub-consultants the Prime consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the improvements to IL Route 31 (FAP 336) from 
IL Route 120 (Belvidere Road) to north of IL Route 176 (Terra Cotta Road), and drainage ditch 
south of US Route 12.  The Consultant’s work is expected to consist of preparing plans, 
specifications, and estimates to current standards and policies for the reconstruction and add 
lanes of IL Route 31.  The proposed improvement also consists of the type, size, and location 
(TS&L) and structure plans for the replacement of the existing box culverts at IL Route 31 over 
Sleepy Hollow Creek and IL Route 31 over Unnamed Tributary to the Fox River.  Other work 
includes modifying the roadway profile, replacement of other existing box culverts, modernization 
and replacement of traffic signals, installation of sidewalk and shared-use path, roadway lighting, 
route surveys, geotechnical engineering services, and all other related work to complete Phase II 
contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s 
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The following structures are included in this project: 
• S.N. 056–0102 (Proposed):  IL 31 over Sleepy Hollow Creek 
• S.N. 056–0105 (Proposed):  IL 31 over Unnamed Tributary to the Fox River 

 
The department will furnish the Consultant with available as-built plans, microfilm plans, project 
report, hydraulic report, and any other available data.  
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firm’s experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $75,000,000. The completion date for this 
contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified.  
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer).  The Geotechnical Services (General Geotechnical Services) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
  

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-373-20, Phase II Various Pavement and Bridge Preservation Projects, Various 
Routes, Various Counties, Region One/District One.   
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 9:30 AM at the Region 
One/District One Office in Schaumburg. 

Phase II engineering services are required for work related to contract plan preparation for 
pavement and bridge preservation projects, development of specifications and estimates, and 
surveying on various projects in District One.  Work orders under the blanket agreement will be 
negotiated and authorized by the Department on an as-needed basis. 

Work Orders may include the preparation of contract plans for various projects involving roadway, 
bridge repairs and improvements, preparation of miscellaneous roadway plans and structure 
details, ADA ramp details, review of plans by consultants and local agency consultants for 
roadway and bridge preservation projects, obtaining pavement composition cores for pavement 
preservation projects, and supplemental field and bridge deck surveying for various projects. 
Work Orders will primarily focus on contract plan preparation for pavement and bridge 
preservation projects which may include smart overlays, crack and joint sealing, and deck 
overlays.  

The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 

The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  2 
Proposed DBE use 8 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

  
The estimated construction cost of these projects may range from $300,000 to $6,000,000.  The 
estimated engineering fee for this project is $4,000,000.  The completion date for this contract will 
be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveys) prequalification 
may be completed by the Sub and/or Prime Consultant 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Structures (Highway: Typical) 

Highways (Roads and Streets) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-91-011-20, FAI 290 (Eisenhower Expressway) at Sacramento Avenue and Paulina 
Avenue Structures, Phase II Project, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2020 at 1:00 PM at the Region One/ 
District One Office in Schaumburg. 
 
Phase II engineering services are required for the improvements of Sacramento Avenue and 
Paulina Avenue bridge structures over I-290 (Eisenhower Expressway). The Consultant’s work is 
expected to consist of preparing contract plans, specifications, and estimates for the bridge 
superstructure replacement of the existing Sacramento Avenue and Paulina Avenue Bridges over 
the Eisenhower Expressway (I-290). The Consultant’s work may include topographic survey, 
drainage design, bridge and underpass lighting, traffic signal modernization as well as other 
structural tasks as determined by the department. The proposed improvement will consist of 
replacement of existing bridge superstructures, parapets and approach slabs under staged 
construction in addition to substructure repairs and all other incidental work required to complete 
Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. The consultant may be required to prepare plans in 3D. 
 
The following structures are included in this project: 
• S.N. 016-0754: Sacramento Avenue over I-290 
• S.N. 016-0098: Paulina Avenue over I-290 

 
The department will furnish the Consultant with available microfilm plans, project report, structure 
inspection reports, location drainage study, and any other relevant & available items. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $13,700,000. The completion date for this 
contract will be 18 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets)  
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-91-009-20, FAP 346 US Route 41 at Deerfield Road and FAU 1257 Deerfield Road 
at Union Pacific Railroad & Old Skokie Road, Phase II Engineering Services, Cook County, 
Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the reconstruction of two bridge decks along 
Deerfield Road at US 41 and at the Union Pacific Railroad & Old Skokie Road. The Consultant’s 
work is expected to consist of preparing plans, specifications, and estimates to current standards 
for the reconstruction of the two bridge decks, including the TSL and structure plans, and for 
modifications to the southbound US 41 to westbound Deerfield Road ramp terminal. The 
proposed improvement also consists of modifying the roadway profile, widening the shoulders, 
constructing new parapet walls, and lighting improvements. The work may also include 
topographic survey, geotechnical services, and all other incidental work required to complete 
Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the Department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The following structures are included in this project: 
• S.N. 049-0073: Deerfield Road over UPRR & Old Skokie Road 
• S.N. 049-0074: Deerfield Road over US Route 41 

 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
project report, Location Drainage Study, and any other available data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $10,620,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis (must 
be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer).  The Geotechnical Services (General Geotechnical Services) and 
Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job V-91-008-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2020 at 9:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Twelve (12) to Sixteen (16) 
engineers and /or engineering technicians are anticipated to be required during the 2020 and 
2021 and 2022 (if applicable) construction seasons. Typical assignments would include, but are 
not limited to, general construction inspection, project finalization and documentation, including 
PCC & bituminous concrete paving operations, drainage, patching, bridge structures, bridge 
painting and providing general assistance as a member of a field crew.  Survey/layout services 
may be required.  The Consultant will furnish a Project Manager and an adequate staff to perform 
the duties required to fulfill the engineering requirements in accordance with the departmental 
policies. This work may be in either English or metric units. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures.   
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Project Manager. 

 
• Inspectors (A current IDOT Construction Documentation Certificate is desired). 
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The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-375-20, Various Phase II Interstate Engineering Projects, Various Routes, 
Various Counties, Region One/District One.   
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 27, 2020 at 9:30 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for bridge 
improvements on the interstate system, development of specifications and construction cost 
estimates, surveying for various projects in District One.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 
 
Work Orders will include preparation of contract plans for various projects on the interstate 
involving roadway, bridge repairs and improvements, deck overlay details. preparation of 
miscellaneous roadway details and structure details (TS&L plans, structure plans), geotechnical 
borings for structure designs and providing supplemental field and bridge deck surveying.  The 
primary focus on the scope for the work orders will be structures related. 
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 2 
Proposed DBE use 8 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $1,000,000 to 
$35,000,000.  The estimated engineering fee for this project is $3,500,000.  The completion date 
for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveys) prequalification 
may be completed by the Sub and/or Prime Consultant 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-379-20, Various Phase II Traffic Permit Project Management Services, Various 
Routes, Various Counties, Region One/District One. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.  
 
The Consultant who is are selected for this project and all subconsultants the prime Consultant 
will be using are scheduled to attend an initial meeting on April 29, 2020 at 2:00 PM at the Region 
One/District One Office in Schaumburg. 
 
A Project Management (PM) Consultant is required to perform work similar to an IDOT Area 
Permit Engineer and comparable staff. This position reports to the District One Traffic Operations 
Permit Engineer and his/her delegate(s).  Key staff from the PM Consultant will be expected to 
perform work in the District offices between three and five days a week, or as needed. The PM 
staff shall provide civil engineering expertise, with an emphasis in planning and private 
development access review for permit, and construction, as well as perform administrative duties, 
as assigned. Assignments may include, but are not limited to: engineering, engineering 
management, and public coordination, to ensure assigned permit projects are brought to 
completion in accordance with approved plans and IDOT specifications. Projects of varying 
complexity prepared by other consultant engineering firms or in-house staff may be assigned to 
the PM Consultant. Project examples include review of: traffic and drainage studies, plats, and 
construction plans and documents for roadway access, as well as site and traffic control 
inspection. The work may also include permit administrative assistance, as needed including 
document processing, filing, copying, scanning, record retention.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 
 
PM consultant personnel shall have a good working knowledge of the following documents: 
Standard Specifications for Road and Bridge Construction; Illinois Construction Manual; Bureau 
of Design and Environment Manual; Handbook for the Policy on Permits for Access Driveways to 
State Highways; applicable Illinois Road and Bridge Law; OSHA, MUTCD, and AASHTO 
guidelines and standards; ITE and TRB publications on access, as well as IDOT standards and 
documentation/inspection procedures.  
 
The selected Consultant and/or Subconsultants on this project are prohibited from managing 
contracts where either party is the prime consultant or a subconsultant. The selected firm and / 
or their subconsultants may not manage another firm if the relationship was revised during 
another phase.  
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 18 
Proposed staffing from Prime and any Subconsultants 22 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 12 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 18 
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The estimated engineering fee for this project is $800,000.  The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include:  
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  
 

• The person who will assume the duties of the Project Engineer, that individual-in-charge of 
the day to day project management Area Permit work (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform the QC/QA review work for all milestone submittals (must be an 

Illinois Licensed Professional Engineer). 
 

• The person who will perform administrative and/or clerical work must be well versed in 
Microsoft Office applications with Excel and PowerPoint experience and have the ability to 
learn IDOT’s Permit Tracking Manager (PTM) database.  

 
Statements of Interest must also include a proposed organizational chart for the proposed PM 
Consultant team with the proposed percentage of time commitment, the approach the firm would 
take on this project, and a summary of the pertinent experience of the firm managing engineering 
projects. Statements of Interest must also include the Consultant’s relevant projects completed 
by the firm within the past seven (7) years by the key staff members listed in the Statement of 
Interest.  Do not include more than ten (10) completed applicable projects.  
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Special Services (Construction Inspection) 
 
Special Studies (Traffic Studies)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-91-030-20, Phase I Various Safety Assessment Projects, Various Routes, Various 
Counties, Region One/District One.  
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The complexity factor for this project is 0. 
 
The consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 9:00 AM the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of traffic engineering studies and 
crash studies for various locations throughout District One. Work may include collection of field 
data such as condition diagrams, manual turning movement (full classification), traffic count data 
and relevant crash data, and related study correspondence. This may be done through retrieval 
of Illinois Traffic Crash Reports from local enforcement agencies as well as preparation of collision 
diagrams. Arc GIS skills will be needed to assist with crash data retrieval efforts. Also anticipated 
are traffic engineering analysis such as crash analysis, traffic signal warrant studies, barrier 
warrant analysis and sight distance studies to determine recommended improvements. Reviews 
may include intersections and roadway segments. If candidate safety improvement projects are 
developed from traffic studies, a cost estimate and benefit-cost analysis may be required for each 
candidate project to determine project eligibility for the annual Highway Safety Improvement 
Program (HSIP). Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  
 
The Department will furnish the Consultant with locations to be reviewed and traffic crash data 
compiled by the Division of Traffic Safety for most recent 5-years.  
 
Work orders under the blanket agreement will be negotiated and authorized by the Department 
on an as-needed basis. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

  
The estimated engineering fee for this project is $800,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key Personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).   
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• The person who will assume the duties of Project Engineer, that individual-in-charge of the 

day to day program management work (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Traffic Engineer, that individual-in-charge of the 
day to day traffic studies work (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestones submittals (must be 
an Illinois Licensed Professional Engineer). 

 
Statements of Interest must also include the Consultant’s relevant traffic study projects completed 
by the firm for IDOT Region One/District One within the past five years by the key staff members 
listed in the Statement of Interest.  Do not include more than ten (10) completed applicable 
projects 
 
The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be 
considered for this project.  
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-91-028-20, IL 120 from west of IL 83 to east of US 45, Phase I Engineering Project, 
Lake County, Region One/District One.  
 
This project may contain Federal Funds.  
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated in the preparation of preliminary 
engineering and environmental studies for the improvement of approximately three miles on IL 
120 (Belvidere Road) from west of IL 83 to east of US 45 in Lake County. Typically, the existing 
roadway cross section is one lane in each direction (undivided) with aggregate shoulder. The 
proposed improvement is anticipated to address geometric modifications through reconstruction 
to accommodate existing and projected 2050 travel demands. Also anticipated to be considered 
is the need for a center median to accommodate turning vehicles with auxiliary lanes at 
intersections. Existing signals will be modernized, and other intersections will be investigated for 
signal warrants. A key planning tool will include a public involvement program based upon the 
principles of Context Sensitive Solutions. The work will also include all related work necessary to 
complete a Combined Design Report that may be processed as an Environmental Assessment. 
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s 
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.  
 
The Consultant’s work will include data collection, traffic counts, crash analysis, survey, alternate 
geometric studies, location drainage studies, hydraulic reports, construction cost estimates, 
intersection design studies, bridge inspections and reports, traffic maintenance analysis, and all 
other work necessary to complete Phase I. 
 
The department will make available to the Consultant microfilm plans, crash data, utility 
coordination and correspondence, structural inventory data, and archeological, historical, 
biological, and special waste and coordination. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for this project is $30,000,000. The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 

and preparation of the Drainage/Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer).  The Special Studies (Location Drainage) and Hydraulic Reports 
(Waterways: Typical) prequalification categories requirement may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveying) prequalification category requirement may be completed 
by the sub and/or prime Consultant. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines including 
air quality, water quality, traffic noise, community impacts, and ecology. 

 
• Environmental staffing on Exhibit B must match the staffing presented in the firm's most 

recently approved Statement of Experience and Financial Condition. 
 

• The person in charge of CSS/Public Involvement procedures. Include a detailed description 
of CSS/public involvement work he/she has directed involving facilitation of public meetings 
and public hearings, organizing work groups and press conferences, drafting press releases 
and property owner contact letters, etc. 

 
The prime firm must be prequalified in the Location Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 
 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all of the environmental work. The subconsultant's staff must be the 
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same as presented in their most recently approved Statement of Experience and Financial 
Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-374-20, Phase II Various Interstate Engineering Projects, Various Routes, 
Various Counties, Region One/District One.   
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for bridge 
improvements on the interstate system, development of specifications and construction cost 
estimates, surveying for various projects in District One.  Work orders under the blanket 
agreement will be negotiated and authorized by the Department on an as-needed basis. 
 
Work Orders will include preparation of contract plans for various projects on the interstate 
involving roadway, bridge repairs and improvements, deck overlay details. preparation of 
miscellaneous roadway details and structure details (TS&L plans, structure plans), geotechnical 
borings for structure designs and providing supplemental field and bridge deck surveying.  The 
primary focus on the scope for the work orders will be structures related. 
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 2 
Proposed DBE use 8 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $1,000,000 to 
$35,000,000.  The estimated engineering fee for this project is $3,500,000.  The completion date 
for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveys) prequalification 
may be completed by the Sub and/or Prime Consultant 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-357-20, FAP 330 Illinois Route 171 at US 12/20/45 (La Grange Road), Phase II 
Engineering Services, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 5, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to Illinois Route 171 (FAP 330) at 
US 12/20/45 (La Grange Road). The Consultant’s work is expected to consist of preparing plans, 
specifications, and estimates to current standards for the replacement of the structure carrying 
US 12/20/45 SB Ramp to I-294, 79th St. EB, and IL Route 171 NB over US 12/20/45 NB (S.N. 
016-0518).  The IL-171 & 79th St EB bridge over US-12/20/45 (LaGrange Rd.) carries two lanes 
of traffic. This three span structure is comprised of steel beam and reinforced concrete 
construction. Each of the six girder lines is connected using steel diaphragms. All deck and 
substructure components are comprised of cast-in-place reinforced concrete construction.  Scope 
includes the TSL and structure plans for the work, topographic survey, geotechnical services, and 
all other incidental work required to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The following structure is included in this project, S.N. 016-0518: IL 171 & 79th Street over US 
12/20/45. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
project report, Location Drainage Study, and any other available data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $5,000,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis (must 
be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer).  The Geotechnical Services (General Geotechnical Services) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Structures (Highway: Typical)  
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-376-20, Phase II Various Projects, Various Routes, Various Counties, Region 
One/District One.  
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2020 at 1:30 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for bridge 
and road improvements, development of specifications and estimates, plan review and surveying 
on various projects in District One.  Work orders under the blanket agreement will be negotiated 
and authorized by the Department on an as-needed basis. 
 
Work Orders may include the preparation of contract plans for various projects involving roadway, 
bridge  repairs and improvements, drainage improvement plans, preparation of miscellaneous 
roadway plans and structure details (TS&L plans, structure plans), ADA ramp details, review of 
plans by consultants and local agency consultants for roadway and bridge rehabilitation projects, 
obtaining pavement composition cores for resurfacing projects and geotechnical borings for 
structure designs and providing supplemental field and bridge deck surveying for various 
projects.  The primary focus on the scope for the work orders will be structures related.  
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 2 
Proposed DBE use 8 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $300,000 to $3,000,000.  The 
estimated engineering fee for this project is $3,000,000.  The completion date for this contract will 
be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveys) prequalification 
may be completed by the Sub and/or Prime Consultant 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Structures (Highway: Typical) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-364-20, FAP 29 US 12 / FAP 341 US 20 (95th Street) at Stony Island Avenue, 
Phase II Engineering Services, Cook County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to the US 12/20 (95th Street) at Stony 
Island Avenue intersection. The Consultant’s work is expected to consist of preparing plans, 
specifications, and estimates to current standards for the reconstruction and widening of the 
intersection, including the TSL and structure plans for the replacement of the Chicago Rail 
Link/South Chicago and Indiana Harbor/Belt Railway Company of Chicago Railroad bridge over 
Stony Island Avenue. The proposed improvement also consists of modifying the roadway profiles, 
modernization and replacement of traffic signals, lighting, and improvements to drainage including 
the construction of a stormwater detention pond at the 103rd Street and I-94 interchange. The 
work may also include topographic survey, geotechnical services, and all other incidental work 
required to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The following structures are included in this project:  
• S.N. 016-0439: NS Railroad over US 12/20 west of Dorchester Avenue 
• S.N. 016-0440: NS Railroad over US 12/20 west of Stony Island Avenue 
• S.N. 016-0450: CRL/SCIH/BRC Railroad over Stony Island Avenue 
• S.N. 016-0969: NS Railroad over Stony Island Avenue 
• S.N. 016-0451: NS Railroad over Stony Island Avenue 

 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
project report, Location Drainage Study, and any other available data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for this project is $58,700,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer). The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 
The Geotechnical Services (General Geotechnical Services) and Geotechnical 
Services (Structure Geotechnical Reports (SGR)) prequalification category requirement 
may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Railroad) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  

Professional Transportation Bulletin 195 62 Published: Thursday, February 6, 2020



 

 Job No. C-91-274-14, I-90 at I-290 / Congress Parkway (Jane Byrne Interchange) Adams 
Street & Jackson Blvd, Phase III Construction Inspection, Cook County, Region 
One/District One.   
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering is required to provide construction inspection services for the improvement 
of I-90 at I-290 / Congress Parkway (Jane Byrne Interchange) – Adams Street & Jackson 
Blvd.  Work includes, but is not limited to, reconstruction of the Adams Street overhead bridge 
over I-90/94 (Kennedy Expressway) and the reconstruction of the Jackson Blvd. overhead bridge 
over I-90/94 (Kennedy Expressway) to provide a wider and longer bridge span over the 
expressway at each location in addition to the reconstruction of the entrance and exit ramps 94 
total) for Adams St and Jackson Blvd. to connect the new ramps to the proposed Collector-
Distributor(CD) roadways being constructed under another contract. In addition to that, one 
existing retaining wall #18 (SN 016-W989) will be rehabilitated, and five new proposed retaining 
walls will be constructed as part of the contract. New bridge lighting and underpass LED lighting 
will be provided in addition to Intelligent Transportation System (ITS) infrastructure installation. 
Proposed drainage systems will be installed and connected to the existing drainage system. Both 
bridges will be totally closed to traffic during construction with posted detours during construction. 
Any and all incidental and collateral work necessary to complete the improvement. 
 
The following structures may be included in this project: 
• S.N. 016-W986 (Existing Retaining Wall #18): The retaining wall is located along the 

southbound Kennedy Expressway, south of Monroe Street along the exit ramp to Adams 
Street on the west side of the ramp. 

• S.N. 016-1825 (Proposed Retaining Wall #36):  The proposed retaining wall is located along 
the southbound Kennedy Expressway at the east side of Adams Street exit ramp, just south 
of Monroe Street. 

• S.N. 016-1727 (Proposed Retaining Wall #8):  The proposed retaining wall is located along 
the southbound Kennedy Expressway at the east side of Jackson Blvd. exit ramp, just south 
of Adams Street. 

• S.N. 016-1826 (Proposed Retaining Wall #37):  The proposed retaining wall is located along 
the southbound Kennedy Expressway at the west side of Jackson Blvd. exit ramp, just south 
of Adams Street. 

• S.N. 016-Z016 (Proposed Retaining Wall #24):  The proposed retaining wall is located along 
the northbound Kennedy Expressway proposed C-D roadway at the east side north of 
Jackson Blvd.  

• S.N. 016-Z048 (Proposed Retaining Wall #51):  The proposed retaining wall is located along 
the northbound Kennedy Expressway proposed C-D roadway at the east side, just south of 
Monroe Street. 

• S.N. 016-1701 and 016-1702 (Proposed): bridges over I-90/94 for Adams Street and Jackson 
Blvd respectively. 
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Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies.  
 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running ICORS and CMMS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Knowledge and experience in permit procedures with 
the City of Chicago 

10 

 
The anticipated construction completion date is November 30, 2022 plus 10 working days. The 
Consultant must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 
•  Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate and must be 
ICORS/CMMS trained. Include the Documentation Certificate Number for IDOT).      

 
• The Materials Coordinator  

 
• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 

IDOT class S-33, Soil Testing). 
 

• Materials Laboratory (QA HMA/PCC & Aggregate prequalified). 
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• The Survey Chief. 
 

The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS)  
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 Job No. D-91-367-20, FAI 94 at Oakton Street, Phase II Engineering Project, Cook County, 
Region One/District One.   
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project, and all sub-consultants the Prime consultant will 
be using, is scheduled to attend an initial meeting on April 30, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II Engineering services are required for improvements for the Oakton Street Bridge from 
Mango Avenue to Gross Point Road. The Consultant’s work is expected to consist of preparing 
of plans, specifications and estimates including the TSL and structure plans to current standards 
for the reconstruction and widening of Oakton Street Bridge over Interstate 94. The anticipated 
improvements may include modifying the roadway profile, roadway widening, resurfacing, ADA 
improvements, sidewalk and shared-use path improvements, lighting improvements, intersection 
and traffic signal modernization, topographic survey, geotechnical services, and all other 
incidental work required to complete Phase II contract plans. 
 
The following structure is included in this project, S.N. 016-0827 (proposed SN 016-8301): Oakton 
Street over Interstate 94. 
 
The department will furnish the Consultant with available microfilm plans, project report, hydraulic 
report, Bridge Condition Reports, and other available items.  
 
The Consultant will prepare roadway plans, TS&L plans, structural plans, supplemental surveys, 
all applicable permits and all other necessary related work to complete Phase II contract 
plans.  The Consultant will also review and prepare plans to ensure that all plans are within the 
framework of the department’s policies and procedures and local agency’s requirements, and all 
applicable manuals and schedules. The Consultant may be required to prepare plans in 3D. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $10,000,000. The completion date for this 
contract will be 18 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).  

 
• The person who will perform/supervise the work in the area of geotechnical analysis and the 

preparation of the Structure Geotechnical Report (SGR) (must be an Illinois Licensed 
Professional Engineer). The Geotechnical Services (General Geotechnical Services) and 
Geotechnical Services (Structure Geotechnical Report (SGR)) prequalification 
categories requirement may be completed by Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of lighting design and calculations 

(must be an Illinois Licensed Professional Engineer).  The Special Studies 
(Lighting: Typical) prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer).  The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-91-027-20, US Route 20 at Shales Parkway, Phase I Engineering Project, Cook 
County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 15% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated with the completion of 
preliminary engineering and environmental studies for the installation of an interchange of US 
Route 20 (US 20) at Shales Parkway.  US 20 at Shales is currently an intersection controlled by 
a traffic signal.  The study area is expected to encompass US 20 from west of Villa Street and to 
east of Illinois Route 59. 
  
A key planning tool will include a public involvement program based upon the principles of Context 
Sensitive Solutions.  The work will also include all related work necessary to complete a Combined 
Design Report that may be processed as an Environmental Assessment (EA).  Work is anticipated 
to include developing and evaluating alternatives for a US 20 at Shales Parkway interchange and 
the adjacent roadway network.  Work may include data collection, preparation of existing aerial 
maps, ground survey, crash analysis, traffic studies, geometric studies, traffic maintenance 
analysis, drainage studies, structural studies, cost estimates, and all other work necessary to 
complete the study.  The project is anticipated to be completed using 3D terrain modeling utilizing 
Bentley’s PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT 
Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The following structures are included in this project:   
• S.N. 016-0217: US 20 over Poplar Creek 
• S.N. 016-0218: US 20 WB over Villa Street 
• S.N. 016-0219: US 20 over CN&R RR 

 
The department will furnish the Consultant with available microfilm plans, crash data, past studies, 
traffic data, utility coordination and correspondence, and right-of-way data, as well as 
archaeological, historical, biological, and special waste survey and coordination. 
 
The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for this project is $45,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, who that individual is in charge 
of and directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer).  

 
• The person who will perform/supervise the hydraulic/drainage work including calculations 

and preparation of the Drainage/Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer).  The Special Studies (Location Drainage) and Hydraulic Reports 
(Waterways: Typical) prequalification category requirements may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will perform the work the of structure plan preparation and related structural 

work (must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work much be identified.  The Structures (Highway: Advanced Typical) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

 
• The environmental lead, who will be responsible for the day to day management of the 

environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
involvement, and technical writing.  Environmental staffing on Exhibit B must match the 
staffing presented in the firm’s most recently approved Statement of Experience and 
Financial Condition. 

 
• The person in charge of the CSS/Public Involvement procedures.  Include a detailed 

description of the CSS/Public involvement work he/she has directed involving facilitation of 
public meetings and public hearings, organizing work groups and press conferences, drafting 
press releases and property owner contract letters, etc. 

 
The prime firm must be prequalified in the Location Design Studies (New Construction/Major 
Reconstruction) category to be considered for this project. 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-91-010-20, FAI 290 (Eisenhower Expressway) at Independence Boulevard and 
Central Park Avenue Structures, Phase II Engineering Project, Cook County, Region 
One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the improvements of Independence Boulevard 
(North and South bound) and Central Park Avenue bridge structures over I-290 (Eisenhower 
Expressway). The Consultant’s work is expected to consist of preparing contract plans, 
specifications, and estimates for the bridge superstructure replacement of the existing 
Independence Boulevard and Central Park Avenue Bridges over the Eisenhower Expressway (I-
290). The Consultant’s work may include topographic survey, drainage design, bridge and 
underpass lighting, traffic signal modernization, geotechnical services as well as other structural 
tasks as determined by the department. The proposed improvement will consist of replacement 
of existing bridge superstructures, parapets and approach slabs under a full detour in addition to 
lengthened end spans with new abutments and pier repairs and all other incidental work required 
to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. The consultant may be required to prepare plans in 3D. 
 
The following structures are included in this project: 
• S.N. 016-2071: Independence Boulevard North Bound over I-290 
• S.N. 016-2070: Independence Boulevard South Bound over I-290 
• S.N. 016-2072: Central Park Avenue over I-290 

 
The department will furnish the Consultant with available microfilm plans, project report, structure 
inspection reports, location drainage study, and any other relevant & available items. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $14,000,000. The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis (must 
be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer).  The Geotechnical Services (General Geotechnical Services) and (Structure 
Geotechnical Reports) (SGR)) prequalification categories requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets)  
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-371-20, Various Phase II Subsurface Utility Engineering Projects, Various 
Routes, Various Counties, Region One/District One. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2020 at 10:00 AM at the Region 
One/District One office in Schaumburg. 
 
Subsurface Utility Engineering is required on approximately 60 to 70 projects throughout the 
district for use on Phase I, II, and/or III projects. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  
 
The Consultant shall respond within 24 hours to the District after receiving each work order 
assignment to discuss the scope of work, negotiate hours of work, equipment required and direct 
costs.  After the department gives the Consultant authority to proceed, the Consultant shall 
commence work within 10 calendar days. The subsurface utility engineering consists of providing 
the District with existing utility location information in written documents and electronic CADD files 
for the various projects assigned.  This information shall be obtained by researching all utility 
company's records, which have facilities in the area, and performing actual field surveys to verify 
and map at the appropriate quality level of all existing utilities on the assigned project.  The 
Consultant shall also determine the existence, and appropriate surface geophysical methods (QL 
B data). The exact horizontal and vertical locations of underground utilities shall also be 
determined by actual physically locating them (exposing and surveying) at designated spots with 
use of compressed air vacuum equipment insured not to damage existing utilities (QL A data). 
Field information obtained and recorded in field books shall be drafted on plan sheets in electronic 
format using current MicroStation and Geopak software utilized by the department. 
 
The department will furnish the Consultant with any available survey notes, alignment data, cross 
ties, design CADD files and bench marks. 
 
UTILITY COORDINATION 
 

Under the direction of the District's Utility Coordinator, this assignment requires coordinating 
the location, relocation and adjustment of public and private utility facilities, implementing the 
90-day law, investigating and approving utility permit applications and preparing/negotiating 
utility reimbursable work agreements so as to facilitate timely completion of the District's 
highway improvement program and utility accommodation on the departments right-of-way, 
all in an assigned geographical area.  The assigned individual(s) will work from District One 
office, on an as needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 5 

 
The estimated engineering fee for this project is $5,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be experienced in managing multiple subsurface utility engineering 
projects in urban environments). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
The Consultant must provide the following in the Statement of Interest: 
• Experience in researching the location of utilities, above and underground. 
• Knowledge of the equipment/techniques necessary to locate the utilities. 

o Surface geophysical techniques, such as, electromagnetic, magnetic, sonic, etc. 
o Excavation by use of test holes using compressed air vacuum excavation or comparable 

non-destructive equipment (Hydro excavating is prohibited). 
• The ability to provide staff and equipment for simultaneous projects at different locations. 
• The ability to determine the extent the proposed roadway improvements impact the existing 

utilities. 
• A project Manager and Project Engineer with adequate experience in managing subsurface 

utility engineering projects. 
 

The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
category to be considered for this project. 
 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS).  
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 Job No. P-92-005-20, Various Phase I Survey Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2020 at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish various survey projects throughout District 
Two.  Work is anticipated to include field office assistance for surveys to establish or re-establish 
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-Way 
Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies of 
recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of 
Survey work, topographic surveys, cross-sections, profile, existing and proposed centerline 
alignments, drainage inverts, and any other tasks deemed necessary to complete the work in 
accordance with the department’s Survey Manual and District Two procedures. Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  
 
In addition, all survey information will be acceptable for design purposes and formatted per IDOT 
specifications.  All data collected electronically or plotted will comply with IDOT CADD standards 
and use standard IDOT Survey Point Codes.  This project is anticipated to be completed using 
3D terrain modeling utilizing Bentley’s PowerGEOPAK SS4 with OpenRoads Technology or Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual. 
 
Some GIS and database work might also be required.  The Consultant must also have a QA/QC 
plan to review internal work as well as assigned IDOT projects.  The Consultant may be required 
to contact local land surveyors for their input and may be expected to obtain historic survey 
reference data.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.  
 
The Consultant’s Statement of Interest will be rated based on:   
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 
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The estimated construction cost for these projects may range from $10,000 to $20,000,000.  The 
estimated engineering fee for this project is $500,000.  The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will perform/supervise the work in the area of surveying (must be an Illinois 
Licensed Professional Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project: 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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 Job No. P-92-007-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 27, 2020 at 1:30 PM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.   
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analyses, type, size and 
location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, structure 
plans, roadway plans, and any other related work to complete final plans, special provisions and 
estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The Consultant’s Statement of Interest will be rated based on:   
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed Staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 
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The estimated construction cost for these projects may range from $50,000 to $4,000,000.  The 
estimated engineering fee for this project is $1,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed.   
 

Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant.  
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 
Hydraulic Reports (Waterways: Typical) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-92-003-18, IL 2 / IL 75 from Prairie Hill Road to the Wisconsin State Line in South 
Beloit, Phase I Engineering, Winnebago County, Region Two/District Two. 
 
This project may contain Federal Funds. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on May 5, 2020, at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required for rehabilitation/reconstruction of approximately 2.05 
miles of roadway on IL 2 / IL 75 from Prairie Hill Road to the Wisconsin State Line in South 
Beloit.  This project may include the preparation of a Phase I Combined Design Report 
(anticipated to be a categorical exclusion), Traffic Management Analysis (TMA), Traffic 
Management Plan (TMP), review of Bridge Condition Reports (BCRs) or bridge inspection and 
preparation of BCRs, Type, Size and Location (TSL) drawings, plan and profile sheets, drainage 
and/or hydraulic studies and design, storm sewer design, pavement treatment review, pavement 
design, environmental impacts coordination, data collection, alternate geometric studies, bicycle 
and pedestrian accommodations, ADA design, Intersection Design Study (IDS), traffic 
studies,  cost estimates, crash analysis, cross sections, typical sections, full project survey, utility 
conflicts and coordination, geotechnical studies and the preparation of SGR or geotechnical 
reports as needed.  An independent utility finding may be required to determine whether 
segments of the project can be constructed individually to serve as usable and reasonable 
transportation improvements.  Public involvement is expected to include (but not be limited to) 2 
Public Meetings and coordination with stakeholders, resource agencies, local agencies and/or 
special interest groups.  The preparation of exhibits and all other materials for these meetings 
and preparation of social media updates for Department’s website.  This project is anticipated to 
be completed using PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT 
CADD software) utilizing OpenRoads Modeling and shall be compatible with the IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables Manual for preparation of roadway and 
structures plans.   
 
The following structures may be included in this project: 
• S.N. 101-0003 (Existing):  IL 2 over Turtle Creek 
• S.N. 101-1029 (Existing: Culvert under IL 2 (North of Charles St.) 

 
The department will furnish the Consultant with any available as-built/existing plans, microfilm 
plans, inspection reports, traffic data, soil boring data, alignment data and any other available 
information.  The Consultant will ensure that all plans are within the framework of the department’s 
policies and procedures, local agencies’ requirements and other requirements of cooperating and 
permitting bodies. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $10,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Surveyor). The Special Services (Surveying) 
prequalification category requirement may be completed by Sub and/or Prime Consultant.  
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The required Geotechnical Services (Structural 
Geotechnical Reports (SGR)) prequalification category may be completed by Sub and/or 
Prime Consultant. 
 

• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 
and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer). The required Hydraulic Reports (Waterway: Typical)  and Special Studies 
(Location Drainage) prequalification categories may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of Traffic Studies (must be an 
Illinois Licensed Professional Engineer) with demonstrated traffic study work experience and 
a support staff.  The required Special Studies (Traffic Studies) prequalification category 
may be completed by the prime and/or subconsultant. 
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• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).  
 

The prime firm must be prequalified in the following category to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-92-006-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 27, 2020 at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.   
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analyses, type, size and 
location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, structure 
plans, roadway plans, and any other related work to complete final plans, special provisions and 
estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The Consultant’s Statement of Interest will be rated based on:   
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 
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The estimated construction cost for these projects may range from $50,000 to $4,000,000.  The 
estimated engineering fee for this project is $1,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant.  

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 
Hydraulic Reports (Waterways: Typical) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-92-006-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Two. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 4, 2020 at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various projects 
in District Two.  Work Orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. 
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects.  The project may include the inspection and documentation of pay 
quantities, on-site material testing, material quality assurance testing, construction staking layout, 
night time inspection, as required and all other work required to complete the project.  The 
Consultant will be responsible to ensure that contractors complete the work in accordance with 
the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project, all 
necessary plans, specifications, and related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project.  The various proposed projects 
may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, 
widening and resurfacing, vertical/horizontal realignment, and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all current relationships with contractors. 
 
The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any 
other equipment deemed necessary to perform the work. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed Staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction costs for these projects may range from $200,000 to 
$30,000,000.  The estimated engineering fee for this project is $500,000.  The Consultant will be 
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required to complete and submit final measurements, calculations, and contract record 
documents to the department no later than six (6) weeks after completion of the project.  The 
completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer who will assume duties as Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The Materials QA Technician/Inspector(s)- Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 

 
• The Document Technician (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate. Include the 
Documentation certificate number for IDOT). 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered on this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-92-002-18/D-92-048-14, I-80/I-74 Interchange Structure Replacement with Ramp 
Modifications South of Colona, Phase I/II Engineering, Henry County, Region Two/District 
Two. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2020, at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of a Combined Design Report 
(anticipated to be a Categorical Exclusion), development of final contract plans, specifications 
and cost estimates for Interstate 80/Interstate 74 Interchange structures South of Colona.  The 
work may include structure replacement with ramp modifications, pavement reconstruction, 
adding future traffic lanes, interchange improvements, addressing drainage concerns, lighting, 
guardrail, erosion control measures, identifying utility conflicts and relocation, replacing/extending 
multiple culverts, preparing hydraulic reports, storm sewer design, crash analysis, traffic signals, 
prepare Right-of-Way (ROW) documents and related material. A Value Engineering (VE) study 
may need to be completed by a VE team that is led by a certified value engineer specialist with 
experience in roadway and bridge design.  The VE team will need to include staff that is different 
than the staff working directly with this project. This project is anticipated to be completed using 
PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT CADD software) utilizing 
OpenRoads Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting, 
Modeling and Deliverables Manual for preparation of roadway and structures plans.   
 
Phase I may include the preparation of a Combined Design Report, Traffic Management Analysis 
(TMA), review and or preparation of Bridge Condition Reports (BCRs), review and or preparation 
of a structure/interchange type study tech memo, hydraulic reports, crash analysis, Type, Size 
and Location (TSL) drawings, crash analysis, cost estimates, pavement design, cross sections, 
queue and delay analysis and typical sections, geotechnical engineering services, Structural 
Geotechnical Reports (SGRs), environmental coordination, noise study, preparation of ROW 
documents and related material.  Coordination with other agencies is anticipated with this project. 
 
Phase II may include the preparation of detailed contract plans and all associated material, TSL 
drawings, structure plans, roadway plans, typical sections, drainage plans, erosion control plans, 
cross sections, special details, special provisions; quantities, cost estimates, estimate of time, 
Maintenance of Traffic (MOT), Traffic Management Plan (TMP) with queue and delay analysis, 
prepare PESA Response submittal, geotechnical engineering services, the preparation of SGRs 
and all other incidental work required to complete the project.  Coordination with other agencies 
is anticipated with this project. 
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The following Structures may be included in this project: 
• S.N. 037-0031: I-80 SB over I-74 – Structure Replacement 
• S.N. 037-0032: I-80 NB over I-74 – Structure Replacement 
• S.N. 037-0033: I-80 EB over Osco Road 
• S.N. 037-0034: I-80 WB over Osco Road 

 
The department will furnish the Consultant with any available as-built/existing plans, microfilm 
plans, inspection reports, traffic data, soils boring data, crash data, and any other available 
information.   
 
The Consultant will ensure that all plans are within the framework of the department’s policies 
and procedures, local agencies’ requirements and other requirements of cooperating and 
permitting bodies. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $14,500,000.  The completion date for this 
contract including both Phase I and II will be 48 months after authorization to proceed.  A planned 
Supplement for Phase II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Surveyor). The Special Studies (Surveying) 
prequalification category requirement may be completed by Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The required Geotechnical Services (Structure 

Professional Transportation Bulletin 195 87 Published: Thursday, February 6, 2020



 

Geotechnical Reports (SGR)) prequalification category may be completed by the Sub 
and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 
and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

• The Environmental Lead, who will be responsible for the day to day management of the 
environmental work effort, and persons responsible for all environmental disciplines including 
traffic noise, 106 Report and public involvement.  Environmental Staffing on Exhibit B must 
match the staffing presented in the firm’s most recently approved Statement of Experience 
and Financial Condition. 
 

The prime firm must be prequalified in the following category to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highway: Typical) 
 
Hydraulic Reports (Waterways: Typical) 
 
Highways (Freeways) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-92-058-08/D-92-058-08, IL 75 over the Rock River in Rockton, Bridge 
Replacement, Phase I/II Engineering, Winnebago County, Region Two/District Two. 
 
This project may contain Federal Funds. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020, at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion), the development of final contract plans, specifications 
and cost estimates for the structure that carries IL 75 over the Rock River in Rockton.  It is 
anticipated that this structure will be completely removed and replaced; however, a Bridge 
Condition Report (BCR) will be needed to determine the appropriate rehabilitation measures.  In 
addition, a Type, Size and Location Drawing (TSL), hydraulic report, pavement treatment review, 
pavement design, environmental impacts and coordination, data collection, bicycle and 
pedestrian accommodations, ADA design, typical sections, cross sections, crash analysis, storm 
sewer design, utility coordination, preparation of a BCR, geotechnical studies, prepare SGR or 
geotechnical report as needed.  Public involvement is expected to include public meetings, 
coordination with stakeholders, resource agencies, local agencies and/or special interest 
groups.  There is 4(f) property located on the east side of the structure; however, the department 
will provide the required information to the consultant.  It is anticipated that an Incidental Take 
Authorization (ITA) may be required.  This project is anticipated to be completed using 
PowerGeopak V8i Select Series 4 version 08.11.09.878 (or current IDOT CADD software) utilizing 
OpenRoads Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting, 
Modeling and Deliverables Manual for preparation of roadway and structures plans.   
 
This project may include the preparation of a Project Report, Traffic Management Analysis (TMA), 
Traffic Management Plan (TMP), BCR, Incidental Take Authorization (ITA), cost estimates, cross 
sections, accident analysis, TSL drawing, queue and delay analysis, proposed right-of-way plats, 
contract plans including roadway plans, structure plans, drainage plans, special details; 
geotechnical engineering services, preparation of SGR, special provisions; quantities; and field 
surveys as needed.   
 
The following structure is included with this project, S.N. 101-0109: IL 75 over the Rock River – 
Anticipated to be Total Replacement.  

 
The department will furnish the Consultant with any available as-built/existing plans, the bridge 
inspection report, topographic survey data, bathymetric surveys, section corner data and any 
additional surveys as required, microfilm plans, existing right-of-way plats, title reports, proposed 
right-of-way requirements and any other available information.   
 
The department will furnish the Consultant with any available as-built/existing plans, microfilm 
plans, inspection reports, traffic data, soil boring data, alignment data and any other available 
information.   

Professional Transportation Bulletin 195 89 Published: Thursday, February 6, 2020



 

The Consultant will ensure that all plans are within the framework of the department’s policies 
and procedures, local agencies’ requirements and other requirements of cooperating and 
permitting bodies. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $12,500,000.  The completion date for this 
contract will be 72 months after authorization to proceed.  A planned supplement for Phase II will 
be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the support staff performing 
this work must be engineers with degrees in civil engineering and bridge design experience. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The required Geotechnical Services (Structure 
Geotechnical Reports (SGR)) prequalification category may be completed by the Sub 
and/or Prime Consultant. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Surveyor). The Special Services (Surveying) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 
and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work, must be an Illinois 
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Licensed Structural Engineer for structural work with adequate plan review experience and 
an Illinois Licensed Professional Land Surveyor for surveys). 
 

The prime firm must be prequalified in the following category to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 
Hydraulic Reports (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-92-001-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Two. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 4, 2020 at 1:30 PM at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various projects 
in District Two.  Work Orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. 
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects.  The project may include the inspection and documentation of pay 
quantities, on-site material testing, material quality assurance testing, construction staking layout, 
night time inspection, as required and all other work required to complete the project.  The 
Consultant will be responsible to ensure that contractors complete the work in accordance with 
the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project, all 
necessary plans, specifications, and related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project.  The various proposed projects 
may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, 
widening and resurfacing, vertical/horizontal realignment, and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all current relationships with contractors. 
 
The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any 
other equipment deemed necessary to perform the work. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed Staffing from Prime and any subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction costs for these projects may range from $200,000 to 
$30,000,000.  The estimated engineering fee for this project is $500,000.  The Consultant will be 
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required to complete and submit final measurements, calculations, and contract record 
documents to the department no later than six (6) weeks after completion of the project.  The 
completion date for this contract will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer who will assume duties as Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The Materials QA Technician/Inspector(s)- Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 

 
• The Document Technician (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate. Include the 
Documentation certificate number for IDOT). 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered on this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-92-063-11/D-92-063-11, US 20 BR from Shaw Rd. E. of Winn. Co. Line to 0.1 M. 
NE of State Street in Belvidere, Phase I/II Engineering, Boone County, Region Two/District 
Two. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020, at 10:30 AM at the Region 
Two/District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of a combined Design Report 
with an Environmental Assessment (EA) Re-evaluation and Phase II contract plans to reconstruct 
approximately 4.0 miles of a two-lane roadway of US 20 BR from Shaw Rd. just E. of the 
Winnebago Co. line to 0.1 M. NE of State Street in Belvidere to a four-lane facility.  The work may 
include pavement reconstruction, adding traffic lanes, intersection improvements, adding a 
raised-curbed median, addressing drainage concerns, accommodating a multi-use path per 
Complete Streets policy, identifying utility conflicts and relocation, ADA 
improvements,  replacing/extending multiple culverts, preparing hydraulic reports, storm sewer 
design, crash analysis, traffic signals, prepare Right-of-Way (ROW) documents and related 
material.  This project is expected to include public involvement activities for public meetings, 
stakeholder/cooperating agencies meetings and the preparation of exhibits for these meetings. In 
addition, a Value Engineering (VE) study will need to be completed by a VE team that is led by a 
certified value engineer specialist with experience in roadway and bridge design.  The VE team 
will need to include staff that is different than the staff working directly with this project. This project 
is anticipated to be completed using PowerGeopak V8i Select Series 4 version 08.11.09.878 (or 
current IDOT CADD software) utilizing OpenRoads Modeling and shall be compatible with the 
IDOT Computer Aided Design, Drafting, Modeling and Deliverables Manual for preparation of 
roadway and structures plans.   
 
Phase I may include the preparation of a Combined Design Report, EA Re-Evaluation, Noise 
Analysis and Technical Memo, Incidental Take Authorization (ITA), Traffic Management Analysis 
(TMA), review and or preparation of Bridge Condition Reports (BCRs), hydraulic reports, crash 
analysis, Type, Size and Location (TSL) drawings, cost estimates, pavement design, cross 
sections, queue and delay analysis and typical sections, geotechnical engineering services, 
SGRs, preparation of ROW documents and related material.  Coordination with other agencies is 
anticipated with this project. 
 
Phase II may include the preparation of detailed contract plans and all associated material, TSL 
drawings, structure plans, roadway plans, typical sections, drainage plans, cross sections, special 
details, special provisions; quantities, cost estimates, estimate of time, Traffic Management Plan 
(TMP), prepare PESA Response submittal, geotechnical engineering services, the preparation of 
SGRs and all other incidental work required to complete the project.  Coordination with other 
agencies is anticipated with this project. 
 
The following structure may be included in this project, S.N. 004-0001: US 20 BR over Beaver 
Creek, 2.0 M. West of Belvidere, anticipated to be rehabilitated. 
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The department will furnish the Consultant with any available as-built/existing plans, microfilm 
plans, approved hydraulic reports, inspection reports, traffic data, soils boring data, crash data, 
and any other available information.   
 
The Consultant may prepare roadway and structural plans, supplemental surveys, all applicable 
permits and all other necessary related work required to complete Phase II contract plans.  The 
Consultant will ensure that all plans are within the framework of the department’s policies and 
procedures, local agencies’ requirements and other requirements of cooperating and permitting 
bodies. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $42,000,000.  The completion date for this 
contract will be 60 months after authorization to proceed.  A planned supplement for Phase II will 
be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Surveyor). The Special Studies (Surveying) 
prequalification category requirement may be completed by Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis and the Structural 
Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer or an Illinois 
Licensed Structural Engineer).  The required Geotechnical Services (Structural 
Geotechnical Reports (SGR)) prequalification category may be completed by the Sub 
and/or Prime Consultant. 
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• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 
and modeling for culverts, storm sewer and bridges (must be an Illinois Licensed Professional 
Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

• The Environmental Lead, who will be responsible for the day to day management of the 
environmental work effort, and persons responsible for all environmental disciplines including 
traffic noise, public involvement and the biological person to write the ITA. Environmental 
Staffing on Exhibit B must match the staffing presented in the firm’s most recently approved 
Statement of Experience and Financial Condition. 
 

• The person in charge of Public Involvement procedures. Include a detailed description of 
Public Involvement work he/she has directed involving facilitation of community advisory 
group meetings, public meetings and public hearings; organizing work groups and press 
conferences; drafting press releases and property owner contact letters, exhibits and 
displays, etc. 

 
The prime firm must be prequalified in the following category to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highway: Typical) 
 
Hydraulic Reports (Waterways: Typical) 
 
Highways (Roads and Streets) 
 

The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-93-063-03, CH 8 over I-57 at Manteno, Phase II Engineering, Kankakee County, 
Region Two/District Three. 
 
This project may contain Federal Funds. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:30 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of final contract plans, 
specifications, and estimates for replacing the structure carrying County Highway 8 / Division 
Street over I-57 as well as reconstructing the interchange ramps, CH 8, and an existing frontage 
road. 
 
The Phase II work includes updating previously partially completed structure and roadway plans 
and surveys to current policies and standards.  The work includes preparation of Phase II final 
contract plans, special provisions, and estimates (PS&E). This work may consist of conducting 
route and land pick-up surveys, including full topographical survey; preparing structure plans; 
structure TS&L and geotechnical report; preparing roadway plans; reviewing shop drawings; and 
other work necessary to complete the Phase II final contract PS&E.  This project is anticipated to 
be completed using 3D modeling utilizing Bentley’s Open Roads Designer in accordance with the 
latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The following structures are included in this project: 
• S.N. 046-0058: CH 8 over I-57 
• S.N. 046-8802: Retaining Wall 

 
The department will furnish the Consultant with Bridge Condition Reports, previously completed 
TS&L and structure drawings and plans, and any existing structure and roadway plans, structure 
inspection reports, agency coordination, existing right-of-way plans, existing survey data, boring 
logs, CADD files, an approved project report and other information.  
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weight % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $25,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person(s) who will be in charge of surveys (must be an Illinois Licensed Professional 

Land Surveyor).  The Special Services (Surveys) category may be completed by Sub 
and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Structures (Highway: Typical) 
 

Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-93-002-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Three.  
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection.  Phase III engineering 
services are required for the inspection, supervision, construction layout, field material testing (all 
field material testing will be completed with IDOT equipment) and field inspection for roadway 
rehabilitation throughout District 3. The various types of jobs are anticipated to consist of route 
and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge repair and 
replacement, concrete pavement, and pavement marking. 
 
The Consultant will be asked to furnish four (4) to twenty (20) inspectors on various projects. The 
Consultant is expected to perform onsite inspection, engineering layout, and verification of 
contractor staking, maintain documentation, submit pay estimates, change orders, and any other 
duties required to complete these projects on a timely basis and in accordance with the State 
Specifications and guidelines. The inspectors should be knowledgeable in the use of the 
department’s documentation tracking systems (ICORS and CMMS). 
 
Construction inspection and Contractor’s Quality Control (QC) by the same Consultant or one of 
their subconsultants on the same project or on material coming in from the same plant is 
prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors and 
material producers. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Construction Inspectors. (4 - 20 individuals to perform on-site inspection, survey and QA 

inspection). A current IDOT Construction Documentation Certification and experience and a 
workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) 
and soils training are required. 

Professional Transportation Bulletin 195 99 Published: Thursday, February 6, 2020



 

The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-93-003-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Three.  
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 1:00 PM at the Region 
Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection.  Phase III engineering 
services are required for the inspection, supervision, construction layout, field material testing (all 
field material testing will be completed with IDOT equipment) and field inspection for roadway 
rehabilitation throughout District 3. The various types of jobs are anticipated to consist of route 
and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge repair and 
replacement, concrete pavement, and pavement marking. 
 
The Consultant will be asked to furnish four (4) to twenty (20) inspectors on various projects. The 
Consultant is expected to perform onsite inspection, engineering layout, and verification of 
contractor staking, maintain documentation, submit pay estimates, change orders, and any other 
duties required to complete these projects on a timely basis and in accordance with the State 
Specifications and guidelines. The inspectors should be knowledgeable in the use of the 
department’s documentation tracking systems (ICORS and CMMS). 
 
Construction inspection and Contractor’s Quality Control (QC) by the same Consultant or one of 
their subconsultants on the same project or on material coming in from the same plant is 
prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors and 
material producers. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Construction Inspectors. (4 - 20 individuals to perform on-site inspection, survey and QA 

inspection). A current IDOT Construction Documentation Certification and experience and a 
workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) 
and soils training are required. 
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The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-94-017-20/D-94-028-20, FAP Route 404 (IL 40) Bob Michel Bridge Deck 
Rehabilitation, Phase I and II Engineering Services, Peoria and Tazewell Counties, Region 
Three/District Four. 
 
This project may contain Federal Funds. 
 
This project requires 17% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2020 at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report and final 
contract plans for the repair and rehabilitation of the deck and other structural features of the Bob 
Michel Bridge (S.N. 090-0122) that carries IL 40 over the Illinois River.  The work is expected to include 
development of plans to replace the expansion joints, provide a modified concrete overlay of the deck 
after hydro-scarification, upgrade navigational lighting, and address miscellaneous deficiencies noted 
in the structure inspection reports.  The Consultant will also be required to develop and evaluate 
alternatives to improve bicycle and pedestrian accommodations on the structure which is a river 
crossing for the regional trail system.  The analyses will include evaluating new deck typical sections, 
the effects to intersections at both ends of the bridge, and cost estimates for each alternative. 
 
Phase I work is anticipated to include development of a Project Report (expected to be a Categorical 
Exclusion), route surveys, land surveys, a Bridge Condition Report, typical section alternatives, cost 
estimates, traffic management analyses, geometric analyses, structural load analyses to account for 
additional dead load, and potentially Type, Size and Location (TS&L) plan preparation, depending on 
the extent of the improvements to the bicycle/pedestrian accommodations on the structure.  The work 
may include data collection, structure inspection, crash analyses, traffic studies, Intersection Design 
Studies (IDSs), drainage studies, scour countermeasure studies, cross sections, pavement design, 
environmental studies, public involvement, and all other work required to produce the necessary 
Phase I documents and reports. 
 
Phase II work is anticipated to include preparation of structural plans, roadway plans, special 
provisions, cross sections, cost estimates, estimates of time, traffic management plans (TMP), 
maintenance of traffic/staging plans, structure inspection, special details, highway lighting plans, 
navigational lighting plans, ADA/PROWAG compliant design details, pay items and quantities, traffic 
signal plans, shop drawing reviews, supplemental survey, and all other related work required to 
complete the construction plans, specifications and estimates as necessary. 
 
The department will furnish the Consultant with structure information, inspection reports, as-
built/existing plans, traffic data, crash data, existing right of way information, survey information, utility 
coordination, environmental coordination, and any other available information. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The current estimated construction cost for this project is $18,000,000.  The completion date for 
this contract will be 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of preparing structural design concepts, 

structural analysis evaluations, and structure plan preparation (must be an Illinois Licensed 
Structural Engineer).  In addition, the staff performing this work must be identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of traffic studies (must be an 

Illinois Licensed Professional Engineer).  The Special Studies (Traffic Studies) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person in charge of CSS/Public Involvement procedures.  Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings and public hearings; organizing work groups and 
press conferences; drafting press releases and property owner contact letters, etc. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 
 
Structures (Major River Bridges) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-94-024-18/D-94-057-18, US 150 Westbound Structure over the Illinois River 
Westbound McClugage Bridge and US 150 Westbound Structure over Adams Street in 
Peoria, Phase I/II Engineering Services, Peoria and Tazewell Counties, Region 
Three/District Four. 
 
This project may contain Federal Funds. 
 
This project requires 7% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:30 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a categorical exclusion) and final contract plans, specifications, and cost 
estimates for the rehabilitation of S.N. 090-0115 (Westbound McClugage Bridge), which carries 
US 150 over the Illinois River, and S.N. 072-0168, which carries US 150 over Adams Street in 
Peoria. 
 
The Phase I work may consist of inspection of the existing structures; conducting route and land 
surveys; preparing a Bridge Condition Report (BCR); and preparing a Type, Size, and Location 
(TS&L) plan.  The work may also include data collection, cost estimates, traffic management plan, 
preliminary staging plans, and other work and exhibits necessary to complete the Phase I study. 
 
The Phase II work may consist of inspection of the existing structures, conducting route and land 
surveys, preparing structure plans, preparing traffic control details, reviewing shop drawings, and 
other work necessary to complete the Phase II final contract plans, special provisions, and 
estimates. 
 
The department will furnish the Consultant with any existing structure plans, structure inspection 
reports, traffic data, agency coordination, existing Right-of-Way plans, boring logs, and other 
information. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weight % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $20,500,000.  The completion date for this 
contract will be 36 months after authorization to proceed.  The Phase I is expected to be 
completed in 18 months, and the Phase II is expected to be completed in 18 months.  A planned 
Supplement for Phase II will be done near the completion of Phase I. 
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Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the duties of Structural Engineer, that individual who is directly 

involved in the analysis and development of the contract structural documents (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor). The Special Services (Surveys) category may be completed by Sub and/or 
Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Highways (Roads and Streets) 
 
Structures (Highway: Complex) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. MT-94-002-20, Various Phase III Material Inspections, Various Routes, Various 
Counties, Region Three/District Four. 
 
This project requires 32% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 6, 2020 at 10:00 AM at the Region 
Three/District Four office in Peoria. 
 
Phase III engineering services are required for an Engineering Project Manager.  The 
Consultant’s Project Manager will manage/support various IDOT materials inspection processes 
throughout Region Three, District Four.  This work may involve working directly with contractors, 
producers, suppliers or a local agency or other consultants. Work Orders under the blanket 
agreement will be negotiated and authorized by the Department on an as-needed basis. 
 
Project Manager engineering services are required to perform materials acceptance 
responsibilities including sampling, testing and documentation of test results of various materials 
such as: hot-mix asphalt (HMA), Portland cement concrete (PCC), aggregates, recycled asphalt 
pavement (RAP), recycled asphalt shingles (RAS), soils, pipe, precast, and precast/prestressed 
concrete.  Additional services and responsibilities include miscellaneous materials inspection at 
various sources and jobsites.  Some testing may be required to be performed using the 
Consultant’s facilities. 
 
The Consultant’s work is also expected to include plant and on-site inspections, sampling, 
transportation of samples, testing at jobsites and labs, and documentation and data entry of test 
results.  The Consultant will carry out quality assurance duties as defined in the contract 
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for 
Fabrication of Precast Prestressed Concrete Products, and the Consultant Agreement.  The 
Consultant will maintain records and submit documentation of QC and QA activities as required. 
 
The department will furnish the Consultant with assignments to various construction jobsites, 
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers 
and suppliers of miscellaneous materials. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors. 
 
The Consultant will also provide their vehicles, cell phones, computers, tools of the trade and 
any other equipment deemed necessary to perform the work.  Overnight lodging may be 
required. 
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The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 
Project Specific Criteria: Knowledge and experience with equipment 
such as IFIT, DCT, Hamburg Wheel, Asphalt Analyzer, MITSCAN. 15 

 
The estimated engineering fee for this project is $1,500,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will perform the duties of Project Manager for all aspects of the 

work (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will be in charge of Lab and Field Testing. 
 

• QC/QA Level I, II, and III Trained Technician(s). 
 

• Precast Prestressed PCI Level II Technician(s). 
 

• The Document Technician (the person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. (Include the 
Documentation Certificate Number for IDOT Documentation of Contract Quantities). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Quality Assurance HMA & Aggregate) 
 
Special Services (Quality Assurance PCC & Aggregate) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-94-007-20/D-94-041-19, FAP 653 (IL 18) over the Illinois River, Phase I and II 
Engineering Services, Marshall and Putnam Counties, Region Three/District Four. 
 
This Project may contain Federal Funds. 
 
This project requires 13% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is .07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a location/ Design Report 
and final contract plans for the removal and replacement, or rehabilitation of structure S.N. 062-
0036 that carries IL 18 over the Illinois River at the city of Henry.   
 
The department’s Context Sensitive Solutions (CSS) policy will be followed for this project.  
 
Phase I engineering services will include geometric studies, environmental coordination 
(expected to be an Environmental Assessment (EA)), data collection, land, route, topography and 
hydraulic survey, hydraulic study, and bridge inspection for the purpose of development of the 
Bridge Condition Report (BCR) and Type, Size and Location Plans (TS&L), coordination with all 
involved agencies, public involvement activities, crash analysis, preliminary cost estimates, Right-
of-Way Information, traffic management analysis, preliminary staging plans, cross sections as 
required to determine construction limits and Right-of-Way needs, and all other work required to 
produce a Location/Design Report.  Additional work will include the development of a Bridge 
Condition Report, Hydraulic Report, Bridge Type Study, TS&L plans, Structure Geotechnical 
Report (SGR).  Structure borings will be required.  The Geotechnical work will require the use of 
a barge and/or other means necessary to obtain the required geotechnical information. 
 
Phase II engineering services will include the preparation of roadway plans, specifications, cost 
estimates, final bridge plans, Traffic Management Plan (TMP), Maintenance of traffic/staging 
plans, cross sections, special details, special provisions, pay items and quantities, shop drawing 
reviews, railroad coordination, estimate of time, supplemental survey information, and all other 
work required to complete construction plans. 
 
The department will furnish the Consultant with all the available structure information, old plans, 
aerial photography and mapping, traffic data crash data, and existing Right-of-Way information, 
any available survey information, boring logs and any other available information. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $108,000,000.  The Phase I completion date 
will be 36 months after authority to proceed. Phase II will be negotiated near the completion of 
Phase I. The Phase II completion date with be 24 months after authority to proceed with the Phase 
II work.  A planned Supplement for Phase II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the Design Report and contract plans (must be an 
Illinois Licensed Professional Engineer). 
 

• The person who will perform/supervise the work in the area of hydraulic analysis (must be 
an Illinois Licensed Professional Engineer).  The Hydraulic Reports (Waterways: 
Complex) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of Structural Geotechnical reports 
(must be an Illinois Licensed Professional Engineer).  The Geotechnical Services 
(Complex Geotech/Major Foundation) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the duties of Structural Engineer, that individual who is directly 
involved in the analysis and development of the contract structural documents (must be an 
Illinois Licensed Structural Engineer) In addition staff performing this work must be identified. 
 

• The person who will be in charge of the Geotechnical work (must be an Illinois Licensed 
Engineer with Demonstrated experience in geotechnical engineering). 
 

• The Environmental Lead, who will be responsible for the day to day management of the 
environmental work effort, and persons responsible for all the environmental disciplines 
including water quality, noise, community impacts, socio-economics, and ecology. 
Environmental staffing on Exhibit B must match the Staffing presented in the firms most 
recent approved statement of Experience and Financial Condition.  
 

• The person who will perform the QC/QA review of all milestone submittal documents (must 
have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and/or an Illinois Licensed Structural Engineer for structural work). 
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• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 
Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
 

• The person who will be in charge of land acquisition documents (must be an Illinois Licensed 
Professional Land Surveyor). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (New Construction/Major Reconstruction ) 
 
Structures (Major River Bridges) 
 
Highways (Roads and Streets) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-94-028-20, Various Phase I/II Survey Projects, Various Routes, Various Counties, 
Region Three/District Four. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the Prime Consultant will 
be using is scheduled to attend an initial meeting on April 28, 2020 at 10:30 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase I/II land and route surveying services are required for various design and land acquisition 
projects throughout District Four.  Work Orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. 
 
The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 25 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this project 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will be in charge of Land Surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 

• The person who will be in charge of Route Surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. C-94-077-16, FAP Route 317A (US 24/IL 9) over Copperas Creek, Phase III 
Construction Inspection Project, Fulton County, Region Three/District Four. 
 
This project contains Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on April 24, 2020, at 10:00 AM at the Region 
Three/District Four Office in Peoria. 
 
Phase III engineering services are required for the inspection, supervision, material testing 
(including but not limited to PCC, HMA and embankment testing), materials certification, 
documentation, and field inspection for bridge and roadway construction on Contract 68D34.  The 
project is in Fulton County near Banner.  The project includes the removal of the existing structure 
and construction of a new five lane wide bridge along with all earthwork and drainage work 
necessary to construct the adjacent roadway and other collateral work. 
 
The following structure is included in this project, S.N. 029-0069: US 24/IL 9 over Copperas Creek. 
 
The Consultant will be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on this project.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete this project on a timely basis 
and in accordance with the State Specifications and Guidelines. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiation meeting, the Prime Consultant, and subconsultant(s) will disclose 
all previous involvement in the district as well as all current relationships with contractors. 
 
The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade and 
any other equipment deemed necessary to perform the work.  Overnight lodging may be required. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 20 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 10 

 

Professional Transportation Bulletin 195 114 Published: Thursday, February 6, 2020



 

The construction project is scheduled for the June 12, 2020 letting and is anticipated to be 
completed by the end of the 2021 construction season.  The completion date for this project will 
be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (with current IDOT Construction Documentation Certificate). 

 
• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 

IDOT class S-33, Soil Testing). 
 

The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS).  
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 Job No. P-95-030-19/D-95-024-20, I-57 Bridge Superstructure Rehabilitation Under CH 17 
1.8 MI E of Sadorus, Phase I and II Engineering Services, Champaign County, Region 
Three/District Five. 
 
This project may contain Federal Funds. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 8:30 AM at the Region 
Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report (anticipated 
to be a categorical exclusion) and final contract plans, specifications, and cost estimates for the 
3R bridge superstructure rehabilitation, resurfacing, guardrail updates, and potential bicycle lanes 
on CH 17 and I 57 East of Sadorus. 
 
This project includes Phase I work which may consist of a Bridge Condition Report; a Structure 
Report; a Structure Geotechnical Report; a set of Type, Size, and Location Plans, and preliminary 
roadway plans for CH 17 over I 57, as well as, preliminary roadway plans for I-57 and preparing 
a project report.  This work may include data collection, development of alternatives, cost 
estimates, traffic management analysis, traffic management plans, accident analysis, quantity 
computations, and other related work items required to produce a project report. 
 
This project includes Phase II work which may consist of conducting route surveys, land surveys, 
right of way plat and plan preparation, writing legal descriptions, staking right of way, geometric 
studies, roadway plans, and any other related work required to complete final plans, 3D Model, 
special provisions, and estimates.  
 
The following structure is included in this project, S.N. 010-0124: CH 17 (Sadorus Rd) over FAI 
57. 
 
The department will furnish the Consultant with traffic data, abbreviated bridge condition reports, 
existing plans, agency coordination, utility coordination, survey data, Microstation files, Geopak 
files, and crash data.  The Consultant’s work includes Phase I Reports and Phase II PS&E 
Documents. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted (%) 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $2,000,000.  The contract must be completed 
by August 31, 2021.  A planned Supplement for Phase II will be done near the completion of 
Phase I. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 195 117 Published: Thursday, February 6, 2020



 

 Job No. P-95-047-20, Phase I/II Various Engineering Projects, Various Routes, Various 
Counties, Region Three/District Five. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region 
Three/District Five Office in Paris. 
 
Phase I and/or II engineering services are required for work on various projects in District 
Five.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   
 
Phase I work, if required, may consist of conducting hydraulic and route surveys, subsurface utility 
engineering, preparing Structure Geotechnical Reports, drilling and analysis of soil borings, 
hydraulic analysis, geometric studies, and preparing project reports (Categorical Exclusion 
reports only). This work may include data collection, development of alignment alternatives, cost 
estimates, traffic management analysis, traffic management plans, accident analysis, quantity 
computations, and other related work items required to produce a project report. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, right of way plat 
and plan preparation, writing legal descriptions, staking right of way, hydraulic analysis, geometric 
studies, roadway plans, TS&L drawings, pre-final structure plans, final structure plans and any 
other related work required to complete final plans, special provisions, and estimates as 
necessary. 
 
The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic 
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring 
logs, and crash data when available. 
 
The Consultant may be required to provide project management and/or project support staff to 
work in the District Five office.  This work may include engineering, technical management, and/or 
project support.   
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
other consultant contracts where either party is the prime Consultant or a subconsultant.  The 
selected firm and/or their subconsultants may not manage another firm if the relationship was 
reversed during another phase of work. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
It is anticipated that this contract will include approximately four (4) to ten (10) different 
projects.  The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  The estimated construction cost for each project will 
range from approximately $10,000 to $5,000,000.  The estimated engineering fee for this project 
is $500,000.  The completion date for this contract will be 60 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in structure plan preparation documents (must be an 

Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 

 
• The person who will perform/supervise the work in drainage calculations and preparation of 

the Drainage Report (must be an Illinois Licensed Professional Engineer). The Special 
Studies (Location Drainage) prequalification category may be completed by Sub and/or 
Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
 
Highways (Roads and Streets) 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-95-044-20, Phase I/II Various Engineering Projects, Various Routes, Various 
Counties, Region Three/District Five. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29 at 1:30 PM at the Region 
Three/District Five Office in Paris. 
 
Phase I and/or II engineering services are required for work on various projects in District 
Five.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   
 
Phase I work, if required, may consist of conducting hydraulic and route surveys, subsurface utility 
engineering, preparing Structure Geotechnical Reports, drilling and analysis of soil borings, 
hydraulic analysis, geometric studies, and preparing project reports (Categorical Exclusion 
reports only). This work may include data collection, development of alignment alternatives, cost 
estimates, traffic management analysis, traffic management plans, accident analysis, quantity 
computations, and other related work items required to produce a project report. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, right of way plat 
and plan preparation, writing legal descriptions, staking right of way, hydraulic analysis, geometric 
studies, roadway plans, TS&L drawings, pre-final structure plans, final structure plans and any 
other related work required to complete final plans, special provisions, and estimates as 
necessary. 
 
The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic 
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring 
logs, and crash data when available. 
 
The Consultant may be required to provide project management and/or project support staff to 
work in the District Five office.  This work may include engineering, technical management, and/or 
project support.   
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
other consultant contracts where either party is the prime Consultant or a subconsultant.  The 
selected firm and/or their subconsultants may not manage another firm if the relationship was 
reversed during another phase of work. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
It is anticipated that this contract will include approximately four (4) to ten (10) different 
projects.  The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  The estimated construction cost for each project will 
range from approximately $10,000 to $5,000,000.  The estimated engineering fee for this project 
is $500,000.  The completion date for this contract will be 60 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in structure plan preparation documents (must be an 

Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 

 
• The person who will perform/supervise the work in drainage calculations and preparation of 

the Drainage Report (must be an Illinois Licensed Professional Engineer). The Special 
Studies (Location Drainage) prequalification category may be completed by Sub and/or 
Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
 
Highways (Roads and Streets) 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-96-004-20/D-96-056-12, Sangamon Avenue Intersection Rehabilitation 
/Reconstruction at Dirksen Parkway, Phase I and II Engineering Services, Sangamon 
County, Region Four/ District Six. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020, at 10:00 AM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and II engineering services are required for the rehabilitation/reconstruction of the 
intersection of Sangamon Avenue and Dirksen Parkway. Phase I has been partially completed 
as noted below.  
 
This project includes a project report, public involvement, roadway plans, drainage plans, ADA 
improvements, traffic signal improvements, a drainage study, traffic staging plans, temporary and 
permanent erosion control plans, limited land survey and other survey work, right-of-way plats, 
traffic signal design, and any other related work required to complete plans, specifications and 
estimates as necessary. Previous Phase I work to date includes a draft project report and 
preliminary plans. 
 
The department will furnish the Consultant with a previously completed IDS, a draft Project 
Report, preliminary design, microfilm plans, field notes, traffic data, agency coordination, existing 
right-of-way plans, aerial photos, boring logs, route surveys, land surveys, and other information. 
 
This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual.  The Consultant’s work includes Project Report and Plans, 
Special Provisions, and Estimates. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $16,000,000.  The completion date for this 
contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will be in charge of right-of-way plats (must be an Illinois Licensed Land 

Surveyor).  
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will be responsible for Public Involvement procedures. Include a detailed 

description of Public Involvement work he/she has directed involving public meetings and 
public hearings. 

 
The Statement of Interest must include the Consultant’s relevant projects completed by the firm 
for IDOT within the past six (6) years by members of the Consultant’s current key personnel as 
listed above. Statements of interest must also provide a brief outline of proposed procedures to 
be used to accomplish the project objectives stated. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Highways (Roads and Streets) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-96-003-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Four/District Six. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and/or II engineering services are required for various projects throughout District 
Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports (SGR’s), Type, Size and Location (TS&L) plans, Intersection Design 
Studies (IDS’s), and Project Reports (categorical exclusion projects only). This work may include 
data collection, development of alignment alternatives, cost estimates, traffic management 
analysis, accident analysis, geometric studies, traffic studies, drainage studies, geotechnical 
analysis, and all other related work required to produce the necessary Phase I documents and 
reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, structure plans, roadway plans, drainage plans, geometric plans, traffic signal design 
plans, geotechnical analysis, traffic staging plans, temporary and permanent erosion control 
plans, plats and legal descriptions for Right-of-Way acquisition, and any other related work 
required to complete plans, specifications and estimates as necessary. 
 
The Consultant must also be knowledgeable in ADA/PROWAG requirements and may be 
expected to complete ADA compliant curb ramp designs for various intersections. 
 
The various proposed projects may consist of ADA curb ramp improvements, simple patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and 
resurfacing, and/or new roadway projects.  The department will furnish the Consultant with any 
available as-built plans, microfilm plans, field notes, traffic data, accident statistics, agency 
coordination, existing right-of-way plans, aerial photos, boring logs, and other information. 
 
In addition, Engineering Services may be required for a Consultant Project Manager (PM) for 
various Phase I and/or II department led processes and/or projects throughout District Six.  The 
Consultant may be expected to perform work similar to an IDOT Project Manager/Team 
Member.  The work may include engineering, management, public coordination, administrative 
services, and other work as necessary to ensure that assigned projects are completed in 
accordance with established schedules and budgets. The Consultant may be expected to perform 
work in the district office as needed. The Consultant may also be required to assist the district in 
reviewing, overseeing, tracking, and prioritizing projects being performed by IDOT personnel and 
other consultants. 
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The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

  
The estimated construction costs of these projects may range from $100,000 to $3,000,000.  It is 
anticipated that this contract will include approximately five (5) to fifteen (15) different 
projects.  The engineering services required may consist of only a portion of the total engineering 
work on a certain project.  The estimated engineering fee for this project is $750,000. The 
completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 

The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-96-152-10, Rehabilitation/Reconstruction of IL 97 & IL 123 in Petersburg, Phase 
II , Menard County, Region Four/District Six. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 27, 2020, at 10:00 AM in the Region 
Four/District Six Office in Springfield. 
 
Phase II engineering services are required for the rehabilitation/reconstruction of IL 97 and IL 123 
in Petersburg.  Limited Phase I engineering services may be required. 
 
This project includes public involvement, roadway plans, any necessary adjustments to a 
previously completed drainage study, drainage plans, ADA improvements, traffic signal 
improvements, traffic staging plans, temporary and permanent erosion control plans, limited land 
survey and other survey work, right-of-way plats, and any other related work required to complete 
plans, specifications and estimates as necessary.  
 
The department will furnish the Consultant with a draft/approved Project Report, microfilm plans, 
field notes, traffic data, agency coordination, existing right-of-way plans, aerial photos, boring 
logs, route surveys, land surveys, and other information. 
 
This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual.  The Consultant’s work includes Plans, Special Provisions, and 
Estimates. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $7,300,000.  The completion date for this 
contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will be in charge of right-of-way plats (must be an Illinois Licensed Land 

Surveyor). 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 

The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-96-005-20/D-96-055-19, S.N. 001-0015 Bridge Replacement on IL 57 over Mill 
Creek at Marblehead, Phase I and II Engineering Services, Adams County, Region Four 
/District Six. 
 
This project may contain Federal Funds. 
 
This project requires 19% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 14, 2020, at 10:00 AM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and II engineering services are required for the structure replacement of S.N. 001-0015 
on IL 57 over Mill Creek at Marblehead. 
 
This project includes a project report, hydraulic report comparing 1D and 2D hydraulic analyses, 
public involvement, drainage study, roadway plans, structure plans, drainage plans, traffic staging 
plans, temporary and permanent erosion control plans, land survey and other survey work, right-
of-way plats, and any other related work required to complete plans, specifications and estimates 
as necessary.  
 
The department will furnish the Consultant with microfilm plans, field notes, traffic data, agency 
coordination, existing right-of-way plans, aerial photos, boring logs, route surveys, land surveys, 
and other information. 
 
This project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s Open 
Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, Modeling 
and Deliverables (CADD) Manual.  The Consultant’s work includes Project Report, Hydraulic 
Report, and Plans, Special Provisions, and Estimates. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $3,650,000.  The completion date for this 
contract will be 60 months after authorization to proceed.  The Phase I portion is expected to be 
completed in 12 to 18 months, and the Phase II portion is expected to be completed in 12 to 18 
months.  A planned Supplement for Phase II will be done near the completion of Phase I.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified.  

 
• The person(s) who will be in charge of right-of-way plats (must be an Illinois Licensed Land 

Surveyor).  
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage and Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer).  Include a detailed description of 2D hydraulic analyses he/she has directed. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).  

 
• The person(s) who will be responsible for Public Involvement procedures. Include a detailed 

description of Public Involvement work he/she has directed involving public meetings and 
public hearings. 

 
The Statement of Interest must include the Consultant’s relevant projects completed by the firm 
for IDOT within the past six (6) years by members of the Consultant’s current key personnel as 
listed above. The Statements of Interest must list no more than ten (10) applicable projects. 
Statements of interest must also provide a brief outline of proposed procedures to be used to 
accomplish the project objectives stated. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Structures (Highway: Advanced Typical) 
 
Highways (Roads and Streets) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-97-085-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Four/District Seven. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 5, 2020 at 1:00 PM in the Region 
Four/District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects throughout District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only). This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, ADA plan 
development, necessary right-of-way documents, and any other related work to complete final 
plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

  
The estimated construction costs of each project may range from $100,000 to $5,000,000. It is 
anticipated that this contract will include approximately three (3) to fifteen (15) different projects 
(work orders). The engineering services required may consist of only a portion of the total 
engineering work on a certain project. 
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The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor).  The Special Services (Surveys) prequalification category requirement may be 
completed by Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
 
Hydraulic Reports (Waterways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-97-001-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Four/District Seven.  
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 1:30 PM at the Region 
Four/District Seven Office in Effingham.  
 
Phase III engineering services are required to provide assistance in construction inspection 
services for construction projects throughout District 7. Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis.  
 
The Consultant will be required to furnish one (1) to six (6) qualified staff as approved by the 
District to assist District Resident Engineers/Technicians in performing the required construction 
inspection, materials inspection, layout, prepare records, maintain documentation, provide 
general assistance as a member of a field crew and other duties to allow the timely completion of 
projects in accordance with state specifications. Projects requiring staffing may include, but not 
limited to, District wide patching and resurfacing contracts, or specific bridge projects, or urban 
rehabilitation projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the initial meeting, the prime Consultant and subconsultant(s) will disclose all 
current relationships with contractors. 
 
The department will furnish the construction plans and specifications and equipment needed to 
test material. The Consultant's work includes providing staff, vehicles, and appropriate equipment 
necessary to complete this project. The Consultants staff may be required to be on travel status. 
 
The Consultant may be required to furnish a laptop computer and/or tablet with cellular 
capabilities equal to the latest type used by the District for each inspector. The laptop computer 
and/or tablet will be used, but not limited to, for the documentation requirements in IDOT's 
Construction and Materials Management System (CMMS). CMMS is a web-based contract 
administration system. The CMMS software will be provided for downloading on the Consultant’s 
computer(s).  
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 
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The estimated engineering fee for this project is $500,000. It is anticipated that this contract will 
include approximately three (3) to fifteen (15) different projects The completion date for this 
contract will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• Construction and Materials inspectors - Experience and workable knowledge of IDOT 

inspection duties and requirements, capable of performing geometric and physical 
construction layout of projects, certified in current IDOT Construction Documentation.   

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-98-026-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on April 28, 2020 at 10:30 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various projects throughout the 
District. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
Phase I work, if required, may consist of conducting surveys, utility coordination, hydraulic 
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location 
(TS&L) plans, preparing Bridge Condition Reports, preparing Structure Geotechnical Reports, 
soils analyses, value engineering studies and preparing Project Reports (Categorical Exclusion 
projects only). This work may include data collection, cost estimates, traffic management analysis, 
crash analysis, development of alternative alignments preparing environmental and hazardous 
waste documents, infrared testing of bridge decks and other related work and exhibits necessary 
to produce the Project Report, as necessary. This work could include amending or updating 
existing Project Reports. 
 
Projects may include public involvement. Public involvement may include coordinating and 
leading informational meetings and public hearings, preparing exhibits for meetings and hearings, 
Context Sensitive Solutions (CSS) duties and evaluating and incorporating comments from those 
meetings into a report.  
 
Phase II work, if required, may consist of geometric studies, structure plans, roadway plans, and 
any other related work to complete final plans, specifications, and estimates, as necessary.  
 
The various proposed projects may consist of ADA plans, simple roadway patching and 
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing, roadway reconstruction, and design on new roadway alignments. Projects may also 
include design of partial access controlled and access controlled highways on existing and/or new 
alignments.  This work may include preparing Bridge Condition Reports, preparing TS&L 
drawings for structures, conducting surveys, preparing structural geotechnical reports, providing 
soil borings and analysis for various roadway, foundation and other geotechnical reports, 
pavement cores to verify existing pavement condition, composition and thicknesses, checking 
traffic signal or highway lighting warrants, utility coordination, traffic signal, highway lighting and 
signing plans, developing construction staging and maintenance of traffic and transportation 
management plans (TMP’s) and any other related work and exhibits as necessary to complete 
final plans, specifications, estimates of time and estimates of cost, as necessary. 
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware.  All files produced during the course of this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use.  
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The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, location design reports, and other information deemed applicable to the Consultants 
work. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past Performance in Project Categories 15 
Proposed Staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this project is $750,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of work (must be 

an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified.  

 
• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 

and modeling for culverts and bridges (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification category 
may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The Statements of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past four (4) years by members of the Consultant’s’ key personnel listed 
in the Statement of Interest. Do not include more than ten (10) relevant projects.  
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 
 
Structures (Highway: Advanced Typical) 
 
Hydraulic Reports (Waterway Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-002-21, Various Phase I/II Survey Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on May 8, 2020 at 10:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Engineering services are required for performing topographic surveys and hydraulic surveys 
throughout District eight. The Consultant’s work may include land surveying to establish the 
existing centerline alignment for projects, land surveying to measure and record all topographic 
features along specific routes, land surveying to create three dimensional models for highway 
design projects, land surveying to monument, preserve and restore important land survey 
monuments and land surveying to locate right of way, record research, preparation of, and 
recording of monument records. The Consultant’s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant’s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant selected for this project shall be required to process 
their field data and submit their data in an electronic format while adhering to all IDOT’s standards. 
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while 
conducting the field survey and shall be required to submit all original field notes upon completion 
of said surveys.  
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 
 
The department will provide alignment information and horizontal and vertical control (if 
applicable), existing microfilm information and general survey requirements for each project. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The firm’s experience in the specific district with required project work 30 
Firm’s understanding/method of accomplishing projects requirements 15 

 
It is anticipated this contract will include approximately ten (10) to twenty (20) such surveys. The 
estimated engineering fee for this project is $750,000.  The completion date for this contract will 
be 48 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will perform/supervise the work in the area of surveying (must be an Illinois 
Licensed Professional Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-98-027-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend a negotiation meeting on April 28, 2020 at 1:00 PM at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various projects throughout the 
District. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
Phase I work, if required, may consist of conducting surveys, utility coordination, hydraulic 
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location 
(TS&L) plans, preparing Bridge Condition Reports, preparing Structure Geotechnical Reports, 
soils analyses, value engineering studies and preparing Project Reports (Categorical Exclusion 
projects only). This work may include data collection, cost estimates, traffic management analysis, 
crash analysis, development of alternative alignments preparing environmental and hazardous 
waste documents, infrared testing of bridge decks and other related work and exhibits necessary 
to produce the Project Report, as necessary. This work could include amending or updating 
existing Project Reports. 
 
Projects may include public involvement. Public involvement may include coordinating and 
leading informational meetings and public hearings, preparing exhibits for meetings and hearings, 
Context Sensitive Solutions (CSS) duties and evaluating and incorporating comments from those 
meetings into a report.  
 
Phase II work, if required, may consist of geometric studies, structure plans, roadway plans, and 
any other related work to complete final plans, specifications, and estimates, as necessary.  
 
The various proposed projects may consist of ADA plans, simple roadway patching and 
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing, roadway reconstruction, and design on new roadway alignments. Projects may also 
include design of partial access controlled and access controlled highways on existing and/or new 
alignments.  This work may include preparing Bridge Condition Reports, preparing TS&L 
drawings for structures, conducting surveys, preparing structural geotechnical reports, providing 
soil borings and analysis for various roadway, foundation and other geotechnical reports, 
pavement cores to verify existing pavement condition, composition and thicknesses, checking 
traffic signal or highway lighting warrants, utility coordination, traffic signal, highway lighting and 
signing plans, developing construction staging and maintenance of traffic and transportation 
management plans (TMP’s) and any other related work and exhibits as necessary to complete 
final plans, specifications, estimates of time and estimates of cost, as necessary. 
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware.  All files produced during the course of this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use.  
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The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, location design reports, and other information deemed applicable to the Consultants 
work. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this project is $750,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of work (must be 

an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified.  

 
• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 

and modeling for culverts and bridges (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification category 
may be completed by the Sub and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The Statements of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past four (4) years by members of the Consultant’s’ key personnel listed 
in the Statement of Interest. Do not include more than ten (10) relevant projects.  
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 
 
Structures (Highway: Advanced Typical) 
 
Hydraulic Reports (Waterways: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-98-099-20, Rehabilitation of I-255 from IL 3 in Dupo to IL 15, Phase II Engineering 
Services, St. Clair County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 6, 2020 at 1:00 PM at the Region 
Five/District Eight offices in Collinsville. 
 
This project consists of the pavement rehabilitation and bridge repair of two sections of I-255.  The 
first section is from IL 157 to IL 15 and the next section is from IL 3 in Dupo to IL 157.   
 
The following structures are included on this project:  
• S.N. 082-0223: FAI 255 over Doris Ave/FAU 9199 
• S.N. 082-0224: FAI 255 over Jerome LA FAU 9197 
• S.N. 082-0225: FAI 255 over Goose Lake Ditch 
• S.N. 082-0226: FAI 255 over Mousette Ln-FAU 9200 
• S.N. 082-0227: FAI 255 over ICG RR & Church Rd 
• S.N. 082-0228: FAI 255 over Bond Ave 
• S.N. 082-0229: FAI 255 over Norfolk Southern RR 
• S.N. 082-0230: FAI 255 over IL 163 
• S.N. 082-0231: FAI 255 over IL 15 
• S.N. 082-0260: IL 15 ramp G to SB FAI 255 over IL 163 
• S.N. 082-0262: FAI 255 NB Ramp E to IL 15 over IL 163 
• S.N. 082-0263: FAI 255 Ramp E from IL 157 over Blue Waters Ditch 
• S.N. 082-0217: IL 3/FAP 312 NB over FAI 255 
• S.N. 082-0218: IL 3/FAP 312 SB over FAI 255 
• S.N. 082-0219: FAI 255 over McBride Ave/TR12 
• S.N. 082-0220: FAI 255 over Stolle Rd FAU 9208 
• S.N. 082-0221: FAI 255 over Prairie DuPont & Blue Waters 
• S.N. 082-0222: FAI 255 over IL 157 

 
Phase II engineering services required for this project include the preparation of all Plans, 
Specifications and Estimates (PS&E documents). Additional items include but are not limited to 
supplemental surveys, public involvement, maintenance of traffic plans, sign truss repairs, noise 
wall repairs, concrete median replacement, bridge approach re-profiling, guardrail upgrades, 
drainage upgrades, storm water pollution prevention plan, erosion control plans, roadway lighting 
plans, and all other necessary related work to complete Phase II.   
 
Items to be provided from the Phase I engineering services include a Project Report, land surveys, 
traffic management analysis, utility coordination and correspondence, Abbreviated Bridge 
Condition Reports, and all other work associated with the approved Project Report.   
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The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use  5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $74,000,000.  The completion date for this 
contract will be 84 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past four (4) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical)  
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS).  
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 Job No. V-98-002-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants who the prime Consultant 
will be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM in the 
Region Five/District Eight office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District eight for various contracts at various 
locations in Greene, Jersey, Calhoun, Madison, Bond, Clinton, Marion, Monroe, Randolph, St. 
Clair and Washington counties.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  The department will furnish the Consultant with the construction plans 
and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The Consultant’s 
work force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant may be required to furnish all the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection and 
provide construction layout as directed by the engineer.  The Consultant will also maintain records 
and documentation and perform any other duties as directed by the engineer to complete this 
project on a timely basis in accordance with the department’s Standard Specifications for Road 
and Bridge Construction. 
 
The Consultant may be required to furnish a laptop computer and/or a tablet device equal to the 
latest type used by Region Five/District Eight for each project.  The computer and tablet shall be 
capable of running the Department’s Construction & Materials Management System (CMMS) 
web-based contract administration system.  Illinois Construction Records System (ICORS) 
software will be provided for downloading on the Consultant’s computer, if required. 
 
It is anticipated that one or more persons from the Consultant will be required to conduct his/her 
work at construction job sites located within the boundaries of District Eight between three (3) – 
six (6) days per week. 
 
Since the Contractor for this project may employ a firm to perform field and laboratory inspection 
of materials, the Consultant and any Subconsultant firm employed by the Consultant for this 
project will be excluded from employment as a subcontractor for the Contractor.  In this way, a 
conflict of interest will be avoided. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

  
The estimated construction cost of these projects may range from $500,000 to $5,000,000.  The 
Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the Department no later than six (6) weeks after completion of each project as 
required.  The various projects are scheduled for construction during the 2020 thru 2025 
construction seasons.  The estimated engineering fee for this project is $500,000.  The completion 
date for this contract will be 60 months after authorization to proceed 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer will be responsible for supervising the consultant’s staff inspection, 

testing and documentation of the project, including but not limited to, compiling and 
maintaining construction survey books, performing computations, completing field reports, 
generating progress and final estimates, engineering layout, maintaining records and other 
duties as directed by the Resident Engineer. All records, including one set of prints showing 
recorded changes from the contract plans, will be submitted to the Resident Engineer and 
become the property of the department.  
 

• The Materials Coordinator will have qualified QC/QA engineers and inspectors at the site of 
the construction section, as well as off-site plants and locations, at all times when required 
by the contractor's operations, so that adequate sampling for inspection and testing can be 
performed in a timely manner on each contract item to determine acceptance of the work in 
compliance with the contract plans and specifications and the standard practices of the 
department. 
 

• The Document Technician (the person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for Documentation of Contract Quantities). 

 
The names and resumes of liaison Resident Engineers, technicians, materials coordinators, 
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and 
documentation technicians are to be furnished with the proposal.  Certification that the 
documentation technicians have successfully completed the IDOT documentation course is to be 
furnished.  Resumes for materials coordinators and proportioning technicians are to include 
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and 
details of past experience with materials inspection.  Resumes for the nuclear density inspectors 
are to include evidence of appropriate QC/QA density training. 
 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-98-032-20, Various Phase I/II Materials Quality Assurance Testing and Inspection 
Projects, Various Routes, Various Counties, Region Five/District Eight. 
 
This project requires 28% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 11:00 AM at the Region 
Five/District Eight office in Collinsville. 
 
Phase I/II engineering services are required to provide qualified staff to supplement the District 8 
Laboratory, perform the quality assurance responsibilities of hot-mix asphalt (HMA), Portland 
cement concrete (PCC) construction, and the Aggregate Gradation Control System (AGCS). 
Additional services and responsibilities may include inspection of pipe and precast products, soils 
testing and miscellaneous materials inspection at various sources or jobsites. Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as-needed 
basis.  
 
The department will furnish the Consultant with daily assignments to various construction jobsites, 
bituminous or concrete plants, aggregate sources, field offices, District Lab facilities, pipe and 
precast facilities, and various producers and suppliers of miscellaneous materials. 
 
The Consultant's work includes plant and on-site inspections, sampling and material testing as 
well as laboratory testing.  It is anticipated that the Consultant will primarily be tasked to provide 
qualified personnel to perform HMA and Aggregate testing in the District Eight 
Laboratory.  Consultant personnel tasked to the lab will be working under the supervision of the 
District Eight Laboratory Supervisor.  Additionally, the Consultant shall have access and utilize a 
Department inspected and approved HMA/Aggregate QA laboratory and/or a PCC/Aggregate QA 
laboratory when required by the work order agreement to perform testing using Qualified 
Personnel on samples provided by IDOT or sampled by the Consultant staff.   
 
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Precast Concrete Policy Memorandum 19-08, and the Consultant agreement. The Consultant will 
maintain records and submit documentation of QC and QA activities required by the construction 
contract and Policy Memorandum 19-08. 
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  10 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 10 
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The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Materials Coordinator Engineer who will assume duties as Project Manager for all 

aspects of the work (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) performing Quality Assurance inspection and testing must have certification 
of Hot Mix Asphalt Level 1 Technician through the Quality Management program 
administered by Lake Land College and should have a minimum of three (3) years (field) and 
five (5) years (lab) of relevant experience. 

 
• Portland Cement Concrete Testing Technicians performing Quality Assurance inspection 

and testing must have certification of Portland Cement Concrete Level 1 through the Quality 
Management program administered by Lake Land College and should have at least two (2) 
years of experience in field tests and observations. 
 

• Aggregate Inspectors performing Quality Assurance inspection and testing under the 
Aggregate Gradation Control System must have the certification of Aggregate Technician 
(five (5) days) through the Quality Management program administered by Lake Land College 
and should have a minimum of five (5) years experience. 
 

• Miscellaneous Materials Source Inspectors should have a minimum of five (5) years 
experience in sampling and inspecting various construction materials for IDOT contracts and 
should be proficient in the use of the IDOT Manual for Materials Inspection and IDOT 
Standard Specifications for Road and Bridge Construction. 

 
• Laboratory Technicians provided by consultant to perform lab soil testing at the District Eight 

lab when requested should have a minimum of five (5) years experience. 
 

• The Construction/Materials Inspector/Tester must have experience and a working knowledge 
in the area of Hot Mixed Asphalt (HMA), Portland Cement Concrete (PCC), Aggregates, 
Precast Concrete, Soils, and Miscellaneous Products as needed by the type of work 
assigned.  All personnel performing materials testing and inspection for HMA, PCC, and 
Aggregates must possess the most up-to date certification.  When the testing of HMA, PCC, 
and Aggregates is tasked to be completed at the Consultant’s qualified laboratory facility,  the 
requirements of the laboratory, equipment, and staff shall be satisfied by prequalification 
in  the categories of Special Services (Quality Assurance HMA & Aggregate) and Special 
Services (Quality Assurance PCC & Aggregate) and may be completed by the Sub and/or 
Prime consultant.  

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above and the names and 
locations of the proposed Consultant Private Laboratories that meet the HMA/Aggregate QA and 
PCC/Aggregate QA criteria, must be submitted electronically to the Central Bureau of Design and 
Environment through the Engineering and Prequalification Agreement System (EPAS).  
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 Job No. P-98-025-20, Various Phase I/II and/or III Engineering Projects, Various Routes, 
Various Counties, Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 6, 2020 at 10:30 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II and/or III engineering services are required for various projects in District Eight.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  
 
The Phase I work, if required, may consist of conducting route surveys, geotechnical analyses, 
hydraulic survey/analysis, geometric studies and reviews, preparing Bridge Condition Reports, 
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans, 
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and 
Project Reports (Categorical Exclusion projects only).   
 
This work may include data collection, cost estimates, traffic management analysis, crash 
analysis, development of alternative alignments, preparing environmental and hazardous waste 
documents, infrared testing of bridge decks, and all other related work required to produce the 
necessary Phase I documents and reports.  This work could include amending or updating 
existing Project Reports. 
 
Projects may include public involvement. Public involvement may include coordinating and 
leading stakeholder meetings, public informational meetings and public hearings, preparing 
exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties and evaluating and 
incorporating comments from those meetings into a report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, structure plans, roadway plans, and any other related work required 
to complete plans, specifications, and estimates as necessary. 
 
The various proposed projects may consist of ADA improvement plans, simple roadway patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing and/or new roadway projects. 
 
The Consultant’s work may also include QC/QA plan reviews of pre-final contract plans, 
developed by others, with an emphasis on constructability. 
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware. All files produced for projects under this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
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boring logs, location design reports, and other information deemed applicable to the Consultant’s 
work.  
 
The Consultant’s statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this contract is $750,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings and public hearings; organizing work groups and 
press conferences; stakeholder meetings; drafting press releases and property owner 
contact letters, etc. 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work of structure plan preparation documents (must be an 
Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

• The person who will perform/supervise the pre-final contract plan reviews of plans developed 
by others (resumé must indicate a background that has adequate plan review experience 
with an emphasis on constructability). 
 

  

Professional Transportation Bulletin 195 153 Published: Thursday, February 6, 2020



 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Typical) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-98-009-04, Realignment of IL 162 at IL 157 in Glen Carbon, Phase II Engineering 
Services, Madison County, Region Five/District Eight. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 5, 2020 at 1:00 PM at the Region 
Five/District Eight office in Collinsville. 
 
This project consists of the realignment of the offset intersection of IL 162 and IL 157 in Glen 
Carbon.  The west leg of IL 162 shall be realigned to the south to align with the existing east leg 
of IL 162 creating a traditional four-legged intersection with traffic signals.   
 
The following structures are included in this project:  
• S.N. 060-0087(E) 0229(P): IL 157 over Judy’s Branch 
• S.N. 060-7003 (P): Bike Trail over Judy’s Branch 
• S.N. 060-0241 (P): IL 162 over Judy’s Branch 

 
Phase II engineering services required for this project include preparation of Type Size and 
Location (TS&L) drawings and final Plans, Specifications & Estimates (PS&E). Additional items 
include but are not limited to geotechnical review, ongoing public involvement, maintenance of 
traffic plans, drainage plans, storm water pollution prevention plan, erosion control plans, traffic 
signal plans, roadway lighting plans, supplemental surveys and all other necessary related work 
to complete Phase II. 
 
Items to be provided from the Phase I engineering services include a Project Report with a 
detailed environmental summary, land surveys, geometric studies, preliminary plan, profile, and 
cross section work, traffic management analysis, Intersection Design Study, utility coordination 
and correspondence, public involvement associated with a Context Sensitive Solutions project, 
Bridge Condition Report, and all other work associated with the approved Project Report.  Any 
Phase I items that are revised as a result of Phase II design process shall be amended as a part 
of the Phase II contract.  
 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use  5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $14,000,000.  The completion date for this 
contract will be 60 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past four (4) years by members of the Consultant’s current key personnel 
as listed above. The Statements of Interest must list no more than ten (10) applicable projects.  
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Highway: Advanced Typical)  
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address through 
the Engineering and Prequalification Agreement System (EPAS).  
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 Job No. P-98-003-21, Various Phase I/II Survey Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 22, 2020 at 10:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Engineering services are required for performing topographic surveys and hydraulic surveys 
throughout District Eight. The Consultant’s work may include land surveying to establish the 
existing centerline alignment for projects, land surveying to measure and record all topographic 
features along specific routes, land surveying to create three dimensional models for highway 
design projects, land surveying to monument, preserve and restore important land survey 
monuments and land surveying to locate right of way, record research, preparation of, and 
recording of monument records. The Consultant’s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant’s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant selected for this project shall be required to process 
their field data and submit their data in an electronic format while adhering to all IDOT’s standards. 
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while 
conducting the field survey and shall be required to submit all original field notes upon completion 
of said surveys.  
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 
 
The department will provide alignment information and horizontal and vertical control (if 
applicable), existing microfilm information and general survey requirements for each project. 
The Consultant’s statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Proximity of firm to project location 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing projects requirements 15 

 
It is anticipated this contract will include approximately ten (10) to twenty (2)0 such surveys. The 
estimated engineering fee for this project is $400,000.  The completion date for this contract will 
be 48 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will perform/supervise the work in the area of surveying (must be an Illinois 
Licensed Professional Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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 Job No. P-98-028-20, Various Phase I/II Land Surveying Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on April 29, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II land surveying services are required for various projects in District Eight.  Work orders 
under a blanket agreement will be negotiated and authorized by the department on an as-needed 
basis.  All work for this project may be in either English or metric.  
 
The Consultant's work is anticipated to consist of performing land surveying services for Land 
Acquisition projects.  This may include land surveying to reference the highway centerline to 
public land lines, land surveying to locate boundaries, record research, preparation and recording 
of monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of way 
survey plats or maps, centerline plats, corridor protection maps and excess right of way parcel 
plats. The Consultant's work may include right of way staking and designing proposed right of 
way for acquisition.  The work performed shall comply with the department’s Land Acquisition 
Manual and with District Eight’s standards, guidelines and procedures.   
 
The Consultant's work may include performing route surveys, hydraulic surveys, topographic 
survey, and horizontal and vertical control surveys for highway design projects in District 
Eight.  The work performed must comply with the Department’s and District’s standards and 
guidelines. 
 
The Consultant's work may also include performing land surveying services to assist the Plats 
and Plans Unit, at the District Eight Office, in Collinsville.  This may include work as a Land Survey 
Project Manager, which would consist of the management and review of right of way survey 
projects as prepared by other Consultants for the department. This may also include providing 
other technical support, as-needed, to assist the Plats and Plans Unit. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or subconsultant.  The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The department will provide alignment data, title commitments, former construction plans, existing 
right of way information and proposed right of way requirements for each project, when available. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of the project manager for all aspects of the work 

documents (must be a licensed Illinois Professional Land Surveyor). 
 

• The person who will be in direct supervision and control of the land survey work (must be a 
licensed Illinois Professional Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be a licensed Illinois Professional Land Surveyor with adequate experience). 
 

• The person who the firm plans to assign in the District Eight Office as the Land Survey Project 
Manager (must be an Illinois Licensed Professional Land Surveyor).  This person must be 
experienced in the use of Microstation/Power Geopak and the preparation of Plat of 
Highways and legal descriptions for District Eight. 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job. No. P-98-029-20, Various Phase I/II Engineering Services, Various Routes, Various 
Counties, District Eight/Region Five. 
 
This project required 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2020, at 10:00 AM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required but not limited to all work associated with the 
complete preparation of plans, special provisions, and estimates for highway lighting, high mast 
light towers, traffic signals, and/or intelligent transportation system (ITS) projects throughout 
District Eight.  Additional engineering services for plan development or review for other needs of 
the Bureau of Operations may also be required.  The proposed projects may consist of installation 
of new high mast light towers, replacement highway lighting facilities, new traffic signals, 
modification and modernization of existing traffic signals and/or ITS systems, system interconnect 
design, emergency contract plans, and contract maintenance plans.  Work may also include the 
review of plans, special provisions, and contract documents which relate to electrical, lighting, 
and traffic signal work as well as site inspections, field measurements, performing all design 
functions and calculations, including time space diagrams where traffic signals are to be 
interconnected, the analysis of field problems, and site visits. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  
 
Lighting oversight and lighting design by the same Consultant or one of their subconsultants on 
the same project are prohibited. 
 
The department will furnish the Consultant with any available project reports, plans, traffic 
volumes, crash data, topo survey, and contract documents necessary to complete the work.  The 
Consultant is responsible to furnish their own design documents including all lighting ad electrical 
design guides and all electronically available IDOT specifications and policy documents.  
 

The Consultants Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for these projects may range from $50,000 to $7,000,000.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.   The estimated engineering fee for this project is $250,000.  The completion date 
for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work documents 

(must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be a graduate Electrical 
Engineer or an Illinois Licensed Professional Engineer with adequate roadway lighting 
experience work, traffic signal and/or ITS design, modification, modernization, and sufficient 
technical ability). The Project Engineer shall also have working knowledge and extensive 
experience in IDOT Region Five/District Eight. In addition, the staff performing this work must 
be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

must be an Illinois Licensed Professional Engineer with adequate lighting plan review 
experience. 

 
Statements of Interest must also include the Consultant’s relevant highway lighting, traffic signal, 
and ITS projects completed by the firm for IDOT Region Five/District Eight within the past five (5) 
years by the key staff members listed in the Statement of Interest.  Do not include more than ten 
(10) completed applicable projects. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Lighting: Typical) 
 
Special Studies (Lighting: Complex) 
 
Special Studies (Traffic Signals) 

 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  

Professional Transportation Bulletin 195 162 Published: Thursday, February 6, 2020



 

 Job No. P-99-003-20/D-99-058-17, I-64 Washington Co to I-57, Phase I/II Engineering 
Services, Jefferson County, Region Five/District Nine. 
 
This project may contain Federal Funds. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035.  
 
The Consultant selected for this project and all subconsultants the prime Consultant will be using 
are scheduled to attend an initial meeting on April 28, 2020 at 10:00 AM at the Region 
Five/District Nine office in Carbondale. 
 
Phase I and II Engineering Services are required to perform work associated for the rehabilitation 
of I-64 from the Washington County line to I-57 in Jefferson County.  Rehabilitation of I-64 includes 
new pavement, possible drainage improvements and BSMART work to eight structures.  
 
Phase I is expected to include the preparation of a Project Report (anticipated to be a categorical 
exclusion), a Traffic Management Plan (TMP), a location/drainage study, environmental impacts 
and coordination, data collection, cost estimates, crash analysis, pavement design, typical 
sections, and pickup surveys as needed.  
 
Phase II is expected to include preparation of contract plans, quantities, specifications and cost 
estimates. Included will be roadway plans, BSMART plans, typical sections, drainage plans, 
erosion control plans, pavement marking plans, cross sections, detailed staging plans and special 
details.  Phase II will also include any ongoing environmental coordination as needed.   
 
This project is anticipated to be completed using 3D modeling utilizing Bentley’s PowerGeopak 
V8i Select Series 4 with Open Roads Technology or Open Roads Designer in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling, and Deliverables Manual. 
 
The department will furnish traffic and crash data, existing right-of-way plans, bridge inspection 
results, and available as-built/existing construction plans. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past Performance in Project Categories 10 
Proposed Staffing from Prime and any subconsultants 30 
Proximity of firm to project location 8 
Proposed DBE use 2 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The current estimated construction cost for this project is $48,000,000.  The completion date for 
this contract will be 60 months after authorization to proceed.  A planned Supplement for Phase 
II will be done near the completion of Phase I. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who is 
directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional Land 

Surveyor). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Simple) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-99-015-20/D-99-037-20, IL 154 at Rend Lake, Phase I/II Engineering Services, 
Franklin County, Region Five/District Nine. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2020 at 10:00 AM at the Region 
Five/District Nine office in Carbondale. 
 
Phase I and II Engineering Services are required to perform work associated for the 
reconstruction of the bridge carrying IL 154 over Rend Lake and the addition of a multi-use path 
along IL 154 for 1.6 miles from Larry Foster Parkway to Fitzgerrell Park Road in Franklin County. 
 
Phase I is expected to include the preparation of a Project Report anticipated to be a Federally 
Approved Categorical Exclusion, vertical and horizontal alignments including a 
possible substantial grade raise at the bridge, Bridge Condition Report, Hydraulic Report, Type, 
Size and Location (TS&L) plan for the bridge reconstruction (S.N. 028-0052), location/drainage 
study, environmental impacts and coordination, data collection, cost estimates, pavement design, 
typical sections, surveys as needed, utility conflicts and relocations, roadway geotechnical studies 
and the preparation of Structure Geotechnical Report (SGR) and geotechnical reports as 
needed.  Public Involvement is expected to include stakeholder and agency coordination, and the 
preparation of exhibits and all other materials for these meetings and coordination with resource 
agencies and/or special interest groups.  
 
Phase II is expected to include preparation of contract plans, quantities, specifications, cost 
estimates and various permits. Included will be final bridge plans, roadway plans including bicycle 
accommodation and full ADA compliance as needed, typical sections, drainage & utility plans, 
erosion control plans, pavement marking plans, cross sections, lighting plans, signing plans, 
detailed staging plans and special details.  Phase II will also include any ongoing environmental 
coordination as needed.   
 
This project is anticipated to be completed using PowerGeopak V8i Select Series 4 utilizing 
Corridor Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting, 
Modeling, and Deliverables Manual for preparation of roadway and structure plans. 
 
The department will furnish traffic and crash data, existing right-of-way plans, inspection reports, 
available structure boring information, alignment, control and available as-built/existing 
construction plans. 
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The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 8 
Proposed DBE use 2 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The current estimated construction cost for this project is $11,000,000.  The completion date for 
this contract will be 60 months after authorization to proceed.  A planned Supplement for Phase 
II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who is 
directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the work in the area of geotechnical analysis and the Structure 

Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer). The 
Geotechnical Services (Structure Geotechnical Reports (SGR)) and Geotechnical 
Services (General Geotechnical Services) prequalification category requirements may be 
completed by the Sub and/or Prime Consultant.   

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be a Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will be in charge of land and route surveys (must be an Illinois Licensed 

Professional Land Surveyor). The Special Services (Surveys) prequalification category 
may be completed by Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highways: Typical) 

Professional Transportation Bulletin 195 166 Published: Thursday, February 6, 2020



 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-99-007-20/D-99-043-15, I-57/64 Interchange at IL 15, Phase I/II Engineering 
Services, Jefferson County, Region Five/District Nine. 
 
This project may contain Federal Funds. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2020 at 10:00 AM at the Region 
Five/District Nine office in Carbondale. 
 
Phase I and II Engineering Services are required to perform work associated for the 
reconstruction of the I-57/64 Interchange at IL 15 in Mt. Vernon, Jefferson County.  The 
interchange type has yet to be determined. 
 
Phase I is expected to include the preparation of a Combined Design Report and Environmental 
Assessment (anticipated to be a Federal Approved CE), interchange geometrics layout, vertical 
and horizontal alignments, a Traffic Management Plan (TMP), preparation of Type, Size and 
Location (TS&L) plans for the bridge replacement (SN 041-0025) and retaining walls, 
location/drainage study, environmental impacts and coordination, data collection, an Interchange 
Design Study (IDS), noise study/report, cost estimates, crash analysis, pavement design, typical 
sections, pickup survey as needed, SUE investigation/coordination, utility conflicts and 
relocations, roadway geotechnical studies and the preparation of Structure Geotechnical Report 
(SGR) and geotechnical reports as needed.  Public Involvement is expected to include (but not 
be limited to) a public meeting, stakeholder and agency coordination, and the preparation of 
exhibits and all other materials for these meetings and coordination with the City of Mt. Vernon, 
resource agencies and/or special interest groups.  
 
Phase II is expected to include preparation of contract plans, quantities, specifications and cost 
estimates. Included will be final bridge plans, retaining wall plans, roadway plans including bicycle 
accommodation and full ADA compliance as needed, typical sections, drainage & utility plans, 
erosion control plans, pavement marking plans, cross sections, lighting plans, traffic signal plans, 
signing plans, detailed staging plans and special details.  Phase II will also include any ongoing 
environmental coordination as needed.   
 
This project is anticipated to be completed using PowerGeopak V8i Select Series 4 utilizing 
Corridor Modeling and shall be compatible with the IDOT Computer Aided Design, Drafting, 
Modeling, and Deliverables Manual for preparation of roadway and structure plans. 
 
The department will furnish traffic and crash data, existing right-of-way plans, inspection results, 
Bridge Condition Report (BCR), available structure boring information, Interchange Type Study 
(ITS), field survey including alignments and available as-built/existing construction plans. 
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The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 8 
Proposed DBE use 2 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 15 

 
The current estimated construction cost for this project is $45,000,000.  The completion date for 
this contract will be 60 months after authorization to proceed.  A planned Supplement for Phase 
II will be done near the completion of Phase I. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who is 
directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the work in the area of geotechnical analysis and the Structural 

Geotechnical Report (SGR) (must be an Illinois Licensed Professional Engineer). The 
Geotechnical Services (Structure Geotechnical Reports (SGR)) and Geotechnical 
Services (General Geotechnical Services) prequalification category requirements may be 
completed by the Sub and/or Prime Consultant.   

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be a Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines including 
water quality, noise, socio-economics and ecology.  In addition, the staff performing this work 
must be identified. 

 
• The person who understands state-of-the-art modern traffic signal systems, including 

knowledge of traffic signal hardware, traffic control equipment, vehicle detectors, traffic signal 
control strategy and communication equipment including radios and fiber optic connections 
(resume must indicate a background that has adequate experience). 
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• The person who will be in charge of land and route surveys (must be an Illinois Licensed 
Professional Land Surveyor). The Special Services (Surveys) prequalification category 
may be completed by Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Location Design Studies (New Construction/Major Reconstruction) 
 
Structures (Highways: Advanced Typical) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. MT-85-001-20, Central Materials Testing and Engineering Services, Bureau of 
Materials. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 6, 2020 at 10:00 AM at the Bureau of 
Materials, 126 East Ash Street in Springfield. 
 
This project requires specialized technical services to perform materials testing and engineering 
services for the Bureau of Materials. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as needed basis. 
 
Testing services are expected to include aggregate, metals and miscellaneous products, Portland 
cement concrete (PCC), and other test methods as assigned. Such testing may include, but is 
not limited to, sodium sulfate soundness, Los Angeles abrasion, and PCC air content and slump. 
Testing is expected to be performed using department equipment and to be performed according 
to department policies and procedures. Test equipment will be provided and maintained by the 
department. 
 
Consultant personnel will be required to conduct his/her work at the Bureau of Materials, located 
at 126 East Ash Street in Springfield. The working schedule for Lab Technicians will be 8:00 a.m. 
to 4:30 p.m. with a 1-hour lunch break between 12:00 p.m. and 1:00 p.m., or as approved by the 
laboratory supervisor. 
 
Engineering services are anticipated to include providing support for investigations and materials 
specification and policy development for the Bureau of Materials. This work may include, but not 
be limited to: 
• Assisting with drafting changes to materials specifications, policy memorandums, and test 

procedures 
• Analyzing test results from various materials laboratories 
• Assisting with monitoring and analyzing data from investigations and/or experimental 

features 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated engineering fee for this project is $2,500,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will serve as Consultant Lab Technicians, those individuals performing 
the testing services, must have a valid Illinois driver’s license, and be capable of lifting 75 
pounds on a continuous basis. Lab Technicians must also be trained in the appropriate areas, 
listed below: 
o For Lab Technicians in the Aggregate Lab, successful completion of CET 020 or CET 

021 prior to starting or within 9 months of start date. Courses are available through Lake 
Land College as part of the IDOT Quality Management Training Program. 

o For Lab Technicians in the PCC Lab, meet the requirements of ASTM C 1077, with 
courses from the American Concrete Institute and the IDOT Quality Management 
Training Program as applicable, prior to starting or within 9 months of start date. 

 
• The person who will perform the duties of Material Investigations Engineer, that individual 

conducting materials investigations and supporting the development of materials policies and 
specifications (must be an Illinois Licensed Professional Engineer). Must demonstrate five 
(5) years of experience with developing materials-related policies and specifications. In 
addition, the individual needs: knowledge of current IDOT policies and practices, good written 
and oral communication skills, and a current, thorough understanding of engineering 
principles and materials testing policies and procedures. 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). Firms interested in submitting for this item that are 
not currently prequalified must establish an account in EPAS so the firms can submit a Statement 
of Interest. Any procedural questions regarding Statements of Interest submittal and to set up an 
account in EPAS may be directed to the Preliminary Engineering mailbox in the Bureau of Design 
and Environment at dot.consultantservices@illinois.gov.   
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 Job No. P-60-001-20, Various Phase I and/or II Electrical and ITS Service Projects,  Various 
Routes, Various Counties, Statewide. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on May 5, 2020 at 1:30 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase I and/or II Engineering, Electrical, and Intelligent Transportation Systems (ITS) Services 
are required for various Truck Parking Information Management Systems, fiber optic design, and 
fiber optic inventory projects throughout the State. Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis.  
 
Phase I work, if required, may consist of preparing project reports (categorical exclusion projects 
only) associated with the design of IDOT Truck Parking Information Management Systems at 
approximately 50 IDOT Rest Area Plaza’s  along with associated fiber optic connections; the 
design of fiber optic network associated with IDOT Broadband funded projects, and the design of 
portions of the Statewide ITS communications network system.   
 
Phase II work, if required, may consist of preparing plan sets, special provisions, and any other 
related design work for  IDOT Truck Parking Information Management Systems at approximately 
50 IDOT Rest Area Plaza’s within Illinois along with associated fiber optic connections; the design 
of fiber optic network construction associated with IDOT Broadband funded projects, and the 
design of portions of the Statewide ITS communications network system.   
 
Other ITS services, if required, may consist of the Fiber Optic Data Entry into Inventory 
Management Software – this project consists of populating the IDOT Fiber Optic Inventory 
Management Software (a 3-GIS product) with supplied fiber optic inventory data. 
 
Consultant personnel shall have a good working knowledge of the department’s Specifications 
for Road and Bridge Construction, Construction Manual, and Bureau of Design and Environment 
Manual, national publications such as the National Electrical Code, OSHA, IES, MUTCD and 
AASHTO guidelines and standards; and IDOT documentation/inspection procedures.  
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware. All files produced during the course of this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use. 
 
The department will furnish the Consultant with any available plan and profiles sheets, data bases, 
field notes, traffic data, agency coordination, existing right-of-way plans, aerial photos, and other 
information that may be necessary. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
It is anticipated that this contract will include approximately three (3) to fifteen (15) different 
projects with estimated construction costs ranging up to $5,000,000. The engineering services 
required may consist of only a portion of the total engineering work on a certain project.  The 
estimated engineering fee for this project is $800,000. The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include:  
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will perform/supervise the work in the area of CADD/GIS data entry of 

fiber optic plan information into the IDOT Fiber Optic Inventory Management Software (3-
GIS). This person will be expected to have proficiency with GIS software such as ArcGIS.  

 
• The person(s) who will assume the duties of Electrical Engineer (must be an Illinois Licensed 

Professional Engineer). 
 

• The person(s) who will assume the duties of an ITS Engineer who may perform/supervise 
any work with network design/architecture 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience). 

 
Statements of Interest must also include the Consultant’s relevant ITS projects completed by the 
firm for IDOT within the past four (4) years by members of the Consultant’s current key personnel. 
Do not include more than five (5) applicable projects. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Special Services (Electrical Engineering) 
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The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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RECURRING NOTICES 
 
 

The following is a collection of past notices kept for historical reference and reminders to 
firms if they wish to navigate through them.   
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STTP S-33 Soils Field Testing and Inspection Course 

 
Course Objectives: This course prepares construction and materials personnel with the basic skills 
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow 
foundations for various structures. This course also describes common geotechnical problems and 
the remedial actions generally used to correct them. 
 
Upon successful completion of the course, students should be able to:  
 
• Determine the field moisture content along with the in-situ wet and (corresponding) dry densities 
• Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD) 

and Optimum Moisture Content (OMC) of a given soil 
• Determine percent compaction and percent of OMC 
• Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer  
• Properly inspect embankment construction 
• Check roadway subgrades and determine undercut and treatment depths 
• Perform inspection and soil testing to verify or establish the adequacy of foundation material for 

box culverts and shallow structure foundations 
 
Successful completion of this course meets consultant eligibility requirements for Department 
prequalification. 
 
Course Materials:  Soils Field Testing and Inspection: Course Reference Manual   
If an updated version is available it will be provided in class. 
Students will need to bring a pencil, calculator and note pad with them. 
 
Enrollment:  Please have one coordinator from your company contact Mr. Paxton Harmon at 217-
524-0634 or preferably by email at Paxton.Harmon@illinois.gov to enroll students in a class.  Each 
student will be put on a waiting list for the class of their choice.  Two to three weeks prior to 
class start the student or coordinator will be contacted with confirmation of enrollment.  If the student 
cannot be enrolled in the class, they will be contacted and asked for their second class choice.    
 
There is no fee for this class at this time.  
 
Schedule:  Each class is three days.  The first day starts at 1:00pm and ends at 4:30pm.  The 
second day starts at 8:15am and lasts until 4:30pm.  The third and final day starts at 8:15am and 
ends around noon. The 2018-19 training schedule is listed below:  
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Class Dates/Location: 
 
 
IDOT District One: Materials Laboratory 
    101 West Center Court 
    Schaumburg, Illinois 60196 
 

• Nov 27-29 
• Jan 8-10 
• Feb 5-7 
• Mar 19-21 

 
IDOT District Three: “The Starved Rock” Conference Room 
    700 East Norris Drive 
    Ottawa, Illinois 61350 
 

• Mar 4-6  

 
IDOT District Six: Chastain Conference Room,  

126 E. Ash Street  
Springfield, Illinois 62704 
 
• Dec 11-13 

 
 

IDOT District Seven: Effingham County Emergency Management Building 
    311 Miracle Drive 
    Effingham, Illinois 62401 
 

• Feb 20-22   
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NOTICE 
2018 Standard Agreement Provisions for Consultant Services 

(SAPCS) 
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office 
after July 1, 2018. 

For contracts advertised on PTB 184 and before – language will be included in the agreement 
overriding the new compensation language in the 2018 SAPCS. 

We encourage the review of the entire SAPCS, the following are significant revisions. 

• All firms are required to notify the department of the loss of a prequalification category
(2.12)

• All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)

• DBE Administration (2.67)
o Subconsultant Utilization Plan will be required with PTB 189 Statements of

Interest (2.24)
• Consultant Compensation (2.90)
• Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services 
July 1, 2018

Professional Transportation Bulletin 195 179 Published: Thursday, February 6, 2020

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Directories/Agreements/Highways/Design-and-Environment/StandardAgreementProvisionsForConsultantServices2018.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Directories/Agreements/Highways/Design-and-Environment/StandardAgreementProvisionsForConsultantServices2018.pdf


NOTICE 
 

February 1, 2019 

Revised Consultant Utilization Plan 

 

The following was added to the first sheet (prime sheet) of the plan for clarification.   

Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the 
advertised goal.  The revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing 
availability and use of each consultant firm participating in this plan and assuring each business 
will perform a commercially useful function in the work of the contract. Justification for the 
revisions must be provided to the department by the Consultant.   
 

The following sheet shows the revision highlighted on the revised page.  
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I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 

subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 

proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 

relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 

Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 

subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 

reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 

for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 

the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 

the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 

Disadvantaged Business _____ percent 

Attached are the signed participation statements forms evidencing availability and use of each consultant firm 

participating in this plan and assuring each business will perform a commercially useful function in the work of the 

contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 

revised Disadvantaged Business _____ percent 

Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 

consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 

work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 

company has provided participation as follows: 

Disadvantaged Business Participation _____ percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 

of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 

SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 

commercially useful function in the work of the contract. 

 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
 

Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 
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NOTICE 
Subconsultant Utilization Plan 

July 01, 2018 
 

The Input for Statements of Interest for each Item has been revised.  Teaming, will now require the category and 
% of work by the team members.  Input will be the same process as subconsultant entry. 

 

Mentor Input stays the same, no changes. 

 

 

 

 

Firm Name 

Firm Name A 

Firm Name B 

Firm Name C 

Firm Name B 

% work By Firm 

Include Number 

NEW NEW 
Qualifications 

Prequal Category 
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To submit the U-Plan, the process will be the same as submitting the Exhibit A.  The U-plan will be 
printed and then attached.  If selected the prime and subs will complete and bring to the negotiation 
meeting.  

 

 

 *6.  Subconsultant Utilization Form 

The utilization form is required for successful electronic submittal.  Please print the form 
and attach below.  The forms are not required to be completed at submittal time.   If 
selected for this Item, the prime firm will be required to Select “View”, then print the 
forms, complete the forms and have any subconsultants complete and provide the forms 
to the Project Manager.  

                         

 

 

The following is an example U-Plan which would be attached.  
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Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 

I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 
subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 
proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 
relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 
Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 
subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 
reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 
for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 
the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 
the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 
Disadvantaged Business _____ percent 
Attached are the signed participation statements forms evidencing availability and use of each consultant firm 
participating in this plan and assuring each business will perform a commercially useful function in the work of the 
contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 
revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 
consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 
work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 
company has provided participation as follows: 
Disadvantaged Business Participation _____ percent 
The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 
of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 
SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 
commercially useful function in the work of the contract. 
 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
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Subconsultant/DBE Participation Statement 

Subconsultant Name DBE  
 

Category(ies) of work Estimated 
% 

FIRM ABC Yes Surveying 10 
 
The undersigned certify the information included herein is true and correct, and if the subconsultant firm listed 
has agreed to perform a commercially useful function in the work of the Prequalification Category listed above 
and to execute a contract with the Prime Consultant.  The undersigned further understands no changes to this 
statement may be made without prior approval from the Managing office, (District/Bureau) and complete and 
accurate information regarding actual work performed on this project and the payment therefore must be 
provided to the Department.  
 
 

   
Signature for Prime Consultant  Signature for Subconsultant 

 

Date        Date       
 
Contact Person        Contact Person       
 
Title        Title       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
Phone        Phone       
 
Email Address        Email Address       
 

 
  

Consultant's Utilization Plan   
PTB # XXX Item # XXX 

Advertisement DBE Goal XX 
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Subconsultant/DBE Participation Statement 

Subconsultant Name DBE  
 

Category(ies) of work Estimated 
% 

XYZ No Roads and streets 3 
 
The undersigned certify the information included herein is true and correct, and if the subconsultant firm listed 
has agreed to perform a commercially useful function in the work of the Prequalification Category listed above 
and to execute a contract with the Prime Consultant.  The undersigned further understands no changes to this 
statement may be made without prior approval from the Managing office, (District/Bureau) and complete and 
accurate information regarding actual work performed on this project and the payment therefore must be 
provided to the Department. 
 
 

   
Signature for Prime Consultant  Signature for Subconsultant 

 

Date        Date       
 
Contact Person        Contact Person       
 
Title        Title       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
Phone        Phone       
 
Email Address        Email Address       
 

 

Consultant's Utilization Plan   
PTB # XXX Item # XXX 

Advertisement DBE Goal XX 
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NOTICE 
Compensation 

 
Effective 08-03-17 

 
All future projects, beginning with PTB 185, will utilize the following: 
 
 
Salary Cap:  Use a salary cap of $75 for all classifications for negotiations and in determining 
the contract upper limit.  Utilize the actual salary rate of employees for invoicing. 
 
Cost Plus Fixed Fee (CPFF) method of compensation 
 
CPFF formula: 

Compensation = DL+DC+OH+FF 
 
Where Fixed Fee (FF): 

For Prime Agreements is: 
(0.33+ R)DL+%DL=FF 
 
%DL = 10% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.33 + R)DL 

 
Note:  The Total Fixed Fee cannot exceed 15% of DL + OH unless expressly stated 
in the advertisement.  For Prime Consultants, the Total Fixed Fee includes the 
Subconsultant %DL. 

 
Where: 

R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 

 

Escalation Rate: 

The percentage used to project the consultant’s current hourly rate throughout the life of the 
project to account for future raises will be 2% per year.  
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Notice 
Consultant Invoicing 

11-17-16

The Department makes every effort to expedite the processing of engineering consultant 
invoices for payment.  However, before the Department can process invoices for 
payment, the consultant must have a current Certificate of Insurance on file.  The 
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement 
Provisions for Consultant Services. 

Listed below are possible causes for payment delay: 

1. Either no certificate of insurance on file or it has expired.
2. The limits of coverage are insufficient.
3. The failure to show the Department as Additional Insured and Certificate Holder.
4. The failure to provide a 30-day cancellation notice.

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of 
insurance coverage.  Included on the form should be a statement indicating the Illinois 
Department of Transportation, its officers and employees are named as an Additional 
Insured for General Liability.  In addition, the Certificate Holder should be shown as: 

Illinois Department of Transportation 
Bureau of Design and Environment 
2300 S Dirksen Parkway 
Springfield, IL  62764 

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate 
Details.  The certificates should be updated annually with the SEFC renewal and if the 
certificate expires between renewals, then an Amend to the SEFC is required. 
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NOTICE 

Statements of Interest Rating Criteria in Advertisement 

November 10, 2016 

There is an addition to the advertisements.  To comply with 23 CFR Part 172, 
Procurement, Management, and Administration of Engineering and Design 
Related Services the items are required to show the criteria used in the review of 
the Statements of Interest.   

A chart similar to the following will be included for each item on the bulletin.  The 
Rating Description and weighted percent will vary for each item. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted 
% 

Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use 
The firms experience with required  project work 0-30

Firms understanding/method of accomplishing project 
requirements 

0-30

Specific project information, not covered by the descriptions above 0-30
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NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 
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NOTICE  

IDOT Prequalification Letter  (5-5-16) 

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body 
of the letter contains the fiscal year approval date. 

 If the firm was not approved, there isn’t a letter. 

 

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement 
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 
2015.   

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be 
given an additional six months from this date to submit the applicable portions of the "Statement of Experience 
and Financial Condition" (SEFC) to remain prequalified.  

SEFC ID 2 would not have a letter, firm was not approved 

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.   

SEFC ID 4 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.     

The IDOT prequalification approval letters: 

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted 
for the fiscal year ending (date specific to the firm’s fiscal year end date). Your firm's total annual transportation fee 
capacity will be (determined as noted in the BDE Manual Chapter 8). 

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%) 
are approved on a provisional basis.  The rate used in agreement negotiations may be verified by our Office of Quality 
Compliance and Review in a pre-award audit. 

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS) 
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be submitted within 15 calendar days of the 
change and be submitted through the Engineering Prequalification and Agreement System (EPAS). 

 

134.2 1 
 

2 
 

3 
 

4 

NO LETTER 
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit 
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified. 

The last paragraph is saying your firm is prequalified for one year  based on the firm’s fiscal year and to remain 
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition" 
(SEFC) within 6 months.  IDOT is giving the firm time to gather and complete information; we don’t expect the firms to 
be able to submit data immediately. The firm remains prequalified during this six month grace period.  Once the data is 
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a 
category and makes a determination.  If there is not submittal by the due date, the firm is automatically listed as not 
approved.  
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NOTICE 
List of Prequalified Consultant Firms 

May 05, 2016 

IDOT provides a listing of prequalified consulting firms on the IDOT website, under Engineering, 
Architectural Professional Services    

This list is typically updated weekly, and is based on the most recently approved SEFC application.  

Information has been added to the website to help clarify: 

Prequalification 

All engineering, land surveying, and architectural consultants interested in providing services to 
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT 
prequalifies architectural and/or engineering consultants in multiple transportation categories of 
service. Prequalification is based on the firm’s and the individual’s professional experience and 
qualification. Annual updates to statements of experience and financial condition must be 
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS 
535/1). 

There are approximately 400 firms prequalified with IDOT that are able to submit statements of 
interest on engineering, land surveying and architectural project advertisements. Updated 
every Friday, the List of Prequalified Consultants,  List of Prequalified DBE Consultants and 
List of Prequalification Categories without a DBE firm, provides the firm name, address, DBE 
status, contact person, phone number, fax number and prequalified IDOT category or 
categories.  The list posted is from the firms last approved Statement of Experience and Financial Condition. Firms 
with information in for review may have additional prequalification categories or may not have all 
the prequalification categories listed.  Firms can track the progress of their Statement of 
Experience and Financial Condition review by viewing Status Column and the Category Column 
in EPAS. 

Firms are encouraged to monitor their prequalification status in EPAS. 

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the 
review of the application has not been completed.  The Financial Portion is under review. The review of the 
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.   
Once the status column says APPROVED, the entire review is complete. 
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At Ranking Complete, SEFC ID 5555, the firm can view their status of  the proposed prequalification 
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.  

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on 
the website.  In this example, the firm  was prequalifed in Special Studies-Pump Station and the 
prequalification for the category shows on the website.  The firm is not currently prequalified in pump stations 
and it is not showing on the website because the firm’s application is under review.   The firm would not be 
prequalfied for the category and would not be considered for items requiring Special Studies – Pump Station. 

Information on website: 

EXAMPLE FIRM 

SEFC ID 5555 

SEFC ID 4444 

EXAMPLE FIRM 

124 

125 
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If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.  

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of 
the category.  

At this point, the firm is prequalified in Location Drainage, and Construction Inspection. 

The firm is not prequalified in Sanitary. 

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified 
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified. 

A reminder to firms, only one active application at a time is allowed.  If there are necessary revisions needed 
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms 
prequalification status send an e-mail explaining the situation.  Once IDOT has completed the review, go to 
EPAS select amend and make the necessary revisions. 
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Navigating the web-site for Engineering Consultant Firms 

This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms. Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index 

The tabs for Prequalification, Bulletin, etc. contains additional information for Consultant Engineering 
firms doing business with IDOT.  There is a substantial amount of useful information; the following 
descriptions are only a portion of the data located here.  

• Prequalification has a description of all prequalification categories, a current listing of all
prequalified firms & the EPAS instruction manual for completing the SEFC & SOI.

• Bulletin has the most current PTB displayed and schedule for upcoming PTB’s.
• Statement of Interest  tab has the required forms for submitting a SOI
• Compliance & Admin contains information for selected firms such as, process to execute an

agreement, the necessary forms, administrating a project (invoicing, closing out) and general IDOT
policies.

• We encourage firms to select the Stay Connected and subscribe to the Engineering Consultant
Subscription Service.  The department uses this service to keep firms informed.
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The resources page is also very useful. Resources 

The Archives have past Professional Transportation Bulletins and the listing of selected firms 

The Forms contain all IDOT forms.  The Consultant Forms are located under “D” and then Design and 
Environment.   
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: Stay Connected

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the 

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice 
Reminder for Payroll Rate Submittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms.  Use the latest forms on the website under Resources: Design and Environment

Additional Information for the Cost Estimates and Consultant Services is available on the 
website, under Compliance & Administration
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

• The firm managing the Team/Project, i.e. the lead firm;
• The Firm invoicing (typically the lead firm);
• The firm responsible for each prequalification category (must be prequalified in the

category of work the firm is performing);
• Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of Interest through 
Teaming
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Notice for Mentor-Protege: 

Available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See The Mentor Protege for Engineering Consultants
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NOTICE 

2-26-13

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 

Professional Transportation Bulletin 195 203 Published: Thursday, February 6, 2020

https://www2.illinois.gov/idol/pages/default.aspx


Professional Transportation Bulletin 195 204 Published: Thursday, February 6, 2020



Notice 
For 

Department Manuals, Memorandums, & Rules 

The following is available on our website under the Resources Link 

Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 

To order go to Manual Sales
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NOTICE 
DBE FIRMS AND PROJECT GOALS 

The firms noted as DBE on the List of Pre-qualified Consultants on IDOT’s website 
are firms certified as a DBE in specified areas.  List of Prequalified Firms.  

It is the responsibility of all prime consultant firm to go to the Illinois Unified 
Certification Program web site to verify the subconsultant is certified as a DBE in the area of 
work the sub will be performing on a specific project. Only the established pre-qualified areas of 
work the DBE firm is prequalified and certified in as a DBE will be considered toward the project’s 
DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) is 
verified for DBE certification.  

If you have any questions on DBE certification, please contact the Office of Business and 
Workforce Diversity. (217) 782-5490 
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. 
The Department is required by law to require this number from all parties contracting with 
the State of Illinois. If your firm currently does not have an IDHR number the application 
form may be obtained from the IDHR web site link: IDHR.  Information may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 
(TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 
15 employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, 
or renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration 
will be valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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Notice 
Documentation of Contract Quantities Class 

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have 
been administered by the University Of Illinois - Illinois Center for Transportation, and is  
current ly coordinated by Greg Renshaw, PE.  The Illinois Center f o r  T r a n sp o r t a t i o n  
( ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of 
Illinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be 
through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will 
be required at the time of registration.  

Greg Renshaw, PE can be contacted at g r e n s h a w @ i l l i n o i s . e d u ,  p h o n e  
( 2 1 7 ) 3 0 0 - 6 3 7 5 . Course and retest dates typically take place from November through 
April. 

For consultant and local agency enrollment, as well as answers to frequently asked 
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of I training 
website http://ict.illinois.edu/outreach/documentation-training/ 

Typically, in late September/early October the class schedule for the next 
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can 
sign up for an automatic email reminder via ICT’s website (see “Join Notification List”) 
whenever new information is 
posted on their website. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

LAKELAND COLLEGE TRAINING COURSES 
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 

https://www.nhi.fhwa.dot.gov/default.aspx 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 

http://www.ntionline.com 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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