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IMPORTANT NOTICE 
 

Professional Transportation Bulletin Revisions  
 

Selection Date: October 21, 2020 
 
 

The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: Thursday, August 13, 2020 
 
• Item 19: 

 
o If the key personnel do not have an Iowa Professional Engineer License, they will 

have six (6) weeks from the date of selection to secure the proper licensing. 
 

o After all responses have been evaluated, firms may be asked to do presentations 
during the week of October 19, 2020. 

 
 
• Item 38: Included the estimated engineering fee.  
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CONTACT INFORMATION 
 

State of Illinois 
 

Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois 
Department of Transportation as authorized by Section 15-1 of the Illinois Procurement 
Code, 30 ILCS 500/15-1.  
 
It is available on the IDOT’s website: Engineering, Architectural & Professional Services  
 
Professional Transportation Bulletin 

The Professional Transportation Bulletin (PTB) Contains information pertaining to the 
advertisement for offers of interest for professional services for the Department of 
Transportation’s projects.  

 
Questions concerning this Bulletin should be directed to: 

E-mail: DOT.ConsultantServices@illinois.gov   
Or mailing address: 

Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 

Regional/District Contact information (view map of regions) 
 
Region 1: Mr. Anthony Quigley  Region 2: Mr. Masood Ahmad 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

 
Region 3: Mr. Kensil Garnett  Region 4: Mr. Jeffrey Myers 
District 4 
401 Main Street 
Peoria, IL 61602 

District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
126 East Ash St. 
Springfield, IL 62704 

District 7 
400 West Wabash 
Effingham, IL 62401 

 
Region 5: Mr. Keith Roberts (acting)  
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 

District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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TENTATIVE SCHEDULE 
 

For Professional Transportation Bulletins 
 
 

ACTIVITY PTB 198 PTB 199 PTB 200 PTB 201 PTB 202 PTB 203 

 
PUBLISH PTB 

 
11/05/20 02/04/21 05/06/21 08/05/21 11/04/21 02/03/22 

 
**STATEMENTS 
OF INTEREST 

DUE 
 

12/03/20 02/25/21 05/27/21 08/26/21 12/02/21 02/24/22 

 
SELECTION 

MEETING 
 

01/27/21 04/21/21 07/21/21 10/20/21 01/26/22 04/20/22 

 
** Statements of interest for the current PTB 197 must be RECEIVED between: 

 
Publish Date 08/06/20 & 08/27/20 (12:00 P.M. NOON) 

 
Statements of interest received after 12:00 p.m. WILL NOT be considered. 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation 
Bulletins. 
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NOTICES 

The following are changes, updates, or information that the department wishes to share 
with firms.  

Negotiation Information Site ............................................................................................ 7 

Prequalification Updates ................................................................................................. 8 

SEFC Application Changes ...........................................................................................11  
Landscape Architect ......................................................................................................12 

Mileage Reimbursement ...............................................................................................13 

Specialty Categories .....................................................................................................14 

Exhibit B ........................................................................................................................15 

Salary Cap ....................................................................................................................16 
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NOTICE 
 

Negotiation Information Site 
 
 

To view the most current negotiation meeting information on particular advertised items 
please navigate to the IDOT website under the “Bulletin” tab: Negotiation Information. 
This information has not been finalized and is subject to change.  It is strongly 
recommended that firms check this site daily for updates.  
 

 
The following is a list of items for the current PTB and the respected district/bureau 
advertising them:  
 
Region 1 
Anthony Quigley  
• District 1 

- Items 1 – 15 
 
Region 2 
Masood Ahmad  
• District 2 

- Items 16 - 20 
• District 3 

- Items 21 – 22 
 
Region 3 
Kensil Garnett  
• District 4 

- Items 23 - 25 
• District 5 

- Items 26 – 31 
 
Region 4 
Jeffrey Myers  
• District 6 
- Items 32 - 33 

• District 7 
- Item 34 - 35 

Region 5 
Keith Roberts (acting) 
• District 8 

- Items 36 - 42 
 
Bureau of Airport Engineering 
Holly Bieneman 
- Item 43 

 
Bureau of Operations 
Amy Eller 
- Items 44 

 
Bureau of Railroads 
John Oimoen 
- Item 45 - 46 
 

 

 
 

Link to site 
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NOTICE 
Prequalification Updates 

Effective: July 31, 2020 

The department has updated our “Description and Minimum Requirements for 
Prequalification for Engineering, Architectural & Professional Services”. 

The following is an overall summary of what changes were made, and what the steps 
will be in order to comply with the requirements.  

Changes 
1. Reformatted the document, added a table of contents
2. Added definition to what is considered a specialty

Following categories had edits to them: 

Airports 
3. Planning & Special Services:  Adjustments - renamed to “Master Planning/

Airport Layout Plans (ALP)”, ADDED to the requirements
4. Design:  Adjustments were made to the requirements
5. Construction Inspection:  ADDED to the requirements
6. Design: Complex Electrical:  BRAND NEW category!
7. Construction Inspection: Complex Electrical:  BRAND NEW category!

Special Plans 
8. Traffic Signals:  ADDED to the requirements
9. Lighting: Typical:  Rewritten
10. Lighting: Complex:  Rewritten
11. Pumping Stations:  ADDED to the requirements (support staff required)
12. Within EPAS, you will notice that instead of “Special Studies”, Traffic Signals, Lighting

(typical and Complex) and Pumping Stations will be under “Special Plans”.  This was
a fluke within EPAS and will now coincide with the requirements and how it is
categorized.  No action is needed, this is strictly a FYI noting the change when you
see it in EPAS and the approval letters.

Location Design Studies 
13. New Construction/Major Reconstruction:  Removed requirement of an Illinois Licensed

Structural Engineer 

Environmental Reports 
14. Removed page references of the EPAS Manual

Transportation Studies 
15. Railway Planning:   BRAND NEW category!
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Special Services 
16. Surveying:  ELABORATED on requirements 
17. Aerial Mapping/LiDAR: Split up Aerial Mapping and LiDAR,  Adjustments were made 

to the requirements,  Rewritten, see decision tree for action to take   
18. Mobile LiDAR:  BRAND NEW category! See decision tree for action to take   
19. Electrical Engineering:  ADDED to the requirements (support staff required) 
20. Mechanical Engineering:  ADDED to the requirements (support staff required) 
21. Sanitary Engineering:  ADDED to the requirements (support staff required) 
22. Architecture:  ELABORATED on requirements (“…Schools, offices, courthouse, etc. 

are not considered for this category…”) 
23. Hazardous Waste: Simple:  Adjustments were made to the requirements 
24. Hazardous Waste: Advance:  Adjustments were made to the requirements 
25. Public Involvement:  ADDED new category! See decision tree for action to take   
26. Project Controls:  ADDED new category! 
 
Key Dates 
• October 2020: the changes will be hopefully implemented in EPAS so firms can 

reapply/apply as needed, as of right now the new questionnaires are not in EPAS.  
We will send out an email through our subscription service notifying firms.  

• February 4, 2021: new categories can be advertised on PTB 199. 
• June 30, 2021: SEFC’s that are due for those firms who have a fiscal year ending 

date of 12/31/2020, IF a NEW SEFC is required be sure to comply with the new 
requirements when updating/applying for prequalification categories.  Please review 
our EPAS Manual Section 7: When and What to Submit: Start New; Renew; or 
Amend. 
 

  
If you have any questions, please email our mailbox: 
DOT.ConsultantServices@illinois.gov    
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The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 

27. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  

28. The electronic overhead chart option was removed. 
 

29. The “N/A” option from all four questions in the financial screen was removed.  From 
here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  
  

30. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment 
used to be combined, and now will be submitted as a separate attachment. 
 

31. There are two more attachments added under Question 3: (1) Compensation 
Analysis and (2) Bonus Data.  These are REQUIRED to be submitted.   
 

32. A brand new question has been added under Question 4: Does your firm have 
multiple rates?  If this option is utilized, you must enter at least two different types 
of rates within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  

Professional Transportation Bulletin 197 10 Revised: August 13, 2020

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/EPAS%20Instruction%20Manual.pdf
mailto:DOT.ConsultantServices@illinois.gov
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index#Connect
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index#Connect


NOTICE 
 

SEFC Application Changes 
 

Effective: April 10, 2020 
 
 

The following changes were implemented to the EPAS system on Friday, April 10, 2020.  
These changes are primarily for the Financial Screen within the SEFC application. 
 
Under the “Corporate Financial” screen within the SEFC application the following 
changes were implemented:  
 
1. Previously had a “Prevailing Rate Schedule” option, this was removed. 
  
2. The electronic overhead chart option was removed. 

 
3. The “N/A” option from all four questions in the financial screen was removed.  From 

here on out you will have to answer yes/no to all four questions.  These four 
questions are required to have answers and have a * indicating so. You will get an 
error message when you try to submit if you did not answer all four questions.  

  
4. Under Question 3, the Overhead Rate and Certificate of Indirect Cost attachment used 

to be combined, and now will be submitted as a separate attachment. 
 

5. There are two more attachments added under Question 3: (1) Compensation Analysis 
and (2) Bonus Data.  These are REQUIRED to be submitted.   

 
6. A brand new question has been added under Question 4: Does your firm have multiple 

rates?  If this option is utilized, you must enter at least two different types of rates 
within the table provided.  

 
Under the “Corporate Details” screen within the SEFC application the following changes 
were implemented:  
 
1. Under ownership questions, the “Registration Number” and “Registered State” fields 

were removed.   
 

2. Once the SEFC application has been submitted, there will be a time stamp at the top 
indicating when your firm submitted the SEFC application.  This will only populate for 
SEFC applications that have been submitted after these changes were implemented.  

 
The EPAS Manual has been updated to reflect these changes.  If you experience any 
issues or have any questions, please contact us at: DOT.ConsultantServices@illinois.gov.  
 
STAY CONNECTED: IF you are not subscribed to our subscription list please subscribe. 
This is how we share information, updates to systems, bulletins, press releases etc.  
Instructions are posted on the IDOT website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index#Connect  
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NOTICE 
 

Landscape Architect 
 

Effective: January 1, 2020 
 
 

Within our current requirements for the prequalification category of Landscape 
architecture “…Minimum personnel requirements for prequalification are one Illinois 
Licensed Landscape Architect, Illinois Licensed Architect, and/or an Illinois Licensed 
Professional Engineer..”.  As of January 1, 2020 the Illinois Landscape Architecture Act of 
1989 is sunsetting, and it will not be possible to be an Illinois Licensed Landscape Architect 
on and after January 1, 2020.  
 
Therefore, to pursue this category on or after January 1, 2020 one of the following is 
mandatory as the minimum personnel requirement for Landscape Architecture, until the 
Act is reinstated:  
 

• one Illinois Licensed Architect with training and experience in landscape 
architecture and support staff; and/or  
 

• one Illinois Licensed Professional Engineer with training and experience in 
landscape architecture and support staff; and/or  

 
• one individual who can demonstrate that s/he was an actively licensed Illinois 

Registered Landscape Architect on December 31, 2019, and/or  
 

• one individual who, through documentation satisfactory to the Department, 
demonstrates the individual has: graduated from a landscape architecture program 
accredited by the Landscape Architecture Accreditation Board; has two years of 
professional experience in landscape architecture practice as formerly defined and 
required in the Illinois Landscape Architecture Act of 1989 and 68 Illinois Admin. 
Code 1275.30 (repealed January 1, 2020); and  has achieved a passing score on 
all Sections of the Landscape Architect Registration Examination (L.A.R.E.) 
administered by the Council of Landscape Architectural Registration Boards 
(CLARB). 

 
If your firm is already prequalified in Landscape Architecture no action is needed, but 
please ensure that your firm can meet one of the above future requirements when a New 
SEFC is required (i.e., when categories are re-reviewed).  
 
If you have any questions please email: DOT.ConsultantServices@illinois.gov.  
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NOTICE 
 

Mileage Reimbursement 
 

Effective: January 1, 2020 
 
 

The Governor’s Travel Control Board announced a decrease in mileage reimbursement 
for personal vehicle use from 58 cents per mile to 57.5 cents per mile effective January 
1, 2020.  
  
For additional information about travel, please go to: 
http://www.illinois.gov/cms/employees/travel/pages/default.aspx  
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NOTICE 
 

Specialty Categories 
 

Published: Thursday, November 7, 2019 
 
 

The Engineering Prequalification Agreement System (EPAS) has a “Specialty Category” 
as one of the Prequalification Category choices when becoming prequalified.   
 
The Specialty Category option is to be used for a select few specialties the department 
utilizes for our transportation projects.  
 
These categories consist of: 
 

• Value Engineering  
• Underwater Bridge Inspections 
• Public Involvement * 
• Bridge Painting Inspections, and 
• Steel Fabrication Inspections 

 
Firms which submit for the specialty category and do not fall into the list above will be 
denied qualification with the department.    
 
* As of July 31, 2020 this category will be established within EPAS.  The category should 
be open for application in October 2020.  Until then it will be allowed to be a specialty till 
EPAS can be updated. 
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NOTICE 
 

Exhibit B 
 

Published: Thursday, November 7, 2019 
 
 

The Statement of Interest requires Exhibit B for all Projects involving Location Design 
Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction). 
 
Previously the time frame was 5 years and it’s been updated to reflect the Statement of 
Experience and Financial Condition (SEFC) Prequalification requirements of 10 years’ 
experience.  
 
The completion date of the projects has also been added. 
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NOTICE 
 

Salary Cap 
 

Effective: Thursday, November 7, 2019 
 
 

Effective November 7, 2019, the salary cap for projects on PTB 185 and after has been 
increased to $78/hr for the purpose of estimating fee.  This new salary cap can be 
utilized on any Prime or Supplement, PTB 185 and after, proposal package submitted to 
the Department on or after this date.  
  
Any proposal package submitted before this date will utilize the $75/hr cap and cannot 
be resubmitted. 
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INTRODUCTION 
 

State of Illinois 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

Professional Transportation Bulletin 197 
Publish: August 6, 2020 

 
 

This bulletin is the official notice of needed professional services for the Illinois Department 
of Transportation (IDOT). 
 
A notification of the Professional Transportation Bulletin (PTB) being published is sent to 
each professional consultant on IDOT’s subscription server list.  To subscribe please 
follow these instructions.  A Professional firm who is not prequalified may obtain the 
necessary information and forms to become prequalified from the IDOT website at: 
Engineering, Architectural & Professional Services.  
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed 
herein may indicate their desire to be considered for selection by submitting a Statement 
of Interest (SOI) for the project through the Engineering and Prequalification Agreement 
System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or 
the requirements of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps 
under 49 CFR part 26 to ensure nondiscrimination in the award and administration of DOT-
assisted contracts. 
 
Statements must be submitted electronically to the central Bureau of Design and 
Environment, through EPAS, prior to 12:00 p.m. Central Standard time: August 27, 
2020.  Statements received after this time WILL NOT be considered.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but 
on the firm’s professional qualifications, experience, and expertise of key personnel to be 
assigned to the project with consideration also given to the criteria established in the 
Advertisement: 
 

Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Proposed DBE use 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
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All members of the Consultant Selection Committee will be unavailable during the two-
week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure all members of the Consultant Selection Committee are 
provided with detailed information concerning all Statements of Interest submitted by all 
consultants.  Please do not send letters and/or e-mails expressing your interest in various 
projects and/or correspondence concerning your firm to members of the Consultant 
Selection Committee per Illinois Procurement and Ethics (5 ILCS 430/5-50). 
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SUBMITTING A STATEMENT OF INTEREST 
 
 

Prequalification 
 

The firm acting as the prime must be prequalified in all the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being 
done by a consultant, prime or sub must be prequalified in the IDOT 
prequalification category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of 
the projects listed herein by submitting a separate Statement of Interest (SOI) for each 
project. 
 

Submitting 
 
All interested firms must submit through the Engineering Prequalification and 
Agreement System (EPAS).  This includes specialty firms, for items in the Professional 
Transportation Bulletin that do not have prequalification categories, i.e. firms not 
prequalified in the established prequalification categories; typical items are painting, 
manual rewrites, steel fabrication inspection, specific testing, etc. These firms must 
contact DOT.ConsultantServices@illinois.gov to establish an account.  
 
The information in all forms is required as part of all Statement of Interest submittals. 
The EPAS application has the ability to include all the required information.  Some 
forms are attached and some data is entered into EPAS directly to generate the data 
for the form.  There is an EPAS Instruction Manual for your use and can be used when 
completing the SOI in EPAS.    
 
The EPAS instruction manual is located on the IDOT Website under Resources: 
Manuals & Guides: EPAS Manual 
 

Things to Consider 
 
� A brief statement of the firm’s interest in performing the work. (Should be concise 

to the point, and should not exceed two pages) 
 
� Color graphics/photographs, charts, graphs etc. can be used at your discretion. 

Make applicable to the requested advertisement.  
 
� Exhibit A  

is used to give a snap shot of the firm’s proposed staff as follows: 
 

- List the required key personnel to match required prequalification categories 
and any additional personnel requirements designated in the project 
advertisement. (Include firm name if work is to be completed by Subconsultant) 
 

- QC/QA personnel must be different individuals than the staffing, which 
prepared the documents.  
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- Attach resumes of all key personnel listed in the SOI. It is recommended the 
individual resumes should be approximately two pages and must be relevant 
to the expertise required for the specific project. 

 

- Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 
 

- Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement then list the DBE 
subconsultant(s), the work they will be performing, and estimated % of the 
work. All Subconsultants must be prequalified in the area of work they will be 
performing. 
 

- Include Mentor Protégé data if participating. 
 

� Exhibit B  
is required for Projects involving Location Design Studies (Reconstruction/Major 
Rehabilitation and New Construction/Major Reconstruction) and all Environmental 
Reports (Environmental Assessment and Environmental Impact Statements) 
EPAS prompts the user to complete form B when it is required. 
 

� Project Experience #3 
- Experience of the staff or firm in accomplishing similar types of work should be 

shown for only the most recent projects and should be concise and relevant to 
the expertise required for the specific project.  
 

- If there are several projects with the same work completed, then one summary 
would be adequate with each location and the project manager noted for each. 
This information should be shown at the end of the SOI. 

 
� Project Experience #4 

- Summarize any other information specifically requested in the project 
advertisement. 
 

- In addition to the above requirements, any other information specifically 
requested in the project advertisement should also be included in the submittal.   

 

- The specifics for addressing the criteria in the advertisement may be included 
here. 

 
� Project Experience #5: Consultant's Exhibit A 

- Ensure the printed Exhibit A matches the electronic Exhibit A (subconsultants, 
subconsultant’s categories of work). 

 
� Project Experience #6: Subconsultant Utilization Form 

- Include the Subconsultant Utilization Plan.   
 

- Signatures are not required to be completed at SOI time. 
 

- Subconsultant Utilization Plan must include and match the SOI subs, 
categories and estimated percent of work. 
 

- Subconsultant Utilization Plan is required to be completed if selected. 
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� Current Obligations 
- This information is an on-line application in EPAS, it is NOT a separate 

document.   
 

- It must be completed before you submit the Statements of Interest.  
 

- Must be entered in thousands (000’s) not in whole numbers else your firm 
will appear to be over capacity. 

 
� Disclosures 

- Instructions for completing Disclosure Forms A and B are included on pages 
1 and 2 immediately preceding Forms A and B Disclosure.   

 

- The Disclosure Forms are a separate document and one set for each prime is 
submitted.  

 

- The form is required to be completed, signed and attached within EPAS. 
 

- Form can be generated and printed through the EPAS application. 
 

� Delinquent Debt  
- This is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all 
pertinent data is required.  Instructions are included with the Delinquent Debt.  
 

- Form can be generated and printed through the EPAS application. 
 

� Disclosure of Business Operations in Iran  
- This is also a separate document.  Only one document for each prime is 

required.  Instructions are included at the bottom of the Disclosure of Business 
Operations in Iran document.  
 

- Form can be generated and printed through the EPAS application. 
 
Requirements 
 

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are 
required to be submitted in order to be considered for selection. 
 
If the required forms are not printed through the EPAS application, they are located 
and available for download under the Statement of Interest tab on the IDOT website: 
Statement of Interest. 
 
Note:  
• Actual signatures are required on the documents.  
• Forms without actual signatures will be returned.  
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LISTING OF ADVERTISEMENTS 
 

PTB 197 
 
 

ITEM COUNTY                                     DESCRIPTION 
   

Region 1/District 1 
   

1 Will Job No. D-91-006-21, FAU 297, Jackson Street At Des Plaines River, Phase II 
Project 

2 Various Job No. MT-91-003-20, Various Phase III Quality Assurance for 
Aggregate/HMA/PCC and Other Material Inspection Projects 

3 Various Job No. D-91-606-20, Various Phase II Projects and Value Engineering 

4 Lake Job No. C-91-086-16, US Route 41 At Deerpath (Pump Station #38), Phase III 
Project 

5 Various Job No. D-91-004-21, Phase II Project Management, Various Traffic Control & 
Signage Review for Various Projects 

6 Various Job No. V-91-001-21, Various Phase III Construction Inspection Projects 

7 Various Job No. V-91-016-20, Various Phase III Pavement & Bridge Preservation 
Inspection Projects 

8 Various Job No. D-91-003-21, Various Land Survey Projects 

9 Cook Job No. C-91-261-19, Cermak Rd Over IHB RR & Gardner Rd, 25th Ave & 
Addison Creek, Phase III Project 

10 Cook Job No. P-91-001-21, I-94 at 111th Street, Phase I Engineering Services 

11 Will Job No. D-91-007-21, US Route 30 (Jefferson Street) at Des Plaines River, 
Bascule Bridge Superstructure, Phase II Project 

12 Lake Job No. D-91-454-20, IL 60/IL 83 from IL 176 (Maple Ave) to the Intersection of 
IL 60 (Townline Road) and IL 83, Phase II Project 

13 Will Job No. C-91-388-20, I-55 at IL 59, Phase III Engineering Project 

14 Will Job No. D-91-607-20, US Route 30 (Cass Street) over the Des Plaines River, 
Phase II Engineering 

15 Cook Job No. D-91-002-21, Willow Road at West Fork North Branch Chicago River 
and from the Des Plaines River to Waterview Drive, Phase II Engineering 
Services 
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ITEM COUNTY                                     DESCRIPTION 
   

Region 2/District 2 
   

16 Various Job No. P-92-012-20, Various Phase I/II Projects 

17 Various Job No. V-92-002-20, Various Phase III Construction Inspection Projects 

18 Various Job No. D-92-043-20, Various Phase II Engineering Services for Bridge 
Rehabilitation Projects 

19 Rock Island Job No. P-92-013-15, I-80 over the Mississippi River Corridor, Phase I 
Engineering Services and EIS 

20 Winnebago Job No. C-92-012-14, US Bus 20 West State Street from Day Ave to 
Independence Ave in Rockford, Phase III Engineering Services 

Region 2/District 3 
   

21 Various Job No. P-93-029-20, Various Phase I/II Engineering Projects 

22 Various Job No. P-93-030-20, Various Geotechnical Reports/Projects 

Region 3/District 4 
   

23 Various Job No. P-94-001-21, Various Lighting, Traffic Signal and Electrical Phase I/II 
Projects 

24 Various Job No. P-94-002-21, Various Phase I/II Geotechnical Engineering Projects 

25 Various Job No. V-94-005-20, Various Phase III Construction Inspection Projects 

Region 3/District 5 
   

26 Edgar Job No. P-95-092-07/D-95-092-07, US 150/IL 1 from Moss Rd. to Gibson Dr. S. 
of Paris, Phase I/II Rehabilitation Project 

27 Vermilion Job No. P-95-056-20/D-95-032-10, I-74 over Griffin St. and Stony Creek in 
Danville, Phase I/II Bridge Replacement & Bridge Deck Overlay 

28 Piatt Job No. P-95-004-21/D-95-002-21, ILL 32 from ILL 48 to Cerro Gordo, Phase I 
and II Engineering Services 

29 Mclean Job No. P-95-028-19/D-95-036-20, Old US 51 at Kickapoo Creek 1 Mile North of 
US 136, Phase I/II Bridge Superstructure Project 

30 Edgar Job No. P-95-029-20, ILL 133 from Coles Co Line to ILL 16 in Paris, Phase I and 
II Engineering Services 

31 Piatt Job No. P-95-005-21/D-95-018-19, I 72 Bridge Superstructure Replacement 
Under Bridge Street W of Monticello, Phase I and II Engineering Services 
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ITEM COUNTY                                     DESCRIPTION 
   

Region 4/District 6 
   

32 Various Job No. RM-96-001-21, Various Surveys 

33 Various Job No. P-96-015-20, Various Phase I/II Projects 

Region 4/District 7 
   

34 Cumberland Job No. P-97-047-12, I-57 Structure Replacement, Phase I & II Engineering 
Services 

35 Effingham Job No. D-97-062-12, I-70 Rubblization, Phase II Engineering Services 

Region 5/District 8 
   

36 Various Job No. P-98-041-20, Phase I/II Various Engineering Projects 

37 Various Job No. P-98-010-21, Various Phase I and/or II Projects 

38 Various Job No. P-98-040-20, Various Survey Projects 

39 Various Job No. P-98-012-21, Subsurface Utility Engineering 

40 Various Job No. P-98-011-21, Various Phase I/II Engineering Services 

41 Various Job No. P-98-009-21, Phase I and/or II work for Various Projects 

42 Various Job No. V-98-001-21, Various Phase III Construction Engineering Projects 

Bureau of Airport Engineering 
   

43 Various Job No. Aeronautics APMS, Phase I Services for Various Airport Visual 
Pavement Inspections 

Bureau of Operations 
   

44 Sangamon Job No. S-60-006-20, Development of the State Critical Infrastructure Protection 
Plan (SCIPP) 

Bureau of Railroads 
   

45 Various Job No. P-91-003-21, Phase II (Final Design) Chicago to Quad Cities Intercity 
Passenger Rail Expansion Project 

46 Various Job No. V-91-002-21, Phase III Construction and Maintenance Oversight, 
Chicago to Quad Cities Intercity Passenger Rail Expansion Project 
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 Job No. D-91-006-21, FAU 297, Jackson Street At Des Plaines River, Phase II Project, Will 
County, Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 9% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 23, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the improvement of Jackson Street (Bridge Street) 
structure over the Des Plaines River. The Consultant’s work is expected to consist of preparing 
contract plans, specifications, and estimates for the superstructure replacement of the existing 
Jackson Street bascule bridge over the Des Plaines River. The Consultant’s work includes 
topographic survey, drainage design, bridge & approach roadway lighting as well as other 
structural tasks as determined by the department. The proposed improvement will consist of 
replacing and rehabilitation of the existing bridge superstructure and deck, repairing the steel 
superstructure components, cleaning and painting the steel superstructure, and substructure 
rehabilitation. In addition to that, the consultant’s scope will include replacing some of the 
electromechanical and electrical components of the bascule bridge, geometric improvements to 
the approach roadway and intersections between Bluff Street and Joliet Street, traffic and gate 
signals upgrades and safety enhancements. The work is anticipated to be performed under full 
bridge closure with detour. 
 
The following structure is included in this project, S.N. 099-0239: Jackson Street over the Des 
Plaines River.  
 
The department will furnish the Consultant with available microfilm plans, project report, bridge 
condition report, structure inspection reports, location drainage study and other necessary items. 
 
The Consultant will prepare roadway and structural plans, supplemental surveys, all applicable 
permits, and all other necessary related work to complete Phase II contract plans. The Consultant 
plans shall ensure all plans are within the framework of the department’s policies and procedures 
and local agency’s requirements and applicable manuals. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 
Project Specific Criteria: Expertise in steel truss & bascule bridge repairs & 
electromechanical components 15 
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The current estimated construction cost for this project is $12,000,000. The completion date for 
this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review for all structural work of all milestone 
submittal documents (must be an Illinois Licensed Professional Structural Engineer with a 
minimum of 10 years structural experience). 

• The person who will perform the structural work of all milestone submittal documents (must 
be an Illinois Licensed Professional Structural Engineer with a minimum of 10 years structural 
experience).  

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Structures (Moveable)  
 

Statements of Interest, including resumes of the key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. MT-91-003-20, Various Phase III Quality Assurance for Aggregate/HMA/PCC and 
Other Material Inspection Projects, Various Routes, Various Counties, Region One/District 
One. 
 
This project requires 32% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the Quality Assurance responsibilities of 
Hot-Mix Asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe, precast and prestressed inspections. Services and responsibilities include 
structural steel and miscellaneous materials inspection at various sources or 
jobsites.  Independent Assurance sampling and testing for the department for both HMA and PCC 
according to Federal guidelines at both plants and jobsites. The department may have a need for 
a project manager to handle certain parts or full-time tasks such as staff management of 
Independent Assurance efforts, RAS testing program, a geographical area for Mixtures Control 
Unit, evaluation and reporting of Pay Factors for End Result Projects, special laboratory testing, 
and evaluation of mix designs and new products, etc. The Project Manager may require 
appropriate training and experience for the tasks, which they are assigned. Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis.  
 
Additional services and responsibilities may include a Materials Certification Technician and 
Technical Office Staff to support District One’s Bureau of Materials Office Staff. Work may include 
assisting the Quality Assurance Manager and Material Certification technicians in reviewing and 
finalizing various material inspection requirements, tracking and helping solve material 
deficiencies issues, processing various technical test results and monitoring project status and 
other duties as assigned. 
 
The department will furnish the Consultant with daily assignments to various construction jobsites, 
bituminous or concrete plants, quarry field offices, District Lab facilities and prestressed and 
precast facilities and various producers and suppliers of structural steel and miscellaneous 
materials. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their sub-consultants, on the same project or on material coming from the same plant is 
prohibited. At the negotiation meeting, the prime Consultant and subconsultants(s) will disclose 
all previous involvement in the district as well as current relationships with contractors. 
 
The Consultant will maintain records and submit documentation of QC and QA activities required 
by the construction contract, Manual for Fabrication of Precast Prestressed Concrete Products, 
any applicable Materials Policy Memorandums and appropriate contract special provisions and 
plan notes or details. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 22 
Proposed staffing from Prime and any Subconsultants 15 
Proposed DBE use 5 
Available work capacity of firm 18 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 
Project Specific Criteria: Knowledge, experience and access to specialized 
materials testing equipment such as IFIT, DCT, Hamburg Wheel, Asphalt 
Analyzer, MITSCAN, etc. 

10 

 
The estimated engineering fee for this project is $2,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume duties as Project Manager for all aspects of the work 

(must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will be in charge of QA Lab and Field Testing. 
 

• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 
 

• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 
 

• The Materials QA Technician. 
 

• Structural Steel and Miscellaneous Materials Source Inspector. 
 

• Materials Certification Technician (must possess a current IDOT Construction 
Documentation certificate. Current proof of recent IDOT documentation experience within the 
last 5 years is required. Include the Documentation Certificate Number for IDOT). 
 

• Technical Office Staff. 
 
The Certificates of completion for required training courses must be included in the Statement of 
Interest for the staff presented. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Special Services (Quality Assurance HMA & Aggregate) 
 
Special Services (Quality Assurance PCC & Aggregate) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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 Job No. D-91-606-20, Various Phase II Projects and Value Engineering, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for work related to contract plan preparation for road 
and bridge improvements, development of specifications and estimates, value engineering, plan 
review and surveying on various federally funded projects in District One. Work orders under the 
blanket agreement will be negotiated and authorized by the Department on an as-needed basis.  
 
Work orders may include the preparation of contract plans for various federally funded projects 
involving roadway, bridge improvements, drainage improvement plans, preparation of 
miscellaneous roadway plans and structure details (TS&L plans, structure plans), ADA ramp 
details, review of plans by consultants and local agency consultants for roadway and bridge 
reconstruction projects, obtaining pavement composition cores for resurfacing projects and 
geotechnical borings for structure designs, providing supplemental field and bridge deck 
surveying for various federally funded projects. The primary focus on the scope for the work orders 
will be roadway related.  
 
Work orders for value engineering studies (VE) may include assignments to five (5) to ten (10) 
various projects throughout the District for use primarily on Phase I and Phase II projects. The 
Consultant will assemble a multi-disciplined project VE Team of approximately five (5) – seven 
(7) people. The VE team is to be led by certified value engineering specialist with experience in 
roadway and bridge design. The VE team will use brainstorming techniques to develop good 
alternatives to the proposed project design, generating a large and creative list of potential 
solutions to items identified in the Investigation and Analysis phases. The VE Team should be 
structured so there is appropriate expertise to evaluate the major problem areas anticipated within 
the project. In addition to the technical discipline such as design, construction, and environmental, 
the VE team must possess experience in construction cost estimating and cost-benefit analysis. 
The VE team must also have CADD micro-station capability to develop, analyze, and propose 
modifications within the VE time schedule. “Read-Only” CADD files in Micro-Station format will be 
made available to the VE team. The Consultant will be expected to develop the VE work plan for 
projects assigned by the department. The plan shall as a minimum include step, methodology, 
criteria, timing, and deliverables. 
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes and other available information for contract plan preparation. For value 
engineering studies, the department will furnish the Consultant with available roadway plans, 
microfilm of old plans, project reports, traffic data, soils reports, hydraulic reports, location 
drainage studies, bridge condition reports and other information as available. The VE team leader 
is to coordinate with the department on specific needs for the particular project.  
 
  

Professional Transportation Bulletin 197 29 Revised: August 13, 2020



The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 2 
Proposed DBE use 8 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 
Project Specific Criteria: Value Engineering Experience 10 

 
The estimated construction cost of projects for contract plan preparation may range from 
$300,000 to $3,000,000. The estimated construction cost of value engineering projects may range 
from $20,000,000 to $70,000,000. The estimated engineering fee for this project is $2,000,000. 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Surveyor).  The Special Services (Surveying) 
prequalification category requirement may be completed by the Sub and/or Prime Consultant 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

• The person who will perform the responsibilities of being the Value Engineering Team 
Leader.  This person must be a Certified Value Engineering Specialist with adequate 
experience in leading multiple VE studies for highway improvement projects and must be a 
SAVE-recognized Certified Value Specialist.  The value engineering certification may be 
completed by the Sub and/or Prime Consultant. 
 

• The supporting VE team members in the following critical areas: highway design, highway 
planning (must be an Illinois Licensed Professional Engineer), environmental, structures, 
soils, hydraulic and traffic signal design. 
 

• The supporting VE team member working in the structure critical area (must be an Illinois 
Licensed Structural Engineer). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 

Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. C-91-086-16, US Route 41 At Deerpath (Pump Station #38), Phase III Project, Lake 
County, Region One/District One. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2020 at 10:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering is required to provide construction inspection services for the improvement 
of US Route 41 At Deerpath (Pump Station #38).  Work includes, but is not limited to, 
decommissioning of existing Pump Station 38 located in the bridge abutment (SN 049-0033), and 
construction of a new pump station at the southwest corner of Deerpath Road and Ahwahnee 
Lane, associated storm sewer and roadway replacement work. In addition, the pump station shall 
include mechanical work consisting of pumps including motors, heating and ventilating 
equipment, piping for pumps, electrical distribution, control, instrumentation, intrusion and fire 
alarm, lighting, equipment, conduit and wiring, electrical service connection, a natural gas back-
up generator within a detached generator building, and Supervisory Control and Data Acquisition 
(SCADA) System.  
 
In addition, the improvement consists of a jack and bore operation under an active railroad, an 
access-controlled highway, and two access ramps, two detention ponds construction, two 
retaining walls within the project limits: one along the proposed pump station site and one within 
the City of Lake Forest Golf Course detention pond , sidewalk replacement, roadway hot-mix 
asphalt resurfacing and minimal hot-mix asphalt pavement widening. Any and all incidental and 
collateral work necessary to complete the improvement. 
 
The following structure may be included in this project, S.N. 049-0033: US 41 over Deerpath 
Road. 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies.  
 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running ICORS and CMMS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  
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The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is December 31, 2022 + 10 working days. The 
Consultant must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate and must be 
ICORS/CMMS trained. Include the Documentation Certificate Number for IDOT). 
 

• The Materials Coordinator. 
 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 
IDOT class S-33, Soil Testing). 
 

• Materials Laboratory (QA HMA/PCC & Aggregate prequalified). 
 

• The Survey Chief. 
 

The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-004-21, Phase II Project Management, Various Traffic Control & Signage 
Review for Various Projects, Various Routes, Various Counties, Region One/District One. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2020 at 10:30 AM at the 
Region One/District One Office in Schaumburg. 
 
A Project Management (PM) Consultant is required for engineering management, project support, 
field inspection and other functions as required. The PM Consultant will be assigned to review 
various plans and special provisions, which may be under contract with other Consultant 
engineering firms or prepared by in-house IDOT staff as needed in order to meet project review 
and letting deadlines. Work is anticipated to consist of the review of traffic control/staging and 
maintenance of traffic plans, overhead and ground-mount sign panel layout and design plans and 
field inspection of traffic signage and pavement marking. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. All work 
for this project may be in either English or metric units. 
 
The work anticipated for the project may include: 
• Review assigned project contract documents prepared by other consultant engineering firms 

and/or IDOT in-house staff for safety, constructability, and conformance to department 
policies, practices & procedures, in accordance with federal requirements and guidelines 
such as those in the latest edition of the Illinois Manual on Uniform Traffic Control Devices, 
including, but not limited to, plans and special provisions for IDOT contracts and local agency 
contracts, detour plans, utility permits, traffic permits, and site development permits. 

• Attend with or on behalf of IDOT staff (representing IDOT) periodic District Detour Committee 
Meetings (in Schaumburg office). 

• Attend with or on behalf of IDOT staff (representing IDOT) project-specific meetings such as, 
but not limited to, project coordination meetings, concept review meetings with designers 
and/or design consultants, project kick-off meetings, and project review comment resolution 
meetings. 

• Conduct pedestrian related studies and field inspections as needed including all associated 
coordination and communications for state routes in District One. 

• Conduct field reviews of traffic signage and pavement marking related to operations and 
maintenance of state routes in District One. 

• Identify and implement all necessary coordination and communication within and outside the 
department as required. 

• Facilitate and expedite the resolution of technical issues, drawing upon necessary resources 
and experts in applicable disciplines such as construction. 

• Facilitate the resolution of contractual issues, drawing upon necessary resources within 
IDOT. 

• Any other work as required. 
 
Teamings will not be allowed on this project. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
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their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The department will provide applicable department policies and procedures as well as general 
guidelines to the PM Consultant. 
 
The PM Consultant and their staff will be expected to perform work similar to an IDOT Traffic 
Control Supervisor as well as an IDOT Traffic Operations Field Engineer & staff. A staff member 
from the PM Consultant will be expected to perform work in the District office in Schaumburg a 
minimum of three days a week as required. It is anticipated that projects of varying complexity will 
be assigned to the PM Consultant. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $400,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 

Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the review of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the duties of Temporary Traffic Control Supervisor, that 
individual in charge who is directly involved in the review of the Staging/Maintenance of 
Traffic contract documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Sign Structure Engineer, that individual in charge 
who is directly involved in the review of the sign panel design documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

 
The Statement of Interest must also include the Consultant’s relevant traffic signage and 
pavement marking projects, traffic staging/maintenance of traffic plans and sign panel design 
projects completed by the firm within the past ten  (10) years by members of the Consultant’s 
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current key personnel staff as listed above. Include no more than ten (10) applicable projects in 
the Statement of Interest. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
 
Highways (Roads and Streets) 
 
Special Studies (Traffic Studies) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-91-001-21, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region One/District One. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2020 at 2:00 PM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  Eight (8) to twelve (12) 
engineers and /or engineering technicians are anticipated to be required during the 2021 and 
2022 and 2023 (if applicable) construction seasons. Typical assignments would include, but are 
not limited to, general construction inspection, project finalization and documentation, including 
PCC & bituminous concrete paving operations, drainage, patching, bridge structures, bridge 
painting and providing general assistance as a member of a field crew.  Survey/layout services 
may be required.  The Consultant will furnish a Project Manager and an adequate staff to perform 
the duties required to fulfill the engineering requirements in accordance with the departmental 
policies. This work may be in either English or metric units. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures.   
 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Project Manager. 

 
• Inspectors (A current IDOT Construction Documentation Certificate is desired). 
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The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-91-016-20, Various Phase III Pavement & Bridge Preservation Inspection 
Projects, Various Routes, Various Counties, Region One/District One. 

 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2020 at 1:00 PM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering is required to provide construction inspection services for the improvement 
of various locations throughout District One. Work includes, but is not limited to, resurfacing 
(SMART overlay), pavement patching, drainage work, safety countermeasures, curb and gutter 
removal and replacement, ADA sidewalk, pavement marking, joint routing, and joint sealing.  Any 
and all incidental and collateral work necessary to complete the improvement. 
 
The following projects may be included: 
• Lakeshore Drive (Balbo Dr. to 57th Dr.): SMART resurface 
• Il 43 (Harlem Ave.) (US 6 (159th St) to 111th St.): SMART resurface 
• I-290 (Grand Ave. to Cook County Line): crack and joint seal 
• I-290 (I-88 to Austin Blvd.): crack and joint seal 
• I-55 (Kedzie Ave. to Higgins Rd.): crack and joint seal 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies.  
 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running ICORS and CMMS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  
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The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The completion date for this contract will be 18 months after authorization to proceed.  The 
Consultant must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (Experienced with PFP/QCP is desired). 

 
• The Assistant Engineer/Lead Inspector. 

 
• The Document Technician/Lead Inspector. (The person actively performing 

the documentation on the project must possess a current IDOT Construction 
Documentation certificate and must be ICORS/CMMS trained.  Include the Documentation 
Certificate Number for IDOT). 
 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 
IDOT class S-33, Soil Testing). 
 

• Materials Laboratory (QA HMA/PCC & Aggregate prequalified).  
 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-003-21, Various Land Survey Projects, Various Routes, Various Counties, 
Region One/District One. 

 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout District 
One. Work orders under this blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
The department will furnish the consultant with the proposed right-of-way requirements from 
Programming/Design, proposed alignment data (CADD file if available), current title 
commitments, existing right-of-way plats from archives, project requirement checklist, and a  
cover sheet.  
 
The consultant's work shall include field and office resources to prepare statutory plats of 
highways (excess parcel, easement, dedication and plats of survey may also be requested), legal 
descriptions, and field staking of same in accordance with the current Land Acquisition Policies 
and Procedures Manual. A copy of the current manual can be found on the IDOT website under 
Resources/Manuals & Guides. Some GIS and database work may also be required. The 
consultant must also have a current QA/QC plan in place to review internal work as well as 
assigned sub-consultant projects. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this project is $500,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Land Surveyor). 
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• The person who will perform the QA/QC review work of all work order submittal documents 
(must be an Illinois Licensed Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. C-91-261-19, Cermak Rd Over IHB RR & Gardner Rd, 25th Ave & Addison Creek, 
Phase III Project, Cook County, Region One/District One. 

 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2020 at 9:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering is required to provide construction inspection services for the improvement 
of Cermak Rd Over IHB RR & Gardner Rd, 25th Ave & Addison Creek Work includes, but is not 
limited to: replacement of the deck and approach slabs on Cermak Road for the bridges over IHB 
RR/Gardner Road (S.N. 016-0631) and 25th Avenue (S.N. 016-0632), superstructure and 
substructure repairs, increase of clearance over the railroad tracks to a minimum of 21’6”, full slab 
and superstructure replacement with widening over the Addison Creek bridge (S.N. 016-0633), 
HMA pavement connector for bridge approach, PCC pavement connector for bridge approach, 
pedestrian accommodations including sidewalk on the north and south side, lighting, drainage 
improvements, and guardrail replacement. The 25th Avenue bridge will have two 12-foot lanes in 
each direction with 2-foot shoulders and 3-foot raised median, the Addison Creek bridge will have 
two 11-foot lanes in each direction with 2-foot shoulders and 10-foot striped median, and the IHB 
RR bridge will have two 12-foot lanes in each direction with 3-foot shoulders and 3-foot raised 
median. Any and all incidental and collateral work necessary to complete the improvement. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies.  
 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running ICORS and CMMS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  
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The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is April 1, 2022 + 20 working days. The Consultant 
must complete and submit final measurements, calculations and final contract records documents 
to the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate and must be 
ICORS/CMMS trained. Include the Documentation Certificate Number for IDOT). 
 

• The Materials Coordinator. 
 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 
IDOT class S-33, Soil Testing). 
 

• Materials Laboratory (QA HMA/PCC & Aggregate prequalified). 
 

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-91-001-21, I-94 at 111th Street, Phase I Engineering Services, Cook County, 
Region One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated with the completion of 
preliminary engineering and environmental studies for the reconstruction of the I-94 at 111th Street 
interchange.  I-94 at 111th Street is currently a diamond interchange.  The study is expected to 
encompass I-94 from south of 115th Street to the Stony Island Feeder. 
 
A key planning tool will include a public involvement program based upon the principles of Context 
Sensitive Solutions (CSS).  The work will also include all related work necessary to complete a 
Combined Design Report that may be processed as an Environmental Assessment (EA).  Work 
is anticipated to include developing and evaluating alternatives for an interchange at I-94 and 
111th Street and the adjacent roadway network.  Work may include data collection, preparation of 
existing aerial maps, ground survey, crash analysis, traffic studies, geometric studies, traffic 
maintenance analysis, drainage studies, structural studies, cost estimates, and all other work 
necessary to complete the study.  The project is anticipated to be completed using 3D terrain 
modeling utilizing Bentley’s PowerGEOPAK SS4 with OpenRoads Technology in accordance with 
the latest IDOT Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The following structure is included in this project, S.N. 016-0992: 111th street over I-94. 
 
The department will furnish the Consultant with available bridge condition report, microfilm plans, 
crash data, traffic data, utility coordination and correspondence, archaeological, historical, 
biological, and special waste survey and coordination. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost of this project is expected to cost approximately 
$40,000,000.  The completion date for this contract will be 24 months after authorization to 
proceed. 
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Key personnel listed on Exhibit A & B for this project must include:  
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform/supervise the hydraulic/drainage work including calculations 

and preparation of the Drainage/Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer).  The Special Studies (Location Drainage) and Hydraulic Reports 
(Waterways: Typical) prequalification category requirements may be completed by the Sub 
and/or Prime Consultant. 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified.  The Structures (Highway: Advanced Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

 
• The environmental lead, who will be responsible for the day to day management of the 

environmental work effort, and the persons responsible for all environmental disciplines 
including socio-economics/community impacts, ecology, noise and water quality, public 
involvement, and technical writing.  Environmental staffing on Exhibit B must match the 
staffing presented in the firm’s most recently approved Statement of Experience and 
Financial Condition.  The Environmental Reports (Environmental Assessment) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person in charge of the CSS/Public Involvement procedures, include a detailed 

description of the CSS/Public Involvement work he/she has directed involving facilitation of 
public meetings and public hearings, organizing work groups and press conferences, drafting 
press releases and property owner contract letters, etc. 

 
The prime firm must be prequalified in the Location Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-007-21, US Route 30 (Jefferson Street) at Des Plaines River, Bascule Bridge 
Superstructure, Phase II Project, Will County, Region One/District One. 

 
This project may contain Federal Funds. 
 
This project requires 7% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates and all other work required to complete the improvement of the US Route 30 
(Jefferson Street) at Des Plaines River. 
 
Scope of work for the eastbound US Route 30 (Jefferson Street) at Des Plaines River bascule 
bridge in the City of Joliet, Will County, will consist of bridge superstructure replacement, deck 
replacement and substructure repair.  The current open grid deck will be replaced with a partially 
filled lightweight concrete grid to improve lane delineation versus the existing open grid 
deck.  Replacement of pinion gear, pinion shaft and rack, reworking of bearings, bushings, gear 
washers, new machine room wiring, new operator house power, new console, new operation 
procedure will be included.  Improvements on curve radii, drainage and ADA ramps at Bluff Street 
and Des Plaines Street are also included.  The existing bridge consists of two movable leaves 
with a total 160 feet of span length (80’ each leaf), a total 160 feet of fixed bridge spans (80 feet 
each side) and the approach slabs. The width of the bridge is approximately 40 feet including 4-
10-foot eastbound through lanes.  The total length of the improvement is approximately 700 linear 
feet.   
 
The Consultant’s work will include the preparation of contract plans, special provisions, estimates, 
structure geotechnical investigation (if needed) and analysis, TS&L drawings and structure plans, 
traffic staging, traffic signal plans lighting plans (if needed) and all other work required to complete 
the project.  
 
The following structure will be included in this project, S.N. 099-0166: US 30 (Jefferson Street) 
over Des Plaines River. 
 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics reports, pavement design and other available applicable items.   
 
The personnel shall have a good working knowledge of department Specifications for Road and 
Bridge Construction, the department Construction Manual and documentation and in inspection 
procedures.   
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Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The construction cost for this project is estimated to be $12,000,000.  The completion date for 
this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  Include resume that lists 
projects on which the individual acted as Project Manager. 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). Include resume that lists projects on which the individual acted as 
Project Engineer. 
 

• The persons who will be in charge of the structural design teams (must be an Illinois Licensed 
Structural Engineer). Include resumes of all key team members and their experience with 
IDOT work on movable structures. 
 

• The person(s) who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work including movable bridges with adequate 
plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 

Structures (Movable) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-454-20, IL 60/IL 83 from IL 176 (Maple Ave) to the Intersection of IL 60 
(Townline Road) and IL 83, Phase II Project, Lake County, Region One/District One. 

 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 1:00 PM at the Region 
One/District One Office in Schaumburg. 
 
Phase II Engineering services are required for the preparation of plans, specifications and 
estimates including the TSL and structure plans to current standards for the reconstruction and 
grade separation for the Illinois 60 and Illinois 83 from Illinois 176 the Intersection of Illinois 60 
(Townline Road) and Illinois 83. The anticipated improvements may include modifying the 
roadway profile, roadway widening, resurfacing, additional turn lanes, ADA improvements, 
sidewalk and shared-use path improvements, drainage improvements, intersection and traffic 
signal modernization, traffic signal replacement and installation, topographic survey, geotechnical 
services, and all other incidental work required to complete Phase II contract plans. 
 
The following structure is proposed in this project: IL 60/83 over the CN Railroad, and a structure 
number will be requested at a later time. 
 
The department will furnish the Consultant with available microfilm plans, project report, hydraulic 
report, Bridge Condition Reports, and other available items.  
 
The Consultant will prepare roadway plans, TS&L plans, structural plans, supplemental surveys, 
all applicable permits and all other necessary related work to complete Phase II contract 
plans.  The Consultant will also review and prepare plans to ensure that all plans are within the 
framework of the department’s policies and procedures and local agency’s requirements, and all 
applicable manuals and schedules. The Consultant may be required to prepare plans in 3D. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The current estimated construction cost for this project is $94,000,000. The completion date for 
this contract will be 18 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience).  
 

• The person who will perform/supervise the work in the area of geotechnical analysis and the 
preparation of the Structure Geotechnical Report (SGR) (must be an Illinois Licensed 
Professional Engineer). The Geotechnical Services (General Geotechnical Services) and 
Geotechnical Services (Structure Geotechnical Report) prequalification categories 
requirement may be completed by Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. C-91-388-20, I-55 at IL 59, Phase III Engineering Project, Will County, Region 
One/District One. 

 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2020 at 8:30 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering is required to provide construction inspection services for the improvement 
of I-55 at IL 59.  Work includes, but is not limited to, the construction of a new bridge structure 
that will be carrying the future north bound IL Route 59 over Interstate 55.  Other work includes: 
approach embankment grading, mechanically stabilized earth (MSE) retaining walls, wingwalls, 
temporary lighting, temporary intelligent traffic information system (ITS), and underpass lighting. 
Any and all incidental and collateral work necessary to complete the improvement. 
 
The following structures may be included in this project: 
• S.N. 099-4642: South of and adjacent to the existing bridge structure 
• S.N. 099-4666: New North Bound IL Route 59 over Interstate 55 

 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the prime Consultant, and subconsultant(s) will disclose 
all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate test 
equipment necessary to complete this project. The Consultant will furnish a Liaison Engineer and 
an adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies.  
 
The Consultant will provide tools of the trade.  These tools will include an office computer system 
capable of running ICORS and CMMS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  
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The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proposed DBE use 10 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The anticipated construction completion date is July 20, 2022 + 5 working days. The Consultant 
must complete and submit final measurements, calculations and final contract records documents 
to the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 
• The Assistant Engineer. 

 
• The Document Technician. (The person actively performing the documentation on the project 

must possess a current IDOT Construction Documentation certificate and must be 
ICORS/CMMS trained. Include the Documentation Certificate Number for IDOT). 
 

• The Materials Coordinator. 
 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 
IDOT class S-33, Soil Testing). 
 

• Materials Laboratory (QA HMA/PCC & Aggregate prequalified). 
 

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-91-607-20, US Route 30 (Cass Street) over the Des Plaines River, Phase II 
Engineering, Will County, Region One/District One. 
 
This project may contain Federal Funds. 
 
The Complexity Factor for this project is 0.07. 
 
This project requires 7% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the rehabilitation of the bridge structure carrying 
FAP 607 – US Route 30 (Cass Street) over the Des Plaines River.  The Consultant’s work is 
expected to consist of preparing the type, size, and location (TS&L) and structure plans for the 
superstructure replacement of the existing bridge structure carrying US Route 30 (Cass 
Street).  The proposed improvement also consists of preparing plans, specifications, and 
estimates to current standards and policies for the improvement of US Route 30 (Cass 
Street).  Other work includes modifying the roadway geometry, roadway & pedestrian lighting, 
pedestrian and bicycle accommodations, modernization of warning signals and security gates, 
route surveys, drainage improvement, and all other related work to complete Phase II contract 
plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The project is anticipated to be completed using 3D terrain modeling utilizing Bentley’s 
PowerGEOPAK SS4 with OpenRoads Technology in accordance with the latest IDOT Computer 
Aided Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The following structure is included in this project, S.N. 099-0101 (Existing):  US Route 30 (Cass 
St) over Des Plaines River. 
 
The department will furnish the Consultant with available as-built plans, microfilm plans, project 
report, hydraulic report, bridge condition report, and any other available data.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 10 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 25 
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The current estimated construction cost for this project is $10,000,000.  The completion date for 
this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified.  
 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer). The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Structures (Moveable) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. D-91-002-21, Willow Road at West Fork North Branch Chicago River and from the 
Des Plaines River to Waterview Drive, Phase II Engineering Services, Cook County, Region 
One/District One. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 10:00 AM at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to the Willow Road bridge at the 
West Fork North Branch Chicago River and to Willow Road from the Des Plaines River to 
Waterview Drive. The Consultant’s work is expected to consist of preparing plans, specifications, 
and estimates to current standards for the replacement of the Willow Road bridge over the West 
Fork North Branch Chicago River, including the TSL and structure plans, and for the 
reconstruction and widening of Willow Road. The Consultant’s work is also expected to include 
completing and updating existing design plans that are partially complete and to finish the contract 
plans for letting. The proposed improvement also includes modifying the roadway profile, 
modernization and replacement of traffic signals, new lighting, and the replacement of the 
equestrian bridge structure over Willow Road. The work may also include topographic survey, 
geotechnical services, and all other incidental work required to complete Phase II contract plans. 
 
The Consultant will also review and prepare plans to ensure that all plans are within the framework 
of the Department’s policies and procedures and local agency’s requirements, and all applicable 
manuals and schedules. 
 
The following structures are included in this project: 
• S.N. 016-0534 (Existing): Willow Road over West Fork North Branch Chicago River 
• S.N. 016-2768 (Existing): Equestrian Bridge over Willow Road 

 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
bridge inspections, and any other available data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The current estimated construction cost for this project is $28,400,000.  The completion date for 
this contract will be 18 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveys) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer). The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of lighting design and calculations 
(must be an Illinois Licensed Professional Engineer).  The Special Studies (Lighting: 
Typical) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of geotechnical analysis (must 
be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 
The Geotechnical Services (General Geotechnical Services) and Geotechnical 
Services (Structure Geotechnical Reports (SGR)) prequalification category requirements 
may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience and must be an Illinois Licensed Structural Engineer for structural work 
with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-92-012-20, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Two/District Two. 

 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 10:30 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analyses, Type, Size and 
Location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of Type, Size and Location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total engineering 
work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, and other information. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 
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The estimated construction cost for these projects may range from $50,000 to $4,000,000.  The 
estimated engineering fee for this project is $1,000,000.  The completion date for this contract will 
be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified.  The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 
and preparation of the Drainage/Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer.)  The Special Studies (Location Drainage) and Hydraulic Reports 
(Waterways: Typical) prequalification category requirements may be completed by the Sub 
and/or Prime Consultant. 
 

• The person who will be in charge of surveys (must be an Illinois Professional Licensed Land 
Surveyor).  The Special Services (Surveying) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all of the environmental work.  The subconsultant’s staff must be the 
same as presented in their most recently approved Statement of Experience and Financial 
Conditions. 
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Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. V-92-002-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Two/District Two. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 10:30 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various projects 
in District Two.  Work Orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. 
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects.  The project may include the inspection and documentation of pay 
quantities, on-site material testing, material quality assurance testing, construction staking layout, 
night-time inspection, as required and all other work required to complete the project.  The 
Consultant will be responsible to ensure that contractors complete the work in accordance with 
the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project, all 
necessary plans, specifications, and related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project.  The various proposed projects 
may consist of patching and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, 
widening and resurfacing, vertical/horizontal realignment, and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all current relationships with contractors. 
 
The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any 
other equipment deemed necessary to perform the work. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction costs for these projects may range from $200,000 to $30,000,000.  
The estimated engineering fee for this project is $500,000.  The Consultant will be required to 
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complete and submit final measurements, calculations, and contract record documents to the 
department no later than five (5) weeks after completion of the project.  The completion date for 
this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Liaison Engineer who will assume duties as Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The Materials QA Technician/Inspector(s) - Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 
 

• The Document Technician (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate. Include the 
Documentation certificate number for IDOT). 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered on this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-92-043-20, Various Phase II Engineering Services for Bridge Rehabilitation 
Projects, Various Routes, Various Counties, Region Two/District Two. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2020, at 10:30 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase II engineering services are required for the preparation of various bridge rehabilitation 
contract plans, special provisions and estimates to be inserted into the departments set of final 
contract plans.  
 
This project may consist of removal and replacement of the existing bridge deck wearing surface, 
substructure repairs, traffic control plans, and the repair and/or replacement of the following items: 
sign structures, expansion joint, bearings, approach pavement and installation of scour 
countermeasures. 
 
The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; bridge condition reports, traffic data, soil boring data, and any other available information. 
 
The Consultant may also be required to perform NBIS and Element Level Inspections, provide 
the appropriate bridge inspection equipment to complete NBIS Inspections.  The Consultant may 
also be required to provide appropriate traffic control. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed Staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated construction cost for this project is $200,000 to $2,000,000.  The estimated 
engineering fee for this project is $500,000.  The completion date for this contract will be 60 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Surveyor). The Special Services (Surveying) prequalification category requirement may be 
completed by Sub and/or Prime Consultant. 
 

• Person who will perform the work in the area of NBIS and Element Level inspections (must 
be an NBIS qualified Team Leader and an Illinois Licensed Professional Engineer or Illinois 
Licensed Structural Engineer). In addition, the staff performing this work must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-92-013-15, I-80 over the Mississippi River Corridor, Phase I Engineering Services 
and EIS, Rock Island County, Region Two/District Two. 
 
This project may contain Federal Funds. 
 
This project requires 12% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2020, at 10:00 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required for the preparation of a Combined Design Report and 
an Environmental Impact Statement (EIS) for the structure that carries I-80 over the Mississippi 
River.  District Two together with the Iowa Department of Transportation are currently developing 
a Planning and Environmental Linkages (PEL) study. Findings from this corridor study will be 
incorporated into this Phase I project.  It is possible that the proposed improvements may include 
total replacement and widening of the structure and may be on new alignment. Various alternates 
will be studied to determine the most viable solution for this corridor.  Impacts to the interchanges 
of I-80/IL 84 (IL side), which also crosses the Canadian Pacific (CP) Railroad, and I-80/US 67 (IA 
side) may need to be explored, along with other existing interchange locations as the project 
develops.  Consideration should be given to the scenic overlook, as well as pedestrian and bicycle 
accommodations. Phase I tasks may include the preparation of Bridge Condition Report (BCR), 
Type Size Locations (TSL) drawings, SGRs/Geotechnical investigations, Value Engineering (VE) 
Study, Interchange Type Study (ITS), Intersection Design Studies (IDS), Traffic Management 
Analysis (TMA), Subsurface Utility Engineering (S.U.E.), remove/replace culverts, perform 
bathymetric survey, coordinating/conducting public involvement activities, including facilitating 
two virtual/public meetings, preparation of public meeting exhibits and graphic displays, 
preliminary cost estimates, cross sections, typical sections, a vessel collision study, traffic 
modeling and capacity analysis, preparation of ROW documents and related work.   
 
In addition, a Value Engineering (VE) study will need to be completed by a VE team that is led by 
a certified value engineer specialist with experience in roadway and bridge design.  The VE team 
will need to include staff that is different than the staff working directly with this project with at 
least one Illinois Professional Engineer on the team. Ongoing coordination may be conducted 
with the general public, local, state and federal agencies and stakeholders.  The geotechnical 
work will require the use of a barge and/or other means necessary to obtain structure boring 
information. 
The following structure is included with this project, S.N. 081-0011: I-80 over the Mississippi River. 
 
This project is anticipated to be completed using 3D modeling utilizing Bentley’s OpenRoads 
Designer CONNECT Edition version 10.08.00.88 and in accordance with the latest IDOT 
Computer Aided Design, Drafting, Modeling and Deliverables (CADD) Manual.  IDOT’S 
OpenRoads Designer CADD environment was released April 10, 2020. 
 
The department may furnish the Consultant with the following, as available: as-built/existing plans: 
the latest NBIS bridge inspection report, underwater bridge inspection report, topographic survey 
data, previous public involvement coordination, existing conditions report, accident information, 
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traffic data, section corner data, existing right-of-way plats, title reports, proposed right-of-way 
requirements and any other available information.   
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Available Work Capacity of Firm 5 
Proposed DBE use 5 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 25 

 
The estimated construction cost for this project is $245,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois and Iowa Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois and Iowa 
Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer and Iowa Licensed Professional 
Engineer).  In addition, the staff performing this work must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois and Iowa Licensed 
Professional Surveyor). The Special Services (Surveying) prequalification category 
requirement may be completed by Sub and/or Prime Consultant. 
 

• The person who will be in charge of geotechnical engineering (must be an Illinois and Iowa 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer.)  The 
Geotechnical (Complex Geotechnical/Major Foundations) prequalification category can 
be completed by Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of hydraulic/drainage calculations 
and preparation of the Drainage/Hydraulic Reports (must be an Illinois and Iowa Licensed 
Professional Engineer).  The Special Studies (Location Drainage) and Hydraulic Reports 
(Waterways: Complex) prequalification category requirements may be completed by the 
Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois and Iowa Licensed Professional Engineer for roadway work, must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review experience 
and an Illinois and Iowa Licensed Professional Land Surveyor for land surveys). 
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• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines including 
water quality, traffic noise, community impacts and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented and approved in the firm’s most recent 
Statement of Experience and Financial Condition. 

 
The prime firm must be prequalified in the following category to be considered for this project: 

 
Location Design Studies (New Construction/Major Reconstruction) 
 
Structures (Major River Bridges) 

 
The prime Consultant must be prequalified in Environmental Reports (Environmental Impact 
Statement) and must perform all the environmental work using staff that has been presented and 
approved in your most recent Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Impact Statement) to perform all of the environmental work.  The subconsultant’s staff must be 
the same as presented and approved in their most recent State of Experience and Financial 
Condition. 
 
If the key personnel do not have an Iowa Professional Engineer License, they will have six (6) 
weeks from the date of selection to secure the proper licensing. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
After all responses have been evaluated, firms may be asked to do presentations during 
the week of October 19, 2020.  
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 Job No. C-92-012-14, US Bus 20 West State Street from Day Ave to Independence Ave in 
Rockford, Phase III Engineering Services, Winnebago County, Region Two/ District Two. 

 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 10, 2020 at 10:30 AM at the 
Region Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for the 
reconstruction and widening of US 20 Business Route (West State Street) from Day Avenue to 
Independence Avenue in Rockford.  Work includes, but is not limited to, construction inspection 
of storm sewer, curb and gutter, traffic signals, pavement reconstruction and widening, multi-use 
path, roadway and multi-use path lighting, landscaping, and sidewalk. 
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete this project. The project may include the inspection and documentation of pay quantities, 
on-site material testing, material quality assurance testing (i.e. concrete), construction staking 
layout as required and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. The 
department is anticipating approximately three (3) inspectors may be necessary for this project. 
 
The Consultant will also provide their vehicles, cell phones, computers, tools of the trade, and any 
other equipment deemed necessary to perform the work. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited. At the negotiation meeting, the prime Consultant and subconsultant(s) will disclose 
all current relationships with contractors. 
 
The Consultant will assist the Resident Engineer with all documentation of the project, all 
necessary plans, specifications, and related forms for record keeping.  It is anticipated the 
department will do all off site material inspection for the project. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firm’s understanding/method of accomplishing project requirements 20 
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The estimated construction cost for this project is $8,039,000.  The Consultant will be required to 
complete and submit final measurements, calculations, and contract record documents to the 
department no later than five (5) weeks after the completion of the project.  The completion date 
for this project will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume duties as Project Manager for all aspects of the work. 

 
• The Materials QA Technician/Inspector(s) - Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection.  
 

• The Document Technician (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation certificate number for IDOT). 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) category 
to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-93-029-20, Various Phase I/II Engineering Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be using 
are scheduled to attend an initial meeting on October 28, 2020 at 8:30 AM at the Region 
Two/District Three Office in Ottawa. 
 
Phase I and/or II engineering is required for various projects and/or permit reviews throughout 
District Three. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
Phase I engineering studies, if required, may consist of conducting and/or reviewing; route 
surveys, land surveys, hydraulic analysis and reports, geometric studies, environmental studies, 
preparing or reviewing project reports and geotechnical reports. This work may include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
crash analysis, bridge condition reports, TS&L drawings, and other related work and exhibits 
necessary to complete Phase I preliminary engineering. 
 
Phase II work, if required, may consist of conducting and/or reviewing route surveys, land surveys, 
hydraulic analysis, geometric studies, structure plans, roadway plans, and any other related work 
to complete final plans, specifications, and estimates, as necessary or review highway permits. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway projects. 
Permit reviews may include access permits and utility permits. The department will furnish the 
Consultant with any relevant available information such as as-built plans, field notes, traffic data, 
crash data, agency coordination, right-of-way data, aerial photos, boring logs, and other 
information. 
 
The Consultants statement of interest will be rated based on: 
 

Rating Description Weight % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
It is anticipated that this contract will include approximately three (3) to fifteen (15) different 
projects with estimated construction costs ranging up to $10,000,000. The engineering services 
required may consist of only a portion of the total engineering work on a certain project or permit. 
The estimated engineering fee for this project is $1,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer, that individual in charge who 
will be directly involved and responsible in the development of the reports and/or plans (must 
be an Illinois Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified.  The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Professional Engineer). The Special 
Studies (Location Drainage) prequalification category requirement may be completed by 
Sub and/or Prime Consultant. 
 

• The environmental lead, who will be responsible for the day to day management of the 
environmental work effort, and persons responsible for all environmental disciplines including 
air quality, water quality, traffic noise, community impacts, and ecology, Environmental 
Staffing on Exhibit B must match the staffing presented in the firm’s most recently approved 
Statement of Experience and Financial Condition. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all the environmental work using staff presented in your most 
recently approved Statement of Experience and Financial Condition or your firm may use a single 
subconsulting firm prequalified in Environmental Reports (Environmental Assessment) to 
perform all the environmental work. The subconsultant’s staff must be the same as presented in 
their most recently approved Statement of Experience and Financial Condition. 
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-93-030-20, Various Geotechnical Reports/Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 10:30 AM at the 
Region Two/District Three Office in Ottawa. 
 
Phase I and/or II engineering services are required for roadway and structure borings 
geotechnical investigations, coring and core evaluations of structures and pavement for 
investigations, preparation of Geotechnical Reports, and specialized geotechnical analysis and 
design as needed at various locations in District Three.  Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis. 
 
The Consultant’s work is expected to include all management, layout, provisions for traffic control, 
drilling, coring, laboratory testing, analysis, drafting, and report preparation necessary for 
Geotechnical Reports or other projects as assigned.  All work shall be in accordance with the 
Department’s Geotechnical Manual.  All boring logs and soil laboratory data will be submitted to 
the department as a gINT file. 
 
The Consultant should have immediate access to a conventional drill rig.  In addition, a track-
type, all-terrain vehicle, drill rig shall be available upon request.  All drill rigs shall have a calibrated 
automatic type hammer. 
 
The department will furnish the Consultant with any available plan and profile drawings, cover 
sheets, typical cross-sections, or CADD files containing these drawings; proposed storm sewer 
invert elevations; alignment ties, grade information, and elevations; proposed pavement 
structures; gINT templates; and name and address of private property owners, where applicable.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use      5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $300,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will perform the duties of Geotechnical Lead for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Soils Engineer (the individual who is directly 
in charge of the development of the reports). 
 

• The Field Drilling Supervisor who will perform the logging in the field (a minimum of five (5) 
years’ experience is desired). 
 

• The Laboratory Supervisor who supervises all laboratory work and maintains all laboratory 
calibration records. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Geotechnical Services (Subsurface Explorations) 
 
Geotechnical Services (General Geotechnical Services) 
 
Geotechnical Services (Structure Geotechnical Reports (SGR)) 

 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-94-001-21, Various Lighting, Traffic Signal and Electrical Phase I/II Projects, 
Various Routes, Various Counties, Region Three/District Four. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 3, 2020 at 1:30 PM at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required to complete preparation of plans, specifications and 
estimates for roadway lighting, traffic signals and electrical engineering projects at locations 
throughout District Four.  Work may be a combination of new and/or upgrading and modernizing 
existing equipment to current IES, NEC, AASHTO, FHWA, FAA, IDOT District Four standards, 
and other duties as assigned.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 
 
The Consultant may also be required to review and comment on contractor provided documents 
for contracts currently under construction, which may have been completed by others.  These 
may include, but are not limited to, shop drawings and fabrication plans. 
 
The department will furnish the Consultant with any available as-built plans, record drawings, 
inspection reports for electrical inventory, project reports, District Four Design Guidelines, and 
other available applicable items. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $200,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

Professional Transportation Bulletin 197 73 Revised: August 13, 2020



• The person(s) who will perform the Lighting Design work (must be an Illinois Licensed 
Professional Engineer). 
 

• The person(s) who will perform Traffic Signal Design work (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the QC/QA review of all milestone submittal documents (must 
have adequate plan review experience and be an Illinois Licensed Professional Engineer). 

 
The prime firm must be prequalified in the following categories to be considered for this Project: 

 
Special Studies (Lighting: Typical) 
 
Special Studies (Traffic Signals) 
 
Special Services (Electrical Engineering) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-94-002-21, Various Phase I/II Geotechnical Engineering Projects, Various 
Routes, Various Counties, Region Three/District Four.  
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 21, 2020 at 10:00 AM at the 
Region Three/District Four office in Peoria. 
 
Phase I and/or II engineering services are required for subsurface geotechnical investigations, 
including but not limited to soil borings, cone penetration testing (CPT), geophysical testing, 
groundwater studies, pavement cores, rock cores, Roadway Geotechnical Reports (RGR), 
Structure Geotechnical Reports (SGR) and/or other specialized geotechnical analyses and 
design as needed throughout District Four. Work Orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  
 
The Consultant’s work is expected to include all management, layout, JULIE notification, traffic 
control, drilling, coring, sampling, laboratory testing, drafting, geotechnical analyses and report 
preparation as directed by the Department. All work shall be completed in accordance with the 
Department’s Geotechnical Manual and all Geotechnical Manual Users Memorandums. 
 
The department will provide the Consultant with available plans and drawings, historical data, 
survey benchmarks and estimated boring and/or coring plans applicable to each Work Order. 
The department will handle notifications to private property owners and communicate this 
information to the Consultant prior to starting drilling operations. Consultant shall provide soil 
boring logs, rock core logs, and laboratory test results to the department using gINT, 
Microstation, and GeoPak software. Consultant should also provide field logs and notes upon 
request. 
 
The prime Consultant should have immediate access to a conventional drill rig. In addition, a 
track-type all-terrain vehicle shall be available upon request. Locally available drill rigs are 
preferred. Drill rigs must have a calibrated automated type hammer.  The ability to meet these 
requirements must be addressed within the Statement of Interest. 

 
The Consultant’s statement of interest will be rated based on: 
 

Rating Description Weight % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 15 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 20 
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The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person that will assume the duties of Senior Soils Engineer for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person that will perform duties of Project Soils Engineer (the individual directly in charge 
of the development of reports). 
 

• The drilling technician who performs the logging in the field (must have a minimum of three 
(3) years’ experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Geotechnical Services (Subsurface Exploration)  
 
Geotechnical Services (General Geotechnical Services)  
 
Geotechnical Services (Structure Geotechnical Reports) 

 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. V-94-005-20, Various Phase III Construction Inspection Projects, Various Routes, 
Various Counties, Region Three/District Four. 

 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using is scheduled to attend an initial meeting on November 4, 2020 at 10:00 AM at the 
Region Three/District Four Office in Peoria. 
 
Phase III engineering services are required for the inspection, supervision, material testing, 
certification, documentation, and field inspection for roadway rehabilitation projects on various 
routes in various counties throughout District Four with an emphasis on the districts western and 
northern counties (McDonough, Henderson, Warren, Mercer, Knox, Fulton, Stark, Putnam and 
Marshall).  The various types of jobs to be staffed by Consultants will be, but are not limited to, 
route and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge 
construction/repairs and pavement marking.  Work Orders under the blanket agreement will be 
negotiated and authorized by the Department on an as-needed basis. 
 
The Consultant will be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on various projects.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 
 
The Consultant may be required to furnish a laptop computer and/or tablet with cellular 
capabilities equal to the latest type used by Region Three/District Four for each project.  The 
laptop computer and/or tablet will be used, but not limited to, for the documentation requirements 
in Illinois Department of Transportation’s Construction and Materials Management System 
(CMMS).  CMMS is a web-based contract administration system that each Consultant will use. 
 
The Consultant may be asked to do inspection of embankment/subgrade compaction with a 
nuclear density gauge and the associated field laboratory tests. 
 
The Consultant may be asked to assist in the determination or verification of final earthwork 
quantities on various projects.  This work could include topographic surveys, plotting of cross-
sections and calculations of quantities using either average end area method or digital terrain 
modeling. 
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The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 20 
Proposed Staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Proximity of firm to project locations 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $1,000,000.  The completion date for this project 
will be 60 months after authorization to proceed.  The Consultant must complete and submit final 
measurements, calculations, field books, and all other contract record documents to the 
department no later than six (6) weeks after final inspection of the project. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will assume all duties as Project Manager for all aspects of the 

work (an Illinois Licensed Professional Engineer is preferred). 
 

• The Construction Inspector(s) (with current IDOT Construction Documentation certificate). 
 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-95-092-07/D-95-092-07, US 150/IL 1 from Moss Rd. to Gibson Dr. S. of Paris, 
Phase I/II Rehabilitation Project, Edgar County, Region 3/District Five. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 1:30 PM at the Region 
Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for 3R Designed Overlay project on FAP 332 
(US 150/IL 1) from Moss Rd. to 0.5 Miles S. of Gibson Dr. S. of Paris.  Anticipated improvements 
may include pavement replacement, roadway widening, addition of TWLTL, resurfacing, ADA 
improvements, sidewalk improvements, addition of multi-use path, storm sewer improvements, 
and intersection and traffic signal modernization. 
 
The Consultant’s Phase I work, if required, may consist of preparing a Drainage Study, Roadway 
Geotechnical Report, and a Project Report. This work may include data collection, cost estimates, 
traffic management analysis, crash analysis, quantity computations, preliminary plan sheets, 
preliminary cross-sections, and other related work items required to produce a project report. 
 
The Consultant’s Phase II work, if required, may consist of ROW plats and plans, roadway plans 
and any other related work required to complete final plans, special provisions, 3D Model, and 
estimates as necessary. 
 
The department will furnish the Consultant with traffic data, crash data, existing plans, 
environmental coordination, utility coordination, survey data, Microstation files, Geopak files, 
inspection reports, and crash data when available. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $5,900,000.  The project is tentatively set for a 
January 2024 Letting.  The completion date for this contract will be 60 months after authorization 
to proceed.  A planned Supplement for Phase II will be done near the completion of Phase I. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location Design Studies (Rehabilitation) 
 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-95-056-20/D-95-032-10, I-74 over Griffin St. and Stony Creek in Danville, Phase 
I/II Bridge Replacement & Bridge Deck Overlay, Vermilion County, Region Three/District 
Five. 
 
This project may contain Federal Funds. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 10:00 AM at the 
Region Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for Bridge Replacement at S.N. 092-0016 and 
092-0017 which carry I-74 over FAU 7046 (Griffin St.) and Bridge Deck Overlay at S.N. 092-0018 
and S.N. 092-0019 which carry I-74 over Stony Creek in Danville.   
 
The Consultant’s Phase I work, if required, may consist of preparing Structure Geotechnical 
Reports, drilling and analysis of soil borings, Bridge Condition Reports, Structure Reports, and a 
project report. This work may include data collection, cost estimates, traffic management analysis, 
traffic management plans, crash analysis, quantity computations, and other related work items 
required to produce a project report. 
 
The Consultant’s Phase II work, if required, may consist of roadway plans, TS&L drawings, pre-
final structure plans, final structure plans and any other related work required to complete final 
plans, special provisions, estimates, and 3D Model as necessary. 
 
The overall scope and budget for the project is subject to change, based on the review and 
concurrence of the Bridge Condition Reports by IDOT. 
 
The department will furnish the Consultant with traffic data, existing plans, environmental 
coordination, utility coordination, survey data, Microstation files, Geopak files, inspection reports, 
and crash data when available. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted (%) 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $6,000,000.  The project is tentatively set for a 
September 2023 Letting.  The completion date for this contract will be 60 months after 
authorization to proceed.  A planned Supplement for Phase II will be done near the completion of 
Phase I.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 
 
Highways (Freeways) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-95-004-21/D-95-002-21, ILL 32 from ILL 48 to Cerro Gordo, Phase I and II 
Engineering Services, Piatt County, Region Three/District Five. 
 
This project may contain Federal Funds. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 1:30 PM at the Region 
Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for the 3P Resurfacing and ADA improvements 
on FAP 760 (ILL 32) from ILL 48 to Cerro Gordo in Piatt. 
 
The Consultant’s Phase I work, if required, may consist of preparing a project report. This work 
may include data collection, cost estimates, traffic management analysis, traffic management 
plans, crash analysis, quantity computations, and other related work items required to produce a 
project report. 
 
The Consultant’s Phase II work, if required, may consist of preliminary and final roadway plans, 
ADA improvement plans, special provisions, estimates, 3D model, and any other related work 
required to complete Phase II. 
 
The department will furnish the Consultant with traffic data, existing plans, environmental 
coordination, utility coordination, survey data, Microstation files, Geopak files, inspection reports, 
and crash data when available. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted (%) 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $5,010,000.  The project is tentatively set for a 
January 2023 Letting.  The completion date for this contract will be 60 months after authorization 
to proceed.  A planned Supplement for Phase II will be done near the completion of Phase I. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-95-028-19/D-95-036-20, Old US 51 at Kickapoo Creek 1 Mile North of US 136, 
Phase I/II Bridge Superstructure Project, McLean County, Region Three/District Five. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 10:00 AM at the 
Region Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report and final 
contract plans, specifications, and cost estimates for Bridge Superstructure at S.N. 057-0056 
which carries Old US 51 over Kickapoo Creek in McLean.   
 
The Consultant’s Phase I work, if required, may consist of preparing Bridge Condition Reports, 
Structure Reports, Hydraulic Report, and a project report. This work may include data collection, 
cost estimates, traffic management analysis, traffic management plans, crash analysis, quantity 
computations, and other related work items required to produce a project report. 
 
The Consultant’s Phase II work, if required, may consist of roadway plans, TS&L drawings, pre-
final structure plans, final structure plans and any other related work required to complete final 
plans, special provisions, and estimates as necessary. 
 
The overall scope and budget for the project is subject to change, based on the review and 
concurrence of the Bridge Condition Reports by IDOT. 
 
The department will furnish the Consultant with traffic data, existing plans, environmental 
coordination, utility coordination, survey data, Microstation files, Geopak files, inspection reports, 
and crash data when available. 
 
The Consultant’s Statement of Interest will be rated based on: 
 

Rating Description Weighted (%) 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $1,700,000. The project is tentatively set for a 
November 2022 Letting.  The completion date for this contract will be 60 months after 
authorization to proceed.  A planned Supplement for Phase II will be done near the completion of 
Phase I. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-95-029-20, ILL 133 from Coles Co Line to ILL 16 in Paris, Phase I and II 
Engineering Services, Edgar County, Region Three/District Five. 
 
This project may contain Federal Funds. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 4, 2020 at 1:30 PM at the 
Region Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report (anticipated 
to be a categorical exclusion) and final contract plans, specifications, and cost estimates for the 
3P Resurfacing on FAP 749 (ILL 133) from Coles Co Line to ILL 16 in Paris. 
 
The Consultant’s Phase I work, if required, may consist of preparing a project report. This work 
may include data collection, cost estimates, traffic management analysis, traffic management 
plans, crash analysis, quantity computations, and other related work items required to produce a 
project report. 
 
The Consultant’s Phase II work, if required, may consist of preliminary and final roadway plans, 
ADA improvement plans, special provisions, estimates, 3D model, and any other related work 
required to complete Phase II. 
 
The following structure is included in this project, S.N. 023-8040 (FAP 749 (ILL 133) over Ditch). 
 
The department will furnish the Consultant with traffic data, existing plans, abbreviated bridge 
condition reports, environmental coordination, utility coordination, survey data, Microstation files, 
Geopak files, inspection reports, and crash data when available. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted (%) 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $5,940,000.  The project is tentatively set for an 
April 2023 Letting.  The completion date for this contract will be 60 months after authorization to 
proceed.  A planned Supplement for Phase II will be done near the completion of Phase I. 
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Key personnel listed on Exhibit A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-95-005-21/D-95-018-19, I 72 Bridge Superstructure Replacement Under Bridge 
Street W of Monticello, Phase I and II Engineering Services, Piatt County, Region 
Three/District Five. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 4, 2020 at 10:00 AM at the 
Region Three/District Five Office in Paris. 
 
Phase I and II engineering services are required for the preparation of a project report (anticipated 
to be a categorical exclusion) and final contract plans, specifications, and cost estimates for the 
3R bridge superstructure replacement, resurfacing, guardrail updates, and potential ADA 
improvements on Bridge St and I 72 West of Monticello. 
 
This project includes Phase I work which may consist of a Bridge Condition Report; a Structure 
Report; a set of Type, Size, and Location Plans, and preliminary roadway plans for Bridge St over 
I 72, as well as, preliminary roadway plans for I 72 and preparing a project report.  This work may 
include data collection, development of alternatives, cost estimates, traffic management analysis, 
traffic management plans, accident analysis, quantity computations, and other related work items 
required to produce a project report. 
 
This project includes Phase II work which may consist of conducting route surveys, land surveys, 
right of way plat and plan preparation, writing legal descriptions, staking right of way, geometric 
studies, roadway plans, and any other related work required to complete final plans, 3D Model, 
special provisions, and estimates. The Consultant’s work includes: Phase I Reports and Phase II 
PS&E Documents.  
 
The following structure is included in this project, S.N. 074-0065: Bridge St over FAI 72. 
 
The department will furnish the Consultant with traffic data, abbreviated bridge condition reports, 
existing plans, agency coordination, utility coordination, survey data, Microstation files, Geopak 
files, and crash data. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted (%) 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 15 
Firms understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $3,200,000.  The contract must be completed 
by July 19, 2021.  
 
Key personnel listed on Exhibit A & B for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor). The Special Services (Surveying) prequalification category requirement 
may be completed by Sub and/or Prime Consultant.  
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. RM-96-001-21, Various Surveys, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28th, 2020 at 11:00 AM in the 
Region Four/District Six Office in Springfield. 
 
Phase II engineering services are required for miscellaneous surveys throughout District Six.  It 
is anticipated this contract will include approximately sixteen (16) such surveys during Fiscal Year 
2021.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 
 
The department will furnish the Consultant with as-built construction plans, directions on 
completing the surveys, and any other available data.  The Consultant’s work may include, but is 
not limited to: route surveys, bridge and hydraulic surveys, right-of-way staking, soil boring stake 
outs and land surveys.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated engineering fee for this contract is $250,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of the project manager for all aspects of the work 

documents (must be an Illinois licensed Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Land Surveyor with adequate experience). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-96-015-20, Various Phase I/II Projects, Various Routes, Various Counties, Region 
Four/District Six. 

 
This project requires 23% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 1:30 PM in the Region 
Four/District Six Office in Springfield. 
 
Phase I and/or II engineering services are required for various projects throughout District 
Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports (SGR’s), Type, Size and Location (TS&L) plans, Intersection Design 
Studies (IDS’s), and Project Reports (categorical exclusion projects only). This work may include 
data collection, development of alignment alternatives, cost estimates, traffic management 
analysis, accident analysis, geometric studies, traffic studies, drainage studies, geotechnical 
analysis, and all other related work required to produce the necessary Phase I documents and 
reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, drainage, temporary and permanent erosion control plans, roadway plans, traffic staging 
plans, geometric plans, traffic signal design plans, highway lighting plans, structure plans, 
geotechnical analysis, plats and legal descriptions for Right-of-Way acquisition, and any other 
related work required to complete plans, specifications and estimates as necessary. 
 
The Consultant must also be knowledgeable in ADA/PROWAG requirements and may be 
expected to complete ADA compliant curb ramp designs for various intersections. 
 
The various proposed projects may consist of ADA curb ramp improvements, simple patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and 
resurfacing, and/or new roadway projects.  The department will furnish the Consultant with any 
available as-built plans, microfilm plans, field notes, traffic data, accident statistics, agency 
coordination, existing right-of-way plans, aerial photos, boring logs, and other information. 
 
In addition, the Consultant will be required to provide project management and/or project support 
staff to work in the District Six office.  The Consultant will be expected to perform the job duties 
of an IDOT Project Manager and/or Team Member.  The work may include engineering, technical 
management, public coordination, administrative services, and other work as necessary to ensure 
assigned projects are completed in accordance with established schedules and budgets. The 
Consultant may also be required to assist in reviewing, overseeing, tracking, and prioritizing 
projects being performed by IDOT personnel and other consultants.  The amount of work 
performed while assigned to the district office will be dependent on district needs and staffing 
levels. 
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The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction costs of these projects may range from $100,000 to $3,000,000.  It is 
anticipated that this contract will include approximately five (5) to fifteen (15) different projects.  
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.  The estimated engineering fee for this project is $750,000.  The completion 
date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor). 
The Special Services (Surveying) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 
 

• The person who will be in charge of land acquisition documents (must be an Illinois 
Licensed Professional Land Surveyor). 
 

• The person who will perform/supervise the work in the area of hydraulic analysis (must be 
an Illinois Licensed Professional Engineer). The Hydraulic Reports (Waterways: Typical) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
 

• The person who will perform/supervise the work in the area of Highway Lighting 
preparation documents (must be an Illinois Licensed Professional Engineer). The Special 
Studies (Lighting: Typical) prequalification category requirement may be completed by 
the Sub and/or Prime Consultant. 
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• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads and Streets) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-97-047-12, I-57 Structure Replacement, Phase I & II Engineering Services, 
Cumberland County, Region Four/District Seven. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035 
 
The Consultant who is selected for this project and all subconsultants the prime consultant will be 
using are scheduled to attend an initial meeting on November 4, 2020 at 1:00 PM in the Region 
Four/District Seven Office in Effingham. 
 
Phase I and Phase II engineering services are needed for the complete replacement of the 
following structures: 
• S.N. 018-0001 and S.N. 018-0002: carrying I-57 over the Eastern Illinois Railroad  
• S.N. 018-0003 and S.N. 018-0004: carrying I-57 over US 45 

 
Roadway work, including impacts to the entrance and exit ramps, will be required to 
accommodate the grade raise, widening, and length increase of the new structures. 
 
Phase I engineering services include design of a proposed profile, preparation of documents 
showing the preliminary impacts to the roadway, preliminary construction limits, traffic 
management plan, and all other work necessary to prepare a Project Report for Design 
Approval.  The district will be responsible for railroad, utility, and environmental coordination.  The 
consultant will provide the District Environmental Coordinator with documents and/or plans for the 
environmental survey request and other environmental requirements.  Bridge Condition Reports 
and project survey have been completed by IDOT personnel.  Additional pick-up survey if needed 
will be the responsibility of the consultant. 
 
Phase II engineering services include preparation of Type Size and Location drawings (TS&L), 
Structure Geotechnical Report (SGR), Structure Report, final structure plans, final roadway plans, 
maintenance of traffic plans, estimate of time, special provisions and other contract documents 
required for letting.  Temporary crossovers are expected to be used for maintenance of traffic. 
 
The Consultant is expected to complete the project using 3D terrain modeling utilizing Bentley’s 
Open Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, 
Modeling and Deliverables (CADD) Manual.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
survey data, field notes, Phase I project report, existing right-of-way plans, aerial photos, and 
other information. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $18,050,000.  This contract must be completed 
by March 1, 2023. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the plans, specifications, and estimates (must be an 
Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (Structure Geotechnical Reports (SGR)) prequalification category 
requirement may be completed by Sub and/or Prime Consultant. 

 
• The person who will be in charge of preparing the Project Report.  The Location Design 

Studies (Rehabilitation) prequalification category requirements may be completed by Sub 
and/or Prime Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Structures (Highway: Typical) 
 
Highways (Freeways) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. D-97-062-12, I-70 Rubblization, Phase II Engineering Services, Effingham County, 
Region Four/District Seven. 
 
This project requires 24% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2020 at 1:00 PM in the Region 
Four/District Seven Office in Effingham. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimate of time for the reconstruction of I-70 from one mile east of I-57 to 2.1 miles east of 
the US 45 interchange to the Cumberland County line.  Mainline I-70 will be rubblized and overlaid 
with approximately 11 ½” of HMA, to be determined by the consultant.  Foreslopes will be adjusted 
to meet IDOT Bureau of Design & Environment policy.  New underdrains will be installed. The 
entrance and exit ramps at Montrose will be resurfaced.  It is anticipated that crossovers will be 
used for stage construction on this project.  The consultant will be required to design the 
crossovers and prepare stage construction plans. 
 
There are ten (10) culverts on the project that will need extended and/or require minor 
repairs.  There are four (4) overhead structures that will require guardrail and bridge rail updates: 
• S.N. 025-0051: N 1950th St. over I-70 
• S.N. 025-0052: N 2100th St. over I-70 
• S.N. 025-0062: N 1650th St. over I-70 
• S.N. 025-0064: N 1800th St. over I-70 

 
The following structures will be raised and the superstructures will be replaced at the Montrose 
interchange: 
• S.N. 025-0016: EB I-70 over N Spring Creek Rd 
• S.N. 025-0017: WB I-70 over N Spring Creek Rd 

 
TS&L and final structure plans for the Montrose interchange bridges will be prepared in-house by 
IDOT Bureau of Bridges and Structures.  Work at the interchange will have to be staged in order 
to keep the interchange open to traffic during construction. The consultant will be required to 
perform additional pick-up surveys as needed.   
 
The Consultant is expected to complete the project using 3D terrain modeling utilizing Bentley’s 
Open Roads Designer in accordance with the latest IDOT Computer Aided Design, Drafting, 
Modeling and Deliverables (CADD) Manual.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
survey data, field notes, Phase I project report, existing right-of-way plans, aerial photos, and 
other information. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost for this project is $51,610,000.  This contract must be completed 
by December 1, 2021. 
 
Key personnel listed on Exhibit A for this contract must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the plans, specifications, and estimates (must be an 
Illinois Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be an 

Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified.  The Structures (Highway: Typical) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
 

• The person who will be in charge of surveys (must be an Illinois Licensed Land Surveyor).  
The Special Services (Surveying) prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 
 

• The person who will perform the work in the area of geotechnical analysis (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The required 
Geotechnical Services (General Geotechnical Services) prequalification category may be 
completed by Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Highways (Freeways) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-041-20, Phase I/II Various Engineering Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on October 27, 2020 at 1:00 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various projects throughout the 
District. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  
 
Phase I work, if required, may consist of conducting surveys, utility coordination, hydraulic 
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location 
(TS&L) plans, preparing Bridge Condition Reports, geotechnical studies which include preparing 
Structure Geotechnical Reports, and preparing Project Reports (Categorical Exclusion projects 
only). This work may include data collection, cost estimates, traffic management analysis, crash 
analysis, development of alternative alignments, environmental studies and coordination, infrared 
testing of bridge decks and other related work and exhibits necessary to produce the Project 
Report, as necessary. This work could include amending or updating existing Project Reports. 
 
In addition, Work Orders may include public involvement and/or may be entirely made up of public 
involvement tasks on one or more projects District staff is developing. Public involvement may 
include coordinating and leading stakeholder meetings, public informational meetings and public 
hearings, preparing exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties 
and evaluating and incorporating comments from those meetings into a report.  
 
Phase II work, if required, may consist of geometric studies, structure plans, roadway plans, and 
any other related work to complete final plans, specifications, and estimates, as necessary.  
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware. All files produced during the course of this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use.  
 
The project is anticipated to be completed using 3D terrain modeling compatible with Bentley’s 
SS4 and OpenRoads Technologies and in accordance with the latest IDOT Computer Aided 
Design, Drafting, Modeling and Deliverables (CADD) Manual. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, location design reports, and other information deemed applicable to the Consultants 
work. 
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The Consultants Statement of Interest will be rated on: 
 
Rating Description Weight (%) 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE Use 5 
Available work capacity of firm  10 
The Firms experience with required project work  25 
Firms understanding/method of accomplishing project requirements 10 
Project Specific Criteria: CSS Experience 5 

 
For the Project Specific Criteria of CSS Experience, include a detailed description of CSS/Public 
involvement work the firm has directed involving any of the following: facilitation of community 
advisory group meetings, stakeholder meetings, public meetings and public hearings; organizing 
work groups and press conferences; drafting press releases and property owner contact letters, 
etc. 
 
The estimated engineering fee for this project is $800,000. The completion date for this contract 
will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of work (must be 

an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. The Structures (Highway: Typical) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The Statements of Interest must also include the Consultant’s relevant projects completed by the 
firm for IDOT within the past four (4) years by members of the Consultant’s’ key personnel listed 
in the SOI. Do not include more than ten (10) relevant projects.  
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location Design Studies (Reconstruction/Major Rehabilitation) 
 
Highways (Roads and Streets) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-010-21, Various Phase I and/or II Projects, Various Routes, Various Counties, 
Region Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 4, 2020 at 9:00 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects in District Eight.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  
 
The Phase I work, if required, may consist of conducting route surveys, geotechnical analyses, 
hydraulic survey/analysis, geometric studies and reviews, preparing Bridge Condition Reports, 
Hydraulic Reports, Structure Geotechnical Reports, Type, Size and Location (TS&L) plans, 
Intersection Design Studies (IDSs), Value Engineering studies, Right of Way information, and 
Project Reports (Categorical Exclusion projects only). 
 
This work may include data collection, cost estimates, traffic management analysis, crash 
analysis, development of alternative alignments, preparing environmental and hazardous waste 
documents, infrared testing of bridge decks, and all other related work required to produce the 
necessary Phase I documents and reports.  This work could include amending or updating 
existing Project Reports. 
 
Projects may include public involvement. Public involvement may include coordinating and 
leading stakeholder meetings, public informational meetings and public hearings, preparing 
exhibits for meetings and hearings, Context Sensitive Solutions (CSS) duties and evaluating and 
incorporating comments from those meetings into a report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, structure plans, roadway plans, and any other related work required 
to complete plans, specifications, and estimates as necessary. 
 
The various proposed projects may consist of ADA improvement plans, simple roadway patching 
and resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing and/or new roadway projects. 
 
The Consultant’s work may also include QC/QA plan reviews of pre-final contract plans, 
developed by others, with an emphasis on constructability. 
 
All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware. All files produced for projects under this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, field 
notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial photos, 
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boring logs, location design reports, and other information deemed applicable to the Consultant’s 
work.  
 
The Consultants statement of interest will be rated based on: 
 

Rating description Weight% 

Past performance in project categories 10 

Proposed staffing from Prime and any Subconsultants 25 

Proximity of firm to project location 5 

Proposed DBE use 5 

Available work capacity of firm 15 

The Firms experience with required project work 25 

Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 

Key personnel listed on Exhibit A & B for this project must include: 
 
• The person in charge of CSS/Public Involvement procedures. Include a detailed description 

of CSS/Public involvement work he/she has directed involving facilitation of community 
advisory group meetings, public meetings and public hearings; organizing work groups and 
press conferences; stakeholder meetings; drafting press releases and property owner 
contact letters, etc. 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work of structure plan preparation documents (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified.  The Structures (Highway: Typical) prequalification category requirement may 
be completed by the Sub and/or Prime Consultant. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 

• The person who will perform/supervise the pre-final contract plan reviews of plans developed 
by others (resumé must indicate a background that has adequate plan review experience 
with an emphasis on constructability). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 
 
Location Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-040-20, Various Survey Projects, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on November 11, 2020 at 10:00 AM at 
the Region Five/District Eight Office in Collinsville. 
 
Engineering services are required for performing topographic surveys and hydraulic surveys 
throughout District Eight. The Consultant’s work may include land surveying to establish the 
existing centerline alignment for projects, land surveying to measure and record all topographic 
features along specific routes, land surveying to create three dimensional models for highway 
design projects, land surveying to monument, preserve and restore important land survey 
monuments and land surveying to locate right of way, record research, preparation of, and 
recording of monument records. The Consultant’s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant’s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant selected for this project shall be required to process 
their field data and submit their data in an electronic format while adhering to all IDOT’s standards. 
The Consultant selected for this project shall be required to use IDOT’s Point Code Listing while 
conducting the field survey and shall be required to submit all original field notes upon completion 
of said surveys.  
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 
 
The department will provide alignment information and horizontal and vertical control (if 
applicable), existing microfilm information and general survey requirements for each project. 
 
The Consultants statement of interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing projects requirements 15 

 
It is anticipated this contract will include approximately ten (10) to twenty (20) such surveys. The 
estimated engineering fee for this project is $1,000,000.  The completion date for this contract will 
be 48 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
 

• The person who will perform/supervise the work in the area of surveying (must be an Illinois 
Licensed Professional Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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 Job No. P-98-012-21, Subsurface Utility Engineering, Various Routes, Various Counties, 
District Eight. 
 
This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 10:30 AM at the 
Region Five/District Eight Office in Collinsville. 
 
Engineering services for subsurface utility engineering are required on various projects 
throughout District Eight for use primarily on Phase I and II projects.  There may be projects during 
Phase III.  Work orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  The Consultant shall respond within 24 hours to the District 
after receiving each work order assignment to discuss the scope of work, negotiate hours of work, 
equipment required, and direct cost.  After the department gives the Consultant authorization to 
proceed, the Consultant shall commence work within ten (10) calendar days. 
 
These services include providing the District with existing utility location information in written 
documents and electronic CADD files for the various projects assigned.  This information shall be 
obtained by researching all utility companies’ records which have facilities in the area and by 
performing actual field surveys to verify and map, at the appropriate quality level, all existing 
utilities on the assigned project.  Field surveys are to be performed to horizontally locate above 
ground utility features, including but not limited to poles, manholes, valve boxes, meters, utility 
designation markings, etc.  The Consultant shall also determine the existence and approximate 
horizontal position of underground utilities through the application of appropriate surface 
geophysical methods (QL-B data).  The exact horizontal and vertical locations of underground 
utilities shall also be determined by physically locating them (exposing and surveying) at 
designated spots with the use of special boring/excavating equipment insured not to damage 
existing utilities (QL-A data). 
 
The department will furnish the Consultant with any available as-built plans and/or microfilm plans, 
survey field notes, alignment data, cross ties, design CADD files or benchmarks. 
 
UTILITY COORDINATION 
 
Under the direction of the District's Utility Coordinator, this assignment requires coordinating the 
location, relocation and adjustment of public and private utility facilities, implementing the 90-day 
law, investigating and approving utility permit applications and preparing/negotiating utility 
reimbursable work agreements so as to facilitate timely completion of the District's highway 
improvement program and utility accommodation on the departments right-of-way, all in an 
assigned geographical area.  The assigned individual(s) will work from District Eight office, on an 
as needed basis. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 5 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 10 

 
The estimated engineering fee for this project is $1,000,000. The completion date for this contract 
will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be experienced in managing multiple subsurface utility engineering 
projects in urban environments). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work required for surveying (must be experienced in survey 
of utility features and an Illinois Licensed Land Surveyor).  The Special Services 
(Surveying) prequalification category requirement may be completed by the Sub and/or 
Prime Consultant. 
 

• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer). 

 
Statements of Interest must include the following: 
• Names of key personnel, along with resumes indicating qualifications. 
• A statement of your firm’s ability to do the work in-house or if necessary, what work you would 

need to subcontract. 
• A statement of your firm’s ability to perform the work within the time frame described. 
• Name and phone number of the contact person in your organization. 

 
The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. P-98-011-21, Various Phase I/II Engineering Services, Various Routes, Various 
Counties, District Eight/Region Five. 
 
This project requires 26% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 16, 2020, at 10:30 AM at the 
Region Five/District Eight office in Collinsville. 
 
Phase I/II engineering services are required but not limited to all work associated with the 
complete preparation of plans, special provisions, and estimates for highway lighting, high mast 
light towers, traffic signals, intelligent transportation system, ITS plans, engineering services for 
plan development or review for other needs of the Bureau of Operations including, but not limited 
to, contract maintenance plans, emergency contract plans, and/or other miscellaneous 
needs throughout District Eight.  The proposed projects may consist of installation of new high 
mast light towers, replacement highway lighting facilities, new traffic signals, modification and 
modernization of existing traffic signals, ITS systems, system interconnect design, emergency 
contract plans, contract maintenance plans, or other plan needs.  Work may also include the 
review of plans, special provisions, and contract documents which may relate to electrical, 
lighting, traffic signal work, emergency roadway plans, minor sidewalk/ADA improvements as well 
as site inspections, field measurements, performing all design functions and calculations, 
including time space diagrams where traffic signals are to be interconnected, the analysis of field 
problems, and site visits. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  
 
Lighting oversight and lighting design by the same Consultant or one of their Subconsultants on 
the same project are prohibited.  
 
The Consultants Statement of Interest will be rated based on:  
 

Rating description Weight% 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 20 
The Firms experience with required project work 20 
Firms understanding/method of accomplishing projects requirements 10 

 
The estimated engineering fee for this contract is $500,000.00.  The completion date for this 
contract will be 48 months after authorization to proceed.  The estimated construction cost for 
these projects may range from $50,000 to $7,000,000.  The engineering services required may 
consist of only a portion of the total engineering work on a certain project.    
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Key personnel listed on Exhibit A for the project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work of structure plan preparation documents (must be an 
Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will perform/supervise the work in the area of traffic signal design (must be 

an Illinois Licensed Professional Engineer). The Special Studies (Traffic Signals) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

  
Special Studies (Lighting: Complex) 
  
Special Studies (Lighting: Typical) 
 
Highways (Roads and Streets) 

 
The Statement of Interest must also include the Consultant’s relevant highway lighting or traffic 
signal projects completed by the firm for IDOT within the past ten (10) years by members of the 
Consultant’s current key personnel as listed above.  The Statement of Interest must list no more 
than ten (10) applicable projects.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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 Job No. P-98-009-21, Phase I and/or II work for Various Projects, Various Counties, Region 
Five/District Eight. 
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project, and all sub consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2020 at 1:30 PM at the Region 
Five/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various projects throughout the 
District.  Work orders under the blanket agreement will be negotiated and authorized by the 
Department on an as-needed basis. 
 
The Phase I work, if required, may consist of surveys, hydraulic analysis, geometric studies and 
reviews, preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure 
Geotechnical Reports, preparing Roadway Geotechnical Reports, obtaining deck cores and soil 
borings, soils analyses, deck core analysis, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, cost estimates, traffic management 
analysis, accident analysis, and other related work and exhibits necessary to produce the Project 
Report, as necessary. 
 
The Phase II work, if required, may consist of ADA design according to PROWAG, geometric 
studies, structure plans, roadway plans, electrical work, and any other related work to complete 
final plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of roadway patching and resurfacing, interstate 
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and 
resurfacing, roadway reconstruction, and design on new roadway alignments.  Projects may also 
include design of partial access controlled and access controlled highways on existing and/or new 
alignments. The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project. 
 
In addition, the Consultant may also be required to provide an in-house Project Manager (PM) 
having the qualifications listed below. It is anticipated the PM Consultant will be required to 
conduct his/her work in the District 8 office 3-5 days per week.  The in-house PM Consultant will 
be expected to perform work similar to an IDOT Project Manager & staff, and report to the Project 
Engineer. The work may include producing Phase I Reports, producing Phase II contract plans, 
engineering, management, public coordination, administrative services, and other work as 
necessary to ensure assigned projects are brought to completion in accordance with established 
schedules. The PM Consultant may be assigned to manage various IDOT phase I and/or phase 
II projects, which could be under current or future contract with other Consultant engineering 
firms.  
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
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The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, location design reports and other information deemed applicable to 
the Consultant’s work.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating description Weight% 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing projects requirements 15 

 
The estimated engineering fee for this project is $1,500,000.  The completion date for this contract 
will be 60 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person(s) who will assume the duties of Project Manager for all aspects of work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person(s) who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person(s) who will provide in-house engineering support (must be an Illinois Licensed 
Professional Engineer and have at least fifteen (15) years of experience as a professional 
engineer).  This person must be proficient in Microstation and have a working knowledge of 
MS Excel and MS Word. 
 

• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis 
and modeling for culverts and bridges (must be an Illinois Licensed Professional Engineer). 
 

• The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 
 

• The person(s) who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   
 
Highways (Roads and Streets) 
 
Structures (Highway: Advanced Typical) 
 
Hydraulic Reports (Waterway: Typical) 
 
Location Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS) 
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 Job No. V-98-001-21, Various Phase III Construction Engineering Projects, Various Routes, 
Various Counties, Region Five/District Eight.   
 
This project requires 22% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants who the prime Consultant 
will be using are scheduled to attend an initial meeting on October 29, 2020 at 10:00 AM in the 
Region Five/District Eight office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District eight for various contracts at various 
locations in Greene, Jersey, Calhoun, Madison, Bond, Clinton, Marion, Monroe, Randolph, St. 
Clair and Washington counties.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  The department will furnish the Consultant with the construction plans 
and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The Consultant’s 
work force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant may be required to furnish all the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer. 
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection and 
provide construction layout as directed by the engineer.  The Consultant will also maintain records 
and documentation and perform any other duties as directed by the engineer to complete this 
project on a timely basis in accordance with the department’s Standard Specifications for Road 
and Bridge Construction. 
 
The Consultant may be required to furnish a laptop computer and/or a tablet device equal to the 
latest type used by Region Five/District Eight for each project.  The computer and tablet shall be 
capable of running the Department’s Construction & Materials Management System (CMMS) 
web-based contract administration system.  Illinois Construction Records System (ICORS) 
software will be provided for downloading on the Consultant’s computer, if required. 
 
It is anticipated that one or more persons from the Consultant will be required to conduct his/her 
work at construction job sites located within the boundaries of District Eight between three (3) – 
six (6) days per week. 
 
Since the Contractor for this project may employ a firm to perform field and laboratory inspection 
of materials, the Consultant and any Subconsultant firm employed by the Consultant for this 
project will be excluded from employment as a Subcontractor for the Contractor.  In this way, a 
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conflict of interest will be avoided. Quality Assurance (QA) oversight and Contractor’s Quality 
Control (QC) by the same Consultant or one of their subconsultants on the same project or on 
material coming in from the same plant is prohibited. At the negotiations meeting, the prime 
Consultant, and subconsultant(s) will disclose all previous involvement in the district as well as all 
current relationships with contractors.  
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $500,000 to $5,000,000.  The 
Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the department no later than six (6) weeks after completion of each project as 
required.  The various projects are scheduled for construction during the 2021 thru 2026 
construction seasons.  The estimated engineering fee for this project is $750,000.  The 
completion date for this contract will be 60 months after authorization to proceed 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer who will be responsible for supervising the consultant’s staff inspection, 

testing and documentation of the project, including but not limited to, compiling and 
maintaining construction survey books, performing computations, completing field reports, 
generating progress and final estimates, engineering layout, maintaining records and other 
duties as directed by the Resident Engineer. All records, including one set of prints showing 
recorded changes from the contract plans, will be submitted to the Resident Engineer and 
become the property of the department.  
 

• The Materials Coordinator who will have qualified QC/QA engineers and inspectors at the 
site of the construction section, as well as off-site plants and locations, at all times when 
required by the contractor's operations, so that adequate sampling for inspection and testing 
can be performed in a timely manner on each contract item to determine acceptance of the 
work in compliance with the contract plans and specifications and the standard practices of 
the department. 
 

• The Document Technician (the person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT). 

 
The names and resumes of liaison Resident Engineers, technicians, materials coordinators, 
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and 
documentation technicians are to be furnished with the proposal.  Certification that the 
documentation technicians have successfully completed the IDOT documentation course is to be 
furnished.  Resumes for materials coordinators and proportioning technicians are to include 
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specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and 
details of past experience with materials inspection.  Resumes for the nuclear density inspectors 
are to include evidence of appropriate QC/QA density training. 
 
The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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 Job No. Aeronautics APMS, Phase I Services for Various Airport Visual Pavement 
Inspections, Various Counties, Bureau of Airport Engineering. 
 
This project may contain Federal Funds. 
 
The project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 10, 2020 at 10:00 AM at the 
Aeronautics’ Office in Springfield. 
 
Engineering services are required to perform airport pavement inspections, to update IDOT’s 
Airport Pavement Management System (APMS), and to produce electronic and hard copy reports 
for individual airports and for the entire airport system. These updates will be performed annually. 
There are seventy-four (74) paved airports that are maintained in this system, and approximately 
one third of the airports will be updated in the system each year. Airports will have pavement 
condition surveys performed over the three-year period (CY 2021, CY 2022, and CY 2023). 
Consultants should have extensive and varied experience developing and maintaining pavement 
management systems for airports using the MicroPAVER system. The firm must have an 
extensive level of expertise and experience with the MicroPAVER system. This experience should 
include field surveys of airports, experience dealing with air traffic at airports, experience with 
varied configurations of airport environments, experience writing customized individual and 
system reports, and experience developing and maintaining MicroPAVER databases.  
 
Pavement condition surveys, per the MicroPAVER pavement management method, will be 
conducted on one third of seventy-four (74) paved, publicly licensed airports in Illinois each year. 
The existing database will be updated with pavement condition data, and hard copy reports will 
be created for each airport surveyed during the associated year.  
 
There is approximately 139,531,260 sf. of pavement area in the current APMS system.  There 
are approximately 2,308 pavement sections and the typical sampling rate is 30% - 50%. Sample 
units range in size and are typically between 4,500 and 5,500 square feet for asphalt-surfaced 
sample units, and PCC sample units are twenty (20) slabs. 
 
The existing MicroPAVER database will be updated with pavement condition data.  Pavement 
reconstruction, rehabilitation, and maintenance work performed since the last survey will be 
recorded in the database. The GIS component of the MicroPAVER database will also be updated. 
Individual reports will be created for each airport in the year it is surveyed. Report formats will 
follow that of previous years. Deliverables will be due by December 1st, in the calendar year 
following the year in which airports are surveyed. Deliverables will include electronic copies of the 
updated database, both hard copies and electronic copies of the individual airport reports, 
photographs of pavement distresses, and provide a web based interactive (GIS style) pavement 
condition reporting application that will provide electronic reports in a searchable, interactive 
format for individual airports and for the statewide airport system.  
 
IDOT will provide the Consultant with: 
• The current electronic APMS database in the format generated by the MicroPAVER system 

software.  
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• Electronic PDF formatted individual airport reports for all system airports. Electronic data will 
be supplied via an industry standard storage format acceptable to IDOT.  

• Contact information at individual airports, so Consultant can coordinate with the airport to 
schedule field surveys. 

 
Applicable Federal and State statutes, regulations, rules, orders, standards, specifications, 
and policies must be satisfied in the performance of aviation planning and professional 
engineering services tasks.  The most notable include: 
• FAA Advisory Circular 150/5380-7A, Airport Pavement Management Program 
• FAA Advisory Circular 150/5370-11, Use of Nondestructive Testing Devices in the Evaluation 

of Airport Pavements 
• FAA Advisory Circular 150/5335-5C, Standardized Method of Reporting Airport Pavement 

Strength – PCN 
• ASTM D5340-12, Standard Test Method for Airport Pavement Condition Index Surveys 

 
IDOT is currently using MicroPAVER version 7.0. Consultant will be required to deliver database 
updates in a form compatible with that version or any updated versions.  
 
Individual airport’s personnel will have very limited participation in pavement surveys. Airport 
personnel will issue NOTAMs (Notices to Airmen) for advising pilots that there will be people and 
equipment on the field.  
 
The Consultant will be responsible for: 
• Coordinating with airport personnel regarding inspection schedules so NOTAMs can be 

issued.  
• All safety aspects related to performance of distress surveys including, but not limited to, the 

training of personnel, equipment such as radios, other safety equipment as required, etc.  
 
The Consultant is required to have airport survey experience, Transportation Security 
Administration (TSA) training that is applicable to Primary and Scheduled Service Airports in 
Illinois, have had employee background checks, and have had airport radio operation 
communication experience. 

 
The Consultant will:  
• Perform visual inspections at airports in the State of Illinois’ system in accordance with the 

U.S. Army Corps of Engineers “Pavement Maintenance Management for Roads and Streets 
using the PAVER System.”   

• Provide the labor, technical expertise, materials, and other resources as required to collect 
field pavement distress data for: 

- Approximately 27 airports for calendar year 2021 
- Approximately 23 airports for calendar year 2022 
- Approximately 24 airports to survey in calendar year 2023 

• Survey identified airports prior to November 1st of the corresponding calendar year.  For 
airports that have not had any significant change in pavement condition and no significant 
construction, the Consultant will use the survey samples used in the previous pavement 
condition survey as a reference. If there is new pavement, or where a significant change in 
pavement conditions indicate that there is a need to create new pavement sections, the 
Consultant will be responsible to create new pavement sections and delineate new survey 
samples. 
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The Consultant will provide updates to the APMS as well as:  
• Upload the collected data into IDOT’s Office of Intermodal Project Implementation (OIPI) - 

Aeronautics APMS using MicroPAVER.  
• Keep the GIS component up to date. Pavement segments will remain the same as during the 

last pavement condition survey unless the pavement condition has changed or airport 
construction dictates a need for modification of segments. The Selected Responder will make 
this determination and create new segments. IDOT will make Airport Layout Plans and 
construction plans available as needed to facilitate this task (plan sheets or raster images 
only). 

• Generate reports for both individual airports and a statewide system report.  
• Generate pavement condition reports for all individual airports surveyed for the season. 
• Generate system-wide reports for seventy-four (74) of the paved airports in the state system. 
• Generate statewide reports and individual airport reports in both electronic and written 

formats. 
• Provide electronic copies of the updated database, both hard copies and electronic copies 

of the individual airport reports, photographs of pavement distresses, and provide a web 
based interactive (GIS style) pavement condition reporting application that will provide 
electronic reports in a searchable, interactive format for individual airports and for the 
statewide airport system. 

• Finish, print, and deliver reports, and provide electronic deliverables prior to December 1 of 
the survey year. 

• Consultants are encouraged to propose additional tasks or activities if they will substantially 
improve results of the project.  These items should be separated from the required items on 
the cost proposal. 

 
The Consultants Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 10 
Proximity of firm to project location 5 
Available work capacity of firm 10 
The Firms experience with required project work 25 
Firms understanding/method of accomplishing project requirements 25 

 
The completion date for this contract will be approximately 42 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of the Project Manager (must be an Illinois Licensed 

Professional Engineer). 
 

• The person who will assume the duties of the Contract Manager. 
 

• The person(s) who will assume the duties of the Work Task Managers (in charge of each 
major work task). 
 

• Other professional or technical personnel identified to work on this project. 
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The selection of a contract manager and work task managers by a firm will constitute a 
commitment by the firm and no substitute managers will be allowed without prior written approval 
by IDOT.   
 
Consultants must also include: 
• List of subconsultants that will be utilized, the work they will perform, and their experience 

and qualifications. 
• Brief outline of proposed procedures to be used to accomplish the project objectives with the 

statements of interest.  
• List of Airport Pavement Inspections completed with key personnel within the previous five 

(5) years. 
• Outline of the firm’s background and experience, with examples of similar work done, as well 

as list the personnel who will be working on the project, specifically detailing their training 
and work experience. 

 
The prime firm must be prequalified in the Airports (Design) category to be considered for this 
project. 
 
Statements of interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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Job No. S-60-006-20, Development of the State Critical Infrastructure Protection Plan 
(SCIPP), Bureau of Operations. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on March 1, 2021 at 1:00 PM at the Central 
Bureau of Operations in Springfield. 

Engineering services are required for developing a State Critical Infrastructure Protection Plan 
(SCIPP) Phase III in accordance with the National Preparedness Guidelines, in order to reduce 
risk to, vulnerability of, and consequences of attacks on critical infrastructure and identify critical 
infrastructure (CI) assets/systems that meet the State level sector-specific criticality criteria. The 
SCIPP would be a guiding document for state, county governments, along with private sector 
officials to stabilize priorities, develop further plans protecting CI and Key Resources from natural, 
technological and human-caused (including terrorism) or other events that could severely 
impact the citizens and economy of Illinois. 

The primary deliverable of Phase III is a State-level CI List that is sufficiently developed to be a 
representative list across all sixteen (16) sectors and that will provide a platform to be built upon 
in subsequent phases and is anticipated to complete the following: 

• Obtain from IDOT and other stakeholders the available data in electronic databases
regarding existing, pre-identified state-level or sector-specific CI assets.

• Conduct “mapping” (i.e., evaluation) of identified CI based on existing lists to sector-specific
criticality criteria developed as part of Task 2; and develop a “Version 1” of the State-level CI
List.

• Conduct additional research and discussions with Sector specific POCs to identify additional
assets based on agreed upon criticality criteria.

• Develop, submit, and vet first draft of State CI List.
• After reviewing stakeholder feedback, submit final CI list to be added to SCIPP as an annex.

The Consultants Statement of Interest will be rated based on: 

Rating Description Weighted % 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location 5 
Available work capacity of firm 10 
The Firms experience with required project work 30 
Firms understanding/method of accomplishing project requirements 30 

The completion date for this contract will be 12 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents. Requires Completion of NIMS 100, 200, 300, 400, 700 & 800 
courses.  Emergency Operation activation experience and process understanding. Requires 
a minimum of two (2) years of responsible project management experience and a 
documented history of multi-disciplinary/multi-jurisdictional plan, training program and risk-
based assessment development and program implementation. 
 

• Person(s) with skill and mental development equivalent to completion of four (2) years of 
college, preferably with emphasis on studies in emergency management, homeland security, 
public administration, or planning. 
 

• Person(s) with experience and a documented history of programmatic administration or 
management of risk assessment processes for the identification, analysis and evaluation of 
hazards and risk factors. 
 

• Person(s) with the experience and documented ability to coordinate and work with state and 
local government agencies, federal departments and the private sector to develop 
comprehensive strategies to assess critical infrastructure and determine the potential 
impacts associated with risks and vulnerabilities in an interdependent environment. 
 

• Person(s) with experience in coordination with state and local government agencies, federal 
departments and the private sector to map geospatially, image, analyze and prioritize critical 
infrastructure for use in preparedness and planning efforts of the state. 
 

• Person(s) who will perform the QC/QA review work of all milestone submittal documents. 
Include related experience with this type of work. 

 
Statements of Interest, including resumes of the key people, must be submitted electronically to 
the Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS).  Firms interested in submitting for this item that are not currently 
prequalified must establish an account in EPAS so the firms can submit a Statement of Interest. 
Any procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to the Preliminary Engineering mailbox in the Bureau of Design and 
Environment at dot.consultantservices@illinois.gov. 
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 Job No. P-91-003-21, Phase II (Final Design) Chicago to Quad Cities Intercity Passenger 
Rail Expansion Project, Various Counties, Bureau of Rail. 
 
This project may contain Federal Funds. 
 
This project requires 20% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2020 at 11:00 AM at the Office 
of Intermodal Project Implementation in Chicago. 
 
Phase II (Final Design) services are required for Amtrak related new Intercity Passenger Rail 
(IPR) service and capital improvement projects in Illinois, specifically for the reestablishment of 
the Chicago to Quad Cities IPR corridor. The Consultant Program manager (PM) will manage 
various component Phase II projects in order to assist the DOT in establishing this new service. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. All work for this project may be in either English or metric units. 
 
The PM will be expected to perform work similar to an IDOT Section Chief and staff. This project 
may include but is not limited to engineering, technical, management, land acquisition, 
environmental permitting, and administrative services to assist in bringing to completion as 
expeditiously as possible the program intent. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The work anticipated under this program may include, but not be limited to: 
• Manage any Consultant projects assigned, including reviews and contract administration 
• Manage and track project-level cost, schedule and budget requirements, and coordination 

with IDOT program-level and assigned project-level controls personnel 
• Validate, and monitor project scope 
• Identify and implement all necessary coordination and communication within and outside the 

department, to IDOT and other stakeholders as required 
• Hold regular progress meetings and briefings for IDOT where details of project and progress 

are presented 
• Facilitate and expedite the resolution of technical/service issues, drawing upon necessary 

resources and experts in applicable disciplines 
• Facilitate the resolution of contractual issues, drawing upon necessary resources within IDOT 
• All other work as required to manage the program. 

 
The department will make available all applicable IDOT, Illinois Commerce Commission (ICC), 
Federal Railroad Administration, and Railroad procedures, standards and specifications, and any 
other available documents. 
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The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 5 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 10 
Firms understanding/method of accomplishing project requirements 25 
Project Specific Criteria: Railroad Coordination, Rail Project Implementation, 
Track Rehabilitation, and Grade Crossing Design. 

30 

 
The estimated engineering fee for this project is $8,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• Program Manager: the individual-in-charge for all aspects of the work. Include applicable 

railway experience and provide proof of management oversight of rail implementation 
projects. 
 

• Program Engineer: the individual-in-charge who is directly involved in the development of the 
program projects. This individual will be responsible for coordination of geotechnical services, 
survey services, and other work by other engineering disciplines as required. Must be an 
Illinois Licensed Professional Engineer. Include applicable railway experience and provide 
proof of design oversight of rail projects. 
 

• Project Controls Lead: the person responsible for budget/schedule reporting and oversight 
for the program. Include all applicable railway project controls and reporting experience. 
 

• Quality Control Lead: the person who will perform the QC/QA review work of all milestone 
submittals. Include all applicable railway experience. 
 

• Environmental Lead: the person responsible for the day-to-day management of the 
environmental work and permitting effort. Include all applicable railway experience and list 
persons responsible for all environmental disciplines including Air Quality, Water Quality, 
Traffic Noise, Special Waste, Community Impacts, and Ecology. Environmental staffing on 
Exhibit B must match the staffing presented in the firm’s most recent Statement of 
Experience and Financial Condition. 
 

• Rail Structures Engineer: the person responsible for plan development for new railroad 
structure construction and rehabilitation. Must be an Illinois Licensed Professional Engineer 
with Class I railway structure experience and proper safety training. Include all applicable 
railway structures evaluation, design, and construction experience.  The Structures 
(Railroad) prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 
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• Grade Crossing Engineer: the person responsible for grade crossing plan development. 
Include all applicable grade crossing design experience and knowledge of ICC design 
standards and specifications. 

 
• Stations Lead: the person responsible for coordination and design of station facilities 

including passenger loading platforms. Include all applicable station design experience and 
knowledge of Amtrak station design standards and specifications. 
 

• Signal & Communications Manager: the person who will provide oversight and review of 
signal design and construction. Include all applicable railway experience and evidence of 
Positive Train Control expertise. 
 

• Contracts and Policies Manager: the person who will assist with development of agreements, 
contracts, and policy documents as required. Include evidence of federal, municipal, and 
railroad contract negotiations that led to an executed contract. 
 

• Utility Coordination Manager: the person responsible for coordination with utilities to identify 
conflicts and design conflict mitigation. Include all applicable railway experience and 
evidence of effective utility coordination expertise. 
 

• Land Acquisition Manager: the person responsible for coordination of land acquisition 
required by the program. This person must coordinate with Central Bureau of Land 
Acquisition and external stakeholders. Include all applicable railway experience and evidence 
of effective land acquisition expertise. 
 

• Public Involvement Manager: the person who will assist with public involvement and 
interaction. Include applicable railway experience and provide evidence of public meetings 
and hearings, public comment management, and related public involvement. 
 

• The person who will perform/supervise the work in the area of stakeholders’ coordination 
(must be an Illinois Licensed Professional Engineer). The Location Design Studies (New 
Construction/Major Reconstruction) prequalification category requirement may be 
completed by the Sub and/or Prime Consultant. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis (must 

be an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer).  
The Geotechnical Services (General Geotechnical Services) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
 
Transportation Studies (Railway Engineering) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been presented 
in your most recently approved Statement of Experience and Financial Condition or your firm may 
use a single subconsulting firm that is prequalified in Environmental Reports (Environmental 
Assessment) to perform all the environmental work. The subconsultant’s staff must be the same 
as presented in their most recently approved Statement of Experience and Financial Condition. 
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Statements of Interest must provide: an organizational chart, the approach the firm would take on 
this project, managing experience, all railway related experience, etc. Statements of Interest must 
also provide firm/staff experience in MicroStation, ArcGIS, and Primavera software systems. 
Consultants are also required to furnish a list of related railroad experience done in the last five 
(5) years by members of the Consultant’s current key personnel listed above.  All resumes must 
include applicable railway experience. 
 
Statements of Interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
  

Professional Transportation Bulletin 197 127 Revised: August 13, 2020



 Job No. V-91-002-21, Phase III Construction and Maintenance Oversight, Chicago to Quad 
Cities Intercity Passenger Rail Expansion Project, Various Counties, Bureau of Rail. 
 
This project may contain Federal Funds. 
 
This project requires 25% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2020 at 11:00 AM at the Office 
of Intermodal Project Implementation in Chicago. 
 
Phase III and maintenance oversight services are required for Amtrak related new Intercity 
Passenger Rail (IPR) service and capital improvement projects in Illinois, specifically for the 
reestablishment of the Chicago to Quad Cities IPR corridor. The Consultant Program manager 
(PM) will manage various component projects in order to assist the DOT in establishing this new 
service. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. All work for this project may be in either English or metric 
units. 
 
The PM will be expected to perform work similar to an IDOT Section Chief & staff. This project 
may include but is not limited to: engineering, technical, management, rail construction inspection 
and administrative services to assist in bringing to completion as expeditiously as possible the 
program intent. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during another 
phase of work. Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the 
same Consultant or one of their subconsultants on the same project or on material coming in from 
the same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The work anticipated under this program may include, but not be limited to: 
• Manage any Consultant projects assigned, including reviews and contract administration 
• Manage and track project-level cost, schedule and budget requirements, and coordination 

with IDOT program-level and assigned project-level controls personnel 
• Validate, and monitor project scope 
• Identify and implement all necessary coordination and communication within and outside the 

department, to IDOT and other stakeholders as required 
• Hold regular progress meetings and briefings for IDOT where details of project and progress 

are presented 
• Facilitate and expedite the resolution of technical/service issues, drawing upon necessary 

resources and experts in applicable disciplines 
• Facilitate the resolution of contractual issues, drawing upon necessary resources within IDOT 
• All other work as required to manage the program. 
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The department will make available all applicable IDOT, Illinois Commerce Commission (ICC), 
Federal Railroad Administration, and Railroad procedures, standards and specifications, and any 
other available documents. 
 
The Consultants Statement of Interest will be rated based on: 
 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any subconsultants 5 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The Firms experience with required project work 10 
Firms understanding/method of accomplishing project requirements 25 
Project Specific Criteria: Railroad Coordination, Track Rehabilitation, Track 
Maintenance, Grade Crossing Construction Coordination, Utility Coordination, 
and Construction Oversight. 

30 

 
The estimated engineering fee for this project is $4,000,000. The completion date for this contract 
will be 60 months after authorization to proceed.  
 
Key personnel listed on Exhibit A & B for this project must include: 
 
• Program Manager: the individual-in-charge for all aspects of the work. Include applicable 

railway experience and provide proof of management oversight of rail implementation 
projects. 
 

• Program Engineer: the individual-in-charge who is directly involved in the development of the 
program projects. This individual will be responsible for coordination of geotechnical services, 
survey services, and other work by other engineering disciplines as required. (Must be an 
Illinois Licensed Professional Engineer). Include applicable railway experience and provide 
proof of design oversight of rail projects and rail construction management. 
 

• Project Controls Lead: the person responsible for budget/schedule reporting and oversight 
for the program. Include all applicable railway project controls and reporting experience. 
 

• Quality Control Lead: the person who will perform the QC/QA review work of all milestone 
submittals. Include all applicable railway experience. 
 

• Rail Structures Engineer: the person responsible for plan review and construction oversight 
of new railroad structure construction and rehabilitation. (Must be an Illinois Licensed 
Professional Engineer with Class I railway structure experience and proper safety training). 
Include all applicable railway structures evaluation, design, and construction experience. 
 

• Grade Crossing Engineer: the person responsible for grade crossing construction 
coordination and oversight. Include all applicable railroad grade crossing experience and 
knowledge of ICC design standards and specifications. 
 

Professional Transportation Bulletin 197 129 Revised: August 13, 2020



• Stations Lead: the person responsible for coordination and construction oversight of station 
facilities including passenger loading platforms. Include all applicable station experience and 
knowledge of Amtrak station design standards and specifications. 

 
• Signal & Communications Manager: the person who will provide oversight and review of 

signal design and construction. Include all applicable railway experience and evidence of 
Positive Train Control expertise. 
 

• Contracts and Policies Manager: the person who will assist with development of agreements, 
contracts, and policy documents as required. Include evidence of federal, municipal, and 
railroad contract negotiations that led to an executed contract. 
 

• Utility Coordination Manager: the person responsible for coordination with utilities to identify 
conflicts, design conflict mitigation, and provide utility conflict construction oversight. Include 
all applicable railway experience and evidence of effective utility coordination expertise. 
 

• Construction Manager: the person responsible for the day-to-day oversight and inspection of 
Class I and Class II regional/short-line railroad construction. Include all applicable railroad 
construction oversight, inspection, and safety experience with Class I and Class II railroad 
construction projects. 
 

• Maintenance Oversight Manager: the person responsible for the day-to-day oversight of 
Class I and Class II regional/short-line railroad maintenance. Include all applicable railroad 
maintenance oversight, inspection, and safety experience with Class I and Class II railroad 
construction projects. 
 

• Public Involvement Manager: the person who will assist with public involvement and 
interaction during construction. Include applicable railway experience and provide evidence 
of public comment management and related public involvement. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Construction Inspection)  
 
Transportation Studies (Railway Engineering) 

 
Statements of Interest must provide: an organizational chart, the approach the firm would take on 
this project, managing experience, all railway related experience, etc. Statements of Interest must 
also provide firm/staff experience in MicroStation, ArcGIS, and Primavera software systems. 
Consultants are also required to furnish a list of related railroad experience done in the last five 
(5) years by members of the Consultant’s current key personnel listed above.  All resumes must 
include applicable railway experience. 
 
Statements of Interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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RECURRING NOTICES 
 
 

The following is a collection of past notices kept for historical reference and reminders to 
firms if they wish to navigate through them.   
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STTP S-33 Soils Field Testing and Inspection Course 

 
Course Objectives: This course prepares construction and materials personnel with the basic skills 
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow 
foundations for various structures. This course also describes common geotechnical problems and 
the remedial actions generally used to correct them. 
 
Upon successful completion of the course, students should be able to:  
 
• Determine the field moisture content along with the in-situ wet and (corresponding) dry densities 
• Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD) 

and Optimum Moisture Content (OMC) of a given soil 
• Determine percent compaction and percent of OMC 
• Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer  
• Properly inspect embankment construction 
• Check roadway subgrades and determine undercut and treatment depths 
• Perform inspection and soil testing to verify or establish the adequacy of foundation material for 

box culverts and shallow structure foundations 
 
Successful completion of this course meets consultant eligibility requirements for Department 
prequalification. 
 
Course Materials:  Soils Field Testing and Inspection: Course Reference Manual   
If an updated version is available it will be provided in class. 
Students will need to bring a pencil, calculator and note pad with them. 
 
Enrollment:  Please have one coordinator from your company contact Mr. Paxton Harmon at 217-
524-0634 or preferably by email at Paxton.Harmon@illinois.gov to enroll students in a class.  Each 
student will be put on a waiting list for the class of their choice.  Two to three weeks prior to 
class start the student or coordinator will be contacted with confirmation of enrollment.  If the student 
cannot be enrolled in the class, they will be contacted and asked for their second class choice.    
 
There is no fee for this class at this time.  
 
Schedule:  Each class is three days.  The first day starts at 1:00pm and ends at 4:30pm.  The 
second day starts at 8:15am and lasts until 4:30pm.  The third and final day starts at 8:15am and 
ends around noon. The 2018-19 training schedule is listed below:  
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Class Dates/Location: 
 
 
IDOT District One: Materials Laboratory 
    101 West Center Court 
    Schaumburg, Illinois 60196 
 

• Nov 27-29 
• Jan 8-10 
• Feb 5-7 
• Mar 19-21 

 
IDOT District Three: “The Starved Rock” Conference Room 
    700 East Norris Drive 
    Ottawa, Illinois 61350 
 

• Mar 4-6  

 
IDOT District Six: Chastain Conference Room,  

126 E. Ash Street  
Springfield, Illinois 62704 
 
• Dec 11-13 

 
 

IDOT District Seven: Effingham County Emergency Management Building 
    311 Miracle Drive 
    Effingham, Illinois 62401 
 

• Feb 20-22   
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NOTICE 
2018 Standard Agreement Provisions for Consultant Services 

(SAPCS) 
July 01, 2018

2018 SAPCS applied to all proposal packages (Prime and Sub) received by the Central Office 
after July 1, 2018. 

For contracts advertised on PTB 184 and before – language will be included in the agreement 
overriding the new compensation language in the 2018 SAPCS. 

We encourage the review of the entire SAPCS, the following are significant revisions. 

• All firms are required to notify the department of the loss of a prequalification category
(2.12)

• All subconsultants are required to be paid within 15 calendar days of prime receiving
payment from the Department (2.63)

• DBE Administration (2.67)
o Subconsultant Utilization Plan will be required with PTB 189 Statements of

Interest (2.24)
• Consultant Compensation (2.90)
• Fixed Fee (2.91)

The SAPCS are available on the IDOT Website: Standard Agreement Provisions for Consultant Services 
July 1, 2018
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NOTICE 
 

Prevailing Rate Schedule 
 
 

The “Prevailing Rate Schedule” option within EPAS - Question 3, will no longer be 
accepted:  
 

Would you like to be considered only for occasional small projects that the 
Department may elect to negotiate on a per diem or prevailing unit price basis, 
may substitute their current prevailing rate schedule? 

 
This option is no longer utilized.  If a firm wishes to pursue prequalification with the 
Illinois Department of Transportation an established and approved overhead rate will be 
required.  
 
This option is being removed from EPAS.  If a firm submits a prevailing rate schedule 
instead of supplying an overhead rate, the SEFC will be returned to the firm.   
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NOTICE 
 

February 1, 2019 

Revised Consultant Utilization Plan 

 

The following was added to the first sheet (prime sheet) of the plan for clarification.   

Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the 
advertised goal.  The revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing 
availability and use of each consultant firm participating in this plan and assuring each business 
will perform a commercially useful function in the work of the contract. Justification for the 
revisions must be provided to the department by the Consultant.   
 

The following sheet shows the revision highlighted on the revised page.  
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I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 

subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 

proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 

relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 

Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 

subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 

reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 

for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 

the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 

the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 

Disadvantaged Business _____ percent 

Attached are the signed participation statements forms evidencing availability and use of each consultant firm 

participating in this plan and assuring each business will perform a commercially useful function in the work of the 

contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 

revised Disadvantaged Business _____ percent 

Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 

consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 

work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 

company has provided participation as follows: 

Disadvantaged Business Participation _____ percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 

of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 

SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 

commercially useful function in the work of the contract. 

 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
 

Consultant's Utilization 
Plan PTB # 1XX   Item #XX 

Advertisement DBE Goal XX% 
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NOTICE 
Subconsultant Utilization Plan 

July 01, 2018 
 

The Input for Statements of Interest for each Item has been revised.  Teaming, will now require the category and 
% of work by the team members.  Input will be the same process as subconsultant entry. 

 

Mentor Input stays the same, no changes. 

 

 

 

 

Firm Name 

Firm Name A 

Firm Name B 

Firm Name C 

Firm Name B 

% work By Firm 

Include Number 

NEW NEW 
Qualifications 

Prequal Category 
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To submit the U-Plan, the process will be the same as submitting the Exhibit A.  The U-plan will be 
printed and then attached.  If selected the prime and subs will complete and bring to the negotiation 
meeting.  

 

 

 *6.  Subconsultant Utilization Form 

The utilization form is required for successful electronic submittal.  Please print the form 
and attach below.  The forms are not required to be completed at submittal time.   If 
selected for this Item, the prime firm will be required to Select “View”, then print the 
forms, complete the forms and have any subconsultants complete and provide the forms 
to the Project Manager.  

                         

 

 

The following is an example U-Plan which would be attached.  
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I certify I am the _________________ of the firm of SAMPLE FIRM, Inc. and I have thoroughly reviewed our proposed 
subconsultant utilization plan.  If we are selected for this project, we will assign it as a top priority project with our firm’s 
proposed staff and the subconsultant’s staff for the full term of the contract. The office location for correspondence 
relating to this project is: 

Address_____________________________________________________ 

City/State/Zip________________________________________________ 

As the Consultant I further agree to ensure disadvantaged businesses as defined in 49 CFR Part 26 and the Standard 
Agreement Provisions for Consultant Services (SAPCS) have the maximum opportunity to participate in the performance of 
subcontracts financed in whole or in part with Federal or State funds.  The consultant shall take all necessary and 
reasonable steps in accordance with 49 CFR Part 26 to ensure said businesses have the maximum opportunity to compete 
for and perform under this contract.  The consultant shall not discriminate based on race, color, national origin or sex in 
the award and performance of contracts. 

I, acting in my capacity as an officer of the undersigned submitting firm (or firms if a Teaming Agreement), hereby assure 
the Department on this project my firm: (check one) 

 Meets or exceeds the advertisement goals and have provided documented participation as follows: 
Disadvantaged Business _____ percent 
Attached are the signed participation statements forms evidencing availability and use of each consultant firm 
participating in this plan and assuring each business will perform a commercially useful function in the work of the 
contract. 

 Failed to meet Consultant Proposed Goal in Statement of Interest but meets or exceeds the advertised goal.  The 
revised Disadvantaged Business _____ percent 
Attached are the signed participation statements forms, with the noted revisions, evidencing availability and use of each 
consultant firm participating in this plan and assuring each business will perform a commercially useful function in the 
work of the contract. Justification for the revisions must be provided to the department by the Consultant.   
 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and my 
company has provided participation as follows: 
Disadvantaged Business Participation _____ percent 
The contract goals should be accordingly modified or waived.  Attached is all information required by the SAPCS in support 
of this request including good faith effort.  Also attached are the signed participation statements forms, required by the 
SAPCS evidencing availability and use of each business participating in this plan and assuring each business will perform a 
commercially useful function in the work of the contract. 
 

Print Name      
Signature         

Title                  
Date  

Firm Name  
Phone  

E-mail address  
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Subconsultant/DBE Participation Statement 

Subconsultant Name DBE  
 

Category(ies) of work Estimated 
% 

FIRM ABC Yes Surveying 10 
 
The undersigned certify the information included herein is true and correct, and if the subconsultant firm listed 
has agreed to perform a commercially useful function in the work of the Prequalification Category listed above 
and to execute a contract with the Prime Consultant.  The undersigned further understands no changes to this 
statement may be made without prior approval from the Managing office, (District/Bureau) and complete and 
accurate information regarding actual work performed on this project and the payment therefore must be 
provided to the Department.  
 
 

   
Signature for Prime Consultant  Signature for Subconsultant 

 

Date        Date       
 
Contact Person        Contact Person       
 
Title        Title       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
Phone        Phone       
 
Email Address        Email Address       
 

 
  

Consultant's Utilization Plan   
PTB # XXX Item # XXX 

Advertisement DBE Goal XX 
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Subconsultant/DBE Participation Statement 

Subconsultant Name DBE  
 

Category(ies) of work Estimated 
% 

XYZ No Roads and streets 3 
 
The undersigned certify the information included herein is true and correct, and if the subconsultant firm listed 
has agreed to perform a commercially useful function in the work of the Prequalification Category listed above 
and to execute a contract with the Prime Consultant.  The undersigned further understands no changes to this 
statement may be made without prior approval from the Managing office, (District/Bureau) and complete and 
accurate information regarding actual work performed on this project and the payment therefore must be 
provided to the Department. 
 
 

   
Signature for Prime Consultant  Signature for Subconsultant 

 

Date        Date       
 
Contact Person        Contact Person       
 
Title        Title       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
Phone        Phone       
 
Email Address        Email Address       
 

 

Consultant's Utilization Plan   
PTB # XXX Item # XXX 

Advertisement DBE Goal XX 
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NOTICE 
Compensation 

 
Effective 08-03-17 

 
All future projects, beginning with PTB 185, will utilize the following: 
 
 
Salary Cap:  Use a salary cap of $75 for all classifications for negotiations and in determining 
the contract upper limit.  Utilize the actual salary rate of employees for invoicing. 
 
Cost Plus Fixed Fee (CPFF) method of compensation 
 
CPFF formula: 

Compensation = DL+DC+OH+FF 
 
Where Fixed Fee (FF): 

For Prime Agreements is: 
(0.33+ R)DL+%DL=FF 
 
%DL = 10% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.33 + R)DL 

 
Note:  The Total Fixed Fee cannot exceed 15% of DL + OH unless expressly stated 
in the advertisement.  For Prime Consultants, the Total Fixed Fee includes the 
Subconsultant %DL. 

 
Where: 

R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 

 

Escalation Rate: 

The percentage used to project the consultant’s current hourly rate throughout the life of the 
project to account for future raises will be 2% per year.  
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Notice 
Consultant Invoicing 

11-17-16

The Department makes every effort to expedite the processing of engineering consultant 
invoices for payment.  However, before the Department can process invoices for 
payment, the consultant must have a current Certificate of Insurance on file.  The 
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement 
Provisions for Consultant Services. 

Listed below are possible causes for payment delay: 

1. Either no certificate of insurance on file or it has expired.
2. The limits of coverage are insufficient.
3. The failure to show the Department as Additional Insured and Certificate Holder.
4. The failure to provide a 30-day cancellation notice.

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of 
insurance coverage.  Included on the form should be a statement indicating the Illinois 
Department of Transportation, its officers and employees are named as an Additional 
Insured for General Liability.  In addition, the Certificate Holder should be shown as: 

Illinois Department of Transportation 
Bureau of Design and Environment 
2300 S Dirksen Parkway 
Springfield, IL  62764 

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate 
Details.  The certificates should be updated annually with the SEFC renewal and if the 
certificate expires between renewals, then an Amend to the SEFC is required. 
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NOTICE 

Statements of Interest Rating Criteria in Advertisement 

November 10, 2016 

There is an addition to the advertisements.  To comply with 23 CFR Part 172, 
Procurement, Management, and Administration of Engineering and Design 
Related Services the items are required to show the criteria used in the review of 
the Statements of Interest.   

A chart similar to the following will be included for each item on the bulletin.  The 
Rating Description and weighted percent will vary for each item. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted 
% 

Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use 
The firms experience with required  project work 0-30

Firms understanding/method of accomplishing project 
requirements 

0-30

Specific project information, not covered by the descriptions above 0-30
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NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 
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NOTICE  

IDOT Prequalification Letter  (5-5-16) 

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body 
of the letter contains the fiscal year approval date. 

 If the firm was not approved, there isn’t a letter. 

 

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement 
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 
2015.   

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be 
given an additional six months from this date to submit the applicable portions of the "Statement of Experience 
and Financial Condition" (SEFC) to remain prequalified.  

SEFC ID 2 would not have a letter, firm was not approved 

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.   

SEFC ID 4 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.     

The IDOT prequalification approval letters: 

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted 
for the fiscal year ending (date specific to the firm’s fiscal year end date). Your firm's total annual transportation fee 
capacity will be (determined as noted in the BDE Manual Chapter 8). 

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%) 
are approved on a provisional basis.  The rate used in agreement negotiations may be verified by our Office of Quality 
Compliance and Review in a pre-award audit. 

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS) 
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be submitted within 15 calendar days of the 
change and be submitted through the Engineering Prequalification and Agreement System (EPAS). 

 

134.2 1 
 

2 
 

3 
 

4 

NO LETTER 
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit 
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified. 

The last paragraph is saying your firm is prequalified for one year  based on the firm’s fiscal year and to remain 
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition" 
(SEFC) within 6 months.  IDOT is giving the firm time to gather and complete information; we don’t expect the firms to 
be able to submit data immediately. The firm remains prequalified during this six month grace period.  Once the data is 
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a 
category and makes a determination.  If there is not submittal by the due date, the firm is automatically listed as not 
approved.  
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NOTICE 
List of Prequalified Consultant Firms 

May 05, 2016 

IDOT provides a listing of prequalified consulting firms on the IDOT website, under Engineering, 
Architectural Professional Services    

This list is typically updated weekly, and is based on the most recently approved SEFC application.  

Information has been added to the website to help clarify: 

Prequalification 

All engineering, land surveying, and architectural consultants interested in providing services to 
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT 
prequalifies architectural and/or engineering consultants in multiple transportation categories of 
service. Prequalification is based on the firm’s and the individual’s professional experience and 
qualification. Annual updates to statements of experience and financial condition must be 
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS 
535/1). 

There are approximately 400 firms prequalified with IDOT that are able to submit statements of 
interest on engineering, land surveying and architectural project advertisements. Updated 
every Friday, the List of Prequalified Consultants,  List of Prequalified DBE Consultants and 
List of Prequalification Categories without a DBE firm, provides the firm name, address, DBE 
status, contact person, phone number, fax number and prequalified IDOT category or 
categories.  The list posted is from the firms last approved Statement of Experience and Financial Condition. Firms 
with information in for review may have additional prequalification categories or may not have all 
the prequalification categories listed.  Firms can track the progress of their Statement of 
Experience and Financial Condition review by viewing Status Column and the Category Column 
in EPAS. 

Firms are encouraged to monitor their prequalification status in EPAS. 

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the 
review of the application has not been completed.  The Financial Portion is under review. The review of the 
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.   
Once the status column says APPROVED, the entire review is complete. 
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At Ranking Complete, SEFC ID 5555, the firm can view their status of  the proposed prequalification 
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.  

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on 
the website.  In this example, the firm  was prequalifed in Special Studies-Pump Station and the 
prequalification for the category shows on the website.  The firm is not currently prequalified in pump stations 
and it is not showing on the website because the firm’s application is under review.   The firm would not be 
prequalfied for the category and would not be considered for items requiring Special Studies – Pump Station. 

Information on website: 

EXAMPLE FIRM 

SEFC ID 5555 

SEFC ID 4444 

EXAMPLE FIRM 

124 

125 
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If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.  

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of 
the category.  

At this point, the firm is prequalified in Location Drainage, and Construction Inspection. 

The firm is not prequalified in Sanitary. 

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified 
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified. 

A reminder to firms, only one active application at a time is allowed.  If there are necessary revisions needed 
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms 
prequalification status send an e-mail explaining the situation.  Once IDOT has completed the review, go to 
EPAS select amend and make the necessary revisions. 
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Navigating the web-site for Engineering Consultant Firms 

This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms. Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index 

The tabs for Prequalification, Bulletin, etc. contains additional information for Consultant Engineering 
firms doing business with IDOT.  There is a substantial amount of useful information; the following 
descriptions are only a portion of the data located here.  

• Prequalification has a description of all prequalification categories, a current listing of all
prequalified firms & the EPAS instruction manual for completing the SEFC & SOI.

• Bulletin has the most current PTB displayed and schedule for upcoming PTB’s.
• Statement of Interest  tab has the required forms for submitting a SOI
• Compliance & Admin contains information for selected firms such as, process to execute an

agreement, the necessary forms, administrating a project (invoicing, closing out) and general IDOT
policies.

• We encourage firms to select the Stay Connected and subscribe to the Engineering Consultant
Subscription Service.  The department uses this service to keep firms informed.
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The resources page is also very useful. Resources 

The Archives have past Professional Transportation Bulletins and the listing of selected firms 

The Forms contain all IDOT forms.  The Consultant Forms are located under “D” and then Design and 
Environment.   
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: Stay Connected

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the 

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice 
Reminder for Payroll Rate Submittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms.  Use the latest forms on the website under Resources: Design and Environment

Additional Information for the Cost Estimates and Consultant Services is available on the 
website, under Compliance & Administration
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

• The firm managing the Team/Project, i.e. the lead firm;
• The Firm invoicing (typically the lead firm);
• The firm responsible for each prequalification category (must be prequalified in the

category of work the firm is performing);
• Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of Interest through 
Teaming
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Notice for Mentor-Protege: 

Available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See The Mentor Protege for Engineering Consultants
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NOTICE 

2-26-13

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 
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Notice 
For 

Department Manuals, Memorandums, & Rules 

The following is available on our website under the Resources Link 

Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 

To order go to Manual Sales
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NOTICE 
DBE FIRMS AND PROJECT GOALS 

The firms noted as DBE on the List of Pre-qualified Consultants on IDOT’s website 
are firms certified as a DBE in specified areas.  List of Prequalified Firms.  

It is the responsibility of all prime consultant firm to go to the Illinois Unified 
Certification Program web site to verify the subconsultant is certified as a DBE in the area of 
work the sub will be performing on a specific project. Only the established pre-qualified areas of 
work the DBE firm is prequalified and certified in as a DBE will be considered toward the project’s 
DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) is 
verified for DBE certification.  

If you have any questions on DBE certification, please contact the Office of Business and 
Workforce Diversity. (217) 782-5490 
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. 
The Department is required by law to require this number from all parties contracting with 
the State of Illinois. If your firm currently does not have an IDHR number the application 
form may be obtained from the IDHR web site link: IDHR.  Information may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 
(TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 
15 employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, 
or renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration 
will be valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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Notice 
Documentation of Contract Quantities Class 

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have 
been administered by the University Of Illinois - Illinois Center for Transportation, and is  
current ly coordinated by Greg Renshaw, PE.  The Illinois Center f o r  T r a n sp o r t a t i o n  
( ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of 
Illinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be 
through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will 
be required at the time of registration.  

Greg Renshaw, PE can be contacted at g r e n s h a w @ i l l i n o i s . e d u ,  p h o n e  
( 2 1 7 ) 3 0 0 - 6 3 7 5 . Course and retest dates typically take place from November through 
April. 

For consultant and local agency enrollment, as well as answers to frequently asked 
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of I training 
website http://ict.illinois.edu/outreach/documentation-training/ 

Typically, in late September/early October the class schedule for the next 
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can 
sign up for an automatic email reminder via ICT’s website (see “Join Notification List”) 
whenever new information is 
posted on their website. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

LAKELAND COLLEGE TRAINING COURSES 
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 

https://www.nhi.fhwa.dot.gov/default.aspx 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 

http://www.ntionline.com 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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