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IMPORTANT NOTICE:
TRANSPORTATION BULLETIN REVISIONS

Letting Date: January 16, 2009

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: January 6, 2009

Revision No. 1: Item No. 20 this project reads (Completion Date: October 09, 2009. The
description has been changed to read (190 Calendar Days Plus 10 Working Days).

Revision No. 2: Item No. 39 has been WITHDRAWN from the Letting.

Revision No. 3: Item No. 48 the Section reads D 1 H-T PVT MKG 2009-15. The section number
has been changed to read Section D 1 H-T PVT MKG REP 2009-15.

Revision No. 4: Item No. 49 the description reads (0.00% DBE). The description has been
changed to read (4.00% DBE).

Revision No. 5: Item No. 57 reads (Job No. C-93-118-09) (0-00859-3017). The description has
been changed to read (Job No. C-93-018-09) (0-00859-3017).

Revision No. 6: Item No. 58 reads (Job No. C-97-007-09) (6-00190-0100). The description has
been changed to read (Job No. C-96-007-09) (6-00190-0100).

Revision No. 7: Item No. 78 has been WITHDRAWN from the Letting.

Revision No. 8: Item No. 85 reads FAP Route RTE 324. The description has been changed to
read FAP Route 324.

Revision No. 9: Item No. 91 reads Project M-6578(2). The description has been changed to read
Project ACM-6578(2).

Revision No. 10: Item No. 94 reads (Job No. C-94-009-08) (0-00859-4005). The description has
been changed to read (Job No. C-94-100-08) (0-00859-4005).

Revision No. 11: Item No. 101 has been WITHDRAWN for the Letting.
Revision No. 12: Item No. 107 has been WITHDRAWN for the Letting.
Revision No. 13: Item No. 126 has been WITHDRAWN for the Letting.

Revision No. 14: Item No. 129 reads (65 Working Days). The description has been changed to
read (July 31, 2009 Plus 5 Working Days).

Revision No. 15: Item No. 130 has been WITHDRAWN for the Letting.
Revision No. 16: Item No. 133 has been WITHDRAWN for the Letting.

Revision No. 16: ltem No. 137 the cover of this proposal shows Plans Included herein. There
are no plans included in this proposal.
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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. Itis
available on the IDOT Web Site at http://www.dot.il.gov and through the IDOT Subscription Service.

Three versions of the Transportation Bulletin are currently published.

Transportation Procurement Bulletin

Invitation for Bids

Professional Transportation Bulletin

Questions concerning file downloads and/or subscription service information should be directed
to Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.
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Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin — Weekly Procurement, this bulletin is now
located at http://www.dot.il.gov/desenv/transprocbulletin.html. It features procurement
information for the construction and consulting industry, and the general public. Postings
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the
Department of Transportation. The site also features important procurement information and
links to contract award notices for construction and engineering, sole source procurements,
emergency purchases, change orders which exceed $30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman or E-mail Timothy.Garman@illinois.gov
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764

217-524-1642
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Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Ryan Sheley Rm 326 (217) 782-7806 Ryan.Sheley@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springfield, IL 62764
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-maiil Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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“LETTING YOU KNOW?”

The lllinois Department of Transportation is interested in maintaining close communications
with industry. This newsletter highlights subjects which we believe will be of interest to you.

No. 107 November 2008
BIENNIAL BRIDGE WHEN: March 18, 2009 — 10 a.m.
PAINTING
CONTRACTORS/ WHERE: White Oaks Room 1
IDOT INSPECTORS Hawthorne Suites
CONFERENCE 101 Trade Centre Drive

Champaign, lllinois 61820
Phone No. (800) 527-1133

Further information will be sent at a later date by mail to all contractors
prequalified for bridge painting.

AFFIDAVIT OF Effective immediately, any Affidavit of Availability (BC 57) received
AVAILABILITY on the older versions of the form or with attachments will be
(BC 57) returned unprocessed. This will result in a delay in receiving your

Authorization to Bid.

The information below appeared in the June and August Transportation
Bulletins and is being repeated for your information.

The Affidavit of Availability (BC 57) has been modified to include recent
changes to the Rules for Prequalification of Contractors, Authorization to
Bid and Subcontractor Registration. In addition to changing work category
names to reflect changes to the rules, we are also providing the form in two
formats. The form is available on the department’s website as a Microsoft
Word document and a Microsoft Excel document. The Excel version was
designed at the request of numerous contractors, and either version that
suits your specific needs can be used.

The Word document has been changed to reflect the new nomenclatures
for Hot-Mix Asphalt (HMA) Plant Mix, Paving and Concrete Construction.
Some categories have been deleted to allow the addition of more
commonly used categories. This form operates the same as the previous
version and is two pages. The form will perform the calculations if it is filled
in electronically.

The Excel format provides ten pages total; five pages of Parts | and Il and five
pages of Part Il with the signature block. The same changes to the
nomenclatures and the addition and deletion of work categories are on

lllinois Department of Transportation
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ILLINOIS DOT
OVERSIZE/
OVERWEIGHT TRUCK
PERMIT RULE CHANGES
EFFECTIVE

NOVEMBER 10, 2008

Revised Notice of Letting Bulletin

this form. The formatting has been done to allow for carry-forward
of the accumulated totals from page 1 to subsequent pages. This
allows for accurate calculations when it is filled in electronically.

To assist us in providing the most expedient service to you, we are
requesting your assistance by ensuring that we have complete and
accurate information that will allow us to process your requests with
little or no delay.

With the addition of the Microsoft Excel version of the BC 57, we
will no longer be accepting the BC 57 with attached spreadsheets.
The new form should meet the needs of the majority of our
customers, the contractor.

If you have any questions concerning the use and changes to the
BC 57, please contact the Prequalification Section at
(217) 782-3413.

The following recent changes to lllinois DOT’s Permit Policy Manual
(Part 554 Oversize and Overweight Permit Movements on State
Highways) may affect trucks servicing the highway construction
industry.

The 2006 edition of the rules can be found in its entirety on the IDOT
web page (http://www.dot.il.gov/road/trucks.html). This website will
be updated within the next couple of weeks to reflect the changes
shown below.

Weekend Hours of Movement Rule Change:
Permit movements up to 12 feet wide and/or up to 13 feet
6 inches high, and/or up to 115 feet in length that do not
exceed practical maximum weights (see Section 554.604) may
be made Monday through Saturday from one half hour before
sunrise to one half hour after sunset and on Sunday from one
half hour before sunrise to noon, excluding specific holidays
and holiday weekends.

EXPLANATION: Oversize permitted loads for state highways up
to 12 feet wide and/or 115 feet long may now travel on state
highways during daylight hours on weekends up to Sunday noon.
However, it is up to each local highway agency as to whether they
will allow the same for local roads.

Definition of Violation of Permit Rule Change

a) When operating under authority of an oversize/overweight
permit issued by the lllinois Department of Transportation, the
following list includes but is not limited to offenses that shall be
considered a violation of permit but will not render the entire
permit null and void:

January 16, 2009 Letting published January 6, 2009



REMINDER,
REMINDER,
REMINDER:
IDHR NUMBER
RENEWAL

Failure to comply with the general and conditions, specific provisions,
and notes listed on the permit.

EXCEPTION: Failure to comply with the general and specific
provisions and notes pertaining to minimum axle spacing, as
described on the permit application and accompanying permit, will be
considered a load operating without a permit and the permit will be
deemed fraudulent in accordance with Section 554.212(d).

EXPLANATION: Particularly with regard to Limited Continuous
Operation permits issued by IDOT for overweight quarterly/annual
permits, a load is considered operating WITHOUT a permit if it does
not meet ALL the minimum spacing requirements on the permit.

Civilian Escort Vehicle Rule Change:

For all moves that exceed 18 feet in height

lllinois State Police Escort Rule Change:

For moves of greater than 200 feet in length

(Also previously ALL permit loads in excess of 230,000 automatically
required State Police Escort. This policy is NO LONGER in effect).

Radioactive Materials Permit Rule Change:

Permits may be issued for the movement of an overweight
and/or over width legal size container, empty or loaded,
designed for transporting radioactive materials.

If you have questions, please contact the Permits Unit by telephone
at (217) 782-6271.

All contractors must be registered or submit evidence of application
with the lllinois Department of Human Rights (IDHR) prior to obtaining
authorization to bid. IDHR numbers are valid for a five year period
and must be renewed previous to their expiration date to remain in
effect. According to Department records, the majority of the
contractor IDHR numbers are due to expire in 2009. If a contractor
does not have proof of a current IDHR number, they will not be
granted authorization to bid. Please fax a copy of the IDHR renewal
notification to the Prequalification Section at (217) 524-4922.

To re-register, contractors must file an Employer Report Form
(IDHR PC-1) with IDHR. A form can be obtained in one of the
following ways:

e Telephone the IDHR Public Contracts Unit at (312) 814-2431
between Monday through Friday, 8:30 a.m. — 5:00 p.m., central
time. (TDD: (312) 263-1579)

Revised Notice of Letting Bulletin
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CONTRACTOR OF
THE YEAR

INSURANCE
REQUIREMENTS ON
LOCAL ROADS AND
STREETS’ PROJECTS

CHANGE IN SUBMITTAL
TIME FOR SUBSTANCE
ABUSE PREVENTION
PROGRAM
CERTIFICATION

(FORM BC 261)

STAY INFORMED

e Download the form from Internet at
www.state.il.us/dhr/Forms/PCl Form.doc

e Write to the lllinois Department of Human Rights, Legal Division —
Public Contracts Unit, 100 West Randolph Street, Suite 10-100,
Chicago, IL 60601

Following past tradition, Contractors of the Year will receive their
awards from Secretary Milton Sees at the meetings of various
contractor associations. A photo exhibit of statewide projects
nominated for the 2008 program will on display at these meetings.
The exhibit will also be on display in the lobby of the Harry R.
Hanley Building beginning January 16, 2009.

All Local Roads and Streets’ contracts contain a Special Provision
(LR-107-4) requiring the contractor to name listed entities as an
additional insured under the contractor’s general liability insurance
policy in accordance with Article 107.27 of the Standard
Specifications for Road and Bridge Construction.

Contractors with “blanket” certificates of insurance will need to have
any necessary endorsements in place and submitted to the Contracts
Office before the contract can be executed. Local Roads and Streets’
contracts can be identified by the second digit of the contract being
an odd number. Some contractors have not been submitting the
required insurance, which causes delays in execution of the contract.
Please contact Nancy Knapp or Ryan Sheley at (217) 782-7806 if you
have any questions.

The Department has changed where and when the Substance Abuse
Prevention Program (SAPP) Certification (Form BC 261) for the
contractor is to be submitted. Please submit to the district no later
than the preconstruction conference. This is a change in the
submittal time: the SAPPs are not to be submitted with the bid.
The contractor must submit the SAPP for each subcontractor along
with the Request for Approval of Subcontractor (Form BC 260-A).
Please see the Special Notice elsewhere in this Bulletin. If you have
any questions, please contact Ryan Sheley at (217) 782-7806.

Keep in touch with your representative on the IDOT/Industry Policy
Committee and IDOT/Industry Joint Co-op Committee.

Revised Notice of Letting Bulletin

January 16, 2009 Letting published January 6, 2009


http://www.dot.il.gov/desenv/spec2007/div100.pdf
http://www.dot.il.gov/Forms/BC%20261.doc
http://www.dot.il.gov/Forms/BC%20260A.doc

Bureau of Design and Environment
Contractor Publications Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription
service, please follow the instructions to subscribe. The information will be automatically e-
mailed to the subscriber on the publish date. The following publications and reports are
currently available for subscription:

IDOT Contractor’s Packet

Subscription listhame: IDOTContractorsPacket

The IDOT Contractor’s Packet automatically subscribes the requestor to all of the
following publications and reports. Those not wishing to receive all of the following lists
can subscribe to the desired lists individually.

IDOT Addendum Checklist

The IDOT Addendum Checklist identifies all letting items that have been revised by
addendum. The contractors should use this checklist to ensure they have incorporated into
their plans and proposals all addenda that have been issued for each particular letting item.
The checklist also identifies withdrawn and deleted items. The checklist is published
regularly whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids

The Aeronautics Unit Price Tabulation of Bids is a listing of all unit price bids on awarded
jobs for the letting, sorted by letting item. The listing identifies the actual bidders, the as-
read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing
is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin
to be published four to eight weeks after the letting, excluding the federal discretionary
seeking projects placed on the March and August lettings. These may take several months
before funds are secured and the projects awarded.

IDOT As Read Tabulation of Bids

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid
opening. The bid amounts are not checked at the time this listing is produced. This listing
also includes a page which identifies all letting items for which the as read low bid was, prior
to a post letting review, within a reasonable approximation of the Engineer’s estimate. The
listing is usually published by 4:30 p.m. of the day of the letting.

IDOT Bituminous Price Index

The Bituminous Price Index is a monthly listing of the average price of PG64-22.

This price is used in determining the Bituminous Materials Cost Adjustments on contracts
containing this special provision.

IDOT CBid Files

The CBID files contain the pay items and quantities for a contract, as well as macros to
prepare and print a bid. These files are in Microsoft Excel format (xIs). CBID files are put on
the Website as they become available. It is your responsibility to determine which, if any,
addenda pertains to any project you may be bidding. Failure to incorporate all relevant
addenda may cause your bid to be declared unacceptable. Note that the CBID filename
is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin —
Notice of Letting for the correct contract number.
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IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting

The IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting is the official
publication and invitation for construction bids by the lIllinois Department of Transportation’s
Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural
Resources. The bulletin also contains information pertaining to pre-bid meetings, the DBE
program and other current information. The bulletin will be published on the advertised
publish date for each regularly scheduled letting. Special lettings will have applicable
bulletins published at least 14 days prior to the letting on an as needed basis.

IDOT Corrected Tabulation of Bids

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by letting
item. All bids have been recalculated and checked before this listing is produced. The
listing identifies the eligible bidders, the actual bidders, the as-read bid amounts, the
corrected bid amounts (if applicable) and the low bidders for the letting. The listing is
usually published within 14 days after the letting.

IDOT Federal Wage Rates Listing

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be used by
contractors for preparing bids whenever the construction activities are federally participating.
The federal wage rates will be published 10 days prior to the letting date.

IDOT For Bid List of Bidders

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been
authorized to bid on each letting item for each letting. A separate list is compiled for each
letting and the list is sorted by letting item. The list will be published several times with the
last time being one day prior to the letting.

IDOT Letting Plans

The IDOT Letting Plans (and proposals) are available for download on the IDOT Web Site.
Go to the Letting & Bidding Information page at: http://www.dot.il.gov/desenv/delett.html
And select the current Letting date. Plans are posted as they become available.

IDOT Letting Proposals (Specifications)

The IDOT Proposal is a booklet that contains the bidding package, schedule of prices,
specifications and wage rate information for a selected job included on the letting. Some of
these Proposals contain fold up (FUP) plans for the jobs. Although the Proposal contains all
necessary information needed to bid, Authorization to Bid must be requested and received
prior to the letting for a bid to the Department to be considered. Bids submitted without
Authorization to Bid will NOT be considered. Proposals are available for download on the
IDOT Web Site. Go to http://www.dot.il.gov/desenv/delett.html and select the current Letting
date. Proposals are posted as they become available.
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IDOT Local Roads Contractors Bulletin

The Contractors Bulletin is a weekly publication advertising locally let and "material only,
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements
with a description of the job, the date and time of letting, description of the material needed
for bidding and any other information, and (3) awarded projects identifying the successful
bidder and the dollar amount.

IDOT News Flash from BDE

The IDOT News Flash is important information released by the IDOT Bureau of Design and
Environment which all contractors should read. This is information that becomes available
after publication of the Notice of Letting Bulletin.

IDOT Not For Bid List of Bidders

The IDOT Not For Bid List of Bidders is a compilation of all parties who have requested
plans and/or proposals. A separate list is compiled for each letting and the list is sorted by
letting item. The list will be published several times.

IDOT Pay Item Report

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the listing
identifies the quantity, letting item number, contract number, county, IDOT district office and
the unit of measure.

IDOT Pay Item Report with Awarded Prices

The Pay Item Report with Awarded Prices is a listing of all pay items on a letting. For each
pay item, the listing identifies the quantity, letting item number, contract number, county,
IDOT district office and the unit of measure. This report has an added column which is the
awarded unit price of each item. The Pay Item Report with Awarded Prices will be published
after the last item on the letting is awarded.

IDOT Unit Price Tabulation of Bids

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded jobs for
the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the
Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit
Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is
only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid
amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not
published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be
published within three weeks after the letting and may continue for up to 60 days. Jobs
through the Division of Aeronautics and the Department of Natural Resources are not
included.

IDOT Transportation Procurement Bulletin

The Transportation Procurement Bulletin Web Page features procurement information for
the construction and consulting industry, and the general public. Postings include Invitations
to Bid and Request for Proposals from a variety of Bureaus within the Department of
Transportation. The site also features important procurement information and links to
contract award notices including sole source procurements, emergency purchases, change
orders which exceed $30,000, and renewal notices. Subscribers will receive notification
when new procurement opportunities are posted to the Web page.
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INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov

2. Type the letters ‘sub’, a space and then the subscription listname in the body of the
message. Please Note: There are no spaces in the listhame.
For example:  sub IDOTContractorsPacket (Do Not Include Any Other Text)

3. Send the message.

4. A confirmation e-mail will be sent to you.

5. Click on the reply button and type OK in the body of the message and send the message
back to IDOT.

6. Once the Department receives the OK, you will be added to the subscription list.

7. You will then receive a confirmation e-mail stating that you have been added to the list

and automatically receive the publications and reports for which you have subscribed
when they are published.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov

To subscribe to each item individually:

Follow the above subscription instructions. Substitute the appropriate listhame for each item
to which you want to subscribe. Please Note: There are no spaces in the listname and
you must follow these steps for each list that you to want to receive.

IDOT Contractor's Packet (Automatic Subscription to all of the following lists)
Subscription listhame: IDOTContractorsPacket

IDOT Addendum Checklist
Subscription listname: IDOTAddendumChecklist

IDOT Aeronautics Unit Price Tabulation of Bids
Subscription listname: IDOTAeroUnitPriceTabulationofBid

IDOT As Read Tabulation of Bids
Subscription listname: IDOTAsReadTabulationOfBids

IDOT Bituminous Price Index
Subscription listname: IDOTBituminousPricelndex

IDOT CBid Files
Subscription listname: IDOTCBIid

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting
Subscription listhame: IDOTBulletinNoticeOfL etting

IDOT Corrected Tabulation of Bids
Subscription listname: IDOTCorrectedTabulationOfBids
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o IDOT Federal Wage Rates Listing
Subscription listhname: IDOTFederalWageRatesListing

e |DOT For Bid List of Bidders
Subscription listhame: IDOTForBidListOfBidders

o IDOT Letting Plans
Subscription listname: IDOTLettingPlans

o IDOT Letting Proposals (Specifications)
Subscription listhame: IDOTLettingProposals

e |DOT Local Roads Contractor Bulletin
Subscription listhname: IDOTLocalRoadsContractorBulletin

e |IDOT News Flash from BDE
Subscription listname: IDOTNewsFlashFromBDE

e |DOT Not For Bid List of Bidders
Subscription listname: IDOTNotForBidListOfBidders

o [DOT Pay Item Report
Subscription listname: IDOTPayltemReport

e |DOT Pay ltem Report with Awarded Prices
Subscription listname: IDOTPayltemAwarded

e |[DOT Unit Price Tabulation of Bids
Subscription listname: IDOTUnitPriceTabulationOfBids

e |IDOT Transportation Procurement Bulletin
Subscription listhame: IDOTBulletinWeeklyProcurement

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and
with the information as noted below:

=

Address the e-mail message to: listserv@lists.dot.il.gov

2. Type the letters ‘signoff’, a space and then the subscription listname in the body of the
message. Please Note: There are no spaces in the listname.
For example: signoff IDOTContractorsPacket (Do Not Include Any OtherText)

3. Send the message.

4. A confirmation e-mail will be sent to you removing you from the subscription list.

Note: You must follow these steps for each list that you no longer want to receive.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov.
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Electronic Subscription Service

Bureau of Design and Environment Manual
and Procedure Memorandum Updates

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the
free subscription service, please follow the instructions for subscribing. The information for both
the items will be automatically e-mailed to the subscriber upon release for publication.

Bureau of Design and Environment Manual

The Bureau of Design and Environment Manual (BDE Manual) has been prepared to provide
uniform policies and procedures for the Department and consultant personnel preparing Phase |
studies and reports and contract plans for Department. The BDE Manual presents most of the
information normally required for location, design and environmental evaluation of highway
construction projects on the state highway system. The BDE Manual is available on CD-ROM
and IDOT’s Doing Business/Manuals-Memorandums/Bureau of Design and Environment
Manual & Memorandums page at: http://www.dot.il.gov/desenv/bdemanual.html

BDE Procedure Memorandums

The BDE Procedure Memorandums are used as a means to implement changes in procedures,
policies, directives, and/or criteria in the interim between issuance of updates to the BDE
Manual. The designer should refer to these when using the BDE Manual until such time as they
are superseded or incorporated into an updated edition of the BDE Manual. BDE Procedure
Memorandums are available on IDOT’s Doing Business/Manuals-Memorandums/Bureau of
Design and Environment Manual & Memorandums page at:
http://www.dot.il.gov/desenv/bdemems.html

INSTRUCTIONS FOR SUBSCRIBING

Please Note:
By subscribing to the IDOTBDEManualUpdates list, you will receive both the Bureau of Design
and Environment Manual and Procedure Memorandum Updates

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and
with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov

2. Type the letters ‘sub’, a space and then the subscription listhame in the body of the
message. Please Note: There are no spaces in the listname.
Example:  sub IDOTBDEManualUpdates

(Do Not Include Any Other Text)

Send the message.

A confirmation e-mail will be sent to you.

Click on the reply button and type OK in the body of the message and send the
message back to IDOT.

Once the Department receives the OK, you will be added to the subscription list.

You will then receive a confirmation e-mail stating that you have been added to the list
and automatically receive the publications and reports for which you have subscribed
when they are published.

akrw

No
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INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and
with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters ‘signoff’, a space and then the subscription listhame in the body of the
message. Please Note: There are no spaces in the listname.
Example:  signoff IDOTBDEManualUpdates
(Do Not Include Any Other Text)

Send the message.
A confirmation e-mail will be sent to you removing you from the subscription list.

oW

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Highway Standards

To receive updates related to the Highway Standards through the free subscription service, please follow the
instructions for subscribing. Subscribers will be automatically emailed upon release of revisions to the
Highway Standards.

Highway Standards
These drawings show the details of various construction items and are considered part of the plans. The
Highway Standards applicable to a particular contract are referenced on the cover sheet of the plans.

The Highway Standards are only available electronically. To access them, please visit the Department’s
website at http://www.dot.il.gov/desenv/hwystds/stnds.html

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the
information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters ‘sub’, a space and then the subscription listhame in the body of the message.
Please Note: There are no spaces in the listhame.
Example:  sub IDOTHighwayStandards
(Do Not Include Any Other Text)

Send the message.

A confirmation e-mail will be sent to you.

Click on the reply button and type OK in the body of the message and send the message back to IDOT.
Once the Department receives the OK, you will be added to the subscription list.

You will then receive a confirmation e-mail stating that you have been added to the list and
automatically receive the publications and reports for which you have subscribed when they are
published.

Noohs~w

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the
information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters ‘signoff’, a space and then the subscription listname in the body of the message.
Please Note: There are no spaces in the listhame.
Example:  signoff IDOTHighwayStandards
(Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov
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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:

(202) 755-1855 or 800-424-9071
Hotline Address:
Office of Inspector General
P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT's
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Transportation

Pre-Qualification

IDOT LETTING SCHEDULE

2008 - 2010

Joint Venture

Bid Authorization

Letting Date

DBE Utilization Plan

Bulletin Date "Cut Off" Date "Cut Off" Date "Cut Off" Date Submittal Deadline
12/5/2008 12/26/2008 1/9/2009 1/13/2009 1/16/2009 1/28/2009
1/30/2009 2/13/2009 2/27/2009 3/3/2009 3/6/2009 3/17/2009
3/20/2009 4/3/2009 4/17/2009 4/21/2009 4/24/2009 5/5/2009
5/8/2009 5/22/2009 6/5/2009 6/9/2009 6/12/2009 6/23/2009
6/26/2009 7/10/2009 7/24/2009 7/28/2009 7/31/2009 8/11/2009
8/14/2009 8/28/2009 9/11/2009 9/15/2009 9/18/2009 9/29/2009
10/2/2009 10/16/2009 10/30/2009 11/3/2009 11/6/2009 11/18/2009
12/4/2009 12/28/2009 1/8/2010 1/12/2010 1/15/2010 1/27/2010
1/29/2010 2/12/2010 2/26/2010 3/2/2010 3/5/2010 3/16/2010
3/19/2010 4/2/2010 4/16/2010 4/20/2010 4/23/2010 5/4/2010
5/7/2010 5/21/2010 6/4/2010 6/8/2010 6/11/2010 6/22/2010
6/25/2010 7/9/2010 7/23/2010 7/27/2010 7/30/2010 8/10/2010
8/13/2010 8/27/2010 9/10/2010 9/14/2010 9/17/2010 9/28/2010
10/1/2010 10/15/2010 10/29/2010 11/2/2010 11/5/2010 11/18/2010
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- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

JANUARY 16, 2009 LETTING

1. Special Provision — “Disadvantaged Business Enterprise Participation” Disadvantaged Business Enterprise (DBE) Utilization Plan
The proposals for the following items contain the Special Provision “Disadvantaged Business Enterprise Participation”.
It is the responsibility of each bidder to determine the results of the letting and for the "as read" low bidder to submit a DBE
Utilization Plan (Plan), Form SBE 2026, to the lllinois Department of Transportation (IDOT) within 7 working days after the date of
the bid opening as required by the Special Provision. Forms for the submittal of the Plan are available in each district's Bureau of
Construction office or by calling IDOT’s Bureau of Small Business Enterprises at (217) 782-5490. Plans are to be submitted to IDOT'’s
Bureau of Small Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764.
Failure to submit a plan within 7 working days may be cause for rejection of the bid as not responsive and may subject the bidder
to a penalty.
ITEM - % ITEM - % ITEM - % ITEM - % ITEM - %
1. 6.00% DBE 2. 8.00% DBE 3. 4_.00% DBE 4. 6.00% DBE 5. 5.00% DBE
7. 6.00% DBE 8. 5.00% DBE 9. 4_.00% DBE 15. 2.00% DBE 19. 2.00% DBE
20. 10.00% DBE 21. 10.00% DBE 23. 3.00% DBE 24. 10.00% DBE 25. 5.00% DBE
27. 3.00% DBE 39. 15.00% DBE 49. 4.00% DBE 52. 5.00% DBE 53. 9.00% DBE
56. 5.00% DBE 59. 8.00% DBE 64. 15.00% DBE 71. 4_.00% DBE 75. 6.00% DBE
76. 7.00% DBE 78. 7.00% DBE 85. 11.00% DBE 86. 12.00% DBE 87. 12.00% DBE
88. 6.00% DBE 89. 12.00% DBE 91. 10.00% DBE 92. 12.00% DBE 100. 5.00% DBE
102. 3.00% DBE 104. 2.00% DBE 105. 8.00% DBE 107. 13.00% DBE 108. 3.00% DBE
109. 7.00% DBE 110. 4_.00% DBE 111. 10.00% DBE 112. 4_.00% DBE 115. 8.00% DBE
117. 5.00% DBE 118. 3.00% DBE 119. 7.00% DBE 120. 15.00% DBE 121. 5.00% DBE
122. 4.00% DBE 123. 4.00% DBE 124. 11.00% DBE 125. 3.00% DBE 126. 5.00% DBE
128. 5.00% DBE 130. 5.00% DBE 131. 4_.00% DBE 132. 5.00% DBE 133. 5.00% DBE
134. 17.00% DBE 135. 10.00% DBE 136. 3.00% DBE 137. 6.00% DBE 139. 10.00% DBE
1LR. 8.00% DBE 2LR. 9.00%
2. ILLINOIS UNIFIED CERTIFICATION PROGRAM DBE DIRECTORY
Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to
implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra
and Pace, has established the lllinois Unified Certification Program (IL UCP).
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of
the letting date/bid opening may be utilized in meeting a DBE contract goal.
3. Supportive Services Consultants

The Bureau of Small Business Enterprises administers the federal DBE program and ensures that external Equal Employment Opportunity,
On-the-Job Training and Labor contract requirements are met. The goal of IDOT’s Supportive Services program is to provide assistance that
fosters opportunities for IDOT’s DBE firms and minority and female individuals to participate in IDOT'’s transportation-related contracts.

The following consultants have contracts to provide supportive services assistance. These services are provided at no charge to IDOT's
DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who have an IDOT contract(s), and to prime
contractors doing business with IDOT.

Management Assistance - DBE firm recruitment, certification application assistance, business plan orientation workshops, business plan
reviews and updates, finance, technology, marketing strategy, networking with prime contractors and expanding business opportunities.

Districts 1 - 3 (contract period 10/08/08 — 10/07/09)

Mr. Theo Joyner, Project Director
Ralph G. Moore & Associates

211 West Wacker Drive, Suite 1050
Chicago, IL 60606

Phone: 312/419-7260

Fax: 312/419-1918

Districts 4 - 9 (contract period 7/19/08 — 7/18/09)

Mr. Larry Ivory, Project Director

Illinois State Black Chamber of Commerce
311 Fulton Street, Suite 530

Peoria, IL 61602

Phone: 309/740-4430

Fax: 309/672-1379
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Districts 7 - 9 (contract period 7/19/08 — 7/18/09)

Mr. Nathaniel Adams, Project Director
Transportation Management Consulting Services
125 White Pine Avenue

O’Fallon, IL 62269

Phone: 618/570-1661

Fax: 618/628-1950

Technical Assistance — training and assistance in estimating, bidding, negotiations, technical tasks, reading specifications and plans,
developing Unit (Metric) conversions and production schedules, procuring materials and supplies, and preparing required reporting forms and
documentation; developing and managing subcontractor relationships, project staff development and project management.

Districts 1 - 9 (contract period 7/19/08 — 7/18/09)

Mr. Larry Ivory, Project Director

Illinois State Black Chamber of Commerce
311 Fulton Street, Suite 530

Peoria, IL 61602

Phone: 309/740-4430

Fax: 309/672-1379

Equal Employment Opportunity / On-the-Job Training - recruit and screen applicants, work with prime contractors to secure placement of
trainees, conduct site visits, provide assistance with necessary work-related clothing, boots and tools; prepare required reporting forms and
documentation; regular outreach with communities, organizations, contractors and other transportation stakeholders.

(Contracts have expired)

Minority-Owned Financial Institutions

Itis IDOT's policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on

federally funded contracts to make use of these institutions.

As of August 19, 2008, the list of Minority Depository Institutions in lllinois are as follows:

1. All American Bank Des Plaines
2. American Metro Bank Chicago
3. Citizens Bank & Trust Company of Chicago Chicago
4. Community Bank of Lawndale Chicago
5. The Foster Bank Chicago
6. Highland Community Bank Chicago
7. lllinois Service Federal Savings and Loan Association. -------------- Chicago
8. International Bank of Chicago Chicago
9. Mutual Bank Harvey
10. National Republic Bank of Chicago Chicago
11.  Pacific Global Bank Chicago
12.  Seaway National Bank of Chicago Chicago
2
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SMALL PROJECTS LISTING

Small Business Set-Aside

The following items on this letting are designated as small business set-asides.
In accordance with Section 45-45 of the Illinois Procurement Code and the
rules of the Department, only bids from qualified small businesses will be
considered for award. No construction business is a small business if its
annual sales and receipts exceed $10,000,000.

To encourage maximum competition, these small business set-asides are open
bidding items. All bidders are required to submit with the bids a Qualification
and Equipment Inventory Certification Form. The form is included with the
proposal and bidding documents.

22| 123

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items on this letting are small business projects designated to
encourage the participation of prequalified small businesses and or
prequalified Disadvantaged Business Enterprises. These items have up to
3,000 tons of bituminous products; however, the ownership of a bituminous
plant is not required in accordance with 44 lIllinois Administrative Code 650.70.
These designated projects are open for bidding by any pre-qualified contractor
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt (HMA)
Plant Mix work rating. All other prequalification requirements are unchanged.

002 25 80

s:\gen\wpdocs\prequalification\logue\letting-bulletin info\small projects listing.doc

Revised Notice of Letting Bulletin January 16, 2009 Letting published January 6, 2009



Special Notice Regarding
IDOT Proposals, Authorization To Bid, and
Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All Proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for Prime Contractors
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond
and Authorization To Bid are not required on items designated as Small Business Set-Aside.

ABOUT AUTHORIZATION TO BID
(Not required for Small Business Set-Asides)

WHO CAN BID? Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT. To request authorization, a potential bidder must complete and
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124INT).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE
124INT he/she must indicate at that time which items are being requested for bidding purposes. Only
those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder
will be issued a Proposal Denial and/or Authorization Form that indicates which items have been
approved for Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/782-3413.

NOTICE

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124INT AND
THE ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF
CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED.
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SPECIAL NOTICE

CHANGE IN SUBMITTAL TIME FOR
SUBSTANCE ABUSE PREVENTION PROGRAM
CERTIFICATION

PA 95-0635 SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)
Effective January 1, 2008
Change in Submittal Time Effective August 1, 2008

This Public Act requires that all contractors and subcontractors have a SAPP,
meeting certain requirements, in place before starting work.

The contractor must submit their correctly completed SAPP Certification (Form
BC 261) to the District no later than the preconstruction conference.

The requirements of this Public Act are a material part of the contract, and the
contractor shall require this provision to be included in all approved subcontracts.
The contractor shall submit the correctly completed SAPP Certification (Form BC
261) for each subcontractor with the Request for Approval of Subcontractor
(Form BC 260-A).
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SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the
Department, only bids from qualified small businesses will be considered for award. No
construction business is a small business if its annual sales and receipts exceed
$10,000,000.

To encourage maximum competition, these small business set-asides are open bidding
items. In accordance with the rules of the Department, prequalification is waived for
these items. All bidders, including those correctly prequalified by the Department, are
required to submit with the bids a Qualification and Equipment Inventory Certification
Form. The form is included with the proposal and bidding documents.

Please see the list of items elsewhere in the Bulletin. There will be Small Business Set-
asides on future Lettings as well.

Authorization to bid is not required; however, firms wishing to be listed on the For Bid list
should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status
(form BDE 124INT).

If you have any questions please contact Ryan Sheley at 217-782-7806.
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Subcontractor Registration

Subcontractors interested in participating on contracts are required
to register with the Department. Prequalified contractors,
consultants, material suppliers and trucking companies are NOT
required to register. Subcontractors can register electronically at the
Department’s web site, http://www.dot.il.gov/. At the home page click
on “Doing Business”. The subcontractor registration form is listed
under Contractor Services. The registration form requires minimal
information and can be completed in minutes. Confirmation, along
with a registration number, will be received by e-mail in 1-2 days.
Registration is valid for one year and will then require renewal.
Questions may be addressed to the Prequalification Section, Bureau
of Construction.

Phone: (217) 782-3413
E-mail: Michael.Copp@illinois.qov
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume 11 Springfield, Illinois, December 5, 2008 No. 49

This invitation is the official advertisement and solicitation for bids issued by the lllinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the lllinois Department of Natural Resources.
The Invitation for Bids is published in the Transportation Bulletin and is available on the
Department’s Internet website at http://www.dot.il.gov and through electronic subscription.
Questions concerning this invitation should be directed to:

Mr. Ryan Sheley
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springdfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Ryan.Sheley@illinois.gov

NOTICE OF LETTING — January 16, 2009

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation. Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time January 16, 2009, at which
time the bids will be publicly opened and read. The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code 650 and 44 lllinois Administrative
Code 660, and by the provisions of this invitation. Copies of the rules are available by
contacting the above address of the Chief Contract Official.

3. INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting
any bid. Failure to follow these instructions and the rules may result in the rejection of your
bid. The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.
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(@)

(b)

CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by Item numbers.
Bids shall be submitted by Item number. A contract number appears after the Item
number. The contract number will also be shown on the contract documents for the
contract that the Item number represents. The summary description provided for the
proposed work, quantities and time for completion for each Item are for information
only and are subject to the terms published in the contract documents for bidding.

CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include
a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents. These documents may be separate or combined into
one document. Contract documents for bidding applicable to each Item number
advertised in this invitation may be examined at the above address of the Chief
Contract Official. In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

REGION | DISTRICT ENGINEER ADDRESS

[EnY

D. M. O'Keefe | 201 West Center Court, Schaumburg, IL 60196-1096

G. F. Ryan 819 Depot Avenue, Dixon, IL 61021-3546

G. F. Ryan 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697

J. E. Crowe 401 Main Street, Peoria, IL 61602-1111

J. E. Crowe 13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610

R. L. Driskell | 126 East Ash Street, Springfield, IL 62704-4792

R. L. Driskell | 400 West Wabash, Effingham, IL 62401-2699

M. C. Lamie | 1102 Eastport Plaza Dr., Collinsville, IL 62234-6198

A || W|IW|IN|N
|| N|O|O || W|IN|F

M. C. Lamie State Transportation Bldg., PO Box 100, Carbondale, IL 62901-0100

()

Contract documents for bidding will not be loaned to prospective bidders. Electronic
plans and proposals may be downloaded from the Department's web site

www.dot.il.gov.

PREQUALIFICATION. Any contractor desiring to bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative
Code 650, prior to being granted Authorization to Bid. Prequalification may be waived
for particular contract items. In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding. Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
December 26, 2008. A Contractor will not be prequalified for this letting unless the
statement is received before the time and day established.
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(d) AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization
to Bid prior to 4:30 p.m. prevailing time January 13, 2009. No Authorization to Bid will
be issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local
time January 13, 2009, at the Department of Transportation, Bureau of Construction,
Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. A form to
request authorization to bid is included in the Transportation Bulletin, and is entitled
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124 INT).

(e) AFFIDAVIT OF AVAILABILITY. In addition to the Authorization to Bid, prospective
bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time
January 13, 2009. The Affidavit must include all uncompleted contracts awarded to
them and all low bids pending award for all public and private work using the
prescribed format. The sworn statement relative to contracts and pending awards
must be in complete detail, be properly signed and notarized. Facsimiles of the sworn
statement will be accepted for analysis, but Authorization to Bid will be issued only
upon receipt of a signed and properly completed original Affidavit of Availability. Any
omission or misstatement of fact in the sworn statement will be considered as
sufficient grounds for the disqualification of the bidder and the rejection of bids.
Prospective bidders shall notify the Department within two working days of any low
bids pending award or contracts awarded which might occur between the date of
submission of the sworn statement and the date of letting. For your convenience, a
form to report this information is included in the Transportation Bulletin, and is entitled
“Affidavit of Availability” (BC 57). The form can also be downloaded from the
department’'s Web Site at www.dot.il.gov/const/conforms.html.

(H JOINT VENTURES. The Transportation Bulletin includes a Special Notice Regarding
Joint Ventures. The Special Notice explains the procedures for approval to bid as a
joint venture. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time
January 9, 2009. The required joint venture forms are included in the Transportation
Bulletin, and entitled “Request for Authorization to Bid/or Not For Bid Status” (BDE
124 INT), “Affidavit of Availability” (BC 57) and Certificate of Joint Venture” (BC 2267).
The original BC 2267 must be submitted.

(90 EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction. The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed. The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work. Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract. The Department makes no representation or warranty, express or implied,
as to the information conveyed or as to any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work. If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions. The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract. Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contract Official. The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids. Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions
given before the submission of bids unless at a prebid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids. That
information should be carefully read and the instructions followed by the bidder.

4. |IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”. Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Milton R. Sees, P.E., Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS

January 16, 2009 Bid Opening

There are five important dates that bidders must be aware of when planning to bid on projects advertised by
the lllinois Department of Transportation. Those dates for the January 16, 2009 Letting are as indicated
below:

PREQUALIFICATION

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification
requirement applies to first time contractors, contractor renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time December 26, 2008
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES
Pre-qualified contractors wishing to combine bidding capacity and bid items as joint ventures
must submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time,
seven (7) days prior to the letting date. The required joint venture forms are the “Request for
Authorization to Bid/or Not for Bid Status” (BDE 124INT), the ORIGINAL “Affidavit of Availability”
(BC 57) and the ORIGINAL “Certificate of Joint Venture” (BC 2267).
The Joint venture cut-off date is 4:30 p.m. prevailing time  January 9, 2009
REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124INT) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time January 13, 2009
SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held

at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at
2300 South Dirksen Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects requiring DBE patrticipation require the AS-READ-LOW-BIDDER to submit the required
utilization plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plans is January 28, 2009
ADDITIONAL AWARD CRITERIA

Projects requiring Additional Award Criteria require the AS-READ-LOW-BIDDER to submit the
required criteria to the Contracts Office within seven (7) working days after the letting.

The cut-off date for the submittal of the required criteria is January 28, 2009
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00-00374-01-PV

(22,5)RS-2

(5,4)RS-3

06-00021-00-BT
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99-00048-01-PV
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9. JoDaviess 24T-5 FAP 301 us 20

88. Kane 03-00251-00-BR WOOD STREET
109. Kane 94-P4008-01-BR MID COUNTY TRAIL
56. Lake 08-00081-00-BR FAU 1263 & FAU 2718 WILMOT RD.& HAZEL AVE.
90. LaSalle (1BD)BP FAP 46 IL 251
76. LaSalle @21 & 1-1 FAP 587 us 34
32. LaSalle (GB-1)I FAP 311 IL 71
12. Lee 109T FAS 1177 IL 251
34. Livingston (101-B-1)BP FAP 68 IL 23
114. Logan 07-00118-00-BR CH 63E
103. Macon 125BR FAS 1536 IL 48
139. Madison 05-00016-03-BR FAU 8959 WEST CORBIN ST.
107. Madison 60-15-2, 60-15HB-2 FAP 310 IL 255
92. Marshall 68(BR,BR-1) FAS 253 IL 251
36. McDonough (38B-2)1 FAP 310 us 67
85. McHenry 23B-1 FAP RTE 324 ILL RTE 23
54_ McLean {(57-4)HBR-5&VBR-1}&57-2HB-1 FAl 55 1-55
58. Montgomery (68-4)F FAl1 55 1-55
105. Moultrie (116B1)B-1, (116BR1)BR FAP 770 IL 128
52. Moultrie 08-05125-00-BR TR 146
91. Peoria (1-R)RS, (1-VC)BR FAU 6578 AIRPORT ROAD
78. Peoria (10,12)RS-6; 11RS-4; (10B)BR FAP 64 IL 29
131. Rock Island (42MFT)T-1 FAP 599 IL 92
59. Saline 30B-1 FAS 2881 RALEIGH ROAD
70. Scott 20 BR-2 FAP 757 IL 1007106
119. Shelby 04-00256-00-BR FAS 653 CH 6
20. St. Clair 421B-1 FAP 817 IL 4/1L 15
74. Stephenson-Winnebago D2 BRIDGE PAINTING 2009-1 FAP 5/FAl1 39 US 20 BUS/1-39
39. Tazewell (105B)BR-2, (105B)BR-3 FAU 6757 US 150
33. Tazewell D4 MISC BRIDGE REPAIR 2008 FAP 693 IL 9
44 . Various 2008-038 1 VARIOUS VARIOUS
128. Various 2008-053 BP VARIOUS VARIOUS
66. Various D2 BRIDGE WASHING 2009-1 VARIOUS VARIOUS
97. Vermilion (79-102)2009BBR FAS 331 CH 10
112. Vermilion 01-03131-00-BR TR 164
73. Whiteside 32TS FAP 646 IL 40
125. will 99-1-B-1-2 FAl 80 1-80
130. Winnebago (40R)T FAP 303 US BUS 20
ELECTRICAL
100. Cook 06-00168-02-TL VARIOUS
126. Cook 2008-006-TS FAP 330 Us 12/20/45
17. Franklin (28-5)TS-4 FAP 873 IL 149
35. Peoria D4 SIGNAL WORK 2009 FAP 646 IL 40

MISCELLANEOUS

134. Adams 78-2(TS-2,N,T,1) FAP 63 Us 24

65. Bureau-LaSalle D 3 REFLECTOR REPL 2009-12 VARIOUS VARIOUS

122. Cook 2005-0331 FA1 90/94 94/90 DAN RYAN

123. Cook 2005-0341 FA1 94/90 94/90 DAN RYAN

136. Cook 2122-921PT2-1-5 FAl 90/94 94/90 DAN RYAN

101. DuPage 07-00000-01-MS VARIOUS LOCATIONS

22. Various D 5-7 OVD SIN STR REPL 2009-5 FAl 57 & 70 1-57 & 70

48. Various D 1 H-T PVT MKG 2009-15 VARIOUS VARIOUS

98. Various D 1 PAINT PVT MRK 2009-14 VARIOUS VARIOUS

99. Various D 1 PVT MKG 2009-16 VARIOUS VARIOUS

83. Various D 2 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

82. Various D 3 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

81. Various D 4 PVT MKG REP 2009-10 VARIOUS VARIOUS

69. Various D 5 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

67. Various D 6 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

43. Various D 7 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

45_ Various D 7 REFLECTOR REPL 2009-13 VARIOUS VARIOUS

47. Various D 8 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

42. Various D 9 H-T PVT MKG REP 2009-10 VARIOUS VARIOUS

77. Various D2 MCHD (NORTH) 2009 VARIOUS VARIOUS

140. Various D2 MCHD (SOUTH) 2009 VARIOUS VARIOUS

11. Various D4 MEDIAN YIELD BARS 2009 VARIOUS VARIOUS

30. Various D4 PVT MARKING 2009 VARIOUS VARIOUS

10. Various D4 ROUT & SEAL 2009 VARIOUS VARIOUS

13. Various D4 ROUT & SEAL 2009-1 VARIOUS VARIOUS

93. Various D4 WEED SPRAYING 2009 VARIOUS VARIOUS

94. Various D4 WEED SPRAYING 2009-1 VARIOUS VARIOUS

68. Various STWDE FRWY SIGN MAINT 2009-10 VARIOUS VARIOUS

28. Washington-Randolph 2-J FAP 42/FAS 1835 IL 127/1L 153
-2 -
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ILLINOIS DEPARTMENT OF NATURAL
2LR. Mercer

1LR. Saline
3LR. St. Clair

FOR REVIEW & INSPECTION ONLY

1X. Peoria-Tazewell

RESOURCES
MATHERVILLE MINE GROUP

MARSHALL BIG RIDGE MINE
MAIN GUY MINE GROUP RECLAMATION PROJECT

D4 1-74 SYSTEM-2 FAL 74
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JANUARY 16, 2009 LETTING
ITEM DESCRIPTIONS

Contract No. 63089 Cook County District 1
Section 07-00245-00-BT (EVANSTON)
TWIGGS PARK PATH Project ACHPP-HPP-299(106)

Project consists of the reconstruction of 2,168 feet of a 10-foot wide bituminous bike path, construct two connecting spurs
to existing limestone paths and 5-foot wide sidewalks, installation and relocation of light poles, sidewalk removal and
replacement and drainage improvements within Twiggs Park located between Simpson Street and Green Bay Road in the
city of Evanston; includes 558 cu yds earth excavation; 3,047 sq yds geotechnical fabric for ground stabilization; 2.240 ft
perimeter erosion barrier; 2,858 sq yds aggregate base course, Type B 8"; 332 tons HMA binder course; 218 tons HMA
surface course; 2,151 sq yds HMA surface removal; 737 sq ft sidewalk removal; 4,866 sq ft PCC sidewalk; 277 ft pipe
underdrains; 126 ft combination curb and gutter; 162 ft thermoplastic pavement marking line; 2,155 ft paint pavement
marking line; 1,104 ft conduit in trench; 4,702 ft electric cable in conduit; 12 ornamental lighting units; 105 ft light pole
foundation; 1.2 acres seeding; 5,624 sq yds excelsior blanket; traffic control and protection; Federally funded.

(40 Working Days) (Job No. C-91-358-07) (1-20094-0000) (6.00% DBE)

Contract No. 63084 Cook County District 1
Section 06-00021-00-BT (ORLAND HILLS)
LAKE LORIN TRAIL (ASHBOURNE LAKE TRAIL) Project M-CMM-ACHPP-HPP-21(47)

1.81 miles reconstruction of existing bike path and a pedestrian bridge encircling Lake Lorin and Ashbourne Lake in
Orland Hills including pavement removal, signage and restoration; includes 36 units tree removal; 1,092 cu yds earth
excavation; 918 cu yds porous granular embankment; 636 cu yds topsoil excavation and placement; 2.4 acres seeding;
675 Ibs fertilizer nutrient; 9,570 sq yds aggregate base course; 1,828 tons HMA surface; 510 sq ft PCC sidewalk removal
and replacement; 7,700 sq yds pavement removal; 38 cu yds structure excavation; 13.3 cu yds concrete structures; 1,560
Ibs reinforcement bars; 100 ft pipe culverts; 4.5 sq ft sign panel; 24 ft metal post; 9,550 ft pavement marking; 304 sq ft
pedestrian truss Superstructure; 494 native plant plugs; 520 ft concrete retaining wall; traffic control and protection;
Federally funded. (45 Working Days) (Job No. C-91-226-08) (1-20089-0000) (8.00% DBE)

Contract No. 68337 Fulton County District 4

Section (137,102)RS-4; 101RS-3

FAP Route 317 (US 24) Project F-317(78)

10.2 miles of pavement patching, milling and resurfacing on U.S. Route 24 from Banner to Little America. This project
also requires slope repair and a culvert extension just east of Little America; includes 415 cu yds furnished excavation;
796 sq yds topsoil furnish and place; 796 sq yds heavy duty erosion control blanket; 441 sq yds fabric formed concrete
revetment mats; 2 constructing test strip; 2,052 sq yds HMA surface removal-butt joint; 13,234 tons HMA surface course;
164,628 sq yds HMA surface removal; 1,170 sq yds patches; 2,755 tons aggregate shoulders; 3,052 tons HMA
shoulders; 1,508 Ibs reinforcement bars; 10 cu yds concrete box culverts; 60 ft pipe drains; 2 type C inlet box; 463 ft steel
plate beam guardrail; 3 traffic barrier terminal; 215 ft HMA shoulders curb; 155,670 ft paint pavement marking line; 675
raised reflective pavement markers; 6,617 tons polymerized leveling binder (machine method); mobilization; traffic control
and protection; Federally funded. (50 Working Days) (Job No. C-94-033-03) (4-00032-0100) (4.00% DBE)

Contract No. 99348 White County District 9

Section 06-00102-00-RS

FAS Route 883 (CH 16) Project SR-883(117)

2.50 miles HMA resurfacing on County Highway 16 including remove and relay pipe culvert, grade and shape ditches,
adjust valve boxes and frame and lid adjustments from U.S. Route 45 in Norris City westerly 2.5 miles; includes 550 ft
grading and shaping ditches; 80 tons stone dumped riprap; 2,284 gals bituminous materials; 4,840 tons leveling binder;
25 sq yds temporary ramp; 3,510 tons HMA surface; 1,161 sq yds HMA surface removal; 2,563 tons aggregate
shoulders; 113 ft remove and relay pipe culverts; 10 cu yds control low-strength material; 2 valve boxes to be adjusted; 10
frames and lids to be adjusted; 36,113 ft pavement marking; 164 raised reflective pavement markers; 1,319 ft short-term
pavement marking removal; 6 tons pavement removal and replacement; traffic control and protection; Federally funded.
(40 Working Days) (Job No. C-99-502-07) (9-10220-0000) (6.00% DBE)
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Contract No. 91368 Champaign County District 5

Section 00-00374-01-PV (CHAMPAIGN)

FAP Route 807 (CURTIS ROAD) Project RS-ACHPP-HPP-1805(1)

Project consists of grading and subgrade modifications for new roadway, PCC pavement over lime modified subgrade,
combination curb and gutter, PCC sidewalks and driveways, storm sewers, culverts, pipe underdrains, installation of
traffic signals, roadway lighting and landscaping on Curtis Road from Wynstone Drive to Wesley Avenue located in the
city of Champaign; includes 79,084 cu yds earth excavation; 18,267 cu yds channel excavation; 3,900 ft exploration
trench; 11,915 sq yds processing modified soil 12"; 38,593 sq yds processing modified soil 24"; 2,050 tons lime; 18,506
sq yds subbase granular material, Type B 4"; 61,741 sq yds stabilized subbase 4"; 7,743 sq yds aggregate base course,
Type A 12"; 2,099 sq yds PCC base course 8"; 57,877 sq yds PCC pavement 8" jointed; 35,590 sq ft PCC sidewalk;
30,585 sq yds pavement removal; 1,971 tons HMA binder; 1,288 tons HMA surface course; 2,122 ft combination curb and
gutter removal; 4,494 ft strip reflective crack control treatment; 17,943 sq yds HMA shoulders; 13,017 ft combination
concrete curb and gutter; 20,397 sq ft concrete median; 904 ft remove existing culverts; 516 cu yds structure excavation;
78 cu yds concrete structures; 7,130 Ibs reinforcement bars; 14 box culvert end sections; 1,100 ft precast concrete box
culvert; 788 ft pipe culverts; 7,338 ft storm sewers; 8,628 ft pipe underdrains; 22,963 ft thermoplastic pavement marking
line; 51,292 ft polyurea pavement marking line; 16,139 ft conduit in trench; 3,037 ft conduit augered; 83,875 ft electric
cable in conduit, 600 V; 14,680 ft electric cable in conduit, signal; 103 luminaires sodium vapor, 250 watts; 79 light poles;
2 full-actuated controllers; 8 steel mast arm assemblies and poles; 9 traffic signal posts; 41 signal heads, polycarbonate,
LED; 16 pedestrian signal heads, polycarbonate, LED; 600 ft detector loop; 4 light detectors; 1 emergency vehicle priority
system; 1 wireless vehicle detection system; 34 acres seeding; 8,371 sq yds sodding; 5,051 sq yds geotechnical fabric for
ground stabilization; 83 trees; 35 units perennial plants; traffic control complete; Federally funded.

(Completion Date: November 19, 2010) (Job No. C-95-316-06) (5-10234-0000) (5.00% DBE)

Contract No. 95562 Wayne County District 7

Section 05-00113-00-RS

FAS Route 797 (CH 1) Project RS-797(122)

8.50 miles pavement resurfacing including patching, HMA binder and surface, pipe culvert replacement, aggregate
shoulders and miscellaneous items on County Highway 1 from Fairfield to IL Route 161 south of Enterprise; includes
remove and re-erect existing sign; 175 cu yds furnished excavation; 87 cu yds trench backfill; 0.1 acre seeding; 10 tons
stone dumped riprap; 172 sq yds HMA base widening; 147 tons aggregate surface course; 11,000 gals bituminous
materials; 220 tons aggregate; 4,638 tons leveling binder; 1,485 sq yds HMA surface removal; 8,013 tons HMA surface;
765 sq yds bridge wearing surface removal; 315 sq yds Class D patches; 665 sq yds area reflective crack control
treatment; 3,285 tons aggregate wedge shoulder; 2,460 ft pipe culvert removal; 2,510 pipe culverts; 211 cu yds controlled
low-strength material; 360 ft guardrail removal; 126,300 ft pavement marking; traffic control and protection; Federally
funded. (60 Working Days) (Job No. C-97-015-09) (7-15197-0000) (0.00% DBE)

Contract No. 66858 Bureau County District 3

Section (122)I

FAP Route 646 (IL 40) Project F-646(68)

This project consists of removing an existing 8' X 5' box culvert and replacing it with a 10' X 5' precast box culvert with
cast-in-place headwalls located 7.2 miles south of U.S. Route 6 on IL Route 40; includes 245 cu yds earth excavation;
304 cu yds furnished excavation; 143 tons leveling binder (machine method); 346 sq yds HMA surface removal-butt joint;
119 tons HMA surface course; 579 sq yds HMA shoulders; removal of existing structures; remove existing culverts; 71 ft
pipe culverts; 9,535 Ibs reinforcement bars, epoxy coated; 36 cu yds concrete box culverts; 37 ft precast concrete box
culvert; 300 ft steel plate beam guardrail; 4 traffic barrier terminals; 1,103 ft paint pavement marking line; 125 sq yds
sheet waterproofing membrane system; mobilization; traffic control and protection; Federally funded. (40 Working Days)
(Job No. C-93-140-08) (3-06040-2526) (6.00% DBE)

Contract No. 66875 Kendall County District 3

Section (13C)DM-1

FAP Route 326 (IL 47)

This project consists of removing a one story house at 401 Jefferson Street, a two story house at 404 Jefferson Street,
and a two story house with garage at 501 North Bridge Street in Yorkville; includes 1,425 sq yds topsoil furnish and place;
building removal no. 1-3; removal and disposal of ashestos, building 1-3; mobilization. (20 Working Days)

(Job No. C-93-023-09) (3-43830-0904) (5.00% DBE)

Contract No. 64C69 JoDaviess County District 2

Section 24T-5

FAP Route 301 (US 20) Project NHF-301(53)

This project consists of removing a culvert (SN 043-1028) and adding two cells to box culvert (SN 043-1027) located on
U.S. Route 20 at Golf Road west of Stockton; includes 11,068 cu yds earth excavation; 261 ft perimeter erosion barrier; 2
inlets and pipe protection; 272 sq yds stone riprap; 668 sq yds aggregate ditch; 1,343 tons aggregate base course; 199
tons HMA surface course; 237 sq yds patches; 238 ft saw cuts; 1,777 sq yds HMA shoulders; removal of 2 existing
structures; 23 cu yds rock excavation for structures; 108 ft precast concrete box culvert; 10 ft pipe culverts; metal end
sections; 200 ft exploration trench; 5,250 ft paint pavement marking line; construction layout; mobilization; traffic control
and protection; Federally funded. (25 Working Days) (Job No. C-92-002-09) (2-22400-0100) (4.00% DBE)
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In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor

Agreement.

10. Contract No. 68832 Various Counties District 4
Section D4 ROUT & SEAL 2009
Various Routes  (VARIOUS)
This project consists of routing and filling cracks at 9 locations on various routes and in various counties throughout the
western half of District 4; includes 531,968 ft crack routing (pavement); 171,022 Ibs crack filling; mobilization; traffic
control and protection. (35 Working Days) (Job No. C-94-102-08) (0-00859-4010) (0.00% DBE)

11. Contract No. 68851 Various Counties District 4
Section D4 MEDIAN YIELD BARS 2009
Various Routes  (VARIOUS)
This project consists of placing preformed pavement markings along various routes in various counties throughout District
4; includes 1,311 sq ft preformed plastic pavement marking, letters and symbols; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-94-009-09) (4-00001-0901) (0.00% DBE)

12. Contract No. 64C73 Lee County District 2
Section 109T
FAS Route 1177 (IL 251) Project RS-1177(112)
This project consists of removing and replacing a culvert (SN 052-1062) located on IL Route 251 just south of McGirr
Road in Steward; includes 160 ft grading and shaping ditches; 69 ft perimeter erosion barrier; 3 inlets and pipe protection;
89 sq yds patches; 17 tons aggregate shoulders; removal of existing structures; 90 ft pipe culverts; 180 ft paint pavement
marking line; construction layout; mobilization; traffic control and protection; Federally funded. (15 Working Days)
(Job No. C-92-050-09) (2-21400-0100) (0.00% DBE)
In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

13. Contract No. 68834 Various Counties District 4
Section D4 ROUT & SEAL 2009-1
Various Routes (VARIOUS)
This project consists of routing and sealing cracks on 28 miles of roadway at eight locations on various routes in various
counties in the eastern half of District Four; includes 479,258 ft crack routing (pavement); 159,753 Ibs crack filling;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-94-104-08) (0-00859-4013) (0.00% DBE)

14. Contract No. 74315 Shelby County District 7
Section D-7 PAVT PRSV 2009-1
FAP Route 774 (IL 128)
Approximately 13.90 miles of cape seal pavement preservation treatment, striping and other work along IL 128 from the
Shelby/Fayette County line, through Cowden, and ending at IL 10; includes 5 tons leveling binder; 218,709 sq yds cape
seal; 181,059 ft paint pavement marking; mobilization. (35 Working Days) (Job No. C-97-075-08) (7-50266-0000)
(0.00% DBE)

15. Contract No. 76C30 Jersey County District 8
Section (58,59)l
FAS Route 747 (IL 109) Project HSIP-747(103)
Shoulder repair along IL Route 109 from 0.2 mile north of McClusky Road to 0.2 mile south of McClusky Road; includes
350 cu yds earth excavation; 0.9 acre seeding; 482 sq yds paved shoulder removal; 159 tons aggregate wedge shoulder;
1,425 sq yds HMA shoulders; 4,275 ft shoulder rumble strip; 4,275 ft paint pavement marking; mobilization; traffic control
and protection; Federally funded. (15 Working Days) (Job No. C-98-104-08) (8-08800-1802) (2.00% DBE)

16. Contract No. 72C25 Montgomery County District 6
Section (16R)RS-7; (17R)RS-7
FAS Route 723 (NOKOMIS RD)
8.09 miles of microsurfacing on Nokomis Road from East 12th Road to 0.1 mile east of East 20th Road between
Raymond and Nokomis; includes 104,370 sq yds cape seal; 106,743 ft paint pavement marking; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-96-100-08) (6-00347-0100) (0.00% DBE)

17. Contract No. 78076 Franklin County District 9

Section (28-5)TS-4

FAP Route 873 (IL 149)

Traffic signal modifications at the intersection of IL Route 149 and southbound I-57 ramps in West Frankfort; includes 231
sq ft concrete median; 356 ft conduit in trench; 228 ft conduit augered; 7 handholes; 356 ft trench and backfill; 1,983 ft
electric cable; 305 ft detector loop; relocate 2 signal heads; relocate 2 traffic signal posts; 73 ft coaxial cable in conduit;
mobilization; traffic control and protection. (25 Working Days) (Job No. C-99-062-08) (0-00859-9011) (0.00% DBE)
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18. Contract No. 74171 Macon County District 7
Section (58,74)(66,67)RS-1
FAI Route 72 (I-72)  Project IM-72-1(73)150
3.96 miles of milling, HMA surface, striping and other work along 1-72 from 1.8 miles east of Argenta to IL Route 48 in
Macon County; includes 1,268 cu yds earth excavation; 0.81 acre seeding; 4,322 sq yds subbase granular material;
23,431 tons polymerized HMA binder and surface course, Mix D; 184,598 sq yds milling; 3,788 sq yds patching; 1,352
tons aggregate shoulders; 5,992 tons HMA shoulders; 75,717 ft shoulder rumble strip; 22,146 tons material transfer
device; mobilization; traffic control and protection; Federally funded. (55 Working Days)
(Job No. C-97-082-06) (7-93150-0000) (0.00% DBE)

19. Contract No. 76C32 Bond County District 8
Section 138-I
FAP Route 785 (IL 140) Project HSIP-785(31)
Placement of HMA shoulders with rumble strips along two curves on IL Route 140 between Terrapin Ridge Road and
Shawnee Road; includes 282 cu yds earth excavation; 71 tons aggregate wedge shoulder; 1,268 sq yds HMA shoulders;
3,803 ft shoulder rumble strip; mobilization; traffic control; Federally funded. (15 Working Days)
(Job No. C-98-106-08) (8-08800-1806) (2.00% DBE)

20. Contract No. 76885 St. Clair County District 8
Section 421B-1
FAP Route 817 (IL 4/IL 15) Project BRF-817(9)
Replacement of the structure carrying IL Route 4/IL Route 15 over the Kaskaskia River located 0.6 mile east of the IL
Route 4 junction in Fayetteville; includes 150 cu yds earth excavation; 310 cu yds furnished excavation; 129 cu yds
porous granular embankment; 1,506 sq yds stone riprap; 1,506 sq yds filter fabric; 267 sq yds bridge approach pavement;
250 sq yds pavement removal; 495 sq yds aggregate shoulders; removal of existing structure; 236 cu yds structure
excavation; 360.2 cu yds concrete; 615 sq yds bridge deck grooving; 132,200 Ibs structural steel; 3,843 stud shear
connectors; 66,440 Ibs epoxy coated reinforcement bars; 2,049 ft steel piles HP; 438 ft steel plate beam guardrail; 7 traffic
barrier terminals; 485 ft polyurea pavement marking; mobilization; traffic control and protection; Federally funded.
(Completion Date: October 09, 2009) (Job No. C-98-041-05) (8-00124-0000) (10.00% DBE)

21. Contract No. 76B58 Greene County District 8
Section 410BR-1
FAP Route 10  (IL 267) Project BRF-10(76)
Replacement of the structure carrying IL Route 267 over Taylor Creek located 0.1 mile north of Rockbridge (SN 031-
0043); includes 305 cu yds earth excavation; 98 cu yds porous granular embankment; 1,681 sq yds stone riprap; 294 sq
yds HMA base course widening; 224 sq yds bridge approach pavement; 226 sq yds pavement removal, 57 tons
aggregate shoulders; removal of existing structure; 224 cu yds structure excavation; 367.1 cu yds concrete; 530 sq yds
bridge deck grooving; 89,040 Ibs structural steel; 2,790 stud shear connectors; 58,560 Ibs epoxy coated reinforcement
bars; 1,050 ft steel piles; 538 ft steel plate beam guardrail; 8 traffic barrier terminals; 903 ft thermoplastic pavement
marking; mobilization; traffic control and protection; Federally funded. (Completion Date: September 01, 2009 Plus 20
Working Days) (Job No. C-98-024-08) (8-00208-0000) (10.00% DBE)

22. Contract No. 46006 Various Counties District 7
Section D 5-7 OVD SIN STR REPL 2009-5
FAI Route 57 & 70 (1-57 & 70)
Repairing or replacing damaged or deteriorated overhead sign structure components, end supports and concrete
foundations at various locations; includes 130 ft remove and reinstall walkway; 458 ft overhead sign structure walkway;
1,132.5 sq ft remove and reinstall sign panel; repair 55 locking pin connections; disconnect/reconnect 8 electric services;
70 calendar days changeable message sign; 102 sq yds attenuator base; 40 ft paved ditch removal and replacement; 35
guard posts; 265 ft overhead sign structure-span; 74.8 cu yds drilled concrete foundations; 16 structural steel supports;
remove and re-erect 5 overhead sign structure-span; mobilization; traffic control and protection.
(Completion Date: December 31, 2009) (Job No. C-60-009-09) (0-01019-0000) (0.00% DBE)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

23. Contract No. 76B92 Madison County District 8

Section 52RS-4

FAS Route 777 (NEW DOUGLAS RD)

0.55 mile of milling, HMA surface and striping on New Douglas Road from 0.6 mile west of Mount Olive to Mount Olive
Road; includes 12 tons aggregate surface course; 327 tons leveling binder; 655 tons HMA surface course, Mix C; 7,800
sq yds milling; 165 tons aggregate wedge shoulders; 220 sq yds patching; 7,926 ft paint pavement marking; mobilization;
traffic control and protection. (15 Working Days) (Job No. C-98-058-08) (0-00859-8005) (3.00% DBE)
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In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor

Agreement.

24. Contract No. 76391 Bond County District 8
Section 139BR
FAP Route 42 (IL 140/127)
Replacement of the structure carrying IL 140/127 over Little Shoal Creek located 0.5 miles west of Greenville (SN 003-
0061); includes 35 cu yds earth excavation (widening); 2,107 cu yds channel excavation; 3,585 cu yds furnished
excavation; 196 cu yds porous granular embankment; 1 acre seeding; 1,208 sq yds stone riprap; 266 sq yds HMA base
course widening; 1,028 tons HMA binder and surface course, MIX C; 276 sq yds bridge approach pavement; 673 sq yds
pavement removal; 572 sq yds aggregate shoulders; 160 tons HMA shoulders; removal of existing structure; 245 cu yds
structure excavation; 182 cu yds concrete; 372 sq yds bridge deck grooving; structural steel; 1,782 stud shear
connectors; 35,380 Ibs epoxy coated reinforcement bars; 749 ft metal pile shells; 950 ft steel plate beam guardrail; 8
traffic barrier terminals; 772 sq ft temporary soil retention system; 2,938 ft thermoplastic pavement marking; mobilization;
traffic control and protection. (70 Working Days) (Job No. C-98-036-05) (8-89236-0100) (10.00% DBE)

25. Contract No. 76B99 Bond County District 8
Section 35RS-4
FAS Route 779 (POKEY ROAD)
Milling, HMA surface, patching, striping and other work on Pokey Road from North Frontage Road of I-70 to O'Fallon
Street in Pocahontas; includes 535 tons leveling binder (machine method); 1,045 tons HMA binder and surface course,
MIX C; 891 sq yds milling; 83 sqg yds patching; 242 ft saw cuts; 107 tons aggregate wedge shoulder; 399 tons HMA
shoulders; 10,562 ft thermoplastic pavement marking; mobilization; traffic control and protection. (25 Working Days)
(Job No. C-98-065-08) (0-00859-8014) (5.00% DBE)

26. Contract No. 76B96 Various Counties District 8
Section DIST.8 SEAL COAT 2009-2
Various Routes  (VARIOUS)
Seal coating at various locations in Belleville, Hecker and Columbia Yards; includes 6.3 tons bituminous materials (prime
coat); 197 tons bituminous materials (cover and seal coats); 40 tons cover coat aggregate; 1,054 tons seal coat
aggregate; 11,180 ft paint pavement marking; mobilization; traffic control and protection. (40 Working Days)
(Job No. C-98-062-08) (0-00859-8009) (0.00% DBE)
In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

27. Contract No. 76B95 Madison County District 8
Section (M-LN)RS-3
FAS Route 775 (MARINE/ST. JACOB ROAD)
Construction of HMA shoulders along Marine/St. Jacob Road between Marine and St. Jacobs; includes 731 cu yds earth
excavation; 1,438 tons leveling binder (machine method); 294 tons aggregate shoulders; 3,279 sq yds HMA shoulders;
12,462 ft paint pavement marking; mobilization; traffic control and protection. (20 Working Days)
(Job No. C-98-061-08) (0-00859-8013) (3.00% DBE)

28. Contract No. 76C29 Washington-Randolph Counties District 8
Section 2-J
FAP Route 42/FAS Route 1835 (IL 127/IL 153)  Project HSIP-000S(613)
Guardrail replacement at one location on IL Route 153 in Washington County and at two locations on IL Route 153 in
Randolph County; includes 100 cu yds furnished excavation; 10 traffic barrier terminals; 10 guardrail markers; 10 terminal
markers; 250 ft guardrail removal; mobilization; traffic control and protection; Federally funded. (15 Working Days)
(Job No. C-98-103-08) (8-08800-1801) (0.00% DBE)

29. Contract No. 70734 Champaign-Piatt Counties District 5
Section (74,10-4,5)I
FAI Route 74 (I-74)
This project consists of micro-surfacing the existing centerline pavement and replacing all pavement markings and
reflectors on Interstate 74 from 0.5 mile west of Mahomet to the Piatt/Dewitt County line for a gross project length of 11.2
miles; includes 19,250 ft epoxy pavement marking line; 963 raised reflective pavement markers; 17,111 sq yds micro-
surfacing, single pass; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-95-023-08) (0-00859-5009) (0.00% DBE)

30. Contract No. 68839 Various Counties District 4

Section D4 PVT MARKING 2009

Various Routes (VARIOUS)

This project consists of placing paint pavement marking lines on various routes throughout District 4; includes 10,212,479
ft paint pavement marking lines; mobilization. (30 Working Days) (Job No. C-94-109-08) (0-00859-4018) (0.00% DBE)
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In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor

Agreement.

31. Contract No. 68848 Henderson County District 4
Section (109BR)I
FAP Route 534 (IL 94 & IL 116)
This project consists of replacing one PPC deck beam on the structure (SN 036-0004) carrying lllinois Route 94/lllinois
Route 116 over Ellison Creek located approximately 1.8 miles north of Stronghurst; includes 4.3 tons HMA surface
course; 233 sq ft PPC deck beams; 36 sq yds waterproofing membrane system; 160 ft portland cement mortar fairing
course; 568 ft paint pavement marking line; 239 sq ft removal of existing PPC deck beams; 1 asbestos bearing pad
removal; 2 impact attenuators; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-94-004-09) (0-01049-4001) (0.00% DBE)

32. Contract No. 66867 LaSalle County District 3
Section (5B-1)I
FAP Route 311 (IL 71)
This project consists of removing and replacing the wingwalls on all four corners of a concrete box culvert located on
lllinois Route 71 approximately 2.88 miles northeast of Interstate 80 near Ottawa; includes 149 cu yds furnished
excavation; 58 sq yds paved ditch removal and replacement; 10 tons aggregate shoulders; 149 cu yds structure
excavation; 1,600 Ibs reinforcement bars, epoxy coated; 11 cu yds concrete box culverts; 90 sq yds sheet waterproofing
membrane system; 31 sq ft structural repair of concrete; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-93-015-09) (0-00859-3016) (0.00% DBE)

33. Contract No. 68706 Tazewell County District 4
Section D4 MISC BRIDGE REPAIR 2008
FAP Route 693 (IL 9)
This project consists of applying concrete sealer to the bridge deck of the McNaughton Bridge (SN 090-0114) carrying
lllinois Route 9 over the lllinois River in Pekin; includes 15,171 sq yds methacrylate concrete sealer; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-94-055-07) (0-00859-4007) (0.00% DBE)

34. Contract No. 66877 Livingston County District 3
Section (101-B-1)BP
FAP Route 68  (IL 23)
This project consists of cleaning and painting all structural steel and related steel components on the structure (SN 053-
0154) carrying lllinois Route 23 over Long Point Creek located approximately 3.46 miles south of Illinois Route 17 east of
Long Point; includes cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; bridge
cleaning and painting warranty; traffic control and protection; Mobilization. (20 Working Days)
(Job No. C-93-025-09) (0-01009-3002) (0.00% DBE)

35. Contract No. 68835 Peoria County District 4
Section D4 SIGNAL WORK 2009
FAP Route 646 (IL 40)
This project consists of installing fiber optic cable and modifying existing signal controllers for traffic signal interconnect
along IL Route 40 from the Pennsylvania/Interstate 74 ramps to the intersection of Glen Avenue in Peoria; includes 448
sq ft sidewalk removal and replacement; 5,611 ft conduit in trench; 3,616 ft conduit pushed; 19 PCC handhole; 5,611 ft
trench and backfill for electrical work; modify 9 existing controller cabinets; 15,639 ft fiber optic cable in conduit;
mobilization; traffic control and protection. (40 Working Days) (Job No. C-94-105-08) (0-00859-4015) (0.00% DBE)
In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

36. Contract No. 68850 McDonough County District 4
Section (38B-2)I
FAP Route 310 (US 67)
Emergency beam replacement of (9) beams located on the structure (SN 055-0027) carrying U.S. Route 67 over Farmers
Fork Creek 1 mile south of lllinois Route 9 near Macomb; includes 804 sq yds HMA base course widening; 117 sq yds
protective coat; 966 sq ft PPC deck beams; 1,210 Ibs reinforcement bars, epoxy coated; 826 ft epoxy pavement marking
line; 972 sq ft removal of existing PPC deck beams; 117 sq yds concrete wearing surface; 1 impact attenuators; traffic
control and protection; mobilization. (40 Working Days) (Job No. C-94-006-09) (0-01049-4003) (0.00% DBE)

37. Contract No. 66876 Bureau County District 3

Section (06-2HB-4)BP

FAI Route 180  (I-180)

This project consists of cleaning and painting all structural steel and all steel components on the structure (SN 006-0056)
carrying Interstate 180 over an exit ramp located approximately 3 miles west of Hennepin; includes cleaning and painting
steel bridge; containment and disposal of lead paint cleaning residues; 2,140 ft thermoplastic pavement marking line;
bridge cleaning and painting warranty; traffic control and protection; mobilization. (20 Working Days)

(Job No. C-93-024-09) (0-01009-3001) (0.00% DBE)
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38.

In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

Contract No. 68849 Henderson County District 4

Section (6BR-1)I

FAP Route 313 (US 34)

This project consists of emergency bridge beam replacement on the structure (SN 036-0028) carrying U.S. Route 34 over
Henderson Creek located 0.3 mile east of Illinois Route 94 near Biggsville; includes 34 tons HMA surface course; 2,402
sq ft PPC deck beams; 285 sq yds waterproofing membrane system; 1,165 ft epoxy pavement marking line; 132 ft
silicone joint sealer; 2,408 sq ft removal of existing PPC deck beams; 34 cu ft polymer concrete; width restriction signing;
mobilization; traffic control and protection. (45 Working Days) (Job No. C-94-005-09) (0-01049-4002) (0.00% DBE)

39.

40.

41.

42.

43.

Contract No. 68086 Tazewell County District 4
Section (105B)BR-2, (105B)BR-3
FAU Route 6757 (US 150) Project BRM M-6757(4)

This project consists of removing and replacing the structures (SN's 090-0038 & 090 0040) carrying US Route 150 over
Little Farm Creek located approximately 0.6 mile east of the US Route 150 and lllinois Route 8 junction near Creve
Coeur; includes 2,059 cu yds earth excavation; 4,930 cu yds channel excavation; 3,391 sqg yds topsoil furnish and place;
1,793 ft perimeter erosion barrier; 1,659 sq yds stone riprap; 942 sq yds fabric formed concrete revetment mat; 517 sq
yds HMA surface removal butt joint; 3,657 tons polymerized HMA binder and surface course; 393 sq yds bridge approach
pavement; 2,330 ft strip reflective crack control treatment; 1,887 sq yds HMA shoulders; 2 removal of existing structures;
1,160 cu yds structure excavation; 907 cu yds concrete structures; 645 sq yds bridge deck grooving; 794 sq yds
protective coat; 558 ft furnishing and erecting precast, prestressed concrete I-beams; 168,547 Ibs reinforcement bars,
epoxy coated; 4,174 ft furnishing and driving piles; 190 ft precast concrete box culvert; 141 ft storm sewers; 586 ft pipe
underdrains for structures; 187 ft combination concrete curb and gutter; 462 ft steel plate beam guardrail; 11 traffic barrier
terminal; 26 sq ft sign panel; 26 raised reflective pavement markers; underwater structure excavation protection-location
1-3; 3,379 sq ft permanent steel piling; 10 impact attenuators; mobilization; traffic control and protection; Federally
funded. (Completion Date: November 20, 2009 Plus 25 Working Days)

(Job No. C-94-106-00) (4-09605-0100, 4-08430-0010) (15.00% DBE)

Contract No. 72C44 Sangamon County District 6

Section (84-2-1, 84-2-2)D6 PATCHING

FAI Route 55 (I1-55)

Class B pavement patching along I-55 from Fancy Creek continuing south for 2.27 miles; includes 1,157 sq yds pavement
fabric; 1,637 sq yds class B patches; 4,986 ft saw cuts; 414 tie bars; 1,408 dowel bars; mobilization; traffic control and
protection. (Completion Date: May 15, 2009 Plus 5 Working Days) (Job No. C-96-021-09) (0-00859-6009) (0.00% DBE)

Contract No. 99334 Jefferson County District 9

Section 07-00194-00-RS

FAS Route 824 (CH 42) Project RS-824(106)

3.15 miles of HMA resurfacing including aggregate shoulders, reflective crack control and pavement marking on County
Highway 42 from IL Route 37 in Ina easterly to Spring Garden; includes 1,662 ft short-term pavement marking removal,
542 sq yds cold milling; 375 tons aggregate surface course; 3,876 gals bituminous material; 2,230 tons leveling binder; 91
sq yds temporary ramp; 4,240 tons HMA surface course; 250 sq yds Class D patching; 36,929 sq yds area reflective
crack control; 1,080 tons aggregate shoulders; 48,919 ft pavement marking; railroad protective liability insurance; traffic
control and protection; Federally funded. (35 Working Days) (Job No. C-99-539-07) (9-10268-0000) (0.00% DBE)
PREVIOUS LETTING: June 13, 2008 (Item 34)

PREVIOUS LETTING: August 1, 2008 (Item 85)

Contract No. 46025 Various Counties District 9

Section D 9 H-T PVT MKG REP 2009-10

Various Routes  (VARIOUS)

Repairing various types, sizes and widths of pavement marking at various locations in the district; includes 75 ft aerial
speed check marking; 7,500 ft urethane pavement marking; 176,000 ft thermoplastic pavement marking; 614,000 ft hot
spray thermoplastic pavement marking; 5,000 ft epoxy pavement marking; 9,000 ft polyurea pavement marking; 10,000
sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2010) (Job No. C-60-025-09) (0-00489-0000)
(0.00% DBE)

Contract No. 46023 Various Counties District 7

Section D 7 H-T PVT MKG REP 2009-10

Various Routes  (VARIOUS)

Repairing various types, sizes and widths of pavement marking at various locations in the district; includes 50 ft aerial
speed check marking; 7,500 ft urethane pavement marking; 69,000 ft thermoplastic pavement marking; 556,000 ft hot
spray thermoplastic pavement marking; 82,400 ft epoxy pavement marking; 14,000 ft polyurea pavement marking; 11,000
sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2010) (Job No. C-60-023-09) (0-00489-0000)
(0.00% DBE)
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44, Contract No. 60E79 Various Counties District 1
Section 2008-038 |
Various Routes  (VARIOUS)
Concrete barrier wall and bridge parapet repairs at various locations in Chicago, Crystal Lake, Peotone, Itasca,
Willowbrook and Hillside; includes concrete barrier wall removal and replacement at 9 locations; mobilization; traffic
control and protection. (30 Working Days) (Job No. C-91-525-08) (0-00859-1021) (0.00% DBE)

45, Contract No. 46014 Various Counties District 7
Section D 7 REFLECTOR REPL 2009-13
Various Routes (VARIOUS)
Installing new raised reflective pavement markers and replacing damaged reflectors and castings at various locations in
the district; includes 2,186 raised reflective markers; 19,499 replacement reflectors; 1,481 raised reflective pavement
marker removal; mobilization; traffic control and protection. (Completion Date: November 01, 2009)
(Job No. C-60-014-09) (0-00529-0000) (0.00% DBE)

46. Contract No. 76C34 Madison County District 8
Section 60-1-HDF
FAI Route 55 (155)
Shoulder repairs, milling and HMA surface on I-55 northbound lanes and outside shoulder located 0.45 mile south of
Goshen Road under the Glen Carbon Heritage Bike Trail; includes 378 sq yds milling; 2 tons HMA shoulders; 100 ft
shoulder rumble strip; 50 tons polymerized HMA surface course, Mix E; 230 ft thermoplastic pavement marking;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-98-001-09) (MCHD) (0.00% DBE)

47. Contract No. 46024 Various Counties District 8
Section D 8 H-T PVT MKG REP 2009-10
Various Routes (VARIOUS)
Repairing various types, sizes and widths of pavement marking at various locations in the district; includes 50 ft aerial
speed check marking; 7,500 ft urethane pavement marking; 29,500 ft thermoplastic pavement marking; 874,000 ft hot
spray thermoplastic pavement marking; 38,500 ft polyurea pavement marking; 20,000 sq ft pavement marking removal;
mobilization. (Completion Date: June 30, 2010) (Job No. C-60-024-09) (0-00489-0000) (0.00% DBE)

48. Contract No. 46016 Various Counties District 1
Section D 1 H-T PVT MKG 2009-15
Various Routes (VARIOUS)
Repairing various types, sizes and widths of pavement markings at various locations in the district; includes 366,000 ft
thermoplastic pavement marking; 182,000 ft hot spray thermoplastic pavement marking; 1,620 ft preformed plastic
pavement marking; 2,700 ft preformed thermoplastic pavement marking; 138,500 ft polyurea pavement marking; 160,000
sq ft pavement marking removal; mobilization; traffic control and protection. (Completion Date: November 30, 2009)
(Job No. C-60-016-09) (0-00489-0000) (0.00% DBE)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

49, Contract No. 60F02 Cook County District 1
Section 2008-051 BP
Various Routes  (VARIOUS)
Cleaning and painting existing steel structures at various locations in Morton Grove, Chicago and Niles, Jefferson and
West Chicago Townships (SN 016-0827,0555,0725,2574,2045,0406 and 2535); includes cleaning and painting 7 steel
bridges; 1,325 ft chain link fabric; mobilization; traffic control and protection. (Completion Date: October 31, 2009 Plus 05
Working Days) (Job No. C-91-564-08) (0-01009-1001) (0.00% DBE)

50. Contract No. 70732 McLean County District 5
Section (57-17 THRU 24, 9-1)I
FAI Route 74 (1-74)
This project consists of micro-surfacing the centerline joint on Interstate 74 from the Dewitt County line to the Woodford
County line; includes 60,934 ft epoxy pavement marking line; 3,047 raised reflective pavement marker; 54,164 sq yds
micro-surfacing, single pass; mobilization; traffic control and protection. (25 Working Days)
(Job No. C-95-021-08) (0-00859-5007) (0.00% DBE)

51. Contract No. 70736 McLean County District 5

Section D5 CRACK & JOINT SEAL 2009-1

Various Routes  (VARIOUS)

This project consists of crack and joint sealing at various locations in Mclean County; includes 407,786 ft crack routing;
163,116 Ibs crack filling; 29,491 ft paint pavement marking line; mobilization; traffic control and protection.

(30 Working Days) (Job No. C-95-025-08) (0-00859-5011) (0.00% DBE)
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52.

53.

54.

55.

56.

57.

Contract No. 95565 Moultrie County District 7
Section 08-05125-00-BR
TR 146 Project BROS-139(54)

Remove existing structure and replace it with a single span precast prestressed concrete deck beam bridge and
aggregate approaches on Township Road 146 over Jonathan Creek four miles west of Arthur; includes 325 cu yds earth
excavation; 65 cu yds channel excavation; 150 cu yds furnished excavation; 100 tons porous granular embankment; 0.6
acre seeding; 130 tons stone riprap; 410 tons aggregate surface; 1 each removal of existing structure; 21.8 cu yds
concrete structures; 1,350 sq ft precast prestressed concrete deck beams; 2,650 Ibs reinforcement bars; 94 ft steel
railing; 405 ft furnish and drive metal shell piles; 224 ft pipe culverts; 24 ft pipe drains; traffic control and protection;
Federally funded. (25 Working Days) (Job No. C-97-022-09) (7-10464-0000) (5.00% DBE)

Contract No. 70393 Douglas County District 5

Section 145BR-1

FAP Route 323 (US 36) Project BRF-323(24)

This project consists of removing the existing one-span structure carrying U.S. Route 36 over Hackett Branch and
replacing it with a triple 14'x14.03' live load box culvert. This project is located 2.4 miles east of Interstate 57 near
Tuscola; includes 120 cu yds earth excavation; 270 sqg yds bridge approach pavement; 588 sg yds HMA surface removal;
108 sq yds approach slab removal; removal of existing structure; 204 sqg yds bridge deck grooving; 62,000 Ibs
reinforcement bars; 93 ft steel railing; 308 cu yds concrete box culverts; 225 ft steel plate beam guardrail; 8 traffic barrier
terminals; 1,970 ft paint pavement marking line; mobilization; traffic control and protection; Federally funded.

(70 Working Days) (Job No. C-95-037-04) (5-52050-0000) (9.00% DBE)

Contract No. 70661 McLean County District 5

Section {(57-4)HBR-5&VBR-1}&57-2HB-1

FAI Route 55 (I-55)  Project IM-55-4(168)165

This project consists of bridge repair work located at the structures carrying Interstate 39 over Interstate 55, Interstate 55
over U.S. Route 51, Interstate 55 over Constitution Trail and Interstate 55 over Linden Street in Bloomington; includes
4,662 stud shear connectors; 111 elastomeric bearing assembly; jack and remove 111 existing bearings; 26 raised
reflective pavement markers; 23 sq m stone dumped riprap; 75 metric tons polymerized HMA surface course; 815 sq m
HMA surface removal, deck; 215 cu m concrete removal; 1,068 sq m protective shield; 215 cu m concrete superstructure;
764 sq m bridge deck grooving; 943 sq m protective coat; 6,060 kg furnishing and erecting structural steel; 29,820 kg
reinforcement bars, epoxy coated; 2,890 m thermoplastic pavement marking line; 15 sq m structural repair of concrete; 96
sq m deck slab repair; 1,532 m urethane pavement marking line; mobilization; traffic control and protection; Federally
funded. (80 Working Days) (Job No. c-95-034-07) (5-53830-0000) (0.00% DBE)

Contract No. 94993 Fayette County District 7

Section D-7 BRIDGE DECK REPAIRS

FAI Route 70 (I-70)  Project IM-70-2(230)59

Bridge deck repairs to eight structures including concrete base course, course widening, striping and other work along I-
70 (SN 026-0003, 0004, 0005, 0006, 0007, 0008, 0009 and 0010); includes 500 ton subbase granular material; 4,391 sq
yds concrete base course widening; 5,496 sq yds HMA surface removal (deck); 4,006 sq yds paved shoulder removal;
2,026 tons aggregate shoulders; 148.6 cu yds concrete removal; 164.7 cu yds concrete; 5,208 sq yds bridge deck
grooving; 3,700 Ibs structural steel; 25,150 Ibs epoxy coated reinforcement bars; 626 ft preformed joint strip seal; 7,903 ft
shoulder rumble strip; 38,296 ft polyurea pavement marking; 159 sq yds deck slab repair; 5,240 sq yds bridge deck
hydro-scarification; 5,240 sq yds bridge deck microsilica concrete overlay; mobilization; traffic control and protection;
Federally funded. (Completion Date: October 30, 2009) (Job No. C-97-041-03) (7-80470-0000) (0.00% DBE)

Contract No. 63085 Lake County District 1
Section 08-00081-00-BR (DEERFIELD)
FAU Route 1263 & FAU Route 2718 (WILMOT RD. & HAZEL AVE.) Project BRM-9003(51)

Project consists of the removal of the PPC deck-beam superstructures of SN 049-6151 Wilmot Road and SN 049-6152
Hazel Avenue and replacement with the new precast, prestressed concrete deck beams, a concrete wearing surface,
abutment repairs and new approach pavement, located in the village of Deerfield over the west fork of the north branch of
the Chicago River; includes remove 2 existing superstructures; 1,383 sq ft PPC deck beams 17"; 1,565 sq ft PPC deck
beams 21"; 8,390 Ibs reinforcement bars, epoxy coated; 58 cu yds concrete superstructure; 159 ft concrete bridge rail;
457 sq yds bridge approach pavement; 400 sq ft PCC sidewalk; 120 ft combination curb and gutter; 244 sq yds concrete
wearing surface; 4 tons leveling binder; 9 tons HMA surface course; traffic control and protection; Federally funded.
(Completion Date: September 04, 2009) (Job No. C-91-483-08) (1-20482-0000) (5.00% DBE)

Contract No. 66871 Kankakee County District 3

Section (105)I

FAP Route 635 (IL 114)

This project is located at a private residence adjacent to the intersection of FAP Route 635 (IL 114) and lllinois Street in
the city of Momence. This work consists of the removal and replacement of existing storm sewer, removal and
replacement (realignment) of existing sanitary sewer and related items to complete this work; includes 165 sq ft sidewalk
removal; 165 sq ft PCC sidewalk; 16 ft storm sewers; 1 manhole; 21 ft sanitary sewer; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-93-118-09) (0-00859-3017) (0.00% DBE)
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NOTICE — PRE-QUALIFICATION WAIVER
Pre-qualification of bidder with the Department of Transportation is not required on the BELOW item; however,
prospective bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.

58. Contract No. 72C32 Montgomery County District 6
Section (68-4)F
FAI Route 55 (I-55)  Project IM-55-2(120)72
Beam fabrication for the upper structure replacements on the two bridges carrying I-55 over Macoupin Creek (SN 068-
0038, 0039) at Farmersville; includes furnishing 102,150 Ibs structural steel; 60 cal days storage of structural steel;
Federally funded. (Completion Date: April 15, 2009) (Job No. C-97-007-09) (6-00190-0100) (0.00% DBE)

59. Contract No. 98533 Saline County District 9
Section 30B-1
FAS Route 2881 (RALEIGH ROAD) Project BRS-2881(101)
Replacement of the existing structure with a single span, wide flange beam bridge with concrete deck on semi-integral
abutments carrying Raleigh Road over Eldorado Reservoir Spillway located approximately 1.5 miles east of Eldorado (SN
083-0063); includes 294 cu yds earth excavation; 330 cu yds channel excavation; 122 cu yds porous granular
embankment; 1.32 acres seeding; 302 sq yds erosion control blanket; 460 sq yds stone riprap; 268 sq yds subbase
granular material; 530 sq yds base course widening; 155 tons leveling binder machine method; 120 tons HMA surface
course, MIX C; 248 sq yds bridge approach pavement; 340 sq yds pavement removal; 126 sq yds milling; 246 sq yds
aggregate shoulders; 886 sq yds HMA shoulders; removal of existing structure; 350 cu yds structure excavation; 144.7 cu
yds concrete; 453 sq yds bridge deck grooving; 39,010 Ibs structural steel; 1,026 stud shear connectors; 22,860 Ibs epoxy
coated reinforcement bars; 720 ft steel piles HP 10 x 42; 356 sq ft temporary sheet piling; 300 ft steel plate beam
guardrail; 6 traffic barrier terminals; 2,764 ft epoxy pavement marking; mobilization; traffic control and protection;
Federally funded. (55 Working Days) (Job No. C-99-044-01) (9-97370-0100) (8.00% DBE)

60. Contract No. 74318 Coles County District 7
Section (5,4)RS-3
FAP Route 91  (IL 16) Project F-91(69)
6.09 miles of widening, milling and HMA surface on IL 16 from Old Route 316 to Indiana Street in Ashmore; includes 591
units excavating and grading existing shoulder; 3,897 tons leveling binder (machine method); 9,518 tons HMA surface
course, MIX D; 92,779 sq yds milling; 2,355 sq yds patching; 3,043 tons aggregate shoulders; 20,024 sq yds HMA
shoulders; 93,925 ft paint pavement marking; mobilization; traffic control and protection; Federally funded.
(45 Working Days) (Job No. C-97-081-08) (7-50680-0000) (0.00% DBE)

61. Contract No. 78101 Franklin-Jackson Counties District 9
Section D9 BR APPROACH PROFILE FY09-1
Various Routes  (VARIOUS)
Resurfacing of approaches at 5 existing structures (SN 028-0051, SN 039-0013, SN 039-0049, SN 039-0056 and SN
039-0065) in Franklin and Jefferson Counties; includes 116 tons HMA binder and surface course, MIX C; 151 tons HMA
surface course, MIX D; 1,850 ft paint pavement marking line; mobilization; traffic control and protection.
(25 Working Days) (Job No. C-99-016-09) (0-00859-9009) (0.00% DBE)

62. Contract No. 74308 Lawrence County District 7
Section (51-23-1,51-24)RS-1
FAP Route 327 (US 50) Project NHF-327(41)
4.11 miles of milling, HMA surface, shoulders and striping on U.S. Route 50 from IL 1 at Lawrenceville to Beaver Pond
Ditch and bridge rehabilitation of two structures SN 051-0016 and 0017; includes 20 cu yds furnished excavation; 560 sq
yds base course widening; 5,259 tons leveling binder (machine method); 10,635 tons HMA surface course, MIX D;
125,357 sq yds milling; 944 sq yds milling (deck); 5,844 sq yds patching; 3,773 tons aggregate shoulders; 26.7 cu yds
concrete removal; 28.2 cu yds concrete; 896 sq yds bridge deck grooving; 3,460 Ibs structural steel; 3,760 lbs epoxy
coated reinforcement bars; 375 ft steel plate beam guardrail; 4 traffic barrier terminals; 944 sq yds bridge deck hydro-
scarification; 944 sq yds bridge deck microsilica concrete overlay; 14 sq yds deck slab repair; mobilization; traffic control
and protection; Federally funded. (80 Working Days) (Job No. C-97-058-08) (7-80950-2000) (0.00% DBE)

63. Contract No. 74263 Coles County District 7

Section (22,5)RS-2

FAP Route 820 (IL 130) Project F-820(13)

5.10 miles milling, HMA surface, shoulder work and striping on IL 130 from Fairgrange Road to Maple Avenue in
Charleston; includes 114 tons aggregate surface course; 3,259 tons leveling binder (machine method); 6,518 tons HMA
surface course, MIX C; 78,855 sq yds milling; 2,556 sq yds patching; 1,195 tons aggregate shoulders; 63,614 ft paint
pavement marking; mobilization; traffic control and protection; Federally funded. (40 Working Days)

(Job No. C-97-094-07) (7-51380-0000) (0.00% DBE)
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Contract No. 97352 Madison County District 8

Section 05-00025-00-TL & 07-00025-01-WR (TROY)

FAP Route 793 (US 40) Project CMM-5011(192)

1.0 mile intersection improvements including new bi-directional turn lanes, resurfacing, traffic signal modifications, curb
and gutter, sidewalk, drainage and pavement markings on U.S. Route 40 at Troy-O'Fallon Road in Troy; includes 55 units
tree removal; 2,439 cu yds earth excavation; 4,660 cu yds furnished excavation; 2.5 acres seeding; 675 Ibs fertilizer
nutrient; 2,264 sq yds processing modified soils; 5,819 sq yds subbase granular material; 495 sq yds aggregate base;
1,757 gals bituminous materials; 320 sq yds PCC surface removal; 1,897 tons HMA surface; 430 sq yds PCC driveway;
1,081 sq ft PCC sidewalk; 5,243 sqg yds HMA shoulders; 293 ft pipe culverts; 1,004 ft storm sewers; 1,862 ft combination
concrete curb and gutter; 51,461 ft pavement marking; 42 sq ft sign panel; 582 ft conduit in trench; 5,003 ft electric cable
in conduit; 2 signal heads; remove existing traffic signal equipment; 1,601 ft detector loop; 72 tie bars; traffic control and
protection; Federally funded. (85 Working Days) (Job No. C-98-302-06) (8-11009-0000) (15.00% DBE)

Contract No. 46013 Bureau-LaSalle Counties District 3

Section D 3 REFLECTOR REPL 2009-12

Various Routes  (VARIOUS)

This project consists of removing and replacing damaged raised reflective pavement markers and installing new
pavement markers on various routes within the limits shown on the plans; includes 1,315 raised reflective pavement
markers; 2,518 replacement reflectors; 126 raised reflective pavement markers removal; mobilization; traffic control and
protection. (Completion Date: September 30, 2009) (Job No. C-60-013-09) (0-00529-0000) (0.00% DBE)

Contract No. 64E61 Various Counties District 2

Section D2 BRIDGE WASHING 2009-1

Various Routes (VARIOUS)

This project consists of washing 43 structures at 27 locations in various counties throughout District Two; includes
washing 27 bridges; mobilization; traffic control and protection. (50 Working Days) (Job No. C-92-029-09) (0-00859-2017)
(0.00% DBE)

Contract No. 46022 Various Counties District 6

Section D 6 H-T PVT MKG REP 2009-10

Various Routes (VARIOUS)

Repairing various types, sizes and widths of pavement marking lines at various locations in the district; includes 50 ft
aerial speed check marking; 12,250 ft urethane pavement marking; 170,500 ft thermoplastic pavement marking; 5,500 ft
epoxy pavement marking; 18,000 ft polyurea pavement marking; 69,000 sq ft pavement marking removal; mobilization.
(Completion Date: June 30, 2010) (Job No. C-60-022-09) (0-00489-0000) (0.00% DBE)

Contract No. 46020 Various Counties District 6

Section STWDE FRWY SIGN MAINT 2009-10

Various Routes (VARIOUS)

Repairing or replacing damaged sign components, furnishing and installing new signs and supports, replacing damaged
overhead sign structure components, end supports and troubleshooting changeable message signs at various locations
as described on individual work orders; includes 5,000 sq ft furnish and erect sign panel; 60,000 Ibs structural steel sign
support-breakaway; 50 ft replace overhead sign walkway; 120 cu yds concrete foundations; 30 sign support repairs; re-
erect 3,000 sq ft sign panel; remove and reinstall 4,000 sign panels; 500 sq ft sign panel overlay; 2,500 Ibs structural steel
sign support-breakaway coupling type; 10 hinge plate sets; 10 permanent wood posts; 180 ft overhead sign structure
span; 4,500 sq ft sign panel-logo; 100 transfer service signs; 250 sq ft sign panel backplates; 320 sign frames; 470 ft sign
posts; 450 sq ft sign panel; 70 ft overhead sign walkway; 1,500 Ibs tubular steel sign support breakaway; mobilization.
(Completion Date: June 30, 2010) (Job No. C-60-020-09) (0-00479-0000) (0.00% DBE)

Contract No. 46021 Various Counties District 5

Section D 5 H-T PVT MKG REP 2009-10

Various Routes  (VARIOUS)

This project consists of repairing various widths and types of pavement markings at various locations throughout District
Five; includes 100 ft aerial speed check marking; 8,500 ft urethane pavement marking-line; 1,900 sq ft thermoplastic
pavement marking-letters and symbols; 101,200 ft thermoplastic pavement marking line; 603,000 ft hot spray
thermoplastic pavement marking line; 15,000 ft epoxy pavement marking line; 16,000 ft polyurea pavement marking line;
mobilization. (Completion Date: June 30, 2010) (Job No. C-60-021-09) (0-00489-0000) (0.00% DBE)
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Contract No. 72C39 Scott County District 6

Section 20 BR-2

FAP Route 757 (IL 100/106) Project F-757(8)

Structure repair including joint replacement, structural steel repair, replacement of lift gate and partial depth patching on
the bridge carrying IL 100/106 over the lllinois River at Florence (SN 086-0001); includes 14.7 cu yds concrete removal;
54 sq yds protective shield; 14.1 cu yds concrete; 1,690 Ibs structural steel repair; 2,890 Ibs epoxy coated reinforcement
bars; 95 ft finger plate expansion joint; 526 sq yds deck slab repair; 2,000 ft paint pavement marking; repair of 2 dolphins
(debris deflection systems); mobilization; traffic control and protection; Federally funded.

(Completion Date: August 14, 2009) (Job No. C-96-016-09) (6-60403-0100) (0.00% DBE)

Contract No. 60E11 Cook County District 1

Section 2424.2B-I

FAP Route 389 (CONGRESS PKWY) Project BRF-389(3)

Removal and replacement of the pier protection cells, existing timber fender system and substructure repair work to
Congress Parkway Bridge over the South Branch of the Chicago River (SN 016-2445) located in Chicago; includes 88 cu
yds porous granular embankment; 125 ft perimeter erosion barrier; 12 ft epoxy crack injection; 124 sq ft structural repair
of concrete; sediment control silt curtain; navigation lighting system; 2 dolphins; remove 2 existing timber pile dolphins;
removal of existing timber fenders; fender system; mobilization; Federally funded. (60 Calendar Days)

(Job No. C-91-188-08) (1-75659-0106) (4.00% DBE)

Contract No. 60E91 Cook-DuPage Counties District 1

Section 2008-045I

FAI Route 290  (I-290)

Slopewall repairs to the structures carrying 1-290 at Nordic Road (SN 022-0106) and at St. Charles Road (SN 016-1136);
includes 306 cu yds porous granular embankment; 35 sq yds stone dumped riprap; 2.0 cu yds concrete; 538 sq yds slope
wall; 10 ft concrete curb; mobilization; traffic control and protection. (30 Working Days)

(Job No. C-91-537-08) (0-00859-1025) (0.00% DBE)

Contract No. 64E54 Whiteside County District 2

Section 32TS

FAP Route 646 (IL 40)

This project consists of traffic signal modernization on IL Route 40 at the intersections of Wallace Street, 4th Street and
3rd Street in Sterling; includes 60 tons leveling binder; 72 tons HMA surface course; 44 sq ft median surface removal
replacement; 2 sq ft sign panel; 3,130 ft polyurea pavement marking line; 275 ft electric cable in conduit, signal;
maintenance of existing traffic signal installation; 3 traffic signal posts, galvanized steel; 20 signal heads, polycarbonate,
LED; 18 pedestrian signal heads, LED; railroad protective liability insurance; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-92-009-09) (2-37000-0100) (0.00% DBE)

Contract No. 64E62 Stephenson-Winnebago Counties District 2
Section D2 BRIDGE PAINTING 2009-1
FAP Route 5/FAIl Route 39 (US 20 BUS/I-39)

This project consists of cleaning and painting the structural steel on the structures (SN's 101-0142 & 101-0143) carrying
Interstate 39 over Blackhawk Road in Winnebago County near Rockford and the structure (SN 098-0008) carrying U.S.
Business Route 20 over Yellow Creek in Stephenson County near Freeport; includes containment and disposal of lead
paint cleaning residues no. 1-3; cleaning and painting structural steel, location 1-3; 2,175 ft thermoplastic pavement
marking line; bridge cleaning and painting warranty no. 1-3; mobilization; traffic control and protection. (20 Working Days)
(Job No. C-92-030-09) (0-01009-2001) (0.00% DBE)

Contract No. 64E59 Ogle County District 2

Section 110RS-5

FAP Route 17 (IL 64) Project F-17(126)

5.02 miles of HMA resurfacing on IL Route 64 from 0.2 mile east of Daysville Road to Chana Road near Oregon; includes
1,061 cu yds earth excavation; 4,601 tons leveling binder (machine method); 1,240 sq yds HMA surface removal-butt
joint; 1,348 tons HMA replacement over patches; 6,736 tons HMA surface course; 24,879 sq yds HMA surface removal;
3,008 sq yds HMA removal over patches; 6,092 ft strip reflective crack control; 6,152 tons aggregate wedge shoulders;
181,693 ft paint pavement marking line; 331 raised reflective pavement markers; mobilization; traffic control and
protection; Federally funded. (50 Working Days) (Job No. C-92-025-09) (2-16385-0000) (6.00% DBE)
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Contract No. 66835 LaSalle County District 3

Section (22)I & I-1

FAP Route 587 (US 34) Project F-587(23)

This project consists of the removal and replacement of two existing box culverts located on U.S. Route 34 at the Bureau
County Line and 1.2 miles east of the Bureau County Line; includes 538 cu yds earth excavation; 974 cu yds furnished
excavation; 1,810 cu yds porous granular embankment; 195 sq yds stone riprap; 739 sq yds subbase granular material;
467 sq yds HMA base-course; 247 tons leveling binder (machine method); 640 sq yds HMA surface removal-butt joint;
494 tons HMA surface course, N 50; 1,705 sq yds HMA shoulders; removal of 2 existing structures; remove 2 existing
culverts; 45,590 Ibs reinforcement bars; 255 cu yds concrete box culverts; 1,254 ft steel plate beam guardrail; 8 traffic
barrier terminals; 3,278 ft paint pavement marking line; 35 raised reflective pavement markers; 772 sq ft permanent steel
sheet piling; mobilization; traffic control and protection; Federally funded. (Completion Date: August 01, 2009 Plus 15
Working Days) (Job No. C-93-107-08) (3-50034-2544, 3-50034-2545) (7.00% DBE)

Contract No. 64E46 Various Counties District 2

Section D2 MCHD (NORTH) 2009

Various Routes  (VARIOUS)

This project consists of guardrail and fence repairs along all state maintained routes in the northern half of District Two,
this work will be on a "call-out" basis; includes 150 cu yds furnished excavation; 48 traffic barrier terminals; 75 ft remove
and re-erect steel plate beam guardrail; 150 ft chain link fence; 75 ft woven wire fence; 24 guardrail markers; 3
emergency work call outs; 24 cu ft concrete structure repair; 180 ft repair high tension cable; 1,575 ft repair steel plate
beam guardrail; repair 42 traffic barrier terminals; 75 ft furnishing and installing tubular thrie beam; mobilization; traffic
control and protection. (Completion Date: March 14, 2010) (Job No. C-92-018-09) (0-00859-2015) (0.00% DBE)

Contract No. 88803 Peoria County District 4

Section (10,12)RS-6; 11RS-4; (10B)BR

FAP Route 64  (IL 29) Project BRF-64(4)

This project consists of approximately 4.4 miles of patching, milling, and resurfacing on lllinois Route 29. Guardrail
improvements, culvert extensions and removing and replacing a structure (SN 072-0017) are also included in this project
located between Gardner Lane and lllinois Route 6 near Mossville; includes 13,139 cu yds earth excavation; 11,543 sq
yds topsoil furnish and place; 10,180 ft perimeter erosion barrier; 14 inlet and pipe protection; 4,996 sq yds subbase
granular material; 4,411 sq yds aggregate base course; 28 tons aggregate surface course; 1,686 sq yds HMA surface
removal-butt joint; 6,710 sq yds HMA binder course; 13,807 tons HMA surface course; 146,506 sq yds HMA surface
removal; 8,134 sq yds patches; 22,784 sq yds HMA shoulders; 1 remove existing structures; 374 cu yds structure
excavation; 293 cu yds concrete structures; 692 sq yds bridge deck grooving; 187,900 Ibs furnishing and erecting
structural steel; 52,150 Ibs reinforcement bars, epoxy coated; 1,442 ft furnishing and driving steel piles; 1 temporary
bridge complete; 13 cu yds concrete box culverts; 507 ft pipe culverts; 500 ft combination concrete curb and gutter; 2,425
ft steel plate beam guardrail; 25 traffic barrier terminals; 110,196 ft thermoplastic pavement marking line; 1,440 raised
reflective pavement marker; 144 ft detector loop; 6,104 tons polymerized leveling binder (machine method); traffic control
and protection; mobilization; Federally funded. (105 Working Days) (Job No. C-94-129-96) (4-20210-0100) (7.00% DBE)

Contract No. 64E49 Lee County District 2

Section D2 (103-2)M 2009-1

FAI Route 39 (1-39)

This project consists of removing and reconstructing the median and shoulders located approximately 2 miles south of the
Ogle County line along Interstate 39; includes 103 cu yds earth excavation; 83 tons aggregate base course; 31 tons HMA
surface course; 250 ft saw cuts; 19 cu yds bituminous concrete shoulder removal; 10 tons aggregate wedge shoulders;
365 sq yds HMA shoulder; mobilization; traffic control and protection. (15 Working Days)

(Job No. C-92-017-09) (0-00859-2004) (0.00% DBE)

80.

In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

Contract No. 64E35 Whiteside County District 2

Section D2 MRS 2009-1

FAP Route 646 (IL 40)

0.8 miles of milling, resurfacing and pavement patching on lllinois Route 40 located at the Interstate 88 interchange 1 mile
south of U.S. Route 30 near Rock Falls; includes 675 tons leveling binder; 918 tons HMA surface course; 560 sq yds
HMA surface removal-butt joint; 4,373 sq yds HMA surface removal; 904 sq yds patches; 2,950 ft saw cuts; 9,974 ft paint
pavement marking line; 52 raised reflective pavement marker; 1,176 dowel bars; mobilization; traffic control and
protection. (40 Working Days) (Job No. C-92-112-08) (0-00859-2008) (0.00% DBE)
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Contract No. 46019 Various Counties District 4

Section D 4 PVT MKG REP 2009-10

Various Routes  (VARIOUS)

This project consists of repairing pavement marking lines, letters and symbols within the limits specified on individual work
orders; includes 100 ft aerial speed check marking; 6,750 ft urethane pavement marking line; 59,200 ft thermoplastic
pavement marking line; 43,000 ft hot spray thermoplastic pavement marking line; 67,400 ft epoxy pavement marking line;
16,000 ft polyurea pavement marking line; 20,000 sq ft pavement marking removal; mobilization.

(Completion Date: June 30, 2010) (Job No. C-60-019-09) (0-00486-0000) (0.00% DBE)

Contract No. 46018 Various Counties District 3

Section D 3 H-T PVT MKG REP 2009-10

Various Routes  (VARIOUS)

This project consists of replacing various pavement markings within the limits specified on individual work orders; includes
100 ft aerial speed check marking; 35,450 ft urethane pavement marking line; 2,500 sq ft thermoplastic pavement
marking-letters and symbols; 66,700 ft thermoplastic pavement marking line; 616,000 ft hot spray thermoplastic pavement
marking line; 38,700 ft epoxy pavement marking line; 42,500 ft polyurea pavement marking line; 25,000 sq ft pavement
marking removal; mobilization. (Completion Date: June 30, 2010) (Job No. C-60-018-09) (0-00489-0000) (0.00% DBE)

Contract No. 46026 Various Counties District 2

Section D 2 H-T PVT MKG REP 2009-10

Various Routes (VARIOUS)

This project consists of removing damaged pavement markings and placing new pavement markings on various routes
and at various locations within the limits specified on individual work orders; includes 100 ft aerial speed check marking;
346,000 ft urethane pavement marking line; 63,600 ft thermoplastic pavement marking line; 142,000 ft hot spray
thermoplastic pavement marking line; 8,300 ft epoxy pavement marking line; 42,000 ft polyurea pavement marking line;
40,000 sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2010)

(Job No. C-60-026-09) (0-00489-0000) (0.00% DBE)

Contract No. 68560 Marshall County District 4

Section (1G,18CS)RS-1,(3)RS-2,1RS&ETC.

FAS Route 2370 (IL 26) Project RS-2370(113)

This project consists of resurfacing lllinois Route 26 from lllinois Route 18 to Park Street in Lacon and resurfacing lllinois
Route 17 from the lllinois River to the eastern city limits of Lacon for a total distance of 7.69 miles; includes 527 sq yds
HMA surface removal-butt joint; 11,302 tons HMA binder and surface course; 118,441 sq yds HMA surface removal; 928
tons aggregate shoulders; 93,082 ft epoxy pavement marking line; 509 raised reflective pavement marker; 160 ft detector
loop; 10,938 tons material transfer device; 3,669 tons polymerized leveling binder (machine method); traffic control and
protection; mobilization; federally funded. (35 Working Days) (Job No. C-94-032-06) (4-00124-0300) (0.00% DBE)

Contract No. 62892 McHenry County District 1
Section 23B-1
FAP Route RTE 324 (ILL RTE 23) Project BRF-324(19)

Removal and replacement of the bridges carrying IL Route 23 over the Kishwaukee River (SN 056-0010) IL Route 23
over the Kishwaukee River overflow (SN 056-0009) and construction of a 4-cell, 12' X 4' box culvert (SN 056-0084) and a
3-cell, 12' X 10' box culvert (SN 056-0083) all located on IL Route 23 in Marengo; includes 4,452 cu yds earth excavation;
2,875 cu yds removal and disposal of unsuitable material; 1,592 cu yds channel excavation; 10,206 cu yds furnished
excavation; 1,052 cu yds porous granular embankment; 2,875 cu yds porous granular embankment, subgrade; 10 cu yds
trench backfill; 15,167 sq yds topsoil; 3.13 acres seeding; 15,167 sq yds erosion control blanket; 725 sq yds stone riprap;
703 sq yds HMA base course; 123 tons HMA surface course, Mix C; 7,165 sq yds HMA pavement (full-depth); 294 sq yds
bridge approach pavement; 3,853 sq yds pavement removal; 4,064 sq yds pavement breaking; 295 sqg yds aggregate
shoulders; 5,295 sq yds HMA shoulders; 1,296 cu yds structure excavation; 556.1 cu yds concrete; 1,213 sq yds bridge
deck grooving; erecting structural steel; 8,112 stud shear connectors; 134,960 Ibs reinforcement bars; 103,930 Ibs epoxy
coated reinforcement bars; 1,386 ft metal pile shells; 1,375 ft steel piles HP 12 X 53; 578.3 cu yds concrete box culverts;
10 shade trees; underwater structure excavation protection at 2 locations; 13,718 sq yds aggregate subgrade; 10,720 ft
thermoplastic pavement marking; 45 sq ft sign panel; 10 traffic barrier terminals; 808 ft concrete curb and gutter; 1,937.5
ft steel plate beam guardrail; removal of existing structures; removal of existing superstructures; mobilization; traffic
control and protection; Federally funded. (Completion Date: October 15, 2009 Plus 10 Working Days)

(Job No. C-91-087-05) (1-77232-0200, 1-77232-0100) (0.00% DBE)
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Contract No. 63007 Cook County District 1
Section 08-00079-01-FP (LA GRANGE)
FAU Route 1004 (BLUFF AVENUE) Project M-9003(113)

Project consists of reconstruction of the existing pavement, installation of storm sewers, relocation and replacement of
combination sewer and all other incidental items to complete the project on FAU Route 1004 (Bluff Avenue) from Cossitt
Avenue to Burlington Avenue in the Village of LaGrange; includes 81 Ibs fertilizer nutrients; 886 cu yds earth excavation;
5,786 sq yds geotechnical fabric for ground stabilization; 2,201 sq yds topsoil furnish and place; 1,505 tons subbase
granular material; 2,264 gals bituminous materials (prime coat); 5,031 sq yds HMA pavement (full depth); 2,350 sq yds
protective coat; 10,763 sq ft PCC sidewalk; 3,179 ft combination curb and gutter removal (special); 5,396 sq yds
pavement removal (special); 11,309 sq ft sidewalk removal (special); 799 ft storm sewers; 754 ft ductile iron water main; 7
catch basins; 5 inlets; 3,181 ft combination concrete curb and gutter; 535 ft thermoplastic pavement marking line; 70
raised reflective pavement markers; 4,100 Ibs ductile iron fittings and accessories; 264 ft sanitary sewer service; 204 sq
yds bituminous driveway removal; 49 tree protection and preservation; 597 ft copper water service in trench; 1,045 cu yds
trench backfill; traffic control and protection; Federally funded. (80 Working Days) (Job No. C-91-107-09) (1-10470-0000)
(12.00% DBE)

Contract No. 63033 Will County District 1

Section 05-00047-00-CH (ROMEOVILLE)

FAP Route 846 (IL 53) Project CMF-846(16)

Project consists of widening IL Route 53 at University Parkway to accommodate a northbound protected left turn lane and
a southbound exclusive right turn lane, installation of traffic signals, HMA surface and binder course, storm sewers and
combination curb and gutter, located in the village of Romeoville; includes 3,420 cu yds earth excavation; 330 cu yds
porous granular embankment subgrade; 2,879 sq yds HMA base course, 10 3/4"; 1,292 tons polymerized HMA surface
course; 450 tons polymerized leveling binder; 3,854 sq yds aggregate subgrade; 8,860 sq yds HMA surface removal, 2
3/4"; 1,023 sq yds aggregate shoulders; 515 ft combination curb and gutter; 674 ft storm sewers; 138 ft steel plate beam
guardrail; 9,320 ft thermoplastic pavement marking line; 44 ft paint pavement marking; 168 raised reflective pavement
markers; 668 ft conduit in trench; 384 ft conduit pushed; 5,490 ft electric cable in conduit; 3 steel mast arm assemblies
and poles; 1 full-actuated controller and Type IV cabinet; 10 signal heads; 292 ft detector loop; 1 video detection camera;
1 uninterruptable power supply; 0.88 acre seeding; 3,000 ft perimeter erosion barrier; 4,280 sqg yds erosion control
blanket; traffic control and protection; Federally funded. (70 Working Days) (Job No. C-91-038-06) (1-11009-0000)
(12.00% DBE)

Contract No. 63080 Kane County District 1
Section 03-00251-00-BR (AURORA)
WOOD STREET Project BROS-D1(642)

Project consists of the removal of the existing four span steel girder bridge and construction of a three span bridge on two
piers and integral abutments, raising the road profile to accommodate the Railroad, and all other incidental items to
complete the work on Wood Street over Burlington Northern Railroad and Indian Creek in Aurora; includes 61 unit tree
removal; 340 cu yds removal and disposal of unsuitable material; 5,426 cu yds furnished excavation; 259 cu yds porous
granular embankment; 1,597 sq yds topsoil furnish and place; 100 ft exploration trench; 1,123 sq yds sodding salt
tolerant; 921 ft perimeter erosion barrier; 568 sq yds subbase granular material; 1,079 gals bituminous materials (prime
coat); 647 tons HMA binder course; 129 tons HMA surface course; 1,402 sq yds protective coat; 5,115 sq ft PCC
sidewalk; 1,900 sq ft pavement removal; 4,110 sq ft sidewalk removal; 1,645 cu yds structure excavation; 1,424 sq yds
protective coat; 386,730 Ibs furnishing and erecting structural steel; 3,852 stud shear connectors; 144,090 Ibs
reinforcement bars, epoxy coated; 2,495 ft furnishing and driving steel piles; 581 ft storm sewers; 249 ft storm sewer
removal; 1,052 ft pipe underdrains; 11 inlets; 1,193 ft combination concrete curb and gutter; 1,814 ft thermoplastic
pavement marking line; 1,884 sq yds aggregate subgrade; 1,796 ft stone columns; 1,512 sq ft permanent steel sheet
piling; 3,258 sq ft mechanically stabilized earth retaining wall; Federally funded. (110 Working Days)

(Job No. C-91-141-04) (1-10923-0000) (6.00% DBE)

Contract No. 63088 McHenry County District 1

Section 06-00104-02-WR (CRYSTAL LAKE)

FAU Route 116 (EAST CRYSTAL LAKE AVENUE) Project CMM-M-8003(997)

Project consists of widening resurfacing, storm sewers, combination curb and gutter, sidewalks and pavement marking
from Erick Street to Pingree Road in the city of Crystal Lake; includes 2,535 cu yds earth excavation; 10,175 sq yds HMA
surface removal, variable depth; 1,241 cu yds removal and disposal of unsuitable material; 4,486 sq yds HMA base
course; 3,381 sq yds aggregate subgrade; 1,377 tons HMA binder course; 1,043 tons HMA surface course; 25,140 sq
PCC sidewalk; 5,876 ft combination curb and gutter; 7,614 ft strip reflective crack control; 2,261 ft storm sewers; 611 sq ft
segmental concrete block wall; 7,874 ft thermoplastic pavement marking line; 107 raised reflective pavement markers; 95
ft wood post and rail fence; 10,982 sq yds sodding, salt tolerant; 227 Ibs temporary erosion control seeding; 3,334 ft
perimeter erosion barrier; traffic control and protection; Federally funded. (80 Working Days)

(Job No. C-91-383-08) (1-20481-0000) (12.00% DBE)
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Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

90. Contract No. 66854 LaSalle County District 3
Section (1BD)BP
FAP Route 46  (IL 251) Project F-46(26)
This project consists of cleaning and painting all structural steel and steel components of the structure (SN 050-0079)
carrying IL Route 251 over Center Street, Water Street, lowa Interstate Railroad, lllinois Railway Railroad and the lllinois
River located just south of IL Route 6 in Peru; includes cleaning and painting steel bridges; containment and disposal of
lead paint cleaning residues; containment and disposal of non-lead paint cleaning residues; 7 calendar months
changeable message sign; 125 ft thermoplastic pavement marking; detour signing; bridge cleaning and painting warranty;
railroad protective liability insurance; mobilization; traffic control and protection; Federally funded.
(Completion Date: October 30, 2009) (Job No. C-93-138-08) (3-50079-0100) (0.00% DBE)

91. Contract No. 68092 Peoria County District 4
Section (1-R)RS, (1-VC)BR
FAU Route 6578 (AIRPORT ROAD) Project M-6578(2)
Overlay of concrete pavement, replacement of existing 330 feet, two-lane structure with four-lane structure (SN 072-0058)
addition of two turn lanes, widening of intersection lane, upgrading traffic signals and other work on Airport Road in Peoria
County; includes 450 cu yds earth excavation; 13,249 cu yds furnished excavation; 7,956 sq yds topsoil; 1.64 acres
seeding; 1,575 sq yds stone riprap; 2,796 sq yds concrete base course; 474 tons HMA binder course; 3,950 tons
polymerized HMA surface course, Mix D; 433 sq yds bridge approach pavement; 2,326 sq yds pavement removal; 14,291
sq yds milling; 1,346 sqg yds patching; 1,664 tons HMA shoulders; removal of existing structures; 530 cu yds structure
excavation; 1,150 cu yds concrete; 2,273 sq yds bridge deck grooving; structural steel; 8,100 stud shear connectors;
32,900 Ibs reinforcement bars; 230,250 Ibs expoxy coated reinforcement bars; 1,356 ft steel piles HP 10 X 42; 4,732 ft
concrete curb and gutter; 2,988 ft steel plate beam guardrail; 13 traffic barrier terminals; 32,929 ft thermoplastic pavement
marking; 1,540 ft conduit in trench; 6 luminaires; 11,238 ft electric cable; 18 signal heads; 1,079 tons polymerized leveling
binder; mobilization; traffic control and protection; Federally funded. (125 Working Days)
(Job No. C-94-112-00) (4-00930-0100) (10.00% DBE)

92. Contract No. 68573 Marshall County District 4
Section 68(BR,BR-1)
FAS Route 253 (IL 251) Project RS-253(104)
This project consists of removing and replacing two separate structures (SN 062-0001 and SN 062-0002) Structure 062-
0001 carries IL Route 251 over Sandy Creek located approximately 1.9 miles south of the IL Route 18/IL Route 251
intersection and Structure 062-0002 carries IL Route 251 over Sandy Creek located approximately 2.5 miles south of the
IL Route 18/IL Route 251 intersection north of Wenona; includes 1,140 cu yds earth excavation; 965 cu yds channel
excavation; 5,775 sq yds topsoil furnish and place; 5,618 sq yds erosion control blanket; 1,234 tons stone dumped riprap;
254 sq yds HMA base course widening; 951 sq yds HMA surface removal-butt joint; 2,140 tons HMA binder and surface
course; 446 sq yds bridge approach pavement; 685 sq yds HMA shoulders; removal of 2 existing structures; 473 cu yds
structure excavation; 381 cu yds concrete structures; 506 sq yds bridge deck grooving; 63,130 Ibs reinforcement bars,
epoxy coated; 772 ft furnishing and driving steel piles; 1,412 ft steel plate beam guardrail; 16 traffic barrier terminals;
3,458 ft epoxy pavement marking line; 2 underwater structures excavation protection; 500 hrs trainees; mobilization;
traffic control and protection; Federally funded. (180 Calendar Days)
(Job No. C-94-047-06) (4-00152-0000, 4-00152-0100) (12.00% DBE)

93. Contract No. 68829 Various Counties District 4
Section D4 WEED SPRAYING 2009
Various Routes  (VARIOUS)
33 acres of weed spraying for bareground control under guardrails at various locations in the district; includes 198 Ibs
Krovar IDF; mobilization. (Completion Date: May 09, 2009) (Job No. C-94-099-08) (0-00859-4004) (0.00% DBE)

94. Contract No. 68830 Various Counties District 4
Section D4 WEED SPRAYING 2009-1
Various Routes (VARIOUS)
This project consists of 693 acres of weed control spraying on back slopes and interchange infields at various locations
throughout District Four; includes 45 gals Milestone VM; mobilization. (Completion Date: July 01, 2009)
(Job No. C-94-009-08) (0-00859-4005) (0.00% DBE)

95. Contract No. 70737 Champaign-Douglas-Vermilion Counties District 5

Section D5 CRACK & JOINT SEAL 2009-2

Various Routes  (VARIOUS)

Crack and joint sealing at various locations in Champaign, Douglas and Vermilion counties; includes 467,280 ft crack
routing (pavement); 184,603 Ibs crack filling; 6,644 ft paint pavement marking; mobilization; traffic control and protection.
(35 Working Days) (Job No. C-95-026-08) (0-00859-5012) (0.00% DBE)
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Contract No. 70738 McLean County District 5

Section D5 PATCHING 2009-1

FAP Route 317 (US 24)

7.3 miles of pavement patching on U.S. Route 24 from west of McLean Street in Gridley to west of Interstate 55 near
Chenoa; includes 548 sq yds class D patches; 1,430 ft paint pavement marking line; 875 sq yds partial depth removal;
325 tons partial depth patching; mobilization; traffic control and protection. (15 Working Days)

(Job No. C-95-027-08) (5-92070-1401) (0.00% DBE)

Contract No. 70749 Vermilion County District 5

Section (79-102)2009BBR

FAS Route 331 (CH 10)

This project consists of replacing bridge beams at the structure (SN 092-0176) carrying CH 10 over Fountain Creek
located 0.3 mile northeast of Lynn; includes 9 tons HMA surface course, N50; 14.8 sq yds HMA surface removal, variable
depth; 536 sq yds PPC deck beams; 75 sq yds waterproofing membrane system; 545 sq ft removal of existing PPC deck
beams; detour signing; mobilization. (15 Working Days) (Job No. C-95-038-08) (0-01049-5001) (0.00% DBE)

Contract No. 46015 Various Counties District 1

Section D 1 PAINT PVT MRK 2009-14

Various Routes  (VARIOUS)

Applying paint pavement marking of various widths, letters and symbols to pavement at various locations in the district;
includes 18,000 sq ft paint pavement marking letters and symbols; 752,000 ft paint pavement marking; 4,500 sq ft
pavement marking removal; mobilization; traffic control and protection. (Completion Date: November 30, 2009)

(Job No. C-60-015-09) (0-00489-0000) (0.00% DBE)

Contract No. 46017 Various Counties District 1

Section D 1 PVT MKG 2009-16

Various Routes  (VARIOUS)

Repairing various types, sizes and widths of pavement marking at various locations in the district; includes 942,000 ft hot
spray thermoplastic pavement marking; 270,500 ft polyurea pavement marking; 100,000 sq ft pavement marking removal;
mobilization; traffic control and protection. (Completion Date: November 30, 2009) (Job No. C-60-017-09) (0-00489-0000)
(0.00% DBE)

Contract No. 63087 Cook County District 1
Section 06-00168-02-TL  (OAK LAWN)
Various Routes Project HPP-2329(2)

Project consists of the installation of Emergency Vehicle Preemption Equipment at 21 signalized intersections with eight
traffic signal posts, relocation of existing signal heads, modification to the cabinets and controllers and all other incidental
items to complete the project at various locations in the Village of Oak Lawn; includes 21 maintenance of existing traffic
signal installations; 6 full-actuated controllers in existing cabinets special; 7,447 ft electric cable in conduit, signal; 8 traffic
signal posts, galvanized steel; 46 light detectors; 21 light detector amplifiers; 8 relocate existing signal heads; 21 modify
existing controller cabinets; 7,447 ft electric cable in conduit, twisted; traffic control and protection; Federally funded.

(30 Working Days) (Job No. C-91-024-09) (1-20128-01000 (5.00% DBE)

Contract No. 63096 DuPage County District 1
Section 07-00000-01-MS
VARIOUS LOCATIONS Project CMM-8003(812)

Project consists of furnishing and installing bicycle racks within 25 agencies/municipalities in Dupage County; includes
505 inverted-U bicycle racks; traffic control and protection; Federally funded. (85 Working Days)
(Job No. C-91-147-07) (1-11009-0000) (0.00% DBE)

Contract No. 74107 Clay County District 7

Section (6BR-1,6BR-3,8BR-3,8BR-4)B-1

FAP Route 328 (US 45) Project ACF-ACBRF-328(24)

Removal and reconstruction of 4 existing structures carrying US 45 over Grove Creek, Branch of EIm Creek, Seminary
Creek Overflow and Seminary Creek, 2 located north of Flora and 2 located south of Flora (SN 013-0011, 0013, 0015 and
0016); includes 1,165 cu yds earth excavation; 335 cu yds removal and disposal of unsuitable material; 260 cu yds
channel excavation; 460 cu yds furnished excavation; 769 cu yds porous granular embankment; 550 cu yds topsoil; 2.4
acres seeding; 2,024 sq yds stone riprap; 2,024 sq yds filter fabric; 586 sq yds HMA base course; 1,749 sq yds base
course widening; 641 tons HMA binder and surface course, MIX C; 267 sq yds bridge approach pavement; 1,199 sq yds
pavement removal; 269 tons aggregate shoulders; 554 tons HMA shoulders; removal of 4 existing structures; 407 cu yds
concrete; 428 sq yds bridge deck grooving; 91,790 Ibs reinforcement bars; 61,170 Ibs epoxy coated reinforcement bars;
2,817 ft steel piles HP 12 x 53; 489 cu yds concrete box culverts; 12 holes drilled; 200 ft pipe underdrains; 462.5 ft steel
plate beam guardrail; 14 traffic barrier terminals; 4,250 ft paint pavement marking; 660 sq ft temporary soil retention
system; underwater structure excavation at 2 locations; 335 cu yds rock fill-replacement; mobilization; traffic control and
protection; Federally funded. (120 Working Days)

(Job No. C-97-071-05) (7-83080-0000, 7-50191-0000, 7-80520-0000, 7-80530-0000) (3.00% DBE)

PREVIOUS LETTING: November 16, 2008 (Item 30)
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Contract No. 74145 Macon County District 7

Section 125BR

FAS Route 1536 (IL 48) Project RS-1536(106)

Bridge replacement including full-depth HMA pavement on new vertical alignment, pavement patching, shoulders,
guardrail and other work for the structure carrying IL Route 48 over Friends Creek (SN 058-0046) located 0.8 mile
northeast of Argenta; includes 216 cu yds earth excavation; 1,590 cu yds furnished excavation; 1,431 tons granular
embankment; 0.8 acre seeding; 1,680 sq yds stone riprap; 142 sq yds concrete base course widening; 83 tons leveling
binder (machine method); 148 tons HMA surface course, MIX D; 1,026 sq yds HMA pavement (full-depth); 222 sq yds
bridge approach pavement; 104 sq yds pavement removal; 1,521 sq yds milling; 52 sqg yds pavement patching; 481 sq
yds aggregate shoulders; 873 sq yds HMA shoulders; removal of existing structure; 182 cu yds structure excavation;
386.6 cu yds concrete; 923 sq yds bridge deck grooving; 1,275 ft precast, prestressed concrete I-beams; 78,330 Ibs
epoxy coated reinforcement bars; 994 ft metal pile shells; 640 ft steel pile shells HP 12 X 53; 799 ft concrete gutter; 787.5
ft steel plate beam guardrail; 8 traffic barrier terminals; 4,581 ft paint pavement marking; 10 shade trees; 10 intermediate
trees; 5 evergreens; mobilization; traffic control and protection; Federally funded. (90 Working Days)

(Job No. C-97-038-06) (7-52130-0000) (0.00% DBE)

Contract No. 74157 Coles-Cumberland Counties District 7

Section (16-2,19X-2)RS-1, 19B, 19BR

FAP Route 824 (US 45) Project F-824(17)

7.63 miles of milling, HMA surface, box culvert removal and replacement for SN 015-2006 and HMA overlay on SN 015-
0025 along US 45 from Rudy Avenue in Mattoon to 0.2 miles south of IL 121; includes 1,538 cu yds earth excavation; 270
cu yds removal and disposal of unsuitable material; 491 cu yds porous granular embankment; 262 sq yds stone riprap;
753 sq yds subbase granular material; 144 sq yds concrete base course widening; 9,668 tons leveling binder (machine
method); 5,528 tons HMA surface course, MIX C; 13,841 tons HMA surface course, MIX D; 753 sq yds HMA pavement
(full-depth); 230,143 sq yds milling; 2,781 sq yds patching; 3,371 tons aggregate shoulders; 89 sq yds HMA shoulders;
removal of 2 existing structures; 6.9 cu yds concrete removal; 142,910 Ibs reinforcement bars; 1,520 Ibs epoxy coated
reinforcement bars; 621.3 cu yds concrete box culverts; 142 sq yds waterproofing membrane system; 499 ft concrete
curb and gutter; 163 sq ft concrete median surface; 113 ft steel plate beam guardrail; 7 traffic barrier terminals; 932 ft
detector loop; 146,109 ft urethane pavement marking; 28 sq yds deck slab repair; 270 tons rock fill-replacement;
mobilization; traffic control and protection; Federally funded. (80 Working Days)

(Job No. C-97-059-060 (7-50610-0000, 7-50610-0200) (0.00% DBE)

Contract No. 74183 Moultrie County District 7

Section (116B1)B-1,(116BR1)BR

FAP Route 770 (IL 128) Project ACBRF-ACBHF-770(13)

Removal of the existing structure and replacement with a cast-in-place box culvert and a concrete box beam
superstructure replacement carrying IL Route 128 over Brush Creek located 4 miles west of Bethany and over an
unnamed creek located 3 miles south of Dalton City (SN 070-0037, 070-0018); includes 188 units tree removal; 216 cu
yds earth excavation; 312 cu yds furnished excavation; 138 sq yds stone riprap; 138 sq yds filter fabric; 396 sq yds base
course widening; 377 tons HMA binder and surface course, Mix C; 434 sq yds concrete pavement; 226 sq yds pavement
removal; 2,616 sq yds milling; 334 tons aggregate shoulders; removal of existing structure; removal of existing
superstructure; 6.5 cu yds concrete; 208 sqg yds bridge deck grooving; 1,793 sq ft precast, prestressed concrete deck
beams; 68,700 Ibs epoxy coated reinforcement bars; 725 sq ft temporary sheet piling; 270 cu yds concrete box culverts;
285 sq yds waterproofing membrane system; 950 ft steel plate beam guardrail; 12 traffic barrier terminals; 2,842 ft paint
pavement marking; 330 sq ft temporary soil retention system; 199 sq yds concrete wearing surface; 790 tons rock fill-
replacement; mobilization; traffic control and protection; Federally funded. (90 Working Days)

(Job No. C-97-095-06) (7-52310-0000, 7-52320-0000) (8.00% DBE)

PREVIOUS LETTING: November 15, 2008 (Iltem 23)

Contract No. 74329 Macon County District 7

Section D7 ON CALL PATCHING 2009-1

Various Routes (VARIOUS)

On-call pavement patching at various locations in Macon County; includes 25 sq yds pavement fabric; 5,006 Ibs
reinforcement bars; 93 cu yds pavement removal for patching; 92 cu yds pavement replacement, concrete; 85 barricades;
3 call-outs; 242 drill and grout dowel bars; 22 hrs. flagger; 15 tie bars; traffic control and protection.

(Completion Date: December 31, 2009) (Job No. C-97-095-08) (0-00859-7003) (0.00% DBE)
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Contract No. 76624 Madison County District 8

Section 60-15-2, 60-15HB-2

FAP Route 310 (IL 255) Project NHF-310(129)

Construction of new dual structures consisting of continuously welded plate girder reinforced concrete deck slab
Superstructures on vaulted abutments, for the northbound and southbound IL 255 interchange with IL 111 and wideing of
IL 111, located in Godfrey (SN 060-0330 Northbound & SN 060-0331 Southbound); includes 212,540 kg structural steel;
1,198 m tons subbase granular material; 2,880 stud shear connectors; 7,171 sqg m HMA base course; 9 signal heads;
33,060 cu m structural steel; 24,190 cu m furnished excavation; 684 cu m porous granular embankment; 131 cu m trench
backfill; 5.2 ha seeding; 10,485 sq m erosion control blanket; 927 sq m stone dumped riprap; 6,886 liters bituminous
materials (cover and seal coats); 3,738 m tons HMA binder and surface course, MIX D; 1,383 sq m HMA pavement (full-
depth); 2,534 sg m milling; 2,308 sq m pavement removal; 513 sq m patching; 2,681 sq m aggregate shoulders; 3,110 sq
m HMA shoulders; 664 cu m structure excavation; 824 cu m concrete; 1,377 sq m bridge deck grooving; 1,460 kg
reinforcement bars; 86,120 kg epoxy coated reinforcement bars; 717 sq m slope wall; 1,890 m metal pile shells; 590 m
pipe culvert; 180 m concrete curb and gutter; 3,559 m thermoplastic pavement marking; 120 m trench and backfill; 867 m
electric cable in conduit; 3 aluminum traffic signal posts; removal of 15 buildings; removal and disposal of friable and non-
friable asbestos; 2 steel mast arm assemblies and poles; mobilization; traffic control and protection; Federally funded.
(650 Calendar Days) (Job No. C-98-099-07) (8-84041-0000) (13.00% DBE)

Contract No. 78046 Franklin County District 9

Section 28-(1,1-1,1-2,2,2-1,3,3S)RS-1

FAl Route 57 (I-57)  Project IM-57-2(147)80

8.75 miles of milling, HMA surface, rubblization, guardrail and other work on 1-57 from Jefferson County line to the IL 14
interchange; includes 111,306 sq yds rubblizing concrete pavement; 184 ft silicone joint sealer; 103 rodent shields;
64,561 tons material transfer device; 1,130 ft bridge deck concrete crack sealer; 465 units grading and shaping shoulders;
33,485 tons HMA binder course; 31,076 tons polymerized HMA binder and surface course, MIX E; 153,259 sq yds milling;
518 sq yds patching; 24,118 tons HMA shoulders; 14,970 sq ft concrete sealer; 13,027 ft steel plate beam guardrail; 28
traffic barrier terminals; 91,704 ft shoulder rumble strip; 631 sq ft sign panel; 109,481 ft preformed plastic pavement
marking; 13,661 ft locating underground cable; mobilization; traffic control and protection; Federally funded.

(Completion Date: July 15, 2009) (Job No. C-99-029-080 (9-00093-0000) (3.00% DBE)

Contract No. 83984 Kane County District 1
Section 94-P4008-01-BR
MID COUNTY TRAIL Project TE-CMM-D1(659)

Project consists of the construction of a bicycle/pedestrian bridge over Randall Road at Silver Glen Road, structure is an
eight span, 661' - 6 1/4" steel girders and beams with a reinforced concrete deck with concrete filled metal shell pile
foundations, mechanically stabilized earth retaining walls with minor enhancements to the existing path and the extension
of sewers located in the Township of St. Charles; includes 589 cu yds furnished excavation; 442 cu yds remove and
dispose of unsuitable material; 590 cu yds structure excavation; 156 cu yds concrete structures; 232 cu yds concrete
Superstructure; 299,582 Ibs furnishing and erecting structural steel; 3,000 stud shear connectors; 75,720 Ibs
reinforcement bars, epoxy coated; 2,070 ft furnish and drive metal shell piles; 3,233 sq ft mechanically stabilized earth
retaining wall; 2,177 sq ft farm lines textured surface; 105 ft storm sewer; 2,193 sq ft PCC sidewalk; 565 ft combination
curb and gutter; 61 tons HMA surface course; 266 sq yds HMA shoulders; 375 ft steel plate beam guardrail; 906 ft epoxy
pavement marking line; 3,919 sq yds sodding; 7 ft conduit in trench; 42 ft conduit pushed; 480 ft electric cable in conduit,
signal; 3 pedestrian signal heads, LED; 1 modify existing controller; traffic control and protection; Federally funded.
(Completion Date: November 25, 2009) (Job No. C-91-130-05) (0-00989-0000) (7.00% DBE)

Contract No. 85442 Boone County District 2

Section 07-00081-00-BR

FAU Route 5208 (ORTH ROAD) Project BRM-5099(78)

The project consists of removing the existing box culvert and CMP culvert and replacing them with a two cell 12' X 6'
precast concrete box culvert with wingwalls, construction of bituminous concrete pavement, steel plate beam guardrail,
topsoil, seeding and all other incidental items to complete the project carrying FAU Route 5208 (Orth Road) over an
unnamed branch of Beaver Creek; includes 410 cu yds porous granular backfill; 340 sq yds erosion control blanket; 230 ft
perimeter erosion barrier; 158 tons subbase granular material; 213 sq yds Class D patch; 341 tons aggregate shoulders;
removal of existing structures; 95 ft precast concrete box culvert; 225 ft steel plate beam guardrail; 1 landscape
restoration; 4 box culvert wingwalls; 4 traffic barrier terminals; traffic control complete; Federally funded.

(Completion Date: August 14, 2009) (Job No. C-92-060-08) (2-10272-0000) (4.00% DBE)
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Contract No. 87342 Kankakee County District 3
Section 07-00093-00-RP (BRADLEY)
FAU Route 6208 (CARDINAL DRIVE) Project M-5034(18)

Project consists of the installation of storm sewers, pavement widening, pavement reconstruction, curb and gutter
installation, earth excavation, multi-use path construction, pavement markings and all other incidental items to complete
the work on FAU Route 6208 (Cardinal Drive) from Armour Road to Larry Power Road in the village of Bradley; includes
69 units tree removal; 7,290 cu yds earth excavation; 2.61 acres seeding; 13,558 sq yds subbase granular material; 5,958
sq yds aggregate base course; 11,026 sq yds HMA base course; 400 tons aggregate for temporary access; 3,935 gals
bituminous materials (prime coat); 391 tons leveling binder (machine method); 1,419 tons HMA binder course; 2,127 tons
HMA surface course; 42,387 sq ft PCC sidewalk; 2,848 sqg yds pavement removal; 7,940 ft strip reflective crack control
treatment; 5,739 ft storm sewers, Class A; 27 manholes; 80 inlets; 9,543 ft combination concrete curb and gutter; 17,821
ft thermoplastic pavement marking; traffic control and protection; Federally funded. (215 Working Days)

(Job No. C-93-041-07) (3-10084-0000) (10.00% DBE)

PREVIOUS LETTING: August 1, 2008 (Item 53)

Contract No. 91365 Vermilion County District 5
Section 01-03131-00-BR
TR 164 Project BROS-183(92)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam bridge (27" depth), aggregate approaches, earthwork and all other incidental items to complete the work on
TR 164 1.5 miles northwest of Indianola over drainage ditch; includes 171 cu yds earth and channel excavation; 100 ft
perimeter erosion barrier; 222 sq yds stone riprap, Class A4 (Special); 232 tons aggregate base course; 1 removal of
existing structure; 117 cu yds structure excavation; 1,410 sq ft precast prestressed concrete deck beams (27" depth);
2,970 Ibs reinforcement bars, epoxy coated; 105 ft steel railing; 402 ft furnishing and driving steel piles; 14 metal shoes;
630 sq yds bituminous surface treatment A-3 Special; Federally funded. (35 Working Days)

(Job No. C-95-313-060 (5-10117-0000) (4.00% DBE)

Contract No. 93472 Sangamon County District 6
Section 08-00462-00-RS (SPRINGFIELD)
Various Routes Project HD-5146(74)

Project consists of bituminous surface removal, patching, cleaning and priming the existing pavement, layering leveling
binder and surface course and all other incidental items to complete the work within Oak Ridge Cemetery in the city of
Springfield; includes 730 gals bituminous materials (prime coat); 15 tons aggregate (prime coat); 7,293 sq yds HMA
surface removal, variable depth; 540 tons HMA surface course; 325 tons leveling binder (machine method); 1,200 sq yds
pavement patching special; traffic control complete; Federally funded. (20 Working Days)

(Job No. C-96-249-08) (6-10369-0000) (0.00% DBE)

Contract No. 93473 Logan County District 6
Section 07-00118-00-BR
CH 63E Project BROS-107(37)

Project consists of the removal of the existing structure and construction of a new cast in place concrete triple box culvert
with cast in place wingwalls, placing of riprap in the channel, guardrail system accessories, earthwork, laying aggregate
base course and all other incidental items to complete the work on CH 63E, 2 miles southeast of Broadwell at the tributary
to Lake Fork Creek; includes 310 cu yds earth excavation; 56 tons stone dumped riprap; 320 tons aggregate surface
course; 1 removal of existing structures; 19,840 Ibs reinforcement bars; 143.9 cu yds concrete box culverts; 75 ft steel
plate beam guardrail; attached to structures; 170 cu yds granular culvert backfill; traffic barrier terminal; traffic control and
protection; Federally funded. (40 Working Days) (Job No. C-96-230-08) (6-10309-0000) (0.00% DBE)

Contract No. 93474 Cass County District 6

Section 04-00068-00-BR

FAS Route 580 (CH9) Project BRS-580(105)

Project consists of the removal of the existing structure and construction of a three span precast prestressed concrete
deck beam bridge (27" and 33" depth) on concrete spill thru abutments and concrete encased pile bent piers, channel
excavation and protection, erosion control measures, seeding, reconstruction with HMA surface and all other incidental
items to complete the project on FAS Route 580 (CH 9) over Indian Creek; includes 123 units tree removal; 1,395 cu yds
earth and channel excavation; 1,140 cu yds furnished excavation; 1.1 acres seeding, Class 2; 1,765 ft perimeter erosion
barrier; 1,195 tons stone dumped riprap; 347 tons aggregate base course; 179 tons aggregate surface course; 629 gals
bituminous materials (prime coat); 596 tons HMA binder course; 290 tons HMA surface course; 176 tons HMA shoulders;
1 removal of existing structures; 236.6 cu yds concrete structures; 6,353 sq ft precast prestressed concrete deck beams
(27" and 33"); 16,410 Ibs reinforcement bars; 2,140 ft furnishing and driving steel piles; 707 sq yds waterproofing and
membrane systems; 500 ft portland cement mortar fairing course; 8 traffic barrier terminals; 4,200 ft thermoplastic
pavement marking line; traffic control and protection; Federally funded. (65 Working Days)

(Job No. C-96-210-09) (6-60002-0000) (8.00% DBE)

Revised Notice of Letting Bulletin January 16, 2009 Letting published January 6, 2009



116.

117.

118.

119.

-21-

Contract No. 93475 Pike County District 6

Section 06-00081-00-RS

FAS Route 604 (CH 7) Project SR-604(107)

Project consists of HMA resurfacing to upgrade FAS Route 604 (CH 7) to an 80,000 Ib roadway including leveling binder,
HMA surface course, correcting of roadway crown, aggregate wedge shoulders, HMA or aggregate aprons, pavement
markings and all other incidental items to complete the project from Independence to Village of Nebo; includes 242 tons
aggregate surface course; 6,240 gals bituminous materials (prime coat); 124 tons aggregate (prime coat); 9,169 tons
leveling binder (machine method); 6,800 tons HMA surface course; 204 tons incidental HMA surfacing; 642 sq yds HMA
surface removal, variable depth; 3,101 tons aggregate wedge shoulder; 113,688 ft paint pavement marking line; traffic
control complete; Federally funded. (25 Working Days) (Job No. C-96-250-96) (6-10294-0000) (0.00% DBE)

Contract No. 94533 Crawford County District 7

Section 1YRS,2ZRS-1

FAP Route 781 (IL 33) Project F-781(29)

14.53 km of widening shoulders, constructing new ditches, extending culverts, new pavement in realignment area, curb
and gutter, sidewalk and other work on IL Route 33 from west of Oblong to the west limits of Robinson; includes 155
shade trees; 15 evergreens; 77,020 cu m earth excavation; 3,423 cu m trench backfill; 24,190 cu m topsoil; 19.2 ha
seeding; 8,214 sq m erosion control blanket; 9,815 sq m sodding; 736 units supplemental watering; 4,811 sq m stone
dumped riprap; 7,712 sq m processing modified soil mixture; 159 m tons lime; 14,151 sq m subbase granular material;
2,760 sq m concrete base course; 7,436 sqg m HMA base course; 7,854 m tons leveling binder (machine method); 6,984
m tons HMA surface course, Mix D; 31,381 sg m HMA pavement (full-depth); 2,252 sq m concrete pavement; 3,293 sqg m
concrete sidewalk; 101,744 sq m milling; 11,736 sq m pavement removal; 563 sq m patching; 23,183 sq m aggregate
shoulders; 23,183 sq m HMA shoulders; 4.9 cu m concrete; 260 kg structural steel; 880 kg epoxy coated reinforcement
bars; 299 m precast concrete box culverts; 2,700 m pipe culverts; 2,215 m storm sewers; 3,216 m concrete curb and
gutters; 438 m steel plate beam guardrail; 291 cu m non-special waste disposal; 457 sq m engineered barrier; 33,699 m
paint pavement marking; removal of 1 building; removal of 12 structures; 12 traffic barrier terminals; mobilization; traffic
control and protection; Federally funded. (240 Working Days) (Job No. C-97-007-98) (7-02820-0100) (5.00% DBE)

Contract No. 95500 Fayette County District 7

Section 99-00048-01-PV  (VANDALIA)

FAU Route 8419 (IL 140) Project M-TE-D7(21)

0.30 mile pavement removal and replacement including curb and gutter, sidewalks, ornamental lighting, trees and storm
sewers on IL Route 140 from 7th Street to 3rd Street in Vandalia; includes 25 units tree removal; 4,240 cu yds trench
backfill; 1,182 sq yds furnished and place topsoil; 5,817 tons subbase granular material; 100 tons aggregate surface;
10,014 sq yds PCC pavement; 21,902 sq ft PCC sidewalk; 11,821 sq yds pavement removal; 3,705 ft combination
concrete curb and gutter; 26,044 sq ft sidewalk removal; 1,264 sq yds patching; 4,086 ft storm sewers; 1,805 ft storm
sewer removal; 10,762 ft pavement marking; 144 sq ft sign panel; 1,346 ft conduit in trench; 68 inlets; 32 ornamental light
units; 6,705 sq ft stamped colored PCC; 30 trees; 1,053 sq yds PCC pavement; railroad protective liability insurance;
traffic control and protection; Federally funded. (Completion Date: June 01, 2010) (Job No. C-97-005-01) (7-10372-0000)
(3.00% DBE)

PREVIOUS LETTING: April 27, 2007 (Iltem 118)

PREVIOUS LETTING: June 15, 2007 (Item 240)

PREVIOUS LETTING: September 21, 2008 (Item 7)

Contract No. 95555 Shelby County District 7

Section 04-00256-00-BR

FAS Route 653 (CH 6) Project BRS-653(112)

Remove the existing bridge carrying County Highway 6 over Richland Creek and replace it with a 3-span precast
prestressed concrete deck beam bridge with bituminous concrete approaches located 6.2 miles east of Cowden; includes
3.7 acres tree removal; 2,375 cu yds channel excavation; 4,863 cu yds furnished excavation; 2.8 acres seeding; 756 Ibs
fertilizer nutrient; 947 tons stone riprap; 1,503 tons aggregate base course; 1,347 gals bituminous materials; 351 tons
HMA binder course; 335 tons HMA surface course; 874 ft paved ditch removal; 140 cu yds structure excavation; 148.8 cu
yds concrete structures; 5,391 sq ft PPC deck beams; 12,800 Ibs reinforcement bars; 728 ft furnish steel piles; 62 ft pipe
culverts; 1,373 ft steel plate beam guardrail; 5,832 ft pavement marking; underwater structure excavation; traffic control
and protection; Federally funded. (110 Working Days) (Job No. C-97-071-080 (7-50002-0000) (7.00% DBE)
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Contract No. 97327 St. Clair County District 8

Section 04-00031-00-PV (SWANSEA)

FAU Route 9277 (HUNTWOOD ROAD) Project ACHPP-HPP-M-5011(197)

Project consists of full depth HMA replacement with curb and gutter, installation of storm sewer and drainage structures,
sidewalks, improved signalization and all other incidental items to complete the project on FAU Route 9277 (Huntwood
Road) from Old Caseyville road to IL Route 159 in Swansea; includes 1,027 units tree removal; 10,000 cu yds earth
excavation; 1,037 cu yds furnished excavation; 1,042 cu yds trench backfill; 2.1 acres seeding; 573 Ibs fertilizer nutrients;
479 Ibs temporary erosion control seeding; 2,481 ft perimeter erosion barrier; 204 sq yds stone riprap; 1,708 sq yds filter
fabric; 20,197 sq yds processing modified soil; 389 tons lime; 3,735 sq yds aggregate base course; 1,500 tons aggregate
for temporary access; 8,297 tons HMA binder course; 1,952 tons HMA surface course; 363 tons incidental HMA
surfacing; 712 sq yds PCC driveway pavement; 25,667 sq ft PCC sidewalk; 456 sqg yds pavement removal; 3,042 sq yds
driveway pavement removal; 751 ft combination curb and gutter removal; 4,927 sq ft sidewalk removal; 4,007 ft storm
sewers, Class A; 24 manholes; 66 inlets; 8,466 ft combination concrete curb and gutter; 6,429 sq ft work zone pavement
marking removal; 11,210 ft thermoplastic pavement marking line; 576 ft conduit in trench; 6,890 ft electric cable in
conduit; 12 signal heads, polycarbonate, LED; 379 ft detector loop; 3,576 ft remove electric cable from conduit; 454 ft
emergency vehicle priority system lead-in cable in conduit; 291 sq yds aggregate surface course; 430 ft temporary fence
removal; traffic control and protection; Federally funded. (160 Working Days) (Job No. C-98-309-06) (8-10078-0000)
(15.00% DBE)

Contract No. 97359 Jersey County District 8

Section 06-00052-00-BR

CH3 (KEMPER ROAD) Project BROS-83(45)

Project consists of removing the existing single span structure and replacing it with a single span precast prestressed
concrete deck beam bridge (17" depth) including roadway approach embankments and guardrails over an unnamed
tributary of Macoupin Creek approximately 1.2 miles north of Fidelity on CH 3 (Kemper Road); includes 260 cu yds earth
and channel excavation; 455 cu yds furnished excavation; 220 tons stone dumped riprap; 1 removal of existing structures;
460 cu yds structure excavation; 118.2 cu yds concrete structures; 840 sq ft precast prestressed concrete deck beams
(17" depth); 10,460 Ibs reinforcement bars; 60 ft steel railing; 8 traffic barrier terminals; traffic control and protection;
Federally funded. (30 Working Days) (Job No. C-98-346-08) (8-10260-0000) (5.00% DBE)

122.

Small Business Set-Aside
Contract No. 60A04 Cook County District 1
Section 2005-033I
FAI Route 90/94 (94/90 DAN RYAN)
Removal of existing temporary fencing and installation of chain link fence attached to the structure and chain link gates
along LaSalle Street from north of 47th Street to 31st Street in Chicago; includes 142 ft chain link fence; 7 chain link
gates; 7,777 ft chain link fence removal; 7,999 ft chain link fence (attached to structure); mobilization; traffic control and
protection. (30 Working Days) (Job No. C-91-262-05) (1-74823-16360 (4.00% DBE)

123.

Small Business Set-Aside
Contract No. 60A05 Cook County District 1
Section 2005-034|
FAI Route 94/90 (94/90 DAN RYAN)
Removal of existing temporary fencing and the installation of chain link fence attached to structure and chain link gates
along Wentworth Avenue from north of 47th Street to 31st Street in Chicago; includes 221 ft chain link fence; 6 chain link
gates; 6,896 ft chain link fence attached to structure; 6,795 ft chain link fence removal; mobilization; traffic control and
protection. (30 Working Days) (Job No. C-91-263-05) (1-74823-16380 (4.00% DBE)

124.

Contract No. 60B95 DuPage County District 1

Section 533X-B-R-1

FAP Route 870 (ILL 53)

Removal of the existing bridge and replacement with a 3-span, 2 @ 35'-0", 1 @ 30'-0" concrete slab structure carrying IL
Route 53 over east branch of DuPage River (SN 022-0181) approach pavement reconstruction and other work, located in
Glen Ellyn and Lombard; includes 7,962 cu yds earth excavation; 2,505 cu yds removal and disposal of unsuitable
material; 5,713 cu yds furnished excavation; 17,154 sq yds topsoil; 2.5 acres seeding; 30,798 sq yds erosion control
blanket; 1,194 sq yds stone riprap; 251 tons polymerized HMA binder and surface course, MIX F; 2,497 sq yds HMA
pavement (full-depth); 390 sq yds bridge approach pavement; 3,271 sq yds pavement removal; 1,053 sq yds milling;
1,187 sq yds aggregate shoulders; 2,786 sq yds HMA shoulders; removal of existing structure; 66 cu yds structure
excavation; 1,633.2 cu yds concrete; 611 sq yds bridge deck grooving; 91,034 Ibs epoxy coated reinforcement bars;
4,224 ft steel piles HP 12 x 53; 725 ft steel plate beam guardrail; 8 traffic barrier terminals; 89 sq ft sign panel; 9,035 ft
thermoplastic pavement marking; 100 ft conduit attached to structure; 817 ft aerial cable; 6 luminaires; 62 shade trees; 10
intermediate trees; 136 shrubs; 280 ft bare copper wire; 1,954 sq yds rubblize pavement; 5 acres prairie grasses and
wetland mix; 5,298 sq yds aggregate subgrade; mobilization; traffic control and protection; Federally funded.

(Completion Date: October 31, 2009 Plus 10 Working Days) (Job No. C-91-049-07) (1-71093-0300) (11.00% DBE)
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Contract No. 60D66 Will County District 1

Section 99-1-B-1-2

FAI Route 80 (1-80)

Structural repair of concrete, deck slab repairs, bridge joint repairs and bridge deck latex concrete overlay to the existing
structure carrying 1-80 over the DuPage River in Troy Township, west of Rockdale; includes 87 tons HMA surface course,
MIX D; 57.6 tons polymerized HMA surface course, MIX F; 1,262 sq yds milling; 10 tons aggregate wedge shoulder; 76
cu yds concrete removal; 84.5 cu yds concrete; 2,597 sq yds bridge deck grooving; 17,560 Ibs epoxy coated
reinforcement bars; 2,140 ft shoulder rumble strip; 3,521 ft polyurea pavement marking; 2,558 sq ft bridge deck latex
concrete overlay; 2,558 sq ft bridge deck hydro-scarification; 3,228 sq ft structural repair of concrete; 9.6 sq yds deck slab
repair; mobilization; traffic control and protection. (Completion Date: July 03, 2009 Plus 05 Working Days)

(Job No. C-91-084-08) (1-77810-0000) (3.00% DBE)

Contract No. 60E31 Cook County District 1

Section 2008-006-TS

FAP Route 330 (US 12/20/45) Project HSIP-330(49)

Traffic signal safety upgrades along U.S. Routes 12/20/45 (Mannheim Avenue) from Belmont Avenue to Cermak Road in
Cook County; includes 5,255 sq ft concrete sidewalk; 77 ft concrete curb and gutter; 327.5 sq ft sign panel; 15,606 ft
thermoplastic pavement marking; 4,103 ft conduit in trench; 3,813 ft conduit pushed; 39 handholes; 4,270 ft trench and
backfill; 20 controllers; 68,589 ft electric cable; 15,812 ft fiber optic cable; 29 traffic signal posts; 26 steel mast arm
assemblies and poles; 5,260 ft detector loop; 266 signal heads, L.E.D.; 1 railroad controller; mobilization; traffic control
and protection; Federally funded. (150 Working Days) (Job No. C-91-356-08) (1-779410-0001) (5.00% DBE)

Contract No. 60E88 DuPage County District 1

Section 2008-044 |

FAP Route 870 (IL 53)

Bridge joint repair and bearing replacement at the structure carrying IL 53 (Columbian Avenue) over Great Northern Bike
Trail in Lombard (SN 022-0076); includes 2,460 Ibs structural steel; jack and remove 20 existing bearings; 20 elastomeric
bearing assemblies; 40 anchor bolts; 110 ft silicone joint sealer; mobilization; traffic control and protection.

(15 Working Days) (Job No. C-91-534-080 (0-00859-1026) (0.00% DBE)

128.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 60F04 Various County District 1

Section 2008-053 BP

Various Routes  (VARIOUS)

Cleaning and painting of 16 existing steel structures at various locations in Algonquin, New Lenox, Chicago, North
Chicago, West Chicago, Wilmington, McHenry, Wauconda, Naperville, Hanover and Custer Townships (SN 056-0015,
0016, 0049, 049-0012, 0022, 0023, 022-0022, 0038, 016-0133, 0119, 0948, 1137, 2519, 099-0091, 0171 and 0203);
includes cleaning and painting 16 steel bridges; containment and disposal of lead paint cleaning residues; containment
and disposal of non-lead paint cleaning residues; mobilization; traffic control and protection. (Completion Date: October
31, 2010 Plus 05 Working Days) (Job No. C-91-566-08) (1-77449-0009) (5.00% DBE)

129.

Contract No. 60F56 Cook County District 1

Section 2008-067 BR

FAP Route 351 & FAI Route 80 (US 6 & 1-80)

Bridge deck joint repairs on the structure carrying U.S. Route 6 over 1-294 in Markham (SN 016-0383) and substructure
repairs to the structure carrying 1-80 (EB) ramp to 1-294 (NB) in Hazel Crest (SN 016-2132); includes 2,368 sq yds
protective shield; 3.4 cu yds concrete; 0.9 cu yds polymer concrete; 282 ft silicone joint sealer; 338 sq ft structural repair
of concrete; 193 sq yds deck slab repair (full-depth); 1,949 sq yds deck slab repair (partial); temporary shoring and
cribbing; mobilization; traffic control and protection. (65 Working Days) (Job No. C-91-131-09) (1-77612-0900)

(0.00% DBE)
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Contract No. 64C65 Winnebago County District 2

Section (40R)T

FAP Route 303 (US BUS 20) Project ACNHF-303(41)

This project consists of removing and replacing a box culvert (SN 101-1008) carrying U.S. Business Route 20 over a
drainage ditch located 0.35 mile west of Meridian Road west of Rockford; includes 1,202 cu yds earth excavation; 4 inlets
and pipe protection; 67 sq yds stone riprap; 1,653 tons leveling binder (machine method); 340 tons HMA replacement
over patches; 2,565 tons HMA surface course; 29,521 sq yds HMA surface removal; 200 ft combination curb and gutter
removal; 25,651 sq ft median removal; 171 sq yds pavement patching; 434 sq yds patches; 1,017 sq yds HMA shoulders;
remove existing culvert; 204 ft PCC box culvert; 112 ft pipe culverts; 43 ft storm sewers; 260 ft combination concrete curb
and gutter; 21,359 sq ft concrete median surface; 225 sq ft concrete median; 20,548 ft thermoplastic pavement marking
line; 124 raised reflective pavement markers; 31 shade trees; 3,742 ft combination concrete curb and gutter; 434 tons
breaker run crushed stone; construction layout; 4 impact attenuators; mobilization; traffic control and protection; Federally
funded. (60 Working Days) (Job No. C-92-101-08) (2-22900-0100) (5.00% DBE)

Contract No. 64C76 Rock Island County District 2

Section (42MFT)T-1

FAP Route 599 (IL 92) Project F-599(23)

This project consists of removing and replacing a box culvert (SN 081-1049) carrying IL Route 92 over a ditch located
approximately 0.24 mile west of 88th Street, east of Andalusia; includes 280 cu yds earth excavation; 143 ft perimeter
erosion barrier; 1 end section; 24 sq yds stone riprap; 137 tons aggregate base course; 154 sq yds patches; 70 tons
aggregate shoulder; removal of existing structures; precast reinforced concrete flared end sections; 151 ft pipe culverts;
1,067 ft paint pavement marking line; 30 tons breaker run crushed stone; construction layout; 1 drop box; 154 sq yds
pavement patching special; 6 shade trees; mobilization; traffic control and protection; Federally funded.

(15 Working Days) (Job No. C-92-020-09) (2-12310-0100) (4.00% DBE)

Contract No. 64C91 Stephenson County District 2

Section (107,108,109)RS-4

FAP Route 654 (IL 73) Project F-654(18)

10.9 miles of milling, patching and resurfacing including box culvert removal and replacement on IL Route 73 from the
Carroll County Line to U.S. Route 20 near Pearl City; includes 3,330 cu yds earth excavation; 267 tons aggregate base
course; 9,576 tons leveling binder; constructing 1 test strip; 1,245 sq yds HMA surface removal butt joint; 3,866 tons HMA
replacement over patches; 14,452 tons HMA surface course; 82,902 sq yds HMA surface removal; 494 sq yds pavement
patches; 360 ft saw cuts; 115,950 ft strip reflective crack control treatment; 6,295 tons aggregate shoulders; removal of 2
existing structures; 66 ft precast concrete box culvert; 160 ft pipe culverts; 1,050 ft exploration trench; 104 ft storm
sewers; 362,237 ft paint pavement marking line; 723 raised reflective pavement markers; 269 tons breaker run crushed
stone; construction layout; mobilization; traffic control and protection; Federally funded. (75 Working Days)

(Job No. ¢c-92-090-07) (2-23100-0100 and 2-17920-0000) (5.00% DBE)

Contract No. 64D07 Jo Daviess County District 2

Section (10,11)T

FAP Route 642 (IL 78) Project F-642(47)

This project consists of removing and replacing 12 culverts located along Illinois Route 78 stretching from Grandview
Avenue in Stockton to the Carroll County line; includes 25,975 cu yds earth excavation; 449 sq yds stone riprap; 83 sq
yds articulated block revetment mat; 962 sq yds subbase granular material; 2,190 tons aggregate base course; 449 tons
HMA surface course, MIX C, N 50; 428 tons incidental HMA surfacing; 852 sq yds patches; 3,420 tons aggregate
shoulders; 4,013 sq yds HMA shoulders; 7 removal of existing structures; 8,120 Ibs reinforcement bars; 52 cu yds
concrete box culvert; 106 ft precast concrete box culvert; 1,080 ft pipe culverts; 12 end sections; 12 precast reinforced
concrete flared end sections; 4 cast in place reinforced concrete end sections; 463 ft insertion culvert liner; 125 ft storm
sewers, special; 2,012 ft steel plate beam guardrail; 68,058 ft paint pavement marking line; 40 shade trees; 49 shrubs;
129 tons HMA surface course; 391 tons breaker-run crushed stone; 4 filling existing culverts; mobilization; Federally
funded. (80 Working Days) (Job No. C-92-093-07) (2-97210-0300) (5.00% DBE)

Contract No. 72B72 Adams County District 6

Section 78-2(TS-2,N,T,l)

FAP Route 63  (US 24) Project NHF-63(59)

Realignment of west center median, adding sidewalk ramps to the Northeast and Southeast quadrants, relocating traffic
signals and other work on U.S. Route 24; includes 34 sq yds subbase granular material; 719 sq ft concrete sidewalk; 140
sq ft detectable warnings; 32 sq yds pavement removal; 185 ft concrete curb and gutter; 248 sq ft concrete median
surface; 726 ft thermoplastic pavement marking; 4 ft conduit in trench; 4 ft trench and backfill; 530 ft electric cable; 1 steel
mast arm assembly and pole; 4 signal heads; 8 pedestrian push-buttons; 17 ft retaining wall; remove and reinstall 114 sq
ft of brick paver; mobilization; traffic control and protection; Federally funded. (20 Working Days)

(Job No. C-96-032-08) (6-00504-0000) (17.00% DBE)
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Contract No. 60E52 Will County District 1

Section 9Y-RS-7

FAP Route 876 (IL1) Project F-876(75)

1.78 km of milling, HMA surface, widening and roadway realignment on IL 1 from Elmscourt Lane to north of Goodenow
Road located in Crete; includes 60 units grading and shaping shoulders; 12 traffic barrier terminals; 224 units tree
removal; 39,894 cu m earth excavation; 7,680 cu m removal and disposal of unsuitable material; 2,553 cu m porous
granular embankment; 146 cu m trench backfill; 6,000 sq m topsoil; 6,000 sq m compost; 3,500 m grading and shaping
ditches; 1.2 ha seeding; 12,000 sq m erosion control blanket; 1,002 sq m HMA base course; 232 m tons leveling binder
(machine method); 1,084 m tons HMA binder and surface course; 6,751 m tons polymerized HMA binder and surface
course, MIX F; 8,414 m tons milling; 3,190 sq m pavement removal; 740 sq m patching; 367 m tons aggregate shoulders;
262 m tons aggregate wedge shoulders; 3,620 sg m HMA shoulders; 38 m steel plate beam guardrail; 2,210 sq m
temporary pavement; 7,048 m thermoplastic pavement marking; mobilization; traffic control and protection; Federally
funded. (Completion Date: September 30, 2009 Plus 05 Working Days) (Job No. C-91-432-08) (1-76352-0101)
(10.00% DBE)

PREVIOUS LETTING: November 7, 2008 (Item 19)

Contract No. 62990 Cook County District 1

Section 2122-921PT2-I-5

FAI Route 90/94 (94/90 DAN RYAN)

Removal of fencing, paved shoulder, guardrail and excavation for knee wall construction on northbound LaSalle Street
along 1-90/94 from 43rd Street to Root Street in Chicago; includes 108 cu yds earth excavation; 114 sq yds topsoil; 0.12
sq yds seeding; 273 sq yds paved shoulder removal; 17.6 cu yds concrete; 88 sq ft rustification finish; 515 ft chain link
fence; 425 ft fluted knee wall; mobilization; traffic control and protection. (Completion Date: July 31, 2009 Plus 05 Working
Days) (Job No. C-91-248-05) (1-74823-1622) (3.00% DBE)

PREVIOUS LETTING: August 1, 2008 (Item 9)

Contract No. 63077 DuPage County District 1

Section 98-00153-02-BR

FAP Route 345 (THORNDALE AVENUE) Project ACBRF-345(45)

Project consists of reconstruction of the existing pavement to a new 5 lane pavement section, which includes full depth
HMA pavement, aggregate subgrade, drainage improvements, landscaping, pavement marking and signing, bridge
replacement and all other incidental items to complete the work on FAP Route 345 (Thorndale Avenue) over Salt Creek;
includes 31 units tree removal; 2,010 cu yds earth excavation; 4,270 cu yds furnished excavation; 393 cu yds porous
granular embankment, subgrade; 609 sq yds topsoil furnish and place; 3 acres seeding; 8,082 sq yds erosion control
blanket; 4,598 ft perimeter erosion barrier; 1,188 sq yds stone riprap; 1,123 sq yds filter fabric; 4,404 tons polymerized
HMA binder course; 862 tons polymerized HMA surface course; 5,968 sq yds pavement removal; 1,410 sq yds HMA
surface removal; 200 ft combination curb and gutter removal; 1,058 ft pipe culvert removal; 302.10 cu yds concrete
Superstructure; 887 sq yds bridge deck grooving; 147 cu yds concrete structures; 211,970 Ibs furnishing and erecting
structural steel; 5,040 each stud shear connectors; 77,870 Ibs reinforcement bars, epoxy coated; 1,908 ft furnishing steel
piles; 1,007 sq ft temporary sheet piling; 1,449 ft storm sewers, Class A; 2,089 ft combination concrete curb and gutter;
1,537.50 ft steel plate beam guardrail; 13,092 ft pavement marking tape; 4,364 sq ft working zone pavement marking
removal; 1,500 ft temporary concrete barrier; 1,398 ft relocate temporary concrete barrier; 11,768 ft thermoplastic
pavement marking line; 923 ft preformed plastic pavement marking line; 882 sq ft pavement marking removal; 6,000 sq
yds aggregate subgrade; 274 recessed reflective pavement marking; traffic control and protection; Federally Funded.
(210 Calendar Days) (Job No. C-91-138-04) (1-10857-0000) (6.00% DBE)

138.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 78093 Hardin-Jefferson-White Counties District 9

Section D9 BRIDGE PAINTING FY09-1

Various Routes  (VARIOUS)

Painting of the steel on 1 structure in Hardin County (SN 035-0011) 1 structure in Jefferson County (SN 041-0027) and 2
structures in White County (SN 097-0005 and SN 097-0032); includes cleaning and painting 4 steel bridges; containment
and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (60 Working Days)

(Job No. C-99-003-09) (0-01009-9001) (0.00% DBE)

PREVIOUS LETTING: November 7, 2008 (Item 37)
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Contract No. 97351 Madison County District 8

Section 05-00016-03-BR (BETHALTO)

FAU Route 8959 (WEST CORBIN ST.) Project ACHPP-HPP-863(3)

Project consists of the construction of a 2-span 42" web plate girder, cast-in-place concrete deck bridge, 227'-8" in length,
over IL 255, the extension of West Corbin Street consisting of a PCC pavement 8 1/2" on a prepared lime modified soil
with a 4" aggregate subbase, concrete curb and gutter, storm sewers, sidewalks and a 8' x 4' cast-in-place double box
culvert, beginning at the intersection of Stadium Drive west over IL 255 terminating near Cottage Avenue in Bethalto;
includes 107,037 cu yds furnished excavation; 58,376 cu yds earth excavation; 9,053 sq yds subbase granular material,
Type A; 9,053 sq yds processing modified soil, 12"; 6,895 sq yds PCC pavement; 9,962 sq ft PCC sidewalk; 4,769 ft
concrete curb and gutter; 1,057 cu yds structure excavation; 350 cu yds concrete structures; 350 cu yds concrete
Superstructures; 183,085 Ibs furnish and erect structural steel; 204,384 Ibs reinforcement bars; 94,766 Ibs reinforcement
bars, epoxy coated; 3,333 ft driving pile; 229 ft pedestrian railing; 935 cu yds concrete box culverts; 2,471 ft storm sewers;
2,656 sq ft form liner textured surface; 512 ft steel plate beam guardrail; 8 traffic barrier terminals; 383 ft sanitary sewer;
5,466 ft paint pavement marking line; 706 ft woven wire fence; 5.2 acres seeding; 520 Ibs temporary erosion control
seeding; 2,250 sq yds erosion control blanket; 330 sq yds stone riprap; traffic control complete; Federally funded.

(200 Working Days) (Job No. C-98-365-06) (8-88882-0100) (10.00% DBE)

Contract No. 64E47 Various County District 2

Section D2 MCHD (SOUTH) 2009

Various Routes  (VARIOUS)

This project consists of repairing and replacing damaged guardrails, fences, attenuators, and other highway
appurtenances along various routes and at various locations in District Two. This work will be performed on a "call out"
basis; includes 150 cu yds furnished excavation; 48 traffic barrier terminal; 75 ft remove and re-erect steel plate beam
guardrail; 9 remove and replace delineators; 150 ft chain link fence; 75 ft woven wire fence; 3 emergency work call out; 6
impact attenuator replacement; 1,575 ft repair steel plate beam guardrail; 21 repair traffic barrier terminal; 75 ft furnishing
and installing tubular thrie beam; 21 repair traffic barrier terminal; 6 nighttime work. (Completion Date: March 14, 2010)
(Job No. C-92-019-09) (0-00859-2014) (0.00% DBE)
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REVIEW AND INSPECTION

Item 1X is NOT included in the January 16, 2009 Letting but is expected to be included in an undetermined, future letting.
It is being published to allow for review and inspection by potential bidders and suppliers. It is NOT for bidding purposes
at this time.

Contract No. 68273 Peoria-Tazewell Counties District 4

Section D4 I-74 SYSTEM-2

FAI Route 74 (I-74)  Project IM-HD-74-3(62)93

Development of advanced traffic management system (ATMS) software for the existing intelligent transportation system
(ITS) and installation of associated hardware to provide integration of existing elements for I-74 in Peoria and Tazewell
counties; includes 2 uninterruptible power supplies; 4 fiber optic ethernet drop and repeat switches; ATMS software (core
module); 1 cord cage chassis; ATMS software (CAD module) for East Peoria and Peoria; 13 computer workstations; 26
LCD monitors; 4 laptop computers; application server; web server; 2 tape backup units; network security appliance; 12
digital video encoders; ethernet switch (material only); 2 KYM switches; 10 remote power management units; equipment
cabinet; upgrade existing analog video switch; virus software; 2 ethernet switches; video server; mobilization; Federally
funded. (Completion Date: September 30, 2010) (Job No. C-94-101-02) (4-00053-0000) (0.00% DBE)

ILLINOIS DEPARTMENT OF NATURAL RESOURCES
LAND RECLAMATION

Saline County

AML-GSIE-0419

MARSHALL BIG RIDGE MINE

The proposed reclamation project is located along Big Ridge Road approximately three miles southeast of Harrisburg.
The work includes approximately 13 acres of special clearing; 134,000 cu yds of earth excavation; placement of 4,600 sq
yds of special excelsior blanket;and seeding, mulch and soil amendments for 17 acres. (8.00% DBE)

Mercer County

AML-GMEE-0702

MATHERVILLE MINE GROUP

The proposed reclamation project is located at nine sites near Aledo, Matherville and Cable in Mercer County and one
site near Coal Valley in Rock Island County. The work on the project includes special clearing, approximately 98,237 cu
yds of earth excavation; 88,852 cu yds of mine refuse excavation; 3,975 cu yds of rock excavation; 2,118 cu yds of
special excavation; 540 tons of riprap fill C-3; 808 tons of CA-1 fill; 2,713 tons of CA-6 fill; 990 sq yds of stone riprap A-3;
32 sq yds of stone riprap A-4; 1,022 sq yds of filter fabric for use with riprap; 416 tons of mine refuse treatment-limestone;
removal of existing structures; 122 feet of 8" PVC; 45 feet of 24" corrugated steel culvert pipe, type 1; 545 feet of 6"
perforated corrugated polyethylene (PE) pipe drain; dewatering 1 impoundment; installing 12 mine opening markers;
installing 5,816 sq yds of erosion control blanket and the seeding, mulch and soil amendments for approximately 55.6
acres. A pre-bid meeting is scheduled for this project at 9:00 am Friday, January 9, 2009 at the Preemption
Township Building at 2582 130th Avenue in Matherville, lllinois. (9.0% DBE). (9.00% DBE)

St. Clair County

AML-GSCE-0806

MAIN GUY MINE GROUP RECLAMATION PROJECT

The proposed reclamation project includes two sites located in St. Clair County. One site involves the reclamation of an
abandoned mine with an open slope entry and a settled air shaft. The 2nd mine site involves a settled shaft near a public
roadway and the Metro-link railway. Work will include demolition and sealing of the exposed portion of the slope entry and
exploratory excavation of the shafts followed by backfilling with stone. Major work items include 747 cu yds of special
excavation (shaft exploration); 73 tons of riprap fill C-3; 286 tons of CA-1 fill; 368 tons of CA-6 fill; 2 mine opening
markers; seeding, mulch and soil amendments for 2.4 acres. (0.00% DBE)
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STATE OF ILLINOIS
Department of Transportation
Division of Aeronautics

There are no Aeronautics construction projects offered on the January 16, 2009 Letting
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PRE-BID CONFERENCE

DISTRICT 4 -PRE- BID CONFERENCE

Plans and Special Provisions for all District 4 contracts for the Letting of
January 16, 2009 will be available for your review at the District 4 office, 6"
floor Training Room from 5:30 P.M to 7:00 PM on Tuesday, January 6,
2009. The District 4 Office is located at 401 Main Street, Peoria, Illinois.
All prime contractors and DBE firms are encouraged to attend. There will
be members from IDOT’s Supportive Services and District 4 to answer any
questions that you may have. This will be an opportunity for prime
contractors to indicate projects on which they are interested in receiving
quotations from DBE firms. Both prime contractors and DBE firms are
encouraged to review the project goals prior to this pre-bid conference. This
will be an open house type format and no formal presentation will be given.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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llinois Department L I
. Affidavit of Availabilit
of Transportation For the Letting of g

Bureau of Construction

g?)?l?];loelféh Ilﬁilgl;?:nGZ?glzway/Room 822 Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued

unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

1 2 3 4 Awards Pending

County and Section Number

Contract With

Estimated Completion Date

Accumulated
Totals

Total Contract Price

Uncompleted Dollar Value if Firm is
the Prime Contractor

Uncompleted Dollar Value if Firm is
the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Highway, R.R. and Waterway Structures

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning & Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result in
non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.
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Part Ill. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

Subscribed and sworn to before me
this day of , Type or Print Name

Officer or Director Title

Signed

Notary Public

My commission expires

Company

(Notary Seal)
Address
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lllinois Department Request for Authorization to
of Transportation Bid/or Not For Bid Status

Bureau of Design & Environment
2300 South Dirksen Parkway / Room 326
Springfield, lllinois 62764

Contractor Number

Letting Date

TYPE OR USE BLACK INK

SPECIAL NOTICE
ELECTRONIC PLANS AND PROPOSALS

Plans and/or proposals may be downloaded from the Department’s Web Site located at _http://www.dot.il.gov at no cost.

Firms wishing to bid directly to the Department MUST request Authorization to Bid. Prospective bidders must also submit an
Affidavit of Availability. Does not apply to Small Business Set-Asides.

Firms downloading plans and/or proposals that do not wish to bid directly to the Department will not be placed on the Not For

Bid list unless they request to be added to the list. Such requests shall be made by submitting a Request for Authorization to
Bid/or Not For Bid Status form. (BDE 124INT)

The Department offers plans and proposals in electronic format ONLY.

Part A: | plan to bid as a prime contractor and hereby request Authorization to Bid the following items:

Upon receipt of the required original Affidavit of Availability, IDOT will review the request and issue an "Authorization to Bid" only on the items listed in
Part A. Firms wishing to be listed on the FOR BID list for Small Business Set-Asides may also complete Part A.

Requestor Remarks:

Part B: Please list our Company on the Not For Bid List for the following items:

For IDOT Use Only TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON PAGE TWO.
E-Mail;
Requestor Phone No.: Requestor Fax No.:
Walk-In Company:

Hold for Pickup Street Address:(**)

For United Parcel Delivery

Posted By: City State Zip Code
Post Office Box No.:(**)
Box No. For First Class Delivery
City State Zip Code
Requested By Dept. Of Human Rights No.(*) Exp. Date
(*) To be obtained from Department of Human Rights, Compliance Division Copies to:
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, lllinois 60601 |:| Construction |:| Plans & Proposal
(**) Complete street address and post office box are required.
On joint venture request use address of joint venture. |:| Department D Customer
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http://www.dot.il.gov

Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability. Does not apply for Small
Business Set-Asides.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request
1. Using Black Ink complete the request form listing all item numbers requested in numerical order.
2. E-mail the completed request form to D&Econtracts@dot.il.gov or Fax to 217-785-1141.
3. Do Not make any changes on the request form after it has been faxed. Additional items will require a supplemental request.

4. Mail hard copy of the request form to IDOT. If requesting Authorization to Bid, the requestor should also include the required
Affidavit of Availability with an original signature. The preceding does not apply to Small Business Set-Asides.

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written
Authorization to Bid has been issued by IDOT’'s Central Bureau of Construction. Small Business Set-Asides do not require
Authorization to Bid or a Proposal Bid Bond.

ADDENDA/REVISIONS: Those contractors downloading proposals from the internet are responsible for checking the Department’s web
site (http://www.dot.il.gov) for any ADDENDA or REVISIONS that may effect the downloaded proposal. An Addenda/Revision tracking
sheet is on the Department’s web site and notification may be e-mailed, upon subscribing to Departments’ subscription service. Once an
Addendum or Revision is confirmed, the updated material may be downloaded from the internet. It is the contractor’'s responsibility to
download the updated Proposal to receive the updated information.

HOW TO OBTAIN ELECTRONIC PLANS & PROPOSALS? Download from IDOT’s website at http://www.dot.il.gov.

WHO CAN BID? Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT.
The preceding does not apply to items designated as Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits this form, he/she must
indicate at that time which items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed.
After the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, approved by the
Central Bureau of Construction, that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial. The preceding does not apply to items
designated as Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time of complete and
correct original document submittal should contact the department as to status. This is critical in the week before the letting. These
documents must be received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions for items subject to
prequalification. For Small Business Set-aside items contact the Contracts Office. The preceding does not apply to items designated as
Small Business Set-Asides.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED? Bidders need not return the entire proposal when bids are submitted.
That portion of the proposal that must be returned includes all documents from the Proposal Cover Sheet through the Proposal Bid Bond
and other special documentation and/or information that may be required by the contract special provisions. All proposal documents,
including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed by
IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to
the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids (Contracts Office) 217/782-7806
Electronic plans/proposals 217/782-7806
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CONTRACTS AWARDED

JANUARY 18, 2008 LETTING

DESCRIPTION

ITEM NO. 032

CONTRACT NO. 44982

COUNTY(S) VARIOUS

SECTION D 1 GDRL DELIN MAINT 2008-16
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  10/28/2008
AWARDED AMOUNT $56,163.50
3 UNSUCCESSFUL BIDDERS

JUNE 13, 2008 LETTING

DESCRIPTION

ITEM NO. 012A

CONTRACT NO. MPO0O4

COUNTY(S) MASSAC

SECTION METROPOLIS MUNICIPAL
PROJECT(S) 3170067B9-M30 /37670
ROUTE

DISTRICT 09

AWARDED DATE  10/21/2008
AWARDED AMOUNT $356,506.22
1 UNSUCCESSFUL BIDDER

ITEM NO. 018A

CONTRACT NO. BLO64

COUNTY(S) MCLEAN

SECTION CENTRAL ILLINOIS REGIONAL
PROJECT(S) 3170006XX-BMI /379/7
ROUTE

DISTRICT 05

AWARDED DATE  11/25/2008

AWARDED AMOUNT  $1,530,191.13

1 UNSUCCESSFUL BIDDER

ITEM NO. 203

CONTRACT NO. 66773

COUNTY(S) LASALLE

SECTION D3 TREE PLANTING 2009
PROJECT(S)

ROUTE FAI 80 & FAI 39

DISTRICT 03

AWARDED DATE  11/26/2008
AWARDED AMOUNT $194,480.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 229

CONTRACT NO. 60E32

COUNTY(S) VARIOUS

SECTION 2008-008 DTR
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  12/01/2008
AWARDED AMOUNT $422,834.00
2 UNSUCCESSFUL BIDDERS

Revised Notice of Letting Bulletin

January 16, 2009 Letting

NORTHERN CONTRACTING, INC.
1851 COLTONVILLE RD.
SYCAMORE, IL 60178

SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY

P.O. BOX 518

MARION, IL 62959

ROWE CONSTRUCTION CO., A DIVISION
OF R. A. CULLINAN & SON, INC.
1523 NORTH COTTAGE AVENUE (61701)
P.0. BOX 609

BLOOMINGTON, IL 61702-0609

CENTRAL LANDSCAPING, LP
12512 MENDELL ROAD
PRINCEVILLE, IL 61559-9801

MCGINTY BROS., INC.
3744 RFD CUBA ROAD
LONG GROVE, IL 60047-7958
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AUGUST 01, 2008 LETTING

DESCRIPTION

ITEM NO. 021

CONTRACT NO. 64E06
COUNTY(S) ROCK ISLAND
SECTION (18R)RS-1
PROJECT(S) NHF-0310/128/000
ROUTE FAP 310

DISTRICT 02

AWARDED DATE  10/15/2008
AWARDED AMOUNT  $1,099,403.35
2 UNSUCCESSFUL BIDDERS

ITEM NO. 102
CONTRACT NO. 60826

COUNTY(S) LAKE

SECTION 125X-HB(1&2)R-1
PROJECT(S) CMM-F-0346/014/000
ROUTE FAP 346

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $28,099,896.58
5 UNSUCCESSFUL BIDDERS

SEPTEMBER 19, 2008 LETTING

DESCRIPTION

ITEM NO. 001A

CONTRACT NO. SD049

COUNTY(S) ST. CLAIR

SECTION ST. LOUIS DOWNTOWN
PROJECT(S) 3170039B19-CPS /370/8
ROUTE

DISTRICT 08

AWARDED DATE  11/18/2008
AWARDED AMOUNT $246,742.50
2 UNSUCCESSFUL BIDDERS

ITEM NO. 002

CONTRACT NO. 76567

COUNTY(S) MADISON

SECTION 60-(16B,16-1B)
PROJECT(S) ACHPPHPP-1779/001/000
ROUTE FAP 310

DISTRICT 08

AWARDED DATE 10/08/2008
AWARDED AMOUNT  $1,434,387.84
4 UNSUCCESSFUL BIDDERS

ITEM NO. 003

CONTRACT NO. 60D86

COUNTY(S) WILL

SECTION 111B-2

PROJECT(S)

ROUTE FAS 1317

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $559,412.26
2 UNSUCCESSFUL BIDDERS

Revised Notice of Letting Bulletin

January 16, 2009 Letting

BRANDT CONSTRUCTION CO.
700 - 4TH ST., WEST
MILAN, IL 61264-2725

DUNNET BAY CONSTRUCTION COMPANY
115 N. BRANDON DR.
GLENDALE HEIGHTS, IL 60139

T.G.B., INC.
1104 S. JEFFERSON AVENUE
ST. LOUIS, MO 63104-1902

RCS CONSTRUCTION, INC.
197 OLD ST. LOUIS ROAD
WOOD RIVER, IL 62095-1413

P. T. FERRO CONSTRUCTION CO.
700 S. ROWELL AVE. (60433)
P.O. BOX 156

JOLIET, IL 60434-0156
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ITEM NO. OO3A LOVEWELL FENCING, INC.
CONTRACT NO. PEO88 21060 HOLDEN DR.
COUNTY(S) PEORIA DAVENPORT, 1A 52806
SECTION GREATER PEORIA REGIONAL

PROJECT(S) 317008045-PI1A /381/1

ROUTE

DISTRICT 04

AWARDED DATE  11/18/2008

AWARDED AMOUNT $307,861.75

5 UNSUCCESSFUL BIDDERS

ITEM NO. 004 GUNTHER CONSTRUCTION CO.
CONTRACT NO. 68686 600 E. MAIN ST. (61401)
COUNTY(S) KNOX P.O. BOX 1488

SECTION (110 RS-4) GALESBURG, 1L 61402-1488

PROJECT(S) RS-1195/107/000
ROUTE FAS 1195

DISTRICT 04

AWARDED DATE  10/08/2008
AWARDED AMOUNT $799,798.55
1 UNSUCCESSFUL BIDDER

ITEM NO. 005 A. J. WALKER CONSTRUCTION COMPANY
CONTRACT NO. 70733 421 SOUTH 21ST STREET

COUNTY(S) DOUGLAS P.O. BOX 118

SECTION (15,21-25)1 MATTOON, IL 61938-0118
PROJECT(S)

ROUTE FAP 749

DISTRICT 05

AWARDED DATE 10/08/2008
AWARDED AMOUNT $105,078.55
2 UNSUCCESSFUL BIDDERS

ITEM NO. 006 FREESEN, INC.

CONTRACT NO. 70014 3151 ROBBINS ROAD (62704)
COUNTY(S) DEWITT P.0. BOX 13420

SECTION 114BR-2 & 124BR-1 SPRINGFIELD, 1L 62791

PROJECT(S) F-000S/599/000
ROUTE FAP 721 & 760

DISTRICT 05

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $1,181,984.92
3 UNSUCCESSFUL BIDDERS

ITEM NO. 008 ST. LOUIS BRIDGE CONSTRUCTION COMPANY
CONTRACT NO. 76C17 655 LANDMARK DRIVE

COUNTY(S) MARION ARNOLD, MO 63010

SECTION 61-3HB-1HDF

PROJECT(S)

ROUTE FAl 57

DISTRICT 08

AWARDED DATE 10/08/2008
AWARDED AMOUNT $137,757.50
4 UNSUCCESSFUL BIDDERS

ITEM NO. 009 LORIG CONSTRUCTION COMPANY
CONTRACT NO. GOE58 250 EAST TOUHY AVE.
COUNTY(S) COOK DES PLAINES, IL 60018
SECTION 2008-027DM

PROJECT(S)

ROUTE FAl 90

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $219,392.78
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 011 LAYNE CHRISTENSEN COMPANY

CONTRACT NO. 76C23 2399 CASSENS DRIVE
COUNTY(S) MADISON ST CLAIR FENTON, MO 63026
SECTION DIST 8 DEEP WELLS 2009-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  10/08/2008
AWARDED AMOUNT $336,037.00
O UNSUCCESSFUL BIDDERS

ITEM NO. 012 EGIZI1 ELECTRIC, INC., A DIVISION OF
CONTRACT NO. 72B89 EEI HOLDING CORPORATION

COUNTY(S) MONTGOMERY SANGAMON 700 NORTH MACARTHUR BLVD.

SECTION D6 LIGHTING 2009 SPRINGFIELD, IL 62702-2395
PROJECT(S)

ROUTE FAIl 55

DISTRICT 06

AWARDED DATE  10/08/2008
AWARDED AMOUNT $137,997.10
3 UNSUCCESSFUL BIDDERS

ITEM NO. 013 D. CONSTRUCTION, INC.
CONTRACT NO. 60E92 1488 SO. BROADWAY
COUNTY(S) WILL COAL CITY, IL 60416
SECTION 128 RB-1-3

PROJECT(S)

ROUTE FAP 607

DISTRICT 01

AWARDED DATE 10/08/2008
AWARDED AMOUNT $198,792.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 014 FREESEN, INC.

CONTRACT NO. 70433 3151 ROBBINS ROAD (62704)
COUNTY(S) PIATT P.O. BOX 13420

SECTION (115BR-1)BR SPRINGFIELD, IL 62791

PROJECT(S) BHF-0721/077/000
ROUTE FAP 721

DISTRICT 05

AWARDED DATE  10/08/2008
AWARDED AMOUNT $674,152.41
4 UNSUCCESSFUL BIDDERS

ITEM NO. 015 ROCKFORD BLACKTOP CONSTRUCTION CO.
CONTRACT NO. 64E16 5290 NIMTZ ROAD (61111)

COUNTY(S) WINNEBAGO P.0. BOX 2071

SECTION (3HB)M-1 LOVES PARK, IL 61130-2071
PROJECT(S)

ROUTE FAP 301

DISTRICT 02

AWARDED DATE 10/08/2008
AWARDED AMOUNT  $1,182,950.71
1 UNSUCCESSFUL BIDDER

ITEM NO. 017 HANK*S EXCAVATING & LANDSCAPING, INC.
CONTRACT NO. 76B41 5825 W. STATE ROUTE 161

COUNTY(S) MADISON BELLEVILLE, IL 62223-7921

SECTION 651-TS-1

PROJECT(S)

ROUTE FAP 592

DISTRICT 08

AWARDED DATE  10/30/2008
AWARDED AMOUNT $466,291.72
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 018 D. CONSTRUCTION, INC.

CONTRACT NO. 60D68 1488 SO. BROADWAY
COUNTY(S) WILL COAL CITY, IL 60416
SECTION 17B-1-1-1

PROJECT(S)

ROUTE FAP 330

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $463,743.70
3 UNSUCCESSFUL BIDDERS

ITEM NO. 019 J. F. EDWARDS CONSTRUCTION COMPANY
CONTRACT NO. 66831 220 SO. CHICAGO ST.

COUNTY(S) LIVINGSTON P. 0. BOX 49

SECTION 28N & 1 GENESEO, IL 61254-0049

PROJECT(S) HSIP-0649/015/000
ROUTE FAP 649

DISTRICT 03

AWARDED DATE  10/08/2008
AWARDED AMOUNT $84,387.38
1 UNSUCCESSFUL BIDDER

ITEM NO. 020 IROQUOIS PAVING CORPORATION
CONTRACT NO. 66849 1889 E. US HWY. 24
COUNTY(S) IROQUOIS P.O. BOX 466

SECTION TRUCK WEIGH STATION #17 (1-1) WATSEKA, IL 60970-0466
PROJECT(S)

ROUTE FAP 317

DISTRICT 03

AWARDED DATE 10/24/2008
AWARDED AMOUNT $265,874.20
O UNSUCCESSFUL BIDDERS

ITEM NO. 021 D. CONSTRUCTION, INC.
CONTRACT NO. 60D88 1488 SO. BROADWAY
COUNTY(S) WILL COAL CITY, IL 60416
SECTION DB-1-R-B

PROJECT(S)

ROUTE FAU 318

DISTRICT 01

AWARDED DATE 10/08/2008
AWARDED AMOUNT $862,749.72
2 UNSUCCESSFUL BIDDERS

ITEM NO. 022 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98886 1500 NO. OAKLAND (62901)

COUNTY(S) UNION P.0. BOX 2107

SECTION 12-1,BR CARBONDALE, IL 62902-2107

PROJECT(S) BHF-0322/085/000
ROUTE FAP 322

DISTRICT 09

AWARDED DATE 10/08/2008
AWARDED AMOUNT $729,346.08
1 UNSUCCESSFUL BIDDER

ITEM NO. 023 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98887 1500 NO. OAKLAND (62901)

COUNTY(S) GALLATIN P.O. BOX 2107

SECTION 114B-2 CARBONDALE, IL 62902-2107

PROJECT(S) BRF-0782/011/000
ROUTE FAP 782

DISTRICT 09

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $1,842,134.53
O UNSUCCESSFUL BIDDERS
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ITEM NO. 024 CIVIL CONSTRUCTORS, INC.

CONTRACT NO. 64E56 2283 HWY. 20 EAST
COUNTY(S) JO DAVIESS P.0. BOX 750

SECTION (29,30)RS-3 FREEPORT, IL 61032-0750
PROJECT(S)

ROUTE FAP 301

DISTRICT 02

AWARDED DATE  10/08/2008
AWARDED AMOUNT $170,221.75
O UNSUCCESSFUL BIDDERS

ITEM NO. 025 D. CONSTRUCTION, INC.
CONTRACT NO. 60D87 1488 SO. BROADWAY
COUNTY(S) WILL COAL CITY, IL 60416
SECTION 18B

PROJECT(S)

ROUTE FAP 852

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $786,062.95
3 UNSUCCESSFUL BIDDERS

ITEM NO. 026 MCGINTY BROS., INC.
CONTRACT NO. B0E75 3744 RFD CUBA ROAD
COUNTY(S) VARIOUS LONG GROVE, IL 60047-7958
SECTION 2008-034DTR

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 10/08/2008
AWARDED AMOUNT $271,690.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 027 KINNEY CONTRACTORS, INC.
CONTRACT NO. 76C11 19342 E. FRONTAGE RD., #1
COUNTY(S) VARIOUS RAYMOND, IL 62560-5061
SECTION D-8 ANNUAL PATCHING 2009-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  10/08/2008
AWARDED AMOUNT $508,525.00
O UNSUCCESSFUL BIDDERS

ITEM NO. 028 HANK"S EXCAVATING & LANDSCAPING, INC.
CONTRACT NO. 97340 5825 W. STATE ROUTE 161
COUNTY(S) MONROE BELLEVILLE, IL 62223-7921

SECTION 04-00042-01-PV
PROJECT(S) M-5011/251/000
ROUTE FAU 9306

DISTRICT 08

AWARDED DATE 10/28/2008
AWARDED AMOUNT $751,291.25
2 UNSUCCESSFUL BIDDERS

ITEM NO. 029 WESTERN REMAC, INC.
CONTRACT NO. BOE57 1740 INTERNATIONALE PARKWAY
COUNTY(S) VARIOUS WOODRIDGE, IL 60517
SECTION 2008-026 SG

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $597,030.00
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 031 MOTT EXCAVATING, INC.

CONTRACT NO. 46005 1210 LAKE AUTUMN LANE
COUNTY(S) VARIOUS P.O. BOX 613

SECTION D 6 GDRL DELIN MAINT 2009-7 VIENNA, IL 62995
PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  10/08/2008
AWARDED AMOUNT $39,617.80
5 UNSUCCESSFUL BIDDERS

ITEM NO. 032 MARKING SPECIALISTS CORPORATION
CONTRACT NO. 46004 1622 S. PRINCETON

COUNTY(S) VARIOUS P. 0. BOX 745

SECTION D2 RAISED REFL PAV MKR 2009-6 ARLINGTON HEIGHTS, IL 60005
PROJECT(S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE  10/08/2008
AWARDED AMOUNT $448,963.50
1 UNSUCCESSFUL BIDDER

ITEM NO. 034 HANK*®"S EXCAVATING & LANDSCAPING, INC.
CONTRACT NO. 97357 5825 W. STATE ROUTE 161
COUNTY(S) CLINTON BELLEVILLE, IL 62223-7921

SECTION 06-00025-00-BT
PROJECT(S) TE-00D8/126/000
ROUTE CARLYLE BIKE TRAIL
DISTRICT 08

AWARDED DATE  10/29/2008
AWARDED AMOUNT $314,156.55
4 UNSUCCESSFUL BIDDERS

ITEM NO. 035 HOME TOWNE ELECTRIC, INC.
CONTRACT NO. 63067 35220 RT. 83

COUNTY(S) MCHENRY P.0. BOX 863

SECTION 08-00109-00-CH LAKE VILLA, IL 60046

PROJECT(S) CMM-9003/048/000
ROUTE FAP 305

DISTRICT 01

AWARDED DATE  10/09/2008
AWARDED AMOUNT $46,003.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 036 DEPEW AND OWEN BUILDERS, INC.
CONTRACT NO. 95550 511 SOUTH OAK STREET
COUNTY(S) FAYETTE P. 0. BOX 1252

SECTION 05-10121-00-BR CENTRALIA, 1L 62801

PROJECT(S) BROS-0051/082/000
ROUTE TR 437

DISTRICT 07

AWARDED DATE  10/08/2008
AWARDED AMOUNT $167,588.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 037 KINNEY CONTRACTORS, INC.
CONTRACT NO. 97356 19342 E. FRONTAGE RD., #1
COUNTY(S) MADISON RAYMOND, IL 62560-5061

SECTION 06-18111-00-BR
PROJECT(S) BR0S-0119/067/000
ROUTE TR 67

DISTRICT 08

AWARDED DATE  10/08/2008
AWARDED AMOUNT $757,400.00
8 UNSUCCESSFUL BIDDERS
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ITEM NO. 038
CONTRACT NO. 99323

COUNTY(S) WHITE

SECTION 07-08135-00-BR
PROJECT(S) BR0OS-0193/036/000
ROUTE TR 140

DISTRICT 09

AWARDED DATE  10/08/2008
AWARDED AMOUNT $342,037.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 039
CONTRACT NO. 95558

COUNTY(S) COLES

SECTION 95-02130-00-HP
PROJECT(S) TE-00D7/033/000
ROUTE TR 193

DISTRICT 07

AWARDED DATE  10/08/2008
AWARDED AMOUNT $161,260.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 040
CONTRACT NO. 95561

COUNTY(S) MOULTRIE

SECTION 06-00032-00-SW
PROJECT(S) TE-00D7/026/000
ROUTE VARIOUS

DISTRICT 07

AWARDED DATE  10/08/2008
AWARDED AMOUNT $528,716.04
1 UNSUCCESSFUL BIDDER

ITEM NO. 041
CONTRACT NO. 83991

COUNTY(S) COOK

SECTION 07-00091-00-LT
PROJECT(S) TCSP-061L/010/000
ROUTE INDIANWOOD BOULEVARD
DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $158,248.40
7 UNSUCCESSFUL BIDDERS

ITEM NO. 042
CONTRACT NO. 63029

COUNTY(S) COOK

SECTION 08-00053-00-LT
PROJECT(S) M-8003/960/000
ROUTE FAP 344

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $1,366,547.99
10 UNSUCCESSFUL BIDDERS

ITEM NO. 044
CONTRACT NO. 95535

COUNTY(S) EFFINGHAM

SECTION 02-08110-00-BR
PROJECT(S) BROS-0049/156/000
ROUTE TR 4B

DISTRICT 07

AWARDED DATE  10/08/2008
AWARDED AMOUNT $146,694.00
2 UNSUCCESSFUL BIDDERS
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PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948

ST. LOUIS BRIDGE CONSTRUCTION COMPANY
655 LANDMARK DRIVE
ARNOLD, MO 63010

A. J. WALKER CONSTRUCTION COMPANY
421 SOUTH 21ST STREET

P.O. BOX 118

MATTOON, IL 61938-0118

H & H ELECTRIC CO.
2830 COMMERCE STREET
FRANKLIN PARK, IL 60131-2927

JOHN BURNS CONSTRUCTION COMPANY
17601 SOUTHWEST HWY.
ORLAND PARK, IL 60462

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948
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ITEM NO. 045

CONTRACT NO. 89453

COUNTY(S) FULTON

SECTION 03-00125-01-GE
PROJECT(S) HD-ACRS-1458/105/000
ROUTE FAS 1458

DISTRICT 04

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $1,452,013.37
7 UNSUCCESSFUL BIDDERS

ITEM NO. 046

CONTRACT NO. 87364

COUNTY(S) DEKALB

SECTION 01-09114-00-BR
PROJECT(S) BR0OS-0037/045/000
ROUTE TR 89

DISTRICT 03

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $1,011,709.15
5 UNSUCCESSFUL BIDDERS

ITEM NO. 047

CONTRACT NO. 85393

COUNTY(S) WINNEBAGO

SECTION 98-00480-00-BR
PROJECT(S) BRF-0734/037/000
ROUTE FAP 734

DISTRICT 02

AWARDED DATE  10/31/2008
AWARDED AMOUNT  $4,090,960.73
3 UNSUCCESSFUL BIDDERS

ITEM NO. 048
CONTRACT NO. 83943

COUNTY(S) KANE

SECTION 96-00159-00-CH
PROJECT(S) M-8003/958/000
ROUTE FAU 3887

DISTRICT 01

AWARDED DATE  10/29/2008
AWARDED AMOUNT  $1,431,041.74
6 UNSUCCESSFUL BIDDERS

ITEM NO. 049

CONTRACT NO. 63068

COUNTY(S) COOK

SECTION 05-00049-00-LT
PROJECT(S) M-8003/943/000
ROUTE FAU 1321

DISTRICT 01

AWARDED DATE  11/03/2008
AWARDED AMOUNT $557,040.40
11 UNSUCCESSFUL BIDDERS

ITEM NO. 050

CONTRACT NO. 63056

COUNTY(S) MCHENRY

SECTION 08-00002-00-RS
PROJECT(S) M-8003/961/000
ROUTE FAU 166 & FAU 4083
DISTRICT 01

AWARDED DATE  10/24/2008
AWARDED AMOUNT $517,788.26
2 UNSUCCESSFUL BIDDERS

Revised Notice of Letting Bulletin

January 16, 2009 Letting

MILLER AND SON CONSTRUCTION CO.
307 W. FIRST ST.

P.O. BOX 289

MACKINAW, IL 61755-0289

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.O0. BOX 750

FREEPORT, IL 61032-0750

ROCKFORD BLACKTOP CONSTRUCTION CO.
5290 NIMTZ ROAD (61111)

P.O. BOX 2071

LOVES PARK, IL 61130-2071

ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, 1L 60098

UTILITY DYNAMICS CORPORATION
23 COMMERCE DRIVE
OSWEGO, IL 60543

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.O. BOX 187

LAKE BLUFF, IL 60044-0187
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ITEM NO. 051
CONTRACT NO. 63048

COUNTY(S) KANE

SECTION 06-00353-00-SP
PROJECT(S) HS-0336/042/000
ROUTE FAP 336

DISTRICT 01

AWARDED DATE  10/24/2008
AWARDED AMOUNT $42,267.92
3 UNSUCCESSFUL BIDDERS

ITEM NO. 052

CONTRACT NO. 63028

COUNTY(S) COOK

SECTION 08-00055-00-LT
PROJECT(S) TE-00D1/785/000
ROUTE FAP 29

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $895,840.00
9 UNSUCCESSFUL BIDDERS

ITEM NO. 053
CONTRACT NO. 95538

COUNTY(S) COLES

SECTION 06-03123-00-BR
PROJECT(S) BROS-0029/281/000
ROUTE TR 318

DISTRICT 07

AWARDED DATE  10/08/2008
AWARDED AMOUNT $289,784.69
2 UNSUCCESSFUL BIDDERS

ITEM NO. 054
CONTRACT NO. 63063

COUNTY(S) KANE

SECTION 08-00020-00-RS
PROJECT(S) M-9003/069/000
ROUTE FAU 2300

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $340,189.70
3 UNSUCCESSFUL BIDDERS

ITEM NO. 055

CONTRACT NO. 63062

COUNTY(S) KANE

SECTION 08-00019-00-RS
PROJECT(S) M-9003/068/000
ROUTE FAU 2305

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $590,205.83
3 UNSUCCESSFUL BIDDERS

ITEM NO. 056

CONTRACT NO. B0OE15

COUNTY(S) VARIOUS

SECTION 2008-002TS

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $23,875,986.00
0 UNSUCCESSFUL BIDDERS
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THORNE ELECTRIC, INC.
26W501 ST. CHARLES ROAD
CAROL STREAM, IL 60188
P.O. BOX 321

WHEATON, IL 60189-0321

ELMUND AND NELSON CO.
1510 SHELDON DRIVE
ELGIN, IL 60120

A. J. WALKER CONSTRUCTION COMPANY
421 SOUTH 21ST STREET

P.O. BOX 118

MATTOON, IL 61938-0118

AURORA BLACKTOP INC.
1065 SARD AVENUE
MONTGOMERY, IL 60538-1218

AURORA BLACKTOP INC.
1065 SARD AVENUE
MONTGOMERY, IL 60538-1218

MEADE ELECTRIC COMPANY, INC.
9550 W. 55TH STREET SUITE A
MCCOOK, IL 60525
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ITEM NO. 057
CONTRACT NO. 83828

COUNTY(S) LAKE

SECTION 03-00159-00-PV
PROJECT(S) M-8003/432/000
ROUTE FAU 1230

DISTRICT 01

AWARDED DATE  10/08/2008
AWARDED AMOUNT $11,880,000.00
7 UNSUCCESSFUL BIDDERS

ITEM NO. 058
CONTRACT NO. 68012

COUNTY(S) VARIOUS

SECTION D4 SCOUR MITIGATION 2006
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  10/08/2008
AWARDED AMOUNT  $1,644,761.00

2 UNSUCCESSFUL BIDDERS

ITEM NO. 059
CONTRACT NO. 74328

COUNTY(S) LAWRENCE

SECTION D-7 BRIDGE REPAIRS 2009-2
PROJECT(S)

ROUTE FAS 1807

DISTRICT 07

AWARDED DATE  10/08/2008
AWARDED AMOUNT $417,450.60

3 UNSUCCESSFUL BIDDERS

ITEM NO. 060
CONTRACT NO. 63024

COUNTY(S) DUPAGE

SECTION 00-00114-00-PV
PROJECT(S) M-BRM-7003/985/000
ROUTE FAU 2552 & FAP 369
DISTRICT 01

AWARDED DATE  10/15/2008
AWARDED AMOUNT $24,336,274.17
7 UNSUCCESSFUL BIDDERS

ITEM NO. 061

CONTRACT NO. 93468

COUNTY(S) SANGAMON

SECTION 07-19114-01-SP
PROJECT(S) HRR-0167/053/000
ROUTE TR 155

DISTRICT 06

AWARDED DATE 10/22/2008
AWARDED AMOUNT $405,671.05
4 UNSUCCESSFUL BIDDERS

ITEM NO. 062
CONTRACT NO. 76C12

COUNTY(S) VARIOUS

SECTION D-8 ANNUAL PATCHING 2009-2
PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  10/08/2008

AWARDED AMOUNT $482,457.15

1 UNSUCCESSFUL BIDDER
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LAKE COUNTY GRADING COMPANY, LLC
32901 N. HIGHWAY 21

P.O. BOX L

LIBERTYVILLE, IL 60048-4912

ILLINOIS CIVIL CONTRACTORS, INC.
420 PINECREST DRIVE
EAST PEORIA, IL 61611

SANGAMO CONSTRUCTION COMPANY
2100 E. MOFFAT AVENUE (62702)
P.O. BOX 318

SPRINGFIELD, IL 62705-0318

JAMES MCHUGH CONSTRUCTION CO.
1737 SOUTH MICHIGAN AVENUE
CHICAGO, IL 60616

FREESEN, INC.
3151 ROBBINS ROAD (62704)
P.0O. BOX 13420
SPRINGFIELD, IL 62791

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.O0. BOX 837

EAST ST. LOUIS, IL 62203
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ITEM NO. 066
CONTRACT NO. 66720

COUNTY(S) GRUNDY

SECTION (111CS)W & RS-2,1
PROJECT(S) HSIP-F-0326/070/000
ROUTE FAP 326

DISTRICT 03

AWARDED DATE  10/10/2008
AWARDED AMOUNT  $2,314,963.49
4 UNSUCCESSFUL BIDDERS

ITEM NO. 067
CONTRACT NO. 63071

COUNTY(S) COOK

SECTION 08-00062-00-RS
PROJECT(S) HPP-3464/002/000
ROUTE 59TH ST. & DOUGLAS AVE.
DISTRICT 01

AWARDED DATE  10/22/2008
AWARDED AMOUNT $295,026.80
1 UNSUCCESSFUL BIDDER

ITEM NO. 068
CONTRACT NO. 63060

COUNTY(S) COOK

SECTION 05-P4096-00-PK

PROJECT(S) ACHPP-HPP-3466/001/000
ROUTE SPRING ROCK PARK

DISTRICT 01

AWARDED DATE  10/09/2008

AWARDED AMOUNT $695,376.40

4 UNSUCCESSFUL BIDDERS

ITEM NO. 070
CONTRACT NO. 63039

COUNTY(S) COOK

SECTION 06-00169-00-TL

PROJECT(S) ACHPP-HPP-2401/003/000
ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  10/08/2008

AWARDED AMOUNT $184,167.00

4 UNSUCCESSFUL BIDDERS

ITEM NO. 071
CONTRACT NO. 46001

COUNTY(S) VARIOUS

SECTION D 6 REFLECTOR REPL 2009-4
PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  10/08/2008

AWARDED AMOUNT $448,359.00

1 UNSUCCESSFUL BIDDER

ITEM NO. 073
CONTRACT NO. 76B8S

COUNTY(S) MADISON

SECTION 60B-1-9

PROJECT(S)

ROUTE FAI 270

DISTRICT 08

AWARDED DATE  10/22/2008
AWARDED AMOUNT $72,000.00
0 UNSUCCESSFUL BIDDERS
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D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

CENTRAL BLACKTOP CO., INC.
6160 EAST AVENUE

HODGKINS, IL 60525

P.0. BOX 2080

LAGRANGE, IL 60525-8180

CHICAGOLAND PAVING CONTRACTORS, INC.
225 TELSER ROAD
LAKE ZURICH, IL 60047

MEADE ELECTRIC COMPANY, INC.
9550 W. 55TH STREET SUITE A
MCCOOK, IL 60525

ROADSAFE TRAFFIC SYSTEMS, INC.
12225 DISK DR.
ROMEOVILLE, IL 60446

DAVINROY MECHANICAL CONTRACTOR, INC.
44 EMPIRE DRIVE
BELLEVILLE, IL 62220-3415
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ITEM NO. 074
CONTRACT NO. 76B98

COUNTY(S) ST. CLAIR

SECTION 64-1,2,3-RS

PROJECT(S)

ROUTE FAU 9296

DISTRICT 08

AWARDED DATE  10/08/2008
AWARDED AMOUNT $292,759.35
1 UNSUCCESSFUL BIDDER

NOVEMBER 07, 2008 LETTING

DESCRIPTION

ITEM NO. 001

CONTRACT NO. 94770
COUNTY(S) FAYETTE

SECTION 24BR-1

PROJECT(S) ACF-0322/086/000
ROUTE FAP 322

DISTRICT 07

AWARDED DATE 11/26/2008
AWARDED AMOUNT  $1,624,182.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 002
CONTRACT NO. 66689

COUNTY(S) GRUNDY

SECTION 118 BR

PROJECT(S) ACBRF-0326/075/000
ROUTE FAP 326

DISTRICT 03

AWARDED DATE  11/26/2008
AWARDED AMOUNT $674,999.01
3 UNSUCCESSFUL BIDDERS

ITEM NO. 003

CONTRACT NO. 66610

COUNTY(S) IROQUOIS

SECTION 34 BR

PROJECT(S) ACRS-ACBRS-0338/106/000
ROUTE FAS 338

DISTRICT 03

AWARDED DATE  11/26/2008

AWARDED AMOUNT  $1,467,232.07

2 UNSUCCESSFUL BIDDERS

ITEM NO. 004

CONTRACT NO. 64E50

COUNTY(S) CARROLL

SECTION 5M-1

PROJECT(S) ACHSIP-0646/067/000
ROUTE FAP 646

DISTRICT 02

AWARDED DATE 11/26/2008
AWARDED AMOUNT $94,812.95
1 UNSUCCESSFUL BIDDER
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KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.0O. BOX 837

EAST ST. LOUIS, IL 62203

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, 1L 62948

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

IROQUOIS PAVING CORPORATION
1889 E. US HwY. 24

P.O. BOX 466

WATSEKA, 1L 60970-0466

NORTHWEST ILLINOIS CONSTRUCTION LLC
1600 REGAN ROAD
ROCK FALLS, IL 61071

published January 6, 2009



ITEM NO. 005 EAGLE PAINTING & MAINTENANCE COMPANY, INC.

CONTRACT NO. 72C04 1865 BERNICE ROAD
COUNTY(S) ADAMS LANSING, IL 60438
SECTION D-6 BRIDGE PAINTING 2009

PROJECT(S)

ROUTE FAP 63

DISTRICT 06

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $3,232,400.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 006 D. CONSTRUCTION, INC.
CONTRACT NO. 66844 1488 SO. BROADWAY
COUNTY(S) LASALLE COAL CITY, IL 60416

SECTION (107)BR

PROJECT(S) ACF-0649/016/000
ROUTE FAP 649

DISTRICT 03

AWARDED DATE  11/26/2008
AWARDED AMOUNT $621,337.95
5 UNSUCCESSFUL BIDDERS

ITEM NO. 007 KUJO, INC.
CONTRACT NO. 46009 5303 WILMOT RD.
COUNTY(S) COOK MCHENRY, IL 60050
SECTION D 1 SIGN OVERLAY 2009-10

PROJECT(S)

ROUTE FAl 90 & 290

DISTRICT 01

AWARDED DATE 11/26/2008
AWARDED AMOUNT $98,172.10
2 UNSUCCESSFUL BIDDERS

ITEM NO. 008 P & P CONSTRUCTION CO.
CONTRACT NO. 46007 1132 EAST LINCOLN
COUNTY(S) MADISON RIVERTON, IL 62561-9532
SECTION D 8 REFLECTOR REPL 2009-8

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  11/26/2008
AWARDED AMOUNT $435,626.89
1 UNSUCCESSFUL BIDDER

ITEM NO. 009 CHICAGOLAND PAVING CONTRACTORS, INC.
CONTRACT NO. 60E77 225 TELSER ROAD

COUNTY(S) COOK LAKE ZURICH, IL 60047

SECTION 2008-036 LS

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 11/26/2008
AWARDED AMOUNT $244,969.79
13 UNSUCCESSFUL BIDDERS

ITEM NO. 010 COPENHAVER CONSTRUCTION, INC.
CONTRACT NO. GOE76 121 CENTER DR.

COUNTY(S) VARIOUS GILBERTS, IL 60136

SECTION 2008-035LS

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $347,857.40
1 UNSUCCESSFUL BIDDER
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ITEM NO. 011

CONTRACT NO. 98566

COUNTY(S) JACKSON

SECTION 5B-3

PROJECT(S) ACBRF-0331/046/000
ROUTE FAP 331

DISTRICT 09

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $1,011,989.29
2 UNSUCCESSFUL BIDDERS

ITEM NO. 012
CONTRACT NO. 98542

COUNTY(S) JOHNSON POPE
SECTION (8,9,11)W,RS-1
PROJECT(S) ACRS-0932/190/000
ROUTE FAS 932

DISTRICT 09

AWARDED DATE  12/01/2008
AWARDED AMOUNT $12,278,267.96
2 UNSUCCESSFUL BIDDERS

ITEM NO. 013

CONTRACT NO. 60F16

COUNTY(S) VARIOUS

SECTION 2008-058 GRR
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $922,580.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 014

CONTRACT NO. 60F15

COUNTY(S) VARIOUS

SECTION 2008-057 GRR
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  12/02/2008
AWARDED AMOUNT $733,925.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 015
CONTRACT NO. 60E85

COUNTY(S) COOK WILL
SECTION 2008-041 1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $451,170.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 016
CONTRACT NO. 60F17

COUNTY(S) VARIOUS

SECTION 2008-059 1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $400,689.00
2 UNSUCCESSFUL BIDDERS
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E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0O. BOX 2107

CARBONDALE, IL 62902-2107

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0O. BOX 2107

CARBONDALE, IL 62902-2107

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142
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ITEM NO. 021
CONTRACT NO. 76C16

COUNTY(S) MADISON JERSEY
SECTION (60-15,16,42-1,2,3)DM-1
PROJECT(S)

ROUTE FAP 310

DISTRICT 08

AWARDED DATE  11/26/2008
AWARDED AMOUNT $126,824.46
3 UNSUCCESSFUL BIDDERS

ITEM NO. 024
CONTRACT NO. 72A99

COUNTY(S) LOGAN

SECTION (116)1-4

PROJECT(S) ACBRF-0315/054/000
ROUTE FAP 315

DISTRICT 06

AWARDED DATE  11/26/2008
AWARDED AMOUNT $369,591.04
4 UNSUCCESSFUL BIDDERS

ITEM NO. 025
CONTRACT NO. 93471

COUNTY(S) ADAMS

SECTION 07-00202-00-BR
PROJECT(S) BRS-0591/105/000
ROUTE FAS 591

DISTRICT 06

AWARDED DATE  11/26/2008
AWARDED AMOUNT $412,397.25
3 UNSUCCESSFUL BIDDERS

ITEM NO. 026
CONTRACT NO. 87366

COUNTY(S) DEKALB

SECTION 06-00002-01-BR
PROJECT(S) ACBHM-5076/006/000
ROUTE FAU 5411

DISTRICT 03

AWARDED DATE  11/26/2008
AWARDED AMOUNT $745,810.25
8 UNSUCCESSFUL BIDDERS

ITEM NO. 028
CONTRACT NO. 63065

COUNTY(S) WILL

SECTION 07-00137-00-LS
PROJECT(S) ACTE-00D1/788/000
ROUTE FAU 2545

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $84,612.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 029

CONTRACT NO. 85440

COUNTY(S) HENRY

SECTION 06-00143-00-BR
PROJECT(S) ACBRS-0232/106/000
ROUTE FAS 232

DISTRICT 02

AWARDED DATE  11/26/2008
AWARDED AMOUNT $224,138.00
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STUTZ EXCAVATING, INC.
3837 FOSTERBURG ROAD
ALTON, IL 62002

MIDWEST BRIDGE AND CRANE, INC.
135 S. CHESTNUT STREET

P.O. BOX 188

GOOD HOPE, IL 61438

R. L. BRINK CORP.
4400 NO. 24TH STREET
QUINCY, IL 62305-7775

HERLIHY MID-CONTINENT COMPANY
1306 MARQUETTE DRIVE
ROMEOVILLE, IL 60446-1026

COPENHAVER CONSTRUCTION, INC.
121 CENTER DR.
GILBERTS, IL 60136

CURNYN CONSTRUCTION CO.
#1 HAWKEYE LANE

P.O. BOX 106

GENESEO, IL 61254-0106
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7 UNSUCCESSFUL BIDDERS
ITEM NO. 031

CONTRACT NO. 63081

COUNTY(S) DUPAGE

SECTION 07-00232-05-TL
PROJECT(S) ACCMM-8003/991/000
ROUTE FAU 2615 & FAP 856
DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $358,893.00
11 UNSUCCESSFUL BIDDERS

ITEM NO. 033

CONTRACT NO. 99343

COUNTY(S) HAMILTON

SECTION 08-09113-00-BR
PROJECT(S) ACBROS-0065/046/000
ROUTE TR 234

DISTRICT 09

AWARDED DATE  11/26/2008
AWARDED AMOUNT $153,465.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 035
CONTRACT NO. 99316

COUNTY(S) UNION

SECTION 04-01181-00-BR
PROJECT(S) ACBROS-0181/025/000
ROUTE TR 265

DISTRICT 09

AWARDED DATE  11/26/2008
AWARDED AMOUNT $192,227.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 036

CONTRACT NO. 63070

COUNTY(S) COOK

SECTION 07-00075-00-RP
PROJECT(S) ACM-9003/035/000
ROUTE FAU 2714

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $754,754 .00
14 UNSUCCESSFUL BIDDERS

ITEM NO. 038

CONTRACT NO. 60F18

COUNTY(S) VARIOUS

SECTION 2008-060 I

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $409,125.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 039

CONTRACT NO. 66667

COUNTY(S) KENDALL

SECTION 129 BR

PROJECT(S) ACF-0607/077/000
ROUTE FAP 607

DISTRICT 03

AWARDED DATE  11/26/2008
AWARDED AMOUNT $811,214.38
5 UNSUCCESSFUL BIDDERS
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H & H ELECTRIC CO.
2830 COMMERCE STREET
FRANKLIN PARK, 1L 60131-2927

DEES, INC.
2045 WINERY ROAD
WEST FRANKFORT, IL 62896

DEES, INC.
2045 WINERY ROAD
WEST FRANKFORT, IL 62896

A_. LAMP CONCRETE CONTRACTORS, INC.
800 W. IRVING PARK RD.
SCHAUMBURG, IL 60193

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416
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ITEM NO. 040 D. CONSTRUCTION, INC.
CONTRACT NO. 66687 1488 SO. BROADWAY
COUNTY(S) GRUNDY COAL CITY, IL 60416
SECTION 119BR

PROJECT(S) ACF-0326/074/000

ROUTE FAP 326

DISTRICT 03

AWARDED DATE  11/26/2008

AWARDED AMOUNT  $1,964,881.33

2 UNSUCCESSFUL BIDDERS

ITEM NO. 041 D. CONSTRUCTION, INC.
CONTRACT NO. 66688 1488 SO. BROADWAY
COUNTY(S) GRUNDY COAL CITY, IL 60416

SECTION 119 BR-2

PROJECT(S) ACF-0326/073/000
ROUTE FAP 326

DISTRICT 03

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $1,210,576.73
2 UNSUCCESSFUL BIDDERS

ITEM NO. 042 HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 74347 620 NORTH 19TH STREET

COUNTY(S) LAWRENCE SPRINGFIELD, IL 62702

SECTION D7 BRIDGE REPAIR 2009-1

PROJECT(S)

ROUTE FAP 327

DISTRICT 07

AWARDED DATE 11/26/2008
AWARDED AMOUNT $294,230.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 043 COLLINS & HERMANN, INC.
CONTRACT NO. 76A76 1215 DUNN ROAD
COUNTY(S) MADISON P. 0. BOX 38901-0901
SECTION 60-(2,3)1 ST. LOUIS, MO 63138

PROJECT(S) HSIP-0551/080/030
ROUTE FAI 55

DISTRICT 08

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $1,313,131.31
3 UNSUCCESSFUL BIDDERS

ITEM NO. 044 HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 76C25 620 NORTH 19TH STREET

COUNTY(S) ST. CLAIR SPRINGFIELD, IL 62702

SECTION 82-1HB-HDF

PROJECT(S)

ROUTE FAl 64

DISTRICT 08

AWARDED DATE  11/26/2008
AWARDED AMOUNT $101,265.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 045 AUSTIN TYLER CONSTRUCTION, LLC
CONTRACT NO. 60E84 23343 S. RIDGE RD.

COUNTY(S) WILL ELWOOD, IL 60421

SECTION 2008-040 1 P.O. BOX 337

PROJECT(S) ELWOOD, IL 60421

ROUTE FAP 330

DISTRICT 01

AWARDED DATE 11/26/2008
AWARDED AMOUNT $58,178.00
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 046
CONTRACT NO. 72C17

COUNTY(S) MACOUPIN

SECTION (14,116)L

PROJECT(S)

ROUTE FAP 325

DISTRICT 06

AWARDED DATE  11/26/2008
AWARDED AMOUNT $24,880.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 047
CONTRACT NO. 78062

COUNTY(S) FRANKLIN

SECTION D9 HOAN DETAIL REPAIR FY09-1
PROJECT(S)

ROUTE FAP 845

DISTRICT 09

AWARDED DATE  11/26/2008

AWARDED AMOUNT $71,100.00

5 UNSUCCESSFUL BIDDERS

ITEM NO. 048

CONTRACT NO. 78092

COUNTY(S) HAMILTON

SECTION DECK BEAM SUPPORT FY 09-1
PROJECT(S)

ROUTE FAP 776

DISTRICT 09

AWARDED DATE  11/26/2008
AWARDED AMOUNT $55,880.00

4 UNSUCCESSFUL BIDDERS

ITEM NO. 049

CONTRACT NO. 64E44

COUNTY(S) ROCK ISLAND

SECTION D2 DRAINAGE 2009-1
PROJECT(S)

ROUTE FAP 310

DISTRICT 02

AWARDED DATE  11/26/2008
AWARDED AMOUNT $49,806.52
2 UNSUCCESSFUL BIDDERS

ITEM NO. 050
CONTRACT NO. 46010

COUNTY(S) SANGAMON

SECTION D 6 OVD SIN STR REPL 2009-11
PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  11/26/2008

AWARDED AMOUNT $689,633.50

2 UNSUCCESSFUL BIDDERS

ITEM NO. 051
CONTRACT NO. B4E57

COUNTY(S) CARROLL

SECTION 113RS-4

PROJECT(S)

ROUTE FAP 654

DISTRICT 02

AWARDED DATE  11/26/2008
AWARDED AMOUNT $42,964.30
1 UNSUCCESSFUL BIDDER
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EGIZ11 ELECTRIC, INC., A DIVISION OF
EEl1 HOLDING CORPORATION

700 NORTH MACARTHUR BLVD.
SPRINGFIELD, IL 62702-2395

ST. LOUIS BRIDGE CONSTRUCTION COMPANY
655 LANDMARK DRIVE
ARNOLD, MO 63010

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948

PHOENIX CORPORATION OF THE QUAD CITIES
23821-66TH AVENUE N.

P.O. BOX 129

PORT BYRON, IL 61275

T_M_F. CONSTRUCTION COMPANY
803 PRINCETON AVENUE (62703)
P.0. BOX 3555

SPRINGFIELD, IL 62708-3555

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.O0. BOX 750

FREEPORT, IL 61032-0750
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ITEM NO. 052

CONTRACT NO. 64E51

COUNTY(S) JODAVIESS

SECTION 26M

PROJECT(S) ACHSIP-0301/052/000
ROUTE FAP 301

DISTRICT 02

AWARDED DATE  11/26/2008
AWARDED AMOUNT $17,562.00
O UNSUCCESSFUL BIDDERS

ITEM NO. 053

CONTRACT NO. 70465

COUNTY(S) DOUGLAS

SECTION (15,21-25,21-26,27)RS-1
PROJECT(S) ACIM-0575/193/205
ROUTE FAI-57

DISTRICT 05

AWARDED DATE  11/26/2008
AWARDED AMOUNT $12,137,180.65
0 UNSUCCESSFUL BIDDERS

ITEM NO. 056

CONTRACT NO. 70740

COUNTY(S) PIATT

SECTION D5 PATCHING 2009-3
PROJECT(S)

ROUTE FAS 1531

DISTRICT 05

AWARDED DATE  11/26/2008
AWARDED AMOUNT $125,294.30
3 UNSUCCESSFUL BIDDERS

ITEM NO. 057
CONTRACT NO. 70730

COUNTY(S) MCLEAN

SECTION (8CS)TS;(622)TS;(62Z-2)TS
PROJECT(S)

ROUTE FAP 730

DISTRICT 05

AWARDED DATE  11/26/2008

AWARDED AMOUNT $284,803.66

1 UNSUCCESSFUL BIDDER

ITEM NO. 058
CONTRACT NO. 70517

COUNTY(S) MCLEAN

SECTION 1(BR-2)

PROJECT(S) ACM-ACBRM-6406/001/000
ROUTE FAU 6406

DISTRICT 05

AWARDED DATE  11/26/2008

AWARDED AMOUNT  $1,596,976.70

3 UNSUCCESSFUL BIDDERS

ITEM NO. 059
CONTRACT NO. 68574

COUNTY(S) WOODFORD

SECTION 631

PROJECT(S) ACRS-1360/105/000
ROUTE FAS 1360

DISTRICT 04

AWARDED DATE  11/26/2008
AWARDED AMOUNT $276,459.68
3 UNSUCCESSFUL BIDDERS
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ASPHALT STONE COMPANY
520 N. WEBSTER (62650)
P.0O. BOX 1060
JACKSONVILLE, IL 62651

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.

1020 N. 13TH STREET

P.O. BOX 1009

MATTOON, IL 61938-1009

KINNEY CONTRACTORS, INC.
19342 E. FRONTAGE RD., #1
RAYMOND, IL 62560-5061

BODINE ELECTRIC OF DECATUR

A DIVISION OF RATHJE ENTERPRISES, INC.
1845 N. 22ND STREET (62526)

P.O. BOX 976

DECATUR, IL 62525

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

FREESEN, INC.

3151 ROBBINS ROAD (62704)
P.O. BOX 13420
SPRINGFIELD, IL 62791
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ITEM NO. 061

CONTRACT NO. 70600

COUNTY(S) CHAMPAIGN

SECTION 118BR-2

PROJECT(S) ACBRF-0836/027/000
ROUTE FAP 836

DISTRICT 05

AWARDED DATE  11/26/2008
AWARDED AMOUNT $982,957.87
1 UNSUCCESSFUL BIDDER

ITEM NO. 062

CONTRACT NO. 46008

COUNTY(S) VARIOUS

SECTION D 4 REFLECTOR REPL 2009-9
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  11/26/2008
AWARDED AMOUNT $162,201.84

1 UNSUCCESSFUL BIDDER

ITEM NO. 063

CONTRACT NO. 64C25

COUNTY(S) WHITESIDE

SECTION 109BR-5

PROJECT(S) ACNHF-0308/033/000
ROUTE FAP 308

DISTRICT 02

AWARDED DATE  12/02/2008
AWARDED AMOUNT  $1,813,062.20
3 UNSUCCESSFUL BIDDERS

ITEM NO. 064

CONTRACT NO. 63055

COUNTY(S) COOK DUPAGE
SECTION 05-00050-00-CH
PROJECT(S) ACM-8003/569/000
ROUTE FAU 2626 & FAU 1346
DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $3,386,000.70
9 UNSUCCESSFUL BIDDERS

ITEM NO. 065

CONTRACT NO. 63061

COUNTY(S) COOK

SECTION 02-00077-00-WR
PROJECT(S) ACM-8003/596/000
ROUTE FAU 2906

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $2,440,076.71
4 UNSUCCESSFUL BIDDERS

ITEM NO. 067

CONTRACT NO. 66623

COUNTY(S) BUREAU

SECTION (06-1,2)RS-3, I
PROJECT(S) ACIM-0801/145/035
ROUTE FAI 80

DISTRICT 03

AWARDED DATE  11/25/2008
AWARDED AMOUNT $12,101,503.22
2 UNSUCCESSFUL BIDDERS
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O"NEIL BROS., A DIVISION OF
MACC OF ILL., INC.

2906 N. OAK STREET

URBANA, IL 61802

P.O. BOX 848

URBANA, IL 61802

P & P CONSTRUCTION CO.
1132 EAST LINCOLN
RIVERTON, IL 62561-9532

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.O0. BOX 750

FREEPORT, IL 61032-0750

A. LAMP CONCRETE CONTRACTORS, INC.
800 W. IRVING PARK RD.
SCHAUMBURG, IL 60193

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234
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ITEM NO. 068
CONTRACT NO. 68479

COUNTY(S) MARSHALL

SECTION (105BR)BR

PROJECT(S) ACBRF-0645/004/000
ROUTE FAP 645

DISTRICT 04

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $1,575,175.90
2 UNSUCCESSFUL BIDDERS

ITEM NO. 070

CONTRACT NO. 70746

COUNTY(S) MCLEAN

SECTION D5 BRIDGE PAINTING 2009
PROJECT(S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE  11/26/2008
AWARDED AMOUNT $597,000.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 071

CONTRACT NO. 95552

COUNTY(S) CUMBERLAND

SECTION 01-00061-00-BR

PROJECT(S) ACHPP-HPP-ACRS-1815/002/000
ROUTE FAS 662

DISTRICT 07

AWARDED DATE  11/26/2008

AWARDED AMOUNT  $3,545,545.93

3 UNSUCCESSFUL BIDDERS

ITEM NO. 072

CONTRACT NO. 95560

COUNTY(S) LAWRENCE

SECTION 07-05123-00-BR
PROJECT(S) BR0S-0101/028/000
ROUTE TR 249

DISTRICT 07

AWARDED DATE  11/26/2008
AWARDED AMOUNT $199,444 .50
1 UNSUCCESSFUL BIDDER

ITEM NO. 074
CONTRACT NO. 63052

COUNTY(S) COOK

SECTION 08-F3000-20-BT
PROJECT(S) ACTE-00D1/792/000
ROUTE CENTENNIAL TRAIL
DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $489,658.30
7 UNSUCCESSFUL BIDDERS

ITEM NO. 075

CONTRACT NO. 89452

COUNTY(S) STARK

SECTION 03-00147-01-BR
PROJECT(S) BRS-0376/109/000
ROUTE FAS 376

DISTRICT 04

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $1,259,447.56
4 UNSUCCESSFUL BIDDERS
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STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

ALL STATES PAINTING, INC.
RR 1

P.O0. BOX 110

ALEXANDER, IL 62601

O"NEIL BROS., A DIVISION OF
MACC OF ILL., INC.

2906 N. OAK STREET

URBANA, IL 61802

P.O. BOX 848

URBANA, IL 61802

ALLENDALE GRAVEL CO., INC.
18306 WABASH 18 AVENUE
ALLENDALE, IL 62410

MARTAM CONSTRUCTION INCORPORATED
1200 GASKET DRIVE
ELGIN, IL 60120

MIDWEST BRIDGE AND CRANE, INC.
135 S. CHESTNUT STREET

P.O. BOX 188

GOOD HOPE, IL 61438

published January 6, 2009



ITEM NO. 077
CONTRACT NO. 62196

COUNTY(S) COOK

SECTION 1010.1B

PROJECT(S) BHM-1463/001/000
ROUTE FAU 1463

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $6,212,903.62
6 UNSUCCESSFUL BIDDERS

ITEM NO. 079

CONTRACT NO. 66698

COUNTY(S) FORD

SECTION (107)BR&BR-1; (108)BR&BR-1
PROJECT(S) ACF-ACBRF-0798/004/000
ROUTE FAP 798

DISTRICT 03

AWARDED DATE  11/26/2008

AWARDED AMOUNT  $1,985,358.60

1 UNSUCCESSFUL BIDDER

ITEM NO. 080

CONTRACT NO. 66731

COUNTY(S) BUREAU LASALLE
SECTION (06-14&50-8)RS-1(14B,ETC.)BR
PROJECT(S) ACIM-ACBRI-0803/129/072
ROUTE FAI-80

DISTRICT 03

AWARDED DATE  11/26/2008

AWARDED AMOUNT $16,718,700.16

3 UNSUCCESSFUL BIDDERS

ITEM NO. 081
CONTRACT NO. 74348

COUNTY(S) VARIOUS

SECTION D7 SCOUR REPAIR 2009-1
PROJECT(S) ER-000S/612/000
ROUTE VARIOUS

DISTRICT 07

AWARDED DATE  11/26/2008
AWARDED AMOUNT $297,326.80
5 UNSUCCESSFUL BIDDERS

ITEM NO. 082

CONTRACT NO. 90711

COUNTY(S) DOUGLAS

SECTION 6RS-1 & (6BR)BR
PROJECT(S) TASK-09-2/4-0/100
ROUTE FAP 816

DISTRICT 05

AWARDED DATE  11/26/2008
AWARDED AMOUNT  $4,546,895.98
1 UNSUCCESSFUL BIDDER

ITEM NO. 087

CONTRACT NO. GOE54

COUNTY(S) MCHENRY

SECTION 23B(1&2)F

PROJECT(S)

ROUTE FAP 324

DISTRICT 01

AWARDED DATE  11/26/2008
AWARDED AMOUNT $747,000.00
0 UNSUCCESSFUL BIDDERS
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DUNNET BAY CONSTRUCTION COMPANY
115 N. BRANDON DR.
GLENDALE HEIGHTS, IL 60139

IROQUOIS PAVING CORPORATION
1889 E. US HwY. 24

P.O. BOX 466

WATSEKA, 1L 60970-0466

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.O. BOX 837

EAST ST. LOUIS, IL 62203

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.

1020 N. 13TH STREET

P.O0. BOX 1009

MATTOON, IL 61938-1009

ST. LOUIS BRIDGE CONSTRUCTION COMPANY
655 LANDMARK DRIVE
ARNOLD, MO 63010

published January 6, 2009



ITEM NO. 088 ILLINOIS VALLEY PAVING CO.

CONTRACT NO. 76B93 3151 ROBBINS ROAD (62704)
COUNTY(S) GREENE P_0. BOX 13490

SECTION 501,502RS-3 SPRINGFIELD, IL 62791
PROJECT(S)

ROUTE FAS 739

DISTRICT 08

AWARDED DATE  11/26/2008
AWARDED AMOUNT $192,480.96
O UNSUCCESSFUL BIDDERS

ITEM NO. 089 G. M. SIPES CONSTRUCTION, INC.
CONTRACT NO. 76C18 503 E. ADAMS STREET

COUNTY(S) MARION P.0. BOX 109

SECTION 61-(1,2)1 RUSHVILLE, IL 62681
PROJECT(S)

ROUTE FAl 57

DISTRICT 08

AWARDED DATE  11/26/2008
AWARDED AMOUNT $650,640.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 090 D. CONSTRUCTION, INC.
CONTRACT NO. 60B09 1488 SO. BROADWAY
COUNTY(S) WILL COAL CITY, IL 60416
SECTION 104 T-3

PROJECT(S)

ROUTE FAP 330

DISTRICT 01

AWARDED DATE 1270172008
AWARDED AMOUNT $329,755.37
5 UNSUCCESSFUL BIDDERS

JUNE 13, 2008 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 266 B & T SERVICES OF MONEE, INC.
CONTRACT NO. 72C01 4922 W. MARGARET ST.
COUNTY(S) MONTGOMERY P.0. BOX 598

SECTION 68-(3RA)I-1 MONEE, IL 60449

PROJECT(S)

ROUTE FAIl 55
DISTRICT 06
REJECTED AMOUNT $29,000.00

AUGUST 01, 2008 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 009 B & T SERVICES OF MONEE, INC.
CONTRACT NO. 62990 4922 W. MARGARET ST.
COUNTY(S) COOK P.O. BOX 598

SECTION 2122-921PT2-1-5 MONEE, IL 60449

PROJECT(S)

ROUTE FAl 90/94
DISTRICT 01
REJECTED AMOUNT $142,283.00

Revised Notice of Letting Bulletin January 16, 2009 Letting published January 6, 2009



SEPTEMBER 19, 2008 LETTING

DESCRIPTION
ITEM NO. 043

CONTRACT NO. 97352

COUNTY(S) MADISON

SECTION 05-00025-00-TL & 07-00025-01-W
PROJECT(S) CMM-5011/192/000

ROUTE FAP 793

DISTRICT 08

REJECTED AMOUNT  $1,634,070.73

ITEM NO. 063

CONTRACT NO. 94533

COUNTY(S) CRAWFORD

SECTION 1YRS,2ZRS-1

PROJECT(S) F-0781/029/000

ROUTE FAP 781

DISTRICT 07

REJECTED AMOUNT $17,255,219.97

NOVEMBER 07, 2008 LETTING

DESCRIPTION
ITEM NO. 037

CONTRACT NO. 78093

COUNTY(S) HARDIN JEFFERSON  WHITE
SECTION D9 BRIDGE PAINTING FY09-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 09

REJECTED AMOUNT $486,150.00

Revised Notice of Letting Bulletin

January 16, 2009 Letting

THE KILIAN CORPORATION
608 S. INDEPENDENCE

P.O. BOX A

MASCOUTAH, IL 62258-0187

HOWELL PAVING, INC. &

AMBRAW ASPHALT MATERIAL, INC.
P.0. BOX 1009

MATTOON, IL 61938

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

published January 6, 2009
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