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IMPORTANT NOTICE:
TRANSPORTATION BULLETIN REVISIONS

Letting Date: April 23, 2010

The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin
prior to the noted revision date, you should incorporate the revisions or download and use a new copy of
the bulletin.

REVISION DATE: April 13, 2010

Revision No. 1: Item No. 1 has been WITHDRAWN from the Letting.
Revision No. 2: Item No. 2 has been WITHDRAWN from the Letting.
Revision No. 3: Item No. 19 has been WITHDRAWN from the Letting.
Revision No. 4: Item No. 20 has been WITHDRAWN from the Letting.
Revision No. 5: Item No. 22 has been WITHDRAWN from the Letting.
Revision No. 6: Item No. 23 has been WITHDRAWN from the Letting.
Revision No. 7: Item No. 26 has been WITHDRAWN from the Letting.
Revision No. 8: Item No. 27 has been WITHDRAWN from the Letting.
Revision No. 9: Item No. 39 has been WITHDRAWN from the Letting.
Revision No. 10: Item No. 40 has been WITHDRAWN from the Letting.
Revision No. 11: Item No. 41 has been WITHDRAWN from the Letting.
Revision No. 12: Item No. 42 has been WITHDRAWN from the Letting.
Revision No. 13: Item No. 43 has been WITHDRAWN from the Letting.
Revision No. 14: Item No. 46 has been WITHDRAWN from the Letting.
Revision No. 15: Item No. 47 has been WITHDRAWN from the Letting.
Revision No. 16: Item No. 49 has been WITHDRAWN from the Letting.
Revision No. 17: Item No. 50 has been WITHDRAWN from the Letting.
Revision No. 18: Item No. 51 has been WITHDRAWN from the Letting.
Revision No. 19: Item No. 60 has been WITHDRAWN from the Letting.
Revision No. 20: Item No. 61 has been WITHDRAWN from the Letting.

Revision No. 21: Item No. 62 has been WITHDRAWN from the Letting.



Revision No. 22: Item No. 63 has been WITHDRAWN from the Letting.
Revision No. 23: Item No. 64 has been WITHDRAWN from the Letting.
Revision No. 24: Item No. 65 has been WITHDRAWN from the Letting.
Revision No. 25: Item No. 80 has been WITHDRAWN from the Letting.
Revision No. 26: Item No. 89 has been WITHDRAWN from the Letting.
Revision No. 27: Item No. 90 has been WITHDRAWN from the Letting.
Revision No. 28: Item No. 91 has been WITHDRAWN from the Letting.
Revision No. 29: Item No. 93 has been WITHDRAWN from the Letting.
Revision No. 30: Item No. 94 has been WITHDRAWN from the Letting.
Revision No. 31: Item No. 95 has been WITHDRAWN from the Letting.
Revision No. 32: Item No. 96 has been WITHDRAWN from the Letting.
Revision No. 33: Item No. 97 has been WITHDRAWN from the Letting.
Revision No. 34: Item No. 98 has been WITHDRAWN from the Letting.
Revision No. 35: Item No. 101 has been WITHDRAWN from the Letting.
Revision No. 36: Item No. 102 has been WITHDRAWN from the Letting.
Revision No. 37: Item No. 103 has been WITHDRAWN from the Letting.
Revision No. 38: Item No. 105 has been WITHDRAWN from the Letting.
Revision No. 39: Item No. 107 has been WITHDRAWN from the Letting.
Revision No. 40: Item No. 116 the description changed to add Project ACF-0567(100).
Revision No. 41: Item No. 121 has been WITHDRAWN from the Letting.
Revision No. 42: Item No. 123 a Project Labor Agreement has been added to this contract.
Revision No. 43: Item No. 126 the project number has been removed.
Revision No. 44: Item No. 127 has been WITHDRAWN from the Letting.
Revision No. 45: Item No. 130 has been WITHDRAWN from the Letting.
Revision No. 46: Item No. 132 has been WITHDRAWN from the Letting.
Revision No. 47: Item No. 143 has been WITHDRAWN from the Letting.
Revision No. 48: Item No. 144 has been WITHDRAWN from the Letting.

Revision No. 49: Item No. 150 has been WITHDRAWN from the Letting.



Revision No. 50: Item No. 151 has been WITHDRAWN from the Letting.

Revision No. 51: Item No. 155 the Project No. reads Project IM-5504(171)142. The Project No. has
been changed to read Project IM-055-4(171)142.

Revision No. 52: Item No. 158 has been WITHDRAWN from the Letting.
Revision No. 53: Item No. 159 has been WITHDRAWN from the Letting.
Revision No. 54: Item No. 163 has been WITHDRAWN from the Letting.
Revision No. 55: Item No. 168 has been WITHDRAWN from the Letting.
Revision No. 56: Item No. 169 has been WITHDRAWN from the Letting.
Revision No. 57: Item No. 175 has been WITHDRAWN from the Letting.
Revision No. 58: Item No. 176 has been WITHDRAWN from the Letting.
Revision No. 59: Item No. 181 has been WITHDRAWN from the Letting.
Revision No. 60: Item No. 183 has been WITHDRAWN from the Letting.
Revision No. 61: Item No. 184 has been WITHDRAWN from the Letting.
Revision No. 62: Item No. 185 has been WITHDRAWN from the Letting.
Revision No. 63: Item No. 186 has been WITHDRAWN from the Letting.
Revision No. 64: Item No. 188 the Project Labor Agreement has been removed from this contract.

Revision No. 65: Item No. 188 the Project No. reads Project ACF-673(26). The Project No. has been
changed to read Project ACF-0673(026).

Revision No. 66: Item No. 198 has been WITHDRAWN from the Letting.

Revision No. 67: Item No. 202 the Project No. reads Project ACF-0726(059). The Project No. has been
changed to read Project ACF-ACRS-000S(815).

Revision No. 68: Item No. 211 has been WITHDRAWN from the Letting.
Revision No. 69: Item No. 221 has been WITHDRAWN from the Letting.
Revision No. 70: Item No. 222 has been WITHDRAWN from the Letting.
Revision No. 71: Item No. 223 has been WITHDRAWN from the Letting.
Revision No. 72: Item No. 226 has been WITHDRAWN from the Letting.
Revision No. 73: Item No. 228 has been WITHDRAWN from the Letting.
Revision No. 74: Item No. 230 has been WITHDRAWN from the Letting.
Revision No. 75: Item No. 231 has been WITHDRAWN from the Letting.

Revision No. 76: Item No. 232 has been WITHDRAWN from the Letting.



Revision No. 77: Item No. 234 has been WITHDRAWN from the Letting.
Revision No. 78: Item No. 235 has been WITHDRAWN from the Letting.
Revision No. 79: Item No. 237 has been WITHDRAWN from the Letting.
Revision No. 80: Item No. 240 has been WITHDRAWN from the Letting.
Revision No. 81: Item No. 241 has been WITHDRAWN from the Letting.
Revision No. 82: Item No. 271 the Small Business Set-Aside has been added.

Revision No. 83: Item No. 273 the Project No. reads ACNHF-330(061). The Project No. has been
changed to read Project ACNHF-0330(062).

Revision No. 84: Item No. 274 has been WITHDRAWN from the Letting.

Revision No. 85: Item No. 277 has been WITHDRAWN from the Letting.

Revision No. 86: Item No. 278 has been WITHDRAWN from the Letting.

Revision No. 87: Item No. 285 has been WITHDRAWN from the Letting.

Revision No. 88: Item No. 289 has been WITHDRAWN from the Letting.

Revision No. 89: Item No. 291 has been WITHDRAWN from the Letting.

Revision No. 90: Item No. 301 has been WITHDRAWN from the Letting.

Revision No. 91: Item No. 304 has been WITHDRAWN from the Letting.

Revision No. 92: Item No. 315 has been WITHDRAWN from the Letting.

Revision No. 93: Item No. 317 Remove the Small Business Set-Aside.

Revision No. 94: Item No. 318 has been WITHDRAWN from the Letting.

Revision No. 95: Item No. 320 has been WITHDRAWN from the Letting.

Revision No. 96: ltem No. 322 55 tons HMA surface Course, Mix E; and 134 sq yds bridge approach
pavement has been removed from the description. Added to the description is 73.7 cu yd concrete, clean
trough, 15,500 Ibs epoxy coated reinforcement bars, & 55,336 tons material transfer device.

Revision No. 97: Item No. 324 a Project Labor Agreement has been added to this contract.

Revision No. 98: Item No. 327 has been WITHDRAWN from the Letting.

Revision No. 99: Item No. 330 has been WITHDRAWN from the Letting.

Revision No. 100: Item No. 332 has been WITHDRAWN from the Letting.

Revision No. 101: Item No. 334 has been WITHDRAWN from the Letting.

Revision No. 102: Item No. 336 the Project No. reads ACHSIP-658(23). The Project No. has been
changed to ACHSIP-0658(023).



Revision No. 103: Item No. 337 has been WITHDRAWN from the Letting.

Revision No. 104: Item No. 341 has been WITHDRAWN from the Letting.

Revision No. 105: Item No. 344 has been WITHDRAWN from the Letting.

Revision No. 106: Item No. 347 has been WITHDRAWN from the Letting.

Revision No. 107: Item No. 352 the description reads (Completion Date: November 18, 2010 Plus 10
Working Days). The description has been changed to read (Completion Date: November 30, 2010 Plus
10 Working Days).

Revision No. 108: Item No. 357 has been WITHDRAWN from the Letting.

Revision No. 109: Item No. 358 has been WITHDRAWN from the Letting.

Revision No. 110: ltem No. 364 the description reads Project IM-721(80)150. The description has been
changed to read Project IM-072-1(080)150.

Revision No. 111: Item No. 374 the description reads (Completion Date: July 31, 2010 Plus 5 Working
Days). The description has been changed to read (Completion Date: October 29, 2010 Plus 5 Working
Days).

Revision No. 112: Item No. 379 reads (Completion Date: October 22, 2010 Plus 10 Working Days). The
description has been changed to read (Completion Date: June 26, 2011 Plus 10 Working Days).

Revision No. 113: Item No. 380 the Project No. reads ACF-809(5). The Project No. has been changed to
ACF-0809(005).

Revision No. 114: Item No. 382 has been WITHDRAWN from the Letting.
Revision No. 115: Item No. 383 has been WITHDRAWN from the Letting.

Revision No. 116: Item No. 385 has been WITHDRAWN from the Letting.



STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. Itis
available on the IDOT Web Site at http://www.dot.il.gov and through the IDOT Subscription Service.

Three versions of the Transportation Bulletin are currently published.

Transportation Procurement Bulletin

Invitation for Bids

Professional Transportation Bulletin

Questions concerning file downloads and/or subscription service information should be directed
to Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.
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Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin — Weekly Procurement, this bulletin is now
located at http://www.dot.il.gov/desenv/transprocbulletin.html. It features procurement
information for the construction and consulting industry, and the general public. Postings
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the
Department of Transportation. The site also features important procurement information and
links to contract award notices for construction and engineering, sole source procurements,
emergency purchases, change orders which exceed $30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman or E-mail Timothy.Garman@illinois.gov
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764

217-524-1642
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Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Ryan Sheley Rm 326 (217) 782-7806 Ryan.Sheley@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springfield, IL 62764
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-maiil Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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“LETTING YOU KNOW?”

The lllinois Department of Transportation is interested in maintaining close communications
with industry. This newsletter highlights subjects which we believe will be of interest to you.

No. 118

March 2010

DIESEL RETROFIT
REQUIREMENTS

In response to the Governor's Executive Order 2 (2009), the department is
requiring certain off-road diesel equipment be retrofitted with pollution
control devices beginning with the June 11, 2010 letting.

The new specification will require USEPA or CARB Level 2 verified
retrofits or verification by a manufacturer’s certification that the retrofit
will provide a 50% reduction in particulate matter.

The retrofit requirement will be phased-in according to the following
schedule:

In the first year the requirements will apply only to prime
contractors and for equipment rated at 600 hp and greater.

Beginning the second year, the requirements will apply to prime
contractors and subcontractors and for equipment 100 hp and
greater.

Beginning the third year, the requirements will apply to prime
contractors and subcontractors and for equipment 50 hp and
greater.

The provision is only applicable in areas designated as nonattainment
under Section 107 of the Clean Air Act and not applicable to Local Agency
projects. Exemptions have been made for large cranes and other
equipment where no retrofit device is available. Retrofits will not be
required for equipment with Tier 2 diesel engines.

These contract provisions are the result of a year-long effort directed

by the IDOT/Industry Policy Committee. Questions or comments may be
addressed to Mike Renner, Mike.Renner@illinois.gov, (217) 782-6667 or
to Tara Elston, Tara.Elston@illinois.gov, (217) 785-0426.
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PROFILE EQUIPMENT The 2010 Profile Equipment Verification (PEV) program will be conducted

VERIFICATION (PEV) by Applied Pavement Technology, Inc. this spring on behalf of the Bureau

PROGRAM of Materials and Physical Research. The PEV program was established
to address changes to the Special Provision for Surface Testing of
Pavements that were made effective as of the August 5, 2005 letting.
These changes require any contractor on a project using this Special
Provision (0.00-inch Blanking Band) to verify their profile equipment
through the PEV program. This also applies to equipment used by a
subcontractor on the project.

The 2010 PEV program is tentatively scheduled for the weeks of April 19
and April 26, 2010 at the Rantoul Airport. Participants in last year's
program will need to have their profile equipment re-verified (this is an
annual program). If you or a subcontractor have profile equipment to be
verified, please contact either of the following individuals for scheduling:

NOTE: No walk-ins will be allowed.

James Krstulovich

Applied Pavement Technology, Inc.
(217) 398-3977
jkrstulovich@appliedpavement.com

Angela Wolters

Applied Pavement Technology, Inc.
(217) 398-3977
awolters@appliedpavement.com

If you have any questions regarding the PEV Program, please contact the
following individual at the Bureau of Materials and Physical Research:

LaDonna Rowden

lllinois Department of Transportation
Bureau of Materials and Physical Research
(217) 782-8582
LaDonna.Rowden@illinois.gov

STAY INFORMED! Keep in touch with your representative on the IDOT/Industry Policy
Committee and IDOT/Industry Joint Co-op Committee.
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Bureau of Design and Environment
Contractor Publications
Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription
service, please follow the instructions to subscribe. The information will be automatically
emailed to the subscriber on the publish date. The following publications and reports are
currently available for subscription:

IDOT Contractor’'s Packet

Subscription listhame: IDOTContractorsPacket

The IDOT Contractor’s Packet automatically subscribes the requestor to all of the
following publications and reports. Those not wishing to receive all of the following lists
can subscribe to the desired lists individually.

IDOT Addendum Checklist

The IDOT Addendum Checklist identifies all letting items that have been revised by
addendum. The contractors should use this checklist to ensure they have incorporated into
their plans and proposals all addenda that have been issued for each particular letting item.
The checklist also identifies withdrawn and deleted items. The checklist is published
regularly whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids

The Aeronautics Unit Price Tabulation of Bids is a listing of all unit price bids on awarded
jobs for the letting, sorted by letting item. The listing identifies the actual bidders, the as-
read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing
is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin
to be published four to eight weeks after the letting, excluding the federal discretionary
seeking projects placed on the March and August lettings. These may take several months
before funds are secured and the projects awarded.

IDOT As Read Tabulation of Bids

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid
opening. The bid amounts are not checked at the time this listing is produced. This listing
also includes a page which identifies all letting items for which the as read low bid was, prior
to a post letting review, within a reasonable approximation of the Engineer’s estimate. The
listing is usually published by 4:30 p.m. of the day of the letting.

IDOT Price Indices
The IDOT Price Indices are monthly listings of the average price of Bituminous, Steel and
Fuel; used in determining cost adjustments on contracts containing the special provision.

IDOT CBid Files

The CBID files contain the pay items and quantities for a contract, as well as macros to
prepare and print a bid. These files are in Microsoft Excel format (xIs). CBID files are put on
the Website as they become available. It is your responsibility to determine which, if any,
addenda pertains to any project you may be bidding. Failure to incorporate all relevant
addenda may cause your bid to be declared unacceptable. Note that the CBID filename
is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin —
Notice of Letting for the correct contract number.
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IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting

The IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting is the official
publication and invitation for construction bids by the Illinois Department of Transportation’s
Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural
Resources. The bulletin also contains information pertaining to pre-bid meetings, the DBE
program and other current information. The bulletin will be published on the advertised
publish date for each regularly scheduled letting. Special lettings will have applicable
bulletins published at least 14 days prior to the letting on an as needed basis.

IDOT Corrected Tabulation of Bids

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by letting
item. All bids have been recalculated and checked before this listing is produced. The
listing identifies the eligible bidders, the actual bidders, the as-read bid amounts, the
corrected bid amounts (if applicable) and the low bidders for the letting. The listing is
usually published within 14 days after the letting.

IDOT Federal Wage Rates Listing

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be used by
contractors for preparing bids whenever the construction activities are federally participating.
The federal wage rates will be published 10 days prior to the letting date.

IDOT For Bid List of Bidders

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been
authorized to bid on each letting item for each letting. A separate list is compiled for each
letting and the list is sorted by letting item. The list will be published several times with the
last time being one day prior to the letting.

IDOT Letting Plans and Proposals

IDOT Letting plans and proposals are available for download on the IDOT Web Site. Go to
the Letting and Bidding Information Page and select the current Letting date.

Plans and proposals are posted as they become available.

IDOT Local Roads Contractors Bulletin

The Contractors Bulletin is a weekly publication advertising locally let and "material only,
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements
with a description of the job, the date and time of letting, description of the material needed
for bidding and any other information, and (3) awarded projects identifying the successful
bidder and the dollar amount.

IDOT News Flash from BDE

The IDOT News Flash is important information released by the IDOT Bureau of Design and
Environment which all contractors should read. This is information that becomes available
after publication of the Notice of Letting Bulletin.

IDOT Not For Bid List of Bidders

The IDOT Not For Bid List of Bidders is a compilation of all parties who have requested
plans and/or proposals. A separate list is compiled for each letting and the list is sorted by
letting item. The list will be published several times.
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IDOT Pay ltem Report

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the listing
identifies the quantity, letting item number, contract number, county, IDOT district office and
the unit of measure.

IDOT Pay Item Report with Awarded Prices

The Pay Item Report with Awarded Prices is a listing of all pay items on a letting. For each
pay item, the listing identifies the quantity, letting item number, contract number, county,
IDOT district office and the unit of measure. This report has an added column which is the
awarded unit price of each item. The Pay Item Report with Awarded Prices will be published
after the last item on the letting is awarded.

IDOT Unit Price Tabulation of Bids

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded jobs for
the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the
Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit
Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is
only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid
amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not
published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be
published within three weeks after the letting and may continue for up to 60 days. Jobs
through the Division of Aeronautics and the Department of Natural Resources are not
included.

IDOT Transportation Procurement Bulletin

The Transportation Procurement Bulletin Web Page features procurement information for
the construction and consulting industry, and the general public. Postings include Invitations
to Bid and Request for Proposals from a variety of Bureaus within the Department of
Transportation. The site also features important procurement information and links to
contract award notices including sole source procurements, emergency purchases, change
orders which exceed $30,000, and renewal notices. Subscribers will receive notification
when new procurement opportunities are posted to the Web page.
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INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1.
2.

ok ow

No

Address the e-mail message to: listserv@lists.dot.il.gov

Type the letters ‘sub’, a space and then the subscription listname in the body of the
message. Please Note: There are no spaces in the listhame.

For example:  sub IDOTContractorsPacket (Do Not Include Any Other Text)
Send the message.

A confirmation e-mail will be sent to you.

Click on the reply button and type OK in the body of the message and send the message
back to IDOT.

Once the Department receives the OK, you will be added to the subscription list.

You will then receive a confirmation e-mail stating that you have been added to the list
and automatically receive the publications and reports for which you have subscribed
when they are published.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov

To subscribe to each item individually:

Follow the above subscription instructions. Substitute the appropriate listhame for each item
to which you want to subscribe. Please Note: There are no spaces in the listname and
you must follow these steps for each list that you to want to receive.

e |IDOT Contractor's Packet (Automatic Subscription to all of the following lists)
Subscription listhame: IDOTContractorsPacket

e |IDOT Addendum Checklist
Subscription listname: IDOTAddendumChecklist

e |DOT Aeronautics Unit Price Tabulation of Bids
Subscription listname: IDOTAeroUnitPriceTabulationofBid

e |DOT As Read Tabulation of Bids
Subscription listname: IDOTAsReadTabulationOfBids

IDOT Price Indices

e Subscription listhame: IDOTBituminousPricelndex

[ ]
e |DOT CBid Files
Subscription listname: IDOTCBIid

e |IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting
Subscription listhame: IDOTBulletinNoticeOfL etting

e |DOT Corrected Tabulation of Bids
Subscription listname: IDOTCorrectedTabulationOfBids
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o IDOT Federal Wage Rates Listing
Subscription listhname: IDOTFederalWageRatesListing

e |DOT For Bid List of Bidders
Subscription listhame: IDOTForBidListOfBidders

o IDOT Letting Plans and Proposals (Specifications)
Subscription listname: IDOTLettingProposals

e |DOT Local Roads Contractor Bulletin
Subscription listname: IDOTLocalRoadsContractorBulletin

e |DOT News Flash from BDE
Subscription listname: IDOTNewsFlashFromBDE

e |DOT Not For Bid List of Bidders
Subscription listhame: IDOTNotForBidListOfBidders

e |DOT Pay Item Report
Subscription listhname: IDOTPayltemReport

e |DOT Pay Item Report with Awarded Prices
Subscription listname: IDOTPayltemAwarded

e |DOT Unit Price Tabulation of Bids
Subscription listhame: IDOTUnitPriceTabulationOfBids

o IDOT Transportation Procurement Bulletin
Subscription listname: IDOTBulletinWeeklyProcurement

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and
with the information as noted below:

=

Address the e-mail message to: listserv@lists.dot.il.gov

2. Type the letters ‘signoff’, a space and then the subscription listname in the body of the
message. Please Note: There are no spaces in the listhame.
For example: signoff IDOTContractorsPacket (Do Not Include Any OtherText)

3. Send the message.

4. A confirmation e-mail will be sent to you removing you from the subscription list.

Note: You must follow these steps for each list that you no longer want to receive.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov.
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Electronic Subscription Service

Bureau of Design and Environment Manual
and Procedure Memorandum Updates

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the
free subscription service, please follow the instructions for subscribing. The information for both
the items will be automatically e-mailed to the subscriber upon release for publication.

Bureau of Design and Environment Manual

The Bureau of Design and Environment Manual (BDE Manual) has been prepared to provide
uniform policies and procedures for the Department and consultant personnel preparing Phase |
studies and reports and contract plans for Department. The BDE Manual presents most of the
information normally required for location, design and environmental evaluation of highway
construction projects on the state highway system. The BDE Manual is available on CD-ROM
and IDOT’s Doing Business/Manuals-Memorandums/Bureau of Design and Environment
Manual & Memorandums page at: http://www.dot.il.gov/desenv/bdemanual.html

BDE Procedure Memorandums

The BDE Procedure Memorandums are used as a means to implement changes in procedures,
policies, directives, and/or criteria in the interim between issuance of updates to the BDE
Manual. The designer should refer to these when using the BDE Manual until such time as they
are superseded or incorporated into an updated edition of the BDE Manual. BDE Procedure
Memorandums are available on IDOT’s Doing Business/Manuals-Memorandums/Bureau of
Design and Environment Manual & Memorandums page at:
http://www.dot.il.gov/desenv/bdemems.html

INSTRUCTIONS FOR SUBSCRIBING

Please Note:
By subscribing to the IDOTBDEManualUpdates list, you will receive both the Bureau of Design
and Environment Manual and Procedure Memorandum Updates

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and
with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov

2. Type the letters ‘sub’, a space and then the subscription listhame in the body of the
message. Please Note: There are no spaces in the listname.
Example:  sub IDOTBDEManualUpdates

(Do Not Include Any Other Text)

Send the message.

A confirmation e-mail will be sent to you.

Click on the reply button and type OK in the body of the message and send the
message back to IDOT.

Once the Department receives the OK, you will be added to the subscription list.

You will then receive a confirmation e-mail stating that you have been added to the list
and automatically receive the publications and reports for which you have subscribed
when they are published.

akrw

No
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INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and
with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters ‘signoff’, a space and then the subscription listhame in the body of the
message. Please Note: There are no spaces in the listname.
Example:  signoff IDOTBDEManualUpdates
(Do Not Include Any Other Text)

Send the message.
A confirmation e-mail will be sent to you removing you from the subscription list.

oW

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Highway Standards

To receive updates related to the Highway Standards through the free subscription service, please follow the
instructions for subscribing. Subscribers will be automatically emailed upon release of revisions to the
Highway Standards.

Highway Standards
These drawings show the details of various construction items and are considered part of the plans. The
Highway Standards applicable to a particular contract are referenced on the cover sheet of the plans.

The Highway Standards are only available electronically. To access them, please visit the Department’s
website at http://www.dot.il.gov/desenv/hwystds/stnds.html

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the
information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters ‘sub’, a space and then the subscription listhame in the body of the message.
Please Note: There are no spaces in the listhame.
Example:  sub IDOTHighwayStandards
(Do Not Include Any Other Text)

Send the message.

A confirmation e-mail will be sent to you.

Click on the reply button and type OK in the body of the message and send the message back to IDOT.
Once the Department receives the OK, you will be added to the subscription list.

You will then receive a confirmation e-mail stating that you have been added to the list and
automatically receive the publications and reports for which you have subscribed when they are
published.

Noohs~w

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the
information as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
2. Type the letters ‘signoff’, a space and then the subscription listname in the body of the message.
Please Note: There are no spaces in the listhame.
Example:  signoff IDOTHighwayStandards
(Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov
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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:

(202) 755-1855 or 800-424-9071
Hotline Address:
Office of Inspector General
P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT's
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Transportation

Bulletin

Pre-Qualification

"Cut Off"

IDOT LETTING SCHEDULE

2009 - 2012

Joint Venture "Cut

Of "

Bid Authorization

"Cut Off"

Letting Day

DBE Utilization Plan
(SBE 2025 and SBE 2026)

3/19/2010 4/2/2010 4/16/2010 4/20/2010 4/23/2010 Submit With Bid
5/7/2010 5/21/2010 6/4/2010 6/8/2010 6/11/2010 Submit With Bid

6/25/2010 7/9/2010 7/23/2010 7/27/2010 7/30/2010 Submit With Bid
8/13/2010 8/27/2010 9/10/2010 9/14/2010 9/17/2010 Submit With Bid
10/1/2010 10/15/2010 10/29/2010 11/3/2010 11/5/2010 Submit With Bid
12/10/2010 1/3/2011 1/14/2011 1/18/2011 1/21/2011 Submit With Bid
2/4/2011 2/18/2011 3/4/2011 3/8/2011 3/11/2011 Submit With Bid

3/25/2011 4/8/2011 4/22/2011 4/26/2011 4/29/2011 Submit With Bid
5/13/2011 5/27/2011 6/10/2011 6/14/2011 6/17/2011 Submit With Bid
7/1/2011 7/15/2011 7/29/2011 8/2/2011 8/5/2011 Submit With Bid

8/19/2011 9/2/2011 9/16/2011 9/20/2011 9/23/2011 Submit With Bid
10/14/2011 10/28/2011 11/14/2011 11/15/2011 11/18/2011 Submit With Bid
12/9/2011 12/30/2011 1/13/2012 1/17/2012 1/20/2012 Submit With Bid
2/3/2012 2/17/2012 3/2/2012 3/6/2012 3/9/2012 Submit With Bid

3/23/2012 4/6/2012 4/20/2012 4/24/2012 4/27/2012 Submit With Bid
5/11/2012 5/25/2012 6/8/2012 6/12/2012 6/15/2012 Submit With Bid
6/29/2012 7/13/2012 7/27/2012 7/31/2012 8/3/2012 Submit With Bid
8/17/2012 8/31/2012 9/14/2012 9/18/2012 9/21/2012 Submit With Bid
10/5/2012 10/19/2012 11/2/2012 11/6/2012 11/9/2012 Submit With Bid
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Special notice to bidders

Please discontinue faxing your Affidavit of Availability with your Request for
Authorization to Bid/or Not For Bid Status request. We are required to use only
the Original Affidavit of Availability to determine a contractor’s authorization to

bid. This document has a notarized signature and we must have the original

signature prior to processing your request. The faxed in copies are not being
looked at and are just generating excess paper that we have to destroy. Thank
you for your cooperation in this matter.

Any questions please contact Ryan Sheley at (217) 782-7806 or
ryan.sheley@illinois.gov.
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SPECIAL NOTICE

TO ALL CONTRACTORS SUBMITTING BIDS

Please remember to staple your bids together so that it will be less likely that anything will get
misplaced or lost.

Please turn in your proposal printed one sided. Double sided copies cause a problem with the
print shop and processing.

Thank you for your cooperation

If you have any questions about these issues please call Ryan Sheley at (217) 782-7806 or send
an e-mail to ryan.sheley@illinois.gov
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- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision. Forms for the
submittal of the Plan are available on the IDOT Web Site, in each district’'s Bureau of Construction office or by calling IDOT’s Bureau of Small
Business Enterprises at (217) 782-5490.

DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE
PARTICIPATION (BDE)”; all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.
Failure to submit both forms with the bid shall cause the bid to be rejected as not responsive.

SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES

lllinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to
implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra
and Pace, has established the lllinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of
the letting date/bid opening may be utilized in meeting a DBE contract goal.

Supportive Services Consultants

The Bureau of Small Business Enterprises administers the federal DBE program and ensures that external Equal Employment Opportunity,
On-the-Job Training and Labor contract requirements are met. The goal of IDOT’s Supportive Services program is to provide assistance that
fosters opportunities for IDOT’s DBE firms and minority and female individuals to participate in IDOT'’s transportation-related contracts.

The following consultants have contracts to provide supportive services assistance. These services are provided at no charge to IDOT’s
DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who have an IDOT contract(s), and to prime
contractors doing business with IDOT.

If you have any questions or concerns regarding the supportive services assistance that IDOT offers, please contact the Bureau of Small
Business Enterprises at (217) 785-5947.

Management Assistance - Assistance with cash flow, bonding and financing, payments, obtaining work and equipment / other resources,
preparation of business plans, computer technology, certification / prequalification application assistance, assessment of management,
accounting and computer systems, assistance with loan package preparation, development of web site / marketing materials / safety plans,
and IDOT DBE workshops.

Districts 1 - 3 (contract period 10/08/08 — 10/07/10)

Mr. Theo Joyner, Project Director
Ralph G. Moore & Associates

211 West Wacker Drive, Suite 1050
Chicago, IL 60606

Phone: 312/419-7260

Fax: 312/419-1918

Email: theojoyner@rgma.com

Districts 4, 5, 6, 7,8, 9 (contract period 10/9/09 — 10/8/10)

Mr. Mark Vaughn, Project Director

Hutson & Associates, Inc.

3555 College Avenue

Alton, IL 62002

Phone: 618/433-9229

Fax: 618/433-9239

Email: mvaughn@hutsonassociates.com

Hutson & Associates, Inc. staff bios

Technical Assistance — Training and assistance in estimating, bidding, negotiations, technical tasks, reading specifications and plans,
developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related documents /
reports, assistance with IDOT project site inspections / meetings and contract troubleshooting, and IDOT DBE workshops
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Districts 1, 2, 3 (contract period 10/9/09 — 10/8/10)

Mr. Peter Stresino, Project Director
Pavia-Marting & Co.

910 W. Lake Street

Roselle, IL 60172

Phone: 630/529-8000

Fax: 630/894-4910

E-mail: peter.stresino@pavia-marting.com
Pavia-Marting & Co. staff and subcontractor bios

Districts 6, 8 (contract period 10/9/09-10/8/10)

Mr. Jim Sullivan, Project Director

ESI Consultants, Ltd.

753 Windsor Road

Charleston, IL 61920

Phone: 217/348-1900

Fax: 217/348-1903

E-mail: jsullivan@esiconsultantsltd.com

ESI Consultants, Ltd. staff and subcontractor bios

Districts 4, 5, 7, 9 (contract period 10/9/09-10/8/10)

Mr. Richard Nowack, Project Director

Quigg Engineering Inc.

495 North Westgate Avenue

Jacksonwville, lllinois 62650

Phone: 217/245-5375

Fax: 217/245-5398

E-mail: rnowack@quiggengineering.com

Quigg Engineering Inc. staff and subcontractors bios

Minority-Owned Financial Institutions

Itis IDOT'’s policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on
federally funded contracts to make use of these institutions.

As of October 14, 2009, the list of Minority Depository Institutions in Illinois are as follows:

1. All American Bank Des Plaines
2. American Metro Bank Chicago
3. Citizens Bank & Trust Company of Chicago Chicago
4. Convenant Bank Chicago
5. The Foster Bank Chicago
6. Highland Community Bank Chicago
7. lllinois Service Federal Savings and Loan Association. -------------- Chicago
8. International Bank of Chicago Chicago
9. National Republic Bank of Chicago Chicago
10.  Pacific Global Bank Chicago
11. Seaway National Bank of Chicago Chicago
2

Notice of Letting Bulletin April 23, 2010 Letting published March 19, 2010


http://www.dot.il.gov/sbe/Pavia-Marting%20bios,%2010.13.09.pdf
http://www.dot.il.gov/sbe/ESI%20bios.pdf
http://www.dot.il.gov/sbe/Quigg%20bios.pdf

Special Notice Regarding
IDOT Proposals, Authorization To Bid, and
Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All Proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for Prime Contractors
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond
and Authorization To Bid are not required on items designated as Small Business Set-Aside.

ABOUT AUTHORIZATION TO BID
(Not required for Small Business Set-Asides)

WHO CAN BID? Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT. To request authorization, a potential bidder must complete and
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124INT).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE
124INT he/she must indicate at that time which items are being requested for bidding purposes. Only
those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder
will be issued a Authorization To Bid or Not For Bid Report that indicates which items have been
approved for Bidding. If Authorization to Bid cannot be approved, the Authorization To Bid or Not
For Bid Report will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/782-3413.

NOTICE

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124INT AND
THE ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF
CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED.
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SPECIAL NOTICE

ATTENTION IDOT FORM USERS!

On Wednesday April 15, 2009 the lllinois Department of Transportation began posting all
business forms developed using Microsoft Word and/or Microsoft Excel in the 2007

format.

To open Microsoft Office Word 2007 .docx or .docm files with Microsoft Office Word
2003, Word 2002, or Word 2000, you need to install the Microsoft Office Compatibility
Pack for 2007 Office Word, Excel and PowerPoint File Formats and any necessary
Office updates. By using the Compatibility Pack for the 2007 Office system, you can
open, edit some items, and save Office Word 2007 documents in previous versions of
Word.

If you have questions regarding this conversion, please e-mail

Dorothy.Negangard@illinois.gov
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SPECIAL NOTICE:

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS

All Prime contractors please take note that DBE utilization
plans, both forms SBE 2025 and SBE 2026, are now being
required to be submitted with the bid on all construction
contracts that contain a specified goal in the special provision
for Disadvantaged Business Enterprise Participation.
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SPECIAL NOTICE

SUBSTANCE ABUSE PREVENTION PROGRAM
CERTIFICATION

PA 95-0635 SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)
Effective January 1, 2008

This Public Act requires that all contractors and subcontractors have a SAPP, meeting
certain requirements, in place before starting work.

The contractor should submit their correctly completed SAPP Certification (Form BC 261 )
to the District at the preconstruction conference.

The requirements of this Public Act are a material part of the contract, and the contractor
shall require this provision to be included in all approved subcontracts. The contractor shall
submit the correctly completed SAPP Certification (Form BC 261) for each subcontractor
with the Request for Approval of Subcontractor (Form BC 260-A).
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SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the
Department, only bids from qualified small businesses will be considered for award. No
construction business is a small business if its annual sales and receipts exceed
$10,000,000.

To encourage maximum competition, these small business set-asides are open bidding
items. In accordance with the rules of the Department, prequalification is waived for
these items. All bidders, including those correctly prequalified by the Department, are
required to submit with the bids a Qualification and Equipment Inventory Certification
Form. The form is included with the proposal and bidding documents.

Please see the list of items elsewhere in the Bulletin. There will be Small Business Set-
asides on future Lettings as well.

Authorization to bid is not required; however, firms wishing to be listed on the For Bid list
should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status
(form BDE 124INT).

If you have any questions please contact Ryan Sheley at 217-782-7806.
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SMALL PROJECTS LISTING

April 24, 2010

Small Business Set-Aside

The following items on this letting are designated as small business set-
asides. In accordance with Section 45-45 of the lllinois Procurement Code
and the rules of the Department, only bids from qualified small businesses
will be considered for award. No construction business is a small business
if its annual sales and receipts exceed $10,000,000.

To encourage maximum competition, these small business set-asides are
open bidding items. All bidders are required to submit with the bids a
Qualification and Equipment Inventory Certification Form. The form is
included with the proposal and bidding documents.

8 29 122 137 221 244 317

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items on this letting are small business projects designated to
encourage the participation of prequalified small businesses and or
prequalified Disadvantaged Business Enterprises. These items have up
to 3,000 tons of bituminous products; however, the ownership of a
bituminous plant is not required in accordance with 44 lllinois
Administrative Code 650.70. These designated projects are open for
bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA)
Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating. All
other prequalification requirements are unchanged.

32 39 44 47 53 150 162
172 176 229 240 241 270 366

s:\gen\wpdocs\prequalification\logue\letting-bulletin info\small projects listing.docx
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Subcontractor Registration

Subcontractors interested in participating on contracts are required
to register with the Department. Prequalified contractors,
consultants, material suppliers and trucking companies are NOT
required to register. Subcontractors can register electronically at the
Department’s web site, http://www.dot.il.gov/. At the home page click
on “Doing Business”. The subcontractor registration form is listed
under Contractor Services. The registration form requires minimal
information and can be completed in minutes. Confirmation, along
with a registration number, will be received by e-mail in 1-2 days.
Registration is valid for one year and will then require renewal.
Questions may be addressed to the Prequalification Section, Bureau
of Construction.

Phone: (217) 782-3413
E-mail: Michael.Copp@illinois.qov
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume 13 Springfield, lllinois, January 29, 2010 No. 12

This invitation is the official advertisement and solicitation for bids issued by the lllinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the lllinois Department of Natural Resources.
The Invitation for Bids is published in the Transportation Bulletin and is available on the
Department’s Internet website at http://www.dot.il.gov and through electronic subscription.
Questions concerning this invitation should be directed to:

Mr. Ryan Sheley
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Ryan.Sheley@illinois.gov

NOTICE OF LETTING — April 23, 2010

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation. Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time April 23, 2010, at which time
the bids will be publicly opened and read. The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code 650 and 44 lllinois Administrative
Code 660, and by the provisions of this invitation. Copies of the rules are available by
contacting the above address of the Chief Contract Official.

3. INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting
any bid. Failure to follow these instructions and the rules may result in the rejection of your
bid. The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.
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(@)

CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by Item numbers.
Bids shall be submitted by Item number. A contract number appears after the Item
number. The contract number will also be shown on the contract documents for the
contract that the Item number represents. The summary description provided for the
proposed work, quantities and time for completion for each Item are for information
only and are subject to the terms published in the contract documents for bidding.

(b) CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include
a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents. These documents may be separate or combined into
one document. Contract documents for bidding applicable to each Item number
advertised in this invitation may be examined at the above address of the Chief
Contract Official. In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

REGION | DISTRICT ENGINEER ADDRESS Phone

1 1 D. M. O'Keefe | 201 West Center Court, Schaumburg, IL 60196-1096 (847) 705-4000

2 2 G.F.Ryan | 819 Depot Avenue, Dixon, IL 61021-3546 (815) 284-2271

2 3 G. F. Ryan 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 (815) 434-6131

3 4 J. E. Crowe 401 Main Street, Peoria, IL 61602-1111 (309) 671-3333

3 5 J.E.Crowe | 13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610 (217) 465-4181

4 6 R. L. Driskell 126 East Ash Street, Springdfield, IL 62704-4792 (217) 782-7301

4 7 R. L. Driskell 400 West Wabash, Effingham, IL 62401-2699 (217) 342-3951

5 8 M. C. Lamie 1102 Eastport Plaza Dr., Collinsville, IL 62234-6198 (618) 346-3100

5 9 M. C. Lamie State Transportation Bldg., PO Box 100, Carbondale, IL 62901-0100 (618) 549-2171
Contract documents for bidding will not be loaned to prospective bidders. Electronic
plans and proposals may be downloaded from the Department's web site
http://www.dot.il.gov/desenv/delett.html.

(c) PREQUALIFICATION. Any contractor desiring to bid shall be prequalified in

accordance with the rules of the Department, adopted at 44 lllinois Administrative
Code 650, prior to being granted Authorization to Bid. Prequalification may be waived
for particular contract items. In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding. Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
April 2, 2010. A Contractor will not be prequalified for this letting unless the statement
is received before the time and day established.
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(d) AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization
to Bid prior to 4:30 p.m. prevailing time April 20, 2010. No Authorization to Bid will be
issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local
time April 20, 2010, at the Department of Transportation, Bureau of Construction,
Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. A form to
request authorization to bid is included in the Transportation Bulletin, and is entitled
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124 INT).

(e) AFFIDAVIT OF AVAILABILITY. In addition to the Authorization to Bid, prospective
bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time April
20, 2010. The Affidavit must include all uncompleted contracts awarded to them and
all low bids pending award for all public and private work using the prescribed format.
The sworn statement relative to contracts and pending awards must be in complete
detail, be properly signed and notarized. Facsimiles of the sworn statement will be
accepted for analysis, but Authorization to Bid will be issued only upon receipt of a
signed and properly completed original Affidavit of Availability. Any omission or
misstatement of fact in the sworn statement will be considered as sufficient grounds
for the disqualification of the bidder and the rejection of bids. Prospective bidders
shall notify the Department within two working days of any low bids pending award or
contracts awarded which might occur between the date of submission of the sworn
statement and the date of letting. For your convenience, a form to report this
information is included in the Transportation Bulletin, and is entitled “Affidavit of
Availability” (BC 57). The form can also be downloaded from the department’'s Web
Site at www.dot.il.gov/const/conforms.html.

() JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must
submit the properly completed documentation no later than 4:30 p.m. prevailing local
time April 16, 2010. The required forms for the joint venture are:

¢ “Affidavit of Availability” (BC 57) from each of the joint venture entities,

o “Certificate of Joint Venture” (BC 2267),

¢ “Request for Authorization to Bid/or Not for Bid Status” (BDE 124INT).
The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid
Status forms must be in the name of the Joint Venture. The original, signed and
notarized Certificate of Joint Venture and Affidavits of Availability must be received
before consideration will be given for the Joint Venture request.

(90 EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction. The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed. The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work. Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract. The Department makes no representation or warranty, express or implied,
as to the information conveyed or as to any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work. If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions. The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract. Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contract Official. The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids. Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions
given before the submission of bids unless at a prebid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids. That
information should be carefully read and the instructions followed by the bidder.

4. |IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”. Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Gary Hannig,
Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS

April 23, 2010 Bid Opening

PREQUALIFICATION
Any contractor who desires to become prequalified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification
requirement applies to first time contractors, contractors renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings
The prequalification cut-off date is 4:30 p.m. prevailing time April 2, 2010 .
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven
(7) days prior to the letting date. The required joint venture forms are the “Request for
Authorization to Bid/or Not for Bid Status” (BDE 124INT), the ORIGINAL “Affidavit of Availability”
(BC 57) and the ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time  April 16, 2010

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124INT) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time April 20, 2010

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at
2300 South Dirksen Parkway, Springfield, lllinois.
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects with DBE patrticipation require all bidders to submit a DBE Utilization Plan with their bid.

ADDITIONAL AWARD CRITERIA

Projects requiring Additional Award Criteria require the AS-READ-LOW-BIDDER to submit the
required criteria to the Contracts Office within seven (7) working days after the letting.

The cut-off date for the submittal of the required criteria is May 4, 2010
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PAVEMENT

28.
386.
166.
269.
323.

24.
118.
314.
281.
338.
251.
154.
189.
303.

11.

74.
339.

87.
309.
245.
104.
352.

57.
329.
282.
106.

54.
142.
328.

53.

56.
177.
331.
236.
238.

99.
239.
108.
114.
115.
343.

52.
111.
225.
224.
265.
167.
266.
345.
128.
134.

77.
333.
129.
123.

4.
120.

67.
164.
267.
214.

33.
117.
246.
124.
319.
112.

86.
287.
284.

44.

21.
243.
109.

Adams
Adams
Alexander
Bond
Boone
Carroll
Carroll
Carroll
Carroll
Cass-Sangamon
Cass
Champaign
Champaign

April 23, 2010 Letting
Revised Index Listing

103RS-11
12(RS-7) & 13(RS-6)
101RS-7, (133, 134)RS-2
05-00016-02-WR

A-2)M & TS
(106,107)RS-1 & 101RS-1
(15,16)RS-4

PARK ROADS-1

PARK ROADS-2

105(RS-6); 106(RS-4)
8CS(RS-3;146(RS-3)
(10-6)HBR-5

(113R)RS-1

Champaign-Vermilion-Edgar D5 CRACK & JOINT SEAL 2010-2

Champaign
Christian
Cook
Cook
Cook
Cook-Will
Cook
Cook
Cook
Cook

Cook
Cook
Cook
Cook

Cook
Cook
Cook

Cook

Cook
Cook
Cook

Cook

Cook
Cook
Cook
Cook
DuPage
DuPage
DuPage
DuPage
DuPage
Edgar
Franklin-Williamson
Franklin
Fulton
Fulton
Hancock
Hardin
Henderson-Warren
Henderson
Henry
Henry-Knox
Henry
Iroquois
Jackson
Jackson
Jasper
Jersey
JoDaviess
JoDaviess
JoDaviess
Kane-McHenry
Kane

Kane
Kankakee
Lake

Lake

Lake

Lake

Lake

106PT
96-00046-00-PV

(136, 464EXT&0506)RS-6
(464Y & 465Y)RS-3
(531-3.1,0305-302 K)RS-5
2010-015 RS

0106 RS-2
02-00075-00-PV
03-00193-00-FP
05-00161-00-CH
06-00139-00-CH

0608 RS-5

07-00246-00-BT
08-00061-00-RS
08-00079-03-FP
09-00032-00-RS
09-00047-00-RS
09-00246-00-RS
09-00248-00-RS

2009-118 RS

2009-120RS

2009-121 RS

2009-124 RS

2009-138RS

2010-013 RS

2010-014 RS
05-00068-00-FP
09-00153-00-RS

2010-010 RS

543 R-1-RS

543X-RS-2

60PT

D9 RUBBLIZATION 2010-1
107RS-5

(123,126)RS-3

115RS-57 (127,19)RS-3;21RS-2
107RS-5

09-00043-00-SC

(5,6)RS-3
109RS-5; (111, 112EXT)RS-4
(9,10,11)RS-3
123RS-4,124RS-5, (125, 126)RS-3
D2 PATCHING 2010-1
(38-3,4,5)1-2

(10-1)Rs-1

101 RS-6

09-00113-00-FP & 09-00114-00-FP
(57,58,59)-1

104RS-6

25RS-6

43M-5

2009-089 |

2010-011 RS

AR-1 EXT-RS-3
00-00054-00-FP
04-00136-06-CH

119 RS-13

136RS-6

144 X-RS-6

2010-008 RS

FAP 745
FAS 1597
FAP 14/312
FAU 9833
FAP 517

IL 104

IL 96

IL 3/IL 146

SOUTH FOURTH STREET
US 20 BR

FAP 308 & FAS 1084,2076 75IL 84&ARGO FAY RD

FAP 17
PARK ROADS
PARK ROADS
FAP 67

FAP 614
FAl 74

FAP 709
VARIOUS
FAS 533
FAU 7944
FAU 1376
FAP 330
FAP 342/FA1 290
VARIOUS
FAU 1321
FAP 305
FAU 2798
FAU 2743
FAP 351
FAP 362
EVANSTON LAKEFRONT

CHILDRENS LEARNING CENTER

FAU 1004
FAU 2802 & FAU 1532
83RD STREET
FAU 2779
FAP 347

FAU 2919
FAU 2744
FAl1 94

FAU 3593
FAU 1372
VARIOUS
VARIOUS

FAU 2995
FAU 1397
VARIOUS

FAP 344

FAP 344

FAS 684

FAl 57

FAP 873

FAP 687

FAP 622

FAP 514

FAS 2934
FAP 313

FAP 534/538
FAP 37

FAS 1190
FAP 585

FAl1 57

FAP 322

FAP 331

FAS 2707
FAS 747/FAU 8813
FAP 650

FAP 301

FAP 301

FAP 525/345
VARIOUS

FAU 3902
FAU 6512
FAU 1248
FAP 335

FAP 303

FAU 1238
VARI0OUS

US 52/IL 64
NORTH SLOPE ROAD
PINE KNOB ROAD
IL 125

IL 78

1-74

US 136

VARIOUS

MARKET STREET
CHESTNUT STREET
GRAND AVE

US 12/45

IL 53/1-290
VARIOUS

IL 19

PALATINE ROAD
CENTRAL AVENUE
GREENWOOD ROAD
RIVER OAKS DRIVE
BARRINGTON ROAD
CORRIDOR BICYCLE PATH

BLUFF AVENUE
SAYRE AVE. & 71ST ST.

EAST AVENUE
ROOSEVELT ROAD
COTTAGE GROVE AVE
GREEN BAY RD
1-94

LINCOLN AVE
ADDISON ST
VARIOUS

VARIOUS

RIFORD ROAD

ST. CHARLES ROAD
VARIOUS

IL 83

IL 83

CLINTON RD

IL 78

us 20

us 20

us 20
VARIOUS

IL 31/56
MAPLE STREET
EVERETT ROAD
IL 60/ IL 83
IL 173

IL 176
VARIOUS



PAVEMENT (continued)

45 Lake 2R-RS-2 FAP 352 IL 137
66. LaSalle (103)RS-3 FAP 619 IL 71
126. LaSalle (50-2,3,4,5,6)1-2 FAI 80 1-80
261. LaSalle (50-3)HBK FAI 80 1-80
179. LaSalle (P10,P6,1)RS-1 FAS 1279 IL 178
250. LaSalle-Grundy (50-5,6 & 32-1,2)RS-3 FAI 80 1-80
199. Lawrence (51-24-2,1-2)RS-1&(1-X-1)RS-3 FAP 783 IL 33
116. Lee-Ogle 11RS-2 FAP 567 IL 38
119. Lee 113RS-4 FAP 573 Us 30
270. Logan 09-00094-00-RS FAU 7716 & FAU 7718 COLLEGE ST. & STATE ST.
305. Macon (58-20) (48X-2)RS-1&128RS-3 FAP 714 IL 48/105
218. Madison 08-00006-00-BT MORRIS TRAIL
219. Madison 08-00098-00-PV FAU 8876 HILLSBORO AVENUE
371. Madison 09-00018-01-RS FAU 8896 GLEN CARBON ROAD
373. Madison 09-00099-00-RS FAU 8892 MADISON AVENUE
171. Madison 500RS-3 FAU 9079 CHAIN OF ROCKS RD
172. Madison 65-1 FAS 770 IL 157
280. Marion (106,107,108, 109)RS-3 FAS 2826 & FAU 8565 IL 37
258. Marion (25-2,26-2)RS SBI 2 N./S. OAK
220. Marion 09-00132-00-RS FAS 789 CH 27
257. Marion 15RS-5 FAS 2703 KINLOU RD
355. Marshall (3)RS-3,4Rs-1 FAP 649 IL 17
145. Marshall-Peoria (124,125)RS-6 FAP 646 IL 40
295. Mason H(RS-1), G(RS-5) FAP 658 IL 29
110. McHenry 2010-009 RS VARIOUS VARIOUS
152. McLean (102X)BR,BR-3 FAP 315 Us 136
264. McLean (125,126,127)RS-2 FAS 2484 IL 165
10. McLean (27,28)PT FAP 317 uUs 24
156. McLean (57-3-1,57-3,57-3-2)RS-1 FAl 55 1-55
153. McLean 1RS-3 FAU 6406 USs 150
12. McLean 57(2,3,4)PATCHING FAI 39 1-39
155. McLean 57(8,9,10)RS-1 FAI 55 1-55
13. McLean D5 INLAY 2010 FAI 74 1-74
147. Mercer (128,103)RS-5;125RS-3; 103XRS-4 FAP 639 & 310 IL 17 & US 67
32. Monroe DIST 8 SHOULDER 2010-1 VARIOUS VARIOUS
135. Morgan 147RS-6;148RS-3 FAP 614 IL 78
286. Moultrie (24,24-1,18-1)RS FAS 642 BRUCE-FINDLAY RD
366. Ogle 09-00105-00-RS FAU 5455 & FAU 5445 LINCOLN HWY. & 4TH AVE.
299. Peoria (95S,72-3-1,13)RS FAP 671 MAXWELL RD
3. Peoria 11RS-3 FAU 6659 FARMINGTON RD
187. Peoria 12RS-3; 13RS-4 FAP 317 Us 150
7. Peoria 15RS-67; (14,13, 11R)RS-4;ETC FAP 669 IL 116
165. Perry (6-7)RS-3 FAP 322 Us 51
162. Perry 1(RS-3);1-1(RS-1) FAP 869 IL 14
360. Putnam (1,2)RS-2 FAS 2370 IL 26
256. Randolph 90-1-RS OR 859 FT KASKASKIA RD
326. Rock Island (1R,1R-1,5)RS-2 FAU 5857 IL 84
313. Rock Island 7Q & (161-1-1)Q VARIOUS VARIOUS
136. Sangamon (16)RS-4, (17)RS-3 FAS 631 OLD US 36
297. Sangamon (84-10-2)RS-3, (84-10-3)RS-4 FAI 72 1-72
208. Sangamon 05-00173-00-BT SANGAMON VALLEY TRAIL
268. Sangamon 09-00076-03-RS FAS 627 & FAS 633 CH 37 & CH 31
70. Scott (1-NRHM, 2)RS-3 FAP 566 IL 106
279. Scott (121, 1NRHM)RS-3 FAP 566 IL 106
259. St Clair-Clinton DIST 8 RESURFACING 2010-3 FAS 1780 OLD US 50
255. St Clair 32RS-3,31RS-3,1RS-1 FAU 9331/9166 US 50
377. St Clair 82-1K FAU 9153 EXCHANGE AVE
170. St. Clair 04-00080-06-PV FAU 9173 O"FALLON-TROY ROAD
351. St. Clair 05-00035-00-FP & 05-00056-00-FP FAU 9168 OLD COLLINSVILLE ROAD
216. St. Clair 09-00016-00-RS FAU 9202 CHURCH ROAD
335. St. Clair 09-00022-00-PV FAU 9238 HILL AVENUE
311. Stephenson (177-2)Q & (20)Q FAP 301&FAP 5 US 208&US 20 BUS
294. Stephenson (18,19)RS-3 FAP 5 US BUS 20
148. Tazewell 126)L, 1 FAP 705 IL 122
188. Tazewel I-Woodford 101RS-3;102RS-4; 103RS-4; 104ETC FAP 673 IL 116
354. Tazewell 115RS-5,118RS-7 FAP 693 IL 9
193. Various D-7 CRACK SEALING 2010-1 VARIOUS VARIOUS
191. Various D-7 SEAL COAT 2010-1 VARIOUS VARIOUS
263. il (48-X1)RS&(48-X2,RX,RX-1)RS-1 FAP 332 IL 1/US 136
9. (81,15D)PT FAS 331 OAKWOOD RD
316. Vermilion 122 RS-4 FAP 840 IL 49
262. Vermilion 47RS-9 FAP 332 IL1/US 150
146. Warren (104,120)RS-2 FAP 546 IL 135
325. Whiteside (195-1-1)Q-1 FAI 88 1-88
324. Whiteside (20-1)RS-2 & (17R)RS-4 FAP 309 Us 30
367. Whiteside 09-00147-00-RS FAU 5571 & FAU 5581 AVENUE G. & 16TH AVENUE



PAVEMENT (continued)

283.
140.
229.
242.
290.
113.
322.
202.
79.
78.
125.
342.
58.
293.
59.
356.
6.
384.

will

will

will

will

will

will

will

Williamson
Winnebago
Winnebago
Winnebago
Winnebago-Boone
Winnebago
Winnebago
Winnebago
Woodford
Woodford-Marshall
Woodford

BRIDGES

30.
302.
195.
215.

92.
233.
321.
275.
292.
272.
273.
374.
227.
276.
212.
340.

18.
248.
206.
178.
213.
141.

25.
288.
180.
182.
249.
209.
364.

34.
217.
353.
160.
161.
369.
192.
376.
350.

75.
370.

76.
260.
375.

73.

72.
204.
346.

Adams-Morgan
Champaign
Clay
Coles
Cook
Cook

Cook
Cook
Cook

Cook

Cook
Cook
Cook
DuPage
Fayette
Fulton
Hardin
Henry
Iroquois
Iroquois
Jasper
Kane
Kankakee
Knox
Lasalle
LaSalle
Lee-Whiteside
Logan
Macon
Madison
Marion
Piatt
Randolph
Randolph
Schuyler
Shelby
Various
Vermilion
Washington
Wayne
White
will
Winnebago
Winnebago
Winnebago
Winnebago
Woodford

01-P4015-00-BT
06-00008-00-BT
1-S-RS-2

119RS-14

13-1

2010-012 RS
99(1&2) RS-12
113(N-1)
(105R-1)RS-4
(2,3)Rs-3
(X2-1)RS-2
(5.6,14,15,14-1)RS
4RS-2 & 2RS-4
77RS-3

78RS-3

(104)N,RS-5;106RS-2;107RS-6

(126,127)RS-3

31RS-2;(30,39)RS-3; (32,33)RS-4

D6 REHAB BDGE PAINTING 2010-1

(10-33)P
(9-VBR)B
07-09123-00-BR
1112_1BR-3
1292-1
2009-1171
2009-1231
431-1

462X-B-1
462X-B-1-1
50-1 VB-1-BR
539B-1
163HB-1-1
03-20126-00-BR
(128BR-1)1
1151-2
(4B-1)R-M
06-00098-01-BR
36BR
07-04124-00-BR
07-00358-00-BR
[(46-3)HB-6]1
07-00401-25-BR
(3)BR-1
50-8HBR

(102BR-1)M-2 & (141BR)M

09-00119-00-BR
66(B,HVB,HB-1)BR
60-6HB-P
06-14118-00-BR
(74-67HB)P
21BR,21-1-1
73BR-11
04-00070-00-BR

D 7 BRIDGE REPAIRS 2010-2
D2 BRIDGE WASHING 2010-1

01-03130-00-BR
07-00077-01-BR
08-15143-00-BR
06-08134-00-BR
04-00090-07-BR
(5B-1)M

08-00448-00-BR
09-00557-00-BR
09-00565-00-BR

D4 CULVERT REPAIR 2010-1

DUPAGE RIVER TRAIL

COMMUNITY BIKE TRAIL

FAP 846
FAU 379
FAP 353
VARIOUS
FAl 55

FAP 726/FAS 2905&FAP 726

FAU 5128
FAP 303
FA1 90

FAP 525
FAP 517
FAP 734
FAP 734
FAP 673
FAP 698
FAP 317

FAP 63/FAP 310
FAl 57
FAS 2703
TR 16A
FAP 358
FAU 1350
FAP 377
FAU 1631
FAU 1620
FAP 330
FAP 330
FAP 350
FAP 351
FAP 347
TR 292
FAP 622
FAP 782
FAU 5671
FAS 319
FAS 317
TR 39
FAS 132
FAl 57
FAU 6791
FAP 68
FA1 80
FAP 316 & FAS 200
FAS 566
FAl1 72
FAl1 270
TR 254
FAL 72
FAP 682
FAP 312
FAS 454
FAP 325
VARIOUS
TR 427
FAS 836
TR 622
TR 128
FAU 341
FAP 738
FAU 5148
FAU 5102
FAU 5068
FAP 673

US 52/7IL 53

IL 126

US 30 (LINCOLN HWY)
VARIOUS

1-55

IL 37 & IL 148
IL 251

IL 251

1-90

us 20

US BUS 20

IL 2

IL 2

IL 116

IL 89

us 24

US 24/1L 104
1-57
KIN-LOU ROAD

TORRENCE AVE

IL 72 (HIGGINS RD)
IL 58

JOE ORR RD
MARGARET STREET
US 12/20/45

US 12/20/45

IL 50

Us 6

IL 38

IL 97
1
6
CH 8
45

DAMISCH ROAD
FAl 57

SOUTH HENDERSON STREET

IL 23/US 52
1-80

IL 26 & IL 172
CH 10

1-72

1-270

1-72
IL 4
IL 3
CH 8
IL 16
VARIOUS

CH 8

BRANDON ROAD

IL 251
PERRYVILLE ROAD
CENTRAL AVENUE
MORSAY DRIVE

IL 116



ELECTRICAL

200.
138.
308.
133.
149.
252.

31.
372.
203.
363.

Coles

Kane
McLean-DeWitt
Peoria-Tazewell
Peoria
Sangamon

St Clair

St. Clair
White

wWill

MISCELLANEOUS

. Brown

. Brown

. Brown

. Christian
. Clay-Richland-Lawrence
. Cook

. Cook

. DeWitt-Vermilion
. Douglas

. DuPage Kane

Fayette
Franklin

. Kankakee
. Kendall

Lake
LaSalle

. Madison

- Mason

. McLean-Piatt

- Morgan

- Morgan

- Morgan

. Peoria-Tazewell
. Peoria

. Peoria

. Sangamon-Pike

. Sangamon

. Sangamon

. Schuyler-Cass-Morgan
. Scott

. St Clair
. St Clair
. Tazewell
. Various

. Various

. Various

. Various

. Various

- Various

. Various

. Various

. Various

- Various

. Various

. Various

. Various

. Various

. Various

- will

- Winnebago
- Winnebago-Rock Island

D7 SIGNAL MODERNIZATION 2010-1
05-00258-00-TL

4TS & 49 TS
(101,103)TS-1;(102,126)TS-3ETC
D4 FLASHING YELLOW ARROWS 2010
110TS-4 & 15TS-5
82-(1,2,3,4)L-1

09-00015-02-TL

D9 CM TRAFFIC SIGNAL FY10-1
07-00138-26-TL

D6 WETLAND MITIGATION 4
D6 WETLAND MITIGATION 5

D6 WETLAND MITIGATION 6

D6 BUILDING DEMOLITION 2010-1
D7 GUARDRAIL 2010-2
03-00097-01-PV
06-00054-00-LS

53PT & 34T
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APRIL 23, 2010 LETTING
ITEM DESCRIPTIONS

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 68502 Peoria County District 4

Section 11RS-3

FAU Route 6659 (FARMINGTON RD)

4.52 miles of resurfacing on Farmington Road north of Bellevue from the Kickapoo Creek Bridge to IL Route 116,
including joint replacement on SN 072-0118 carrying Farmington Road over FAl Route 474; includes 2,785 tons
polymerized leveling binder (machine method); 5,712 tons HMA surface course; 164 tons incidental HMA surfacing;
66,141 sq yds HMA surface removal; 289 sq yds paved shoulder removal; 1,808 sq yds Class D pavement patches;
2,679 tons aggregate shoulders; 1,188 tons HMA shoulders; 11 cu yds concrete removal; 11 cu yds concrete
superstructure; 1,560 epoxy coated reinforcement bars; 1,968 ft pavement marking tape; 74,137 ft epoxy pavement
marking line; 348 raised reflective pavement markers; 545 ft conduit in trench; 348 raised reflective pavement marker
removals; 1,357 ft electric cable in conduit; 4 LED signal heads; 4 inductive loop detectors; 414 ft detector loop; 5,712
tons material transfer device; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-94-110-05) (4-00017-0000) (See Special Provisions for DBE %)

Contract No. 68604 Henry-Knox Counties District 4
Section 123RS-4,124RS-5,(125,126)RS-3
FAS Route 1190 (US 150) Project M-1190(104)

This project will consist of 12.5 miles of patching, cold milling and resurfacing on U.S. Route 150 from IL Route 17 east in
Henry County to the Galesburg city limits in Knox County, also the wearing structure replacement on SN 048-0027 and
the application of a protective coat on SN 048-0026; includes 98 cu yds earth excavation; 389 sq yds HMA base course;
6,973 tons polymerized leveling binder (machine method); 14,616 tons HMA surface course; 209 tons incidental HMA
surfacing; 578 sq yds protective coat; 172,575 sq yds HMA surface removal; 273 sq yds bridge wearing surface removal;
1,791 sq yds Class D pavement patches; 2,540 tons aggregate shoulders; 187,635 ft epoxy pavement marking line; 838
raised reflective pavement markers; 14,616 tons material transfer device; 713 raised reflective pavement marker
removals; 666 units mowing; mobilization; traffic control and protection; Federally funded. (50 Working Days)

(Job No. C-94-094-06) (4-00067-0100) (See Special Provisions for DBE %)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 certified. Evidence of certification must be provided prior to receiving authorization to bid.” Contractors are
required to submit copies of current certificates for each Letting. These certificates must be submitted along with the
contractors’ original BC 57 Affidavit of Availability.

Contract No. 68926 Various Counties District 4

Section D4 BRIDGE METALLIZING 2010

Various Routes  (VARIOUS)

This contract will consist of the cleaning, containment and metalizing beam ends under deck joints on five structures
located on various routes throughout District Four; includes cleaning and painting steel bridge; field thermal spraying
(metalizing) structural steel on five structures; containment and disposal of non-lead paint cleaning residues on five
structures; mobilization; traffic control and protection. (50 Working Days) (Job No. C-94-153-09) (0-01616-4012)

(See Special Provisions for DBE %)

Contract No. 68960 Woodford-Marshall Counties District 4

Section (126,127)RS-3

FAP Route 698 (IL 89) Project F-698(31)

10.75 miles of milling, patching and resurfacing on IL Route 89 from the Marshall County Line to IL Route 116 in
Metamora; includes 6,946 tons polymerized leveling binder (machine method); 15,990 tons HMA surface course; 969
tons incidental HMA surfacing; 183,189 sq yds HMA surface removal; 8,263 sq yds Class D pavement patches; 85,896 ft
strip reflective crack control treatment; 3,438 tons aggregate shoulders; 1,056 sq yds HMA shoulders; 29,192 ft shoulder
rumble strip; 140,622 ft epoxy pavement marking line; 848 raised reflective pavement markers; 13,998 tons material
transfer device; 670 raised reflective pavement marker removals; 568 units mowing; mobilization; traffic control and
protection; Federally funded. (55 Working Days) (Job No. C-94-049-10) (4-00150-1100)

(See Special Provisions for DBE %)




7. Contract No. 68967 Peoria County District 4
Section 15RS-6;(14,13,11R)RS-4;ETC
FAP Route 669 (IL 116) Project ACF-669(31)
10.2 miles of patching, milling and resurfacing on IL Route 116 from CH Route 30R, west of Hanna City to Dr. Martin
Luther King Drive in Peoria; includes 22,612 tons polymerized HMA surface course; 659 tons incidental HMA surfacing;
231,416 sq yds HMA surface removal; 3,885 sq yds Class D pavement patches; 1,800 tons aggregate shoulders;
198,595 ft epoxy pavement marking line; 1,489 raised reflective pavement markers; 2 full-actuated controller and
cabinets; 1,489 raised reflective pavement marker removals; 1 steel combination mast arm assembly and pole; 12 LED
signal heads; 21 inductive loop detectors; 2,329 ft detector loop; 19,194 tons material transfer device; 539 units mowing;
mobilization; traffic control and protection; Federally funded. (55 Working Days) (Job No. C-94-054-10) (4-00116-0100)
(See Special Provisions for DBE %)
Small Business Set-Aside.

8. Contract No. 70814 Douglas County District 5
Section FY 2010 POSTING MITIGATION
FAS Route 1671 (US 45)
Culvert rehabilitation on U.S. Route 45 located north of Arcola; includes 64 sq yds HMA surface removal; 15 cu yds
concrete superstructure; 4,110 Ibs epoxy coated reinforcement bars; 58 ft paint pavement marking line; mobilization;
traffic control and protection. (15 Working Days) (Job No. C-95-047-09) (5-01516-5001)
(See Special Provisions for DBE %)

9. Contract No. 70818 Vermilion County District 5
Section (81,15D)PT
FAS Route 331 (OAKWOOD RD)
3.15 miles of pavement patching on Oakwood Road from south of U.S. Route 150 in Oakwood to Homer Catlin Road;
includes 856 sq yds Class B pavement patches; 202 sq yds pavement fabric; 3,939 ft saw cuts; 927 ft paint pavement
marking line; 1,804 dowel bars; 93 tie bars; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-95-051-09) (5-92070-1504) (See Special Provisions for DBE %)

10. Contract No. 70823 McLean County District 5
Section (27,28)PT
FAP Route 317 (US 24)
6.82 miles of pavement patching on U.S. Route 24 from the east side of Chenoa east to the Livingston County Line;
includes 520 sq yds Class B pavement patches; 200 sq yds pavement fabric; 1,932 ft saw cuts; 1,014 dowel bars; 60 tie
bars; mobilization; traffic control and protection. (15 Working Days) (Job No. C-95-058-09) (0-01616-5008)
(See Special Provisions for DBE %)

11. Contract No. 70824 Champaign County District 5
Section 106PT
FAS Route 533 (MARKET STREET)
1.18 miles of pavement patching on Market Street between Ford Harris Road and the FAI Route 57 interchange north of
Champaign; includes 423 sq yds pavement fabric; 784 sq yds Class B pavement patches; 2,844 ft saw cuts; 1,309 dowel
bars; 55 tie bars; mobilization; traffic control and protection. (15 Working Days) (Job No. C-95-059-09) (0-01616-5009)
(See Special Provisions for DBE %)

12. Contract No. 70854 McLean County District 5
Section 57(2,3,4)PATCHING
FAI Route 39 (1-39)
9.78 miles of pavement patching on FAI Route 39 from the FAI Route 55 interchange at the north end of Bloomington
north to the Woodford County Line; includes 288 sq yds Class A pavement patches; 392 sq yds Class B pavement
patches; 288 sq yds patching reinforcement; 4,525 ft saw cuts; 920 dowel bars; 20 tie bars; mobilization; traffic control
and protection. (15 Working Days) (Job No. C-95-025-10) (5-91190-0100) (See Special Provisions for DBE %)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

13. Contract No. 70846 McLean County District 5

Section D5 INLAY 2010

FAI Route 74 (I-74)

10.03 miles of milling and resurfacing on FAI Route 74 southeast of Bloomington on the eastbound lanes only from Little
Hickory Creek to Kickapoo Creek west of Downs and on the east and west bound lanes from 2.9 miles east of Downs to
the North Fork of Salt Creek; includes 19,865 tons polymerized HMA binder course; 17,440 tons polymeirzed HMA
surface course; 164,673 sq yds HMA surface removal; 162,550 ft thermoplastic pavement marking line; 20,130 ft
preformed plastic pavement marking line; 450 raised reflective pavement markers; 36,275 tons material transfer device;
357 raised reflective pavement marker removals; mobilization; traffic control and protection. (Completion Date: October
01, 2010 Plus 05 Working Days) (Job No. C-95-020-10) (5-53975-0000) (See Special Provisions for DBE %)




14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Contract No. 72533 Morgan County District 6

Section 69-12LS

FAP Route 310 (US 67)

Tree planting and maintenance on US 67 from the Scott County Line to Winchester (3.96 miles); includes 38.4 acres
mowing; 38.4 acres seeding; 161 shade trees; 143 intermediate trees; 227 evergreens; tree care; tree care mulch; 5 units
tree and shrub watering; mobilization. (Completion Date: June 30, 2013) (Job No. C-96-175-10) (6-66460-0119)

(See Special Provisions for DBE %)

Contract No. 72534 Morgan County District 6

Section 69-12(LS-1)

FAP Route 310 (US 67)

Tree planting and maintenance along US 67 from Winchester Road to I-72 (4.27 miles); includes 107 acres mowing; 234
shade trees; 205 intermediate trees; 161 evergreens; tree care; tree care mulch; 6 units tree and shrub watering; 107
acres seeding; mobilization. (Completion Date: June 30, 2013) (Job No. C-96-177-10) (6-66460-0112)

(See Special Provisions for DBE %)

Contract No. 72970 Brown County District 6

Section D6 WETLAND MITIGATION 5

LAGRANGE WETLAND BANK (N/A)

Mowing, herbicide spraying, tree planting, tree care and seeding at the LaGrange Wetland Bank located in the northeast
corner of Brown County; includes 30 acres interseeding; 14.1 acres seeding; 44.1 acres mowing; 2,160 shade trees; 28
gals weed control; tree care; 22 units tree and shrub watering; 108 acres maintenance mowing; mobilization.

(Completion Date: July 15, 2014) (Job No. C-96-051-09) (6-00336-0000) (See Special Provisions for DBE %)

Contract No. 72971 Brown County District 6

Section D6 WETLAND MITIGATION 6

LAGRANGE WETLAND BANK (N/A)

Mowing, herbicide spraying, seeding, tree planting and maintenance mowing at the LaGrange Wetland Bank located in
the northeast corner of Brown County; includes 20 acres interseeding; 22.4 acres seeding; 42.4 acres mowing; 1,440
shade trees; 29 gals weed control; tree cares; tree and shrub watering; 72 acres maintenance mowing; mobilization.
(Completion Date: July 15, 2014) (Job No. C-96-053-09) (6-00336-0100) (See Special Provisions for DBE %)

Contract No. 78183 Hardin County District 9

Section 115I-2

FAP Route 782 (IL1) Project ACBHF-782(12)

Replacement of one precast, prestressed deck beam on the bridge carrying IL Route 1 over Rock Creek located 3.3 miles
south of the Gallatin County line; includes 7 tons HMA surface course, Mix C; 8 sq yds milling; 203 sq ft precast,
prestressed concrete deck beams; 31.1 sq yds waterproofing membrane system; 139 ft portland cement mortar fairing
course; 913 ft paint pavement marking; 208 sq ft removal of existing precast, prestressed concrete deck beams; 1
asbestos bearing pad removal; mobilization; traffic control and protection; Federally funded. (20 Working Days)

(Job No. C-99-040-10) (9-97290-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 60J65 Lake County District 1

Section 136RS-6

FAP Route 303 (IL 173)

3.97 miles of milling and resurfacing on IL 173 from 0.1 mile east of I-94 to 0.1 mile west of IL 131 in Wadsworth; includes
30 cu yds earth excavation; 420 units grading and shaping shoulders; 3,731 tons polymerized leveling binder (machine
method); 7,597 tons HMA surface course, MIX D; 90,429 sq yds milling; 2,570 sq yds patching; 176 sq yds HMA
shoulders; 23 traffic barrier terminals; 1,252 ft detector loop replacement; 85,420 ft thermoplastic pavement marking;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-255-10) (1-77752-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING
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In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor

Agreement.

24, Contract No. 64F38 Carroll County District 2
Section (106,107)RS-1 & 101RS-1
FAP Route 308 & FAS Route 1084,2076 7 (IL 84&ARGO FAY RD)
Cold milling, pavement patching and HMA resurfacing on IL Route 84 from 0.2 mile north of Doty Road to the Whiteside
County Line and on Argo Fay Road from IL Route 84 to IL Route 78; includes 105 tons leveling binder (hand method);
8,180 tons leveling binder (machine method); 2,322 tons HMA replacement over patches; 725 tons HMA binder course;
24,264 tons HMA surface course; 4,587 tons incidental HMA surfacing; 148,309 sq yds HMA surface removal; 5,719 sq
yds HMA removal over patches; 30 sq yds pavement patching; 17,370 tons aggregate wedge shoulders; 10,803 ft
thermoplastic pavement marking line; 500,608 ft paint pavement marking line; 756 raised reflective pavement markers;
22,184 tons material transfer device; 385 raised reflective pavement marker removals; mobilization; traffic control and
protection. (65 Working Days) (Job No. C-92-088-10) (2-15540-0000 and 2-28700-0100)
(See Special Provisions for DBE %)

25. Contract No. 66A01 Kankakee County District 3
Section [(46-3)HB-6]I
FAI Route 57 (FAI 57)
This contract will consist of adding steel railing to the existing bridge curb, approach guardrail removal and replacement
and repair of concrete and deck repair on the structure carrying Waldron Road over FAI Rte. 57 in Kankakee; includes 80
sq yds stone riprap; 16 ft curb removal; 30 tons aggregate shoulders; 469 ft steel railing; 382 ft steel plate beam guardrail;
10 traffic barrier terminal; 843 ft guardrail removal; 81 sq ft structural repair of concrete; 4 sq yds deck slab repair;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-062-10) (3-38280-0020)
(See Special Provisions for DBE %)

26. WITHDRAWN FROM LETTING

27. WITHDRAWN FROM LETTING

28. Contract No. 72C30 Adams County District 6
Section 103RS-11
FAP Route 745 (IL 104)
0.68 mile of milling, resurfacing and striping on IL Route 104 from 3rd Street to 14th Street in Quincy; includes 1,939 tons
HMA surface course, Mix D; 22,999 sq yds milling; 225 sqg yds patching; 8,886 ft thermoplastic pavement marking; 5,032
ft urethane pavement marking; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-96-004-09) (6-00419-0000) (See Special Provisions for DBE %)
Small Business Set-Aside.

29. Contract No. 72D47 Morgan County District 6
Section 69-2LS
FAP Route 310 (US 67)
Tree planting and maintenance along U.S. Route 67 from west of IL Route 78 interchange to east of Concord Road (3.28
miles); includes 39 acres mowing; 39 acres seeding; 158 shade trees; 148 intermediate trees; 182 evergreens; tree care;
tree care mulch; 5 units tree and shrub watering; mobilization. (Completion Date: June 30, 2013)
(Job No. C-96-178-10) (6-66460-0118) (See Special Provisions for DBE %)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

30. Contract No. 72D51 Adams-Morgan Counties District 6

Section D6 REHAB BDGE PAINTING 2010-1

FAP Route 63/FAP Route 310 (US 24/IL 104)

Cleaning and painting of bridges located on US 24 over Cedar Creek and Burlington Northern and Santa Fe Railroad in
Quincy and on IL 104 over Norfolk Southern Railway Company south of IL 78 in Jacksonville (SN 001-0011 & 069-0019);
includes cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning residues; mobilization;
traffic control and protection. (40 Working Days) (Job No. C-96-182-10) (0-01010-6002)

(See Special Provisions for DBE %)




31. Contract No. 76D24 St Clair County District 8
Section 82-(1,2,3,4)L-1
FAI Route 64 (1-64)
Highway lighting rehabilitation consisting of replacing existing light poles, luminaires, underground cables, controllers and
other work on 1-64 from 18th Street to IL 111 in St. Clair County; includes 6 ft conduit attached to structure; 1 acre
seeding; 17,250 ft locating underground cable; remove 4,980 ft electric cable from conduit; removal and salvage of 96
lighting units; 82 luminaires; 19,780 ft unit duct; 15,770 ft trench and backfill; 14 underpass luminaires; 78 aluminum light
poles; 3 lighting controllers; 4,980 ft electric cable; 1,760 ft conduit pushed; mobilization; traffic control and protection.
(80 Working Days) (Job No. C-98-080-09) (8-00263-0000) (See Special Provisions for DBE %)

32. Contract No. 76D38 Monroe County District 8
Section DIST 8 SHOULDER 2010-1
Various Routes  (VARIOUS) Project HSIP-000S(806)
HMA shoulders and rumble strips along various locations on IL Route 156 from Edgewater Drive to Prairie DuLong Creek
Drive and on IL Route 3 from Polacek Drive to Sportsman Road; includes 1,214 cu yds earth excavation; 414 tons
aggregate wedge shoulder; 5,470 sq yds HMA shoulders; 16,410 ft shoulder rumble strip; 3,301 ft rumble strip; 22,322 ft
thermoplastic pavement marking; mobilization; traffic control and protection. (20 Working Days)
(Job No. C-98-001-10) (8-08800-2801, 2804) (See Special Provisions for DBE %)

33. Contract No. 76D39 Jersey County District 8
Section (57,58,59)-
FAS Route 747/FAU Route 8813  (IL 109) Project HSIP-000S(807)
Shoulder and rumble strip on IL Route 109 from IL Route 3 to the County Road (6.27 miles net length); includes 4,415 cu
yds earth excavation; 1.5 acres seeding; 266 tons aggregate wedge shoulder; 22,073 sq yds HMA shoulders; 64,500 ft
shoulder rumble strip; 64,500 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally
funded. (30 Working Days) (Job No. C-98-002-10) (8-08800-2808) (See Special Provisions for DBE %)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

34. Contract No. 76D95 Madison County District 8
Section 60-6HB-P
FAI Route 270  (I-270)
Bridge painting on the structures carrying 1-270 over I-55 near Troy (SN 060-0057, 0058); includes cleaning and painting
2 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection.
(75 Working Days) (Job No. C-98-076-10) (0-01010-8001) (See Special Provisions for DBE %)

35. Contract No. 64G12 Winnebago County District 2
Section (4VBY,4VBY-1,5HB)M
FAI Route 39 (1-39)
This contract consists of the removal and replacement of expansion joints on six bridge decks on FAI Rte. 39 located just
south of the junction with FAI Rte. 90 southeast of Rockford; includes 140 tons polymerized HMA surface course; 1,608
sq yds HMA surface removal; 115 cu yds concrete removal; 115 cu yds concrete Superstructure; 10,140 Ibs epoxy coated
reinforcement bars; 2,500 ft temporary concrete barrier; 14,236 ft paint pavement marking line; night time work zone
lighting; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-92-120-10) (0-01616-2008, 0-01616-2012 & 0-01616-2018) (See Special Provisions for DBE %)

36. Contract No. 46103 Sangamon-Pike Counties District 6
Section D 6 OVD SIN STR REPL 2010-38
Various Routes  (VARIOUS)
Overhead sign structure repair and maintenance at various locations in the district; includes 314 ft remove and reinstall
walkway; 2,728 sq ft remove and reinstall sign panel; 14 safety chains; relocate 2 electric services; 108 sq yds attenuator
base; 50 ft steel plate beam guardrail; 2 traffic barrier terminals; 479 ft overhead sign structure-span; 60 ft overhead sign
structure-cantilever; 8 structural steel supports for overhead sign structure-span; remove and reinstall 2 video cameras;
mobilization; traffic control and protection. (Completion Date: June 30, 2011) (Job No. C-60-040-10) (0-99986-0000)
(See Special Provisions for DBE %)

37. Contract No. 46112 Various Counties District 1

Section D 1 SIGN OVERLAY 2010-48

Various Routes  (VARIOUS)

Rehabilitation of existing guide/distance and destination sign system legends, sign panel overlays, shields and other
supplemental panels to be done as shown on individual work orders; includes 12,000 sq ft sign panel; 2,500 sq ft sign
panel overlay; remove 65 sign panels; mobilization; traffic control and protection. (Completion Date: June 30, 2011)

(Job No. C-60-049-10) (0-01566-0000) (See Special Provisions for DBE %)
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Contract No. 46115 Various Counties District 1

Section D 1 APP PAINT PVT MKG 10-51

Various Routes  (VARIOUS)

Application of paint pavement marking at various locations in the district; includes 4,500,000 ft paint pavement marking;
mobilization; traffic control and protection. (Completion Date: November 30, 2011) (Job No. C-60-052-10) (0-01576-0000)
(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 60J53 Lake County District 1

Section 119 RS-13

FAP Route 335 (IL 60/ IL 83)

1.16 miles of milling and resurfacing on IL 60/83 from Midlothian Road to Diamond Lake Road; includes 102 units grading
and shaping shoulders; 825 tons polymerized leveling binder (machine method); 1,680 tons HMA surface course, MIX D;
19,440 sq yds milling; 1,166 sq yds patching; 205 tons aggregate wedge shoulder; 12,020 ft thermoplastic pavement
marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-91-243-10) (1-78249-0000)

(See Special Provisions for DBE %)

Contract No. 60J64 Lake County District 1

Section 2R-RS-2

FAP Route 352 (IL 137)

1.18 miles of milling and resurfacing on IL 137 from US 45 to Butterfield Road in Libertyville; includes 1,838 tons
polymerized leveling binder (machine method); 3,856 tons HMA surface course, MIX D; 38,977 sq yds milling; 1,674 sq
yds patching; 35,137 ft thermoplastic pavement marking; mobilization; traffic control and protection. (25 Working Days)
(Job No. C-91-254-10) (1-77222-0300) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
DELETED FROM LETTING

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 63351 DuPage County District 1

Section 09-00153-00-RS (LOMBARD)

FAU Route 1397 (ST. CHARLES ROAD)  Project M-ARA-9003(421)

Project consists of HMA pavement removal, pavement patching, leveling binder, HMA surface course, preformed
pavement marking, drainage and utility structure repairs and all other incidental items to complete the work on FAU Rte.
1397 (St. Charles Road) from IL Rte. 53 to Grace Street in the village of Lombard; includes 75 tree truck protection; 3,168
gals bituminous materials (prime coat); 64 tons aggregate (prime coat); 1,049 tons polymerized leveling binder (machine
method); 209 sq yds HMA surface removal-butt joint; 3,154 tons HMA surface course; 1,699 sq yds protective coat; 8,259
sq ft PCC sidewalk; 31,683 sq yds HMA surface removal; 8,259 sq ft sidewalk removal; 2,792 ft combination concrete
curb and gutter removal and replacement; 3,109 sq yds Class D patches; 7,000 ft strip reflective crack control treatment;
52 frames and lids; 18,153 ft preformed plastic pavement marking line; 2,599 ft remove electric cable from conduit; 4
video detection systems; 234 sq yds stamped asphalt crosswalk; 2,327 ft electric cable in conduit; traffic control and
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(55 Working Days) (Job No. C-91-810-09) (1-20832-0000) (See Special Provisions for DBE %)
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Contract No. 63410 Cook County District 1
Section 09-00032-00-RS (BEDFORD PARK)
FAU Route 2802 & FAU Route 1532 (SAYRE AVE. & 71ST ST.) Project M-9003(388)

Improvement consists of (0.53 miles) of edge grinding and patching of existing pcc surface, HMA overlay, curb and
sidewalk replacement, thermoplastic pavement marking on FAU Rte. 1532 (71st Street) from Harlem Avenue east to
Sayre Avenue and FAU Rte. 2802 (Sayre Avenue) south to 73rd Street in Bedford Park; includes 300 sq yds topsoil and
salt tolerant sodding; 380 sq yds aggregate base course; 2,338 gals bituminous materials; 200 tons polymerized leveling
binder; 629 sq yds pcc surface removal; 43 tons HMA surface course; 1,309 tons polymerized HMA surface; 47 sq yds
pcc driveway; 7,150 sq ft pcc sidewalk; 1,500 sq yds class B patches; 625 sq ft sidewalk removal; 610 ft combination
concrete curb & gutter removal & replacement; 3,662 sq yds pcc concrete surface removal; 5,622 ft thermoplastic
pavement marking line; traffic control & protection; Federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (35 Working Days) (Job No. C-91-750-09) (1-20804-0000)

(See Special Provisions for DBE %)

Contract No. 63423 Cook County District 1

Section 07-00246-00-BT (EVANSTON)

EVANSTON LAKEFRONT (CORRIDOR BICYCLE PATH) Project ARA-TE-D1(779)

Removal of the existing bicycle and pedestrian paths and construction of new bicycle, pedestrian and shared used paths
with lighting, new street furniture, landscape restoration and all other incidental items to complete the work on Evanston
Lakefront Corridor Bicycle Path from Lee Street to 500 feet north of Clark Street in the city of Evanston; includes 209 units
tree removal; 10,000 ft temporary fence; 2,610 cu yds earth excavation; 10,897 sq yds geotechnical fabric for ground
stabilization; 16,091 sq yds topsoil furnish and place; 3.4 acres seeding; 4,008 Ibs temporary erosion control seeding;
5,000 ft perimeter erosion barrier; 10,897 sq yds aggregate base course; 2,980 gals bituminous materials (prime coat);
937.5 tons HMA binder course; 625 tons HMA surface course; 6,477 sq ft PCC sidewalk; 5,303 sq yds pavement
removal; 1,741 ft thermoplastic pavement marking line; 1,060 ft conduit augured; 7,099 ft unit duct; 465 ft light pole
foundation; 78 trees; 57 ornamental lighting units complete; 60 bicycle racks; 28 benches; 237 ft combination concrete
curb and gutter; 76 sq yds HMA surface removal; 1,901 sq yds stabilized bicycle path; remove and reinstall 60 parking
blocks; 29 park bench removals and replacements; traffic control and protection; Federally funded; (A Special Provision
for this contract requires insurance that names additional insureds). (30 Working Days)

(Job No. C-91-338-07) (1-20762-0010) (See Special Provisions for DBE %)

Contract No. 63438 Will County District 1

Section 09-00063-00-SW (LOCKPORT)

FAP Route 351 (IL7)  Project CMM-9003(259)

Sidewalk project consisting of earthwork, PCC sidewalks, curb and gutter removal and replacement, driveway pavement
removal and replacement, drainage structure adjustments, modular concrete retaining walls, installation of pipe handrails,
thermoplastic pavement markings, landscape restoration and all other incidental items to complete the work on FAP Rte.
351 (IL Rte. 7) from Lincoln Street to Farrell Road in the city of Lockport; includes 9 units tree removal; 1,062 cu yds
removal and disposal of unsuitable material; 101 cu yds furnished excavation; 2.2 acre seeding; 520 ft perimeter erosion
barrier; 500 tons aggregate for temporary access; 3,012 sq yds protective coat; 25,826 sq ft PCC sidewalk; 945 sq yds
driveway pavement removal; 382 ft curb removal; 265 ft steel railing (special); 382 ft concrete curb; 194 ft combination
concrete curb and gutter; 422 ft thermoplastic pavement marking line; 945 sq ft segmental concrete block wall; 512 sq yds
stabilized driveways 10"; traffic control and protection; Federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (40 Working Days) (Job No. C-91-381-09) (1-11010-0000)

(See Special Provisions for DBE %)

Contract No. 63443 Cook County District 1
Section 09-00047-00-RS (BURBANK)
83RD STREET Project HPP-797(123)

Resurfacing project consisting of traffic control, complete curb and gutter removal and replacement, cold miling HMA
pavements, driveway and sidewalk removal and replacement, base patching, detector loop repair, structure adjustement
and reconstruction, landscape restoration, striping and all other incidental items to complete the work on 83rd Street from
Harlem Avenue in the city of Burbank; includes 885 cu yds earth excavation; 980 tons subbase granular material; 10,654
sq yds topsoil furnish and place; 287 units supplemental watering; 250 inlet filters; 16,816 sq yds HMA base course; 100
tons aggregate for temporary access; 55 tons aggregate (prime coat); 1,451 tons leveling binder (machine method);
32,712 sq yds HMA surface removal; 1,900 tons HMA binder course; 5,108 tons HMA surface course; 18,471 sq yds
PCC sidewalk removal and replacement; 31,336 ft combination concrete curb and gutter removal and replacement; 1,400
sq yds Class D patches; 34,828 sqg yds area reflective crack control treatment, special; 106 inlets to be adjusted; 84
frames and lids to be adjusted (special); 2,188 ft thermoplastic pavement marking line; 5,350 sq yds HMA driveway
removal and replacement; traffic control and protection; Federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (75 Working Days) (Job No. C-91-110-09) (1-20102-0000)

(See Special Provisions for DBE %)
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Contract No. 63445 Cook County District 1

Section 03-00193-00-FP (CICERO)

FAU Route 2798 (CENTRAL AVENUE) Project M-9003(488)

Project consists of HMA removal, resurfacing with leveling binder, HMA surface course, removal and replacement of curb
and gutter, sidewalk removal and replacement, driveway removal and replacement, traffic signal modernization and all
other incidental items to complete the work on FAU Route 2798 (Central Avenue) from 26th Street to Roosevelt Road in
the town of Cicero; includes 500 cu yds earth excavation; 1,200 cu yds trench backfill; 4,460 sq yds topsoil furnish and
place; 5,937 sq yds sodding; 60 units supplemental watering; 1,750 sq yds PCC base course; 2,067 tons leveling binder
(machine method); 37,199 sq yds HMA surface removal; 4,134 tons HMA surface course; 846 sq yds PCC driveway
pavement; 28,201 sq ft PCC sidewalk; 3,249 sqg yds pavement removal; 15,740 ft combination curb and gutter removal
and replacement; 27,630 sq ft sidewalk removal; 5,800 sq yds Class D patches; 36,462 sq yds area reflective crack
control treatment; 2,535 ft storm sewer removal; 57 catch basins; 16,008 ft short-term pavement marking; 27,474 ft
thermoplastic pavement marking line; 311 ft conduit in trench; 8,578 ft electric cable in conduit, signal; 49 signal heads,
LED; 1,533 ft detector loop; 3,066 sq yds PCC surface removal; 2,699 ft storm sewer (water main requirements); traffic
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (110 Working Days) (Job No. C-91-076-10) (1-20761-0000) (See Special Provisions for DBE %)

Contract No. 64F98 Winnebago County District 2

Section 4RS-2 & 2RS-4

FAP Route 517 (US BUS 20)

1.96 miles of pavement patching and HMA resurfacing on Business Route 20 east from 7th Street to Fairview Boulevard
in Rockford; includes 40 tons leveling binder (hand method); 4,766 tons polymerized HMA surface course; 741 tons
incidental HMA surfacing; 56,466 sq yds HMA surface removal; 75 ft combination curb and gutter removal; 8 sq yds Class
B pavement patches; 83 ft combination concrete curb and gutter; 21,313 ft thermoplastic pavement marking line; 5,176 ft
preformed plastic pavement marking line; 854 raised reflective pavement markers; 368 ft detector loop special; 2,816 tons
polymerized leveling binder (machine method); mobilization; traffic control and protection. (60 Working Days)

(Job No. C-92-068-10) (2-06300-0200) (See Special Provisions for DBE %)

Contract No. 64F32 Winnebago County District 2

Section 78RS-3

FAP Route 734 (IL 2)

1.97 miles of HMA surfacing on IL Route 2 from Riverside Boulevard to Auburn Street in Rockford; includes 40 tons
leveling binder (hand method); 332 tons HMA replacement over patches; 6,108 tons polymerized HMA surface course;
56,746 sq yds HMA surface removal; 1,107 ft combination curb and gutter removal; 1,481 sq yds HMA removal over
patches; 164 sq yds pavement patching; 76 manholes to be adjusted; 1,107 ft combination concrete curb and gutter;
24,032 ft thermoplastic pavement marking line; 732 raised reflective pavement markers; 1,456 ft detector loop, special;
675 raised reflective pavement marker removals; nighttime work zone lighting; 59 sq yds Class B pavement patches; 28
cu yds granular subgrade replacement; mobilization; traffic control and protection. (55 Working Days)

(Job No. C-92-162-09) (2-23689-0100) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 66999 LaSalle County District 3

Section (103)RS-3

FAP Route 619 (IL 71)

2.32 miles of milling and resurfacing on IL Route 71 from 0.2 mile west of County Highway 54 in Cedar Point to west of
FAI Route 39; includes 18 tons leveling binder (hand method); 1,485 tons leveling binder (machine method); 2,970 tons
HMA surface course; 252 tons incidental HMA surfacing; 377 sq ft PCC sidewalk; 36,958 sq yds HMA surface removal;
342 tons aggregate wedge shoulder; 377 sq ft sidewalk removal; 23,299 ft paint pavement marking line; 157 raised
reflective pavement markers; mobilization; traffic control and protection. (25 Working Days)

(Job No. C-93-055-10) (3-07150-0040) (See Special Provisions for DBE %)
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Contract No. 66A14 Iroquois County District 3

Section (38-3,4,5)I-2

FAI Route 57 (I-57)  Project IM-057-6(187)286

6.35 miles of intermittent milling and resurfacing on FAI Route 57 from 2 miles north of U.S. Route 24 at Gilman extending
northerly to 0.6 mile north of IL Route 116 at Ashkum; includes 10,237 tons polymerized HMA surface course; 92,203 sq
yds HMA surface removal; 179 tons HMA shoulders; 1,424 ft raised reflective pavement markers; 64,416 ft thermoplastic
pavement marking line; 14,240 ft preformed plastic pavement marking line; 1,424 raised reflective pavement marker
removals; mobilization; traffic control and protection; Federally funded. (20 Working Days)

(Job No. C-93-088-10) (3-05746-0040) (See Special Provisions for DBE %)

Contract No. 66A11 Kendall County District 3

Section (109)DM

FAP Route 326 (IL 47)

This contract will consist of the removal of a one-story commercial building at 708 South Bridge Street and a two-story
home with a garage at 104 West Washington Street in Yorkville; includes 58 units tree removal; 1,467 sq yds topsoil
furnish and place; 2 building removals; removal and disposal of non-friable asbestos; mobilization. (20 Working Days)
(Job No. C-93-086-10) (3-02970-0121) (See Special Provisions for DBE %)

Contract No. 72532 Scott County District 6

Section 86-11LS

FAP Route 310 (US 67)

Tree planting and maintenance along US 67 from the Morgan County line to Greene County line (4.24 miles); includes
17.6 acres mowing; 17.6 acres seeding; 182 shade trees; 96 intermediate trees; 55 evergreens; tree care; tree care
mulch; 4 units tree and shrub watering; mobilization. (Completion Date: June 30, 2013)

(Job No. C-96-176-10) (6-66460-0120) (See Special Provisions for DBE %)

Contract No. 72882 Scott County District 6

Section (1-NRHM,2)RS-3

FAP Route 566 (IL 106)

4.65 miles of patching, milling and resurfacing on IL 106 from Little Sandy Creek, through Alsey to the Green County line;
includes 7,585 tons HMA binder and surface course, MIX C; 35,395 sq yds milling; 575 sq yds patching; 1,280 tons
aggregate shoulders; 129 tons HMA shoulders; 325 ft steel plate beam guardrail; 11 traffic barrier terminals; 74,150 ft
paint pavement marking; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-96-058-08) (6-00142-0000) (See Special Provisions for DBE %)

Contract No. 72D30 Christian County District 6

Section D6 BUILDING DEMOLITION 2010-1

FAP Route 322 (US 51)

Demolition of 5 buildings along US 51 and 6th Street in Pana along with removal of friable and non-friable asbestos,
sealing a water well and sealing a septic tank; includes 3.75 acres seeding; 2,254 ft perimeter erosion barrier; sealing 1
abandoned water well; removal of 5 buildings; filling 1 existing septic tank; removal of friable asbestos; removal of non-
friable asbestos; mobilization; traffic control complete. (25 Working Days) (Job No. C-96-154-10) (6-76515-0002)

(See Special Provisions for DBE %)

Contract No. 85508 Winnebago County District 2

Section 09-00557-00-BR (ROCKFORD)

FAU Route 5102 (CENTRAL AVENUE) Project BHM-5099(81)

Improvement consists of the replacement of the existing 3-span superstructure with a continuous reinforced concrete slab
on existing substructure, HMA surface course, sidewalks, combination concrete curb and gutter and epoxy pavement
marking carrying FAU Route 5102 (Central Avenue) over the south branch of Kent Creek, south of Preston Avenue in
Rockford; includes 77 cu yds porous granular embankment; 316 sq yds topsoil and erosion control blanket; 532 ft
perimeter erosion barrier; 523 sq yds stone riprap and filter fabric; 192 sq yds HMA surface removal; 71 tons HMA binder
course; 36 tons HMA surface course; 245 sq ft PCC sidewalk removal and replacement; 90 ft combination concrete curb
and gutter removal and replacement; 160 cu yds concrete superstructure; 246 sq yds bridge deck grooving; 363 sq yds
protective coat; 42,350 Ibs epoxy coated reinforcement bars; 72 ft aluminum railing; 78 ft storm sewer; 125 ft steel plate
beam guardrail; 2 traffic barrier terminals; 4 calendar months engineer's field office; 800 ft epoxy pavement marking line; 1
construction layout; removal of superstructure; traffic control and protection; Federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (65 Working Days)

(Job No. C-92-097-09) (2-10294-0000) (See Special Provisions for DBE %)
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Contract No. 85509 Winnebago County District 2

Section 08-00448-00-BR

FAU Route 5148 (PERRYVILLE ROAD) Project BHM-5099(85)

Improvement consists of removal and the replacement of bridge deck, replacement of abutment bearings and
reconstruction of expansion joints, paint pavement marking and approach pavement carrying FAU Route 5148 (Perryville
Road) over the south branch of the Kishwaukee River, approximately 0.3 mile north of Blackhawk Road; includes 54 cu
yds channel excavation; 123 tons stone dumped riprap; 104 sq yds filter fabric; remove existing concrete deck; 144 cu
yds concrete superstructure; 518 sq yds bridge deck grooving; 552 sq yds protective coat; 1,780 Ibs structural steel;
2,150 stud shear connectors; 39,580 Ibs epoxy coated reinforcement bars; 315 ft steel railing; 10 elastomeric bearing
assemblies; 100 ft steel plate beam guardrail removed and reinstalled; 870 ft paint pavement marking; 187 sq yds
pavement removal and replacement; 1 landscape restoration; 1 channel survey; 1 construction layout; traffic control
complete; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: September 24, 2010 Plus 05 Working Days) (Job No. C-92-101-09) (2-10297-0000)

(See Special Provisions for DBE %)

Contract No. 93524 Christian County District 6

Section 96-00046-00-PV (PANA)

FAU Route 7944 (CHESTNUT STREET)  Project ARA-M-5053(6)

Improvement consists of (0.20 mile) pavement realignment and PCC pavement reconstruction on bituminous subbase,
storm sewers, sidewalks, curb and gutter and paint pavement marking on FAU Route 7944 (Chestnut Street) from 9th
Street northerly to 7th Street in Pana; includes 330 cu yds remove and disposal of unsuitable material; 300 cu yds
furnished excavation; 3,146 sq yds topsoil; 0.7 acre seeding and mulch; 3,640 sq yds subbase granular materials; 118
tons aggregate; 3,328 sq yds PCC pavement; 302 sq yds PCC driveway; 647 sq ft PCC sideway; 416 sq ft sidewalk
removal; 97 tons aggregate shoulders; 616 ft storm sewers; 247 ft combination curb and gutter removal; 310 ft
combination concrete curb and gutter; 2,498 ft paint pavement marking line; traffic control complete; Federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)

(Job No. C-96-221-04) (6-10077-0010) (See Special Provisions for DBE %)

Contract No. 97402 Washington County District 8

Section 07-00077-01-BR

FAS Route 836 (CH 8) Project BRS-836(114)

Improvement consists of the removal of existing structure and replacement of it with a precast, prestressed concrete deck
beam structure, HMA approach pavement and shoulders, drainage and guardrails carrying FAS Route 836 (CH 8) over
Little Muddy River approximately 0.5 mile east of Dubois; includes 811 cu yds channel excavation; 1,317 cu yds furnished
excavation; 946 ft perimeter erosion barrier; 1,122 sq yds stone riprap; 1,322 sq yds filter fabric; 570 sq yds subbase
granular material; 211 tons HMA binder and surface; 832 sq yds HMA shoulders; 152 cu yds structure excavation;
remove existing structure; 121 cu yds concrete structure; 3,948 sq ft precast, prestressed concrete deck beams; 12,390
Ibs reinforcement bars; 5,460 Ibs epoxy coated reinforcement bars; 286 ft steel railing; 1,102 ft furnish steel piles; 462 ft
driving piles; 16 piles set in rock; 2 steel test piles; 439 sq yds waterproofing membrane system; 350 ft steel plate beam
guardrail; 8 traffic barrier terminals; 343 ft paint pavement marking line; underwater structure excavation protection; traffic
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (85 Working Days) (Job No. C-98-389-09) (8-10293-0000) (See Special Provisions for DBE %)

Contract No. 99373 White County District 9
Section 06-08134-00-BR
TR 128 Project BROS-193(30)

Improvement consists of the removal of existing structure and construction of a single span (1 @ 50") precast, prestressed
concrete deck beam bridge and approaches carrying TR 128 over an unnamed creek approximately six miles southeast
of Norris City; includes 132 cu yds earth excavation; 245 cu yds channel excavation; 727 cu yds furnished excavation;
405 tons stone dumped riprap; 390 tons aggregate surface course; 23 cu yds concrete structures; 1,200 sq ft precast,
prestressed concrete deck beams; 2,500 Ibs reinforcement bars; 106 ft steel railing; 280 ft furnish and drive steel piles;
112 ft pipe culverts; 112 ft steel plate beam guardrail; 6 traffic barrier terminals; Federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (35 Working Days)

(Job No. C-99-542-06) (9-10219-0000) (See Special Provisions for DBE %)

Contract No. 99409 Hardin County District 9
Section 09-00043-00-SC
FAS Route 2934 Project ARA-2934(108)

Improvement consists of (1.58 miles) of bituminous surface treatment on FAS Rte. 2934 from FAS 1934 NE to TR 52 east
of Eichorn; includes 2 headwall removal; 250 cu yds earth excavation; 16,800 sq yds base preparation; 2,272 tons
aggregate base repair; 5,380 gals bituminous material (prime); 12,600 gals bituminous material (C & S); 680 tons cover &
seal coat aggregates; 191 ft pipe culverts; Federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (25 Working Days) (Job No. C-99-566-09) (9-10381-0000)

(See Special Provisions for DBE %)
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Contract No. 64G07 Winnebago County District 2

Section (2,3)RS-3

FAP Route 303 (IL 251)

1.79 miles of milling, patching and resurfacing on IL Rte. 251 from Snow Avenue to Windsor Road in Loves Park; includes
546 tons aggregate base course; 28 tons leveling binder (hand method); 3,676 tons polymerized leveling binder (machine
method); 156 tons HMA replacement over patches; 2,002 tons HMA surface course; 5,514 tons polymerized HMA surface
course; 628 tons incidental HMA surfacing; 90,364 sg yds HMA surface removal; 695 sq yds HMA removal over patches;
21,595 sqg ft median removal; 76 sq yds pavement patching; 34,774 ft strip reflective crack control treatment; 720 ft
combination concrete curb and gutter; 4,121 sq ft concrete median surface; 15,848 sq ft concrete median; 53,882 ft
thermoplastic pavement marking line; 733 raised reflective pavement markers; 3,600 ft detector loop special; 707 raised
reflective pavement marker removals; mobilization; traffic control and protection. (60 Working Days)

(Job No. C-92-093-10) (2-29696-0100) (See Special Provisions for DBE %)

Contract No. 64G08 Winnebago County District 2

Section (105R-1)RS-4

FAU Route 5128 (IL 251)

1.67 miles of cold milling, pavement patching and HMA resurfacing on IL Rte. 251 from Leonard Road to Baxter Road in
New Milford; includes 41 tons leveling binder (hand method); 2,471 tons leveling binder (machine method); 136 tons HMA
replacement over patches; 4,798 tons HMA surface course; 491 tons incidental HMA surfacing; 54,029 sq yds HMA
surface removal; 358 sq yds HMA removal over patches; 48 sq yds pavement patching; 15,467 ft thermoplastic pavement
marking line; 2,172 ft paint pavement marking line; 4,210 ft preformed plastic pavement marking line; 25,583 ft polyurea
pavement marking line; 854 raised reflective pavement markers; 144 ft detector loop, special; 212 raised reflective
pavement marker removals; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-92-091-10) (2-17860-0100) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 46111 Various Counties District R

Section SIGN OVERLAY 2010-47

Various Routes  (VARIOUS)

Repairs to and installation of new sign components including new signs, supports, shields and other work at locations
shown on individual work orders throughout the state; includes install 25,000 sq ft sign panel overlay-ground mount;
install 15,000 sq ft sign panel overlay-overhead mount; install 500 sq ft extruded sign panel; 60 calendar days speed
indicator signs; mobilization; traffic control and protection. (Completion Date: June 30, 2011)

(Job No. C-60-048-10) (0-01566-0000) (See Special Provisions for DBE %)

Contract No. 46113 Various Counties District 7

Section D 7 SIGN OVERLAY 2010-49

Various Routes  (VARIOUS)

Rehabilitation of existing guide/distance and destination sign system legends, sign panel overlays, shields and other
supplemental panels to be done as specified on individual work orders; includes 20,000 sq ft sign panel; 7,000 sq ft sign
panel overlay; remove sign panel; 2,000 Ibs structural steel sign support-breakaway; mobilization; traffic control and
protection. (Completion Date: June 30, 2011) (Job No. C-60-050-10) (0-01566-0000) (See Special Provisions for DBE %)

Contract No. 46114 Various Counties District 7

Section D 7 H-T PVMNT MRK RPR 10-50

FAl Route 70 (I-70)

Removal and replacement of pavement marking lines as specified on individual work orders; includes 48,350 ft urethane
pavement marking; 52,000 sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2011)

(Job No. C-60-051-100 (0-01576-0000) (See Special Provisions for DBE %)

Contract No. 46116 Various Counties District 4

Section D 4 REFLECTOR REPL 10-52

Various Routes  (VARIOUS)

Removal and replacement of damaged raised reflective pavement markers and castings at locations specified on
individual work orders; includes 3,526 raised reflective pavement markers; 3,526 replacement reflectors; mobilization;
traffic control and protection. (Completion Date: June 30, 2011) (Job No. C-60-053-100 (0-01586-0000)

(See Special Provisions for DBE %)

Contract No. 46118 Various Counties District 8

Section D 8 GRVD INT PVMNT MRK 10-54

Various Routes  (VARIOUS)

Pavement marking grooving and placement of preformed plastic pavement marking in the grooves as specified on
individual work orders; includes 81,700 ft preformed plastic pavement marking; 81,700 ft grooving for recessed pavement
marking; mobilization. (Completion Date: June 30, 2011) (Job No. C-60-055-10) (0-01578-0000)

(See Special Provisions for DBE %)
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Contract No. 60158 Kane County District 1

Section AR-1 EXT-RS-3

FAU Route 3902 (IL 31/56)

2.30 miles of milling and resurfacing on IL 31/56 from south of 1-88 to New York Street in North Aurora and Aurora;
includes 3,381 tons polymerized leveling binder (machine method); 8,033 tons polymerized HMA surface course, MIX F;
83,295 sq yds milling; 2,350 sq yds patching; 1,250 sq ft concrete median surface; 4,800 sq ft corrugated median; 3,086 ft
detector loop replacement; 22,435 ft thermoplastic pavement marking; mobilization; traffic control and protection.

(45 Working Days) (Job No. C-91-082-10) (1-77792-0000) (See Special Provisions for DBE %)

Contract No. 60166 Cook County District 1

Section (464Y & 465Y)RS-3

FAP Route 330 (US 12/45)

2.95 miles of milling and resurfacing on US 12/45 (Mannheim Road) from Berteau Avenue to US 20 (Lake Street) in
Schiller Park, Northlake, Franklin Park, Melrose Park and Stone Park; includes 250 sq yds HMA base course; 5,200 tons
polymerized leveling binder (machine method); 14,350 tons polymerized HMA surface course, MIX F; 1,250 sq ft concrete
sidewalk; 1,410 sq yds milling; 6,037 sqg yds patching; 9,744 sq ft concrete median; 3,500 sq ft brick sidewalk; 7,679 ft
detector loop replacement; 22,685 sq yds concrete surface removal; 82,755 ft thermoplastic pavement marking;
mobilization; traffic control and protection; (Completion Date: October 15, 2010 Plus 05 Working Days)

(Job No. C-91-116-10) (1-78037-0000) (See Special Provisions for DBE %)

DELETED FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

Contract No. 60J18 Cook County District 1

Section 1112.1BR-3

FAP Route 358 (TORRENCE AVE)

Bridge repair work on the structure carrying Torrence Avenue over the Grand Calumet River in Chicago (SN 016-0934),
consists of precast, prestressed concrete deck beam supports; includes 262,080 Ibs structural steel; mobilization; traffic
control and protection. (40 Working Days) (Job No. C-91-205-10) (0-01049-1003) (See Special Provisions for DBE %)
WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

Contract No. 60J75 Cook County District 1

Section 2009-121 RS

FAI Route 94 (1-94)

3.40 miles of milling and resurfacing on 1-94 east frontage road from Willow Road to Touhy Avenue in Northfield, Skokie
and Morton Grove; includes 2,738 tons polymerized leveling binder (machine method); 4,107 tons HMA surface course,
Mix C; 250 sq ft concrete sidewalk; 7,812 sq yds patching; 3,130 tons aggregate wedge shoulder; 22,667 sq yds concrete
surface removal; 50,307 ft thermoplastic pavement marking; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-91-265-10) (1-77148-0000) (See Special Provisions for DBE %)

DELETED FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING



104.

105.

106.

107.

108.

109.

110.

111.

112.

113.
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Contract No. 60J92 Cook County District 1

Section 0106 RS-2

FAU Route 1321 (IL 19)

1.60 miles of milling and resurfacing on IL Route 19 from Schaumburg Road to Madison Drive in Streamwood; includes
110 units grading and shaping shoulders; 2,181 tons polymerized leveling binder (machine method); 4,444 tons HMA
surface course, Mix D; 51,321 sq yds milling; 440 tons aggregate wedge shoulder; 570 sq yds patching; 1,300 ft detector
loop replacement; 40,245 ft thermoplastic pavement marking; mobilization; traffic control and protection.

(35 Working Days) (Job No. C-91-314-10) (1-78046-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60J98 Cook County District 1

Section 0608 RS-5

FAP Route 362 (BARRINGTON ROAD) Project NHF-362(1)

1.83 miles of milling and resurfacing on Barrington Road from south of IL Route 62 to 1-90 in South Barrington and
Hoffman Estates; includes 76 units grading and shaping shoulders; 2,770 tons polymerized leveling binder (machine
method); 7,230 tons polymerized HMA surface course, Mix F; 29,300 sq yds milling; 1,515 sq yds patching; 305 tons
aggregate wedge shoulder; 2,000 ft shoulder rumble strip; 6,405 sq yds concrete surface removal; 3,209 ft detector loop
replacement; 49,455 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded.

(55 Working Days) (Job No. C-91-320-10) (1-78045-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60K05 Cook County District 1

Section 2009-138RS

FAU Route 1372 (ADDISON ST) Project ACM-1372(1)

1.45 miles of milling and resurfacing on Addison Street from Kedzie Avenue to Damen Avenue in Chicago; includes 1,518
tons polymerized leveling binder (machine method); 3,606 tons polymerized HMA surface course, Mix F; 1,125 sq ft
concrete sidewalk; 36,793 sq yds milling; 1,473 sq yds patching; 15,699 ft thermoplastic pavement marking; mobilization;
traffic control and protection; Federally funded. (Completion Date: July 31, 2010 Plus 05 Working Days)

(Job No. C-91-339-10) (1-74905-0000) (See Special Provisions for DBE %)

Contract No. 60K27 Lake County District 1

Section 2010-008 RS

Various Routes  (VARIOUS)

Intermittent resurfacing on various routes in Lake County; includes 3,772 tons HMA surface course, Mix D; 33,676 sq yds
milling; 150 ft detector loop replacement; 45,692 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-91-466-10) (1-77953-2150) (See Special Provisions for DBE %)

Contract No. 60K28 McHenry County District 1

Section 2010-009 RS

Various Routes  (VARIOUS)

Intermittent resurfacing on various routes in McHenry County; includes 23,630 sq yds milling; 2,647 tons HMA surface
course, Mix D; 200 ft detector loop replacement; 53,788 ft thermoplastic pavement marking; mobilization; traffic control
and protection. (25 Working Days) (Job No. C-91-467-10) (1-77953-2200) (See Special Provisions for DBE %)

Contract No. 60K29 DuPage County District 1

Section 2010-010 RS

Various Routes  (VARIOUS)

Intermittent resurfacing on various routes in DuPage County; includes 6,538 tons HMA surface course, Mix D; 58,368 sq
yds milling; 2,080 ft detector loop replacement; 38,960 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (45 Working Days) (Job No. C-91-468-10) (1-77953-2300) (See Special Provisions for DBE %)

Contract No. 60K30 Kane County District 1

Section 2010-011 RS

Various Routes (VARIOUS)

Intermittent resurfacing on various routes in Kane County; includes 2,734 tons HMA surface course, MIX D; 24,403 sq
yds milling; 225 ft detector loop replacement; 40,010 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-91-469-10) (1-77953-2400) (See Special Provisions for DBE %)

Contract No. 60K31 Will County District 1

Section 2010-012 RS

Various Routes  (VARIOUS)

Intermittent resurfacing on various routes in Will County; includes 1,826 tons HMA surface course, MIX D; 16,301 sq yds
milling; 316 ft detector loop replacement; 19,231 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-91-470-10) (1-77953-2500) (See Special Provisions for DBE %)
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114. Contract No. 60K32 Cook County District 1
Section 2010-013 RS
Various Routes  (VARIOUS)
Intermittent resurfacing on various routes in Cook County; includes 5,001 tons HMA surface course, Mix D; 44,644 sq yds
milling; 2,129 ft detector loop replacement; 49,404 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (40 Working Days) (Job No. C-91-471-10) (1-77953-2600) (See Special Provisions for DBE %)

115. Contract No. 60K33 Cook County District 1
Section 2010-014 RS
Various Routes (VARIOUS)
Intermittent resurfacing on various routes in Cook County; includes 2,532 tons HMA surface course, Mix D; 22,602 sq yds
milling; 1,281 ft detector loop replacement; 12,197 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (30 Working Days) (Job No. C-91-472-10) (1-77953-2700) (See Special Provisions for DBE %)

116. Contract No. 64E79 Lee-Ogle Counties District 2
Section 11RS-2
FAP Route 567 (IL 38) ACF-0567(100)
Cold milling, patching and HMA resurfacing on IL Rte. 38 from 0.4 mile west of Western Street in Ashton to west of
Grange Road; includes 75 tons leveling binder (hand method); 132 tons HMA replacement over patches; 11,720 tons
HMA surface course; 292 tons incidental HMA surfacing; 122,187 sq yds HMA surface removal; 362 sq yds HMA removal
over patches; 58 sq yds pavement patching; 4,318 tons aggregate wedge shoulder; 179,136 ft paint pavement marking
line; 448 raised reflective pavement markers; 11,720 tons material transfer device; mobilization; traffic control and
protection. Federally Funded (35 Working Days) (Job No. C-92-140-09) (2-16360-0000)
(See Special Provisions for DBE %)

117. Contract No. 64F39 JoDaviess County District 2
Section 104RS-6
FAP Route 650 (IL 78)
2.44 miles of cold milling and HMA resurfacing on IL Route 78 from the Wisconsin State line to 0.2 mile south of Winslow
Road in Warren; includes 64 sq yds PCC base course; 25 tons leveling binder (hand method); 2,614 tons leveling binder
(machine method); 4,871 tons HMA surface course; 686 tons incidental HMA surfacing; 37,954 sgq yds HMA surface
removal; 342 tons aggregate wedge shoulder; 56,084 ft paint pavement marking line; 574 sq ft concrete median removal,
mobilization; traffic control and protection. (45 Working Days) (Job No. C-92-029-10) (2-23430-0000)
(See Special Provisions for DBE %)

118. Contract No. 64F40 Carroll County District 2
Section (15,16)RS-4
FAP Route 17  (US 52/IL 64)
9.1 miles of HMA resurfacing on US Rte. 52/IL Rte. 64 from Benson Road to IL Rte. 64; includes 539 tons aggregate
base course; 91 tons leveling binder (hand method); 7,549 tons leveling binder (machine method); 12,192 tons HMA
surface course; 1,105 tons incidental HMA surfacing; 383 sq yds HMA surface removal; 34,300 ft strip reflective crack
control treatment; 4,282 tons aggregate wedge shoulder; 489 sq yds HMA shoulders; 301,509 ft paint pavement marking
line; 72 raised reflective pavement markers; 12,192 tons material transfer device; 523 raised reflective pavement marker
removal; mobilization; traffic control and protection. (40 Working Days) (Job No. C-92-066-10) (2-95270-0100)
(See Special Provisions for DBE %)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

119. Contract No. 64F41 Lee County District 2
Section 113RS-4
FAP Route 573 (US 30)
Pavement patching and HMA resurface on US Rte. 30 from 0.2 mile west of IL Rte. 26 to US Rte. 52 southeast of Dixon;
includes 295 units tree removal; 110 tons leveling binder (hand method); 6,166 tons leveling binder (machine method);
942 tons HMA replacement over patches; 9,470 tons HMA surface course; 685 tons incidental HMA surfacing; 14,184 sq
yds HMA surface removal; 2,086 sq yds HMA removal over patches; 12,062 tons aggregate wedge shoulder; 16,179 ft
thermoplastic pavement marking line; 147,861 ft paint pavement marking line; 648 raised reflective pavement markers;
8,315 tons material transfer device; 130 raised reflective pavement marker removals; mobilization; traffic control and
protection. (45 Working Days) (Job No. C-92-076-10) (2-14200-0000) (See Special Provisions for DBE %)

120. Contract No. 64F70 Henry County District 2

Section D2 PATCHING 2010-1

FAP Route 585 (IL 92)

11.5 miles of pavement patching on IL Rte. 92 from IL Rte 78 to IL Rte. 82; includes 1,633 sq yds pavement fabric; 1,647
sq yds Class B pavement patches; 2,157 ft saw cuts; 740 dowel bars; 70 cu yds granular subgrade replacement; 379 tie
bars; mobilization; traffic control and protection. (30 Working Days) (Job No. C-92-018-10) (0-01616-2006)

(See Special Provisions for DBE %)
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121. WITHDRAWN FROM LETTING
Small Business Set-Aside.

122. Contract No. 64F87 Various Counties District 2
Section D2 ROADSIDE RESTORATION 2010
Various Routes (VARIOUS)
Roadside restoration of right-of-way turf damage caused by motorists along various state maintained routes within District
Two; includes 20,000 sq yds seeding special; mobilization. (Completion Date: December 31, 2010)
(Job No. C-92-036-10) (0-01616-2021, Contract Maintenance & MCHD Funds) (See Special Provisions for DBE %)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

123. Contract No. 64G01 Henry County District 2
Section (9,10,11)RS-3
FAP Route 37  (US 34)
Cold milling, pavement patching and HMA resurfacing on U.S. Route 34 from IL Route 17 (S) in Galva to IL Route 78 (S);
includes 464 units excavating and grading of existing shoulders; 31,374 sq yds topsoil furnish and place variable depth;
50 tons leveling binder (hand method); 7,588 tons leveling binder (machine method); 1,363 tons HMA replacement over
patches; 9,512 tons HMA surface course; 1,161 tons incidental HMA surfacing; 32,157 sq yds HMA surface removal;
2,972 sq yds HMA removal over patches; 132 sq yds Class B pavement patches; 3,898 tons aggregate shoulder wedge;
13,902 ft thermoplastic pavement marking; 185,990 ft paint pavement marking line; 566 raised reflective pavement
markers; 9,164 tons material transfer device; 421 raised reflective pavement marker removals; mobilization; traffic control
and protection. (45 Working Days) (Job No. C-92-090-10) (2-78600-0000) (See Special Provisions for DBE %)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

124. Contract No. 64G06 JoDaviess County District 2
Section 43M-5
FAP Route 301 (US 20)
Pavement patching and shoulder repairs on US Rte. 20 from 0.2 mile northwest of 6th Street in East Dubuque to Barge
Terminal Road; includes 318 units excavating and grading existing shoulder; 2,449 tons HMA surface course; 4,307 sq
yds Class B pavement patches; 23,413 ft saw cuts; 21,866 sq yds HMA shoulders; 31,831 ft shoulder rumble strip; 968 ft
thermoplastic pavement marking line; 120,771 ft paint pavement marking line; 366 raised reflective pavement markers;
9,020 dowel bars; 363 raised reflective pavement marker removals; 718 cu yds granular subgrade replacement;
mobilization; traffic control and protection. (50 Working Days) (Job No. C-92-083-10) (2-14330-0100)
(See Special Provisions for DBE %)

125. Contract No. 64G11 Winnebago County District 2
Section (X2-1)RS-2
FAI Route 90 (1-90)
Cold milling and HMA resurfacing of the roadway centerline joints on FAI Rte. 90 from Rockton Road to 0.5 mile north;
includes 50 tons polymerized leveling binder (hand method); 151 tons polymerized HMA surface course; 1,270 sq yds
HMA surface removal; 1,394 ft thermoplastic pavement marking line; 118 raised reflective pavement markers; nighttime
work zone lighting; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-104-10) (2-97630-006)
(See Special Provisions for DBE %)

126. Contract No. 66A15 LaSalle County District 3
Section (50-2,3,4,5,6)I-2
FAI Route 80 (1-80)
Intermittent resurfacing along 29.99 miles of 1-80 from the Bureau County line to the Grundy County line; includes
319,962 tons polymerized HMA binder and surface course, Mix E; 23,971 sq yds milling; 600 sq yds HMA shoulders;
41,932 ft thermoplastic pavement marking; mobilization; traffic control and protection;
(20 Working Days) (Job No. C-93-089-10) (3-08050-0100) (See Special Provisions for DBE %)

127. WITHDRAWN FROM LETTING

128. Contract No. 68809 Fulton County District 4

Section 115RS-5;(127,19)RS-3;21RS-2

FAP Route 622 (IL 97) Project ACF-622(8)

8.78 miles of pavement patching milling and resurfacing on IL Rte. 97 from the north city limits of Cuba to US Rte. 24 in
Lewistown; includes 12,398 tons HMA surface course; 204 tons incidental HMA surfacing; 146,684 sq yds HMA surface
removal; 1,123 sq yds Class D pavement patches; 2,456 tons aggregate shoulders; 433 tons HMA shoulders; 122,532 ft
epoxy pavement marking line; 609 raised reflective pavement markers; 12,398 tons material transfer device; 609 raised
reflective pavement marker removals; mobilization; traffic control and protection; Federally funded. (35 Working Days)
(Job No. C-94-066-08) (4-00074-0400) (See Special Provisions for DBE %)
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Contract No. 68819 Henderson County District 4

Section 109RS-5;(111,112EXT)RS-4

FAP Route 534/538 (IL 94) Project ACF-000S(808)

7.40 miles of resurfacing on IL 94 from Stronghurst to south of Raritan Road and from north of Terre Haute to the
Hancock County Line; includes 9,291 tons HMA surface course, MIX D; 91,804 sq yds milling; 2,288 sq yds patching;
1,299 tons aggregate shoulders; 104,930 ft epoxy pavement marking; 9,291 tons material transfer device; mobilization;
traffic control and protection. (35 Working Days) (Job No. C-94-076-08) (4-00158-0900)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 68936 Various Counties District 4

Section D4 CHEVRON PLACEMENT 2010

Various Routes  (VARIOUS) Project HSIP-000S(810)

Systematic chevron placement and upgrade along various routes in the district; includes 7,540 sq ft sign panel; 11,310 ft
telescoping steel sign support; 130 remove sign complete; mobilization; Federally funded. (35 Working Days)

(Job No. C-94-001-10) (04-40610-2410) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 68970 Peoria-Tazewell Counties District 4

Section (101,103)TS-1;(102,126)TS-3ETC

FAP Route 646/673 (IL 40/IL 116) Project HD-000S(805)

The project consists of installing conduit, concrete, hand holes, and fiber optic cable for ITS Communications along IL
Rte. 40 (Knoxville Avenue) from the intersection of Glen Avenue to the intersection of Ravinswood/Richmar in Peoria and
along IL Rte. 116 (Main Street) from the intersection of Blackjack Boulevard to the intersection of Centennial Drive in East
Peoria; includes 25,933 ft conduit in trench; 3,156 ft conduit pushed; 61 PCC handholes; 25,933 ft trench and backfill for
electrical work; 12 video servers; 36 fiber optic ethernet drop and repeat switches; 41,466 ft fiber optic cable in conduit;
mobilization; traffic control and protection; Federally funded. (70 Working Days) (Job No. C-94-064-10) (ITS)

(See Special Provisions for DBE %)

Contract No. 72C28 Hancock County District 6

Section 107RS-5

FAP Route 514 (IL 94)

4.16 miles of milling, HMA surface, bridge joint repair, striping and other work on IL 94 from 1.1 miles north of Ferris Road
to US 136 in Carthage (SN 034-0042); includes 50 cu yds earth excavation; 3,502 ft grading and shaping ditches; 178 sq
yds HMA base course; 1,213 sq yds preparation of base; 2,383 tons leveling binder (machine method); 4,741 tons HMA
surface course, MIX C; 60,259 sq yds milling; 400 sq yds patching; 1,066 tons aggregate wedge shoulder; 339 tons HMA
shoulders; 20.7 cu yds concrete sidewalk; 20.6 cu yds concrete; 3,300 Ibs epoxy coated reinforcement bars; 6 traffic
barrier terminals; 69,772 ft paint pavement marking; 267 sq yds concrete surface removal; mobilization; traffic control and
protection. (50 Working Days) (Job No. C-96-002-09) (6-00565-0000) (See Special Provisions for DBE %)

Contract No. 72C53 Morgan County District 6

Section 147RS-6;148RS-3

FAP Route 614 (IL 78)

3.40 miles of patching, milling and resurfacing on IL Route 78 from 3.4 miles north of Jacksonville to 0.3 mile south of the
railroad structure north of Jacksonville; includes 4,086 tons HMA surface course, Mix C; 48,834 sq yds milling; 500 sq yds
patching; 1,376 tons aggregate shoulders; 36,259 ft grading and shaping shoulders; 48,437 ft paint pavement marking;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-096-032-09) (6-00580-0000)

(See Special Provisions for DBE %)

Contract No. 72D25 Sangamon County District 6

Section (16)RS-4;(17)RS-3

FAS Route 631 (OLD US 36)

11.24 miles of cape seal/microsurfacing on old U.S. Route 36 from Fleck Road (TR 514) east of Buffalo to the Macon
County line; includes 53,000 ft grading and shaping shoulders; 172,173 sq yds cape seal; 927 sq yds patching; 148,483 ft
paint pavement marking; mobilization; traffic control and protection. (25 Working Days)

(Job No. C-96-149-10) (6-66511-0200) (See Special Provisions for DBE %)

137.

Small Business Set-Aside.

Contract No. 72D26 Schuyler-Cass-Morgan Counties District 6

Section D-6 BUILDING DEMOLITION 2010

FAP Route 310 (US 67)

Building demolition and septic tank removal at locations in Rushville, Chapin, Arenzville and Beardstown; includes debris
removal; removal and disposal of non-friable asbestos; 0.75 acre seeding; sealing 10 abandoned water wells; removing 6
existing septic tanks; clearing; foundation removal; removal of 11 buildings; mobilization. (30 Working Days)

(Job No. C-96-150-10) (6-76515-0003) (See Special Provisions for DBE %)
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Contract No. 63251 Kane County District 1

Section 05-00258-00-TL (AURORA)

FAU Route 3902 (IL ROUTE 31) Project CMM-9003(34)

Project consists of installing and interconnect system along FAU Rte. 3902 (IL Rte. 31) from Indian Trail Road to Gale
Street and integrating it to the city's Centralized Transportation Management System in the city of Aurora; includes 99 sq
ft detectable warnings; 108 sq yds island pavement removal; 108 sq yds Class D patches; 6,164 ft thermoplastic
pavement marking line; 1,501 ft conduit in trench; 1,702 ft conduit pushed; 1,537 ft trench and backfill for electrical work;
35,617.5 ft electric cable in conduit, signal; 23 traffic signal posts; 7 steel mast arm assemblies and poles; 258.5 ft
concrete foundation; 96 signal heads, LED; 37 pedestrian signal heads, LED; 646.6 ft detector loop; 39,836.5 ft remove
electric cable from conduit; 14,440.5 ft electric cable in conduit, tracer; 1 optimize traffic signal system; 14,440.5 ft fiber
optic cable in conduit; 5,859.5 ft electric cable in conduit, grounding; 3 intersection video traffic monitoring systems with
PTZ cameras; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (Completion Date: November 10, 2010 Plus 15 Working Days)

(Job No. C-91-412-08) (1-11010-0000) (See Special Provisions for DBE %)

Contract No. 63420 Cook County District 1
Section 06-00054-00-LS (MATTESON)
OLD PLANK RD. BIKE TRAIL Project TE-D1(730)

Bike path improvement consisting of excavation, base course material, path enhancement with unit pavers striping,
constructing entrance monuments at local road crossings along project limit, providing benches, bicycle racks, planters,
trees, shrubs, ground cover, perennials, sod and all other incidental items to complete the work on Old Plank Road Bike
Trail from Maple Street to the Metra Tracks in the village of Matteson; includes 715 sq yds aggregate base course; 3,842
sq ft PCC sidewalk; 252 sq yds pavement removal; 934 sq ft sidewalk; 2,721 ft saw cuts; 1,143 ft thermoplastic pavement
marking line; 63 trees; 127 shrubs; 87 evergreens; 2,904 sq ft unit pavers; 840 sq yds parkway restoration; 570 sq yds
mulch, special; 2,819 ft sediment control, silt fence; traffic control and protection; Federally funded; (A Special Provision
for this contract requires insurance that names additional insureds). (45 Working Days)

(Job No. C-91-059-07) (0-00990-0000) (See Special Provisions for DBE %)

Contract No. 63440 Will County District 1
Section 06-00008-00-BT (HOMER GLEN)
COMMUNITY BIKE TRAIL Project CMM-D1(673)

Project consists of the construction of a bituminous bike trail and the installation of pedestrian signals including
excavation, HMA, curb and gutter, sidewalk, pavement markings, storm sewers, landscaping and all other incidental items
to complete the work from Parker Road to the Will-Cook Road on the ComEd right-of-way with roadway crossings at
Parker Road, Golden Oak Drive, Pine Grove Drive, Bell Road, and 143rd Street and on the ComEd right-of-way from Pin
oak Drive to Beaver Lake Drive in the village of Homer Glen; includes 78 units tree removal; 17,665 cu yds earth
excavation; 200 cu yds porous granular embankment, subgrade; 48,581 sq yds topsoil furnish and place; 9.1 acre
seeding; 13,234 sq yds erosion control blanket; 4,467 sq yds sodding; 900 Ibs temporary erosion control seeding; 16,900
ft perimeter erosion barrier; 905 sq yds stone riprap; 44,275 sq yds aggregate base course; 7,825 gals bituminous
materials (prime coat); 2,201 tons HMA surface course; 564 sq ft PCC sidewalk; 1,208 sq ft sidewalk removal; 83 tons
aggregate wedge shoulder; 14 box culvert end sections; 456 ft precast concrete box culvert; 400 ft pipe culverts; 1,303 ft
woven wire fence; 720 ft metal post-type A; 2,072 ft thermoplastic pavement marking line; 1,538 ft electric cable in
conduit, signal; 184 ft remove electric cable from conduit; 99 sq yds concrete pad; 200 tons temporary aggregate; 1,100 ft
split rail fence; traffic control and protection (special); Federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (80 Working Days) (Job No. (C-91-270-060 (1-11010-0000)

(See Special Provisions for DBE %)

Contract No. 63444 Kane County District 1
Section 07-00358-00-BR
FAS Route 132 (DAMISCH ROAD) Project BRM-8003(881)

Removal of the existing structure and construction of a single span precast prestressed concrete beam bridge (33" depth)
with a concrete wearing surface, steel railing, HMA surfaced approaches, guardrail and all other incidental items to
complete the work on FAS Rte. 132 (Damisch Road) over Tyler Creek; includes 51 cu yds furnished excavation; 85 cu
yds porous granular embankment; 287 sqg yds topsoil furnish and place; 480 ft perimeter erosion barrier; 245 tons stone
riprap; 320 sq yds filter fabric; 38 tons leveling binder (machine method); 47 tons HMA surface course; 1 removal of
existing structures; 86.1 cu yds concrete Superstructure; 417 sq yds bridge deck grooving; 457 sq yds protective coat;
2,220 sq ft PCC deck beams; 30,180 Ibs reinforcement bars, epoxy coated; 605 ft furnishing and driving steel poles; 126
ft pipe underdrains for structures; 1,040 ft epoxy pavement marking line; 348 sq ft pavement marking line; 247 sq yds
concrete wearing surface; traffic control and protection for temporary detour; Federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (55 Working Days)

(Job No. C-91-046-08) (1-20364-0000) (See Special Provisions for DBE %)
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Contract No. 63449 Cook County District 1
Section 08-00061-00-RS (GLENCOE)
CHILDRENS LEARNING CENTER Project HPP-4071(1)

Project consists of removing an existing stone parking lot and constructing a new drive/entryway including excavation,
paving, drainage, curb and gutter, landscaping and all other incidental items to complete the work at the Children's
Learning Center at the Chicago Botanic Garden in the village of Glencoe; includes 7,430 cu yds earth excavation; 6,038
sq yds topsoil furnish and place; 5,618 sq yds sodding; 58.8 units perennial plants; 240 perennial plants; 814 ft perimeter
erosion barrier; 2,150 sq yds aggregate base course; 1,072 gals bituminous materials (prime coat); 270 tons HMA binder
course; 180 tons HMA surface course; 3,585 sq ft PCC sidewalk; 1,972 ft combination curb and gutter removal; 446 ft
storm sewers; 998 ft pipe underdrains; 1,151 ft combination concrete curb and gutter; 403 ft thermoplastic pavement
marking line; 879 ft remove existing water main; 2,192 ft water service line, special; 960 Ibs water main fittings; 472
shrubs; traffic control and protection (special); Federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (60 Working Days) (Job No. C-91-102-08) (1-20158-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 68591 Marshall-Peoria Counties District 4

Section (124,125)RS-6

FAP Route 646 (IL 40) Project ACF-646(73)

7.07 miles of pavement patching, milling and resurfacing on IL Route 40 north of Peoria between IL Route 17 and IL
Route 90; includes 8,774 tons HMA surface course; 151 tons incidental HMA surfacing; 106,096 sq yds HMA surface
removal; 1,297 sq yds Class D pavement patches; 1,792 tons aggregate shoulders; 109,435 ft epoxy pavement marking
line; 468 raised reflective pavement markers; 8,774 tons material transfer device; 937 raised reflective pavement marker
removals; mobilization; traffic control and protection; Federally funded. (45 Working Days)

(Job No. C-94-068-06) (4-00141-0100) (See Special Provisions for DBE %)

Contract No. 68609 Warren County District 4

Section (104,120)RS-2

FAP Route 546 (IL 135)

10.33 miles of pavement patching, milling and resurfacing on IL Route 135 from just south of the IL Rte. 94 and IL Rte.
135 junction and continuing south to just north of the IL Rte. 135 and IL Rte. 164 junction; includes 13,929 tons HMA
surface course; 268 tons incidental HMA surfacing; 158,037 sq yds HMA surface removal; 2,815 sq yds Class D
pavement patches; 3,602 tons aggregate shoulders; 147,913 ft epoxy pavement marking line; 764 raised reflective
pavement marker removals; 13,929 tons material transfer device; 546 units mowing; mobilization; traffic control and
protection. (50 Working Days) (Job No. C-94-099-06) (4-00158-0100) (See Special Provisions for DBE %)

Contract No. 68624 Mercer County District 4

Section (128,103)RS-5;125RS-3;103XRS-4

FAP Route 639 & 310 (IL 17 & US 67) Project ACNHF-000S(809)

10.21 miles of pavement patching, milling and resurfacing on IL Rte. 17 from the east edge of Viola to CH 3 west of Viola
and on US Rte. 67 from the north city, limits of Viola to Burgess Road south of Viola; includes 269 tons polymerized HMA
binder course; 5,531 tons HMA surface course; 8,017 tons polymerized HMA surface course; 337 tons incidental HMA
surfacing; 190,509 sq yds HMA surface removal; 1,802 sq yds class D pavement patches; 3,204 tons aggregae
shoulders; 275 sq yds HMA shoulders; 172,412 ft epoxy pavement marking line; 2,967 tons HMA shoulders; 764 raised
reflective pavement markers; 16,515 tons material transfer device; 764 raised reflective pavement marker removals;
mobilization; traffic control and protection; Federally funded. (45 Working Days) (Job No. C-94-158-06) (4-00098-0200)
(See Special Provisions for DBE %)

Contract No. 68934 Tazewell County District 4

Section (126)L,1

FAP Route 705 (IL 122) Project HSIP-705(19)

At the intersection of IL Route 122 and Springfield Road/(TR 136) just to the east of the city of Delevan the work will
consist of pavement removal and replacement, storm sewer, intersection lighting and placing red flashing beacons;
includes 23 cu yds earth excavation; 44 cu yds furnished excavation; 73 tons subbase granular material; 52 tons HMA
base course; 18 tons HMA surface course; 133 sq yds pavement removal; 19 tons aggregate shoulders; 206 ft paint
pavement marking line; 1 electric service installation, special; 81 ft conduit in trench; 124 ft conduit pushed; 81 ft trench
and backfill for electrical work; 2 sodium vapor luminaires; 1 flasher controller; 237 ft electric cable in conduit; 2
polycarbonate, LED, signal heads; mobilization; traffic control and protection; Federally funded. (15 Working Days)

(Job No. C-94-161-09) (4-40610-2110) (See Special Provisions for DBE %)
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Contract No. 68946 Peoria County District 4
Section D4 FLASHING YELLOW ARROWS 2010
FAP Route 317/646 (US 150/IL 40)  Project ACHSIP-000S(813)

This project consists of modifying the sequencing of 31 existing signalized intersections to change from
protected/permissive left turn operation to protected/flashing yellow arrow operation along U.S. Route 150 (War Memorial
Drive) and IL Route 40 (Knoxville Avenue) in Peoria; includes 60 sq ft sign panel; 3 full-actuated controller and cabinets;
15,613 ft electric cable in conduit; 17 LED signal heads; 28 inductive loop detectors; rebuild 136 existing LED signal
heads; modify 28 existing controller cabinets; mobilization; traffic control and protection; Federally funded. (75 Working
Days) (Job No. C-94-022-10) (4-40610-2510) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 70529 McLean County District 5

Section (102X)BR,BR-3

FAP Route 315 (US 136)

This project will consist of replacing two bridges with box culverts carrying U.S. Route 136 over tributaries of Salt Creek
located 1.1 miles and 3.2 miles west of FAI Route 74 south of Leroy; includes 14 raised reflective pavement markers; 48
units tree removal; 1,180 cu m earth excavation; 1,017 cu m furnished excavation; 765 cu m porous granular
embankment; 318 m tons stone riprap; 497 m tons aggregate ditch; 1,104 sq m subbase granular material; 358 sq m
HMA base course; 534 sq m HMA base course widening; 22 m tons aggregate surface course; 30 m tons leveling binder
(machine method); 413 m tons HMA surface course; 5 m tons incidental HMA surfacing; 2,825 sq m HMA surface
removal; 424 sq m pavement removal; 118 sq m paved shoulder removal; 257 m paved ditch removal; 108 sq m Class D
pavement patches; 62 m tons aggregate shoulders; 550 sg m HMA shoulders; 84 m precast concrete box culvert; 267 m
guardrail removal; 1,020 m paint pavement marking line; mobilization; traffic control and protection. (75 Working Days)
(Job No. C-95-049-06) (5-38190-0000) (See Special Provisions for DBE %)

Contract No. 70539 McLean County District 5

Section 1RS-3

FAU Route 6406 (US 150)

5.69 miles of resurfacing on U.S. Route 150 from Woodrig Road in Bloomington to Downs; includes 114 cu yds earth
excavation; 4,551 tons HMA surface course, Mix C; 3,481 tons HMA surface course, Mix D; 120,477 sq yds milling; 354
sq yds patching; 776 tons aggregate wedge shoulder; 2,089 tons HMA shoulders; 73,439 ft paint pavement marking;
1,542 ft detector loop; mobilization; traffic control and protection. (35 Working Days)

(Job No. C-95-007-10) (5-52810-0000) (See Special Provisions for DBE %)

Contract No. 70750 Champaign County District 5

Section (10-6)HBR-5

FAI Route 74 (I-74)  Project IM-74-6(156)187

This project consists of the removal and replacement of the bridge carrying TR 230 over FAI Rte. 74 located 1 mile
northwest of Mayview; includes 35 units tree removal; 505 cu yds earth excavation; 10,450 cu yds furnished excavation;
111 cu yds porous granular embankment, special; 4,200 sq yds aggregate base course; 723 tons polymerized HMA
binder course; 263 tons polymerized HMA surface course; 4,444 sg yds HMA surface removal; 67 tons aggregate wedge
shoulder; 669 tons HMA shoulders; removal of existing structure; 226 cu yds structure excavation; 144 cu yds concrete
structures; 342 cu yds concrete Superstructure; 19 cu yds concrete encasement; furnishing and erecting structural steel;
1,908 stud shear connectors; 98,325 Ibs epoxy coated reinforcement bars; 1,328 ft furnishing steel piles HP 12 X 53;
1,656 ft furnishing steel piles HP 14 x 89; 1,475 ft steel plate beam guardrail; 8 traffic barrier terminals; 2,756 ft guardrail
removal; 2,000 ft shoulder rumble strip; 2,000 ft thermoplastic pavement marking line; 250 ft preformed plastic pavement
marking line; 28 raised reflective pavement markers; 132 cu yds braced excavation; mobilization; traffic control and
protection; Federally funded. (85 Working Days) (Job No. C-95-007-09) (5-53921-0000)

(See Special Provisions for DBE %)

Contract No. 70845 McLean County District 5

Section 57(8,9,10)RS-1

FAI Route 55 (I-55)  Project IM-055-4(171)142

14.51 miles of milling and resurfacing on I-55 from the Logan County line to I-74 in Bloomington; includes 42,035 tons
polymerized HMA surface course, Mix C; 35,623 tons polymerized HMA surface course, Mix D; 420,230 sq yds milling; 96
ft aerial speed check marking; 315,037 ft thermoplastic pavement marking; mobilization; traffic control and protection;
Federally funded. (Completion Date: October 29, 2010 Plus 05 Working Days) (Job No. C-95-015-10) (5-53974-0000)
(See Special Provisions for DBE %)
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Contract No. 70847 McLean County District 5

Section (57-3-1,57-3,57-3-2, 57-2))RS-1

FAI Route 55 (I-55)  Project IM-55-5(109)168

9.51 miles of pavement patching, milling and resurfacing on FAI Route 55 from north of FAI Business Route 55 in Normal
to south of Lexington; includes 49,063 tons polymerized HMA surface course; 263,772 sq yds HMA surface removal; 164
sq yds Class A pavement patches; 203,898 ft thermoplastic pavement marking line; 25,170 ft preformed plastic pavement
marking line; 2,546 raised reflective pavement markers; 312 ft detector loop; 1 controller cabinet; 580 ft piezo electric
sensor cable in conduit; 49,063 tons material transfer device; 2,546 raised reflective pavement marker removals;
mobilization; traffic control and protection; Federally funded. (Completion Date: October 01, 2010 Plus 05 Working Days)
(Job No. C-95-016-10) (5-53976-0000) (See Special Provisions for DBE %)

Contract No. 72969 Brown County District 6

Section D6 WETLAND MITIGATION 4

LAGRANGE WETLAND BANK (N/A)

Grading and shaping roadway, aggregate seeding, haul-road repair and other work needed to build access roads and
parking areas at the wetland site; includes 117 units grading and shaping roadway; 3.5 acres seeding; 5,850 tons
subbase granular material; 270 tons bituminous materials (cover and seal coats); 1,700 tons seal coat aggregate; 300 sq
yds patching; mobilization; traffic control and protection. (35 Working Days) (Job No. C-96-071-08) (6-00335-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 76126 Randolph County District 8

Section 21BR,21-I-1

FAP Route 682 (IL4) Project ACF-682(11)

Structure replacement over Plum Creek and left turn lane at CH 18 (SN 079-0050) located north of Sparta; includes 350
cu yds earth excavation; 1,211 cu yds channel excavation; 4,470 cu yds furnished excavation; 1,541 sq yds HMA base
course widening; 2,420 tons HMA binder course; 510 tons HMA surface course, MIX D; 2,323 sq yds milling; 1,192 sq
yds aggregate shoulders; 1,192 sq yds HMA shoulders; removal of existing structure; 350 cu yds concrete; 660 sq yds
bridge deck grooving; structural steel; 1,206 stud shear connectors; 71,930 Ibs epoxy coated reinforcement bars; 625 ft
steel plate beam guardrail; 8 traffic barrier terminals; 585 ft steel piles; 10 sq ft sign panel; 8,562 ft thermoplastic
pavement marking; mobilization; traffic control and protection; Federally funded. (100 Working Days)

(Job No. C-98-011-100 (8-89191-0100, 8-11127-0000) (See Special Provisions for DBE %)

Contract No. 76883 Randolph County District 8

Section 73BR-11

FAP Route 312 (IL3)  Project F-312(35)

Microsilica overlay and deck repairs with seismic retrofitting and navigational lighting system replacement on the structure
carrying IL Route 3 over the Kaskaskia River in Evansville; includes 75 cu yds earth excavation; 1,012 sq yds HMA base
course; 250 sq yds pavement removal; 1,629 Ibs joint or crack filling; 13.4 cu yds concrete removal; 208.2 cu yds
concrete; 4,621 sq yds bridge deck grooving; 31,770 lbs structural steel; 400 Ibs structural steel repair; cleaning and
painting structural steel; 43,600 Ibs epoxy coated reinforcement bars; 886 sq ft concrete sealer; 271 ft concrete curb and
gutter; 925 ft steel plate beam guardrail; 4 traffic barrier terminals; navigation lighting system; 104 stiffener intersection
modifications; 3,992 ft polyurea pavement marking; 4,526 sq yds bridge deck hydro-scarification; 4,526 sq yds bridge
deck microsilica concrete overlay; replace 2 vertical clearance gauges; mobilization; traffic control and protection;
Federally funded. (140 Working Days) (Job No. C-98-039-05) (8-89256-0000) (See Special Provisions for DBE %)

Contract No. 78142 Perry County District 9

Section 1(RS-3);1-1(RS-1)

FAP Route 869 (IL 14)

1.65 miles of milling, resurfacing and other work on IL Route 14 near U.S. Route 51 continuing easterly to near Old

Du Quoin Road; includes 2,077 tons material transfer device; 2,077 tons HMA surface course, Mix C; 24,731 sq yds
milling; 318 sq yds patching; 306 tons aggregate wedge shoulders; 24,538 ft paint pavement marking; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-99-068-09) (9-00284-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 78145 Jackson County District 9

Section (10-1)RS-1

FAP Route 322 (US 51)

3.60 miles of milling, resurfacing, shoulders, patching and other work on US 51 from near Old US 51 to near Makanda
Road; includes 4,287 tons materials transfer device; 2,856 tons leveling binder (machine method); 4,287 tons HMA
surface course, MIX D; 1,528 sq yds patching; 3,894 tons aggregate shoulders; 3,129 tons HMA shoulders; 44,798 ft
paint pavement marking; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-99-071-09) (9-00281-0000) (See Special Provisions for DBE %)
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Contract No. 78167 Perry County District 9

Section (6-7)RS-3

FAP Route 322 (US 51)

5.03 miles of milling, patching, HMA surface, striping and other work on U.S. Route 51 from south of Tamaroa to 5.03
miles north; includes 6,632 tons material transfer device; 13 units grading and shaping shoulders; 1,837 tons leveling
binder (machine method); 6,632 tons HMA surface course, Mix C; 45,704 sq yds milling; 1,971 sq yds patching; 2,438
tons aggregate shoulders; 10,711 sq yds HMA shoulders; 51,950 ft paint pavement marking; mobilization; traffic control
and protection. (45 Working Days) (Job No. C-99-022-10) (9-00279-0000 and 9-00280-0000)

(See Special Provisions for DBE %)

Contract No. 78169 Alexander County District 9
Section 101RS-7,(133,134)RS-2
FAP Route 14/312 (IL 3/IL 146)

6.08 miles of milling, HMA surface and other work on IL 3/IL 146 beginning near Thebes and continuing north to the 1.2
miles north of the IL 3/IL 146 intersection near McClure; includes 3,636 tons leveling binder (machine method); 7,245 tons
HMA surface course, MIX D; 114,134 sq yds milling; 186 sq yds patching; 10,881 tons material transfer device; 556 sq
yds concrete surface removal; 79,638 ft paint pavement marking; mobilization; traffic control and protection.

(40 Working Days) (Job No. C-99-024-10) (9-00119-0000) (See Special Provisions for DBE %)

167.

In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

Contract No. 78175 Franklin-Williamson Counties District 9

Section D9 RUBBLIZATION 2010-1

FAI Route 57 (1-57)

Milling, rubblizing and HMA resurfacing and other work on I-57 from the Franklin/Williamson County line to the IL Route
14 interchange; includes 331,380 sq yds rubblizing concrete pavement; 360 rodent shields; 209,027 tons material transfer
device; 2,286 ft bridge deck concrete crack sealer; 5,760 Ibs foam, expanding polyurethane, high-density; 95 cu yds earth
excavation; 5,671 units grading and shaping shoulders; 524 sq yds HMA base course widening; 114,970 tons HMA
binder course; 50,478 tons polymerized HMA binder course; 43,579 tons polymerized HMA surface course, Mix E;
412,122 sq yds milling; 79,533 tons HMA shoulders; 52,263 sq ft concrete sealer; 32,455 ft steel plate beam guardrail; 79
traffic barrier terminals; 277,055 ft shoulder rumble strip; 2,842 sq ft sign panel; 323,632 ft preformed plastic pavement
marking; mobilization; traffic control and protection. (Completion Date: October 01, 2010)

(Job No. C-99-030-10) (9-00026-0200, 9-00092-0000, 9-00092-0100) (See Special Provisions for DBE %)
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WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 97418 St. Clair County District 8

Section 04-00080-06-PV

FAU Route 9173 (O'FALLON-TROY ROAD) Project HPP-3595(1)

Lane widening project consisting of subbase and base replacement, PCC pavement, HMA shoulders, selected areas of
gutter, culvert-storm sewer drainage replacements, roadside ditching, pavement markings, seeding and all other
incidental items to complete the work on FAU Rte. 9173 (O'Fallon-Troy) from 750 south of Bethel School Road to the
intersection with Scott-Troy Road; includes 808 units tree removal; 29,235 cu yds earth excavation; 11.5 acres seeding;
2,695 ft perimeter erosion barrier; 2,251 sq yds stone dumped riprap; 2,251 sq yds filter fabric; 38,573 sq yds processing
modified soil; 744 tons lime; 41,364 sq yds subbase granular material; 500 tons aggregate for temporary access; 1,194
gals bituminous materials (prime coat); 2,971 sq yds HMA pavement (full depth); 91 tons incidental HMA surfacing;
34,126 sq yds PCC pavement; 38,631 sq yds protective coat; 781 sq yds PCC driveway pavement; 1,252 sq yds
pavement removal; 983 sq yds driveway pavement removal; 798 tons aggregate shoulders; 21,168 sq yds HMA
shoulders; 10 removal of existing structures; 354 ft precast concrete box culverts; 957 ft pipe culverts; 15 precast
reinforced concrete flared end sections; 2,220 ft storm sewers; 11,009 ft concrete gutter; 198 ft combination concrete curb
and gutter; 94,430 ft paint pavement marking line; 243 raised reflective pavement markers; 1,398 ft storm sewer (water
main requirements); 508 sq ft brick paver removal and replacement; traffic control and protection; Federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (Completion Date: June 30, 2011)
(Job No. C-98-345-08) (8-10140-0000) (See Special Provisions for DBE %)

Contract No. 76D66 Madison County District 8

Section 500RS-3

FAU Route 9079 (CHAIN OF ROCKS RD) Project ACM-9079(9)

3.09 miles of resurfacing, aggregate shoulders and other work on the Chain of Rocks Road from south of I-270 to east of
I-255 west of Glen Carbon; includes 85 ft grading and shaping ditches; 333 sq yds HMA base course widening; 2,355
tons leveling binder (machine method); 4,096 tons HMA surface course, Mix D; 49,115 sq yds milling; 315 sqg yds
patching; 351 tons aggregate wedge shoulder; 30,821 sq ft concrete sealer; 187.5 ft steel plate beam guardrail; 4 traffic
barrier terminals; 43,932 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded.
(55 Working Days) (Job No. C-98-047-10) (8-70109-0000) (See Special Provisions for DBE %)
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Contract No. 76D40 Madison County District 8

Section 65-I

FAS Route 770 (IL 157) Project HSIP-770(105)

Shoulders and rumble strips along IL Route 157 from Quercus Grove Road to Maple Road; includes 1,169 cu yds earth
excavation; 8 cu yds furnished excavation; 170 ft perimeter erosion barrier; 772 tons aggregate wedge shoulder; 4,277 sq
yds HMA shoulders; 2 traffic barrier terminals; 12,592 ft shoulder rumble strip; 13,094 ft thermoplastic pavement marking;
mobilization; traffic control and protection; Federally funded. (20 Working Days) (Job No. C-98-003-10) (8-08800-2807)
(See Special Provisions for DBE %)

Contract No. 46095 Various Counties District 4

Section D 4 OVD SIN STR REPL 2010-31

Various Routes  (VARIOUS)

Overhead sign structure repair and maintenance at various locations in District Four; includes remove and reinstall 133 ft
walkway; remove and reinstall 2,524 sq ft sign panel; 6 safety chains; 342 ft overhead sign structure-span; 60 ft overhead
sign structure-cantilever; 824 sq ft sign panel overlay; 120 cu yds drilled shaft concrete foundations; 10 structural steel
support for overhead sign structure span; mobilization; traffic control and protection. (Completion Date: June 30, 2011)
(Job No. C-60-032-10) (0-99986-0000) (See Special Provisions for DBE %)

Contract No. 46119 Various Counties District 2

Section D 2 H-T PVMNT MRK RPR 10-55

Various Routes  (VARIOUS)

Removal and replacement of various types, sizes and widths of pavement marking as shown on individual work orders;
includes 17,453 sq ft pavement marking removal; 15,398 ft thermoplastic pavement marking; 6,192 ft epoxy pavement
marking; mobilization. (Completion Date: June 30, 2011) (Job No. C-60-056-10) (0-01576-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 63293 Cook County District 1

Section 09-00246-00-RS (OAK PARK)

FAU Route 2779 (EAST AVENUE) Project HD-9003(618)

Project consists of HMA surface removal, HMA surface course, pavement patching, intermittent sidewalk replacement,
intermittent curb and gutter replacement, pavement markings and all other incidental items to complete the work on FAU
Route 2779 from East Avenue to Roosevelt Avenue in the village of Oak Park; includes root pruning 32 trees; 277 sq yds
topsoil furnish and place; 1,741 sq yds protective coat; 766 gals bituminous materials (prime coat); 249 sq yds HMA
surface removal-butt joint; 644 tons HMA surface course; 966 tons HMA binder course; 1,741 sq yds protective coat;
1,086 sq ft PCC sidewalk; 1,136 sq yds pavement removal; 7,641 sq yds HMA surface removal, variable depth; 1,086 sq
ft sidewalk removal; 1,026 ft combination concrete curb and gutter removal and replacement; 205 sq yds bridge deck
grooving; 16,482 Ibs reinforcement bars (epoxy coated); 162 bar splicers; 208 ft storm sewer removal and replacement;
1,287 ft preformed plastic pavement marking line; 418 ft polyurea pavement marking line; 1,161 sq yds PCC pavement;
traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (40 Working Days) (Job No. C-91-682-09) (1-20707-0000) (See Special Provisions for DBE %)

Contract No. 66171 Iroquois County District 3

Section 36BR

FAS Route 317 (US 45)

The contract will consist of the removal of the existing 2 span bridge carrying US Rte. 45 over Prairie Creek northeast of
Gilman and the replacement with a triple box culvert; includes 350 cu yds earth excavation; 620 cu yds porous granular
embankment; 285 sq yds subbase granular material; 1,477 sq yds HMA surface removal; 273 sq yds pavement removal;
908 sq yds HMA shoulders; removal of existing structure; 31,640 Ibs reinforcement bars; 1,105 sq ft temporary sheet
piling; 175 cu yds concrete box culverts; 550 ft steel plate beam guardrail; 4 traffic barrier terminals; 1,470 ft paint
pavement marking line; 454 ft guardrail removal; 9 raised reflective pavement markers; 267 sq yds HMA base course;
129 sq yds HMA base course widening; 97 tons leveling binder (machine method); mobilization; traffic control and
protection. (60 Working Days) (Job No. C-93-057-01) (3-38170-0100) (See Special Provisions for DBE %)

Contract No. 66438 LaSalle County District 3

Section (P10,P6,1)RS-1

FAS Route 1279 (IL 178)

3.39 miles of milling and resurfacing northeast of Oglesby on IL Route 178 from just south of U.S. Route 6 to north of IL
Route 71; includes 32 tons leveling binder (hand method); 3,363 tons leveling binder (machine method); 5,718 tons HMA
surface course; 203 tons incidental HMA surfacing; 597 sq ft PCC sidewalk; 69,571 sq yds HMA surface removal; 483
tons aggregate shoulders; 597 sq ft sidewalk removal; 254 ft combination concrete curb and gutter; 67,190 ft
thermoplastic pavement marking line; 296 raised reflective pavement markers; mobilization; traffic control and protection.
(25 Working Days) (Job No. C-93-041-04) (3-43120-0000) (See Special Provisions for DBE %)
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Contract No. 66619 LaSalle County District 3

Section (3)BR-1

FAP Route 68  (IL 23/US 52)

The contract will consist of the removal of the existing 3-span bridge carrying IL Route 23/U.S. Route 52 over Crooked
Leg Creek located south of Harding and the replacement with a 3-span wide flange beam bridge with a reinforced
concrete deck superstructure on encased pile bent piers and integral abutments; includes 290 cu yds earth excavation;
1,040 cu yds furnished excavation; 126 cu yds porous granular embankment, special; 702 sq yds stone riprap; 733 sq yds
HMA base course; 73 tons aggregate surface course; 148 tons leveling binder (machine method); 160 tons HMA binder
course; 296 tons HMA surface course; 23 tons incidental HMA surfacing; 408 sq yds pavement removal; 210 sq yds HMA
shoulders; remove existing structure; 330 cu yds structure excavation; 89 cu yds concrete structures; 154 cu yds concrete
superstructure; 55,730 Ibs furnishing and erecting structural steel; 2,052 stud shear connectors; 45,040 Ibs epoxy coated
reinforcement bars; 1,282 ft furnishing metal shell piles; 450 ft steel plate beam guardrail; 8 traffic barrier terminals; 412 ft
guardrail removal; temporary bridge traffic signals; 3,129 ft paint pavement marking line; 10 raised reflective pavement
markers; mobilization; traffic control and protection. (80 Working Days) (Job No. C-93-024-06) (3-39950-0100)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 66645 LaSalle County District 3

Section 50-8HBR

FAI Route 80 (1-80)

Located north of LaSalle on FAI Rte. 80 the contract will consist of the removal of the existing 4-span bridge carrying
Plank Road over FAI Rte. 80 and the replacement with a 2-span bridge utilizing stage construction; includes 190 units
tree removal; 4,149 cu yds earth excavation; 29,586 cu yds furnished excavation; 280 cu yds porous granular
embankment, special; 21,114 sq yds topsoil furnish and place; 2,404 sq yds PCC base course widening; 835 tons
polymerized leveling binder (machine method); 921 tons polymerized HMA binder course; 780 tons polymerized HMA
surface course; 2,793 sq yds (jointed) PCC pavement; 1,592 sq yds pavement removal; 3,935 sq yds HMA surface
removal; 2,316 sq yds paved shoulder removal; 273 tons aggregate shoulders; 1,182 sq yds HMA shoulders; 587 cu yds
structure excavation; 260 cu yds concrete structures; 685 cu yds concrete Superstructure; 472,700 Ibs furnishing and
erecting structural steel; 3,840 stud shear connectors; 188,980 Ibs epoxy coated reinforcement bars; 2,407 ft furnishing
steel piles HP 10 X 42; 909 sq ft temporary steel piling; 1,396 ft combination concrete curb and gutter; 700 ft steel plate
beam guardrail; 8 traffic barrier terminals; 2,117 ft guardrail removal; 10,372 ft thermoplastic pavement marking line; 29
aluminum light poles; 1 electric service installation; 5,604 ft unit duct; 2,311 ft electric cable in conduit; 5,425 ft trench and
backfill for electrical work; 36 sodium vapor luminaires; 21 wood light poles; 1,830 ft urethane pavement marking line;
7,255 sq yds aggregate subgrade; mobilization; traffic control and protection. (110 Working Days)

(Job No. C-93-062-06) (3-15520-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING

Contract No. 68913 Peoria County District 4
Section 12RS-3; 13RS-4
FAP Route 317 (US 150) Project NHF-317(83)

1.08 miles of patching, milling and resurfacing on U.S. Route 150 (War Memorial Drive) from just east of IL Route 40
(Knoxville Avenue) to just east of the Prospect Avenue intersection; includes 1,909 tons polymerized leveling binder
(machine method); 1,622 s yds HMA surface removal-butt joint; 3,818 tons polymerized HMA surface course; 1,443 sq
yds Class B patches; 8,856 ft saw cuts; 477 ft combination concrete curb and gutter; 3,137 sq ft concrete median; 17,728
ft epoxy pavement marking line; 452 raised reflective pavement markers; 2 full-actuated controllers and cabinets; 215 ft
electric cable in conduit; 3,439 ft detector loop; mobilization,; traffic control and protection; Federally funded.

(45 Working Days) (Job No. C-94-122-09) (4-00051-0500) (See Special Provisions for DBE %)
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Contract No. 68920 Tazewell-Woodford Counties District 4

Section 101RS-3;102RS-4;103RS-4;104ETC

FAP Route 673 (IL 116) Project ACF-0673(026)

8.88 miles of pavement patching milling, resurfacing, signal upgrades, detector loops and miscellaneous bridge work on
IL Route 116 from Blackjack Boulevard in East Peoria to Arbor Vitae Road in Germantown; includes 7,075 tons
polymerized leveling binder (machine method); 25,440 tons polymerized HMA surface course; 1,420 tons incidental HMA
surfacing; 419,297 sq yds HMA surface removal; 6,002 sq yds Class B pavement patches; 3,859 tons aggregate
shoulders; 14,206 ton HMA shoulders; 12 cu yds concrete removal; 12 cu yds concrete superstructure; 659 sq yds bridge
deck grooving; 1,560 Ibs epoxy coated reinforcement bars; 2,438 ft steel plate beam guardrail; 29 traffic barrier terminals;
3,059 ft guardrail removal; 416 ft double rail steel plate beam guardrail removal; 23,448 ft preformed plastic pavement
marking line; 1,498 raised reflective pavement markers; 21,523 ft conduit in trench; 1,498 raised reflective pavement
marker removals; 1 full-actuated controller and cabinet; 2,253 ft electric cable in conduit; 8 inductive loop detectors; 6,561
ft detector loop; 22,006 tons material transfer device; 49 LED signal face retrofits; 228,493 ft urethane pavement marking
line; 30,536 ft fiber optic cable in conduit; mobilization; (105 Working Days) (Job No. C-94-138-09) (4-00106-0300)

(See Special Provisions for DBE %)

Contract No. 70117 Champaign County District 5
Section (113R)RS-1
FAP Route 709 (US 136) Project ACF-709(27)

1.76 miles of pavement patching, milling and resurfacing on US Rte. 136 from east of Sunview Road to Bethany Park
Drive in Rantoul; includes 3,370 tons polymerized leveling binder (machine method); 5,600 tons polymerized HMA
surface course; 510 tons incidental HMA surfacing; 44,520 sg yds HMA surface removal; 1,328 sq yds Class D pavement
patches; 30,125 ft thermoplastic pavement marking line; 735 raised reflective pavement markers; 1,008 ft detector loop;
735 raised reflective pavement marker removals; 280 sq yds PCC surface removal; 220 sq yds partial depth removal; 74
tons partial depth patching; 11,661 ft cold milling; mobilization; traffic control and protection. Federally funded.

(55 Working Days) (Job No. C-95-109-00) (5-94930-0000) (See Special Provisions for DBE %)

DELETED FROM LETTING

Contract No. 74402 Various Counties District 7

Section D-7 SEAL COAT 2010-1

Various Routes (VARIOUS)

15.8 miles of placing seal coat on various routes in the district; includes 90,620 gals bituminous materials (cover and seal
coats); 3,236 tons seal coats aggregate; 119,092 ft paint pavement marking; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-97-115-09) (0-01616-7007) (See Special Provisions for DBE %)

Contract No. 74403 Shelby County District 7

Section D 7 BRIDGE REPAIRS 2010-2

FAP Route 325 (IL 16)

Bridge repairs to the structure carrying IL Route 16 over Robinson Creek (SN 087-0005) located east of Tower Hill;
includes 201 sq yds base course widening; 12 tons HMA surface course, Mix C; 1,359 sq yds milling (deck); 107 sq yds
milling; 22.1 cu yds concrete removal; 22.1 cu yds concrete; 1,359 sq yds bridge deck grooving; 3,540 Ibs epoxy coated
reinforcement bars; 2,084 ft paint pavement marking; 1,359 sq yds bridge deck hydro-scarification; 1,359 sq yds bridge
deck latex concrete overlay; 120 sq yds deck slab repair; mobilization; traffic control and protection. (45 Working Days)
(Job No. C-97-116-09) (0-01616-7009) (See Special Provisions for DBE %)

Contract No. 74404 Various Counties District 7

Section D-7 CRACK SEALING 2010-1

Various Routes  (VARIOUS)

Crack routing and filling on various routes in the district; includes 162,728 ft crack routing (pavement); 48,819 Ibs crack
filling; mobilization; traffic control and protection. (25 Working Days) (Job No. C-97-118-09) (0-01616-7010)

(See Special Provisions for DBE %)

DELETED FROM LETTING
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Contract No. 74136 Clay County District 7

Section (9-VBR)B

FAS Route 2703 (KIN-LOU ROAD) Project BRM-2703(102)

The project consists of the removal of the existing 3-span structure carrying Kinmundy/Louisville Road over the lllinois
Central Railroad northwest of Oskaloosa and the replacement with a 3-span continuous wide flange composite beam
structure. Work also includes approximately, 2,200 ft of associated roadway work including a grade raise along
Kinmundy/Louis Road; includes 161 units tree removal; 2,175 cu yds earth excavation; 21,035 cu yds furnished
excavation; 2,555 cu yds granular embankment, special; 210 tons leveling binder (machine method); 162 tons hot-mix
asphalt surface course; 3,897 sq yds hot-mix asphalt pavement (full-depth); 1,930 sq yds aggregate shoulders; 400 cu
yds structure excavation; 160 cu yds concrete structures; 225 cu yds concrete Superstructure; 3,132 each stud shear
connectors; 71,240 Ibs epoxy coated reinforcement bars; 408 ft steel piles HP 12 X 53; 384 ft steel piles HP 12 X 63; 525
ft steel plate beam guardrail; 1,082 ft guardrail removal; 6,651 ft thermoplastic pavement marking line; 811 ft polyurea
pavement marking line; mobilization; traffic control and protection; Federally funded. (90 Working Days)

(Job No. C-97-012-06) (7-83100-0000) (See Special Provisions for DBE %)

DELETED FROM LETTING
DELETED FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 74414 Lawrence County District 7

Section (51-24-2,1-2)RS-1&(1-X-1)RS-3

FAP Route 783 (IL 33)

1.88 miles of resurfacing on IL Route 33 from the Lincoln Memorial Bridge to the Norfolk Southern Bridge in Lawrence
County; includes 1,624 sq yds concrete base course; 1,456 tons leveling binder (machine method); 2,920 tons HMA
surface course, Mix C; 34,669 sq yds milling; 708 sq yds patching; 621 tons aggregate shoulders; 18.1 cu yds concrete
removal; 267 sq yds protective shield; 20 cu yds concrete; 642 sq yds bridge deck grooving; 1,710 Ibs structural steel;
1,310 Ibs epoxy coated reinforcement bars; 685 sq yds bridge deck hydro-scarification; 685 sq yds bridge deck latex
concrete overlay; 47 sq ft structural repair of concrete; 15,003 ft paint pavement marking; mobilization; traffic control and
protection. (90 Working Days) (Job No. C-97-128-09) (7-81810-0100) (See Special Provisions for DBE %)

Contract No. 74445 Coles County District 7

Section D7 SIGNAL MODERNIZATION 2010-1

FAP Route 824 (IL 121/US 45)  Project HSIP-824(19)

Traffic signal modernization at the intersection of IL 121 and Old State Road in Mattoon; includes 539 ft electric cable; 4
signal heads; modify controller cabinet; relocate 4 signal heads; mobilization; traffic control and protection.

(15 Working Days) (Job No. C-97-056-10) (7-76910-1107) (See Special Provisions for DBE %)

Contract No. 74446 Fayette County District 7

Section D7 GUARDRAIL 2010-3

FAI Route 70 (I-70)  Project HSIP-70-2(223)69

Upgrading guardrail on I-70 in Fayette County; includes 1,850 ft steel plate beam guardrail; traffic barrier terminals; 10
guardrail markers; mobilization; traffic control and protection; Federally funded. (15 Working Days)

(Job No. C-97-057-10) (7-76910-1108) (See Special Provisions for DBE %)

Contract No. 78113 Williamson County District 9

Section 113(N-1)

FAP Route 726 (IL 37/148) Project ACF-ACRS-000S(815)

0.95 mile of intersection improvements at the intersection of IL 37/IL 148 including widening turning radii, adding a left
turn lane, 2 right turn lanes and pavement replacement in Williamson County; includes 12,598 sq yds concrete surface
removal; 2,775 cu yds earth excavation; 446 cu yds rock excavation; 2.36 acres seeding; 2,011 sq yds subbase granular
material; 2,031 sq yds HMA base course; 1,024 tons polymerized HMA surface course, MIX C; 1,251 tons polymerized
HMA surface course, MIX D; 1,908 sq yds concrete pavement (jointed); 1,163 sq yds pavement removal; 467 sq yds
patching; 5,951 sq yds HMA shoulders; 189 sq ft sign panel; 20,095 ft thermoplastic pavement marking; mobilization;
traffic control and protection; Federally funded. (45 Working Days) (Job No. C-99-034-09) (9-00134-0000)

(See Special Provisions for DBE %)

Contract No. 78123 White County District 9

Section D9 CM TRAFFIC SIGNAL FY10-1

FAP Route 332  (IL 14/1)

Signal modification and sidewalk removal and replacement at the intersection of IL 14/1 and Church Street in Carmi;
includes 915 sq ft concrete sidewalk; 66 ft concrete curb and gutter; 78 ft conduit in trench; 128 ft conduit augered; 78 ft
trench and backfill; 1,896 ft electric cable; 8 signal heads; 272 ft detector loop; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-99-048-09) (0-01616-9011) (See Special Provisions for DBE %)
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Contract No. 85507 Winnebago County District 2
Section 09-00565-00-BR (ROCKFORD)
FAU Route 5068 (MORSAY DRIVE) Project BHM-5099(99)

Improvement consists of the removal and replacement of the existing superstructure with substructure repair, approach
roadway work, sidewalk, curb and gutter and paint pavement marking carrying FAU Route 5068 (Morsay Drive) over the
north branch of Keith Creek approximately 0.3 mile east of Fairview Boulevard in Rockford; includes 345 cu yds channel
excavation; 210 sq yds erosion control blanket; 215 ft perimeter erosion barrier; 436 sq yds stone riprap and filter fabric;
202 sq yds subbase granular material; 257 sq ft PCC sidewalk; 105 sq ft sidewalk removal; 161 ft combination curb and
gutter removal; 147 ft concrete median surface removal; 202 sq yds pavement patching; 258 cu yds structure excavation;
170 cu yds concrete structure; 428 sq yds protective coat; 37,570 Ibs epoxy coated reinforcement bars; 134 ft parapet
railing; 80 ft combination concrete curb and gutter; 262 sq ft concrete median; 220 ft paint pavement marking line; 130 sq
ft structural repair of concrete; 92 drill and grout bars; construction layout; remove existing structure; traffic control
complete; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: September 17, 2010) (Job No. C-92-100-10) (2-10372-0000) (See Special Provisions for DBE %)

Contract No. 87371 Kankakee County District 3

Section 08-00095-00-SP  (BRADLEY)

FAU Route 6178 (BROADWAY STREET) Project SRTS-4008(4)

Improvement consists of the removal of the existing stairs and replace with an ADA compliance ramp, sidewalk and
sodding located along FAU Route 6178 (Broadway Street) between N. West Avenue and the Canadian National Railroad
in Bradley; includes 60 cu yds earth excavation; 63 sq yds topsoil and sodding; 64 sq yds aggregate base course; 450 sq
ft PCC sidewalk; 66 sq ft sidewalk removal; 163 ft pipe handrail; 15 ft pipe handrail special; 123 ft concrete curb; stair
removal; traffic control and protection; Federally funded; (LRS). (15 Working Days)

(Job No. C-40-027-08) (0-01681-0000) (See Special Provisions for DBE %)

Contract No. 87447 Iroquois County District 3

Section 06-00098-01-BR

FAS Route 319 (CH 8) Project BRS-319(111)

Project consists of the removal of the existing bridge and construction of a three-span continuous reinforced concrete slab
bridge on pile bent abutments and piers, HMA roadway with aggregate shoulders and all other incidental items to
complete the work on FAS Route 319 (CH 8) over Prairie Creek; includes 779 cu yds earth and channel excavation; 62
tons porous granular embankment; 1,150 ft perimeter erosion barrier; 267 tons stone riprap; 50 tons stone dumped riprap;
265 sq yds filter fabric; 236 gals bituminous materials (prime coat); 208 tons HMA binder course; 109 tons HMA surface
course; 195 tons aggregate shoulders; removal of existing structures; 95.4 cu yds concrete superstructures; 211 sq yds
bridge deck grooving; 256 sq yds protective coat; 29,870 Ibs reinforcement bar, epoxy coated; 752 ft furnishing and
driving steel piles; 208 ft guardrail removal; 136 ft steel bridge rail; traffic control and protection; Federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (60 Working Days)

(Job No. C-93-052-10) (3-10250-0000) (See Special Provisions for DBE %)

Contract No. 89505 Tazewell County District 4
Section 08-00024-00-SW (NORTH PEKIN)
Various Routes Project SRTS-4008(2)

Improvement consists of 0.69 mile of sidewalk removal and replacement, concrete driveways, solar powered beacon and
thermoplastic pavement marking on EIm Street from Allen to Main Street, Lee Street from Main to McArthur Drive,
McArthur Drive from Yates to Nimitz Street and Rogers Street from Main Street to 935 feet east all in North Pekin;
includes 388 cu yds earth excavation; 2,401 sq yds topsoil; 865 sq yds PCC driveway pavement; 22,338 sq ft PCC
sidewalk; 654 ft combination concrete curb and gutter removal and replacement; 2,820 sq ft sidewalk removal; 625 ft
thermoplastic pavement marking line; 29 sign panel and posts relocated; remove and relocate 42 mailboxes; 2 solar
powered flashing beacon assemblies; 128 ft saw cutting; construction layout; traffic control and protection; Federally
funded; (A Special Provision for this contract requires insurance that names additional insureds).

(Completion Date: August 15, 2010) (Job No. C-40-030-08) (0-01681-0000) (See Special Provisions for DBE %)
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Contract No. 93522 Sangamon County District 6
Section 05-00173-00-BT
SANGAMON VALLEY TRAIL Project ARA-D6(90)

Improvement consists of (5.87 miles) of aggregate base course, HMA surface course, the removal of one existing railroad
bridge, rehabilitate four existing railroad bridges for bicycle traffic, signing, railings, pavement markings, earthwork,
erosion control and seeding on Sangamon Valley Trail located along the abandoned Union Pacific Railroad and the
abandoned B&O Railroad from Bunker Hill Road to Stuart Park west of Springfield; includes 16,800 cu yds earth
excavation; 2,780 cu yds furnished excavation; 16,194 sq yds topsoil; 3,376 sq yds erosion control blanket; 1,090 Ibs
temporary erosion control seeding; 850 ft temporary ditch checks; 59,541 ft perimeter erosion barrier; 146 tons stone
riprap; 14,790 tons aggregate base and surface course; 10,822 gals bituminous materials; 6,069 tons HMA binder and
surface course; 925 sq ft PCC sidewalk; removal of existing structure; removal of existing substructures; 8,100 Ibs
structural steel; 103,459 FBM treated timber; 15,145 Ibs hardware; 6,290 Ibs epoxy coated reinforcement bars; 383 ft pipe
culverts; 1,694 sq ft concrete sealer; 263 sq ft sign panel; 881 ft metal posts; 1,989 ft paint pavement marking line; 60
trees; 1,205 sq ft pedestrian truss superstructure; 7 park benches and bicycle racks; 7,677 sq ft removal of existing
precast concrete units; 3,208 ft timber bicycle railing; removal of existing superstructure; jacking existing superstructure;
320 ft timber bridge approach railing; 3,132 sq ft bridge fence railing; removal of existing timber materials; 18 rail anchor
assemblies; 4.4 acres seeding; 6.5 acres prairie seeding; traffic control complete; Federally funded; (A Special Provision
for this contract requires insurance that names additional insureds). (140 Working Days)

(Job No. C-96-254-10) (0-09910-0000) (See Special Provisions for DBE %)

Contract No. 93525 Logan County District 6

Section 09-00119-00-BR

FAS Route 566 (CH 10) Project BRS-566(107)

Improvement consists of the removal of the existing structure and construction of a triple barrel (11' X 5') box culvert,
HMA binder and surface course carrying FAS Route 566 (CH 10) over a tributary to Lake Fork Creek, approximately one
mile east of Elkhart; includes remove existing structure; 740 cu yds earth excavation; 215 ft perimeter erosion barrier; 200
tons riprap; 250 sq yds filter fabric; 602 tons aggregate base course; 670 gals bituminous material; 360 tons HMA binder
and surface course; 177 tons aggregate shoulders; 25,250 Ibs reinforcement bars; 107 cu yds concrete box culverts; 73 ft
steel railing; traffic control complete; Federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (30 Working Days) (Job No. C-96-205-10) (6-10382-0000)

(See Special Provisions for DBE %)

DELETED FROM LETTING

WITHDRAWN FROM LETTING

Contract No. 95619 Fayette County District 7
Section 03-20126-00-BR
TR 292 Project BROS-51(88)

Improvement consists of the removal of the existing structure and construction of a single span (1 @ 66'-4") precast,
prestressed concrete deck beam bridge and approaches carrying TR 292 over Richland Creek approximately four miles
east of Shobonier; includes remove existing structure; 287 cu yds channel excavation; 100 tons stone dumped riprap; 105
tons aggregate surface course; 20 cu yds concrete structures; 1,560 sq ft precast, prestressed concrete deck beams;
3,460 Ibs reinforcement bars; 133 ft steel railing; 221 ft furnish and drive steel piles; 1 steel test pile; Federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)

(Job No. C-97-048-10) (7-10224-0000) (See Special Provisions for DBE %)

Contract No. 95622 Jasper County District 7
Section 07-04124-00-BR
TR 39 Project BROS-79(141)

Improvement consists of the removal of existing structure and construction of a single span (1 @ 75 feet) precast,
prestressed concrete deck beam bridge and approaches carrying TR 39 over Island Creek approximately three miles
northeast of Island Grove; includes removal of existing structure; 10 piles set in rock; 196 cu yds earth excavation; 480 cu
yds channel excavation; 576 cu yds furnished excavation; 122 tons porous granular embankment; 205 tons stone
dumped riprap; 139 tons stone riprap ditch; 2,105 sq ft precast, prestressed concrete; 3,900 Ibs reinforcement bars; 152 ft
steel railing; 165 ft furnish steel piles; traffic control and protection; Federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (30 Working Days) (Job No. C-97-066-10) (7-10417-0000)

(See Special Provisions for DBE %)

Contract No. 95623 Jasper County District 7

Section 09-00113-00-FP & 09-00114-00-FP

FAS Route 2707 (CH 4) Project RS-2707(107)

Improvement consists of 8.2 miles of roadway reconstruction with a soil-cement base course and bituminous cover and
seal coat on FAS Route 202 (CH 4) from Newton southerly to FAS Route 2711 (CH 10); includes 100,871 sq yds
processing soil-cement base course; 70,619 100 wt cement; 60,523 gals bituminous materials; Federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)

(Job No. C-97-064-10) (7-10523-0000) (See Special Provisions for DBE %)
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Contract No. 95624 Coles County District 7
Section 07-09123-00-BR
TR 16A Project BROS-29(287)

Improvement consists of the removal of existing structure and construction of a single span (1 @ 39'-11") precast
concrete bridge slab and aggregate surface approaches carrying TR 164 over a tributary to the Kaskaskia River
approximately 2 miles southwest of Cooks Mills; includes removal of existing structure; 96 units tree removal; 124 cu yds
earth excavation; 106 cu yds channel excavation; 229 cu yds furnished excavation; 850 ft perimeter erosion barrier; 302
sq yds stone riprap; 416 tons aggregate; 19 cu yds concrete structures; 1,048 sq ft precast concrete bridge slab; 2,770
Ibs reinforcement bars epoxy coated; 80 ft steel railing; 160 ft furnish and drive steel piles; 2 steel test piles; Federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)

(Job No. C-97-046-10) (7-10447-0000) (See Special Provisions for DBE %)

Contract No. 97431 St. Clair County District 8
Section 09-00016-00-RS (CENTREVILLE)
FAU Route 9202 (CHURCH ROAD) Project ARA-5011(294)

Improvement consists of 1.30 miles of surface milling, leveling binder and HMA resurfacing, PCC sidewalk, selective
signing, curb and gutter removal and replacement and thermoplastic pavement marking on FAU Route 9202 (Church
Road) from IL Route 157 to 50th Street (Mousette Lane) in Centreville; includes 841 cu yds earth excavation; 1,778 gals
bituminous material; 440 tons leveling binder; 1,495 tons HMA surface; 26,713 sq ft PCC sidewalk; 17,714 sq yds HMA
surface removal; 48 ft combination concrete curb and gutter removal and replacement; 2,415 ft thermoplastic pavement
marking line; concrete step removal; concrete stairs; 340 sq ft segmental concrete block wall; traffic control and
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(50 Working Days) (Job No. C-98-370-09) (8-10403-0010) (See Special Provisions for DBE %)

Contract No. 97434 Marion County District 8
Section 06-14118-00-BR
TR 254 Project BROS-121(52)

Improvement consists of removal of the existing structure and construction of a three-span (1 @ 19' 11" and 2 @ 20' 0")
precast, prestressed concrete deck beam bridge with aggregate surface course carrying TR 254 over Crooked Creek
approximately 1.2 miles south of Salem; includes 98 units tree removal; removal of existing structure; 634 cu yds channel
excavation; 135 tons stone dumped riprap; 50 tons aggregate surface course; 40 cu yds concrete structures; 4,536 sq ft
precast, prestressed concrete deck beams; 4,680 Ibs reinforcement bars; 324 ft steel railing; 838 ft furnish and drive steel
piles; 1 steel test pile; Federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (35 Working Days) (Job No. C-98-378-09) (8-10292-0000) (See Special Provisions for DBE %)

Contract No. 97436 Madison County District 8
Section 08-00006-00-BT  (SIU-E)
MORRIS TRAIL Project TCSP-IL08(15)

Removal of the existing aggregate trail and replacement with aggregate base, HMA surface course, culverts, pavement
markings, seeding and all other incidental items to complete the work on Morris Trail from Arboretum Lane to North
University Drive on the Campus of SIU-E; includes 367 units tree removal; 931 cu yds earth excavation; 124 cu yds
topsoil excavation and placement; 140 Ibs temporary erosion control seeding; 378 ft perimeter erosion barrier; 3,779 sq
yds aggregate base course; 1,399 gals bituminous materials (prime coat); 626 tons HMA surface course; 82 ft pipe
culverts, Class D; 10 end sections; 158 ft wood sign support; 5,282 ft thermoplastic pavement marking line; 443 ft wood
fence; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (20 Working Days) (Job No. C-98-347-08) (8-10336-0000) (See Special Provisions for DBE %)

Contract No. 97437 Madison County District 8

Section 08-00098-00-PV (EDWARDSVILLE)

FAU Route 8876 (HILLSBORO AVENUE) Project M-5011(298)

Improvement consists of the (0.50 miles) milling, patching existing roadway, HMA overlay, PCC curb, sidewalk,
thermoplastic pavement marking and seeding on FAU Rte. 8876 (Hillsboro Avenue) from IL Rte. 157 to 400 ft east of
Main Street in Edwardsville; includes 0.4 acre seeding; 0.8 acre mulch; 90 sq yds aggregate base course; 799 gals
bituminous materials; 280 sq yds temporary ramp; 894 tons HMA surface course; 74 sq yds PCC driveway; 3,922 sq ft
PCC sidewalk; 10,646 sq yds HMA surface removal; 3,896 sq ft sidewalk removal; 2,986 ft concrete curb removal &
replacement; 90 sq yds Class D patches; 5,323 ft temporary pavement marking line; 48 sq ft sign panel; 132 ft
telescoping steel sign support; 6,169 ft thermoplastic pavement marking line; 840 ft paint curb; traffic control and
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(25 Working Days) (Job No. C-98-361-09) (8-10324-0000) (See Special Provisions for DBE %)
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Contract No. 97438 Marion County District 8

Section 09-00132-00-RS

FAS Route 789 (CH 27) Project RS-789(114)

Improvement consists of 6.47 miles of milling and patching, HMA leveling binder and surface course, aggregate shoulders
and paint pavement marking line on FAS Route 789 (CH 27) from IL Route 161 north to Luka; includes 8,360 gals
bituminous materials; 167 tons aggregate; 11,120 tons leveling binder; constructing 1 test strip; 8,425 tons HMA surface
course; 76,000 sq yds HMA surface removal; 3,895 tons aggregate shoulders; 10,260 ft short term pavement marking;
100,410 ft paint pavement marking line; 1,128 sq ft work zone pavement marking removal; traffic control and protection;
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(35 Working Days) (Job No. C-98-324-10) (8-10441-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 60J20 DuPage County District 1

Section 543X-RS-2

FAP Route 344 (IL 83) Project NHF-344(53)

2.23 miles of resurfacing on IL 83 from Washington Street to IL 64 in EImhurst and Villa Park; includes 2,557 tons leveling
binder (machine method); 3,894 tons polymerized leveling binder (machine method); 12,515 tons polymerized HMA
surface course, Stone Matrix Asphalt; 2,431 tons HMA surface course, MIX D; 21,697 sq yds milling; 2,044 sq yds
patching; 15,787 sq yds concrete surface removal; 42,800 ft thermoplastic pavement marking; mobilization; traffic control
and protection; Federally funded. (Completion Date: October 31, 2010 Plus 05 Working Days)

(Job No. C-91-207-10) (1-78220-0000) (See Special Provisions for DBE %)

Contract No. 60J21 DuPage County District 1

Section 543 R-1-RS

FAP Route 344 (IL 83)

1.51 miles of resurfacing on IL Route 83 from Washington Street to IL Route 56 in Elmhurst, Villa Park and Oakbrook
Terrace; includes 4,350 tons polymerized leveling binder (machine method); 10,120 tons polymerized HMA surface
course, Stone Matrix Asphalt; 2,300 tons HMA surface course, Mix D; 105,878 sq yds milling; 1,668 sq yds patching;
3,564 Ibs crack filling; 789 ft detector loop replacement; 44,328 ft thermoplastic pavement marking; mobilization; traffic
control and protection. (Completion Date: October 31, 2010 Plus 05 Working Days)

(Job No. C-91-208-10) (1-77963-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60J36 Cook County District 1

Section 539B-1

FAP Route 351 (US 6) Project NHF-351(22)

Bridge rehabilitation on the structure carrying U.S. Route 6 (159th Street) over Cal Union Ditch, 0.9 mile east of IL Route
1 in Harvey (SN 016-0386); includes 75 tons HMA binder and surface course, Mix D; 36 sq yds pavement removal; 589
sq yds milling; 180 sq yds milling (deck); 21.2 cu yds concrete removal; 21.7 cu yds concrete; 172 sq yds bridge deck
grooving; 4,880 Ibs epoxy coated reinforcement bars; 94 sq ft structural repair of concrete; 6.1 cu ft polymer concrete; 182
sq yds bridge deck hydro-scarification; 182 sq yds bridge deck latex concrete overlay; 8,736 ft thermoplastic pavement
marking; 317 sq ft median removal and replacement; mobilization; traffic control and protection; Federally funded.
(Completion Date: September 24, 2010 Plus 05 Working Days) (Job No. C-91-226-10) (1-78346-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60J46 Will County District 1

Section 1-S-RS-2

FAP Route 846 (US 52/IL 53)

0.41 mile of resurfacing on U.S. Route 52/IL Route 53 (Chicago Street) from Doris Avenue to I-80 in Joliet; includes 488
tons polymerized leveling binder (machine method); 1,215 tons polymerized HMA surface course, Mix F; 12,390 sq yds
milling; 669 sq yds patching; 384 ft detector loop replacement; 4,516 ft thermoplastic pavement marking; mobilization;
traffic control and protection. (25 Working Days) (Job No. C-91-236-10) (1-77746-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

WITHDRAWN FROM LETTING
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Contract No. 60J57 Cook County District 1

Section 1292-I

FAU Route 1350 (IL 72 (HIGGINS RD)) Project ACM-1350(2)

Bridge deck repair for the structure carrying IL 72 (Higgins Road) over DesPlaines River along with resurfacing the
approaches (SN 016-0665) located in Leyden Township in Cook County; includes 82 tons polymerized HMA surface
course, MIX F; 974 sq yds milling; 1,134 sq yds milling (deck); 75.4 cu yds concrete removal; 78 cu yds concrete; 1,064
sq yds bridge deck grooving; 12,480 Ibs epoxy coated reinforcement bars; 6,950 sq ft concrete sealer; 4,811 sq ft
concrete median; 6,950 ft concrete curb and gutter; 15 sq ft sign panel; 6,129 ft thermoplastic pavement marking; 1,134
sq yds bridge deck hydro-scarification; 1,134 sq yds bridge deck concrete overlay; 17.5 sq yds deck slab repair; 1,745 sq
yds protective shield; mobilization; traffic control and protection; Federally funded. (Completion Date: October 29, 2010
Plus 05 Working Days) (Job No. C-91-247-10) (1-78352-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 60J68 Cook County District 1

Section 2009-118 RS

FAU Route 2919 (COTTAGE GROVE AVE)

1.16 miles of resurfacing on Cottage Grove Avenue from 83rd Street to 92nd Street in Chicago; includes 2,110 tons
polymerized leveling binder (machine method); 21 tons HMA surface course, Mix C; 5,194 tons polymerized HMA surface
course, Mix F; 500 sq ft concrete sidewalk; 52,996 sq yds milling; 3,060 sq yds patching; 34,060 ft thermoplastic
pavement marking; 791 ft detector loop replacement; mobilization; traffic control and protection. (Completion Date:
September 15, 2010 Plus 05 Working Days) (Job No. C-91-258-10) (1-76773-1300) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60J73 Cook County District 1

Section 2009-120RS

FAU Route 2744 (GREEN BAY RD)

2.74 miles of resurfacing on Green Bay Road from Scott Avenue to 16th Street in Winnetka and Kennilworth; includes
3,710 tons polymerized leveling binder (machine method); 7,419 tons HMA surface course, Mix D; 63 sq ft concrete
sidewalk; 88,324 sq yds milling; 12,511 sq yds patching; 3,119 ft detector loop replacement; 47,791 ft thermoplastic
pavement marking; mobilization; traffic control and protection. (55 Working Days) (Job No. C-91-263-10) (1-75352-0000)
(See Special Provisions for DBE %)

Contract No. 60J78 Cook County District 1

Section 2009-124 RS

FAU Route 3593 (LINCOLN AVE)

1.16 miles of resurfacing on Lincoln Avenue from 138th Street to Cottage Grove Avenue in Dolton; includes 1,108 tons
polymerized leveling binder (machine method); 2,257 tons HMA surface course, Mix D; 26,872 sq yds milling; 1,613 sq
yds patching; 570 ft detector loop replacement; 17,989 ft thermoplastic pavement marking; mobilization; traffic control and
protection. (45 Working Days) (Job No. C-91-268-10) (1-77345-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 60J95 Will County District 1

Section 119RS-14

FAU Route 379 (IL 126)

1.96 miles of resurfacing on IL Route 126 from County Line Road to Wallin Drive in Plainfield; includes 207 units grading
and shaping shoulders; 1,824 tons polymerized leveling binder (machine method); 4,290 tons HMA surface course, Mix
D; 43,780 sq yds milling; 2,541 sq yds patching; 826 tons aggregate wedge shoulders; 418 ft detector loop replacement;
40,360 ft thermoplastic pavement marking; mobilization; traffic control and protection. (Completion Date: September 15,
2010 Plus 05 Working Days) (Job No. C-91-317-10) (1-77748-0000) (See Special Provisions for DBE %)

Contract No. 60J97 Lake County District 1

Section 144 X-RS-6

FAU Route 1238 (IL 176)

1.23 miles of resurfacing on IL Route 176 from IL Routes 60/83 to Midlothian Road in Mundelein; includes 962 units
grading and shaping shoulders; 1,105 tons polymerized leveling binder (machine method); 2,250 tons HMA surface
course, Mix D; 26,790 sq yds milling; 1,050 sq yds patching; 1,755 tons aggregate wedge shoulder; 958 ft detector loop
replacement; 35,334 ft thermoplastic pavement marking; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-91-319-10) (1-78024-0000) (See Special Provisions for DBE %)




-31-

Small Business Set-Aside.

244, Contract No. 60K08 Various Counties District 1
Section 2010-001 DTR
Various Routes  (VARIOUS)
Tree removal and pruning right-of-way at various locations in the district; includes 100 stump removal; 15 units selective
clearing; 10,500 units tree removal; 60 tree pruning; 60 tree limb removal; 35 gal weed control; mobilization. (Completion
Date: June 30, 2011) (Job No. C-91-401-01) (0-01616-1036 & Contract Maintenance)
(See Special Provisions for DBE %)

245. Contract No. 60K34 Cook-Will Counties District 1
Section 2010-015 RS
Various Routes  (VARIOUS)
Intermittent resurfacing at various locations in Cook and Will counties; includes 3,113 tons HMA surface course, Mix D;
27,786 sq yds milling; 675 ft detector loop replacement; 37,463 ft thermoplastic pavement marking; mobilization; traffic
control and protection. (30 Working Days) (Job No. C-91-473-10) (1-77953-2800) (See Special Provisions for DBE %)

246. Contract No. 64F45 JoDaviess County District 2
Section 25RS-6
FAP Route 301 (US 20)
4.91 miles of resurfacing on U.S. Route 20 from east of Elizabeth at Galena Oaks Road to Logemann Road; includes
15,763 sq yds topsoil; 3.5 acres seeding; 15,823 sq yds erosion control blanket; 4,320 tons leveling binder (machine
method); 14,941 sq yds milling; 4,403 tons HMA surface course, Mix C; 6,480 tons HMA surface course, Mix D; 187,626
ft paint pavement marking; 7 days pilot car; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-92-075-10) (2-37590-0000) (See Special Provisions for DBE %)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

247. Contract No. 64F89 Various Counties District 2
Section D2 BRIDGE PAINTING 2010-1
Various Routes  (VARIOUS)
This contract will consist of the cleaning and painting of the structural steel on the structure carrying IL Route 84 over
Plum Creek southeast of Savanna, the structure carrying Lindenwood Road over FAI Route 39 located 3 miles south of IL
Route 72 in Ogle County and the structure carrying U.S. Business Route 20 (westbound) ramp over Silver Creek
southeast of Freeport, note that this contract requires SSPC QP1 & QP2 Painting Contractor Certification; includes
cleaning and painting steel bridges; containment and disposal of lead paint cleaning residues; 300 ft temporary concrete
barrier; bridge cleaning and painting warranty; mobilization; traffic control and protection. (30 Working Days)
(Job No. C-92-041-10) (0-01010-2001) (See Special Provisions for DBE %)

248. Contract No. 64F97 Henry County District 2
Section (4B-1)R-M
FAU Route 5671 (US 6)
Repairs to the east bridge approach pavement and expansion joint on the structure carrying US Rte. 6 over Geneseo
Creek in Geneseo; includes 21 cu yds concrete removal; 20 cu yds concrete Superstructure; 3,390 Ibs epoxy coated
reinforcement bars; 44 ft preformed joint strip seal; temporary bridge traffic signals; 225 ft temporary concrete barrier; 116
mechanical splicers; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-080-10) (2-97630-0007)
(See Special Provisions for DBE %)

249. Contract No. 64G10 Lee-Whiteside Counties District 2

Section (102BR-1)M-2 & (141BR)M

FAP Route 316 & FAS Route 200 (IL 26 & IL 172)

This contract will consist of the placement of a deck support system beneath the precast prestressed concrete deck beam
Superstructure carrying IL Rte. 26 over the Green river 2.5 miles south of Amboy Road in Lee County and beneath the
structure carrying IL Rte. 172 over County Ditch #1 2 miles north of Tampico; includes 49,260 Ibs furnishing and erecting
structural steel; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-101-10) (0-01516-2002)
(See Special Provisions for DBE %)
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250. Contract No. 66A08 LaSalle-Grundy Counties District 3
Section (50-5,6 & 32-1,2)RS-3
FAI Route 80 (I-80)  Project ACIM-80-3(132)97
7.79 miles of pavement patching, milling and resurfacing on FAI Rte. 80 between the Marseilles interchange and the
Seneca interchange; includes 414 cu yds furnished excavation; 54,673 tons polymerized HMA binder course; 10,246 tons
HMA surface course; 28,857 tons polymerized HMA surface course; 133 tons incidental HMA surfacing; 309,600 sq yds
HMA surface removal; 44,094 sq yds paved shoulder removal; 1,197 sq yds Class B pavement patches; 7,759 tons
aggregate shoulders; 40,664 sq yds HMA shoulders; 68 cu yds concrete structures; 8,547 Ibs epoxy coated reinforcement
bars; 5,675 ft steel plate beam guardrail; 56 traffic barrier terminals; 7,995 ft guardrail removal; 7,800 ft woven wire fence;
16,466 ft pavement marking tape; 2,058 raised reflective pavement markers; 304 ft detector loop; 1 controller cabinet; 780
ft electric cable in conduit; 2,058 raised reflective pavement marker removals; 20,576 ft wet reflective preformed plastic;
pavement marking line; 95,442 tons material transfer device; nighttime work zone lighting; 167,281 ft grooving for
recessed pavement marking; 3,764 ft saw cutting; 168,294 ft wet reflective thermoplastic pavement marking line;
mobilization; traffic control and protection; Federally funded. (95 Working Days) (Job No. C-93-081-10) (3-08050-0080)
(See Special Provisions for DBE %)

251. Contract No. 72B25 Cass County District 6
Section 8CS(RS-3;146(RS-3)
FAP Route 614 (IL 78)
5.55 miles of resurfacing on IL 78 from IL 125 in Virginia to north of the Morgan County Line; includes 482 units
excavating and grading existing shoulder; 743 sq yds preparation of base; 3,389 tons leveling binder (machine method);
6,759 tons HMA surface course, MIX C; 79,628 sq yds milling; 1,200 sq yds patching; 3,998 tons aggregate shoulders;
6,433 sq yds HMA shoulders; 71,937 ft paint pavement marking; mobilization; traffic control and protection.
(35 Working Days) (Job No. C-96-102-07) (6-00581-0000) (See Special Provisions for DBE %)

252. Contract No. 72D36 Sangamon County District 6
Section 110TS-4 & 15TS-5
FAP Route 666 (I-55 BUS/6TH ST) Project ACHSIP-666(19)
Traffic signal modernization at 11 intersections along I-55 (Business)/ 6th Street in Springfield; includes 58,75 sq ft sign
panel; 74 ft conduit in trench; 59 ft trench and backfill; 3,851 ft electric cable; 7 steel mast arm assemblies and poles; 26
signal heads; mobilization; traffic control and protection; Federally funded. (30 Working Days)
(Job No. C-96-164-10) (0-00883-6003) (See Special Provisions for DBE %)

253. Contract No. 72D58 Sangamon County District 6
Section 84-1-2WS-4
FAI Route 55 (I-55)
Reconstruct and expand the detention parking area, lighting and other work at the Williamsville Weigh Station along 1-55;
includes 4,874 cu yds earth excavation; 172 cu yds trench backfill; 1.6 acres seeding; 8,123 sq yds processing modified
soil; 163 tons lime; 8,046 sq yds stabilized subbase; 7,585 sq yds concrete pavement (hinged); 1,190 sq ft concrete
sidewalk; 2,127 sq yds pavement removal; 795 tons aggregate shoulders; 215 ft concrete curb and gutter; 2.0 sq ft sign
panel; 485 ft conduit in trench; 153 ft conduit augered; 2,098 ft unit duct; 1,532 ft trench and backfill; 6 luminaires; 12 light
poles; 3 flag poles; seepage field modifications; 4,251 ft urethane pavement markings. (60 Working Days)
(Job No. C-96-189-10) (6-09490-0400) (See Special Provisions for DBE %)
In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

254, Contract No. 76D35 St Clair County District 8
Section 82-1I-1
FAU Route 9153 (EXCHANGE AVE)
Demolition, site clearing, grading, fencing, security service at Exchange Avenue and 7th Street in East St. Louis; includes
663 ft chain link fence; 60 cal mo guard building; 60 cal mo security service; removal of 2 buildings; special waste plans
and report; 944 ft paint pavement marking; 30 tons seal coat aggregate; removal and disposal of non-friable asbestos;
2,981 sq yds aggregate surface course; mobilization. (999 Calendar Days) (Job No. C-98-087-09) (8-90000-0230)
(See Special Provisions for DBE %)

255. Contract No. 76D69 St Clair County District 8

Section 32RS-3,31RS-3,1RS-1

FAU Route 9331/9166 (US 50) Project ACM-000S(817)

6.23 miles of resurfacing on US 50 from 1-64 (WB) ramps to Scott-Troy Road, Salem Place Drive from IL 159 to Venita
Drive and Venita Drive from Salem Place Drive to US 50 in O'Fallon; includes 329 cu yds earth excavation; 108 cu yds
furnished excavation; 6,134 tons leveling binder (machine method); 3,013 tons HMA surface course, MIX D; 7,082 tons
polymerized HMA surface course, MIX E; 48,132 sq yds milling; 966 sq yds patching; 866 tons aggregate wedge
shoulder; 1,377 tons HMA shoulders; 62 Ibs reinforcement bars; 170 ft concrete curb and gutter; 650 ft steel plate beam
guardrail; 7 traffic barrier terminals; 5 sq ft sign panel; 103,731 ft preformed plastic pavement marking; 9,197 ft detector
loop replacement; mobilization; traffic control and protection; Federally funded. (75 Working Days)

(Job No. C-98-050-10) (8-70116-0000) (See Special Provisions for DBE %)




256.

257.

258.

250.

260.

-33-

Contract No. 76D72 Randolph County District 8

Section 9Q-1-RS

OR Route 859  (FT KASKASKIA RD) Project ACRS-157(43)

1.76 miles of resurfacing on Ft. Kaskaskia Road from CH 6 to IL Route 3 just south of Fort Kaskaskia State Park; includes
1,330 tons leveling binder (machine method); 1,988 tons HMA surface course, Mix C; 248 tons aggregate shoulders;
14,933 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded.

(15 Working Days) (Job No. C-98-053-10) (8-70115-0000) (See Special Provisions for DBE %)

Contract No. 76D74 Marion County District 8

Section 15RS-5

FAS Route 2703 (KINLOU RD) Project RS-2703(103)

8.26 miles of resurfacing on KinLou Road from IL Route 37 in Kinmundy to the Clay County line; includes 8,030 tons
leveling binder (machine method); 9,018 tons HMA surface course, Mix C; 1,555 tons aggregate wedge shoulder;
106,998 ft thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded.

(45 Working Days) (Job No. C-98-055-10) (8-70113-0000) (See Special Provisions for DBE %)

Contract No. 76D76 Marion County District 8
Section (25-2,26-2)RS
SBI Route 2 (N./S. OAK) Project ACRS-121(57)

2.56 miles of resurfacing on North/South Oak Street in Patoka; includes 582 cu yds earth excavation; 2,607 sq yds HMA
base course, widening; 1,197 tons leveling binder (machine method); 2,617 tons HMA surface course, MIX C; 2,522 sq
yds milling; 505 tons aggregate wedge shoulder; 38,320 ft thermoplastic pavement marking; mobilization; traffic control
and protection; Federally funded. (20 Working Days) (Job No. C-98-057-10) (8-70112-0000)

(See Special Provisions for DBE %)

Contract No. 76D77 St Clair-Clinton Counties District 8

Section DIST 8 RESURFACING 2010-3

FAS Route 1780 (OLD US 50) Project RS-1780(122)

13.17 miles of resurfacing on Old U.S. Route 50 at two locations near Summerfield, Beckemeyer and Breese; includes
25,105 tons HMA binder and surface course, Mix D; 4,644 sq yds concrete pavement; 4,644 sq yds pavement removal;
193,497 sq yds milling; 2,266 tons aggregate wedge shoulder; 912.5 ft steel plate beam guardrail; 1 traffic barrier
terminal; 1,886 ft detector loop replacement; 178,899 ft thermoplastic pavement marking; mobilization; traffic control and
protection; Federally funded. (100 Working Days) (Job No. C-98-058-10) (8-70101-0000)

(See Special Provisions for DBE %)

Contract No. 63442 Will County District 1
Section 04-00090-07-BR
FAU Route 341 (BRANDON ROAD) Project BRS-197(110)

Bridge deck reconstruction and superstructure rehabilitation consisting of structural steel removal, furnishing and erecting
structural steel, cleaning and painting steel bridge, removal of existing concrete deck, construction of a new bridge deck,
bridge approach pavement, pavement markings and all other incidental items to complete the work on FAU Route 341
(Brandon Road) over the Des Plaines River; includes 126 cu yds porous granular embankment, special; 191 sq yds
erosion control blanket; 683 ft perimeter erosion barrier; 375 sq yds stone riprap, Class A4; 240 sq yds approach slab
removal; removal of existing concrete deck; 2,334 sq yds protective shield; 900 cu yds concrete superstructure; 2,224 sq
yds bridge deck grooving; 2,961 sq yds protective coat; 10,090 Ibs furnishing and erecting structural steel; 2,580 stud
shear connectors; 3,790 Ibs structural steel removal; cleaning and painting steel bridge; containment and disposal of lead
paint cleaning residues; 211,470 Ibs reinforcement bars, epoxy coated; 20 elastomeric bearing assemblies; 755 sq ft
concrete sealer; 2,106 ft polyurea pavement marking tape; 20 barrier wall markers; traffic control and protection; Federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date:
November 15, 2010 Plus 05 Working Days) (Job No. C-91-548-08) (1-20589-0000) (See Special Provisions for DBE %)
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Contract No. 66542 LaSalle County District 3

Section (50-3)HBK

FAI Route 80 (1-80)  Project IM-80-3(135)81

Located northeast of Peru, the work in this project will consist of the reconstruction of the existing interchange of FAI
Route 80 and IL Route 178 including the reconstruction of the existing structure; includes 553 units tree removal; 120,855
cu yds earth excavation; 108,815 cu yds furnished excavation; 159,650 sq yds topsoil furnish and place; 63,378 sq yds
subbase granular material; 40,518 sq yds stabilized subbase; 3,873 tons aggregate base course; 777 tons HMA binder
course; 593 tons HMA surface course; 7,194 sq yds HMA pavement (full-depth); 28,537 sq yds PCC pavement (jointed);
26,866 sqg yds pavement removal; 1,205 sq yds HMA surface removal; 17,036 sqg yds paved shoulder removal; 4,856 tons
aggregate shoulders; 12,927 sq yds HMA shoulders; 11,539 sq yds PCC shoulders; removal of existing structure; 523 cu
yds structure excavation; 210 cu yds concrete structures; 412 cu yds concrete superstructure; 323,990 Ibs furnishing and
erecting structural steel; 3,552 stud shear connectors; 146,590 Ibs epoxy coated reinforcement bars; 909 ft furnishing
steel piles HP 12 X 53; 630 ft furnishing steel piles HP 12 X 63; 17,008 ft pipe underdrains; 425 ft steel plate beam
guardrail; 8 traffic barrier terminals; 5,537 ft guardrail removal; 21,470 Ibs breakaway structural steel sign support; 9,495 ft
paint pavement marking line; 26,513 ft thermoplastic pavement marking line; 3,840 ft polyurea pavement marking line;
18,433 ft unit duct; 16,989 ft trench and backfill for electrical work; 144 sodium vapor luminaires; 20 light towers, 100-ft
mounting height; mobilization; traffic control and protection; Federally funded. (200 Working Days)

(Job No. C-93-019-05) (3-42780-0000) (See Special Provisions for DBE %)

Contract No. 70123 Vermilion County District 5

Section 47RS-9

FAP Route 332 (IL1/US 150)

2.17 miles of pavement patching, milling and resurfacing on IL Rte. 1/US Rte. 150 from 16th Street in Tilton to Lyons
Road in Belgium; includes 3,859 tons polymerized leveling binder (machine method); 809 tons polymerized HMA binder
course; 7,780 tons polymerized HMA surface course; 554 tons incidental HMA surfacing; 100,923 sq yds HMA surface
removal; 558 sq yds Class D pavement patches; 52,846 ft thermoplastic pavement marking line; 874 raised reflective
pavement markers; 4,567 ft detector loop; 18,415 ft cold milling; 1,095 raised reflective pavement marker removals;
mobilization; traffic control and protection; Federally funded. (50 Working Days) (Job No. C-95-115-00) (5-94840-0000)
(See Special Provisions for DBE %)

Contract No. 70124 Vermilion County District 5

Section (48-X1)RS&(48-X2,RX,RX-1)RS-1

FAP Route 332 (IL 1/US 136)

13.21 miles of pavement patching, milling and resurfacing on IL Rte. 1/US Rte. 136 from 0.2 mile north of Shady Lane in
Danville north to Rossville; includes 6,761 tons leveling binder (machine method); 2,416 tons polymerized leveling binder
(machine method); 13,522 tons HMA surface course; 4,831 tons polymerized HMA surface course; 992 tons incidental
HMA surfacing; 270,724 sq yds HMA surface removal; 2,298 sq yds Class D pavement patches; 1,602 tons aggregate
wedge shoulder; 4,389 tons HMA shoulders; 68,807 ft thermoplastic pavement marking line; 127,647 ft paint pavement
marking line; 1,658 raised reflective pavement markers; 1,785 ft detector loop; 1,658 raised reflective pavement marker
removals; mobilization; traffic control and protection; Federally funded. (80 Working Days)

(Job No. C-95-116-00) (5-94820-0000) (See Special Provisions for DBE %)

Contract No. 70510 McLean County District 5

Section (125,126,127)RS-2

FAS Route 2484 (IL 165)

7.41 miles of milling, resurfacing, guardrail improvements, box culvert replacements and bridge repairs on IL Rte. 165
from Cooksville to Colfax; includes 2,045 cu yds earth excavation; 201 cu yds porous granular embankment; 127 sq yds
stone riprap; 7,931 sgq yds HMA base course widening; 4,313 tons leveling binder (machine method); 8,727 tons HMA
surface course; 462 tons incidental HMA surface; 100,645 sq yds HMA surface removal; 1,911 sq yds Class D pavement
patches; 1,244 tons aggregate wedge shoulder; 4 removal of existing structures; 200 cu yds structure excavation; 1,400
Ibs furnishing and erecting structural steel; 10 jack and remove existing bearings; 140 ft precast concrete box culverts;
3,382 ft steel plate beam guardrail; 42 traffic barrier terminals; 3,800 ft guardrail removal; 101,090 ft paint pavement
marking line; 542 raised reflective pavement markers; 404 ft field tile replacement; 542 raised reflective pavement marker
removal; mobilization; traffic control and protection. (55 Working Days) (Job No. C-95-031-06) (5-41940-0000)

(See Special Provisions for DBE %)

Contract No. 70817 Edgar County District 5

Section 60PT

FAS Route 684 (CLINTON RD)

7.95 miles of full depth PCC pavement patches on FAS Rte. 684 (Clinton Road) from east of the CSX Railroad to the
Indiana State Line; includes 1,347 sq yds Class B pavement patches; 9,362 ft saw cuts; 1,137 ft paint pavement marking
line; 4,640 dowel bars; mobilization; traffic control and protection. (20 Working Days)

(Job No. C-95-050-09) (5-92070-1503) (See Special Provisions for DBE %)
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Contract No. 78170 Franklin County District 9

Section 107RS-5

FAP Route 873 (IL 149)

2.40 miles of resurfacing on IL Route 149 from west of South Horrell Avenue to Tom Linson Lane; includes 250 units
excavating and grading existing shoulders; 2,844 tons HMA surface course, Mix D; 33,865 sq yds milling; 230 sq yds
patching; 158 tons aggregate shoulders; 4,156 sq yds HMA shoulders; 36,201 ft paint pavement marking; mobilization;
traffic control and protection. (25 Working Days) (Job No. C-99-025-10) (9-00131-0000)

(See Special Provisions for DBE %)

Contract No. 78171 Jackson County District 9

Section 101 RS-6

FAP Route 331  (IL 149)

6.55 miles of resurfacing on IL Route 149 from east of 22nd Street in Murphysboro to east of the IL Route 149/IL Route 3
intersection; includes 20 units excavating and grading existing shoulders; 8,391 tons HMA surface course, Mix C; 99,913
sq yds milling; 1,475 sqg yds patching; 2,354 tons aggregate shoulders; 417 tons HMA shoulders; 8,391 tons material
transfer device; 121,328 ft paint pavement marking; mobilization; traffic control and protection. (45 Working Days)

(Job No. C-99-026-10) (9-00357-0000) (See Special Provisions for DBE %)

Contract No. 93523 Sangamon County District 6

Section 09-00076-03-RS

FAS Route 627 & FAS Route 633 (CH 37 & CH 31) Project RS-ARA-627(106)

Improvement consists of 10.4 miles of a cape seal preservation treatment and paint pavement marking line on FAS Route
627 (CH 37) from CH 4 approximately 6 miles northeast of Pawnee north to IL Route 29 and FAS Route 633 (CH 31)
from IL Route 54 in Spaulding north to Williamsville; includes 5,420 ft short term pavement marking; 159,760 ft paint
pavement marking line; 139,464 sq yds cape seal; railroad insurance; traffic control; Federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (15 Working Days)

(Job No. C-96-223-10) (6-10425-0010) (See Special Provisions for DBE %)

Contract No. 97426 Bond County District 8
Section 05-00016-02-WR (GREENVILLE)
FAU Route 9833 (SOUTH FOURTH STREET) Project ARA-M-5078(7)

Improvement consists of 0.6 mile of roadway reconstruction including pavement patching, widening, HMA binder and
surface course, shoulders, thermoplastic pavement marking on FAU Route 9833 (South Fourth Street) from north of West
Hillview Road south to U.S. Route 40 and tree planting on U.S. Route 40 from South Fourth Street to Ridge Avenue in
Greenville; includes 2,830 cu yds earth excavation; 1,160 cu yds removal and disposal of unsuitable material; 203 tons
granular backfill; 666 cu yds topsoil excavation and placement; 4,191 ft grading and shaping ditches; 3.75 acres mowing
and interseeding; 5,873 sq yds heavy duty erosion control blanket; 361 Ibs temporary erosion control seeding; 430 ft ditch
temporary ditch checks; 1,866 sq yds stone dumped riprap and filter fabric; 547 tons subbase granular material; 7,573 sq
yds subbase granular material; 960 tons HMA base course widening; 277 tons aggregate; 4,404 gals bituminous
materials; 686 tons leveling binder; 3,619 sq yds HMA surface removal; 293 sq yds temporary ramp; 623 tons HMA
binder course; 830 tons HMA surface course; 1,495 sq yds pavement removal; 557 sq ft Class B patches; 2,181 ft saw
cuts; 6,346 ft strip reflective crack control treatment; 343 tons aggregate shoulders; 2,153 sq yds HMA shoulders; 1,310
Ibs reinforcement bars; 596 ft pipe culverts; 44 end sections; 912 ft short term pavement marking; 1,924 ft temporary
pavement marking line; 7,483 ft thermoplastic pavement marking line; 37 raised reflective pavement markers; 222 trees;
880 dowel bars; 6,346 ft sawing pavement; traffic control and protection; Federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (70 Working Days) (Job No. C-98-382-09) (8-10054-0010)
(See Special Provisions for DBE %)

Contract No. 93526 Logan County District 6
Section 09-00094-00-RS (LINCOLN)
FAU Route 7716 & Route FAU 7718 (COLLEGE ST. & STATE ST.) Project ARA-5038(13)

Improvement consists of milling existing HMA surface and overlaying with leveling binder and HMA surface at the College
Street location and overlaying the existing PC concrete surface at the State Street location, also includes pavement
patching, reflective crack control, sidewalks and paint pavement marking on FAU Route 7716 (College Street) from 8th
Street north to 11th Street and on FAU Route 7718 (State Street) from Kickapoo Street north to 4th Street in Lincoln;
includes 2,069 gals bituminous materials; 1,121 tons leveling binder; 393 sq yds HMA surface removal; 478 sq yds PCC
surface removal; 907 sq yds temporary ramp; 1,448 tons HMA surface course; 662 sq ft PCC sidewalk; 3,523 sq yds
HMA surface removal; 490 sq ft sidewalk removal; 75 ft combination concrete curb and gutter removal and replacement;
166 sq yds Class C patches; 30 sq yds Class D patches; 604 ft saw cuts; 13,071 ft strip reflective crack control treatment;
910 ft short term pavement marking; 910 ft paint pavement marking line; railroad protective liability insurance; traffic
control complete; Federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (25 Working Days) (Job No. C-96-256-10) (6-10441-0000) (See Special Provisions for DBE %)
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271. Contract No. 98907 Franklin County District 9
Section D9 MITIGATE WETLAND SUGAR CAMP
FAP Route 853 (IL 14)
Wetland mitigation located along Sugar Camp Creek, 8 miles north of Benton; includes 405 shrubs; 156 units seedlings;
4,220 gals weed control; 13 cu yds concrete for drainage control structures; 33,755 cu yds earth excavation; 42.25 acres
seeding; 80 acres mulch; 765 Ibs reinforcement bars; 9,347 ft perimeter erosion barrier; mobilization. (Completion Date:
June 30, 2011) (Job No. C-99-019-05) (9-00252-0200) (See Special Provisions for DBE %)

272. Contract No. 60J37 Cook County District 1
Section 462X-B-I
FAP Route 330 (US 12/20/45)  Project NHF-330(61)
Bridge rehabilitation on the structure carrying US 12/20/45 (LaGrange Road) over Santa Fe Drive, various railroads and
Des Plaines (SN 016-2407) located 0.5 mile south of I-55 in Hodgkins and Willow Springs; includes 148 tons leveling
binder (machine method); 460 tons polymerized HMA surface course, MIX F; 140 sq yds pavement (full-depth); 140 sq
yds pavement removal; 5,469 sq yds milling; 80.5 cu yds concrete removal; 7,732 sq yds protective shield; 92.3 cu yds
concrete; 11,439 sq yds bridge deck grooving; 14,290 Ibs structural steel; 18,010 Ibs epoxy coated reinforcement bars;
11,918 sq yds bridge deck hydro-scarification; 11,918 sq yds bridge deck latex concrete overlay; 12,832 ft polyurea
pavement marking; 361 sq ft structural repair of concrete; 143 sq yds deck slab repair; mobilization; traffic control and
protection; Federally funded. (Completion Date: October 29, 2010 Plus 05 Working Days)
(Job No. C-91-227-10) (1-78357-0000) (See Special Provisions for DBE %)

273. Contract No. 60J38 Cook County District 1
Section 462X-B-I-1
FAP Route 330 (US 12/20/45)  Project ACNHF-0330(062)
Bridge rehabilitation of the structure carrying U.S. Routes 12/20/45 over the Canadian National Railroad and canals
located 0.9 mile south of I-55 in Willow Springs and Hodgkins (SN-016-2406); includes 22 tons leveling binder (machine
method); 59 tons polymerized HMA surface course, Mix F; 600 sq yds milling; 36.5 cu yds concrete removal; 2,152 sq yds
protective shield; 41.8 cu yds concrete; 5,967 sq yds bridge deck grooving; 7,833 Ibs structural steel; 5,940 Ibs epoxy
coated reinforcement bars; 4,846 ft polyurea pavement marking; 5,883 sq yds bridge deck latex concrete overlay; 213 sq
ft structural repair of concrete; 5,883 sq yds bridge deck hydro-scarification; 23 sq yds deck slab repair; 42 ft modular
expansion joint; mobilization; traffic control and protection; Federally funded. (Completion Date: October 29, 2010 Plus 05
Working Days) (Job No. C-91-228-10) (1-78356-0000) (See Special Provisions for DBE %)

274, WITHDRAWN FROM LETTING

275. Contract No. 60J77 Cook County District 1
Section 2009-123|
FAU Route 1631 (JOE ORR RD) Project M-1631(1)
Bridge deck repairs and overlay on Joe Orr Road over Thorn Creek located 0.5 mile east of IL Route 1 (SN 016-0919) in
Chicago Heights; includes 53 tons HMA surface course, Mix D; 287 sq yds milling; 240 sq yds milling (deck); 231 sq yds
bridge deck grooving; 4,300 ft polyurea pavement marking; 240 sq yds bridge deck hydro-scarification; 240 sq yds bridge
deck latex concrete overlay; mobilization; traffic control and protection; Federally funded. (30 Working Days)
(Job No. C-91-267-10) (1-78351-0000) (See Special Provisions for DBE %)

276. Contract No. 60J85 DuPage County District 1
Section 163HB-I-1
FAP Route 347 (IL 38) Project NHF-347(24)
Bridge joint repair and concrete deck overlay on the structure carrying York Road over IL Route 38 located 1.5 miles east
of IL Route 83 in Elmhurst (SN 022-0067); includes 155 tons HMA binder and surface course, Mix D; 129 sq yds
pavement removal; 1,205 sq yds milling; 153.3 cu yds concrete removal; 1,451 sq yds protective shield; 168.4 cu yds
concrete; 27,530 Ibs epoxy coated reinforcement bars; 1,938 sq yds bridge deck latex concrete overlay; 20 sq ft structural
repair of concrete; 5,093 ft thermoplastic pavement marking; 2,092 sq yds bridge deck hydro-scarification; 202 sq yds
deck slab repair; mobilization; traffic control and protection; Federally funded. (Completion Date: September 24, 2010
Plus 05 Working Days) (Job No. C-91-275-10) (1-78360-0000) (See Special Provisions for DBE %)

277. WITHDRAWN FROM LETTING

278. WITHDRAWN FROM LETTING
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279.

In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

Contract No. 72C34 Scott County District 6

Section (121,ANRHM)RS-3

FAP Route 566 (IL 106)

5.18 miles of resurfacing on IL Route 106 from Old U.S. Route 36 to Little Sandy Creek south of Winchester; includes
2,874 tons leveling binder (machine method); 5,747 tons HMA surface course, Mix C; 68,142 sq yds milling; 890 sq yds
patching; 1,135 tons aggregate shoulders; 550 ft steel plate beam guardrail; 12 traffic barrier terminals; 63,798 ft paint
pavement marking; mobilization; traffic control and protection. (40 Working Days) (Job No. C-96-009-09) (6-00561-0000)
(See Special Provisions for DBE %)

280.

281.

282.

283.

Contract No. 76B75 Marion County District 8
Section (106,107,108,109)RS-3
FAS Route 2826 & FAU Route 8565 (IL 37) Project ACM-ACRS-000S(818)

11.97 miles of resurfacing on IL 37 from Madison Street in Salem to the Jefferson County Line; includes 3 cu yds trench
backfill; 21,430 tons HMA binder and surface course, MIX D; 175,028 sq yds milling; 1,543 tons aggregate wedge
shoulder; 470 tons HMA shoulders; 704 ft detector loop replacement; 149,114 ft thermoplastic pavement marking;
mobilization; traffic control and protection; Federally funded. (100 Working Days) (Job No. C-98-043-08) (8-00171-0000)
(See Special Provisions for DBE %)

Contract No. 46093 Carroll County District 2

Section PARK ROADS-2

PARK ROADS (PINE KNOB ROAD)

Roadway improvements on Pine Knob Road at the Mississippi Palisades State Park located north of Savanna; includes
200 units tree removal; 11,077 cu yds earth excavation; 245 cu yds rock excavation; 830 sq yds stone riprap; 9,314 cu
yds subbase granular material; 1,000 tons aggregate surface course; 2,770 tons HMA binder course; 1,440 tons HMA
surface course; 298 tons incidental HMA surfacing; 110 sq yds HMA shoulders; 832 ft pipe culvert removal; 200 ft
removal and replacement of steel plate beam guardrail, single rail; 600 ft remove and re-erect steel plate beam guardrail;
3,540 ft paint pavement marking line; 22,400 sq yds geotechnical reinforcement; 58 remove and reinstall parking blocks;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-30-006-10) (0-00199-2001)

(See Special Provisions for DBE %)

Contract No. 63268 Cook County District 1

Section 06-00139-00-CH (CALUMET CITY)

FAP Route 351 (RIVER OAKS DRIVE) Project HD-M-9003(258)

This project is an intersection improvement which will provide left turn lanes and right turn lanes along Paxton Avenue,
lengthening of an existing right turn lane along eastbound River Oaks Drive and the installation of new traffic signals and
all incidental and collateral work necessary to complete the project, located in the city of Calumet City; includes 1,041 cu
yds earth excavation; 800 sq yds pavement removal; 3,550 sq yds HMA surface removal; 2,429 sq yds subbase granular
material; 1,675 sq yds HMA base course, 8"; 1,112 tons HMA binder course; 590 tons HMA surface course; 427 sq yds
PCC pavement 10"; 1,105 sq yds patching; 2,319 ft combination curb and gutter removal; 2,730 sq ft PCC sidewalk;
2,172 ft combination concrete curb and gutter; 635 ft storm sewer; 990 dowel bars; 3,857 ft thermoplastic pavement
marking line; 1,514 ft preformed plastic pavement marking line; 1,416 ft conduit in trench; 471 ft conduit pushed; 8,020 ft
electric cable in conduit; 2,308 ft electric cable in trench; 2 traffic signal posts; 4 steel mast arm assemblies and poles; 16
signal heads; 870 ft detector loop; 2,500 ft fiber optic cable in conduit; 4,300 ft remove electric cable from conduit; 1,264 ft
remove and reinstall electric cable from conduit; 1,216 sq yds sodding, salt tolerant; Federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (Completion Date: October 15, 2010)

(Job No. C-91-380-09) (1-20665-0000) (See Special Provisions for DBE %)

Contract No. 63325 Will County District 1
Section 01-P4015-00-BT (PLAINFIELD PARK DISTRICT)
DUPAGE RIVER TRAIL Project ARA-TE-HPP-3033(1)

Improvement consists of (0.77 miles) of bike trail construction including HMA 10 foot surface, one pre-fabricated bridge
structure and two box culverts, retaining wall, prairie seeding and paint pavement marking on the DuPage River Trail from
north of the intersection of IL Rte. 59 and Naperville Road northerly thru Riverview Park to Prairie Creek Development in
Plainfield Park District in Plainfield; includes 60 units tree removal; 3,897 ft temporary fence; 10,093 cu yds earth
excavation; 1,258 cu yds removal and disposal of unsuitable material; 4,000 cu yds furnish excavation; 1,258 cu yds
porous granular embankment; 4,770 sq yds geotechnical fabric; 14,559 sq yds erosion control blanket; 9,648 ft perimeter
erosion barrier; 446 sq yds stone riprap & filter fabric; 211 cu yds subbase granular material; 4,773 sq yds aggregate
base course; 435 gals bituminous materials; 493 tons HMA surface course; 1,013 cu yds structure excavation; 990 cu yds
concrete structures; 107,620 Ibs reinforcement bars, epoxy coated; 6,600 ft furnish and drive steel piles; 2 steel test piles;
60 ft precast concrete box culverts; 24 sq ft sign panel; 30 ft metal post; 600 ft paint pavement marking line; 2.7 acres
prairie seeding; 2,128 sq ft pedestrian truss Superstructure; 500 sq yds stabilized construction entrance; 1 construction
layout; 500 ft wood post and rail fence; 4,854 seedling plants; traffic control and protection; Federally funded; (A Special
Provision for this contract requires insurance that names additional insureds) (85 Working Days)

(Job No. C-91-219-06) (0-09910-0000) (See Special Provisions for DBE %)
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Contract No. 63415 Lake County District 1
Section 04-00136-06-CH
FAU Route 1248 (EVERETT ROAD) Project CMM-9003(153)

Project consists of construction of a single-lane roundabout including widening, reconstruction, resurfacing, pavement
markings, lighting and all other incidental items to complete the work on FAU Rte. 1248 (Everett Road) at the intersection
with Riverwoods Road; includes 237 units tree removal; 5,461 cu yds earth excavation; 7,645 cu yds removal and
disposal of unsuitable material; 5,197 cu yds furnished excavation; 5,008 tons porous granular embankment, special;
10,516 sq yds geotechnical fabric for ground stabilization; 7,817 sq yds topsoil furnish and place; 4,821 perennial plants;
284 Ibs temporary erosion control seeding; 5,720 ft perimeter erosion barrier; 826 sq yds aggregate base course; 1,133
gals bituminous materials (prime coat); 1,113 sq yds aggregate shoulders; 2,740 tons HMA binder course; 1,022 tons
HMA surface course; 3,094 sq yds protective coat; 6,201 sq ft PCC sidewalk; 13,682 sq yds pavement removal; 2,267 sq
yds HMA surface removal; 3,395 sq ft sidewalk removal; 2,209 ft pipe culvert removal; 1,406 ft water service line; 5,565 ft
combination concrete curb and gutter; 9,840 sq ft concrete median surface; 2,500 ft short-term pavement marking; 42,279
ft temporary pavement removal; 11,120 sq ft work zone pavement removal; 6,168 ft thermoplastic pavement marking line;
8,979 ft paint pavement marking line; 116 raised reflective pavement marker; 955 ft conduit in trench; 815 ft conduit
pushed; 2,870 ft unit duct; 2,770 ft electric cable in conduit, 600V; 2,555 ft trench and backfill for electrical work; 20
luminaires, sodium vapor, horizontal mount; 2,142 ft pipe culverts; 394 ft storm sewers, Class A; 20 light poles, complete
in place; 7,235 sq yds temporary pavement; 4,071 ft pipe underdrains; 7,000 sq yds erosion control blanket; 10,015 sq
yds aggregate subgrade; 1,960 ft paint curb; traffic control and protection (special); Federally funded; (A Special Provision
for this contract requires insurance that names additional insureds). (70 Working Days)

(Job No. C-91-169-09) (1-11010-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 74372 Moultrie County District 7

Section (24,24-1,18-1)RS

FAS Route 642 (BRUCE-FINDLAY RD)

3.2 miles of patching, milling, HMA surface, striping and other work on Bruce-Findley Road beginning 1.1 miles east of IL
Route 32 in Moultrie County; includes 2,408 tons leveling binder (machine method); 3,625 tons HMA surface course, Mix
C; 601 sq yds milling; 4,990 sq yds patching; 1,479 tons aggregate shoulders; 40,235 ft paint pavement marking;
mobilization; traffic control and protection. (50 Working Days) (Job No. C-97-057-09) (7-50272-0000)

(See Special Provisions for DBE %)

PREVIOUS LETTING: March 5, 2010 (ltem 85)

Contract No. 87252 Kankakee County District 3
Section 00-00054-00-FP (MANTENO)
FAU Route 6512 (MAPLE STREET) Project ARA-HPP-M-4068(2)

Project consists of the installation of storm sewer, HMA pavement, sidewalk, curb and gutter, and all other incidental
items to complete the work on FAU Rte. 6512 (Maple Street) from Ronnie Gray Drive to one half mile North and Ronnie
Gray Drive from I-57 to FAU Rte. 6512 (Maple Street) in the village of Manteno; includes 462 units tree removal; 13,540
cu yds earth excavation; 18,299 cu yds removal and disposal of unsuitable material; 709 sq yds sodding; 5,355 ft
perimeter erosion barrier; 3,182 sq yds aggregate base course; 21,555 sq yds HMA base course; 3,451 tons HMA binder
course; 2,499 tons HMA surface course; 459 sq yds PCC driveway pavement; 16,488 sq ft PCC sidewalk; 12,181 sq yds
pavement removal; 5,656 ft storm sewers, Class A; 1,243 ft storm sewer removal; 29 manholes; 7,816 ft combination
concrete curb and gutter; 16,547 ft thermoplastic pavement marking line; traffic control and protection; Federally funded;
(A Special Provision for this contract requires insurance that names additional insureds). (90 Working Days)

(Job No. C-93-083-10) (3-10205-0020) (See Special Provisions for DBE %)

Contract No. 89557 Knox County District 4

Section 07-00401-25-BR (GALESBURG)

FAU Route 6791 (SOUTH HENDERSON STREET) Project BRM-5025(45)

Improvement consists of the removal of existing Superstructure and placement of precast prestressed deck beams, PCC
base course, HMA binder and surface course, PCC driveway and sidewalk and parapet walls carrying FAU Rte. 6791
(South Henderson Street) over Cedar Creek in Galesburg; includes removal of existing Superstructure; 79 tons aggregate
base course; 195 sq yds PCC base course; 52 tons HMA binder & surface course; 528 sq yds protective coat; 181 sq ft
PCC sidewalk; 35 cu yds structure excavation; 31 cu yds concrete structure; 24 cu yds concrete Superstructure; 4,486 sq
ft precast prestressed concrete deck beams; 17,210 Ibs reinforcement bars epoxy coated; 106 ft aluminum railing; 448
expansion bolts; 64 ft combination concrete curb and gutter; 1,577 sq ft concrete median; 512 sq yds concrete wearing
surface; 226 sq yds pavement removal; 176 sq ft sidewalk removal; construction layout; traffic control and protection;
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(65 Working Days) (Job No. C-94-150-09) (4-10294-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
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290. Contract No. 60152 Will County District 1
Section 13-
FAP Route 353 (US 30 (LINCOLN HWY))
0.72 mile of temporary pavement and traffic signal installation on U.S. Route 30 (Lincoln Highway) from William Street to
Vancina Lane in New Lenox; includes 1,180 cu yds earth excavation; 1,268 cu yds removal and disposal of unsuitable
material; 55 cu yds trench backfill; 331 tons HMA surface course, Mix C; 1,229 sq yds aggregate shoulders; 663 ft
concrete curb and gutter; 81.5 sq ft sign panel; 19,109 ft thermoplastic pavement marking; 246 ft conduit in trench; 246 ft
trench and backfill; 1 controller; 653 ft span wire; 584 ft tether wire; 11,222 ft electric cable; 12 signal heads; 2,206 sq yds
temporary pavement; 71 sq yds HMA base course; mobilization; traffic control and protection. (Completion Date: October
31, 2010 Plus 05 Working Days) (Job No. C-91-057-10) (1-71012-0506) (See Special Provisions for DBE %)

291. WITHDRAWN FROM LETTING

292. Contract No. 60J82 Cook County District 1
Section 43I-1
FAU Route 1620 (MARGARET STREET) Project M-1620(7)
Bridge deck overlay, bridge joint repair and bearing replacement for the structure carrying Margaret Street over Thorn
Creek 1.5 mile west of IL Route 394 in Thornton (SN 016-0573); includes 19 tons HMA surface course, Mix D; 804 sq yds
milling; 29.8 cu yds concrete removal; 29.8 cu yds concrete; 555 sq yds bridge deck grooving; 2,620 Ibs structural steel;
2,140 Ibs epoxy coated reinforcement bars; 2,500 ft thermoplastic pavement marking; 580 sq yds bridge deck hydro-
scarification; 580 sq yds bridge deck latex concrete overlay; mobilization; traffic control and protection; Federally funded.
(30 Working Days) (Job No. C-91-272-10) (1-78341-0000) (See Special Provisions for DBE %)

293. Contract No. 64C87 Winnebago County District 2
Section 77RS-3
FAP Route 734 (IL 2)
2.84 miles of pavement patching and bituminous resurfacing on IL Route 2 from 0.5 mile north of Roscoe Road to 0.7
mile north of Latham Road north of Rockford; includes 688 cu yds furnished excavation; 10,726 sq yds topsoil furnish and
place, variable depth; 29 tons leveling binder (hand method); 2,498 tons leveling binder (machine method); 475 tons HMA
replacement over patches; 3,820 tons HMA surface course; 436 tons incidental HMA surfacing; 1,257 sq yds HMA
removal over patches; 100 sq yds pavement patching; 45,060 ft strip reflective crack control treatment; 2,196 tons
aggregate wedge shoulder; 1,063 ft steel plate beam guardrail; 16 traffic barrier terminals; 1,000 ft guardrail removal;
87,634 ft paint pavement marking line; 187 raised reflective pavement markers; mobilization; traffic control and protection.
(40 Working Days) (Job No. C-92-021-07) (2-25200-0100) (See Special Provisions for DBE %)
In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

294, Contract No. 64G02 Stephenson County District 2
Section (18,19)RS-3
FAP Route 5 (US BUS 20)
3.17 miles of cold milling, resurfacing and bridge deck repair on U.S. Business Route 20 from Armstrong Avenue to
Springfield Road east to Freeport; includes 200 tons stone dumped riprap; 200 tons aggregate base course; 30 tons
leveling binder (hand method); 9,025 tons leveling binder (machine method); 774 tons HMA replacement over patches;
12,832 tons HMA surface course; 324 tons incidental HMA surfacing; 23,566 sg yds HMA surface removal; 2,763 sq yds
HMA removal over patches; 2,723 tons aggregate wedge shoulders; 34,808 ft shoulder rumble strip; 563 ft temporary
concrete barrier; 91,849 ft thermoplastic pavement marking line; 1,000 raised reflective pavement markers; 1,800 ft
detector loop special; 15 cu ft polymer concrete; 834 raised reflective pavement marker removals; 8,884 tons material
transfer device; 14 sq yds deck slab repair (partial depth); mobilization; traffic control and protection. (60 Working Days)
(Job No. C-92-102-10) (2-22432-0100 and 2-24500-0100) (See Special Provisions for DBE %)

295. Contract No. 72A45 Mason County District 6
Section H(RS-1), G(RS-5)
FAP Route 658 (IL 29)
2.97 miles of resurfacing on IL Route 29 from south of IL Route 136 to 3 miles south of IL Route 136 located north of
Mason City; includes 1,758 tons leveling binder (machine method); 3,530 tons HMA surface course, Mix C; 42,407 sq yds
milling; 1,442 tons aggregate shoulders; 39,184 ft paint pavement marking; mobilization; traffic control and protection.
(30 Working Days) (Job No. C-96-079-08) (6-00282-0000/10) (See Special Provisions for DBE %)

296. Contract No. 72B52 Mason County District 6
Section 3T

FAS Route 1585 (IL 10)

Installation of new storm sewer, re-grading of ditches, resurfacing entrances, curb and gutter and other work on IL Route
10 from Hayes Street to South Poplar Street in Easton; includes 29 cu yds earth excavation; 53 cu yds furnished
excavation; 437 ft grading and shaping ditches; 625 sq yds preparation of base; 516 sq ft concrete sidewalk; 60 sq yds
pavement removal; 17 sq yds pavement patching; 72 ft pipe culverts; 839 ft storm sewer; 3 manholes; 66 ft concrete curb
and gutter; mobilization; traffic control and protection. (30 Working Days) (Job No. C-96-108-08) (6-00618-0000)

(See Special Provisions for DBE %)
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Contract No. 72910 Sangamon County District 6

Section (84-10-2)RS-3,(84-10-3)RS-4

FAI Route 72 (I-72)

Bridge repairs at three locations and resurfacing on |-72 from east of CH 16 near Dawson to east of Lanesville (SN 084-
0158, 084-2006 and 084-0159); includes 3,556 sq yds HMA base course; 51,897 tons polymerized HMA binder course;
950 tons HMA surface course, Mix C; 17,639 tons polymerized HMA surface course, Mix D; 2,312 sq yds pavement
removal; 255,499 sq yds milling; 1,574 sq yds milling (deck); 4,480 sq yds patching; 5,991 ft saw cuts; 8,187 tons
aggregate shoulders; 27,142 tons HMA shoulders; 32.2 cu yds concrete removal; 515 cu yds structure excavation;
145,848 ft shoulder rumble strip; 327.7 cu yds concrete; 2,168 sq yds bridge deck grooving; 770 Ibs reinforcement bars;
63,460 Ibs epoxy coated reinforcement bars; 16.7 cu yds concrete box culverts; 3,041 sq ft concrete median surface; 902
sq ft concrete median; 550 ft steel plate beam guardrail; 8 traffic barrier terminals; 1,540 sq yds bridge deck hydro-
scarification; 1,540 sq yds bridge deck microsilica concrete overlay; 74 sq yds deck slab repair; 65,171 tons material
transfer device; 1,440 ft concrete curb and gutter; 172,281 ft grooving for recessed pavement marking; 172,281 ft
urethane pavement marking; mobilization; traffic control and protection. (Completion Date: November 01, 2010 Plus 50
Working Days) (Job No. C-96-141-10) (6-00331-0000) (See Special Provisions for DBE %)

Contract No. 46101 Winnebago-Rock Island Counties District 2

Section D 2 OVD SIN STR REPL 2010-36

Various Routes  (VARIOUS)

The work will consist of repairing or replacing damaged or deteriorated overhead sign structure components and supports
on various routes throughout District Two; includes 288 ft remove and reinstall walkway; 1,989 sq ft remove and reinstall
sign panel; 7 remove electric service; 920 sq ft sign panel; 3,072 sq ft sign panel overlay; 505 ft overhead sign structure-
span; 131 cu yds drilled shaft concrete foundations; 5 remove overhead sign structure-span; night time work zone
lighting; mobilization; traffic control and protection. (Completion Date: June 30, 2011)

(Job No. C-60-038-10) (0-99986-0000) (See Special Provisions for DBE %)

Contract No. 68922 Peoria County District 4

Section (95S,72-3-1,13)RS

FAP Route 671 (MAXWELL RD)

3.54 miles of pavement patching, milling and resurfacing on Maxwell Road from IL Rte. 116 to Farmington Road, the four-
lane connector from Maxwell Road to the FAI Rte. 474 interchange at Bellevue and the four interchange ramps; includes
2,543 tons polymerized leveling binder (machine method); 5,087 tons polymerized HMA surface course; 63,192 sq yds
HMA surface removal; 1,780 sq yds pavement patches; 2,838 ft saw cuts; 1,352 tons aggregate shoulders; 2,902 tons
HMA shoulders; 40,046 ft shoulder rumble strip; 2,320 ft preformed plastic pavement marking line; 487 raised reflective
pavement markers; 5,087 tons material transfer device; 58,979 ft urethane pavement marking line; 357 raised reflective
pavement marker removals; mobilization; traffic control and protection. (Completion Date: August 31, 2010)

(Job No. C-94-139-09) (4-00185-0000) (See Special Provisions for DBE %)

Contract No. 68971 Peoria-Tazewell Counties District 4

Section 72,90[(10D-1,50]TS

FAI Route 74 (I-74)

This project consists of providing CCTV video surveillance cameras on the Interstate 74 Murray Baker Bridge located in
Peoria; includes 6,320 ft conduit in trench; 221 ft conduit pushed; 3,930 ft conduit attached to structure; 6,320 ft trench
and backfill for electrical work; 5,313 ft fiber optic cable in conduit; 6 closed circuit television dome camera; 2 camera
pole, 45 ft; 6 CCTV local control panel; 11,179 ft fiber optic cable 48 fibers, single mode; 3,454 ft electric cable in conduit;
12,640 ft conduit in trench; 221 ft conduit pushed; 3,930 ft conduit attached to structure; traffic control and protection;
mobilization; Federally funded. (Completion Date: December 17, 2010) (Job No. C-94-075-10) (FY 2010 Homeland Sec.);
(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

302.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 70820 Champaign County District 5

Section (10-33)P

FAI Route 57 (1-57)

This project consists of cleaning and painting a steel bridge (SN 010-0011) at Norfolk Southern Railway Company located
west of Champaign; includes cleaning and painting steel bridge No. 1; containment and disposal of lead paint cleaning
residues; bridge cleaning and painting warranty number 1; 14 cal days changeable message sign; railroad protective
liability insurance; traffic control and protection; mobilization; (50 Working Days) (C-95-055-09) (0-01616-5004)

(See Special Provisions for DBE %)
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Contract No. 70830 Champaign-Vermilion-Edgar Counties District 5

Section D5 CRACK & JOINT SEAL 2010-2

Various Routes  (VARIOUS)

This project consists of routing and sealing pavement cracks and joints and pavement striping as needed on 14 miles of
roadway in Champaign, Vermilion, and Edgar Counties; includes 393,000 ft crack routing (pavement); 157,200 Ibs crack
filling; 43,700 ft paint pavement marking line; nighttime work zone lighting; traffic control and protection; mobilization.

(30 Working Days) (Job No. C-95-065-09) (0-01616-5015) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 74405 Macon County District 7

Section (58-20)(48X-2)RS-1&128RS-3

FAP Route 714  (IL 48/105)

3.19 miles resurfacing on IL 105 from US 51 to IL 105 and from IL 48 to US Bus. 51 and bridge joint and bearing
replacement on SN 058-0112, located in and near Decatur; includes 13,141 tons polymerized HMA surface course, MIX
D; 75,313 sq yds milling; 1,506 sq yds patching; 994 tons aggregate shoulders; 20.7 cu yds concrete removal; 20.7 cu
yds concrete; 2,320 Ibs structural steel; 2,800 Ibs epoxy coated reinforcement bars; 3,811 ft detector loop; 53,370 ft
thermoplastic pavement marking; mobilization; traffic control and protection. (75 Working Days)

(Job No. C-97-119-09) (7-51330-0000) (See Special Provisions for DBE %)

Contract No. 46110 Various Counties District 5

Section D 5 OSS REPL 2010-46

Various Routes  (VARIOUS)

This project consists of repairing or replacing damaged or deteriorated overhead sign structure components at various
locations as described in the schedule; includes 2,769 sq ft sign panel; 2,584 sq ft remove sign panel; 10,932 lbs
structural steel sign support-breakaway; 320 ft overhead sign structure-span; 75 ft overhead sign structure-cantilever; 27
cu yds concrete foundations; remove 19 overhead sign structures; 6 structural steel supports for overhead signs
structure-spans; 135 ft unit duct, 600V,2-1C No. 6, 1/C No. 6 ground (xIp-type use), 1" diameter polyethylene; 328 ft
overhead sign structure walkway; 20 electrical service disconnects; mobilization; traffic control and protection.
(Completion Date: September 30, 2011) (Job No. C-60-047-10) (0-99986-0000) (See Special Provisions for DBE %)

Contract No. 70829 McLean-Piatt Counties District 5

Section D5 CRACK & JOINT SEAL 2010-1

Various Routes (VARIOUS)

21.69 miles of crack and joint sealing at various locations in McLean and Piatt Counties; includes 506,945 ft crack routing;
202,778 Ibs crack filling; 13,357 ft paint pavement marking line; mobilization; traffic control and protection.

(35 Working Days) (Job No. C-95-064-09) (0-01616-5014) (See Special Provisions for DBE %)

Contract No. 70821 McLean-DeWitt Counties District 5

Section 4TS & 49 TS

Various Routes  (VARIOUS)

This project consists of modernizing the existing traffic signal system at the intersection of U.S. Business Route 51 and
Main Street, controller and cabinet replacement at the intersection of U.S. Business Route 51 and IL Route 54/10, signal
head module replacement at the intersection of IL Routes 54/10 and Madison Avenue located in Clinton and flashing
beacon modernization at U.S. Route 150 and U.S. Route 136 located south of Leroy; includes 2 service installations; 427
ft conduit in trench; 447 ft conduit augered; 7 handholes; 2 full-actuated controllers and cabinets; 141 ft aerial cable with
messenger wire; 2 luminaires, sodium vapor, horizontal mount; 1 lighting controller; 2 light poles, wood, 45-foot, Class 3
w/15-ft mast arm; 4,444 ft electric cable in conduit; 3 traffic signal posts, aluminum; 1 pedestrian push button; 4 steel mast
arm assemblies and poles; 66 ft concrete foundation; 38 signal heads; 17 pedestrian signal heads; 867 ft detector loop; 8
pedestrian signals; mobilization; traffic control and protection. (40 Working Days) (Job No. C-95-056-09) (0-01616-5006)
(See Special Provisions for DBE %)
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Contract No. 60138 Cook County District 1

Section (531-3.1,0305-302 K)RS-5

FAP Route 342/FAIl Route 290 (IL 53/1-290)

6.20 miles of resurfacing, bridge deck repairs, joint repair, drainage improvements and striping on IL Route 53/I-290 from
U.S. Route 12 (Rand Road) to IL Route 72 (Higgins Road) in Rolling Meadows, Arlington Heights and Schaumburg;
includes 2,069 ft clean and reseal relief joint; 1,657 units grading and shaping shoulders; 44 units grading and shaping
ditches; 1,450 sq yds turf reinforcement mat; 4,707 tons polymerized leveling binder (machine method); 15,628 tons HMA
binder course; 41,819 tons polymerized HMA surface course, Stone Matrix Asphalt; 41,819 tons polymerized HMA binder
course, Stone Matrix Asphalt; 20,836 tons HMA surface course, Mix D; 608,354 sq yds milling; 1,916 sq yds patching;
6,628 tons aggregate wedge shoulder; 286.8 cu yds concrete removal; 11,708 sq yds protective shield; 311.6 cu yds
concrete; 37,070 Ibs epoxy coated reinforcement bars; 994 sq yds slope wall; 293,238 sq ft concrete sealer; 94,536 ft
shoulder rumble strip; 226,120 ft thermoplastic pavement marking; 10,394 ft electric cable; 3,699 sq ft structural repair of
concrete; 536 ft silicone joint sealer; temporary shoring and cribbing; 1,370.2 sq yds deck slab repair; 83,638 tons
material transfer device; 1,078 ft detector loop replacement; mobilization; traffic control and protection. (Completion Date:
October 29, 2010 Plus 05 Working Days) (Job No. C-91-033-10) (1-78203-0000, 1-78203-0001, 1-78203-0003)

(See Special Provisions for DBE %)

DELETED FROM LETTING

Contract No. 64F54 Stephenson County District 2

Section (177-2)Q & (20)Q

FAP Route 301& FAP Route 5 (US 20&US 20 BUS)

4.13 miles of partial milling and resurfacing of bituminous shoulders and Slurry Seal application for the preservation of
bituminous shoulders; includes 14.5 tons bituminous materials (prime coat); 514 tons HMA surface course, N 50; 4,584
sq yds HMA surface removal; 90,268 ft paint pavement marking line; 576 sq yd HMA shoulder removal and replacement
(special); 44,206 ft fiber modified asphalt crack sealing; 46,968 sq yds asphaltic emulsion slurry seal; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-92-084-10) (2-35200-0100) (See Special Provisions for DBE %)

Contract No. 64F83 Various Counties District 2
Section D2 GUARDRAIL UPGRADE 2010
Various Routes (VARIOUS) Project ACHSIP-000S(687)

This project consists of upgrading the guardrail and end sections along various state maintained roads in District Two;
includes 1,800 cu yds furnished excavation; 1,575 ft steel plate beam guardrail; 75 ft steel plate beam guardrail, attached
to structures; 145 traffic barrier terminals; 2 nighttime lighting workzones; mobilization; traffic control and protection;
Federally funded. (Completion Date: December 31, 2010) (Job No. C-92-027-10) (2-28600-0100)

(See Special Provisions for DBE %)

Contract No. 64F76 Rock Island County District 2

Section 7Q & (161-1-1)Q

Various Routes (VARIOUS)

Located at East Moline, the work will consist of providing a bituminous cape seal on the IL Route 5/92 frontage road from
Morton Drive to the dead end and a Slurry Seal Application on the shoulders along Moline Road from the IDOT
Maintenance Yard to 0.4 mile southwest of 214th Street north; includes 300 tons HMA surface course; 15 tons incidental
HMA surfacing; 346 tons aggregate wedge shoulder; 18,760 ft paint pavement marking line; 13,170 sq yds cape seal;
19,498 ft fiber-modified asphalt crack sealing; 7,409 sq yds asphaltic emulsion slurry seal; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-92-087-10) (2-30006-0100) (See Special Provisions for DBE %)

Contract No. 46030 Carroll County District 2

Section PARK ROADS-1

PARK ROADS (NORTH SLOPE ROAD)

Roadway improvements on the North Slope Road at the Mississippi Palisades State Park located north of Savanna;
includes 2,958 cu yds earth excavation; 2,235 cu yds subbase granular material; 5,503 cu yds furnished excavation; 550
tons porous granular embankment, special; 625 tons HMA binder course; 415 tons HMA surface course; 20 tons
incidental HMA surfacing; 420 sq yds HMA surface removal; 610 ft combination curb and gutter removal; 105 sq yds HMA
shoulders; 825 ft storm sewers; 1,580 ft combination concrete curb and gutter; 800 ft guardrail removal; 540 ft paint
pavement marking line; 4,890 sq yds geotechnical reinforcement; mobilization; traffic control complete. (35 Working Days)
(Job No. C-30-030-09) (0-00199-2001) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
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Contract No. 70693 Vermilion County District 5

Section 122 RS-4

FAP Route 840 (IL 49)

2.1 miles of resurfacing on IL Route 49 from the Iroquois County Line to Fast Creek; includes 764 tons leveling binder
(machine method); 3,368 tons HMA surface course; 18,176 sq yds HMA surface removal; 598 tons aggregate wedge
shoulder; 21,438 sq yds HMA removal; 20,173 ft thermoplastic pavement marking line; 142 raised reflective pavement
markers; 142 raised reflective pavement marker removals; mobilization; traffic control and protection. (20 Working Days)
(Job No. C-95-073-07) (5-53882-0000) (See Special Provisions for DBE %)

Contract No. 70822 DeWitt-Vermilion Counties District 5

Section 53PT & 34T

FAP Route 322 & 729 (US 51 & 150)

Re-profiling and storm sewer repair on U.S. Route 51 from 4 miles south of Clinton to north of EIm Street in Wapella and
on U.S. Route 150, 1 mile west of Danville; includes 8,947 Ibs polyurethane material; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-95-057-09) (0-01616-5007) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60137 Kane-McHenry Counties District 1
Section 2009-089 |
FAP Route 525/345 (US 20) Project ACHSIP-000S(816)

Construction of HMA shoulders, placement of rumble strips, traffic signal modernization and other work on U.S. Route 20
from West Union Road to IL Route 47; includes 1,283 units excavating and grading shoulder; 6,092 tons HMA surface
course, Mix D; 20,397 sq yds milling; 3,546 sq yds aggregate shoulders; 3,427 tons aggregate wedge shoulder; 33,994
sq yds HMA shoulders; 675 ft steel plate beam guardrail; 72 traffic barrier terminals; 116,365 ft shoulder rumble strip; 965
sq ft sign panel; 21 signal heads; mobilization; traffic control and protection; Federally funded. (60 Working Days) (Job
No. C-91-032-10) (1-78292-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 60J50 Cook County District 1

Section 2009-117I

FAP Route 377 (IL 58) Project NHF-377(38)

Bridge deck overlay, bridge joint repair and bearing replacement on the structure carrying IL Route 58 (Dempster Street)
over North Avenue; includes 42 tons polymerized HMA surface course, Mix F; 500 sq yds milling; 27 cu yds concrete
removal; 27 cu yds concrete; 411 sq yds bridge deck grooving; 8,497 Ibs epoxy coated reinforcement bars; 310 ft
thermoplastic pavement marking; 28 sq ft structural repair of concrete; 444 sq yds bridge deck hydro-scarification; 396 sq
yds bridge deck latex concrete overlay; mobilization; traffic control and protection; Federally funded. (Completion Date:
September 24, 2010 Plus 05 Working Days) (Job No. C-91-240-10) (1-78364-0000) (See Special Provisions for DBE %)

Contract No. 60K04 Will County District 1

Section 99(1&2) RS-12

FAI Route 55 (I-55)  Project IM-55-6(242)241

6.99 miles of resurfacing on I-55 from the Kankakee River to south of 1-80 and bridge rehabilitation, all located in Joliet
and Channahon; includes 1,432 units grading and shaping shoulders; 1,243 tons polymerized leveling binder (machine
method); 11,181 tons HMA binder course; 9,241 tons HMA surface course, Mix D; 73.7 cu yd concrete, clean trough; 15,
500 Ibs epoxy coated reinforcement bars; 55, 336 tons material transfer device; 358,192 sq yds milling; 663 sqg yds
patching; 11,862 tons aggregate wedge shoulder; 1,269 sq yds HMA shoulders; 1,353 sq yds protective shield; 949 sq
yds bridge deck grooving; 81,811 sq ft concrete sealer; 894 ft steel plate beam guardrail; 4 traffic barrier terminals;
144,568 ft shoulder rumble strip; 149,856 ft thermoplastic pavement marking; 901 sq yds bridge deck latex concrete
overlay; 901 sq yds bridge deck hydro-scarification; 492 ft detector loop replacement; 55,367 tons polymerized HMA
binder and surface course, Stone Matrix Asphalt; mobilization; traffic control and protection; Federally funded.
(Completion Date: October 29, 2010 Plus 05 Working Days) (Job No. C-91-334-10) (1-78437-0000 and 1-78437-0001)
(See Special Provisions for DBE %)
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Contract No. 64A09 Boone County District 2
Section (1-2)M & TS
FAP Route 517 (US 20 BR) Project ACHSIP-517(57)

This project will consist of constructing right and left turn lanes, traffic signal installation and patching and resurfacing at
the intersection of U.S. Business Route 20 with McKinley Avenue at the north edge of Belvidere; includes 3,484 cu yds
earth excavation; 1,546 cu yds furnished excavation; 10,122 sq yds furnish and place topsoil; 5,839 sq yds subbase
granular material; 2,305 tons aggregate base course; 7 tons polymerized leveling binder (hand method); 1,321 tons
polymerized leveling binder (machine method); 3,013 tons HMA binder course; 1,079 tons HMA surface course; 1,585
tons polymerized HMA surface course; 111 sq yds pavement removal; 3,069 sq yds HMA surface removal; 2,824 sq yds
paved shoulder removal; 1,103 sq yds Class B pavement patches; 7,003 sq yds HMA shoulders; 6,338 ft pipe
underdrains; 6,916 ft shoulder rumble strip; 26,333 ft thermoplastic pavement marking line; 265 raised reflective
pavement markers; 6,632 ft electric cable in conduit; 4 steel combination mast arm assembly and poles; 100 raised
reflective pavement marker removals; 58 ft concrete foundation; 15 polycarbonate LED signal heads; 1 battery backup
system with cabinet; 1 nighttime work zone lighting; 1,083 sq yds PCC surface removal; 1 video camera detector system;
6,141 ft pipe underdrain removal; 1 service installation; mobilization; traffic control and protection; Federally funded. (75
Working Days) (Job No. C-92-026-10) (2-12500-0000) (See Special Provisions for DBE %)

324.

In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

Contract No. 64F46 Whiteside County District 2

Section (20-1)RS-2 & (17R)RS-4

FAP Route 309 (US 30)

9.9 miles of pavement patching and HMA resurfacing on U.S. Route 30 from IL Route 84 at Fulton to IL Route 78 at
Morrison; includes 5,531 tons leveling binder (machine method), N 70; 3,019 tons polymerized leveling binder (machine
method), N 70; 11,357 tons polymerized HMA surface course; 533 sq yds PCC pavement (jointed); 22,259 sq yds HMA
surface removal; 155,688 ft strip reflective crack control treatment; 3,436 tons aggregate wedge shoulder; 262,532 ft paint
pavement marking line; 683 raised reflective pavement markers; 13,300 tons material transfer device; mobilization; traffic
control and protection. (70 Working Days) (Job No. C-92-106-10) (2-13100-0000) (See Special Provisions for DBE %)

325.

326.

327.

328.

Contract No. 64F55 Whiteside County District 2

Section (195-1-1)Q-1

FAI Route 88 (1-88)

This project consists of partial milling, resurfacing and slurry seal application for the preservation of bituminous shoulders
along Interstate 88 from 0.3 mile northeast of the Rock Island County Line to 0.1 mile northeast of Sand Road; includes
7.5 tons HMA surface course, N 50; 67 sq yds HMA surface removal; 65,832 ft shoulder rumble strip; 131,664 ft paint
pavement marking line; 6,600 ft fiber-modified asphalt crack sealing; 58,516 sq yds asphaltic emulsion slurry seal;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-085-10) (2-35400-0100) (See Special
Provisions for DBE %)

Contract No. 64G05 Rock Island County District 2

Section (1R,1R-1,5)RS-2

FAU Route 5857 (IL 84)

2.09 miles of patching, milling and resurfacing on IL Route 84 from north of IL Route 5/IL Route 92 to north of Old Colona
Road near East Moline; includes 3,006 tons leveling binder; 4,723 tons HMA surface course, N50; 9,549 sq yds HMA
surface removal; 114 sq ft medina removal and replacement; 4,532 sq yds Class A patches; 6,121 ft strip reflective crack
control treatment; 1,000 ft combination concrete curb and gutter; 33,658 ft paint pavement marking line; 313 raised
reflective pavement markers; 11,462 ft saw cutting; mobilization; traffic control and protection. (65 Working Days) (Job
No. C-92-125-10) (2-15560-0000) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 63353 Cook County District 1
Section 08-00079-03-FP (LAGRANGE)
FAU Route 1004 (BLUFF AVENUE) Project M-9003(514)

Reconstruction of roadway pavement, installation of storm sewer, relocation and replacement of water main, installation
of sanitary sewer and all other incidental items to complete the work on FAU Route 1004 (Bluff Avenue) from 47th Street
to Cossitt Avenue in the village of LaGrange; includes 311 units tree removal; 100 units supplemental watering; 6,370 cu
yds earth and rock excavation; 2,386 cu yds porous granular embankment; 3,973 cu yds trench backfill; 12,410 sq yds
geotechnical fabric for ground stabilization; 6,516 sq yds topsoil furnish and place; 12,511 sq yds subbase granular
material; 3,000 tons aggregate for temporary access; 4,856 gals bituminous materials (prime coat); 10,791 sq yds HMA
pavement (full-depth); 4,260 sq yds protective coat; 15,298 sq ft PCC sidewalk; 10,543 sq yds pavement removal; 8,889
sq ft sidewalk removal; 5,498 ft storm sewers, Class B; 3,605 ft ductile iron water main; 6,267 ft combination concrete
curb and gutter; 4,831 ft thermoplastic pavement marking line; 68 trees; 39,547 Ibs ductile iron fittings and accessories;
traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (160 Working Days) (Job No. C-91-140-10) (1-20767-0000) (See Special Provisions for DBE %)
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Contract No. 63383 Cook County District 1

Section 05-00161-00-CH (GLENVIEW)

FAU Route 2743 (GREENWOOD ROAD) Project CMM-M-8003(543)

Project consists of roadway widening and resurfacing, construct storm sewers and watermain, PCC base course
widening, HMA binder and surface courses, curb and gutter, sidewalks and traffic signal modernization, located on
Greenwood Road from 1,480 feet south of Glenview Road to 1,400 feet north of Glenview Road and on Glenview Road
from 460 feet west of Greenwood Road to 480 feet east of Greenwood Road, located in the village of Glenview; includes
4,405 cu yds earth excavation; 1,375 cu yds furnished excavation; 1,231 cu yds porous granular embankment subgrade;
483 sq yds pavement removal; 15,762 sq yds HMA surface removal; 8,129 sq yds subbase granular material, Type B;
4,584 sq yds PCC base course; 1,247 sq yds high early strength PCC base course; 4,486 tons HMA binder course; 1,779
tons HMA surface course; 873 tons polymerized leveling binder; 9,514 sq ft sidewalk removal; 4,258 ft combination curb
and gutter removal; 26,550 sq ft PCC sidewalk; 6,801 ft combination concrete curb and gutter; 5,174 ft storm sewers;
4,494 ft storm sewer removal; 1,412 ft ductile iron water main; 1,255 cu yds non-special waste disposal; 797 gals special
waste ground water disposal; special waste plans and reports; 13,545 ft thermoplastic pavement marking line; 263 raised
reflective pavement markers; 577 ft conduit in trench; 854 ft conduit pushed; 1 full-actuated controller and Type IV
cabinet; 9,032 ft electric cable in conduit; 14 signal heads; 8 pedestrian signal heads; 1,265 ft detector loop; 1
uninterruptible power supply; 12 trees; 10 transplant salvaged trees; 8,905 sq yds sodding, salt tolerant; 82 trees to be
pruned; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: November 30, 2010 Plus 10 Working Days) (Job No. C-91-069-06) (1-20047-0000) (See Special
Provisions for DBE %)

PREVIOUS LETTING: March 5, 2010 (ltem 217)

WITHDRAWN FROM LETTING

Contract No. 63432 Cook County District 1

Section 09-00248-00-RS (OAK PARK)

FAP Route 347 (ROOSEVELT ROAD) Project TE-D1(818)

Project consists of the construction of 1.54 miles of curb, sidewalk and driveway reconstruction, variable HMA pavement
milling and resurfacing, street light removal and replacement and the construction of streetscape amenities such as
ornamental lighting, planters and decorative benches, located on Roosevelt Road from Harlem Avenue to Austin
Boulevard, within the village of Oak Park, city of Berwyn and the town of Cicero; includes 5,779 sq yds pavement
removal; 41,766 sq yds HMA surface removal, variable depth; 9,490 cu yds earth excavation; 10,643 tons subbase
granular material, Type B; 1,138 sq yds PCC base course 10"; 82 sq yds PCC base course widening 10"; 2,215 sq yds
PCC pavement (special); 11,598 drill and grout dowel bars; 6,164 tons polymerized HMA binder course; 4,315 tons
polymerized HMA surface course; 106,149 sq ft sidewalk removal; 131,570 sq ft PCC sidewalk; 17,385 ft combination
curb and gutter removal; 18,961 ft combination curb and gutter; 880 sq yds patching; 43,074 sq yds area reflective crack
control treatment; 14,357 ft storm sewer to be cleaned; 2,453 ft storm sewer-water main quality pipe; 2,233 ft sanitary
sewer-water main quality pipe; 402 raised reflective pavement markers; 20,909 ft thermoplastic pavement marking line;
1,400 ft conduit in trench; 4,600 ft conduit pushed; 24,306 ft unit duct; 17,160 ft electric cable in conduit; 6 lighting
controllers; 117 ornamental lighting units; 138 lighting units to be removed; 2,183 ft detector loop replacement; 62 trees;
248 shrubs; 2,586 sq yds topsoil furnish and place; 2,716 sq yds sodding, salt tolerant; 16 units perennial plants; 346 cu
yds soil planting mixture; Federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: October 31, 2011) (Job No. C-91-439-10) (0-00990-0000) (See Special Provisions for DBE
%)

WITHDRAWN FROM LETTING

Contract No. 68911 Henderson-Warren Counties District 4

Section (5,6)RS-3

FAP Route 313 (US 34)

6 miles of pavement patching, milling and resurfacing on US Rte. 34 from just west of Kirkwood Road to Biggsville;
includes 4,278 tons polymerized leveling binder (machine method); 8,618 tons polymerized HMA surface course; 237
tons incidental HMA surfacing; 103,025 sq yds HMA surface removal; 2,446 sq yds pavement patches; 1,401 tons
aggregate shoulders; 186 tons HMA shoulders; 385 raised reflective pavement markers; 93,099 ft urethane pavement
marking line; 364 raised reflective pavement marker removals; mobilization; traffic control and protection. (35 Working
Days) (Job No. C-94-111-09) (4-00105-0100) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
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Contract No. 97421 St. Clair County District 8

Section 09-00022-00-PV (WASHINGTON PARK)

FAU Route 9238 (HILL AVENUE) Project ARA-5011(284)

Improvement consists of (0.13 miles) of base course replacement, HMA binder and surface courses, concrete curb and
gutter, sidewalk and driveway removal and replacement, storm sewer and inlet removal and replacement, seeding and
paint pavement marking on FAU Rte. 9238 (Hill Avenue) from IL Highway 111 to Vassar Avenue in Washington Park;
includes 42 units tree removal; 1,268 cu yds earth excavation; 2,360 sq yds geotechnical fabric; 1,292 sq yds topsoil
furnish and place; 2,360 sq yds aggregate base course; 944 gals bituminous material; 237 tons HMA binder course; 305
tons HMA surface course; 237 sg yds PCC driveway pavement; 5,892 sq ft PCC sidewalk; 1,852 sq yds pavement
removal; 1,482 ft combination concrete curb and gutter; 67 ft paint pavement marking line; 561 ft storm sewer; traffic
control and protection; Federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (35 Working Days) (Job No. C-98-374-09) (8-10404-0010) (See Special Provisions for DBE %)

Contract No. 72D19 Sangamon County District 6

Section D6 RUMBLESTRIP, MRKING 2010

FAP Route 658 (IL 29) Project ACHSIP-0658(023)

Milling of centerline rumble strips, pavement marking and tree removal on IL Route 29 from north of Cantrall to north of
Hackmore Drive in Springfield; includes 35,243 ft centerline-rumble strip; 114,600 ft paint pavement marking; 8,181 ft
thermoplastic pavement marking; mobilization; traffic control and protection; Federally funded. (15 Working Days)

(Job No. C-96-123-10) (0-00883-6002) (See Special Provisions for DBE %)

PREVIOUS LETTING: November 6, 2009 (Item 122)

PREVIOUS LETTING: January 15, 2010 (Item 233)

WITHDRAWN FROM LETTING

Contract No. 72C49 Cass-Sangamon Counties District 6

Section 105(RS-6); 106(RS-4)

FAP Route 67  (IL 125) Project ACF-67(81)

Milling, patching, HMA surface, striping, addition of left-turn lanes, lighting and other work on IL Route 125 from Buchanan
Street/Fulton Lane in Ashland to the east limits of Pleasant Plains; includes 1,461 cu yds earth excavation; 3,875 ft
perimeter erosion barrier; 2,946 sq yds subbase granular material; 2,412 sq yds HMA base course widening; 439 tons
leveling binder (machine method); 8,377 tons HMA surface course, Mix D; 31 sq yds pavement removal; 97,208 sq yds
milling; 200 sq yds patching; 1,359 tons aggregate shoulders; 1,711 sq yds HMA shoulders; 56,370 ft paint pavement
marking; 1,595 ft unit duct; 1,200 ft trench and backfill; 11 luminaires; 11 aluminum light poles; 66 ft concrete curb and
gutter; 3 solar powered flashing beacon assemblies; mobilization; traffic control and protection; Federally funded. (55
Working Days) (Job No. C-96-028-09) (6-00469-0100, 6-00351-0100) (See Special Provisions for DBE %)

Contract No. 60F67 Cook County District 1

Section (136,464EXT&0506)RS-6

FAU Route 1376 (GRAND AVE)

2.26 miles of resurfacing on Grand Avenue from EIm Street to Harlem Avenue in Franklin Park, River Grove and
Elmwood Park; includes 2,855 tons polymerized leveling binder (machine method); 6,655 tons polymerized HMA surface
course, MIX F; 67,859 sq yds milling; 6,785 sqg yds patching; 2,105 ft detector loop replacement; 24,497 ft thermoplastic
pavement marking; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-211-09) (1-77318-0000)
(See Special Provisions for DBE %)

Contract No. 68927 Fulton County District 4

Section (128BR-1)I

FAP Route 622 (IL 97)

The work will consist of removing and replacing the wearing surface with a latex modified concrete, existing joints with
strip seals, deck patching, south abutment cap repair, north abutment wall repair and Nelson beam replacements on the
structure carrying IL Route 97 over Big Creek located 4 miles south of Cuba; includes 156 cu yds earth excavation; 623
sq yds base course widening; 59 tons HMA surface course; 430 sq yds HMA surface removal (deck); 15 cu yds concrete
removal; 20 cu yds concrete superstructure; 600 sq ft precast concrete bridge slab; 2,720 Ibs epoxy coated reinforcement
bars; 1,952 ft pavement marking tape; 325 ft temporary concrete barrier; 410 sq yds bridge deck latex concrete overlay;
600 sq ft removal of existing precast concrete units; 148 sq ft structural repair of concrete; 430 sq yds bridge deck hydro-
scarification; 25 sq yds deck slab, repair (full-depth); mobilization; traffic control and protection.

(40 Working Days) (Job No. C-94-154-09) (0-01616-4013) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING
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Contract No. 64F51 Winnebago-Boone Counties District 2

Section (5,6,14,15,14-1)RS

FAP Route 525 (US 20)

8.44 miles of cold milling, patching and HMA resurfacing on U.S. Route 20 from the U.S. Route 20 (westbound) ramp to
Farmington Way in Belvidere; includes 16,786 tons polymerized leveling binder (machine method), N90; 1,644 sq yds
HMA surface removal - butt joint; 1,521 tons HMA replacement over patches; 28,591 tons polymerized HMA surface
course, N90; 8,773 tons HMA surface course, N50; 295,607 sq yds HMA surface; 2,353 sq yds patching; 8,446 ft saw
cuts; 1,055 tons aggregate shoulders; 659 tons aggregate wedge shoulders; 21,452 ft shoulder rumble strip; 202,915 ft
polyurea pavement marking line; 2,611 raised reflective pavement markers; 4,808 ft detector loop; 45,212 tons material
transfer device; nighttime work zone lighting; construction layout; railroad protective liability insurance; mobilization; traffic
control and protection. (145 Working Days) (Job No. C-92-055-10) (2-16930-0000 and 2-36350-0000)

(See Special Provisions for DBE %)

Contract No. 63092 DuPage County District 1

Section 05-00068-00-FP (GLEN ELLYN)

FAU Route 2995 (RIFORD ROAD) Project M-8003(588)

Work to be performed under this contract shall consist of the reconstruction of Riford Road including full-depth HMA
pavement, new curb and gutter, closed drainage system installation, new sidewalk, and reconstructed driveway aprons.
The traffic signal at the intersection of St. Charles and Riford will be modernized and modified to accommodate the new
intersection geometry. The contract also includes new water main, utility adjustments, pavement markings, parkway
restoration, located in the village of Glen Ellyn between Crescent Boulevard and St. Charles Road; includes 5,187 cu yds
earth excavation; 9,219 sq yds pavement removal; 6,742 sq yds HMA surface removal; 11,397 sq yds aggregate
subgrade; 1,472 sq yds subbase granular material, Type B; 660 sq yds PCC base course widening; 8,313 sq yds HMA
pavement - full depth 6"; 675 tons HMA surface course; 468 tons leveling binder; 6,746 sq ft sidewalk removal; 19,343 sq
ft PCC sidewalk; 3,462 ft combination curb and gutter removal; 720 ft combination curb and gutter remove and replace;
7,394 ft combination curb and gutter; 462 sq yds Class D patches; 2,509 ft storm sewers; 2,406 ft ductile iron water main;
2,250 ft clean existing sanitary sewer; 158 ft sanitary sewer removal and replacement; 1,060 ft sanitary service 6"; 2,279
ft sanitary sewer lining; 2,388 ft polyethylene encasement; 12,365 ft thermoplastic pavement marking line; 828 ft conduit
in trench; 227 ft conduit pushed; 4,411 ft electric cable in conduit; 3 traffic signal posts; 2 steel mast arm assemblies and
poles; 2 steel combination mast arm assemblies and poles; 11 signal heads; 8 pedestrian signal heads; 716 ft detector
loop; 945 sq ft segmental concrete block wall; 20 trees; 5,269 sq yds topsoil furnish and place; 5,093 sq yds sodding, salt
tolerant; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT NAMES
ADDITIONAL INSUREDS). (Completion Date: October 29, 2010) (Job No. C-91-159-06) (1-20546-0000)

(See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

345.

In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

Contract No. 68457 Fulton County District 4

Section (123,126)RS-3

FAP Route 687 (IL 95)

9.7 miles of patching, HMA surface removal and replacement on IL Rte. 95 from 1 mile east of Marietta to IL Rte. 97
south of Cuba; includes 468 tons aggregate (prime coat); 1,677 sq yds HMA surface removal-butt joint; 13,722 tons HMA
surface course, N50; 6,481 tons polymerized level binder (machine method), N50; 152,366 sq yds HMA surface removal;
3,564 sq yds Class D patches; 3,680 tons aggregate shoulders; 32 tons HMA shoulders; 144,119 ft epoxy pavement
marking line; 13,722 tons material transfer device; railroad protective liability insurance; traffic control and protection;
mobilization. (50 Working Days) (Job No. C-94-045-05) (4-00131-0200) (See Special Provisions for DBE %)

346.

347.

348.

Contract No. 68540 Woodford County District 4

Section D4 CULVERT REPAIR 2010-1

FAP Route 673 (IL 116)

This project consists of repairing a pipe culvert by installing a cured in place pipe liner. This project is located on an IL
Rte. 116 Frontage Road (Parkway Drive), west of Germantown Hills; includes 1,177 sq yds topsoil, furnish and place; 271
ft perimeter erosion barrier; 53 tons stone dumped riprap; 7 cu yds structure excavation; 2.8 cu yds concrete structures;
90 Ibs reinforcement bars, epoxy coated; 50 tree whip mixture; 170 ft cured-in-place pipe liner; mobilization; traffic control
and protection. (15 Working Days) (Job No. C-94-009-06) (0-01616-4019) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 68972 Peoria County District 4

Section 72(7,8,9,9-1)LS-2

FAI Route 74 (I-74)

Maintenance of landscape planting on FAI Rte. 74 eastbound and westbound lanes from Armstrong Avenue to the lllinois
River in Peoria; includes 87 acres mowing; 520 tree care; 19,976 shrub care; 17,725 sq yds perennial plant care; 186 lbs
weed control pre-emergent granular herbicide; mobilization; traffic control and protection. (Completion Date: October 01,
2010) (Job No. C-94-079-10) (0-01616-4025) (See Special Provisions for DBE %)
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Contract No. 83971 Cook County District 1

Section 03-00097-01-PV (MORTON GROVE)

FAU Route 1324 (DEMPSTER STREET)  Project NCPD-TCSP-CMM-8003(966)

Improvement consists of (0.94 miles) of pavement resurfacing, pavement patching, thermoplastic pavement marking, curb
and gutter, sidewalk, modernizing traffic signals, streetscaping, lighting and landscaping on FAU Rte. 1324 (Dempster
Street) from Ferris Avenue to Central Avenue in Morton Grove; includes 420 sq yds sodding; 1,000 cu yds subbase
granular material; 3,000 sq yds HMA base course; 3,525 gals bituminous materials; 1,700 tons polymerized leveling
binder; 3,800 tons polymerized HMA surface course; 1,850 sq yds protective coat; 1,600 sq yds PCC driveway; 86,000 sq
ft PCC sidewalk; 4,750 sq yds Class D patches; 11,600 ft combination concrete curb and gutter; 300 cu yds special waste
disposal; 1 special waste plans and report; 8 cal mos engineer's field office and changeable message sign; 30,000 ft
temporary pavement marking; 22,125 ft thermoplastic pavement marking line; 375 raised reflective pavement markers;
4,339 ft conduit in trench; 3,202 ft conduit pushed; 4 luminaires; 4 full actuated controllers; 39,358 ft electric cable in
conduit; 15 steel mast arm assembly and pole; 51 signal heads; 17 pedestrian signal heads; 81 trees; 13 bicycle racks;
81 tree frames and gates; 1,089 sq yds stamped asphalt crosswalk; 93 decorative lights; 8 cal mos maintenance of
lighting system; 18 paint new signal posts & mast arm poles; 7,240 ft fiber optic cable in conduit; 51 movable planter;
12,926 ft unit duct; 40,250 sq yds HMA surface removal; 71,350 sq ft sidewalk removal; 4,000 sq yds HMA removal;
1,520 sq yds driveway pavement removal; 2 trainees; construction layout; traffic control and protection; Federally funded;
(A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL INSUREDS).
(Completion Date: December 01, 2010 Plus 05 Working Days) (Job No. C-91-335-10) (1-11010-0000)

(See Special Provisions for DBE %)

Contract No. 91366 Vermilion County District 5
Section 01-03130-00-BR
TR 427 Project BROS-183(93)

Removal of an existing bridge and construction of a single span precast, prestressed concrete deck beam bridge (27"
depth) with aggregate surface approaches, roadway buildup, earthwork and all other incidental items to complete the
work on TR 427, 2.5 miles northeast of Indianola over Fayette Creek; includes 960 cu yds earth and channel excavation;
354 cu yds furnished excavation; 19.4 cu yds concrete structures; 269 sq yds stone riprap, Class A4 (Special); 577 tons
aggregate base course; removal of existing structures; 76.5 cu yds structure excavation; 1,470 sq ft precast, prestressed
concrete deck beams (27" depth); 2,500 Ibs reinforcement bars (epoxy coated); 425 ft furnishing and driving steel piles;
45 ft pipe culverts, Class D; traffic control and protection; Federally funded; (A SPECIAL PROVISION FOR THIS
CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL INSUREDS). (35 Working Days)

(Job No. C-95-314-06) (5-10125-0000) (See Special Provisions for DBE %)

Contract No. 97360 St. Clair County District 8
Section 05-00035-00-FP & 05-00056-00-FP (O'FALLON)
FAU Route 9168 (OLD COLLINSVILLE ROAD) Project M-5011(241)

Improvement consists of 1.3 miles of road widening and reconstruction including full-depth HMA, concrete sidewalks, curb
and gutter, storm sewers, thermoplastic pavement marking and signs on FAU Route 9168 (Old Collinsville Road) from
Salem Place/Frontage Road to Rowe Lane in Fairview Heights and from Rowe Lane to Milburn Schools Road in O'Fallon;
includes 205 units tree removal; 4,800 cu yds earth excavation; 65 cu yds rock; 2,404 cu yds removal and disposal of
unsuitable material; 88 cu yds channel excavation; 1,461 cu yds furnished excavation; 1,210 cu yds trench backfill; 2.1
acres mulch and seeding; 208 Ibs temporary erosion control seeding; 631 sq yds stone riprap and filter fabric; 24,367 sq
yds processing modified soil; 469 tons lime; 2,067 sq yds subbase granular material; 608 tons aggregate; 1,752 gals
bituminous materials; 2 construction test strips; 272 sq yds temporary ramps; 8,063 tons HMA binder course; 2,687 tons
HMA surface course; 59 tons incidental HMA surfacing; 3,038 sq yds protective coat; 585 sq yds PCC driveway
pavement; 30,759 sq ft PCC sidewalk; remove existing structure; 471 cu yds structure excavation; 96 ft precast concrete
box culvert; 4,699 ft storm sewers; 11,431 ft combination concrete curb and gutter; 900 sq ft concrete median; 15,583 ft
temporary pavement marking line; 73 sq ft sign panel; 146 ft metal post; 797 sq ft thermoplastic pavement marking letters
and symbols; 14,786 ft thermoplastic pavement marking line; 326 sq ft paint pavement marking; railroad protective liability
insurance; traffic control and protection; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES
INSURANCE THAT NAMES ADDITIONAL INSUREDS). (Completion Date: August 15, 2011)

(Job No. C-98-342-07) (8-10239-0000) (See Special Provisions for DBE %)
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Contract No. 63083 Cook County District 1
Section 02-00075-00-PV  (PALATINE)
FAP Route 305 (PALATINE ROAD) Project ARA-F-CMF-305(38)

Project consists of pavement widening, pavement removal, earth excavation, HMA pavement, median and sidewalk
construction, storm sewer and water main installation, lighting, traffic signal modernization and interconnection on
Palatine Road, from Smith Street to the Northwest Highway and improvements on Plum Grove Road from Washington
Street to Slade Street, located in the village of Palatine; includes 14,052 cu yds earth excavation; 720 cu yds furnished
excavation; 21,816 sq yds pavement removal; 1,775 sq yds subbase granular material, Type B; 2,110 cu yds porous
granular embankment subgrade; 25,937 sq yds HMA pavement full-depth 14 1/4"; 1,179 sq yds PCC driveway pavement;
32,687 sq ft sidewalk removal; 36,914 sq ft PCC sidewalk; 9,491 ft combination curb and gutter removal; 8,807 ft
combination curb and gutter; 6,634 sq ft concrete median; 30,282 sq yds aggregate subgrade; 4,781 ft storm sewers;
4,375 ft storm sewer removal; 130 ft ductile iron water main; 465 ft water service line; 726 ft water main to be abandoned;
1,290 ft pipe underdrains; 4,290 gals special waste groundwater disposal; 1,721 cu yds non-special waste disposal; 3
underground tanks to be removed; 295 raised reflective pavement markers; 17,335 ft thermoplastic pavement marking
line; 2,534 ft conduit in trench; 2,508 ft conduit pushed; 19,539 ft electric cable in conduit; 8 steel mast arm assemblies
and poles; 1,461 ft fiber optic cable in conduit; 2 traffic signal posts; 28 signal heads; 4,386 ft detector loop; 51 decorative
lighting units; 1,767 sq yds sodding-salt tolerant; 975 sq yds paving brick sidewalk; Federally funded; (A SPECIAL
PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL INSUREDS). (Completion
Date: November 30, 2010 Plus 10 Working Days) (Job No. C-91-121-05) (1-10994-0000)

(See Special Provisions for DBE %)

353.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 70852 Piatt County District 5

Section (74-67HB)P

FAI Route 72 (I-72)

This project consists of cleaning and painting the existing structural steel on the structure (SN 074-0058) located on
Interstate 72 at CH 17 in Cisco; includes cleaning and painting steel bridge No. 1; containment and disposal of lead paint
cleaning residues No. 1; bridge cleaning and painting warranty Number 1; mobilization; traffic control and protection;
SSPC QP1 & QP2 PAINTING CONTRACTOR CERTIFICATION. (20 Working Days) (Job No. C-95-023-10) (0-01616-
5016) (See Special Provisions for DBE %)

354.

355.

Contract No. 68460 Tazewell County District 4

Section 115RS-5,118RS-7

FAP Route 693 (IL 9)

6.57 miles of patching, milling and resurfacing on IL Route 9 from Olt Avenue in Pekin to Chestnut Street in Tremont;
includes 5,381 tons polymerized leveling binder (machine method); 11,311 tons polymerized HMA surface course, N 50;
138,531 sqg yds HMA surface removal; 9,308 sq ft median removal; 4,353 sq yds Class D patches; 2,464 tons aggregate
shoulders; 1,412 tons HMA shoulders; 9,308 sq ft concrete median; 785 raised reflective pavement markers; 1,449 ft
electric cable in conduit; 2,928 ft detector loop; 24 LED signal face retrofits; 117,933 ft urethane pavement marking line;
mobilization; traffic control and protection. (65 Working Days) (Job No. C-94-048-05) (4-00132-0000)

(See Special Provisions for DBE %)

Contract No. 68568 Marshall County District 4

Section (3)RS-3,4RS-1

FAP Route 649 (IL 17)

8.7 miles of patching, milling and resurfacing on IL Route 17 from IL Route 89 to IL Route 251; includes 804 sq yds HMA
surface removal-butt joint; 11,246 tons HMA surface course, N50; 134,905 sq yds HMA surface removal; 3,553 sq yds
Class D patches; 2,636 tons aggregate shoulders; 1,166 sq yds HMA shoulders; 3,500 ft shoulder rumble strip; 107,091 ft
epoxy pavement marking line; 571 raised reflective pavement markers; 11,212 tons material transfer device; 975 sq ft
rumble strip; mobilization; traffic control and protection. (35 Working Days) (Job No. C-94-042-06) (4-00143-0300)

(See Special Provisions for DBE %)
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356. Contract No. 68625 Woodford County District 4
Section (104)N,RS-5;106RS-2;107RS-6
FAP Route 673 (IL 116)
9.1 miles of milling and resurfacing on IL Route 116 from the west city limits of Metamora to the west city limits of
Roanoke; includes 155 cu yds earth excavation; 920 sq yds topsoil furnished and place; 374 ft perimeter erosion barrier;
223 sq yds PCC base course widening; 5,397 tons polymerized leveling binder (machine method), N50; 5,897 sq yds
HMA surface removal-butt joint; 10,770 tons HMA surface course, N50; 6,325 tons polymerized HMA surface course,
N70; 551 sq ft PCC sidewalk; 206,066 sq yds HMA surface removal; 2,299 sq yds patches; 1,313 ft saw cuts; 4,400 tons
aggregate shoulders; 374 ft combination concrete curb and gutter; 102,154 ft epoxy pavement marking line; 1,260 raised
reflective pavement markers; 32,037 ft urethane pavement marking line; construction layout; mobilization; traffic control
and protection. (70 Working Days) (Job No. C-94-159-06) (4-00100-0300, 4-0610-2210) (See Special Provisions for DBE
%)

357. WITHDRAWN FROM LETTING

358. WITHDRAWN FROM LETTING

359. Contract No. 68932 Peoria County District 4
Section 112C-3
FAS Route 2402 (US 150)
The removal and replacement of a 3' by 3' concrete box culvert carrying U.S. Route 150 over an unnamed drainage ditch
0.6 mile southeast of Brimfield; includes 109 cu yds earth excavation; 27 cu yds removal and disposal of unsuitable
material; 44 cu yds furnished excavation; 1,278 sq yds topsoil furnish and place; 122 tons stone dumped riprap; 105 tons
subbase granular material; 98 sq yds pavement removal; 113 sq yds pavement patches; 61 tons aggregate shoulders; 82
ft precast concrete box culvert 3' X 3'; 55 tons rock fill; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-94-159-09) (0-01616-4020) (See Special Provisions for DBE %)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project contains a Project Labor
Agreement.

360. Contract No. 68558 Putnam County District 4
Section (1,2)RS-2
FAS Route 2370 (IL 26)
10.98 miles of milling and resurfacing on IL Route 26 from south of I-180 to IL Route 18 south of Hennepin; includes 244
units excavating and grading existing shoulder; 5,771 tons polymerized leveling binder (machine method), N50; 4,130 sq
yds HMA surface removal-butt joint; 12,361 tons HMA surface course; 138,835 sq yds HMA surface removal; 4,987 tons
aggregate shoulders; 6,779 sq yds HMA shoulders; 61 ft insertion culvert liner; 5,238 ft steel plate beam guardrail; 23
traffic barrier terminals; 24,340 ft shoulder rumble strip; 173,628 ft epoxy pavement marking line; 453 raised reflective
pavement markers; mobilization; traffic control and protection. (65 Working Days) (Job No. C-94-030-06) (4-00150-0400)
(See Special Provisions for DBE %)

361. Contract No. 46098 DuPage Kane County District 1
Section D 1 REFLECTOR REPL 2010-33
Various Routes  (VARIOUS)
Removal and replacement of damaged raised reflective pavement markers at various locations in DuPage and Kane
counties; includes 3,580 raised reflective pavement markers; 25,214 replacement reflectors; 3,580 raised reflective
pavement markers removal; mobilization; traffic control and protection. (Completion Date: December 31, 2010)
(Job No. C-60-035-10) (0-01586-0000) (See Special Provisions for DBE %)
PREVIOUS LETTING: January 15, 2010 (Item 116)

362. Contract No. 63280 Lake County District 1
Section 08-00062-00-SW (ROUND LAKE BEACH)
LOTUS DR. & OAKWOOD DR. Project SRTS-CMM-4008(22)

Project consists of construction new sidewalk, miscellaneous spot repairs of existing sidewalks, handicap access and gap
closures, storm sewers, pavement striping and all other incidental items to complete the work on Lotus Drive from Long
Lake to Golfview Drive and on Oakwood Drive from Fairfield Road to Cedar Lake Road in the village of Round Lake
Beach; includes 576 units tree removal; 153 units hedge removal; 3,100 cu yds earth excavation; 120 tons porous
granular backfill; 8,491 sq yds topsaoil furnish and place; 500 ft grading and shaping ditches; 1.75 acres seeding; 454 tons
aggregate base course; 9,024 sq yds protective coat; 78,233 sq ft PCC sidewalk; 1,300 sq ft detectable warnings; 1,950
sq yds driveway pavement removal; 1,115 sq ft sidewalk removal; 100 tons aggregate shoulders; 2,500 ft pipe culvert,
Class C; 160 ft storm sewers; 1,025 ft pipe underdrains; 34 inlets; 2,500 ft combination concrete curb and gutter; 12,071 ft
thermoplastic pavement marking line; 270 ft rustic wood post and rail fence; 4,600 ft sawing asphalt surface; 650 sq yds
HMA driveway pavement; 2,200 sq ft segmental concrete block wall; traffic control and protection; Federally funded; (A
SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL INSUREDS). (50
Working Days) (Job No. C-40-007-08) (0-01681-0000) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 175)
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Contract No. 63329 Will County District 1
Section 07-00138-26-TL
FAU Route 320 (LARAWAY ROAD) Project CMM-9003(23)

0.13 mile traffic signals, PCC sidewalks, concrete curb and gutters and crosswalk pavement markings on Laraway Road
at Wolf Road in Frankfort Township; includes 133 sq yds aggregate base; 949 sq ft PCC sidewalk; 80 sq ft detectable
warnings; 444 sq ft sidewalk removal; 64.5 sq ft sign panel; 100 ft metal post; 917 ft pavement marking; 630.5 ft conduit in
trench; 522 ft conduit pushed; 9,383 ft electric cable in conduit; 76 ft concrete foundation; 19 signal heads; 1,052 ft
detector loop; 7 pedestrian push buttons; traffic control and protection; Federally funded. (25 Working Days)

(Job No. C-91-405-08) (1-11010-0000) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 85)

Contract No. 74343 Macon County District 7

Section 66(B,HVB,HB-1)BR

FAl Route 72 (I-72)  Project IM-072-1(080)150

Deck patching, joint replacement, wingwall modifications, guardrail, pavement marking and other work along 3.96 miles of
I-72 from Argenta to 1.5 miles west of Piatt County line (SN 058-0093, 0094, 0095, 0096, and 0097); includes 661 cu yds
furnished excavation; 174 sq yds base course widening; 67.6 sq yds pavement removal; 162 sq yds approach slab
removal; 7,400 sq yds milling (deck); 137.7 cu yds concrete removal; 3,284 sq yds protective shield; 152 cu yds structure
excavation; 230.8 cu yds concrete; 7,400 sq yds bridge deck grooving; 10,030 Ibs structural steel; 56 jack and remove
existing bearings; 42,100 Ibs epoxy coated reinforcement bars; 60 elastomeric bearing assemblies; 112 anchor bolts;
1,264 ft pipe underdrains; 1,350 ft steel plate beam guardrail; 16 traffic barrier terminals; 3,864 ft preformed plastic
pavement marking; 3,864 ft pavement marking grooving; 888 sq ft structural repair of concrete; 899 sq yds bridge deck fly
ash or GGBF slag concrete overlay; 7,400 sq yds bridge deck hydro-scarification; 6,501 sq yds bridge deck microsilica
concrete overlay; 155 sq yds deck slab repair; mobilization; traffic control and protection; Federally funded.

(115 Working Days) (Job No. C-97-112-08) (7-93150-0500) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 13)

Contract No. 74427 Clay-Richland-Lawrence Counties District 7

Section D7 GUARDRAIL 2010-2

FAP Route 327 (US 50) Project ACHSIP-327(45)

Replacing guardrail at various locations along U.S. Route 50 for an approximate distance of 60 miles in Clay, Richland
and Lawrence counties; includes 98 traffic barrier terminals; 6,273 ft steel plate beam guardrail; 174 guardrail markers;
8,051 ft guardrail removal; 47 terminal markers; 612.5 ft removal and replacement of rail elements; mobilization; traffic
control and protection. (35 Working Days) (Job No. C-97-012-10) (7-76910-1106) (See Special Provisions for DBE %)
PREVIOUS LETTING: January 15, 2010 (Item 193)

Contract No. 85490 Ogle County District 2
Section 09-00105-00-RS (ROCHELLE)
FAU Route 5455 & FAU Route 5445 (LINCOLN HWY. & 4TH AVE.) Project ARA-5061(13)

HMA surface removal and replacement as well as full-depth removal and replacement, curb and gutter replacement and
construction, subbase repair, manhole and inlet removal, replacement and/or adjustment, storm sewer removal and
replacement, sidewalk removal and replacement and construction, ramps for disabled, pavement markings and all other
incidental items to complete the work on FAU Route 5455 (Lincoln Highway) from 5th Avenue to 1st Avenue and on FAU
Route 5445 (4th Avenue) from 6th Street to Main Street in the city of Rochelle; includes 108 cu yds earth excavation; 205
cu yds removal and disposal of unsuitable material; 210 cu yds trench backfill; 390 tons subbase granular material; 1,035
tons aggregate base course; 1,022 tons HMA surface course; 1,860 tons HMA binder course; 1,295 gals bituminous
materials (prime coat); 4,320 sq ft PCC sidewalk; 2,232 sq yds pavement removal; 8,106 sq yds HMA surface removal;
3,236 sq ft sidewalk removal; 359 ft combination curb and gutter removal; 491 ft storm sewers; 682 ft combination
concrete curb and gutter; 1,405 ft short term pavement marking; 7,017 ft thermoplastic pavement marking line; traffic
control and protection; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE
THAT NAMES ADDITIONAL INSUREDS). (Completion Date: October 01, 2010 Plus 05 Working Days)

(Job No. C-92-187-09) (2-10340-0010) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 140)
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Contract No. 85495 Whiteside County District 2
Section 09-00147-00-RS (STERLING)
FAU Route 5571 & FAU Route 5581 (AVENUE G. & 16TH AVENUE) Project ARA-5062(28)

Project consists of HMA surface removal, area reflective crack control treatment, HMA surface course, pavement
patching, curb and gutter, pavement striping and all other incidental items to complete the project on FAU Route 5571
(Avenue G) from W. 5th Street to W. LeFevre Road and on FAU Route 5581 (16th Avenue) from E. LeFevre Road to E.
5th Street in the city of Sterling; includes 509.7 sq yds subbase granular material; 2,291 gals bituminous materials (prime
coat); 1,249 tons leveling binder; 934 sq yds temporary ramp; 2,310 tons HMA surface course; 2,279 sq ft PCC sidewalk;
22,887 sq yds HMA surface removal; 509.7 sq yds Class D patches; 1,003 ft saw cuts; 16,170 sq yds area reflective
crack control treatment; 590 ft combination concrete curb and gutter; 1,800 ft short-term pavement marking; 600 sq ft
work zone pavement marking line; 2,130 ft thermoplastic pavement marking line; traffic control and protection; Federally
funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL
INSUREDS). (65 Working Days) (Job No. C-92-186-09) (2-10341-0010) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 142)

Contract No. 87359 LaSalle County District 3

Section 06-00173-00-SW (MARSEILLES)

FAS Route 268 (MAIN STREET) Project ARA-D3(58)

Construct a 4-inch PCC sidewalk, four pedestrian bridge abutments on steel piling and install two prefabricated
pedestrian bridges, located from Main Street and Broadway, south along Main Street and Broadway south along Main
Street to the lllinois River bridge, then west under the north abutment to Riverfront Park, located in the city of Marseilles;
includes 292 cu yds earth excavation; 433 sq yds aggregate base, Type A; 3,894 sq ft PCC sidewalk; 74 sq yds
pavement removal; 116 sq ft sidewalk removal; 30 cu yds structure excavation; 12 cu yds concrete structures; 960 lbs
reinforcement bars; 158 ft steel piles; 1,278 sq ft pedestrian bridge superstructure; 77 ft concrete curb; 121 ft paint
pavement marking; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT
NAMES ADDITIONAL INSUREDS). (30 Working Days) (Job No. C-93-078-07) (0-09919-0000)

(See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 247)

Contract No. 93499 Schuyler County District 6

Section 04-00070-00-BR

FAS Route 454 (CH 8) Project BRS-ARA-454(104)

Remove bridge carrying County Highway 8 over Dutchman's Creek and replace it with a single span concrete deck bridge
on rolled I-beams with 858 ft of approach roadway all on the north side of the village of Browning; includes 99 units tree
removal; 870 cu yds earth excavation; 650 cu yds channel excavation; 3,412 cu yds furnished excavation; 117 cu yds
porous granular embankment; 1.4 acres seeding; 315 tons stone riprap; 1,630 tons aggregate base course; 168 tons
aggregate shoulders; 118 cu yds structure excavation; 31.2 cu yds concrete structures; 88.8 cu yds concrete
superstructure; 71,660 Ibs furnish and erect structural steel; 21,600 Ibs reinforcement bars; 164 ft steel railing; 410 ft
furnish and drive metal shell piles; 66 sq yds geocomposite wall drain; 132 ft pipe underdrains for structures; 8 traffic
barrier terminals; 175 ft guardrail removal; traffic control and protection; Federally funded; (A SPECIAL PROVISION FOR
THIS CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL INSUREDS). (60 Working Days) (Job No. C-
96-202-10) (6-10353-0010) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 46)

Contract No. 95607 Wayne County District 7
Section 08-15143-00-BR
TR 622 Project BROS-191(60)

Project consists of the removal of the existing structure and construction of a 3 span precast prestressed concrete deck
beam bridge (17" depth), earthwork, seeding, aggregate base course and all other items to complete the work on TR 622
one mile southeast of Golden gate over a branch of the Little Wabash; includes 986 cu yds earth and channel excavation;
48 ft temporary ditch checks; 60 ft perimeter erosion barrier; 140 tons stone dumped riprap, Class A4; 48 tons stone
riprap ditch; 501 tons aggregate base course; 1 removal of existing structures; 1,800 sq ft precast prestressed concrete
deck beams (17" depth); 4,390 Ibs reinforcement bars; 147 ft steel railing; 910 ft furnishing and steeling piles; 30 ft pipe
culverts; traffic control and protection; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES
INSURANCE THAT NAMES ADDITIONAL INSUREDS). (35 Working Days)

(Job No. C-97-014-10) (7-10477-0000) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 57)
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Contract No. 97410 Madison County District 8

Section 09-00018-01-RS (GLEN CARBON)

FAU Route 8896 (GLEN CARBON ROAD) Project ARA-5011(272)

Project consists of HMA surface removal, area reflective crack control treatment and HMA resurfacing from IL Rte. 157 to
South Meridian Road in the village of Glen Carbon; includes 21,061 sq yds HMA surface removal; 15,363 sq yds area
reflective crack control treatment; 1,397 tons HMA surface course; 5,226 sq yds HMA shoulders; 38,129 ft paint
pavement marking line; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE
THAT NAMES ADDITIONAL INSUREDS). (20 Working Days) (Job No. C-98-351-09) (8-10368-0000)

(See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 255)

Contract No. 97411 St. Clair County District 8

Section 09-00015-02-TL  (LEBANON)

FAU Route 9249 (MONROE STREET) Project ARA-5011(291)

Installation of a new traffic signal for pedestrian crossings, including controller and cabinet, 18-inch steel mast arm
assemblies and poles, concrete foundations, signal heads, pedestrian push buttons and all other incidental items to
complete the project on FAU Route 9249 (Monroe Street) between Robyn Lane and Pearl Street in the city of Lebanon;
includes 1 service installation; 74 ft conduit in trench; 44 ft conduit pushed; 74 ft trench and backfill for electrical work;
1,060 ft electrical cable in conduit; 2 steel mast arm assemblies and poles; 25 ft concrete foundation; 6 signal heads,
polycarbonate, LED; 2 pedestrian signal heads, polycarbonate, LED; 4 traffic signal backplates; 2 pedestrian push
buttons; install 1 traffic signal controller and cabinet; traffic control and protection; Federally funded; (A SPECIAL
PROVISION FOR THIS CONTRACT REQUIRES INSURANCE THAT NAMES ADDITIONAL INSUREDS).

(15 Working Days) (Job No. C-98-393-09) (9-10400-0000) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 168)

Contract No. 97413 Madison County District 8

Section 09-00099-00-RS (EDWARDSVILLE)

FAU Route 8892 (MADISON AVENUE) Project ARA-5011(268)

Road improvement including milling, selective pavement patching, HMA surface course, some drainage improvements,
ADA compliant sidewalk and curbing, pavement markings and all other incidental items to complete the work on FAU
Route 8892 (Madison Avenue) from Hadley Avenue to Jefferson Road in the city of Edwardsville; includes 206 sq yds
aggregate base course; 684 gals bituminous materials (prime coat); 1,022 tons HMA surface course; 1,491 sq ft PCC
sidewalk; 75 sq ft detectable warnings; 9,125 sg yds HMA surface removal; 297 ft combination curb and gutter removal;
1,135 sq ft sidewalk removal; 206 sq yds Class D patches; 313 ft combination concrete curb and gutter; 4,004 ft short
term pavement marking; 665 sq ft work zone pavement marking removal; 1,417 ft thermoplastic pavement marking; traffic
control and protection; Federally funded; (A SPECIAL PROVISION FOR THIS CONTRACT REQUIRES INSURANCE
THAT NAMES ADDITIONAL INSUREDS). (20 Working Days) (Job No. C-98-347-09) (8-10369-0000)

(See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 148)

Contract No. 60H76 Cook County District 1

Section 50-1 VB-1-BR

FAP Route 350 (IL 50)

Bridge joint and substructure repairs for the structures carrying IL Route 50 (Cicero Avenue) over the Belt Railway
Company of Chicago railroad in Chicago and Belford Park (SN 016-2512, 2513); includes 77 cu yds concrete removal; 78
cu yds concrete; 15,040 Ibs epoxy coated reinforcement bars; 159 ft preformed joint seal; 1,868 ft thermoplastic
pavement marking; 51 ft silicone joint sealer; 104 cu yds polymer concrete; 447 sq ft structural repair of concrete; 4
temporary shorings and cribbings; mobilization; traffic control and protection. (Completion Date: October 29, 2010 Plus 05
Working Days) (Job No. C-91-789-09) (0-01616-1008) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 196)

Contract No. 64F58 Winnebago County District 2

Section (5B-1)M

FAP Route 738 (IL 251)

This project consists of installing riprap at the structures (SN 101-0035 & 101-0036) carrying IL Rte. 251 over Kinnikinnick
Creek located south of Hononegah Road in Roscoe; includes 150 cu yds earth excavation; 285 cu yds channel
excavation; 520 tons stone riprap; traffic control and protection; mobilization. (15 Working Days)

(Job No. C-92-197-09) (0-01516-2001) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 166)

Contract No. 64F60 Various Counties District 2

Section D2 BRIDGE WASHING 2010-1

Various Routes  (VARIOUS)

This project consists of washing four bridges (SN 081-9907, 081-0106, 098-6003, 008-6000) over the Mississippi River at
various locations; includes bridge washing nos. 1-4; nighttime work zone lighting; mobilization; traffic control and
protection. (20 Working Days) (Job No. C-92-010-10) (Maint.) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 75)
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In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

377. Contract No. 76C40 St Clair County District 8
Section 82-1K
FAU Route 9153 (EXCHANGE AVE)
This contract will encompass an area with the north limit being Packers Avenue, the south limit being First Street, the east
limit being the Exchange Avenue Corridor and the west limit being existing Rte. 3 (St. Clair Avenue) located between
Fairmont City and East St. Louis, the work will include site clearing, building and foundation removal, PCC pavements,
HMA shoulders, pavement patching, storm sewers, pavement marking and landscaping; includes 4,300 cu yds earth
excavation; 769 cu yds porous granular embankment, subgrade; 1,428 cu yds trench backfill; 13,362 sq yds topsoil
furnish and place; 553 sq yds PCC base course; 290 tons HMA surface course; 9,650 sq yds jointed PCC pavement;
17,052 sq yds pavement removal; 1,330 sq yds HMA surface removal; 1,080 ft combination curb and gutter removal,
2,270 sq ft sidewalk removal; 595 sq yds pavement patching; 527 sq yds HMA shoulders; 3,821 ft storm sewer removal;
75 ft steel plate beam guardrail; 2,290 ft chain link fence removal; 1,025 ft temporary concrete barrier; 18,243 ft polyureau
pavement marking line; 14 raised reflective pavement markers; 1,529 ft combined sewers to be cleaned; 1,231 sq yds
concrete removal; 47 drainage structures to be removed; mobilization; traffic control and protection. (110 Working Days)
(Job No. C-98-020-10) (8-90000-0225) (See Special Provisions for DBE %)
PREVIOUS LETTING: January 15, 2010 (Item 238)
In accordance with the requirements of the Governor's Executive Order #2003-13, this project contains a Project Labor
Agreement.

378. Contract No. 76C46 St Clair County District 8
Section 82-11
FAP Route 998 (ST CLAIR AVE)
Grading, building demolition and other work at 225 and 301 St. Clair Avenue in East St. Louis; includes 10,349 cu yds
furnished excavation; 9,396 tons aggregate surface course; 610 tons HMA surface course, Mix C; 1,184 ft chain link
fence; 2,044 ft chain link fence removal; clearing and grubbing; 2.83 acres tree removal; 14,753 sq yds geotextile fabric;
removal of 6 buildings; debris removal; 30 units dust control watering; removal and disposal of non-friable asbestos; 3,284
ft perimeter erosion barrier; mobilization; traffic control and protection. (85 Calendar Days)
(Job No. C-98-075-09) (8-90000-0425) (See Special Provisions for DBE %)
PREVIOUS LETTING: January 15, 2010 (Item 234)

379. Contract No. 62930 Will County District 1

Section 88(B&B-1)BR

FAI Route 55 (I-55)  Project ESP-055-6(238)241

Bridge rehabilitation for the structures carrying I-55 over the Kankakee River (SN 099-0001,0002) in Wilmington; includes
2,044 cu yds earth excavation; 783 cu yds subbase granular material; 500 cu yds removal and disposal of unsuitable
material; 200 cu yds furnished excavation; 120 cu yds trench backfill; 898 tons HMA surface course, MIX D; 72 tons
polymerized HMA surface course, MIX F; 55,695 sq yds milling; 10,680 sq yds HMA shoulders; 10 cu yds structure
excavation; 137.6 cu yds concrete; 8,306 sqg yds bridge deck grooving; 19 stud shear connectors; 18,740 Ibs epoxy
coated reinforcement bars; 288 ft neoprene expansion joint; 902 ft epoxy crack injection; 4,300 ft modular glare screen
system; 850 sq yds concrete surface removal; 23,430 ft thermoplastic pavement marking; 8,611 sq yds bridge deck
hydro-scarification; 8,611 sq yds bridge deck latex concrete overlay; 7,044 sq yds temporary pavement (interstate); 638
sq ft structural repair of concrete; 4 high tension cable median barrier terminals; 468 sq ft permanent steel sheet piling;
clean and relamp 57 existing luminaires; 242 sq yds deck slab repair; 11.5 sq ft precast, prestressed concrete I-beam
repair; mobilization; traffic control and protection; 10,138 tons material transfer device, 10,138 tons polymerized HMA
binder and surface course, Stone Matrix Asphalt, 16,053 ft shoulder rumble strip; Federally funded. (Completion Date:
June 26, 2010 Plus 10 Working Days) (Job No. C-91-166-05) (1-75969-0100) (See Special Provisions for DBE %)
PREVIOUS LETTING: September 18, 2009 (Item 30)

PREVIOUS LETTING: November 6, 2009 (Item 141)

PREVIOUS LETTING: January 15, 2010 (Item 154)




380.

381.

382.

383.

384.

385.

386.

-55-

Contract No. 76977 Monroe County District 8

Section 67-1HBR

FAP Route 809 (IL 158) Project ACF-0809(005)

Replacement of the existing bridge with a 4-span, steel beam structure carrying IL Route 158 over IL Route 3 (SN 067-
0042) and raising the profile grade, concrete pavement patching and resurfacing on IL Route 158 located south of
Columbia; includes 325 cu yds earth excavation; 1,315 furnished excavation; 1.25 acres seeding; 1,990 ft perimeter
erosion barrier; 6,650 sq yds HMA base course; 600 tons leveling binder (machine method); 1,820 tons HMA binder
course; 1,100 tons HMA surface course, Mix D; 840 sq yds pavement removal; 288 sq yds patching; 1,725 tons HMA
shoulders; removal of existing structure; 1,018 sq yds protective shield; 157 cu yds structure excavation; 349 cu yds rock
excavation for structures; 1,370 cu yds concrete; 1,022 sq yds bridge deck grooving; 403,400 Ibs structural steel; 6,960
stud shear connectors; 202,020 Ibs epoxy coated reinforcement bars; 4,300 ft concrete curb and gutter; 10,900 sq ft
concrete median surface; 4,375 ft steel plate beam guardrail; 15 traffic barrier terminals; 15,645 ft thermoplastic pavement
marking; 2,760 ft locating underground cable; 3,980 ft unit duct; 2,760 ft trench and backfill; temporary support system;
mobilization; traffic control and protection; Federally funded. (165 Working Days) (Job No. C-98-003-06) (8-89344-0000)
(See Special Provisions for DBE Percentage)

PREVIOUS LETTING: March 5, 2010 (Item 131)

Contract No. 64F61 Various Counties District 2

Section D2 BRIDGE WASHING 2010-2

Various Routes  (VARIOUS)

This project consists of washing in whole or in part, 38 structures at 22 various locations throughout District Two; includes
bridge washing, nos. 1-22; nighttime work zone lighting; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-92-011-10) (0-01616-2020) (See Special Provisions for DBE %)

PREVIOUS LETTING: January 15, 2010 (Item 198)

WITHDRAWN FROM LETTING
WITHDRAWN FROM LETTING

Contract No. 68570 Woodford County District 4

Section 31RS-2;(30,39)RS-3;(32,33)RS-4

FAP Route 317 (US 24)

15.27 miles of pavement patching, milling, resurfacing, median and guardrail upgrade, and concrete median removal and
replacement on US Rte. 24 from Mayer Street in Eureka east to the McLean County Line; includes 208 tons aggregate
surface course; 7,230 tons polymerized leveling binder (machine method); 18,264 tons polymerized HMA surface course;
1,263 tons incidental HMA surfacing; 279,979 sq yds HMA surface removal; 767 ft combination curb and gutter removal,
6,495 sq ft concrete median surface removal; 3,378 sq yds pavement patches; 10,495 tons aggregate shoulders; 6,384
tons HMA shoulders; 655 ft combination concrete curb and gutter; 5,894 sq ft concrete median surface; 24,546 sq ft
concrete median; 12 traffic barrier terminals; 1,210 raised reflective pavement markers; 614 ft detector loop; 18,264 tons
material transfer device; 24,546 sq ft concrete median removal; 224,414 ft urethane pavement marking line; 1,120 raised
reflective pavement marker removals; mobilization; traffic control and protection. (75 Working Days)

(Job No. C-94-044-06) (4-00019-0800) (See Special Provisions for DBE %)

WITHDRAWN FROM LETTING

Contract No. 72B26 Adams County District 6

Section 12(RS-7) & 13(RS-6)

FAS Route 1597 (IL 96)

3.63 miles of milling, resurfacing and striping on IL Route 96 from just east of Payson to 3.63 miles northwest; includes
741 sq yds preparation of base; 4,634 tons HMA surface course, Mix C; 56,064 sqg yds milling; 100 sq yds patching; 2,978
tons aggregate shoulders; 56,995 ft paint pavement marking; mobilization; traffic control and protection.

(30 Working Days) (Job No. C-96-103-07) (6-00569-0000) (See Special Provisions for DBE %)
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES
LAND RECLAMATION

Fulton County

AML-GFUPPE-0904

CLEARVIEW COAL MINE GROUP RECLAMATION PROJET

The proposed reclamation project is located at nine sites near Canton, Norris, Banner, St. David and Astoria in Fulton
County. The work includes special clearing; 2,751 cu yds of special excavation; 857 tons of riprap fill C-3; 1,092 tons of
CA-1fill; 2,720 tons of CA-6 fill; 330 tons of aggregate surface course type B; removal of existing structures; installation of
10 mine opening markers; and the seeding, mulching and soil amendments for 8.1 acres. A pre-bid meeting is
scheduled for this project at 9:00 am, Friday April 16, 2010, at the Pschirrer & Sons mine site. All prime and
subcontractors are encouraged to attend. (See Special Provisions for DBE %)
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STATE OF ILLINOIS
Department of Transportation
Division of Aeronautics

This Bulletin constitutes official notification to Contractors of the intention to
receive bids for Airport related work. The Transportation Bulletin is available on
the Department’s Internet website at http://www.dot.il.gov. The following phone
numbers and e-mail address are available If assistance is needed:

Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;

E-mail: Ryan.Sheley@illinois.gov.

INVITATION FOR BIDS

TIME AND PLACE OF OPENING PROPOSALS: Sealed bids, subject to the conditions
contained herein, will be received by the Department of Transportation at the
Auditorium in the Harry R. Hanley Building, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois, until 10:00 A_M. prevailing time, April 23, 2010.
These bids will, at that time, be publicly opened and read for furnishing all
labor and materials, and performing all work for the Project(s) listed and defined
in Paragraph 3.0 of this Service Bulletin for the Division of Aeronautics.

INSTRUCTIONS TO BIDDERS:

a.

Plans and Contract Documents. Plans and Contract Documents for those
Project(s) specified in Paragraph 3.0 of this Service Bulletin for the
Division of Aeronautics may be examined and reviewed at the following
offices:

(1) Department of Transportation, Division of Aeronautics, One
Langhorne Bond Drive, Capital Airport, Springfield, Illinois.

(2) Department of Transportation, Harry R. Hanley Building, Plans and
Contracts Office, Room 323, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois.

(3) Office of the consulting engineer(s).
Contract documents for bidding will not be Iloaned to prospective bidders.

Electronic plans and proposals may be downloaded from the Department’s web site
at http://www.dot.il.gov/desenv/delett.html.

Contractors wanting to bid must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status™ (BDE 124 INT) and the
properly completed ORIGINAL “Affidavit of Availability” (BC 57) to Room 322
or 323 no later than 4:30 p.m. prevailing time, three (3) days prior to
letting date. The Authorization to Bid request cut-off date is 4:30 p.m.
prevailing time, April 20, 2010.

Each bid shall be accompanied by one (1) copy of a Bid Bond on Form BDE 356B
in the amount, which is not less than five (6) percent of the aggregate
amount of the bid.

Pre-Qualification Rating. The Illinois Department of Transportation pre-

qualification ratings and other applicable evidence of competency of bidders
to perform the work contemplated will be utilized for all Service Bulletin
items. This pre-qualification rating will be established on the basis of a
Financial Statement and Experience Questionnaire.

Notice of Letting Bulletin April 23, 2010 Letting published March 19, 2010
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Requirements for Corporations outside the State of Illinois. Before any

Contract i1s executed, a Corporation from another State must conform to the
Statutes of the State of Illinois, and may be asked to furnish a copy of the
certificate from the Secretary of State, State of Illinois, showing that such
foreign corporation is authorized to do business in the State of Illinois.

Civil Rights Act of 1964. The Illinois Department of Transportation,

Division of Aeronautics, in accordance with Title VI of the Civil Rights Act
of 1964, 78 Stat. 252, 42 U.S.C. 2000d-4 and Title 49, Code of Federal
Regulations, Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all
bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, minority business enterprises will be
afforded full opportunity to submit bids in response to this invitation and
will not be discriminated against on the grounds or race, color, or national
origin in consideration for an award.

In a case in which a bidder or prospective contractor or proposed
subcontractor who has participated in a previous contract or subcontract
subject to the equal opportunity clause has not filed a compliance report due
under applicable instructions, such bidder, prospective contractor, or
proposed subcontractor shall submit a compliance report prior to the award of
the proposed contract or subcontract. When a determination has been made to
award a contract to a specific contractor, such contractor shall prior to
award, furnish such other pertinent information regarding his own employment
policies and practices as well as those of his proposed subcontractors as the
Sponsor, or the Executive Vice Chairman of the President®"s Committee may
require.

For any contract or subcontract for $50,000.00 or more, and having 50 or more
employees, the contractor or subcontractor will be required to maintain a
written Affirmative Action Plan.

Special Requirements.

(1) Payment to Labor. The successful bidder will be required to pay to the
laborers, workmen, mechanics, and other employees for the work under the
contracts, not less than the general prevailing wage for each craft, trade or
occupation, and not less than the minimum wage rates as shall be established
by the U. S. Secretary of Labor for federally assisted projects and by the
Il1linois Department of Labor for state/local projects.

(2) Affirmative Action Requirements - Equal Employment Opportunity. Various
contractor, union and minority organizations have prepared specific plans for
Equal Employment Opportunity. Should such a plan or plans apply to the
proposed project(s) listed below, the Bid Conditions will be included in the
Contract Document for that project, and all bidder®s, prospective contractors
and/or subcontractors shall be required to comply with any and all provisions
set forth therein.

Specifications. The proposed work is to be constructed in accordance with the
requirements of the Illinois Standard Specifications for Construction of
Airports, dated January, 1985, the Supplemental Specifications and Recurring
Special Provisions, adopted July 1, 2004 and the Special Provisions specified in
the proposal. The 1llinois Standard Specifications for Construction of Airports
and the Supplemental Specifications and Recurring Special Provisions are available
at www.dot.il_gov/aero/airspecs.html. Printed copies of the Illinois Standard
Specifications for Construction of Airports may be obtained by applying to the
Department of Transportation, Division of Aeronautics, Bureau of Engineering,
Design Section, at Capital Airport/One Langhorne Bond Drive, Springfield,
Illinois 62707-8415. The order should be accompanied by a check made payable to
the Division of Aeronautics in the amount of $10.00 for each copy ordered.

Notice of Letting Bulletin April 23, 2010 Letting published March 19, 2010
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Proposed Work:

1A Waukegan Regional Airport

Waukegan, 1l1linois

Lake County

I11. Proj. UGN-3985

AIP No. 3-17-0105-B47

Contract No. WAO062

Replace Airport Beacon & Tower — which includes the following major work
items: 1 Each High Intensity Airport Beacon; 1 Each Beacon Removal; 1 Each
Beacon Tower; 1 Each Remove Beacon Tower; 1 L.S. Lighting Control System;
32 S_.Y. Crushed Agg. Base Course; 288 S_.F. 4” PCC Sidewalk; 34 S.Y. Sod.
Pre-Bid meeting: N/A

(DBE 0.0%)

2A Mt. Sterling Municipal Airport

Mt. Sterling, Illinois

Brown County

I11. Proj. 163-3957

AIP No. 3-17-0147-B10

Contract No. MS004

Apply PFC on Runway 18/36 & Connecting Taxiway — which includes the
following major work items: 1 L.S. Haul Route; 4,783 S.Y. Shoulder Adj-;
13,338 L.F. Clean & Seal Bit. Cracks; 141 S.Y. Rem. & Repl. Bit. Pavement;
56,110 S.Y. PFC, 0.107; 14,028 Gal. Bit. Tack Coat; 34,682 S.F. Pavement
Marking-Waterborne; 11 Each Adj. Manhole; 4,783 S.Y. Excelsior Blanket;
0.99 Acre Seeding

Pre-Bid meeting: N/A

(DBE 7.0%)

3A Bolingbrook’s Clow International Airport

Bolingbrook, Illinois

DuPage County

I11. Proj. 1C5-3995

AIP No. 3-17-0135-B2

Contract No. BO0OO1

Perimeter Fence Installation — which includes the following major work
items: Base Bid: 395 L.F. Power Cable in UD; 1 L.S. Install Electrical
Equip.; 36 L.F. 4” Directional Bore; 187 S.Y. 6” Agg. Base Course; 1,675
S.F. 4” PCC Sidewalk; 430 L.F. Remove Fence; 2 Acre Seeding & Mulching;
Alt. A Bid: 1 Each Electric Gate 24”; 8,350 L.F. Class E Fence 10* w/2~
Buried; 7 Each 44° (Double 227) Sliding Gate; 6 Each 24> Sliding Gate; 5
Each 5” Pedestrian Gate; Alt. B Bid: 1 Each Electric Gate 24”; 8,350 L.F.
Arch. Fence 87; 7 Each 44~ (Double 22*) Arch. Sliding Gate; 6 Each 24~
Arch. Sliding Gate; 5 Each 5” Arch. Pedestrian Gate

Pre-Bid meeting: N/A

(DBE 7.5%)
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Bolingbrook’s Clow International Airport

Bolingbrook, Illinois

DuPage County

I11. Proj. 1C5-3996

AIP No. 3-17-0135-B3

Contract No. BO002

Construct Holdline Pavements — which includes the following major work
items: 1,030 C.Y. Uncl. Excavation; 350 Ton Bituminous Base Course; 3,095
S.Y. Crushed Agg. Base Course-12; 350 Ton Bituminous Surface Course; 832
S.Y. Bituminous Pavement Removal; 5,961 S.F. Pavement Marking; 1 Each
Runway Closure Marker-Set; 0.2 Acre Seeding & Mulching; 105 C.Y.
Topsoiling (from on site)

Pre-Bid meeting: N/A

(DBE 10.0%)

Deleted

Galesburg Municipal Airport

Galesburg, Illinois

Knox County

I11. Proj. GBG-3954

AIP No. 3-17-0047-B12

Contract No. GAOO6

Replace Rotating Beacon & Beacon Tower — which includes the following
major work items: 1 Each Airport Rotating Beacon; 1 Each Beacon Removal; 1
Each Tubular Steel Tower-51; 1 Each Remove Beacon Tower; 1 L.S. Beacon
Power Cable Installation; 70 L.F. 4” Steel Duct, Jacked

Pre-Bid meeting: N/A

(DBE 0.0%)

Galesburg Municipal Airport

Galesburg, Illinois

Knox County

I11. Proj. GBG-3955

AIP No. 3-17-0047-B13

Contract No. GAOO7

Rehab. T-Hangar Area Access Pavement — which includes the following major
work items: 20 C.Y. Uncl. Excavation; 213 Ton Crushed Agg. Base Course;
6,924 S.Y. Aggregate Base Preparation; 1,614 S.Y. Bituminous Surface
Course; 6,942 S.Y. Remove Bituminous Surface Course; 2,455 Gal. Bituminous
Prime Coat; 0.1 Acre Seeding

Pre-Bid meeting: N/A

(DBE 5.0%)

Mt. Carmel Municipal Airport

Mt. Carmel, 1llinois

Lawrence County

I11. Proj. AJG-3967

AIP No. 3-17-0073-B15

Contract No. MCO023

Construct PFC Overlay on the Parallel Taxiway to Runway 4/22 — which
includes the following major work items: 1 L.S. Haul Route; 8,000 L.F.
Clean & Seal Bit. Cracks; 1,000 S.Y. Butt Joint Construction; 100 S.Y.
Remove & Replace Bit. Pavement-Type B; 14,120 S.Y. Porous Friction Course,
0.107; 1,020 Gal. Bituminous Prime Coat; 5,100 S.F. Pavement Marking
Pre-Bid meeting: N/A

(DBE 4.5%)
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Monmouth Municipal Airport

Monmouth, 1llinois

Warren County

I1l. Proj. C66-4000

AIP No. 3-17-0069-B3

Contract No. M0O002

Install Airfield Lighting and Navaids — which includes the following major
work items: 1 Each L-807 WC-12> Internally Lit; 14,450 L.F. UG Cable in
UD; 1 L.S. Install Electrical Equipment; 1 Each L-821 Control Panel; 855
L.F. 4” Directional Bore; 34 Each MITL-Stake Mounted; 3 Each Taxi Guidance
Sign; 24 Each MIRL, Stake Mounted; 8 Each Ml Treshold Light Stake Mounted;
2 Each Abbreviated PAPI (L-881 System); 52 Each Remove Stake Mounted
Light; 3 Each Remove Taxi Guidance Sign; 2 Each Remove VASI; 1,750 L.F.
4/C #6 600V UG Cable in UD

Pre-Bid meeting: N/A

(DBE 3.0%)

Greenville Airport

Greenville, lllinois

Bond County

I11. Proj. GRE-3839

AIP No. 3-17-0049-B7

Contract No. GR0O0O4

T-Hangar Apron Expansion — which includes the following major work items:
140 L.F. 4” Steel Duct, Jacked; 3,000 C.Y. Uncl. Excavation; 4,500 C.Y.
Borrow Excavation; 1,400 Ton Crushed Agg. Base Course; 450 Ton Bituminous
Surface Course-Method I; 305 L.F. Bituminous Pavement Sawing; 450 Ton
Bituminous Base Course-Method I; 1,450 S.Y. 5” PCC Pavement; 93 C.Y.
Structural PC Concrete; 276 L.F. RCP; 3 Each Inlet-Type A; 2 Each Inlet
Special; 1 L.S. Haul Road; 3.5 Acre Seeding & Mulching

Pre-Bid meeting: N/A

(DBE 6.0%)
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PRE-BID CONFERENCE

DISTRICT 4 -PRE- BID CONFERENCE

Plans and Special Provisions for all District 4 contracts for the Letting of
April 23, 2010 will be available for your review at the District 4 office, 6"
floor Training Room from 5:30 P.M to 7:00 PM on Tuesday, April 13, 2010.
The District 4 Office is located at 401 Main Street, Peoria, Illinois. All
prime contractors and DBE firms are encouraged to attend. There will be
members from IDOT’s Supportive Services and District 4 to answer any
questions that you may have. This will be an opportunity for prime
contractors to indicate projects on which they are interested in receiving
quotations from DBE firms. Both prime contractors and DBE firms are
encouraged to review the project goals prior to this pre-bid conference. This
will be an open house type format and no formal presentation will be given.

Notice of Letting Bulletin April 23, 2010 Letting published March 19, 2010
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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CONTRACTS AWARDED

NOVEMBER 06, 2009 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. OO1A J. F. EDWARDS CONSTRUCTION COMPANY
CONTRACT NO. TROO6 220 SO. CHICAGO ST.

COUNTY(S) CARROLL P. O. BOX 49

SECTION TRI-TOWNSHIP GENESEO, IL 61254-0049

PROJECT(S) 3170091B15-SFY /393/2

ROUTE

DISTRICT 02

AWARDED DATE  02/01/2010
AWARDED AMOUNT $116,284.91
4 UNSUCCESSFUL BIDDERS

ITEM NO. 032 ARROW ROAD CONSTRUCTION COMPANY
CONTRACT NO. 63235 3401 S. BUSSE ROAD

COUNTY(S) MCHENRY P.0O. BOX 334

SECTION 09-00033-00-RS MT. PROSPECT, IL 60056-0334

PROJECT(S) ARA-9003/439/000
ROUTE FAU 4040

DISTRICT 01

AWARDED DATE  03/08/2010
AWARDED AMOUNT $202,036.59
8 UNSUCCESSFUL BIDDERS

ITEM NO. 196 PIR TANO CONSTRUCTION CO., INC.
CONTRACT NO. 83994 1766 ARMITAGE CT.
COUNTY(S) KANE ADDISON, IL 60101

SECTION 01-00267-00-BR
PROJECT(S) BRS-0110/111/000
ROUTE FAS 110

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $745,150.16
15 UNSUCCESSFUL BIDDERS
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JANUARY 15, 2010 LETTING

DESCRIPTION

ITEM NO. 001

CONTRACT NO. 64E89
COUNTY(S) WINNEBAGO

SECTION 115RS-2

PROJECT(S) ESP-0505/024/000
ROUTE FAP 505

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,839,708.69
2 UNSUCCESSFUL BIDDERS

ITEM NO. OO1A

CONTRACT NO. CI1002

COUNTY(S) ALEXANDER

SECTION CAIRO REGIONAL
PROJECT(S) 3170007B11-CIR /394/4
ROUTE

DISTRICT 09

AWARDED DATE  03/03/2010
AWARDED AMOUNT $44,828.02

3 UNSUCCESSFUL BIDDERS

ITEM NO. 002

CONTRACT NO. 66746

COUNTY(S) DEKALB

SECTION (128)RS-4

PROJECT(S) ACF-0553/152/000
ROUTE FAP 553

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $365,708.53
2 UNSUCCESSFUL BIDDERS

ITEM NO. 003

CONTRACT NO. 72C59

COUNTY(S) SANGAMON

SECTION 103Z(RS-2)

PROJECT(S)

ROUTE FAP 666

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $187,969.93
2 UNSUCCESSFUL BIDDERS
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ROCK ROAD COMPANIES, INC.

301 W. TOWNLINE ROAD (53545)
P.O. BOX 1779

JANESVILLE, WI 53547-1779

HI-LITE MARKINGS, INC.
18249 HI-LITE DRIVE
P.0. BOX 460

ADAMS CENTER, NY 13606

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.O. BOX 187

LAKE BLUFF, 1L 60044-0187

TRUMAN L. FLATT & SONS CO., INC.
2300 NORTH 16TH STREET
SPRINGFIELD, IL 62702
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ITEM NO. 004
CONTRACT NO. 72C78
COUNTY(S) CHRISTIAN

SECTION D-6 SHLDR RUMBLE STRIPS 2010

PROJECT(S) ACHSIP-0714/017/000
ROUTE FAP 714

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $597,817.53
3 UNSUCCESSFUL BIDDERS

ITEM NO. 005

CONTRACT NO. 72C97

COUNTY(S) MACOUPIN

SECTION 122,125,126, INT-SHLD
PROJECT(S) ACHSIP-0608/020/000
ROUTE FAP 608

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $408,059.22
3 UNSUCCESSFUL BIDDERS

ITEM NO. 006
CONTRACT NO. 74253

COUNTY(S) EFFINGHAM

SECTION (25-8)RS

PROJECT(S) IM-057-4/129/164
ROUTE FAI 57

DISTRICT 07

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $5,954,578.12
0 UNSUCCESSFUL BIDDERS

ITEM NO. 007
CONTRACT NO. 76C56

COUNTY(S) MADISON

SECTION 60-(5,6,7)RS,60-(6,7)BR
PROJECT(S) ESP-0701/184/007
ROUTE FAI 70

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $9,577,498.24
1 UNSUCCESSFUL BIDDER

ITEM NO. 008

CONTRACT NO. 64C79

COUNTY(S) JO DAVIESS

SECTION 104T-2

PROJECT(S) ESP-0650/008/000
ROUTE FAP 650

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $646,110.45
3 UNSUCCESSFUL BIDDERS
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TRUMAN L. FLATT & SONS CO., INC.
2300 NORTH 16TH STREET
SPRINGFIELD, IL 62702

CHARLES E. MAHONEY CO.
209 SERVICE STREET
BELLEVILLE, IL 62226

HOWELL ASPHALT COMPANY &
HOWELL PAVING, INC.

1020 N. 13TH STREET

P.0. BOX 1009

MATTOON, IL 61938-1009

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.0O. BOX 837

EAST ST. LOUIS, IL 62203

STENSTROM EXCAVATION & BLACKTOP,
2422 CENTER STREET (61108)

P.O. BOX 5946

ROCKFORD, IL 61125
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ITEM NO. 009

CONTRACT NO. 64EGS8

COUNTY(S) WINNEBAGO

SECTION 34BR-1

PROJECT(S) ACF-ACBRF-0742/129/000
ROUTE FAP 742

DISTRICT 02

AWARDED DATE  02/11/2010

AWARDED AMOUNT  $2,414,969.62

1 UNSUCCESSFUL BIDDER

ITEM NO. 010
CONTRACT NO. 66833

COUNTY(S) LIVINGSTON

SECTION (15BR-3)-1

PROJECT(S) ACF-0041/132/000
ROUTE FAP 41

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $986,494_68
1 UNSUCCESSFUL BIDDER

ITEM NO. 011

CONTRACT NO. 68352

COUNTY(S) MCDONOUGH FULTON
SECTION 37BR-1

PROJECT(S) ACBRF-0685/030/000
ROUTE FAP 685

DISTRICT 04

AWARDED DATE  03/01/2010
AWARDED AMOUNT  $2,021,120.17
2 UNSUCCESSFUL BIDDERS

ITEM NO. 012

CONTRACT NO. 72D27

COUNTY(S) MACOUPIN

SECTION 107BR-7

PROJECT(S)

ROUTE FAP 761

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $72,060.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 014
CONTRACT NO. 76120

COUNTY(S) ST CLAIR

SECTION 52BR

PROJECT(S)

ROUTE FAU 9181

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT $829,499.71
5 UNSUCCESSFUL BIDDERS
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SJOSTROM & SONS, INC.

1129 HARRISON AVENUE (61104)
P.0. BOX 5766

ROCKFORD, IL 61125-0766

TOBEY*®"S CONSTRUCTION & CARTAGE,
104 PARK ROAD

P. O. BOX 588

HERSCHER, IL 60941-0588

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.0O. BOX 837

EAST ST. LOUIS, IL 62203
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ITEM NO. 015
CONTRACT NO. 78085

COUNTY(S) JEFFERSON

SECTION 113B-1

PROJECT(S) F-0849/012/000
ROUTE FAP 849

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $499,814.84
3 UNSUCCESSFUL BIDDERS

ITEM NO. 016

CONTRACT NO. 78086

COUNTY(S) FRANKLIN

SECTION 101B-1

PROJECT(S) ESP-0869/036/000
ROUTE FAP 869

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $730,800.14
2 UNSUCCESSFUL BIDDERS

ITEM NO. 017
CONTRACT NO. 60151

COUNTY(S) COOK

SECTION 2009-094 TS

PROJECT(S)

ROUTE FAP 347

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $40,557.70
5 UNSUCCESSFUL BIDDERS

ITEM NO. 018

CONTRACT NO. 60156

COUNTY(S) WILL

SECTION 2009-098 TS

PROJECT(S) ACHSIP-0852/012/000
ROUTE FAP 852

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $166,333.28
7 UNSUCCESSFUL BIDDERS

ITEM NO. 019

CONTRACT NO. 76C64

COUNTY(S) ST CLAIR

SECTION DIST 8 ITS 2010-3
PROJECT(S) ACHSIP-0641/124/001
ROUTE FAIl 64

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT $252,588.50
4 UNSUCCESSFUL BIDDERS
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SOUTHERN TLLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY

P.O. BOX 518

MARION, IL 62959

SOUTHERN TLLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY

P.O. BOX 518

MARION, IL 62959

GAFFNEY®"S PROTECTIVE MAINTENANCE, INC.

1890 SUNCAST LANE
BATAVIA, IL 60510

JOHN BURNS CONSTRUCTION COMPANY
17601 SOUTHWEST HWY.
ORLAND PARK, IL 60462

WISSEHR ELECTRIC, INC.
5801 W. HWY. 161

P.O. BOX 23798
BELLEVILLE, IL 62223

April 23, 2010 Letting published March 19, 2010



ITEM NO. 020

CONTRACT NO. 85498

COUNTY(S) ROCK ISLAND

SECTION 09-00045-00-RS
PROJECT(S) ARA-5074/086/000
ROUTE FAU 5856

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $466,488.15
2 UNSUCCESSFUL BIDDERS

ITEM NO. 021

CONTRACT NO. 87389

COUNTY(S) LASALLE

SECTION 11-00254-00-RS
PROJECT(S) ARA-1365/112/000
ROUTE FAS 1365

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $675,633.24
2 UNSUCCESSFUL BIDDERS

ITEM NO. 022
CONTRACT NO. 87407

COUNTY(S) DEKALB

SECTION 07-00077-01-RS
PROJECT(S) ARA-0179/106/000
ROUTE FAS 179

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $547,560.20
2 UNSUCCESSFUL BIDDERS

ITEM NO. 023
CONTRACT NO. 87433

COUNTY(S) IROQUOIS

SECTION 09-00302-00-RS
PROJECT(S) RS-ARA-0329/106/000
ROUTE FAS 329

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,498,214.03
0 UNSUCCESSFUL BIDDERS

ITEM NO. 024

CONTRACT NO. 87436
COUNTY(S) IROQUOIS

SECTION 09-00059-00-RS
PROJECT(S) ARA-5069/005/000
ROUTE VARIOUS

DISTRICT 03

AWARDED DATE  02/22/2010
AWARDED AMOUNT $222,937.05
0 UNSUCCESSFUL BIDDERS
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VALLEY CONSTRUCTION CO.

3610 78TH AVENUE, WEST (61201)
P.0. BOX 2020

ROCK ISLAND, IL 61204-2020

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

CURRAN CONTRACTING COMPANY
286 MEMORIAL COURT
CRYSTAL LAKE, IL 60014

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

IROQUOIS PAVING CORPORATION

1889 E. US HWY. 24
P.O. BOX 466
WATSEKA, IL 60970-0466
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ITEM NO. 025 UC PAVING, INC.

CONTRACT NO. 87441 16 GUNIA DRIVE
COUNTY(S) LASALLE LASALLE, IL 61301
SECTION 09-00079-00-RS P.0. BOX 508
PROJECT(S) ARA-5036/027/000 PERU, IL 61354

ROUTE VARIOUS

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $292,650.54
1 UNSUCCESSFUL BIDDER

ITEM NO. 026 R.A_. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. 89545 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) MCDONOUGH 121 WEST PARK

SECTION 09-00104-00-RS P.O. BOX 166

PROJECT(S) ARA-0415/107/000 TREMONT, IL 61568

ROUTE FAS 415

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $175,886.55
1 UNSUCCESSFUL BIDDER

ITEM NO. 027 ADVANCED ASPHALT CO.
CONTRACT NO. 89548 308 WEST RAILROAD AVENUE
COUNTY(S) PEORIA P.0O. BOX 234

SECTION 09-00008-00-RS PRINCETON, IL 61356-0234

PROJECT(S) ARA-5093/149/000
ROUTE FAU 6548

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $298,026.54
1 UNSUCCESSFUL BIDDER

ITEM NO. 028 GUNTHER CONSTRUCTION CO.
CONTRACT NO. 89552 600 E. MAIN ST. (61401)
COUNTY(S) KNOX P.O. BOX 1488

SECTION 09-00001-00-CG GALESBURG, IL 61402-1488

PROJECT(S) ARA-5025/047/000
ROUTE FAU 6817

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $54,642.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 031 CHESTER BROSS CONSTRUCTION COMPANY
CONTRACT NO. 93503 8965 HIGHWAY 36

COUNTY(S) ADAMS P.0O. BOX 430

SECTION 05-00294-00-RS HANNIBAL, MO 63401

PROJECT(S) ARA-M-5058/030/000
ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,124,702.70
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 032 AMBRAW ASPHALT MATERIALS, INC.

CONTRACT NO. 95605 ROUTE 1 SOUTH
COUNTY(S) LAWRENCE P. O. BOX 551
SECTION 08-00107-00-FP LAWRENCEVILLE, 1L 62439-0551

PROJECT(S) ARA-RS-0805/108/000
ROUTE FAS 805

DISTRICT 07

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,598,654.28
0 UNSUCCESSFUL BIDDERS

ITEM NO. 033 THE KILIAN CORPORATION
CONTRACT NO. 97404 608 S. INDEPENDENCE
COUNTY(S) CLINTON P.O. BOX A

SECTION 08-00091-00-RS MASCOUTAH, IL 62258-0187

PROJECT(S) ARA-0778/106/000
ROUTE FAS 778

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT $379,544.14
1 UNSUCCESSFUL BIDDER

ITEM NO. 034 ILLINOIS VALLEY PAVING, A DIVISION OF
CONTRACT NO. 97405 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) GREENE 3151 ROBBINS ROAD

SECTION 09-00085-00-RS SPRINGFIELD, IL 62704

PROJECT(S) ARA-0738/107/000 P.0. BOX 13490

ROUTE FAS 738 SPRINGFIELD, IL 62791

DISTRICT 08

AWARDED DATE  02/24/2010
AWARDED AMOUNT $422,625.54
1 UNSUCCESSFUL BIDDER

ITEM NO. 035 THE KILIAN CORPORATION
CONTRACT NO. 97406 608 S. INDEPENDENCE
COUNTY(S) ST. CLAIR P.O. BOX A

SECTION 09-00038-00-RS MASCOUTAH, IL 62258-0187

PROJECT(S) ARA-5011/296/000
ROUTE FAU 9167

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT $313,229.62
3 UNSUCCESSFUL BIDDERS

ITEM NO. 036 CHRIST BROS. ASPHALT, INC.
CONTRACT NO. 97407 820 SOUTH FRITZ STREET
COUNTY(S) MADISON P.O. BOX 158

SECTION 09-00218-05-RS LEBANON, IL 62254

PROJECT(S) ARA-5011/269/000
ROUTE FAU 9002

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT $319,996.79
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 037

CONTRACT NO. 99336

COUNTY(S) FRANKLIN

SECTION 07-00166-00-RS
PROJECT(S) ARA-RS-1881/114/000
ROUTE FAS 1881

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $857,936.30
1 UNSUCCESSFUL BIDDER

ITEM NO. 038

CONTRACT NO. 99395

COUNTY(S) PERRY

SECTION 07-00127-00-RS
PROJECT(S) ARA-RS-0865/106/000
ROUTE FAS 865

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $337,078.90
0 UNSUCCESSFUL BIDDERS

ITEM NO. 039

CONTRACT NO. 99397

COUNTY(S) HAMILTON

SECTION 09-00107-00-SC
PROJECT(S) ARA-0065/051/000
ROUTE VARIOUS

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $328,200.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 040

CONTRACT NO. 99400

COUNTY(S) FRANKLIN

SECTION 09-00057-00-RS
PROJECT(S) ARA-5071/014/000
ROUTE FAU 9474 & FAU 9487
DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $257,585.50
1 UNSUCCESSFUL BIDDER

ITEM NO. 041

CONTRACT NO. 99401

COUNTY(S) SALINE

SECTION 09-00086-00-RS
PROJECT(S) ARA-5027/012/000
ROUTE FAU 9550 & FAU 9556
DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $305,443.88
1 UNSUCCESSFUL BIDDER

Notice of Letting Bulletin

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0O. BOX 2107

CARBONDALE, IL 62902-2107

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0. BOX 2107

CARBONDALE, IL 62902-2107

ILLINI ASPHALT CORPORATION
303 E. SPANI ST.

P.0. BOX 310

BENTON, IL 62812-2221

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0. BOX 2107

CARBONDALE, IL 62902-2107

SOUTHERN ITLLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY

P.O. BOX 518

MARION, IL 62959
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ITEM NO. 042 E. T. SIMONDS CONSTRUCTION COMPANY

CONTRACT NO. 99413 1500 NO. OAKLAND (62901)
COUNTY(S) JACKSON P.0. BOX 2107
SECTION 09-00159-00-SP CARBONDALE, IL 62902-2107

PROJECT(S) HSIP-1918/116/000
ROUTE FAS 1918

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $2,120,949.07
0 UNSUCCESSFUL BIDDERS

ITEM NO. 043 STARK EXCAVATING, INC.
CONTRACT NO. 87430 1805 WEST WASHINGTON ST.
COUNTY(S) LASALLE BLOOMINGTON, IL 61701

SECTION 10-00649-00-BR
PROJECT(S) BRS-0099/043/000
ROUTE FAU 6141

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $672,353.80
5 UNSUCCESSFUL BIDDERS

ITEM NO. 044 PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 99352 3170 HERRIN ROAD

COUNTY(S) UNION CARTERVILLE, IL 62918

SECTION 06-01186-00-BR P.0O. BOX 396

PROJECT(S) ARA-0181/048/000 HERRIN, IL 62948

ROUTE FAU 9901

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $116,096.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 045 YAMNITZ, WILLIAM D/B/A
CONTRACT NO. 93498 YAMNITZ & ASSOCIATES
COUNTY(S) MONTGOMERY 22782 N. THIRD STREET
SECTION 08-00129-00-BR FIELDON, IL 62031

PROJECT(S) BRS-0723/111/000
ROUTE FAS 723

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $251,067.95
1 UNSUCCESSFUL BIDDER

ITEM NO. 047 R.A. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. 89549 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) MCDONOUGH 121 WEST PARK

SECTION 09-00106-00-RS P.O. BOX 166

PROJECT(S) ARA-0436/107/000 TREMONT, IL 61568

ROUTE FAS 436

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $179,225.21
1 UNSUCCESSFUL BIDDER
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ITEM NO. 048
CONTRACT NO. 89550

COUNTY(S) MCDONOUGH

SECTION 09-00105-00-PA
PROJECT(S) ARA-0109/052/000
ROUTE FAS 1434 & FAS 1438
DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $125,180.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 049

CONTRACT NO. 72C71

COUNTY(S) MENARD

SECTION (2) BRIDGE REHAB
PROJECT(S) ACF-0034/028/000
ROUTE FAP 34

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,179,273.38
4 UNSUCCESSFUL BIDDERS

ITEM NO. 050

CONTRACT NO. 76A83

COUNTY(S) MARION

SECTION 25BR-1

PROJECT(S) ACBRF-0322/087/000
ROUTE FAP 322

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,767,929.25
2 UNSUCCESSFUL BIDDERS

ITEM NO. 051
CONTRACT NO. 63285

COUNTY(S) COOK

SECTION 09-00166-01-LT
PROJECT(S) ARA-9003/335/000
ROUTE FAU 1683

DISTRICT 01

AWARDED DATE  02/24/2010
AWARDED AMOUNT $254,856.00
9 UNSUCCESSFUL BIDDERS

ITEM NO. 052

CONTRACT NO. 63322

COUNTY(S) COOK

SECTION 09-00094-00-RS
PROJECT(S) ARA-9003/375/000
ROUTE FAU 1020

DISTRICT 01

AWARDED DATE  03/05/2010
AWARDED AMOUNT $265,201.65
6 UNSUCCESSFUL BIDDERS
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ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.0. BOX 3522

QUINCY, IL 62305-3522

PLOCHER CONSTRUCTION COMPANY, INC.

2808 THOLE PLOCHER RD.
HIGHLAND, IL 62249

MEADE ELECTRIC COMPANY, INC.
9550 W. 55TH STREET, SUITE A
MCCOOK, IL 60525

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733
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ITEM NO. 053
CONTRACT NO. 83909

COUNTY(S) WILL

SECTION 06-00015-00-TL
PROJECT(S) M-8003/690/000
ROUTE FAP 332

DISTRICT 01

AWARDED DATE  02/22/2010
AWARDED AMOUNT $265,330.50
3 UNSUCCESSFUL BIDDERS

ITEM NO. 054
CONTRACT NO. 93506

COUNTY(S) SANGAMON

SECTION 07-00100-00-BR
PROJECT(S) BHS-1622/108/000
ROUTE FAS 1622

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $339,092.65
4 UNSUCCESSFUL BIDDERS

ITEM NO. 055
CONTRACT NO. 93507

COUNTY(S) SANGAMON

SECTION 07-09101-02-BR
PROJECT(S) BROS-0167/061/000
ROUTE TR 348

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $183,333.53
4 UNSUCCESSFUL BIDDERS

ITEM NO. 056

CONTRACT NO. 95598

COUNTY(S) CRAWFORD

SECTION 08-00092-00-BR
PROJECT(S) ARA-0696/107/000
ROUTE FAS 696

DISTRICT 07

AWARDED DATE  02/11/2010
AWARDED AMOUNT $177,506.88
2 UNSUCCESSFUL BIDDERS

ITEM NO. 058

CONTRACT NO. 63303

COUNTY(S) WILL

SECTION 09-00017-00-RS
PROJECT(S) ARA-9003/381/000
ROUTE FAU 407

DISTRICT 01

AWARDED DATE  03/05/2010
AWARDED AMOUNT $79,805.92
3 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

HECKER AND COMPANY, INC.
250 E. INDUSTRIAL LANE
WHEELING, IL 60090

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.0. BOX 3522

QUINCY, IL 62305-3522

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.0. BOX 3522

QUINCY, IL 62305-3522

ALLENDALE GRAVEL CO., INC.
18306 WABASH 18 AVENUE
ALLENDALE, IL 62410

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

published March 19, 2010



ITEM NO. 060
CONTRACT NO. 63319

COUNTY(S) COOK

SECTION 09-00089-00-RS
PROJECT(S) ARA-M-9003/278/000
ROUTE FAU 1030

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $572,576.50
4 UNSUCCESSFUL BIDDERS

ITEM NO. 061
CONTRACT NO. 63332

COUNTY(S) COOK

SECTION 09-00083-00-RS
PROJECT(S) ARA-9003/386/000
ROUTE FAU 3557

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $292,907.15
7 UNSUCCESSFUL BIDDERS

ITEM NO. 062

CONTRACT NO. 63357

COUNTY(S) LAKE

SECTION 09-00011-00-RS
PROJECT(S) ARA-9003/454/000
ROUTE FAU 2715

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $331,686.85
6 UNSUCCESSFUL BIDDERS

ITEM NO. 063
CONTRACT NO. 63366

COUNTY(S) COOK

SECTION 09-00140-00-RS
PROJECT(S) ARA-9003/344/000
ROUTE FAU 1419

DISTRICT 01

AWARDED DATE  02/24/2010
AWARDED AMOUNT $238,992.90
9 UNSUCCESSFUL BIDDERS

ITEM NO. 064

CONTRACT NO. 63394

COUNTY(S) LAKE

SECTION 09-00068-00-RS
PROJECT(S) ARA-9003/460/000
ROUTE FAU 184

DISTRICT 01

AWARDED DATE  02/24/2010
AWARDED AMOUNT $352,932.30
4 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

BROTHERS ASPHALT PAVING, INC.
315 S. STEWART AVE.
ADDISON, IL 60101

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.0O. BOX 187

LAKE BLUFF, 1L 60044-0187

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

PAYNE & DOLAN, INC.
28327 W. RTE. 173
ANTIOCH, IL 60002

published March 19, 2010



ITEM NO. 065
CONTRACT NO. 63395

COUNTY(S) LAKE

SECTION 09-00015-00-RS
PROJECT(S) ARA-9003/459/000
ROUTE FAU 2416

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $362,489.33
4 UNSUCCESSFUL BIDDERS

ITEM NO. 066
CONTRACT NO. 66981

COUNTY(S) IROQUOIS

SECTION (38-1,2)RS-2 & I
PROJECT(S) ACIM-0576/186/298
ROUTE FAI 57

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $10,278,619.41
1 UNSUCCESSFUL BIDDER

ITEM NO. 067
CONTRACT NO. 85500

COUNTY(S) STEPHENSON

SECTION 09-00175-00-RS
PROJECT(S) ARA-2051/001/000
ROUTE FAS 2051

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $592,120.08
2 UNSUCCESSFUL BIDDERS

ITEM NO. 068
CONTRACT NO. 87432

COUNTY(S) LASALLE

SECTION 09-00058-00-WR
PROJECT(S) ARA-5044/011/000
ROUTE FAU 6004

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $361,866.10
4 UNSUCCESSFUL BIDDERS

ITEM NO. 069

CONTRACT NO. 93504

COUNTY(S) MORGAN

SECTION 05-00121-00-PV
PROJECT(S) ARA-HPP-4097/005/000
ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $3,378,014.47
1 UNSUCCESSFUL BIDDER

Notice of Letting Bulletin

April 23, 2010 Letting

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.O. BOX 187

LAKE BLUFF, 1L 60044-0187

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.0. BOX 750

FREEPORT, IL 61032-0750

UC PAVING, INC.

16 GUNIA DRIVE
LASALLE, IL 61301
P.0O. BOX 508

PERU, IL 61354

K. E. VAS COMPANY
311 MOELLER RD.  (62650)
P.0O. BOX 190

JACKSONVILLE, IL 62651-0190

published March 19, 2010



ITEM NO. 070

CONTRACT NO. 97403

COUNTY(S) MONROE

SECTION 08-00034-00-RS
PROJECT(S) ARA-5011/286/000
ROUTE FAU 9314

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT $228,596.90
1 UNSUCCESSFUL BIDDER

ITEM NO. 071
CONTRACT NO. 99386

COUNTY(S) PERRY

SECTION 09-00028-00-RS
PROJECT(S) ARA-5084/003/000
ROUTE FAU 9954 & FAU 9960
DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $225,708.94
0 UNSUCCESSFUL BIDDERS

ITEM NO. 072
CONTRACT NO. 64F66

COUNTY(S) STEPHENSON

SECTION D2 MRS 2010-3
PROJECT(S)

ROUTE FAP 301

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $411,569.20
1 UNSUCCESSFUL BIDDER

ITEM NO. 073
CONTRACT NO. 72D03

COUNTY(S) LOGAN

SECTION (22,23)SEALCOAT
PROJECT(S)

ROUTE FAU 7706

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $159,764.21
4 UNSUCCESSFUL BIDDERS

ITEM NO. 074

CONTRACT NO. 68466

COUNTY(S) WOODFORD

SECTION 29BR-1

PROJECT(S) ACBRS-2370/116/000
ROUTE FAS 2370

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $1,367,222.22
3 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

GLEESON ASPHALT, INCORPORATED
2800 WEST MAIN ST.
BELLEVILLE, IL 62226

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0. BOX 2107

CARBONDALE, IL 62902-2107

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.0. BOX 750

FREEPORT, IL 61032-0750

BENIACH CONSTRUCTION CO., INC.
306 B E. SOUTHLINE RD.

P.0O. BOX 20

TUSCOLA, IL 61953

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

April 23, 2010 Letting published March 19, 2010



ITEM NO. 076
CONTRACT NO. 63312

COUNTY(S) WILL

SECTION 09-00052-00-TL
PROJECT(S) ARA-9003/438/000
ROUTE FAU 2571

DISTRICT 01

AWARDED DATE  03/01/2010
AWARDED AMOUNT $238,727.96
8 UNSUCCESSFUL BIDDERS

ITEM NO. 077

CONTRACT NO. 68902

COUNTY(S) VARIOUS

SECTION D4 WEED SPRAYING 2010
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $51,525.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 078

CONTRACT NO. 68903

COUNTY(S) VARIOUS

SECTION D4 WEED SPRAYING 2010-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  02/11/2010
AWARDED AMOUNT $75,569.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 080

CONTRACT NO. 64F64

COUNTY(S) VARIOUS

SECTION D2 MCHD(SOUTH)2010
PROJECT(S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $221,943.75
1 UNSUCCESSFUL BIDDER

ITEM NO. 081

CONTRACT NO. 64F71

COUNTY(S) ROCK ISLAND WHITESIDE
SECTION D2 PATCHING 2010-2
PROJECT(S)

ROUTE FAP 308

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $155,555.55
7 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

THORNE ELECTRIC, INC.
26W501 ST. CHARLES ROAD
CAROL STREAM, IL 60188
P.O. BOX 321

WHEATON, IL 60189-0321

THE DALTONS INC.

936 LITTLE EAGLE DRIVE (46580)
P.0O. BOX 1274

WARSAW, IN 46581-1274

THE DALTONS INC.

936 LITTLE EAGLE DRIVE (46580)
P.0O. BOX 1274

WARSAW, IN 46581-1274

NORTHERN CONTRACTING, INC.
1851 COLTONVILLE RD.
SYCAMORE, IL 60178

G. M. SIPES CONSTRUCTION, INC.
503 E. ADAMS STREET

P.0O. BOX 109

RUSHVILLE, IL 62681

published March 19, 2010



ITEM NO. 082
CONTRACT NO. 63336

COUNTY(S) LAKE

SECTION 09-00083-00-RS
PROJECT(S) ARA-9003/442/000
ROUTE FAU 2769

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $225,307.45
3 UNSUCCESSFUL BIDDERS

ITEM NO. 083

CONTRACT NO. 85486

COUNTY(S) ROCK ISLAND

SECTION 09-00242-00-RP
PROJECT(S) ARA-5074/083/000
ROUTE FAU 5763

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $2,237,995.25
5 UNSUCCESSFUL BIDDERS

ITEM NO. 086
CONTRACT NO. 63315

COUNTY(S) COOK

SECTION 09-00034-00-RS
PROJECT(S) ARA-9003/525/000
ROUTE FAU 1705

DISTRICT 01

AWARDED DATE  03/05/2010
AWARDED AMOUNT $183,643.50
7 UNSUCCESSFUL BIDDERS

ITEM NO. 087
CONTRACT NO. 93505

COUNTY(S) MASON

SECTION 07-00032-01-BR
PROJECT(S) BRS-0568/102/000
ROUTE FAS 568

DISTRICT 06

AWARDED DATE  02/11/2010
AWARDED AMOUNT $440,677.95
5 UNSUCCESSFUL BIDDERS

ITEM NO. 088

CONTRACT NO. 87413

COUNTY(S) DEKALB

SECTION 09-00043-00-RS
PROJECT(S) ARA-5076/007/000
ROUTE FAU 5405

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $158,250.00
5 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.O. BOX 187

LAKE BLUFF, 1L 60044-0187

WALTER D. LAUD, INC.

821 SOUTH 2ND AVE. (RTE. 84)
CARBON CLIFF, IL 61239

P.O. BOX 88

EAST MOLINE, IL 61244-0088

CROWLEY-SHEPPARD ASPHALT INC.
6525 W. 99TH STREET

P.O. BOX 157

CHICAGO RIDGE, IL 60415-0157

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.0. BOX 3522

QUINCY, IL 62305-3522

GENEVA CONSTRUCTION COMPANY
1350 AURORA AVE. (60505)
P.O. BOX 998

AURORA, IL 60507-0998

published March 19, 2010



ITEM NO. 089

CONTRACT NO. 97318

COUNTY(S) ST. CLAIR

SECTION 01-00026-00-SW
PROJECT(S) CMF-0600/058/000
ROUTE FAP 600

DISTRICT 08

AWARDED DATE  02/24/2010
AWARDED AMOUNT $633,941.25
5 UNSUCCESSFUL BIDDERS

ITEM NO. 091
CONTRACT NO. 87439

COUNTY(S) LASALLE

SECTION 09-00162-00-RS
PROJECT(S) ARA-5052/026/000
ROUTE VARIOUS

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $504,447 .65
2 UNSUCCESSFUL BIDDERS

ITEM NO. 092
CONTRACT NO. 63393

COUNTY(S) LAKE

SECTION 09-00006-00-RS
PROJECT(S) ARA-9003/443/000
ROUTE FAU 2953

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $258,366.80
8 UNSUCCESSFUL BIDDERS

ITEM NO. 093

CONTRACT NO. 85491

COUNTY(S) ROCK ISLAND

SECTION 09-00352-00-RS
PROJECT(S) ARA-5074/085/000
ROUTE FAU 5862 & FAS 2202
DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $882,270.30
2 UNSUCCESSFUL BIDDERS

ITEM NO. 095

CONTRACT NO. 63324

COUNTY(S) COOK

SECTION 09-00030-00-RS
PROJECT(S) ARA-9003/422/000
ROUTE FAU 1003 & FAU 1001
DISTRICT 01

AWARDED DATE  02/24/2010
AWARDED AMOUNT $218,461.85
5 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

HANK*®"S EXCAVATING & LANDSCAPING,

5825 W. STATE ROUTE 161
BELLEVILLE, IL 62223-7921

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.0O. BOX 187

LAKE BLUFF, 1L 60044-0187

MCCARTHY IMPROVEMENT COMPANY
FOLEY CONSTRUCTION COMPANY
5401 VICTORIA AVE.
DAVENPORT, 1A 52807

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

published March 19, 2010

INC.



ITEM NO. 097
CONTRACT NO. 63358

COUNTY(S) LAKE

SECTION 09-00013-00-RS
PROJECT(S) ARA-9003/452/000
ROUTE FAU 2572

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $145,779.15
7 UNSUCCESSFUL BIDDERS

ITEM NO. 098
CONTRACT NO. 63362

COUNTY(S) COOK

SECTION 09-00150-00-RS
PROJECT(S) ARA-9003/308/000
ROUTE FAU 2734

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $535,474.02
6 UNSUCCESSFUL BIDDERS

ITEM NO. 099
CONTRACT NO. 63384

COUNTY(S) DUPAGE

SECTION 09-00087-00-RS
PROJECT(S) ARA-9003/254/000
ROUTE FAU 2642

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $694,490.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 100

CONTRACT NO. 63098

COUNTY(S) DUPAGE

SECTION 08-00041-00-RS
PROJECT(S) M-9003/159/000
ROUTE FAU 2662

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $974,531.44
7 UNSUCCESSFUL BIDDERS

ITEM NO. 101
CONTRACT NO. 63272

COUNTY(S) COOK

SECTION 09-00127-00-RS
PROJECT(S) ARA-9003/426/000
ROUTE FAU 1624

DISTRICT 01

AWARDED DATE  02/17/2010
AWARDED AMOUNT $210,281.35
4 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.0O. BOX 187

LAKE BLUFF, 1L 60044-0187

PLOTE CONSTRUCTION INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192

BROTHERS ASPHALT PAVING, INC.
315 S. STEWART AVE.
ADDISON, IL 60101

PLOTE CONSTRUCTION INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

published March 19, 2010



ITEM NO. 103
CONTRACT NO. 63318

COUNTY(S) COOK

SECTION 08-00088-00-RS
PROJECT(S) M-9003/156/000
ROUTE FAU 3776

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $566,999.90
4 UNSUCCESSFUL BIDDERS

ITEM NO. 105
CONTRACT NO. 63313

COUNTY(S) COOK

SECTION 09-00183-00-SP
PROJECT(S) ARA-9003/338/000
ROUTE FAP 370

DISTRICT 01

AWARDED DATE  02/17/2010
AWARDED AMOUNT $261,361.35
13 UNSUCCESSFUL BIDDERS

ITEM NO. 107
CONTRACT NO. 63276

COUNTY(S) COOK

SECTION 09-00209-00-SW
PROJECT(S) ARA-9003/430/000
ROUTE FAU 3514

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $125,405.00
19 UNSUCCESSFUL BIDDERS

ITEM NO. 108
CONTRACT NO. 99410

COUNTY(S) JEFFERSON

SECTION 07-00198-00-RS
PROJECT(S) ARA-RS-0081/059/000
ROUTE FAS 824

DISTRICT 09

AWARDED DATE  02/11/2010
AWARDED AMOUNT $530,297.24
0 UNSUCCESSFUL BIDDERS

ITEM NO. 110

CONTRACT NO. 87437

COUNTY(S) GRUNDY

SECTION 09-00029-00-SW
PROJECT(S) ARA-9003/498/000
ROUTE VARIOUS

DISTRICT 03

AWARDED DATE  02/11/2010
AWARDED AMOUNT $78,813.16
5 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

SPEEDY GONZALEZ LANDSCAPING, INC.

10624 S. TORRENCE AVENUE
CHICAGO, IL 60617

A_. LAMP CONCRETE CONTRACTORS, INC.

800 W. IRVING PARK RD.
SCHAUMBURG, IL 60193

SOUTHERN TLLINOIS ASPHALT CO.,
5200 MEADOWLAND PARKWAY

P.O. BOX 518

MARION, IL 62959

COPENHAVER CONSTRUCTION, INC.
121 CENTER DR.
GILBERTS, IL 60136

INC.

published March 19, 2010



ITEM NO. 111
CONTRACT NO. 85502

COUNTY(S) JODAVIESS

SECTION 09-00034-00-RS
PROJECT(S) ARA-5206/004/000
ROUTE FAU 5299

DISTRICT 02

AWARDED DATE  03/02/2010
AWARDED AMOUNT $93,571.40
1 UNSUCCESSFUL BIDDER

ITEM NO. 112

CONTRACT NO. 74401

COUNTY(S) CUMBERLAND

SECTION D7 BRIDGE PAINTING 2010-1
PROJECT(S)

ROUTE FAI 57

DISTRICT 07

AWARDED DATE  02/23/2010

AWARDED AMOUNT $342,013.20

3 UNSUCCESSFUL BIDDERS

ITEM NO. 113
CONTRACT NO. 60127

COUNTY(S) COOK

SECTION 2009-085 TS

PROJECT(S) ACHSIP-0345/052/000
ROUTE FAP 345

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $753,100.00
8 UNSUCCESSFUL BIDDERS

ITEM NO. 114

CONTRACT NO. 46092

COUNTY(S) VARIOUS

SECTION D 1 OVD SIN STR REPL 2010-29
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/11/2010

AWARDED AMOUNT $461,213.63

5 UNSUCCESSFUL BIDDERS

ITEM NO. 115
CONTRACT NO. 46104

COUNTY(S) VARIOUS

SECTION D 1 PVMNT MKG 2010-40
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $539,490.00
2 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.0O. BOX 750

FREEPORT, IL 61032-0750

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

LYONS ELECTRIC COMPANY, INC.
650 E. ELM AVENUE (60525)
P.0. BOX 749

LAGRANGE, IL 60528

GFS FENCE, GUARDRAIL, & SIGNAGE,
11921 SMITH DRIVE
HUNTLEY, IL 60142

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

published March 19, 2010

INC.



ITEM NO. 117

CONTRACT NO. 98857

COUNTY(S) WILLIAMSON

SECTION (1-2)N-2,R;(1X-1)N-3,R-2
PROJECT(S) ACNHF-0331/051/000
ROUTE FAP 331

DISTRICT 09

AWARDED DATE  03/17/2010
AWARDED AMOUNT  $8,616,012.60

2 UNSUCCESSFUL BIDDERS

ITEM NO. 118
CONTRACT NO. 46100

COUNTY(S) LAKE

SECTION D 1 REFLECTOR REPL 2010-35
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  03/03/2010

AWARDED AMOUNT $580,166.00

2 UNSUCCESSFUL BIDDERS

ITEM NO. 119

CONTRACT NO. 46082

COUNTY(S) VARIOUS

SECTION D 1 H-T PVMNT MRK RPR 10-20
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/11/2010

AWARDED AMOUNT $662,698.50

3 UNSUCCESSFUL BIDDERS

ITEM NO. 121

CONTRACT NO. 46072

COUNTY(S) VARIOUS

SECTION D 1 SIGN OVERLAY 2010-10
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $546,080.00

5 UNSUCCESSFUL BIDDERS

ITEM NO. 122
CONTRACT NO. 46099

COUNTY(S) DUPAGE

SECTION D 1 REFLECTOR REPL 2010-34
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/11/2010

AWARDED AMOUNT $658,068.00

3 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0O. BOX 2107

CARBONDALE, IL 62902-2107

GFS FENCE, GUARDRAIL, & SIGNAGE, INC.

K & S MARKERS, INC.
11921 SMITH DRIVE
HUNTLEY, IL 60142

MAINTENANCE COATINGS CO.
543 WOODBURY STREET
SOUTH ELGIN, 1L 60177

KUJO, INC.
5303 WILMOT RD.
MCHENRY, IL 60050

SUPERIOR ROAD STRIPING INCORPORATED
1967 CORNELL COURT
MELROSE PARK, IL 60160

April 23, 2010 Letting published March 19, 2010



ITEM NO. 123
CONTRACT NO. 46097

COUNTY(S) MCHENRY WILL
SECTION D 1 REFLECTOR REPL 2010-32
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $668,629.75
3 UNSUCCESSFUL BIDDERS

ITEM NO. 125
CONTRACT NO. 62388

COUNTY(S) COOK

SECTION 15VB-1-R-1

PROJECT(S) ACM-ACBRF-3578/010/000
ROUTE FAU 3578

DISTRICT 01

AWARDED DATE  03/01/2010

AWARDED AMOUNT  $9,094,297.42

5 UNSUCCESSFUL BIDDERS

ITEM NO. 126

CONTRACT NO. 76926

COUNTY(S) ST CLAIR

SECTION 82-1HVB-1-1

PROJECT(S) IM-255-7/216/008
ROUTE FAI 255

DISTRICT 08

AWARDED DATE  02/11/2010
AWARDED AMOUNT  $2,934,113.96
3 UNSUCCESSFUL BIDDERS

ITEM NO. 127

CONTRACT NO. 72A88

COUNTY(S) LOGAN

SECTION 109B-3

PROJECT(S) ACBRF-0717/032/000
ROUTE FAP 717

DISTRICT 06

AWARDED DATE  03/01/2010
AWARDED AMOUNT  $1,787,928.66
4 UNSUCCESSFUL BIDDERS

ITEM NO. 128

CONTRACT NO. 62882

COUNTY(S) MCHENRY KANE
SECTION (105X & 106) WRS-2
PROJECT(S) ACNHF-HPP-1099/002/000
ROUTE FAP 326

DISTRICT 01

AWARDED DATE  03/01/2010

AWARDED AMOUNT  $23,783,664.70

7 UNSUCCESSFUL BIDDERS
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SUPERIOR ROAD STRIPING INCORPORATED
1967 CORNELL COURT
MELROSE PARK, IL 60160

DUNNET BAY CONSTRUCTION COMPANY
115 N. BRANDON DR.
GLENDALE HEIGHTS, IL 60139

THE KILIAN CORPORATION
608 S. INDEPENDENCE

P.O. BOX A

MASCOUTAH, IL 62258-0187

COUNTY CONTRACTORS, INC.
1228 E. 1350TH STREET
P.0. BOX 3522

QUINCY, IL 62305-3522

PLOTE CONSTRUCTION INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192
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ITEM NO. 129
CONTRACT NO. 63265

COUNTY(S) COOK

SECTION 09-00031-00-RS
PROJECT(S) ARA-9003/393/000
ROUTE FAU 2404

DISTRICT 01

AWARDED DATE  02/17/2010
AWARDED AMOUNT $158,023.50
4 UNSUCCESSFUL BIDDERS

ITEM NO. 131
CONTRACT NO. 63334

COUNTY(S) COOK

SECTION 05-00072-00-RS
PROJECT(S) ARA-8003/516/000
ROUTE FAU 1472

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $184,992.80
6 UNSUCCESSFUL BIDDERS

ITEM NO. 132

CONTRACT NO. 63338

COUNTY(S) LAKE

SECTION 09-00053-00-RS
PROJECT(S) ARA-9003/457/000
ROUTE FAU 2744

DISTRICT 01

AWARDED DATE  03/01/2010
AWARDED AMOUNT $562,487.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 133

CONTRACT NO. 63340

COUNTY(S) LAKE

SECTION 09-00037-00-RS
PROJECT(S) ARA-9003/461/000
ROUTE FAU 235

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $331,169.08
4 UNSUCCESSFUL BIDDERS

ITEM NO. 134

CONTRACT NO. 63352

COUNTY(S) WILL

SECTION 09-00065-00-RS
PROJECT(S) ARA-9003/408/000
ROUTE FAU 293 & FAU 290
DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $391,796.16
5 UNSUCCESSFUL BIDDERS
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K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

CURRAN CONTRACTING COMPANY
286 MEMORIAL COURT
CRYSTAL LAKE, IL 60014

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.O. BOX 187

LAKE BLUFF, 1L 60044-0187

AUSTIN TYLER CONSTRUCTION, LLC
23343 S. RIDGE RD.

ELWOOD, IL 60421

P.0. BOX 337

ELWOOD, IL 60421

published March 19, 2010



ITEM NO. 135 K-FIVE CONSTRUCTION CORPORATION
CONTRACT NO. 63372 13769 MAIN STREET

COUNTY(S) COOK LEMONT, IL 60439-9733

SECTION 09-00089-00-RS

PROJECT(S) ARA-9003/423/000

ROUTE FAU 2697

DISTRICT 01

AWARDED DATE  02/11/2010

AWARDED AMOUNT $413,366.80

4 UNSUCCESSFUL BIDDERS

ITEM NO. 136 GENEVA CONSTRUCTION COMPANY
CONTRACT NO. 63373 1350 AURORA AVE. (60505)
COUNTY(S) DUPAGE P.0O. BOX 998

SECTION 09-00029-00-RS AURORA, IL 60507-0998

PROJECT(S) ARA-9003/550/000
ROUTE FAU 3553

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $549,525.30
4 UNSUCCESSFUL BIDDERS

ITEM NO. 137 PETER BAKER & SON CO.
CONTRACT NO. 63388 1349 ROCKLAND ROAD
COUNTY(S) LAKE P.0O. BOX 187

SECTION 09-00108-00-RS LAKE BLUFF, 1L 60044-0187

PROJECT(S) ARA-9003/456/000
ROUTE FAU 1257

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $171,369.70
5 UNSUCCESSFUL BIDDERS

ITEM NO. 138 ILLINOIS VALLEY PAVING, A DIVISION OF
CONTRACT NO. 74421 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) MACON 3151 ROBBINS ROAD

SECTION (13z-1, 137Z)RS-3 SPRINGFIELD, IL 62704

PROJECT(S) ACF-0323/027/000 P.O. BOX 13490

ROUTE FAP 323 SPRINGFIELD, IL 62791

DISTRICT 07

AWARDED DATE 02/16/2010
AWARDED AMOUNT $730,412.64
O UNSUCCESSFUL BIDDERS

ITEM NO. 139 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78065 1500 NO. OAKLAND (62901)

COUNTY(S) SALINE P.0. BOX 2107

SECTION 105(TS-2,N-1,RS-3,RS-2) CARBONDALE, IL 62902-2107

PROJECT(S) ACF-0869/037/000
ROUTE FAP 869

DISTRICT 09

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,875,305.44
1 UNSUCCESSFUL BIDDER
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ITEM NO. 141
CONTRACT NO. 85492

COUNTY(S) WINNEBAGO

SECTION 09-00568-00-RS
PROJECT(S) ARA-5099/097/000
ROUTE FAU 5126

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $535,479.23
6 UNSUCCESSFUL BIDDERS

ITEM NO. 143
CONTRACT NO. 85496

COUNTY(S) HENRY

SECTION 09-00148-00-RS
PROJECT(S) ARA-0239/102/000
ROUTE FAS 239 & FAS 242
DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $395,242.81
1 UNSUCCESSFUL BIDDER

ITEM NO. 144
CONTRACT NO. 85497

COUNTY(S) ROCK ISLAND

SECTION 09-00186-00-RS
PROJECT(S) ARA-5074/081/000
ROUTE FAU 5820

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,159,408.65
3 UNSUCCESSFUL BIDDERS

ITEM NO. 145

CONTRACT NO. 87406

COUNTY(S) DEKALB

SECTION 09-00068-00-FP
PROJECT(S) ARA-5017/041/000
ROUTE FAU 5369

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT $467,000.00
11 UNSUCCESSFUL BIDDERS

ITEM NO. 146

CONTRACT NO. 87434

COUNTY(S) BUREAU

SECTION 08-00213-00-RS
PROJECT(S) RS-0248/105/000
ROUTE FAS 248

DISTRICT 03

AWARDED DATE  03/11/2010
AWARDED AMOUNT $748,728.60
3 UNSUCCESSFUL BIDDERS
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ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, 1L 60098

DUNN COMPANY
724 NORTH MERCER STREET
DECATUR, IL 62522-1699

LANGMAN CONSTRUCTION, INC.
220 - 34TH AVENUE
ROCK ISLAND, IL 61201

ELLIOTT AND WOOD, INC.
2LO INDUSTRIAL DRIVE
P. O. BOX 544

DEKALB, IL 60115

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234
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ITEM NO. 147
CONTRACT NO. 87440

COUNTY(S) BUREAU

SECTION 09-00220-00-RS
PROJECT(S) RS-0248/106/000
ROUTE FAS 248

DISTRICT 03

AWARDED DATE  03/11/2010
AWARDED AMOUNT $700,863.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 149

CONTRACT NO. 97414

COUNTY(S) MONROE

SECTION 09-00048-00-RS
PROJECT(S) ARA-5011/285/000
ROUTE FAU 9300

DISTRICT 08

AWARDED DATE  02/16/2010
AWARDED AMOUNT $233,597.30
2 UNSUCCESSFUL BIDDERS

ITEM NO. 151
CONTRACT NO. 64ES0

COUNTY(S) STEPHENSON

SECTION (108,109)RS-4
PROJECT(S) ACF-0505/025/000
ROUTE FAP 505

DISTRICT 02

AWARDED DATE  03/01/2010
AWARDED AMOUNT $640,754.02
2 UNSUCCESSFUL BIDDERS

ITEM NO. 153

CONTRACT NO. 62817

COUNTY(S) KANE

SECTION 61 B-BR-1

PROJECT(S) BHF-0573/099/000
ROUTE FAP 573

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $936,452_95
9 UNSUCCESSFUL BIDDERS

ITEM NO. 155

CONTRACT NO. 66977

COUNTY(S) FORD

SECTION (106BR)BP

PROJECT(S)

ROUTE FAP 796

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT $80,260.00
2 UNSUCCESSFUL BIDDERS
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ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

GLEESON ASPHALT, INCORPORATED
2800 WEST MAIN ST.
BELLEVILLE, IL 62226

CIVIL CONSTRUCTORS, INC.
2283 HWY. 20 EAST

P.0. BOX 750

FREEPORT, IL 61032-0750

LORIG CONSTRUCTION COMPANY
250 EAST TOUHY AVE.
DES PLAINES, IL 60018

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617
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ITEM NO. 156

CONTRACT NO. 70594

COUNTY(S) VERMILLION

SECTION 46BR

PROJECT(S) ACF-0697/032/000
ROUTE FAP 697

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT $241,404 .37
3 UNSUCCESSFUL BIDDERS

ITEM NO. 157

CONTRACT NO. 70698

COUNTY(S) CHAMPAIGN

SECTION 119CR

PROJECT(S) ACF-0836/029/000
ROUTE FAP 836

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT $107,378.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 158
CONTRACT NO. 72291

COUNTY(S) MACOUPIN

SECTION (L-15D)B

PROJECT(S) ACRS-0117/078/000
ROUTE SBI 4

DISTRICT 06

AWARDED DATE  03/01/2010
AWARDED AMOUNT $246,324.40
4 UNSUCCESSFUL BIDDERS

ITEM NO. 159
CONTRACT NO. 72646

COUNTY(S) MACOUPIN

SECTION 114B-1

PROJECT(S) ACF-0325/052/000
ROUTE FAP 325

DISTRICT 06

AWARDED DATE  03/01/2010
AWARDED AMOUNT $997,293.10
6 UNSUCCESSFUL BIDDERS

ITEM NO. 160
CONTRACT NO. 74149

COUNTY(S) COLES

SECTION (19VBR)BR

PROJECT(S) ESP-0325/051/000
ROUTE FAP 325

DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $2,866,803.69
1 UNSUCCESSFUL BIDDER
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O"NEIL BROS., A DIVISION OF
MACC OF ILL., INC.

2906 N. OAK STREET

URBANA, IL 61802

P.O. BOX 848

URBANA, IL 61803

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

KAMADULSKI EXCAVATING AND
GRADING COMPANY, INC.

4336 HWY. 162

GRANITE CITY, IL 62040-6410

RCS CONSTRUCTION, INC.
197 OLD ST. LOUIS ROAD
WOOD RIVER, 1L 62095-1413

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702
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ITEM NO. 162 HOWELL ASPHALT COMPANY &

CONTRACT NO. 74310 HOWELL PAVING, INC.
COUNTY(S) CLAY 1020 N. 13TH STREET
SECTION (4BR-1)B P.O. BOX 1009
PROJECT(S) ACF-0328/027/000 MATTOON, IL 61938-1009

ROUTE FAP 328

DISTRICT 07

AWARDED DATE 02/16/2010
AWARDED AMOUNT  $1,511,132.48
O UNSUCCESSFUL BIDDERS

ITEM NO. 163 ERA-VALDIVIA CONTRACTORS, INC.
CONTRACT NO. 74355 11909 SOUTH AVENUE O
COUNTY(S) CLAY WAYNE CHICAGO, IL 60617

SECTION D7 BRIDGE PAINTING 2009-3

PROJECT(S)

ROUTE FAI 64 & FAP 328
DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT $324,755.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 164 FREESEN, A DIVISION OF

CONTRACT NO. 95608 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) MACON 3151 ROBBINS ROAD

SECTION 08-00602-00-BR SPRINGFIELD, IL 62704
PROJECT(S) M-ARA-5169/045/000 P.0. BOX 13420

ROUTE FAU 7432 SPRINGFIELD, IL 62791

DISTRICT 07

AWARDED DATE  02/24/2010
AWARDED AMOUNT  $1,404,732.78
3 UNSUCCESSFUL BIDDERS

ITEM NO. 165 LORIG CONSTRUCTION COMPANY
CONTRACT NO. 60D57 250 EAST TOUHY AVE.
COUNTY(S) LAKE DES PLAINES, IL 60018

SECTION 125SB-1-R
PROJECT(S) ACM-1238/011/000
ROUTE FAU 1238

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $959,819.60
6 UNSUCCESSFUL BIDDERS

ITEM NO. 167 LYONS ELECTRIC COMPANY, INC.
CONTRACT NO. 63317 650 E. ELM AVENUE (60525)
COUNTY(S) COOK P.0. BOX 749

SECTION 09-00114-00-TL LAGRANGE, IL 60528

PROJECT(S) ARA-9003/336/000
ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/22/2010
AWARDED AMOUNT $99,870.00
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 169
CONTRACT NO. 60F80

COUNTY(S) WILL

SECTION 2008-077 TS

PROJECT(S) ACCMF-000S/690/000
ROUTE FAP 631/846

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $214,059.90
5 UNSUCCESSFUL BIDDERS

ITEM NO. 170

CONTRACT NO. 64F53

COUNTY(S) WINNEBAGO

SECTION (2Y-1)TS-9

PROJECT(S) ACHSIP-0517/056/000
ROUTE FAP 517

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $94,939.80
2 UNSUCCESSFUL BIDDERS

ITEM NO. 172

CONTRACT NO. 64F63

COUNTY(S) VARIOUS

SECTION D2 MCHD(NORTH)2010
PROJECT(S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $231,667.50
1 UNSUCCESSFUL BIDDER

ITEM NO. 174

CONTRACT NO. 72C99

COUNTY(S) VARIOUS

SECTION D6 PAVT MARKING 2010
PROJECT(S) ACHSIP-000S/693/000
ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  02/16/2010
AWARDED AMOUNT $154,823.70
2 UNSUCCESSFUL BIDDERS

ITEM NO. 176

CONTRACT NO. 97391

COUNTY(S) MARION

SECTION 09-00009-00-SW
PROJECT(S) ARA-5012/018/000
ROUTE FAP 322

DISTRICT 08

AWARDED DATE  02/22/2010
AWARDED AMOUNT $37,642.00
5 UNSUCCESSFUL BIDDERS
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WESTERN UTILITY CONTRACTORS, INC.
2565 PALMER AVENUE
UNIVERSITY PARK, IL 60466

VIRGIL COOK & SON, INC.
119 NORTH 8TH STREET

P. O. BOX 805

DEKALB, IL 60115

NORTHERN CONTRACTING, INC.
1851 COLTONVILLE RD.
SYCAMORE, IL 60178

MARKING SPECIALISTS CORPORATION
1622 S. PRINCETON

P. O. BOX 745

ARLINGTON HEIGHTS, IL 60005

GEORGE E. JONES EXCAVATING, L.L.C.
1504 E. MAIN

P.0O. BOX 1104

MARION, IL 62959-1104
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ITEM NO. 177
CONTRACT NO. 63364

COUNTY(S) LAKE

SECTION 09-00026-00-RS
PROJECT(S) ARA-9003/458/000
ROUTE FAU 158

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $208,278.95
4 UNSUCCESSFUL BIDDERS

ITEM NO. 178
CONTRACT NO. 63369

COUNTY(S) DUPAGE

SECTION 09-00054-00-RS
PROJECT(S) ARA-9003/400/000
ROUTE FAU 1375

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $620,469.88
5 UNSUCCESSFUL BIDDERS

ITEM NO. 179
CONTRACT NO. 63370

COUNTY(S) DUPAGE

SECTION 09-00174-00-RS
PROJECT(S) ARA-9003/410/000
ROUTE FAU 1397

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $355,264.47
6 UNSUCCESSFUL BIDDERS

ITEM NO. 180

CONTRACT NO. 68627

COUNTY(S) WOODFORD

SECTION 64RS-3,65RS-4
PROJECT(S) ACRS-1360/106/000
ROUTE FAS 1360

DISTRICT 04

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $3,476,827.91
2 UNSUCCESSFUL BIDDERS

ITEM NO. 182
CONTRACT NO. 70782

COUNTY(S) CHAMPAIGN

SECTION (32R,Z)RS-4

PROJECT(S) ESP-0725/005/000
ROUTE FAP 725

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT $696,992_67
0 UNSUCCESSFUL BIDDERS
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PAYNE & DOLAN, INC.
28327 W. RTE. 173
ANTIOCH, IL 60002

PLOTE CONSTRUCTION INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192

J. A. JOHNSON PAVING COMPANY
1025 EAST ADDISON COURT
ARLINGTON HEIGHTS, IL 60005

ROWE CONSTRUCTION, A DIVISION OF
UNITED CONTRACTORS MIDWEST, INC.
1523 N. COTTAGE AVENUE
BLOOMINGTON, IL 61701

P.O. BOX 609

BLOOMINGTON, IL 61702-0609

OPEN ROAD PAVING COMPANY LLC
1414 WEST ANTHONY DRIVE
URBANA, IL 61802

P.0. BOX 1700

CHAMPAIGN, 1L 61824-1700
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ITEM NO. 183
CONTRACT NO. 74396

COUNTY(S) CLARK

SECTION D-7 PAVT PRSV 2010-2
PROJECT(S) ESP-0832/013/000
ROUTE FAP 832

DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT $398,631.93
1 UNSUCCESSFUL BIDDER

ITEM NO. 184

CONTRACT NO. 85460

COUNTY(S) ROCK ISLAND

SECTION 02-00221-00-RP
PROJECT(S) M-5074/079/000
ROUTE FAU 5827

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,337,127.25
5 UNSUCCESSFUL BIDDERS

ITEM NO. 185

CONTRACT NO. 66691

COUNTY(S) LIVINGSTON

SECTION 15BR-2

PROJECT(S) ACBHF-0041/133/000
ROUTE FAP 41

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,236,833.40
2 UNSUCCESSFUL BIDDERS

ITEM NO. 186

CONTRACT NO. 70428

COUNTY(S) CHAMPAIGN

SECTION (137BR)BR

PROJECT(S) ACBRF-0326/080/000
ROUTE FAP 326

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $3,266,543.19
2 UNSUCCESSFUL BIDDERS

ITEM NO. 187

CONTRACT NO. 70528

COUNTY(S) MCLEAN

SECTION 121BR-1

PROJECT(S) ACF-0315/056/000
ROUTE FAP 315

DISTRICT 05

AWARDED DATE  03/01/2010
AWARDED AMOUNT  $1,952,589.00
4 UNSUCCESSFUL BIDDERS
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MICRO-SURFACING, INC.
11745 R. LACKLAND RD.
ST. LOUIS, MO 63146

WALTER D. LAUD, INC.

821 SOUTH 2ND AVE. (RTE. 84)
CARBON CLIFF, IL 61239

P.O. BOX 88

EAST MOLINE, IL 61244-0088

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

HALVERSON CONSTRUCTION CO.,
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

INC.
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ITEM NO. 188

CONTRACT NO. 90932

COUNTY(S) DEWITT

SECTION 110BR

PROJECT(S) ACF-0717/031/000
ROUTE FAP 717

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT $704,112.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 189
CONTRACT NO. 63320

COUNTY(S) COOK

SECTION 09-00050-00-TL
PROJECT(S) ARA-9003/332/000
ROUTE FAU 3603

DISTRICT 01

AWARDED DATE  02/19/2010
AWARDED AMOUNT $291,478.60
4 UNSUCCESSFUL BIDDERS

ITEM NO. 191

CONTRACT NO. 66988

COUNTY(S) LASALLE

SECTION (P6)DM

PROJECT(S) HD-1279/109/000
ROUTE FAS 1279

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT $10,960.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 194
CONTRACT NO. 60651

COUNTY(S) DUPAGE

SECTION 22(1,1-1,28&3)RS-7
PROJECT(S) ACIM-000S/694/000
ROUTE FAI 290 & FAI 355
DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $38,532,530.85
1 UNSUCCESSFUL BIDDER

ITEM NO. 197
CONTRACT NO. 60117

COUNTY(S) DUPAGE

SECTION 2009-080 TS

PROJECT(S)

ROUTE FAU 1453

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $498,888.88
5 UNSUCCESSFUL BIDDERS
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STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

GALLAGHER ASPHALT CORPORATION
18100 SOUTH INDIANA AVENUE
THORNTON, IL 60476

BOEHM BROS., INC.
#7 TERMINAL ROAD
P.O. BOX 44

PERU, IL 61354

PLOTE CONSTRUCTION INC./
R.W. DUNTEMAN COMPANY

1100 BRANDT DRIVE

HOFFMAN ESTATES, IL 60192

JOHN BURNS CONSTRUCTION COMPANY
17601 SOUTHWEST HWY.
ORLAND PARK, IL 60462
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ITEM NO. 199

CONTRACT NO. 72765

COUNTY(S) MACOUPIN

SECTION D(W-3,RS-11,CR)
PROJECT(S) F-0662/062/000
ROUTE FAP 662

DISTRICT 06

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $3,595,638.48
1 UNSUCCESSFUL BIDDER

ITEM NO. 200
CONTRACT NO. 72B60

COUNTY(S) BROWN

SECTION 7(W-1,RS-8,N);9RS-4

PROJECT(S) ACHSIPACFACNHF-000S/695/000
ROUTE FAP 317, FAP 550

DISTRICT 06

AWARDED DATE  02/16/2010

AWARDED AMOUNT  $2,713,050.86

4 UNSUCCESSFUL BIDDERS

ITEM NO. 202
CONTRACT NO. 66990

COUNTY(S) LIVINGSTON

SECTION (113BR-1)I

PROJECT(S)

ROUTE FAP 681

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT $74,308.25
2 UNSUCCESSFUL BIDDERS

ITEM NO. 204

CONTRACT NO. 70388

COUNTY(S) PIATT

SECTION 12VBR-1

PROJECT(S) ACBRM-1517/111/000
ROUTE FAS 1517

DISTRICT 05

AWARDED DATE  03/01/2010
AWARDED AMOUNT  $2,549,229.85
3 UNSUCCESSFUL BIDDERS

ITEM NO. 205

CONTRACT NO. 70524

COUNTY(S) MCLEAN

SECTION 120BR-1

PROJECT(S) ACF-0315/057/000
ROUTE FAP 315

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,373,359.90
3 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

ILLINOIS VALLEY PAVING, A DIVISION OF
UNITED CONTRACTORS MIDWEST, INC.

3151 ROBBINS ROAD

SPRINGFIELD, IL 62704

P.0. BOX 13490

SPRINGFIELD, IL 62791

R. L. BRINK CORP.
4400 NO. 24TH STREET
QUINCY, IL 62305-7775

H. J. EPPEL & CO.
1400 TUESBURG COURT
PONTIAC, IL 61764-1260

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

published March 19, 2010



ITEM NO. 209

CONTRACT NO. 78139

COUNTY(S) WILLIAMSON WHITE
SECTION (X1-4)P-1,(97-1)P-1
PROJECT(S)

ROUTE FAS 903, FAS 815
DISTRICT 09

AWARDED DATE  02/16/2010
AWARDED AMOUNT $283,974.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 210

CONTRACT NO. 68901

COUNTY(S) VARIOUS

SECTION D4 HIGH MAST REPAIR 2010
PROJECT(S)

ROUTE FAI 74

DISTRICT 04

AWARDED DATE  02/16/2010
AWARDED AMOUNT $226,700.30

3 UNSUCCESSFUL BIDDERS

ITEM NO. 211
CONTRACT NO. 46077
COUNTY(S) VARIOUS

SECTION D 5 GRVD INT PVMNT MRK 10-15

PROJECT(S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE  02/16/2010
AWARDED AMOUNT $392,619.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 212
CONTRACT NO. 46078
COUNTY(S) VARIOUS

SECTION D 6 GRVD INT PVMNT MRK 10-16

PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  02/16/2010
AWARDED AMOUNT $554,993 .64
3 UNSUCCESSFUL BIDDERS

ITEM NO. 213
CONTRACT NO. 46079
COUNTY(S) VARIOUS

SECTION D 7 GRVD INT PVMNT MRK 10-17

PROJECT(S)

ROUTE VARIOUS

DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT $281,814.08
3 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

ALL STATES PAINTING, INC.
RR 1

P.0O. BOX 110

ALEXANDER, 1L 62601

LASER ELECTRIC, INC.
3611 S.W. ADAMS ST.(61605)
P.0O. BOX 5008

PEORIA, IL 61601-5008

VARSITY STRIPING & CONSTRUCTION CO.
P.0. BOX 3055
CHAMPAIGN, IL 61826-3055

PARK-MARK, [INC.
2909 BARRETT STATION ROAD
ST. LOUIS, MO 63122

VARSITY STRIPING & CONSTRUCTION CO.
P.0. BOX 3055
CHAMPAIGN, IL 61826-3055

April 23, 2010 Letting published March 19, 2010



ITEM NO. 214

CONTRACT NO. 46080

COUNTY(S) VARIOUS

SECTION D 8 GRVD INT PVMNT MRK 10-18
PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  02/16/2010

AWARDED AMOUNT $571,583.43

1 UNSUCCESSFUL BIDDER

ITEM NO. 215

CONTRACT NO. 46081

COUNTY(S) VARIOUS

SECTION D 6 GRVD INT PVMNT MRK 10-19
PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  02/16/2010

AWARDED AMOUNT $297,067.60

3 UNSUCCESSFUL BIDDERS

ITEM NO. 216

CONTRACT NO. 46085

COUNTY(S) VARIOUS

SECTION D 4 H-T PVMNT MRK RPR 10-23
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  02/16/2010

AWARDED AMOUNT $393,829.00

3 UNSUCCESSFUL BIDDERS

ITEM NO. 217

CONTRACT NO. 46087

COUNTY(S) VARIOUS

SECTION D 6 H-T PVMNT MRK RPR 10-25
PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE  02/16/2010

AWARDED AMOUNT $554,159 .50

2 UNSUCCESSFUL BIDDERS

ITEM NO. 218

CONTRACT NO. 46090

COUNTY(S) VARIOUS

SECTION D 9 H-T PVMNT MRK RPR 10-28
PROJECT(S)

ROUTE VARIOUS

DISTRICT 09

AWARDED DATE  02/16/2010

AWARDED AMOUNT $143,776.00

3 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

ROADSAFE TRAFFIC SYSTEMS, INC.
12225 DISK DR.
ROMEOVILLE, IL 60446

PARK-MARK, [INC.
2909 BARRETT STATION ROAD
ST. LOUIS, MO 63122

A_. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

A_. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

PARK-MARK, INC.
2909 BARRETT STATION ROAD
ST. LOUIS, MO 63122

published March 19, 2010



ITEM NO. 219

CONTRACT NO. 46091

COUNTY(S) VARIOUS

SECTION STWDE FRWY SIGN MAINT 2010-11
PROJECT(S)

ROUTE VARIOUS

DISTRICT TR

AWARDED DATE  02/16/2010

AWARDED AMOUNT $973,448.00

4 UNSUCCESSFUL BIDDERS

ITEM NO. 220

CONTRACT NO. 46094

COUNTY(S) BUREAU LASALLE
SECTION D 3 REFLECTOR REPL 2010-30
PROJECT(S)

ROUTE VARIOUS

DISTRICT 03

AWARDED DATE  02/16/2010

AWARDED AMOUNT $205,870.00

2 UNSUCCESSFUL BIDDERS

ITEM NO. 221

CONTRACT NO. 46096

COUNTY(S) VARIOUS

SECTION INT ATTRACT SIGN 2010-13
PROJECT(S)

ROUTE VARIOUS

DISTRICT TR

AWARDED DATE  02/16/2010
AWARDED AMOUNT $371,806.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 222

CONTRACT NO. 68904

COUNTY(S) VARIOUS

SECTION D4 MCHD 2010
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  02/16/2010
AWARDED AMOUNT $339,740.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 223

CONTRACT NO. 68906

COUNTY(S) VARIOUS

SECTION D4 ROUT & SEAL 2010-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  02/16/2010
AWARDED AMOUNT $242,217.89
4 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

KUJO, INC.
5303 WILMOT RD.
MCHENRY, IL 60050

M.A_S_ MARKERS,
1625 S 400 E
LEBANON, IN 46052

INCORPORATED

KUJO, INC.
5303 WILMOT RD.
MCHENRY, IL 60050

NORTHERN CONTRACTING, INC.
1851 COLTONVILLE RD.

SYCAMORE, IL 60178

FREEHILL ASPHALT, INC.
P.O. BOX 154

WATSEKA, IL 60970-0154

April 23, 2010 Letting

published March 19, 2010



ITEM NO. 224

CONTRACT NO. 68907

COUNTY(S) VARIOUS

SECTION D4 PVT MARKINGS 2010-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  02/16/2010
AWARDED AMOUNT $550,656.76
2 UNSUCCESSFUL BIDDERS

ITEM NO. 225
CONTRACT NO. 60HS80

COUNTY(S) COOK

SECTION 0303 VB-1

PROJECT(S)

ROUTE FAU 1321

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $248,041.90
8 UNSUCCESSFUL BIDDERS

ITEM NO. 226
CONTRACT NO. 60115

COUNTY(S) COOK

SECTION 2009-078 TS

PROJECT(S) ACHSIP-0348/046/000
ROUTE FAP 348

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $539,999.99
6 UNSUCCESSFUL BIDDERS

ITEM NO. 227

CONTRACT NO. 60116

COUNTY(S) COOK LAKE
SECTION 2009-079 BP

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $348,605.60
5 UNSUCCESSFUL BIDDERS

ITEM NO. 229

CONTRACT NO. 64F79

COUNTY(S) WINNEBAGO

SECTION (X2-1B)M-1

PROJECT(S)

ROUTE FAI 39

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $108,804.98
2 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

AMERICA®™S PARKING REMARKING
5640-B TELEGRAPH RD SUITE #220
SAINT LOUIS, MO 63129

MARTAM CONSTRUCTION INCORPORATED

1200 GASKET DRIVE
ELGIN, IL 60120

JOHN BURNS CONSTRUCTION COMPANY
17601 SOUTHWEST HWY.
ORLAND PARK, IL 60462

EAGLE PAINTING & MAINTENANCE COMPANY,

1865 BERNICE ROAD
LANSING, IL 60438

ROCK ROAD COMPANIES, INC.

301 W. TOWNLINE ROAD (53545)
P.O. BOX 1779

JANESVILLE, WI 53547-1779

published March 19, 2010
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ITEM NO. 231

CONTRACT NO. 72B99

COUNTY(S) SANGAMON

SECTION (2-1-2,2-2)RS,TS-6
PROJECT(S) NHF-ESP-0662/063/000
ROUTE FAP 662

DISTRICT 06

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $7,164,671.85
1 UNSUCCESSFUL BIDDER

ITEM NO. 232

CONTRACT NO. 72C38

COUNTY(S) SANGAMON

SECTION 84-1-2RS4; 150RS-1
PROJECT(S) ACIM-0554/170/106
ROUTE FAI 55

DISTRICT 06

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $9,088,402.86
2 UNSUCCESSFUL BIDDERS

ITEM NO. 235

CONTRACT NO. 76D13

COUNTY(S) MADISON JERSEY GREENE
SECTION VARIOUS DIST 8 2010-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  02/16/2010
AWARDED AMOUNT $293,544 .00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 236

CONTRACT NO. 76D52

COUNTY(S) VARIOUS

SECTION DIST 8 WEED SPRAYING 2010-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE  02/16/2010

AWARDED AMOUNT $75,569.00

0 UNSUCCESSFUL BIDDERS

ITEM NO. 237

CONTRACT NO. 60128

COUNTY(S) VARIOUS

SECTION 2009-86 1|

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $2,093,442.20
2 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

TRUMAN L. FLATT & SONS CO., INC.
2300 NORTH 16TH STREET
SPRINGFIELD, IL 62702

ILLINOIS VALLEY PAVING, A DIVISION OF
UNITED CONTRACTORS MIDWEST, INC.

3151 ROBBINS ROAD

SPRINGFIELD, IL 62704

P.0. BOX 13490

SPRINGFIELD, IL 62791

STUTZ EXCAVATING, INC.
3837 FOSTERBURG ROAD
ALTON, IL 62002

THE DALTONS INC.

936 LITTLE EAGLE DRIVE (46580)
P.O. BOX 1274

WARSAW, IN 46581-1274

MEADE ELECTRIC COMPANY, INC.
9550 W. 55TH STREET, SUITE A
MCCOOK, IL 60525

published March 19, 2010



ITEM NO. 241
CONTRACT NO. 63287

COUNTY(S) COOK

SECTION 09-00119-00-LT
PROJECT(S) ARA-9003/334/000
ROUTE FAU 1597

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $333,505.00
10 UNSUCCESSFUL BIDDERS

ITEM NO. 242
CONTRACT NO. 63304

COUNTY(S) COOK

SECTION 09-00024-00-RS
PROJECT(S) ARA-9003/428/000
ROUTE FAU 1598

DISTRICT 01

AWARDED DATE  03/11/2010
AWARDED AMOUNT $627,999.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 244
CONTRACT NO. 63327

COUNTY(S) COOK

SECTION 09-00059-00-LT
PROJECT(S) ARA-9003/367/000
ROUTE FAU 1632

DISTRICT 01

AWARDED DATE  03/05/2010
AWARDED AMOUNT $281,971.00
11 UNSUCCESSFUL BIDDERS

ITEM NO. 246

CONTRACT NO. 85503

COUNTY(S) LEE

SECTION 03-00160-00-PV
PROJECT(S) ARA-M-5018/015/000
ROUTE FAU 5498

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $842,042.40
2 UNSUCCESSFUL BIDDERS

ITEM NO. 248

CONTRACT NO. 85489

COUNTY(S) ROCK ISLAND

SECTION 09-00143-00-RS
PROJECT(S) ARA-5074/084/000
ROUTE FAU 5755

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $544,355.50
4 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

MEADE ELECTRIC COMPANY, INC.
9550 W. 55TH STREET, SUITE A
MCCOOK, IL 60525

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

HECKER AND COMPANY, INC.
250 E. INDUSTRIAL LANE
WHEELING, IL 60090

NORTHWEST ILLINOIS CONSTRUCTION
1600 REGAN ROAD
ROCK FALLS, IL 61071

VALLEY CONSTRUCTION CO.

3610 78TH AVENUE, WEST (61201)
P.O. BOX 2020

ROCK ISLAND, IL 61204-2020

published March 19, 2010
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ITEM NO. 249 WILLIAM CHARLES CONSTRUCTION COMPANY, LLC

CONTRACT NO. 85493 5290 NIMTZ ROAD
COUNTY(S) WINNEBAGO LOVES PARK, IL 61111
SECTION 09-00569-00-RS P.O. BOX 2071
PROJECT(S) ARA-5099/098/000 LOVES PARK, IL 61130

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,110,832.51
2 UNSUCCESSFUL BIDDERS

ITEM NO. 250 ROCK ROAD COMPANIES, INC.
CONTRACT NO. 85494 301 W. TOWNLINE ROAD (53545)
COUNTY(S) WINNEBAGO P.0O. BOX 1779

SECTION 09-00025-00-RS JANESVILLE, WI 53547-1779

PROJECT(S) ARA-5099/096/000
ROUTE FAU 5122 & FAU 5152
DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $195,139.65
2 UNSUCCESSFUL BIDDERS

ITEM NO. 251 NORTHWEST ILLINOIS CONSTRUCTION LLC
CONTRACT NO. 85499 1600 REGAN ROAD
COUNTY(S) WHITESIDE ROCK FALLS, IL 61071

SECTION 09-00130-00-RS
PROJECT(S) ARA-5062/027/000
ROUTE FAU 5571

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $320,840.85
2 UNSUCCESSFUL BIDDERS

ITEM NO. 252 H. J. EPPEL & CO.
CONTRACT NO. 87412 1400 TUESBURG COURT
COUNTY(S) LIVINGSTON PONTIAC, IL 61764-1260

SECTION 09-00120-03-BR
PROJECT(S) ARA-0349/114/000
ROUTE FAS 349

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT $752,990.20
5 UNSUCCESSFUL BIDDERS

ITEM NO. 253 STARK EXCAVATING, INC.
CONTRACT NO. 91420 1805 WEST WASHINGTON ST.
COUNTY(S) PIATT BLOOMINGTON, IL 61701

SECTION 05-00022-01-DR
PROJECT(S) ARA-5090/001/000
ROUTE FAU 7543

DISTRICT 05

AWARDED DATE  02/17/2010
AWARDED AMOUNT $123,479.00
6 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin April 23, 2010 Letting published March 19, 2010



ITEM NO. 254
CONTRACT NO. 95582

COUNTY(S) SHELBY

SECTION 08-00048-00-BT
PROJECT(S) TCSP-1L08/021/000
ROUTE GENERAL DACEY TRAIL
DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT $289,037.40
0 UNSUCCESSFUL BIDDERS

ITEM NO. 256

CONTRACT NO. 97412

COUNTY(S) WASHINGTON

SECTION 09-00085-00-RS
PROJECT(S) ARA-RS-0788/112/000
ROUTE FAS 788

DISTRICT 08

AWARDED DATE  02/16/2010
AWARDED AMOUNT $827,250.45
2 UNSUCCESSFUL BIDDERS

ITEM NO. 257
CONTRACT NO. 99308

COUNTY(S) FRANKLIN

SECTION 06-10125-00-BR
PROJECT(S) BROS-0055/052/000
ROUTE TR 320

DISTRICT 09

AWARDED DATE  02/16/2010
AWARDED AMOUNT $145,678.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 258
CONTRACT NO. 63133

COUNTY(S) COOK

SECTION 06-00073-00-LS
PROJECT(S) TE-00D1/705/000
ROUTE EAST AVENUE & PINE AVENUE
DISTRICT 01

AWARDED DATE  02/17/2010
AWARDED AMOUNT $346,724.55
6 UNSUCCESSFUL BIDDERS

ITEM NO. 260

CONTRACT NO. 63316

COUNTY(S) WILL

SECTION 09-00044-01-TL
PROJECT(S) M-9003/427/000
ROUTE FAU 1638

DISTRICT 01

AWARDED DATE  03/05/2010
AWARDED AMOUNT  $1,360,332.69
5 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

BRAD AGNEY D/B/A

BRAD AGNEY BACKHOE SVS
RR #4 BOX 97
SHELBYVILLE, IL 62565

THE KILIAN CORPORATION
608 S. INDEPENDENCE

P.O. BOX A

MASCOUTAH, IL 62258-0187

DEES, INC.
2045 WINERY ROAD
WEST FRANKFORT, IL 62896

SCHROEDER ASPHALT SERVICES,
11022 GRANT HWY.

MARENGO, IL 60152

P.0O. BOX 831

HUNTLEY, IL 60142

INC.

ABBEY PAVING & SEALCOATING CO.

1949 COUNTY LINE ROAD
AURORA, IL 60502

published March 19, 2010



ITEM NO. 261
CONTRACT NO. 63333

COUNTY(S) MCHENRY

SECTION 06-P4001-00-BR
PROJECT(S) ARA-00D1/710/000
ROUTE CARY COMMUNITY TRAIL
DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $524,348.36
12 UNSUCCESSFUL BIDDERS

ITEM NO. 262
CONTRACT NO. 63335

COUNTY(S) DUPAGE

SECTION 09-00232-06-RS
PROJECT(S) ARA-9003/490/000
ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  03/08/2010
AWARDED AMOUNT  $3,443,994.47
4 UNSUCCESSFUL BIDDERS

ITEM NO. 263
CONTRACT NO. 63342

COUNTY(S) LAKE

SECTION 09-00235-00-RS
PROJECT(S) ARA-9003/462/000
ROUTE FAU 2738

DISTRICT 01

AWARDED DATE  03/01/2010
AWARDED AMOUNT $913,124.50
3 UNSUCCESSFUL BIDDERS

ITEM NO. 264
CONTRACT NO. 63347

COUNTY(S) DUPAGE

SECTION 09-00063-00-RS
PROJECT(S) ARA-9003/397/000
ROUTE FAU 2588

DISTRICT 01

AWARDED DATE  02/11/2010
AWARDED AMOUNT $488,339.52
4 UNSUCCESSFUL BIDDERS

ITEM NO. 265
CONTRACT NO. 63378

COUNTY(S) COOK

SECTION 06-00090-00-PV
PROJECT(S) ARA-M-8003/809/000
ROUTE FAU 1351

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $3,590,759.97
14 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

April 23, 2010 Letting

PEASE CONSTRUCTION, INC.
5435 BULL VALLEY RD. #228
MCHENRY, IL 60050

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.O. BOX 187

LAKE BLUFF, 1L 60044-0187

GENEVA CONSTRUCTION COMPANY
1350 AURORA AVE. (60505)
P.O. BOX 998

AURORA, IL 60507-0998

PLOTE CONSTRUCTION INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192

published March 19, 2010



ITEM NO. 266
CONTRACT NO. 85472

COUNTY(S) WINNEBAGO

SECTION 04-00383-00-WR
PROJECT(S) ARA-5099/093/000
ROUTE FAU 9888

DISTRICT 02

AWARDED DATE  02/16/2010
AWARDED AMOUNT $188,490.25
2 UNSUCCESSFUL BIDDERS

ITEM NO. 267
CONTRACT NO. 85478

COUNTY(S) WINNEBAGO

SECTION 04-00344-00-TL
PROJECT(S) ARA-5099/091/000
ROUTE FAU 5031

DISTRICT 02

AWARDED DATE  02/11/2010
AWARDED AMOUNT $705,262.74
3 UNSUCCESSFUL BIDDERS

ITEM NO. 268

CONTRACT NO. 87419

COUNTY(S) DEKALB

SECTION 09-00175-00-SP
PROJECT(S) ARA-5017/042/000
ROUTE FAU 5370

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT $504,000.00
8 UNSUCCESSFUL BIDDERS

ITEM NO. 269
CONTRACT NO. 95493

COUNTY(S) MACON

SECTION 99-P4000-00-BT
PROJECT(S) TE-00D7/027/000
ROUTE STEVENS CREEK BIKEWAY
DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $3,529,263.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 270

CONTRACT NO. 97375

COUNTY(S) JERSEY

SECTION 06-00053-00-RS
PROJECT(S) RS-0748/109/000
ROUTE FAS 748

DISTRICT 08

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,972,289.15
4 UNSUCCESSFUL BIDDERS

Notice of Letting Bulletin

WILLIAM CHARLES CONSTRUCTION COMPANY, LLC

5290 NIMTZ ROAD

LOVES PARK, IL 61111
P.O. BOX 2071

LOVES PARK, IL 61130

ROCK ROAD COMPANIES, INC.

301 W. TOWNLINE ROAD (53545)
P.0O. BOX 1779

JANESVILLE, WI 53547-1779

ELLIOTT AND WOOD, INC.
2LO INDUSTRIAL DRIVE
P. O. BOX 544

DEKALB, IL 60115

MID-STATES GENERAL AND
MECHANICAL CONTRACTING CORP.
4170 N. BEARSDALE RD.
DECATUR, IL 62526

KELLER CONSTRUCTION, INC.
22 I1LLINI DRIVE
GLEN CARBON, IL 62034

April 23, 2010 Letting published March 19, 2010



ITEM NO. 271
CONTRACT NO. 87376

COUNTY(S) GRUNDY

SECTION 05-00039-03-BR
PROJECT(S) ARA-BRS-0287/106/000
ROUTE FAS 287

DISTRICT 03

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,598,000.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 272
CONTRACT NO. 95589

COUNTY(S) WAYNE

SECTION 07-00116-00-BR
PROJECT(S) ARA-2821/108/000
ROUTE FAS 2821

DISTRICT 07

AWARDED DATE  03/01/2010
AWARDED AMOUNT $312,152.75
3 UNSUCCESSFUL BIDDERS

ITEM NO. 273
CONTRACT NO. 95606

COUNTY(S) EDWARDS

SECTION 07-00064-00-BR
PROJECT(S) ARA-0047/032/000
ROUTE CH 4

DISTRICT 07

AWARDED DATE  02/16/2010
AWARDED AMOUNT $133,659.75
1 UNSUCCESSFUL BIDDER

ITEM NO. 274

CONTRACT NO. 97409

COUNTY(S) JERSEY

SECTION 05-10012-00-BR
PROJECT(S) BROS-ARA-0083/047/000
ROUTE TR 81

DISTRICT 08

AWARDED DATE  02/16/2010
AWARDED AMOUNT $240,596.00

4 UNSUCCESSFUL BIDDERS

ITEM NO. 275

CONTRACT NO. 63111

COUNTY(S) COOK

SECTION 05-00240-00-TL
PROJECT(S) CMM-8003/580/000
ROUTE FAU 2853

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $569,157.80
5 UNSUCCESSFUL BIDDERS
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D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ALLENDALE GRAVEL CO., INC.
18306 WABASH 18 AVENUE
ALLENDALE, IL 62410

ALLENDALE GRAVEL CO., INC.
18306 WABASH 18 AVENUE
ALLENDALE, IL 62410

YAMNITZ, WILLIAM D/B/A
YAMNITZ & ASSOCIATES
22782 N. THIRD STREET
FIELDON, IL 62031

ALDRIDGE ELECTRIC, INC.
844 E. ROCKLAND ROAD
LIBERTYVILLE, IL 60048
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ITEM NO. 276
CONTRACT NO. 63167

COUNTY(S) LAKE

SECTION 06-00036-00-LS
PROJECT(S) ARA-00D1/810/000
ROUTE FAP 352

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $1,422,601.61
8 UNSUCCESSFUL BIDDERS

ITEM NO. 277
CONTRACT NO. 63309

COUNTY(S) WILL

SECTION 09-00009-00-SW
PROJECT(S) ARA-9003/360/000
ROUTE FAP 532

DISTRICT 01

AWARDED DATE  02/16/2010
AWARDED AMOUNT $79,301.31
10 UNSUCCESSFUL BIDDERS

ITEM NO. 278
CONTRACT NO. 63330

COUNTY(S) COOK

SECTION 09-00058-00-SW
PROJECT(S) ARA-9003/392/000
ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  03/01/2010
AWARDED AMOUNT $244,710.18
13 UNSUCCESSFUL BIDDERS

ITEM NO. 279

CONTRACT NO. 89526

COUNTY(S) PEORIA

SECTION 08-00302-00-PV
PROJECT(S) ARA-5093/153/000
ROUTE FAU 6647

DISTRICT 04

AWARDED DATE  02/16/2010
AWARDED AMOUNT  $2,297,745.97
2 UNSUCCESSFUL BIDDERS
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PEASE CONSTRUCTION, INC.
5435 BULL VALLEY RD. #228
MCHENRY, IL 60050

AUSTIN TYLER CONSTRUCTION, LLC
23343 S. RIDGE RD.

ELWOOD, IL 60421

P.O. BOX 337

ELWOOD, IL 60421

DAVIS CONCRETE CONSTRUCTION COMPANY
11633 SOUTH MAYFIELD AVENUE
ALSIP, IL 60803-2495

R.A_. CULLINAN AND SON, A DIVISION OF
UNITED CONTRACTORS MIDWEST, INC.

121 WEST PARK

P.0O. BOX 166

TREMONT, IL 61568
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THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN

DESCRIPTION CONTRACTOR

ITEM NO. 013 HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 74343 620 NORTH 19TH STREET

COUNTY(S) MACON SPRINGFIELD, IL 62702

SECTION 66(B,HVB,HB-1)BR
PROJECT(S) IM-072-1/080/150
ROUTE FAI 72

DISTRICT 07

REJECTED AMOUNT  $2,605,255.47

ITEM NO. 030 R.A_. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. 93502 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) MASON 121 WEST PARK

SECTION 05-00035-00-SS P.O. BOX 166

PROJECT(S) HPP-0036/107/000 TREMONT, IL 61568

ROUTE BROADWAY STREET
DISTRICT 06
REJECTED AMOUNT  $5,992,510.00

ITEM NO. 046 COUNTY CONTRACTORS, INC.
CONTRACT NO. 93499 1228 E. 1350TH STREET
COUNTY(S) SCHUYLER P.0. BOX 3522

SECTION 04-00070-00-BR QUINCY, IL 62305-3522

PROJECT(S) BRS-ARA-0454/104/000
ROUTE FAS 454
DISTRICT 06

REJECTED AMOUNT $432,116.60

ITEM NO. 057 ALLENDALE GRAVEL CO., INC.
CONTRACT NO. 95607 18306 WABASH 18 AVENUE
COUNTY(S) WAYNE ALLENDALE, IL 62410

SECTION 08-15143-00-BR
PROJECT(S) BR0S-0191/060/000
ROUTE TR 622

DISTRICT 07

REJECTED AMOUNT $182,611.75

ITEM NO. 075 INTERSTATE MAINTENANCE, INCORPORATED
CONTRACT NO. 64F60 1507 BELL AVENUE

COUNTY(S) VARIOUS MATTOON, IL 61938

SECTION D2 BRIDGE WASHING 2010-1

PROJECT(S)

ROUTE VARIOUS
DISTRICT 02
REJECTED AMOUNT $106,500.00
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ITEM NO. 085
CONTRACT NO. 63329
COUNTY(S) WILL

SECTION 07-00138-26-TL
PROJECT(S) CMM-9003/023/000
ROUTE FAU 320
DISTRICT 01
REJECTED AMOUNT $216,156.90
ITEM NO. 116

CONTRACT NO. 46098

COUNTY(S) DUPAGE KANE

SECTION D 1 REFLECTOR REPL 2010-33
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
REJECTED AMOUNT $626,908.80
ITEM NO. 120

CONSTRUCTION CORP/

BLACKTOP CO., INC.

1100 BRANDT DRIVE
(3031.1,ETC.,3838)RS-5
PROJECT(S) ACIM-2904/114/084
ROUTE FAI 290

DISTRICT 01

REJECTED AMOUNT $35,039,237.99

ITEM NO. 124
CONTRACT NO. 76D35
COUNTY(S) ST CLAIR
SECTION 82-11-1
PROJECT(S)

ROUTE FAU 9153
DISTRICT 08
REJECTED AMOUNT  $1,684,038.00
ITEM NO. 140

CONTRACT NO. 85490

COUNTY(S) OGLE

SECTION 09-00105-00-RS
PROJECT(S) ARA-5061/013/000
ROUTE FAU 5455 & FAU 5445
DISTRICT 02
REJECTED AMOUNT $418,892.60
ITEM NO. 142

CONTRACT NO. 85495

COUNTY(S) WHITESIDE

SECTION 09-00147-00-RS
PROJECT(S) ARA-5062/028/000
ROUTE FAU 5571 & FAU 5581
DISTRICT 02

REJECTED AMOUNT $467,138.87
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CONTRACT NO. 60G52

WESTERN UTILITY CONTRACTORS, INC.
2565 PALMER AVENUE
UNIVERSITY PARK, IL 60466

SUPERIOR ROAD STRIPING INCORPORATED
1967 CORNELL COURT
MELROSE PARK, IL 60160

PLOTE CONSTRUCTION, INC./K-FIVE
CENTRAL
COUNTY(S) COOK
SECTION
HOFFMAN ESTATES, IL 60192

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.O. BOX 837

EAST ST. LOUIS, IL 62203

ROCK ROAD COMPANIES, INC.

301 W. TOWNLINE ROAD (53545)
P.O. BOX 1779

JANESVILLE, WI 53547-1779

TWIN CITY CONSTRUCTION COMPANY
3900 PINE HILL DRIVE
STERLING, IL 61081-9313
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ITEM NO. 148
CONTRACT NO. 97413
COUNTY(S) MADISON
SECTION 09-00099-00-RS
PROJECT(S) ARA-5011/268/000
ROUTE FAU 8892
DISTRICT 08
REJECTED AMOUNT $206,464 .00
ITEM NO. 166
CONTRACT NO. 64F58
COUNTY(S) WINNEBAGO
SECTION (5B-1)M
PROJECT(S)

ROUTE FAP 738
DISTRICT 02
REJECTED AMOUNT $51,162.69
ITEM NO. 168

CONTRACT NO. 97411

COUNTY(S) ST. CLAIR

SECTION 09-00015-02-TL
PROJECT(S) ARA-5011/291/000
ROUTE FAU 9249
DISTRICT 08
REJECTED AMOUNT $37,232.00
ITEM NO. 175

CONTRACT NO. 63280

COUNTY(S) LAKE

SECTION 08-00062-00-SW
PROJECT(S) SRTS-CMM-4008/022/000
ROUTE LOTUS DR. & OAKWOOD DR.
DISTRICT 01
REJECTED AMOUNT $909,497 .40
ITEM NO. 192

CONTRACT NO. 74425

COUNTY(S) MACON

SECTION D7 SAFETY TREE REM 2010-1
PROJECT(S) ACHSIP-0714/018/000
ROUTE FAP 714
DISTRICT 07
REJECTED AMOUNT $179,323.76
ITEM NO. 193

CONTRACT NO. 74427

COUNTY(S) CLAY RICHLAND
SECTION D7 GUARDRAIL 2010-2
PROJECT(S) ACHSIP-0327/045/000
ROUTE FAP 327
DISTRICT 07
REJECTED AMOUNT

LAWRENCE

$380,538.25
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RCS CONSTRUCTION, INC.
197 OLD ST. LOUIS ROAD
WOOD RIVER, 1L 62095-1413

WILLIAM CHARLES CONSTRUCTION COMPANY, LLC
5290 NIMTZ ROAD
LOVES PARK, IL 61111
P.O. BOX 2071
LOVES PARK, IL 61130

ELECTRICO, INC.
7706 WAGNER ROAD
MILLSTADT, IL 62260

SCHROEDER AND SCHROEDER,
7306 CENTRAL PARK
SKOKIE, IL 60076

INC.

HOMER TREE SERVICE, INC.
14000 S. ARCHER AVENUE
LOCKPORT, IL 60441

RITE WAY FENCE,
6539 BURROUGHS
STERLING HEIGHTS, MI

INC.

48314
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ITEM NO. 195

CONSTRUCTION CONTRACT NO. 60G53

CORP./PLOTE CONSTRUCTION, INC.
6160 S. EAST AVENUE
(2828[B,D],ETC.,3031.1)RS-6
PROJECT(S) ACIM-2904/113/091
ROUTE FAI 290

DISTRICT 01

REJECTED AMOUNT $34,918,707.04

ITEM NO. 196
CONTRACT NO. 60H76

COUNTY(S) COOK

SECTION 50-1 VB-1-BR

PROJECT(S)

ROUTE FAP 350

DISTRICT 01

REJECTED AMOUNT $390,077.84

ITEM NO. 198
CONTRACT NO. 64F61

COUNTY(S) VARIOUS

SECTION D2 BRIDGE WASHING 2010-2
PROJECT(S)

ROUTE VARIOUS

DISTRICT 02

REJECTED AMOUNT $270,393.23
ITEM NO. 228

CONTRACT NO. 60157

COUNTY(S) COOK DUPAGE

SECTION 2009-099 BR

PROJECT(S) ACIM-2903/063/083
ROUTE FAI 290

DISTRICT 01

REJECTED AMOUNT $10,548,873.98

ITEM NO. 230
CONTRACT NO. 64F92

COUNTY(S) ROCK ISLAND

SECTION D2 BR WEAR SURF 1-280
PROJECT(S)

ROUTE FAI 280

DISTRICT 02

REJECTED AMOUNT  $1,014,460.50

ITEM NO. 234
CONTRACT NO. 76C46

COUNTY(S) ST CLAIR

SECTION 82-11

PROJECT(S)

ROUTE FAP 998

DISTRICT 08

REJECTED AMOUNT $607,959.10
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CENTRAL BLACKTOP CO., INC./K-FIVE

COUNTY(S) COOK
SECTION

LAGRANGE, IL 60525-8180

GALE CONSTRUCTION COMPANY OF ILLINOIS

315 W. MCDONOUGH STREET
JOLIET, IL 60436

DEANGELO BROTHERS, INC.
2332 NORTH 40TH ST.
DECATUR, IL 62526

DUNNET BAY CONSTRUCTION COMPANY
115 N. BRANDON DR.
GLENDALE HEIGHTS, IL 60139

BRANDT CONSTRUCTION CO.
700 - 4TH ST., WEST
MILAN, IL 61264-2725

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD (62201)
P.O. BOX 837

EAST ST. LOUIS, IL 62203
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ITEM NO. 238 BAXMEYER CONSTRUCTION, INC.

CONTRACT NO. 76C40 1034 FLORAVILLE RD.
COUNTY(S) ST CLAIR WATERLOO, IL 62298-3108
SECTION 82-1K

PROJECT(S)

ROUTE FAU 9153
DISTRICT 08
REJECTED AMOUNT  $2,328,005.72

ITEM NO. 247 D. CONSTRUCTION, INC.
CONTRACT NO. 87359 1488 SO. BROADWAY
COUNTY(S) LASALLE COAL CITY, IL 60416

SECTION 06-00173-00-SW
PROJECT(S) ARA-00D3/058/000
ROUTE FAS 268

DISTRICT 03

REJECTED AMOUNT $217,702.12

ITEM NO. 255 CHRIST BROS. ASPHALT, INC.
CONTRACT NO. 97410 820 SOUTH FRITZ STREET
COUNTY(S) MADISON P.O. BOX 158

SECTION 09-00018-01-RS LEBANON, IL 62254

PROJECT(S) ARA-5011/272/000
ROUTE FAU 8896

DISTRICT 08

REJECTED AMOUNT $219,751.59
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llinois Department L I
. Affidavit of Availabilit
of Transportation For the Letting of g

Bureau of Construction

g?)?l?];loelféh Ilﬁilgl;?:nGZ?glzway/Room 822 Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued

unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

1 2 3 4 Awards Pending

County and Section Number

Contract With

Estimated Completion Date

Accumulated
Totals

Total Contract Price

Uncompleted Dollar Value if Firm is
the Prime Contractor

Uncompleted Dollar Value if Firm is
the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Highway, R.R. and Waterway Structures

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning & Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result in
non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 11/21/2008 Page 1 of 2 BC 57 (Rev. 08/20/08)



Part Ill. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

Subscribed and sworn to before me
this day of , Type or Print Name

Officer or Director Title

Signed

Notary Public

My commission expires

Company

(Notary Seal)
Address
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llinois Department
of Transportation

Bureau of Design & Environment

2300 South Dirksen Parkway / Room 326

Springfield, lllinois 62764

Request for Authorization to
Bid/or Not For Bid Status

Contractor Number

Letting Date

TYPE OR USE BLACK INK

SPECIAL NOTICE
ELECTRONIC PLANS AND PROPOSALS

Plans and/or proposals may be downloaded from the Department’s Web Site located at http://www.dot.il.gov at no cost.

Firms wishing to bid directly to the Department MUST request Authorization to Bid. Prospective bidders must also submit an
Affidavit of Availability. Does not apply to Small Business Set-Asides.

Firms downloading plans and/or proposals that do not wish to bid directly to the Department will not be placed on the Not For
Bid list unless they request to be added to the list. Such requests shall be made by submitting a Request for Authorization to

Bid/or Not For Bid Status form (BDE 124INT).

The Department offers plans and proposals in electronic format ONLY.

Part A: | plan to bid as a prime contractor and hereby request Authorization to Bid the following items:

Upon receipt of the required original Affidavit of Availability, IDOT will review the request and issue an "Authorization to Bid" only on the items listed in
Part A. Firms wishing to be listed on the FOR BID list for Small Business Set-Asides may also complete Part A.

Requestor Remarks:

Part B: Please list our Company on the Not For Bid List for the following items:

TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON PAGE TWO.

E-Mail:

Requestor Phone No.:

Requestor Fax No.:

Company:

Street Address:(**)

For United Parcel Delivery

City State Zip Code
Post Office Box No.:(**)
Box No. For First Class Delivery
City State Zip Code
Requested By Dept. Of Human Rights No.(*) Exp. Date
(*) To be obtained from Department of Human Rights, Compliance Division Copies to:
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, lllinois 60601 O Construction O Plans & Proposal
(**) Complete street address and post office box are required.
On joint venture request use address of joint venture. O Department O Customer

Printed 3/22/2010
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http://www.dot.il.gov

Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability. Does not apply for Small
Business Set-Asides.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request
1. Using Black Ink complete the request form listing all item numbers requested in numerical order.
2. E-mail the completed request form (BDE 124INT) to D&Econtracts@dot.il.gov or Fax to 217-785-1141.
3. Do Not make any changes on the request form after it has been faxed. Additional items will require a supplemental request.

4. Mail hard copy of the request form to IDOT. If requesting Authorization to Bid, the requestor MUST submit the original
Affidavit of Availability with an original signature. The preceding does not apply to Small Business Set-Asides.

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written
Authorization to Bid has been issued by IDOT’'s Central Bureau of Construction. Small Business Set-Asides do not require
Authorization to Bid or a Proposal Bid Bond.

ADDENDA/REVISIONS: Those contractors downloading proposals from the internet are responsible for checking the Department’s web
site (http://www.dot.il.gov) for any ADDENDA or REVISIONS that may effect the downloaded proposal. An Addenda/Revision tracking
sheet is on the Department’s web site and notification may be e-mailed, upon subscribing to Departments’ subscription service. Once an
Addendum or Revision is confirmed, the updated material may be downloaded from the internet. It is the contractor’'s responsibility to
download the updated Proposal to receive the updated information.

HOW TO OBTAIN ELECTRONIC PLANS & PROPOSALS? Download from IDOT’s website at http://www.dot.il.gov.

WHO CAN BID? Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT.
The preceding does not apply to items designated as Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits this form, he/she must
indicate at that time which items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed.
After the request has been analyzed, the bidder will be issued an Authorization to Bid or not for bid report, approved by the Central
Bureau of Construction that indicates which items have been approved For Bidding. If Authorization to Bid cannot be approved, the
Authorization to Bid or not for bid report will indicate the reason for denial. The preceding does not apply to items designated as
Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization report within a reasonable time, three to five days
after the department receives the complete and correct original Affidavit of Availability, should contact the department concerning the
status of their request. This is critical in the week prior to the letting. Firms unsure of their Authorization to Bid status should call the
Prequalification Section at the number listed at the end of these instructions. For Small Business Set-aside items, contact the Contracts
Office. This does not apply to items designated as Small Business Set-Asides.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED? Bidders need not return the entire proposal when bids are submitted.
That portion of the proposal that must be returned includes all documents from the Proposal Cover Sheet through the Proposal Bid Bond
and other special documentation and/or information that may be required by the contract special provisions. All proposal documents,
including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed by
IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to
the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids (Contracts Office) 217/782-7806
Electronic plans/proposals 217/782-7806
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