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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1.
It is available on the Web at http://www.dot.il.gov and through the IDOT Subscription Service.

Three versions of the Transportation Bulletin are currently published.

Transportation Procurement Bulletin

Professional Transportation Bulletin

Invitation for Bids

Questions concerning file downloads and/or subscription service information should be directed to
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.
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Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin — Weekly Procurement, this bulletin is now
located at http://www.dot.il.gov/desenv/transprocbulletin.html. It features procurement
information for the construction and consulting industry, and the general public. Postings
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the
Department of Transportation. The site also features important procurement information and
links to contract award notices for construction and engineering, sole source procurements,
emergency purchases, change orders which exceed $30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman or E-mail Timothy.Garman@illinois.gov
2300 South Dirksen Parkway

Room 326

Springfield, IL 62764

217-524-1642
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-maiil Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden Rm 326 (217) 782-7806 Jim.Layden@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springfield, IL 62764
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume 14 Springfield, Illinois, October 14, 2011 No. 41

This invitation is the official advertisement and solicitation for bids issued by the lllinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the lllinois Department of Natural Resources.
The Invitation for Bids is published in this Transportation Bulletin and is available on the
Department’s website at http://www.dot.il.gov and through electronic subscription. Questions
concerning this invitation should be directed to:

Mr. Jim Layden
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Jim.Layden@illinois.gov

NOTICE OF LETTING — November 18, 2011

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation. Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time November 18, 2011, at which
time the bids will be publicly opened and read. The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code Part 650 and Part 6, and by the
provisions of this invitation. Copies of the rules are available by contacting the above
address of the Chief Contracts Official.

3. INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting
any bid. Failure to follow these instructions and the rules may result in the rejection of your
bid. The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.
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(@)

(b)

CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item

advertised in this invitation is given following these instructions by item numbers.
Bids shall be submitted by item number. A contract number appears after the item
number. The contract number will also be shown on the contract documents for the
contract that the item number represents. The summary description provided for the
proposed work, quantities and time for completion for each item are for information
only and are subject to the terms published in the contract documents for bidding.

CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include
a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents. These documents may be separate or combined into
one document. Contract documents for bidding applicable to each item number
advertised in this invitation may be examined at the above address of the Chief
Contracts Official. In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

REGION | DISTRICT ENGINEER ADDRESS

[EnY

D. M. O'Keefe 201 West Center Court, Schaumburg, IL 60196-1096

E. S. Therkildsen | 819 Depot Avenue, Dixon, IL 61021-3546

E. S. Therkildsen | 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697

J. E. Crowe 401 Main Street, Peoria, IL 61602-1111

J. E. Crowe 13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610

R. L. Driskell 126 East Ash Street, Springfield, IL 62704-4792

R. L. Driskell 400 West Wabash, Effingham, IL 62401-2699

Omer Osman 1102 Eastport Plaza Dr., Collinsville, IL 62234-6198

ajloa|h~|bh|lOWlW|IN|DN
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Omer Osman State Transportation Bldg., PO Box 100, Carbondale, IL 62901-0100

()

Contract documents for bidding will not be loaned to prospective bidders. Electronic
plans and proposals may be downloaded from the Department's web site
http://www.dot.il.gov/desenv/delett.html.

PREQUALIFICATION. Any contractor desiring to submit a bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative
Code Section 650, prior to being granted authorization to bid. Prequalification may be
waived for particular contract items. In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding. Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, lllinois 62764, a Contractor's Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
October 28, 2011. A contractor will not be prequalified for this letting unless the
statement is received before the time and day established.
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(d) AUTHORIZATION TO BID. Contractors planning to submit a bid MUST request
authorization to bid prior to 4:30 p.m. prevailing time November 15, 2011. No
authorization to bid will be issued after that time. Requests for authorization to bid
submitted by U.S. Mail or courier delivery will not be honored unless received prior to
4:30 p.m. prevailing local time November 15, 2011 at the Department of
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway,
Springfield, lllinois 62764. The Request for Authorization to Bid/or Not For Bid Status”
(BDE 124) can be downloaded from the Department’'s Website.

(e) AFFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective
bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time
November 15, 2011. The Affidavit must include all uncompleted contracts awarded to
them and all low bids pending award for all public and private work using the
prescribed format. The sworn statement relative to contracts and pending awards
must be in complete detail, be properly signed and be notarized. Facsimiles of the
sworn statement will be accepted for analysis, but Authorization to Bid will be issued
only upon receipt of a signed and properly completed original Affidavit of Availability.
Any omission or misstatement of fact in the sworn statement will be considered as
sufficient grounds for the disqualification of the bidder and the rejection of bids.
Prospective bidders shall notify the Department within two working days of any low
bids pending award or contracts awarded which might occur between the date of
submission of the sworn statement and the date of letting. The Affidavit of Availability
(BC 57). can be downloaded from the Department’s Website.

(H JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must
submit the properly completed documentation no later than 4:30 p.m. prevailing local
time November 14, 2011. The required forms for the joint venture are:

o “Affidavit of Availability” (BC 57) from each of the joint venture entities,

¢ “Certificate of Joint Venture” (BC 2267),

¢ “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).
The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid
Status forms must be in the name of the Joint Venture. The original, signed and
notarized Certificate of Joint Venture and Affidavits of Availability must be received
before consideration will be given for the Joint Venture request.

() EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction. The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed. The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work. Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract. The Department makes no representation or warranty, expressed or
implied, as to the information conveyed or as to any interpretations made from the
data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work. If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions. The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract. Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contracts Official. The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids. Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions
given before the submission of bids unless at a pre-bid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids. That
information should be carefully read and the instructions followed by the bidder.

4. |IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”. Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Ann L. Schneider
Acting Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS

November 18, 2011 Bid Opening

PREQUALIFICATION
Any contractor who desires to become prequalified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification
requirement applies to first time contractors, contractors renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings
The prequalification cut-off date is 4:30 p.m. prevailing time October 28, 2011
To be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven
(7) days prior to the letting date. The required joint venture forms are the “Request for
Authorization to Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC
57) and the ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time November 14, 2011

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time November 15, 2011 .

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at
2300 South Dirksen Parkway, Springfield, lllinois.
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects with DBE patrticipation require all bidders to submit a DBE Utilization Plan with their bid.

ADDITIONAL AWARD CRITERIA

Projects requiring Additional Award Criteria require the AS-READ-LOW-BIDDER to submit the
required criteria to the Contracts Office within seven (7) working days after the letting.

The cut-off date for the submittal of the required criteria is November 29, 2011

Revised Notice of Letting Bulletin November 18, 2011 Letting Published November 8, 2011



IDOT LETTING SCHEDULE
2011 - 2013

Transportation Pre-Qualification Joint Venture "Cut Bid Authorization
Bulletin "Cut Off" Off" "Cut Off"

DBE Utilization Plan
(SBE 2025 and SBE 2026)

Letting Day

10/14/2011 10/28/2011 11/14/2011 11/15/2011 11/18/2011 Submit With Bid
12/9/2011 12/30/2011 1/13/2012 1/17/2012 1/20/2012 Submit With Bid
2/3/2012 2/17/2012 3/2/2012 3/6/2012 3/9/2012 Submit With Bid
3/23/2012 4/6/2012 4/20/2012 4/24/2012 4/27/2012 Submit With Bid
5/11/2012 5/25/2012 6/8/2012 6/12/2012 6/15/2012 Submit With Bid
6/29/2012 7/13/2012 7/27/2012 7/31/2012 8/3/2012 Submit With Bid
8/17/2012 8/31/2012 9/14/2012 9/18/2012 9/21/2012 Submit With Bid
10/5/2012 10/19/2012 11/2/2012 11/7/2012 11/9/2012 Submit With Bid
12/7/2012 12/28/2012 1/11/2013 1/15/2013 1/18/2013 Submit With Bid
2/1/2013 3/15/2013 3/1/2013 3/5/2013 3/8/2013 Submit With Bid
3/22/2013 4/5/2013 4/19/2013 4/23/2013 4/26/2013 Submit With Bid
5/10/2013 5/24/2013 6/7/2013 6/11/2013 6/14/2013 Submit With Bid
6/28/2013 7/12/2013 7/26/2013 7/30/2013 8/2/2013 Submit With Bid
8/16/2013 8/30/2013 9/13/2013 9/17/2013 9/20/2013 Submit With Bid
10/4/2013 10/18/2013 11/1/2013 11/5/2013 11/8/2013 Submit With Bid
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“LETTING YOU KNOW”

The lllinois Department of Transportation is interested in maintaining close communications
with industry. This newsletter highlights subjects which we believe will be of interest to you.

No. 129

October 2011

BC 57 — AFFIDAVIT
OF AVAILABILITY
ISSUE

PARAGRAPH K
APPRENTICESHIP
AND TRAINING
CERTIFICATION

We have received a large number of incorrect affidavits during the
past few lettings.

Before submitting your BC 57, Affidavit of Availability, please review
the information for the following:

A. Is the document signed, dated, notarized and is the
LETTING DATE in the top right corner?

B. Do the figures entered in Part Il and Part Il equal the
uncompleted dollar value reported in Part 1?

C. Are the calculations being carried forward correct?

If the BC 57 is incorrect, it will be returned for corrections. You will
decrease or eliminate the possibility of having your affidavit returned
to you if a cursory review of the information is done before it is
submitted.

On all state-funded contracts, the bidder must correctly complete
Paragraph K, on page 10, Apprenticeship and Training Certification.
Failure to do so will cause the bid to be declared non-responsive and
the bid will not be read.

Bidders are reminded that they are responsible for making a
complete report and shall make certain that each type of work or
craft job category that will be utilized on the project, as reported on
the Construction Employee Workforce Projection (BC 1256) and
returned with the bid, is accounted for and listed.

The official name of the program sponsor holding the Certificate of
Registration must also be indicated. Any work that will be
subcontracted must be so identified. The following is an example of
the correct way to complete Paragraph K:

Laborers — Chicago Land Laborers’ Training Trust Fund
Truck Drivers — ABC Asphalt Co., Inc.

Plumbing — Associated Builders and Contractors
Electrical work to be subcontracted.
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2012 STANDARD
SPECIFICATIONS FOR
ROAD AND BRIDGE
CONSTRUCTION

STAY INFORMED!

The following are examples that are not acceptable:

ABC programs
Union workers
Our own program

For a bid to be accepted, this paragraph must be properly completed
and must include all types of work on the project.

Please do not include copies of certificates or letters with your bid.

If you have questions contact Jim Layden at (217) 782-7806 or
Jim.Layden@illinois.gov

Orders are now being taken for the 2012 Standard Specifications

for Road and Bridge Construction. This book will become effective
January 1, 2012. The $35.00 purchase price for this book

also includes the Supplemental Specifications and Recurring Special
Provisions which are distributed to registered book holders annually.
CLICK HERE to order.

Keep in touch with your representative on the IDOT/Industry Policy
Committee and the IDOT/Industry Joint Co-op Committee.

lllinois Department of Transportation
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Bureau of Design and Environment
Contractor Publications
Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription
service, please follow the instructions to subscribe. The information will be automatically
emailed to the subscriber on the publish date. The following publications and reports are
currently available for subscription: To subscribe to the list, click on “SUBSCRIBE” and send
the blank email that opens (Don’t add anything to the subject line or to the body of the email).
Directions for unsubscribing are included with each email naotification.

IDOT Contractor’s Packet SUBSCRIBE

PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to
all of the following publications and reports. Those not wishing to receive all of the
following lists can subscribe to the desired lists individually

IDOT Addendum/Revision Checklist SUBSCRIBE

A list showing Letting items that have changed as a result of a revision or an addendum.
The contractors should use this checklist to ensure they have incorporated into their plans
and proposals all addenda that have been issued for each particular letting item. The
checklist also identifies withdrawn and deleted items. The checklist is published regularly
whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks
after the letting, excluding the federal discretionary seeking projects placed on the March
and August lettings. These may take several months before funds are secured and the
projects awarded.

IDOT As Read Tabulation of Bids SUBSCRIBE

A listing of all bids as they were read at the bid opening. The bid amounts are not checked
at the time this listing is produced. This listing also includes a page which identifies all
letting items for which the as read low bid was, prior to a post letting review, within a
reasonable approximation of the Engineer’s estimate. The listing is usually published by
4:30 p.m. of the day of the letting.

IDOT Price Indices SUBSCRIBE
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining
cost adjustments on contracts containing the special provision.
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IDOT CBID Files SUBSCRIBE

The CBID files contain the pay items and quantities for a contract, as well as macros to
prepare and print a bid. These files are in Microsoft Excel format (xIs). CBID files are put on
the Website as they become available. It is your responsibility to determine which, if any,
addenda pertains to any project you may be bidding. Failure to incorporate all relevant
addenda may cause your bid to be declared unacceptable. Note that the CBID filename
is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin —
Notice of Letting for the correct contract number.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting SUBSCRIBE
This is the official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information. The bulletin will be published
on the advertised publish date for each reqularly scheduled letting. Special lettings will have
applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

IDOT Corrected Tabulation of Bids SUBSCRIBE

A report that lists of all bids for the letting, sorted by letting item. All bids have been
recalculated and checked before this listing is produced. The report identifies the eligible
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders for the letting. The listing is usually published within 14 days
after the letting.

IDOT Federal Wage Rates Listing SUBSCRIBE

Identifies the current federal wage rates to be used by contractors for preparing bids
whenever the construction activities are federally participating. The federal wage rates will
be published 10 days prior to the letting date.

IDOT For Bid List of Bidders SUBSCRIBE

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been
authorized to bid on each letting item for each letting. A separate list is compiled for each
letting and the list is sorted by letting item. The list will be published several times with the
last time being one day prior to the letting.

IDOT Local Roads Contractors Bulletin SUBSCRIBE

The Contractors Bulletin is a weekly publication advertising locally let and "material only,
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements
with a description of the job, the date and time of letting, description of the material needed
for bidding and any other information, and (3) awarded projects identifying the successful
bidder and the dollar amount.

IDOT News Flash from BDE SUBSCRIBE

A News Flash is important information released by the IDOT Bureau of Design and
Environment which all contractors should read. This is information that becomes available
after publication of the Notice of Letting Bulletin.
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IDOT Not For Bid List of Bidders SUBSCRIBE

A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier. A separate list is compiled for each letting and the list is sorted
by letting item. The list will be published several times prior to the Letting and a final list will
be published the day before the Letting.

IDOT Pay Item Report SUBSCRIBE

A report showing all the pay items on the letting. For each pay item, the listing identifies the
guantity, letting item number, contract number, county, IDOT district office and the unit of
measure. The Pay Item Report will be published after all proposals have been posted to the
Web Site.

IDOT Pay Item Report with Awarded Prices SUBSCRIBE

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity,
letting item number, contract number, county, IDOT district office and the unit of measure.
This report has an added column which is the awarded unit price of each item. The Pay
Iltem Report with Awarded Prices will be published after the last item on the letting is
awarded.

IDOT Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down
of all bids per line item unit price, and it is only provided for awarded jobs. The listing
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks
after the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Transportation Procurement Bulletin SUBSCRIBE

The Transportation Procurement Bulletin Web Page features procurement information for
the construction and consulting industry, and the general public. Postings include Invitations
to Bid and Request for Proposals from a variety of Bureaus within the Department of
Transportation. The site also features important procurement information and links to
contract award notices including sole source procurements, emergency purchases, change
orders which exceed $30,000, and renewal notices. Subscribers will receive notification
when new procurement opportunities are posted to the Web page.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Bureau of Design and Environment Manual
and Procedure Memorandum Updates

Bureau of Design and Environment Manual _ The Bureau of Design and Environment
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the
Department and consultant personnel preparing Phase | studies and reports and contract plans
for Department. The BDE Manual presents most of the information normally required for
location, design and environmental evaluation of highway construction projects on the state
highway system. Download the BDE Manual at: http://www.dot.il.gov/desenv/bdemanual.html

BDE Procedure Memorandums

The BDE Procedure Memorandums are used as a means to implement changes in procedures,
policies, directives, and/or criteria in the interim between issuance of updates to the BDE
Manual. The designer should refer to these when using the BDE Manual until such time as they
are superseded or incorporated into an updated edition of the BDE Manual. BDE Procedure
Memorandums are available at: http://www.dot.il.gov/desenv/bdemems.html

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the
free subscription service, click on the link below and send the blank email that pops up. (Do not
add anything to the subject line or to the body of the email). Directions for unsubscribing are
included with each email notification.

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Highway Standards

Highway Standards are drawings that show the details of various construction items and are considered part of
the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the
plans.

The Highway Standards are only available electronically. To access them, please visit the Department’s
website at http://www.dot.il.gov/desenv/hwystds/stnds.html

To receive updates related to the Highway Standards through the free subscription service, click on the link
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the
email). Directions for unsubscribing are included with each email notification.

SUBSCRIBE to the Highway Standards subscription list

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov
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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:

(202) 755-1855 or 800-424-9071
Hotline Address:
Office of Inspector General
P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT's
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.

Revised Notice of Letting Bulletin November 18, 2011 Letting Published November 8, 2011



REVISED
SPECIAL NOTICE

In accordance with recent legislative action the Department has included a new affidavit that will need
to be completed and submitted with each bid proposal.

When opening the bid proposal PDF the affidavit will be the first page of the PDF. Please insert the
completed affidavit after page 4 of your bid proposal submittal.

We have included a sample of the new affidavit on the following page.

Please note that the bidder and notary signatures must be original for each submitted bid.

This affidavit is not required on federally-funded projects. If the affidavit is not the first page of the
PDF, then the project is federally-funded.

If you have any questions please contact Jim Layden at Jim.Layden@Illlinois.gov or at 217-782-7806.
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RETURN WITH BID

State of )

County of )

AFFIDAVIT

(name of affiant), of ,

, being first duly sworn upon oath, states as follows:

1. Thatlam the (officer or position) of
(bidder) and have personal knowledge of the facts

herein stated.

2. That, if selected under this proposal, (bidder)
will maintain a business office in the State of lllinois which will be located in

County, Illinois.

3. That this business office will serve as the primary place of employment for any persons
employed in the construction contemplated by this proposal.

4. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of
the lllinois Procurement Code.

Signature

Print Name of Affiant

This instrument was acknowledged before me on the day of ,
20 by

Notary Public

(SEAL)
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Special Notice Regarding
IDOT Proposals and Authorization To Bid.

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond
and Authorization To Bid are not required on items designated as Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID
(Not required for Small Business Set-Asides)

WHO CAN BID? Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT. To request authorization, a potential bidder must complete and
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being
requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report
that indicates which items have been approved for bidding. If Authorization to Bid cannot be
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/782-3413.

— ———— NOTICE = ———— —

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF
CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED.
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SPECIAL NOTICE

The Department strongly encourages the prime contractor and their
approved sub-contractors to hire minority, women and disadvantaged
individuals from its federally funded Highway Construction Careers Training
Program (HCCTP) to help meet workforce and trainee goals. This program
IS training minorities, women and disadvantaged individuals in highway
construction-related skills, e.g., math for the trades, job readiness, technical
skills coursework (carpentry, concrete flatwork, blueprint reading, site
plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare
them for a career in the highway construction trades. Graduates are well-
trained and ready to become productive entry-level construction workers.
Contact the appropriate district EEO officer to learn more about the

program and for assistance in meeting workforce and trainee goals.
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SPECIAL NOTICE

Please discontinue faxing your Affidavit of Availability with your Request for
Authorization to Bid/or Not For Bid Status request.

We are required to use only the Original Affidavit of Availability to
determine a contractor’s authorization to bid. This document has a
notarized signature and we must have the original signature prior to
processing your request. The faxed copies are not being looked at and are
just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov.
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SPECIAL NOTICE

Subcontractor Registration

Subcontractors interested in participating on contracts are required to
register with the Department. Prequalified contractors, consultants,
material suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically at the Department’s web site,
http://www.dot.il.gov/. At the home page click on “Doing Business”. The
subcontractor registration form is listed under Contractor Services. The
registration form requires minimal information and can be completed in
minutes. Confirmation, along with a registration number, will be received
by e-mail in 1-2 days. Registration is valid for one year and will then
require renewal. Questions may be addressed to the Prequalification
Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: Michael.Copp@illinois.qov
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SPECIAL NOTICE

IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law
requires the following communications to be reported to the Procurement Policy Board (PPB):

Communication pertaining to the substance of a procurement matter.

Communication that suggests a change or asks for a change to be made to a procurement
matter.

Communication regarding a change order, contract renewal or extension, and contract
awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

Assisted the agency in determining a need for a contract (except as part of a public
Request for Information).

Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP,
etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

Statements made by a person in a public forum such as a trade show or public meeting.
Statements made regarding a matter of practice or procedure.

Statements initiated by a state employee about products, services, or industry best
practices.

Statements initiated by a vendor concerning general information about products, services,
or industry best practices -- so long as they are not specific to a current or potential
procurement matter.

Communications initiated by a vendor regarding construction or construction-related
contracts resulting in a contract modification of less than $250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the
substance of any reportable procurement communications to the PPB through a web application
developed by Central Management Services. The law requires the PPB to post all
communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors
will be handled in compliance with the new law. This means that any phone calls, face-to-face
conversations, e-mails, or other types of communications that trigger reporting will be fully reported
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet
Site at the following address: http://www.dot.il.gov/procurementreform.htm
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SPECIAL NOTICE

All bids must contain a properly completed Form A, Financial Information &
Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer
“yes” to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor
and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor’s
name and address is still required on the first page of Form A.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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SPECIAL NOTICE

PAY ITEMS SUBMITTED WITH BIDS

» Please refer to paragraph 7 in the proposal referring to the
Schedule of Prices when submitting bids.

» Unit prices are to be submitted in U. S. dollars and cents.

* Fractions of a cent will be rounded down to the next whole
number.
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BID SUBMISSIONS FOR LETTINGS

SPECIAL NOTICE

e Please use the provided Cover Page (page 3 of the proposal

package) as the first page of your submitted bid.
e Please remember to staple your bid together.

e Proposals should be printed one-sided. (double side copies create
problems processing the bid).

Thank you for your cooperation.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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SPECIAL NOTICE

Clarification of Reconsideration for DBE Utilization Plans

All prime contractors please take note that the DBE ultilization plans, both forms SBE 2025 and
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a
specified goal in the special provision for Disadvantaged Business Enterprise Participation.
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify
what conditions warrant providing the bidder an opportunity for an administrative
reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough
DBE participation to meet the contract DBE goal or, in the event that the bidder has not
obtained enough DBE participation to meet the contract DBE goal, documented good faith
efforts. If the Department determines that the apparent low bidder has either failed to achieve
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the
bidder will be afforded an opportunity for an administrative reconsideration at which time
additional written documentation or argument of the bidder’'s good faith efforts made prior to the
bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration
should be limited to information further supporting the bidder’'s original submittal. In limited
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of
its good faith efforts that were made prior to submitting its bid. Allowing additional
documentation to be submitted during an administrative reconsideration is not intended to be a
method by which a bidder may circumvent the intent of the regulations and the DBE Special
Provision by withholding required documentation until the time of a reconsideration proceeding.
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the
reconsideration proceedings, to begin making good faith efforts to meet the goal.
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SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the
Department, only bids from qualified small businesses will be considered for award. No
construction business is a small business if its annual sales and receipts exceed
$10,000,000.

To encourage maximum competition, these Small Business Set-Asides are open bidding
items. In accordance with the rules of the Department, prequalification is waived for
these items. All bidders, including those correctly prequalified by the Department, are
required to submit with the bids a Qualification and Equipment Inventory Certification
Form. The form is included with the proposal and bidding documents (pages 11a — 11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will
be Small Business Set-Asides on future Lettings as well.

Authorization to bid is not required; however, firms wishing to be listed on the For Bid list
should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status
form (BDE 124).

If you have any questions please contact Jim Layden at 217-782-7806.
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SMALL PROJECTS LISTING

November 18, 2011

Small Business Initiative Projects

The following items are designated as Small Business Set-Asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the
rules of the Department, only bids from qualified small businesses will be
considered for award. No construction business is a small business if its
annual sales and receipts exceed $10,000,000.

To encourage maximum competition, these Small Business Set-Aside
projects are open bidding items. All bidders are required to submit with the
bids a Qualification and Equipment Inventory Certification Form. The form
is included with the proposal and bidding documents.

41 44 45 46 51 82 99

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items are small HMA projects designated to encourage the
participation of prequalified small businesses and or prequalified
Disadvantaged Business Enterprises. These items have up to 3,000 tons
of bituminous products; however, the ownership of a bituminous plant is not
required in accordance with 44 lllinois Administrative Code 650.70. These
designated projects are open for bidding by any pre-qualified contractor
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt
(HMA) Plant Mix work rating. All other prequalification requirements are
unchanged.

11 25 93

s:\gen\wpdocs\prequalification\logue\letting-bulletin info\small projects listing.doc
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SPECIAL NOTICE

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS

All prime contractors please note that a complete DBE Utilization Plan
includes forms SBE 2025 and SBE 2026.

Both forms are required to be submitted with the bid on all construction
contracts that contain a specified goal in the special provision for
Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Utilization Plan as required by special
provision will be rejected.
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- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision. Forms for the
submittal of the Plan are available on the IDOT Web Site, in each district’'s Bureau of Construction office or by calling IDOT’s Bureau of Small
Business Enterprises at (217) 782-5490.

DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)";
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting. Failure to submit both forms with the bid shall
cause the bid to be rejected as not responsive.

SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES

Illinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to
implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra
and Pace, has established the lllinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of
the letting date/bid opening may be utilized in meeting a DBE contract goal.

Supportive Services Consultants

The Bureau of Small Business Enterprises administers the federal Disadvantaged Business Enterprise (DBE) program and ensures that
Equal Employment Opportunity, On-the-Job Training (OJT) and Labor contract requirements are met. The goal of IDOT's DBE/OJT
Supportive Services program is to provide assistance that fosters opportunities for DBE firms and minority, women and disadvantaged
individuals to participate in all phases of lllinois’ highway, transit and airport construction industry.

IDOT has contracted with the following consultants to provide its DBE firms with management and technical supportive services
assistance. This assistance is provided at no cost to IDOT's DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP
DBE-certified firms who have (or are seeking) IDOT contracts, and to prime contractors doing business with IDOT.

If you have any questions or concerns regarding the supportive services assistance that IDOT offers, please contact the Bureau of Small
Business Enterprises at (217) 785-5947.

Management Assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development
of web site/marketing materials/safety plans, and management-related workshops on various topics.

Districts 1 - 3 (contract period 11/17/10 — 11/16/11) Districts 4, 5, 6, 7, 8, 9 (contract period 10/9/10 — 10/8/11)
Mr. Theo Joyner, Project Director Ms. Sara Hutson, Project Director

Ralph G. Moore & Associates Hutson & Associates, Inc.

401 South LaSalle, Suite 1401 3555 College Avenue

Chicago, IL 60605 Alton, IL 62002

Phone: 312/419-7260 Fax: 312/419-1918 Phone: 618/433-9229 Fax: 618/433-9239

Email: theojoyner@rgma.com Email: shutson@hutsonassociates.com

Technical Assistance — includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading
specifications and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-
related documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and technical-related
workshops on various topics

Districts 1, 2, 3 (contract period 10/9/10 — 10/8/11) Districts 6, 8 (contract period 10/9/10-10/8/11)
Mr. Peter Stresino, Project Director Mr. Dave Clark, Project Director

Pavia-Marting & Co. Mr. Phil Tegeler, Project Director

910 W. Lake Street ESI Consultants, Ltd.

Roselle, IL 60172 753 Windsor Road

Phone: 630/529-8000 Fax: 630/894-4910 Charleston, IL 61920

E-mail: peter.stresino@pavia-marting.com Phone: 217/348-1900

Fax: 217/348-1903
E-mail: dclark@esiconsultantsltd.com
E-mail: ptegeler@esiconsultantsltd.com

Districts 4, 5, 7, 9 (contract period 10/9/09-10/8/10)
Mr. Richard Nowack, Project Director

Quigg Engineering Inc.

2000 South Main Street, Suite A

Jacksonville, lllinois 62650

Phone: 217/245-5375 Fax: 217/245-5398

E-mail: rnowack@quiggengineering.com
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Minority-Owned Financial Institutions (

Itis IDOT's policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on
federally funded contracts to make use of these institutions.

As of September 30, 2010, the list of minority owned financial institutions are as follows:

ALL AMERICAN BANK DES PLAINES, IL
AMERICAN METRO BANK CHICAGO, IL
AMERICAN METRO BANK, 667 N CASS AVE OFF WESTMONT, IL
AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL
COVENANT BANK CHICAGO, IL
FOSTER BANK CHICAGO, IL
FOSTER BANK , ANNANDALE VA BRANCH ANNANDALE, VA
FOSTER BANK , ARLINGTON HEIGHTS BRANCH ARLINGTON HEIGHTS, IL
FOSTER BANK , DEVON BRANCH CHICAGO, IL
FOSTER BANK , HMART BRANCH NILES, IL
FOSTER BANK , LINCOLNSHIRE BRANCH LINCOLNSHIRE, IL
FOSTER BANK , NAPERVILLE BRANCH NAPERVILLE, IL
FOSTER BANK , NILES BRANCH NILES, IL
FOSTER BANK , ROLLING MEADOWS BRANCH ROLLING MEADOWS, IL
HIGHLAND CMNTY BANK CHICAGO, IL
HIGHLAND CMNTY BANK , 10537 S HALSTED ST OFF CHICAGO, IL
HIGHLAND CMNTY BANK , WOODLAWN BRANCH CHICAGO, IL
ILLINOIS-SERVICE FS&LA CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL
PACIFIC GLOBAL BANK CHICAGO, IL
PACIFIC GLOBAL BANK , 3233 S ASHLAND OFF CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL
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. Cook
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. Cook

. Cook

. Cook
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DIST 8 SEAL COAT 2012-2
04-00019-00-PV
09-00017-01-PV

DIST 8 RESURFACING 2012-2
2010-49-N
95-00090-01-FP
(57-23,57-24)RS-1
08-00047-00-PV
(15,21)RS-7,22RS-4,24RS-8
1)1-6

147RS-7,148RS-4

D2 MRS 2012-6
(139)RS-3, (140)RS-7
(10,11)1-1

22RS-10

82-1-B-2

DIST SEAL COAT 2012-1
D2 SHOULDERS 2012-1

D2 CS 2012-4

143 N

4-N-3

D2 MRS 2012-2

D2 MRS 2012-7

(1-2B-1)1-6
12B-1(1)&12B-1(2)
(5BR)B-1
2011-061-BR
2001-048-BP
100-B-1
1355-B-1
2011-031-BR
2011-047-BP
2011-052-1
2011-060-BR
2011-205-F
2011-206-F

3068 A-B-R-1
126(B-1)BR
2011-051-1
14BR, 14CR, 123CR
150BR-1
08-02136-00-BR
94-00091-00-BR
(109B)BR; (109-B)BR; 109RS-6
(14-1-B1)BR
(38-8)BR & BR-1
114F-1

61HB-1-R

102BR-5, 102BR-6, & 102BR-7

121)1

D6 LOGAN CO BR 2011
11,12)T
07-06117-00-BR
55-3HB
06-00322-01-BR

FAI
FAP

80
326

VARIOUS

FAU
FAP
FAU
FAP
FAP
FAU
FAP
FAS
FAP
FAP
FAS

2763
330
1103
339
369
2554
311
869
307
326
775 & FAU 8840

VARIOUS

FAU
FAU

8904
8979

VARIOUS

FAP
FAU
FAl
FAU
FAP
SBI
FAP
FAS
FAP
SBI
FAS

336
126
74
9302
325742
16A
614
1205
753
31
1610

VARIOUS
VARIOUS

FAP
FAP
FAP
FAP
FAP
FAU

FAP
FAS
FAP
FAI

646
309
840
846
301
5128

63
2704
91
290

VARIOUS

FAU
FAU
FAl
FAl
FAl

2760
1581
55
290
57

VARIOUS

FAU
FAU
FAP
FAP

2692
2845
350
307

VARIOUS

FAP
FAP

749
323

TR 272
CH 14

FAP
FAP
FAI
FAP
FAP
FAP
FAP
FAI
FAP

534
522
57

686
573
316
326
55

741

TR 297

FAP

3157407

TR 37

November 18, 2011 Letting

1-80
IL 47

CANFIELD ROAD
Us 12/45
STATE PARKWAY
IL 62

75TH STREET
KUHN ROAD

us 34

CH 14

IL 64

IL 47

MARINE & HIGHLAND RD

VARIOUS
CROSSTOWN ROAD
ROOSEVELT STREET
VARIOUS

IL 131
PINGREE ROAD
1-74

MAIN STREET
IL 167127
CRESS CIRCLE
IL 78

IL 192

IL 104

OLD US 24
OLD US 36
VARIOUS
VARIOUS

IL 40

us 30

IL 50

IL 53

us 20

IL 251

us 24

OLD US 50
IL 16

1-290
VARIOUS
SHERMER RD
I11TH STREET
1-55

1-290

1-57
VARIOUS
WOLF RD
WESTERN AVE

IL 50 (CICERO AVE)

IL 64
VARIOUS
IL 133
US 36

IL 94

UNMARKED (CARMAN RD)

1-57

IL 4

IL 56

IL 26

IL 47

1-55

IL 105
RIVER ROAD
US 136/336
GRAF ROAD
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BRIDGES (continued)

3. McHenry 119-T-1 FAP 533 IL 176
57. McLean 121BR-2 FAP 315 Us 136
24 . Montgomery 105B-1 FAP 42 IL 127
67. Moultrie (102BY)B-1 FAP 320 IL 121
7. Ogle 38VBR-1 FAP 742 IL 2
8. Ogle 4VBR-1 FAP 316 Us 52/1L 26
54. Peoria 72[(6VB)BY] FAI 74 1-74
102. Pike (75,86)BJIR-1 FAlL 72 1-72
62. Pike 108B-2 FAP 745 IL 104
72. Pope 103BR-1 FAP 132 IL 145
31. Sangamon 08-00119-04-BR FAS 556 CH 4
119. Sangamon D6 PAINTING 2012 FAP 666 BUSINESS 55
107. St Clair 82-1-3HB,82-2N,82-1-12RS VARIOUS VARIOUS
28. Tazewell 06-07109-00-BR TR 156 VETERANS ROAD
32. Union 06-01188-00-BR TR 126B
9. Various D2 BRIDGE WASHING 2012-1 VARIOUS VARIOUS
94. Various D2 BRIDGE WASHING 2012-4 VARIOUS VARIOUS
15. Various D3 BRIDGE DECK SEALING 2012 VARIOUS VARIOUS
98. Various D6 BDGE DECK SEALING 2011 VARIOUS VARIOUS
99. Various D6 BDGE DECK SEALING 2011-1 VARIOUS VARIOUS
56. Vermilion (79-102)BR FAS 331 CH 10
97. Vermilion 38BR-1 FAP 729 Us 136
71. White 105B-1 FAP 328 us 45
91. Whiteside 1B-2 FAP 646 IL 40
ELECTRICAL
16. Cook 09-00046-00-LT FAP 348 IL 43
19. Cook 10-00258-00-TL FAU 2853 SHERIDAN ROAD
63. Sangamon 110TS,N,L FAU 7998 & 8159 CHATHAM RD/E LAKE SHORE
66. Sangamon D6 TRAF SIGNAL MOD 2011-1 VARIOUS VARIOUS
69. Wabash (103,104)RS-1, (12Z)RS-2 FAP 827 ILL 1
2. Will 2010-085-TS FAP 846 UsS 52/I1L 53

MISCELLANEOUS

74. Coles-Macon D-7 OVD SIN STR REPL 12-21 VARIOUS VARIOUS
117. Cook-DuPage 2011-028-1 FAl 55 1-55
77. Cook 0102.5-T FAI 190 1-190
17. Cook 10-00259-00-LS FAU 2853 CHICAGO AVENUE
18. Cook 11-00177-00-SW FAP 305 WILLOW ROAD
5. Cook 2011-055-1 FAI 90/94/290 CIRCLE INTER
22. DuPage 11-00088-00-SW FAU 1370 JEFFERSON STREET
29. Fulton 10-00078-00-MS FAP 622 IL 78
21. Kane 06-00214-11-LS FAP 361 STEARNS ROAD
6. Kane 2011-201-DM FAP 347 IL 38
76. Madison-St Clair D-8 H-T PVMNT MRK RPR 12-26 VARIOUS VARIOUS
113. Madison 08-00021-00-PK HOFFMAN GARDENS
82. McHenry-Lake 2011-098-DTR VARIOUS VARIOUS
100. Schuyler (45)1-2 FAS 2582 OLD US 67 (ADAMS RD)
81. Various 2011-058-SG VARIOUS VARIOUS
45_ Various 2011-096-1 VARIOUS VARIOUS
46. Various 2011-097-1 VARIOUS VARIOUS
44_ Various 2011-099-LS VARIOUS VARIOUS
83. Various 2011-202-1 VARIOUS VARIOUS
75. Various D 9 REFLECTOR REPL 2012-25 VARIOUS VARIOUS
1. Will 29T-1 FAU 3510 1-55 S FRTG RD

ILLINOIS DEPARTMENT OF NATURAL RESOURCES

2LR. LaSalle DEER PARK MINE RECLAMATION PROJECT

1LR. LaSalle OSAGE COAL COMPANY RECLAMATION PROJECT

3LR. Vermilion HARMATTAN MINE NORTH RECLAMATION PROJECT
-2 -
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IMPORTANT NOTICE:
TRANSPORTATION BULLETIN REVISIONS

Letting Date: November 18, 2011

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: November 8, 2011

Revision No. 1: Item No. 2 the description reads (Job No. D-91-024-11) (1-77885-0000). The
description has been changed to read (Job No. C-91-024-11) (1-77885-0000).

Revision No. 2: Item No. 23 has been WITHDRAWN for the Letting.

Revision No. 3: Item No. 24 the description reads (Completion Date: October 15, 2012). The
description has been changed to read (Completion Date: October 15, 2012 Plus 15 Working
Days).

Revision No. 4: Item No. 47 the description reads (Completion Date: May 12, 2012). The
description has been changed to read (Completion Date: August 1, 2012).

Revision No. 5: Item No. 49 the description reads Project ACNHF-307(35). The description has
been changed to remove the Project Number now making the contract State Funded.

Revision No. 6: Item No. 51 this contract is now a Small Business Set-Aside project.

Revision No. 7: Item No. 52 this contract now contains a Project Labor Agreement.

Revision No. 8: Item No. 53 this contract now contains a Project Labor Agreement.

Revision No. 9: Item No. 55 this contract now contains a Project Labor Agreement.

Revision No. 10: Item No. 57 the description reads (Completion Date: November 30, 2012). The
gz?csr)iption has been changed to read (Completion Date: November 30, 2012 Plus 10 Working

Revision No. 11: Item No. 74 the description reads (Completion Date: December 31, 2012). The
description has been changed to read (Completion Date: June 30, 2013).

Revision No. 12: Item No. 75 the description reads (Completion Date: December 30, 2012). The
description has been changed to read (Completion Date: December 31, 2012).

Revision No. 13: Item No. 91 the description reads IL Route 49. The description has been
changed to read IL Route 40.

Revision No. 14: Item No. 91 this contract now contains a Project Labor Agreement.

Revision No. 15: Item No. 91 there is now a Mandatory Pre Bid Meeting on this contract on
November 8, 2011.
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Revision No. 16: Item No. 100 the description reads 73 cu yds structure excavation. The
description has been changed to read 135 cu yds structure excavation.

Revision No. 17: Item No. 100 the description reads 78 sq yds geocomposite wall drain. The
description has been changed to read 135 sqg yds geocomposite wall drain.

Revision No. 18: Item No. 100 the description reads 618 ft furnishing soldier piles. The
description has been changed to read 764 ft furnishing soldier piles.

Revision No. 19: Item No. 100 the description reads 3,036 cu ft drilling and setting soldier piles
(in soil). The description has been changed to read 2,647 cu ft drilling and setting soldier piles (in
soil).

Revision No. 20: Item No. 107 the description reads (177 Working Days). The description has
been changed to read (495 Calendar Days).

Revision No. 21: Item No. 109 the description reads Section DIST SEAL COAT 2012-1. The
description has been changed to read Section DIST 8 SEAL COAT 2012-1.

Revision No. 22: Item No. 114 the description reads 282 tons PCC. The description has been
changed to read 282 tons Portland Cement.

Revision No. 23: Item No. 114 the description reads 13,132 pavement 8" (special). The
description has been changed to read 13,132 sq yd PCC pavement 8" (special).

Revision No. 24: Item No. 118 has been WITHDRAWN from the Letting.
Revision No. 25: Item No. 121 has been WITHDRAWN from the Letting.

Revision No. 26: ltem No. 122 this pay item has been added to the description. Add 20 ton
incidental HMA surfacing.

Revision No. 27: Item No. 127 has been WITHDRAWN from the Letting.
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NOVEMBER 18, 2011 LETTING
ITEM DESCRIPTIONS

Contract No. 60A56 Will County District 1
Section 29T-1
FAU Route 3510 (I-55 S FRTG RD) Project ACM-3510(1)

Drainage improvement along I-55 (south Frontage Road) east of IL Route 53 in Bolingbrook; includes 89.5 cu yds earth
excavation; 963 sq ft topsoil; 250 ft grading and shaping ditches; 963 sq yds erosion control blanket; 0.07 acre seeding;
620 sq yds sodding; 759 ft perimeter erosion barrier; 2 inlets and pipe protections; 453 ft storm sewer removal; 3 catch
basins; 3 manholes; 291 ft storm sewers jacked in place; 453 ft storm sewer (watermain requirements); 291 ft steel
casings; mobilization; traffic control and protection; Federally funded. (30 Working Days)

(Job No. C-91-074-06) (1-77496-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60L80 Will County District 1

Section 2010-085-TS

FAP Route 846 (US 52/IL 53) Project HSIP-846(23)

Traffic signal modernization and new lighting on IL Route 53 (Chicago Street)/ U.S. Route 52, from Doris Avenue to
Patterson Road in Joliet; includes 10 cu yds non-special waste disposal; 211.5 sq ft sign panel; 163 ft thermoplastic
pavement marking; 160 ft conduit in trench; 250 ft conduit pushed; 875 ft conduit attached to structure; 2,000 ft unit duct;
6,072 ft electric cable; 2,160 ft trench and backfill; 12 luminaires; 12 underpass luminaires; 10 aluminum light poles; 3
controllers; 1 steel mast arm assembly and pole; 2 combination mast arm assemblies and poles; 23 signal heads; 124 ft
detector loop; video detection system; mobilization; traffic control and protection; Federally funded. (45 Working Days)
(Job No. C-91-024-11) (1-77885-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60M54 McHenry County District 1

Section 119-T-1

FAP Route 533 (IL 176) Project ACBRF-533(11)

Culvert replacement at the structure carrying IL Route 176 (Telegraph Road) over an unnamed drainage ditch located
east of IL Route 23 in Marengo (SN 056-0072); includes 47 cu yds earth excavation; 96 cu yds removal and disposal of
unsuitable material; 262 cu yds channel excavation; 13 cu yds furnished excavation; 1,012 sq yds topsoil; 1,012 sq yds
erosion control blanket; 387 sq yds subbase granular material; 45 sq yds HMA base course; 36 tons leveling binder
(machine method); 76 tons HMA base course, Mix D; 2,065 sq ft PCC sidewalk; 333 sq yds pavement removal; 788 sq
yds milling; 715 sq yds Class D patches; 161 sq yds HMA shoulders; 163 sq yds aggregate shoulders; removal of existing
structure; 211.8 cu yds concrete; 440 sq yds bridge deck grooving; 81,540 Ibs epoxy coated reinforcement bars; 104.6 cu
yds concrete box culverts; 3 traffic barrier terminals; 1,864 ft thermoplastic pavement marking; dewatering; mobilization;
traffic control and protection; Federally funded. (Completion Date: August 03, 2012 Plus 05 Working Days)

(Job No. C-91-126-11) (1-70207-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60P37 Cook County District 1

Section 2011-031-BR

FAI Route 55 (I-55)  Project ACIM-55-7(263)294

Bridge deck repairs on the structure carrying 1-55 (Stevenson Expressway) from Prairie Avenue to Canadian National
Railway (formerly ICG RR) located in Chicago (SN 016-0036, 1045, 1048, 1052, 1055 and 1075); includes 24.6 cu yds
concrete removal; 24.6 cu yds concrete; 7,210 Ibs epoxy coated reinforcement bars; 16 anchor bolts; temporary shoring
and cribbing; 2,400 ft polyurea pavement marking; mobilization; traffic control and protection; Federally funded.
(Completion Date: June 28, 2012 Plus 05 Working Days) (Job No. C-91-522-11) (1-77396-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 60P67 Cook County District 1
Section 2011-055-1
FAI Route 90/94/290 (CIRCLE INTER)

Barrier wall installation, signing modification, drainage revisions, retaining wall, shoulder widening and other work along I-
90/94/290 (Circle Interchange at Hubbard Street to Polk Street and Western Street to Wells Street in Chicago; includes
1,269 cu yds earth excavation; 26 cu yds trench backfill; 252 cu yds porous granular backfill; 2,998 sq yds topsoil; 1 acre
seeding; 4,977 sq yds erosion control blanket; 2,586 ft perimeter erosion barrier; 63 tons HMA surface course, MIX D;
849 sq ft PCC sidewalk; 2,045 sq yds HMA shoulders; 638 cu yds structure excavation; 147 cu yds concrete; 13,870 Ibs
epoxy coated reinforcement bars; 110 ft storm sewers; 2 manholes; 3,744 ft concrete gutter; 249 sq ft concrete median
surface; 3 traffic barrier terminals; 165 ft concrete barrier transition; 3,554 ft concrete barrier base; 108 sq ft relocate sign
panel; 1,098 Ibs structural steel sign support-breakaway; 6,642 ft thermoplastic pavement marking; 134 ft pipe
underdrains; 1 shade tree; 125 vines; 213 ft ornamental fence; 575 ft concrete curb and gutter; bridge drainage system;
bridge drainage system repair; mobilization; traffic control and protection. (Completion Date: July 31, 2012 Plus 05
Working Days) (Job No. C-91-597-11) (1-75103-0200) (See the Special Provisions for the DBE Percentage)
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11.

Contract No. 60R43 Kane County District 1

Section 2011-201-DM

FAP Route 347 (IL 38) Project ACF-347(27)

Building demolition at the northwest corner of the intersection of IL Route 38 and Kautz Road in West Chicago; includes
279 units tree removal; 1,887 sqg yds topsoil; 0.39 acre seeding; 920 ft perimeter erosion barrier; removal of 4 buildings;
debris removal; removal and disposal of non-friable asbestos; mobilization; Federally funded. (60 Calendar Days)

(Job No. C-91-090-12) (1-90071-0150) (See the Special Provisions for the DBE Percentage)

Contract No. 64D16 Ogle County District 2

Section 38VBR-1

FAP Route 742 (IL2)  Project ACF-742(134)

Removal of existing structure and replacement with a 3-span, 2 @ 79'-0", 1 @ 152'-0" structure (SN 071-0097) carrying IL
2 over Burlington Northern and Sante Fe Railroad; includes 1,250 cu yds earth excavation; 7,880 cu yds furnished
excavation; 13,713 sq yds topsoil; 3 acres seeding; 8,654 sq yds erosion control blanket; 3,519 ft perimeter erosion
barrier; 3,284 cu yds subbase granular material; 4,963 sq yds PCC pavement (jointed); 1,514 sq yds pavement removal;
653 sq yds PCC shoulders; removal of existing structure; 500 sq yds protective shield; 821 cu yds structure excavation;
957 cu yds concrete; 1,730 sq yds bridge deck grooving; 496,870 Ibs structural steel; 4,500 stud shear connectors;
194,020 Ibs epoxy coated reinforcement bars; 637 ft steel piles; 429 ft pipe drains; 308 ft concrete curb and gutter;
1,537.5 ft steel plate beam guardrail; 4 traffic barrier terminals; 6,002 sq yds pavement breaking; 2,575 sq yds temporary
pavement; 2,862 sq ft temporary soil retention system; 63 shade trees; 9,074 ft urethane pavement marking; mobilization;
traffic control and protection; Federally funded. (Completion Date: November 16, 2012 Plus 15 Working Days)

(Job No. C-92-078-07) (2-15380-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 64D17 Ogle County District 2

Section 4VBR-1

FAP Route 316 (US 52/IL 26) Project ACNHF-316(37)

Removal of the existing structure and replacement with a 4-span, 2 @ 97'-0", 1 @ 50'-9", 1 @ 64'-6", structure carrying
U.S. Route 52/IL Route 26 over the Burlington Northern and Santa Fe Railway (SN 071-0096) in Ogle County; includes
225 cu yds earth excavation; 165 cu yds furnished excavation; 4 cu yds trench backfill; 2,648 sq yds topsoil; 1 acre
seeding; 3,039 sq yds heavy duty erosion control blanket; 1,922 ft perimeter erosion barrier; 425 sq yds stone riprap; 462
sq yds subbase granular material; 62 tons leveling binder (machine method); 169 tons HMA surface course, Mix C; 605
sq yds pavement removal; 1,472 sq yds milling; 343 sq yds HMA shoulders; removal of existing structure; 248 sq yds
protective shield; 292.9 cu yds structure excavation; 1,071.5 cu yds concrete; 1,726 sq yds bridge deck grooving; 386,810
Ibs structural steel; 6,102 stud shear connectors; 60 Ibs reinforcement bars; 191,620 Ibs epoxy coated reinforcement
bars; 2,410 ft steel piles HP 14 X 73; 320 ft concrete curb and gutter; 900 ft steel plate beam guardrail; 8 traffic barrier
terminals; 5,930 ft paint pavement marking; 1,116 sq ft temporary sheet piling; 5 shade trees; temporary support system;
144 ft pipe underdrains; dewatering structure; mobilization; traffic control and protection; Federally funded. (Completion
Date: October 19, 2012 Plus 05 Working Days) (Job No. C-92-079-07) (2-24380-0100)

(See the Special Provisions for the DBE Percentage)

Contract No. 64H19 VARIOUS COUNTIES District 2

Section D2 BRIDGE WASHING 2012-1

Various Routes (VARIOUS)

Washing 37 structures at various locations throughout the district; includes bridge washing at 37 locations; nighttime work
zone lighting; mobilization; traffic control and protection. (45 Working Days) (Job No. C-92-131-11) (0-01618-2033) (See
the Special Provisions for the DBE Percentage)

Contract No. 64H31 Whiteside County District 2

Section D2 CS 2012-4

FAP Route 309 (US 30)

Routing, cleaning and sealing the centerline along U.S. Route 30 between IL Route 84 and IL Route 78 in Whiteside
County; includes 51,012 ft crack routing (pavement); 21,256 Ibs crack filling; 49,668 ft paint pavement marking;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-009-12) (0-01618-2025)

(See the Special Provisions for the DBE Percentage)

Contract No. 64H37 Rock Island County District 2

Section D2 MRS 2012-6

FAS Route 1205 (IL 192)

Intermittent HMA resurfacing on IL Route 192 between 140th Street in Edgington and IL Route 94 in Taylor Ridge;
includes 769 tons leveling binder (machine method); 989 tons HMA surface course, Mix C; 13,725 sq yds milling; 361
tons aggregate wedge shoulders; 23,750 ft paint pavement marking; mobilization; traffic control and protection. (15
Working Days) (Job No. C-92-016-12) (0-01618-2014) (See the Special Provisions for the DBE Percentage)
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15.

16.
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Contract No. 66869 Livingston County District 3

Section (121)l

FAP Route 326 (IL 47) Project ACF-326(82)

Removal of the existing 6' x 3' concrete box culvert and replacement with a 10' x 3' precast concrete box culvert (SN 053-
2578) carrying a drainage ditch under IL Route 47 located approximately 6.5 miles south of IL Route 17 in Dwight;
includes 139 cu yds earth excavation; 131 cu yds furnished excavation; 67 cu yds porous granular embankment; 32 sq
yds stone riprap; 32 sq yds filter fabric; 118 sq yds subbase granular material; 706 sq yds HMA base course; 56 tons
leveling binder (machine method); 113 tons HMA surface course, Mix C; 383 sq yds pavement removal; 159 tons
aggregate shoulders; removal of existing structure; 41 ft precast concrete box culverts; 4,820 ft paint pavement marking;
194 sq ft temporary sheet piling; temporary bridge traffic signals; mobilization; traffic control and protection; Federally
funded. (45 Working Days) (Job No. C-93-076-11) (3-53047-2541) (See the Special Provisions for the DBE Percentage)

Contract No. 66948 Iroquois County District 3

Section (38-8)BR & BR-1

FAI Route 57 (I-57)  Project ACIM-57-6(191)269

Removal of the existing structures and replacement with two 3-span, 2 @ 31'-6", 1 @ 50'-6" bridges carrying I-57 over
Spring Creek located 2.5 miles south of the Buckley Interchange (SN 038-0222, 038-0223); includes 1,190 cu yds earth
excavation; 6,439 cu yds channel excavation; 2,320 cu yds furnished excavation; 1.4 acres seeding; 7,431 sq yds erosion
control blanket; 4,264 sq yds heavy duty erosion control blanket; 2,020 ft perimeter erosion barrier; 2,993 sq yds stone
riprap; 3,134 sq yds filter fabric; 910 tons HMA binder course; 386 tons polymerized HMA surface course, Mix D; 492 sq
yds pavement removal; 1,435 tons HMA shoulders; removal of 2 existing structures; 472 cu yds structure excavation;
935.2 cu yds concrete; 1,488 sq yds bridge deck grooving; 271,870 Ibs structural steel; 10,320 stud shear connectors;
188,780 Ibs epoxy coated reinforcement bars; 1,347 ft steel piles HP 12X53; 56 pile shoes; 800 ft steel plate beam
guardrail; 8 traffic barrier terminals; 3,456 ft shoulder rumble strips; underwater structure excavation protection at 4
locations; 14,120 ft grooving for recessed pavement markings; 14,120 ft epoxy pavement marking; 1,239 sq ft temporary
sheet piling; 270 ft pipe underdrains; mobilization; traffic control and protection. (90 Working Days)

(Job No. C-93-028-11) (3-05738-0030) (See the Special Provisions for the DBE Percentage)

Contract No. 66987 DeKalb County District 3

Section 126(B-1)BR

FAP Route 307 (IL 64) Project ACF-307(34)

Removal of a single span existing bridge and replacement with a 3-span, 2 @ 30'-0", 1 @ 33'-0", reinforced concrete slab
structure with integral abutments and pile bent piers carrying IL 64 over Kishwaukee River in Sycamore (SN 019-0048);
includes 1,370 cu yds earth excavation; 410 cu yds furnished excavation; 29 cu yds trench backfill; 3,630 sq yds erosion
control blanket; 845 sq yds stone riprap; 845 sq yds filter fabric; 862 sq yds subbase granular material; 811 sq yds HMA
base course; 158 tons leveling binder (machine method); 291 tons HMA binder and surface course, MIX D; 902 sq ft PCC
sidewalk; 194 sq yds pavement removal; 288 tons HMA shoulders; removal of existing structure; 220 cu yds structure
excavating; 647.5 cu yds concrete; 642 sq yds bridge deck grooving; 126,370 Ibs epoxy coated reinforcement bars; 1,442
ft metal pile shells; 12.5 ft steel plate beam guardrails; 8 traffic barrier terminals; 1,320 ft shoulder rumble strips; 3,708 ft
paint pavement marking; 850 sq yds milling; 310 sqg ft temporary sheet piling; 157 ft pipe underdrains; underwater
structure excavation protection at two locations; mobilization; traffic control and protection; Federally funded.

(85 Working Days) (Job No. C-93-002-10) (3-19013-0100) (See the Special Provisions for the DBE Percentage)

Contract No. 66B41 VARIOUS COUNTIES District 3

Section D3 BRIDGE DECK SEALING 2012

Various Routes  (VARIOUS)

Sealing bridge decks along with the parapets/curbs on numerous structures on various routes and locations in Grundy
County, Iroquois County, Kankakee County and the southern portion of Ford County; includes 1,041,229 sq ft concrete
sealer; mobilization; traffic control and protection. (50 Working Days) (Job No. C-93-113-11) (3-27357-1200)

(See the Special Provisions for the DBE Percentage)

Contract No. 63518 Cook County District 1

Section 09-00046-00-LT (PALOS HEIGHTS)

FAP Route 348 (IL 43) Project M-9003(587)

Project consists of replacing the existing lighting system with a new decorative lighting system and all other incidental
items to complete the work on FAP Rte. 348 (IL 43) from 127th Street to College Drive in the village of Palos Heights;
includes 1,793 sq yds topsoil furnish and place; 200 ft exploration trench; 600 Ibs fertilizer nutrients; 1,793 sq yds
sodding; 2,319 sq ft PCC sidewalk; 2,319 sq ft sidewalk removal; 1,715 ft conduit pushed; 12,065 ft unit duct; 1,329 ft
electric cable in conduit, 600V; 10,795 ft aerial cable; 520 ft light pole foundation; 1 removal of lighting controller
foundation; 3 lighting controller; 1 sum maintenance of temporary lighting system; 16,850 sq ft modular concrete pavers
(special); traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (100 Working Days) (Job No. C-91-408-10) (1-21038-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 63593 Cook County District 1

Section 10-00259-00-LS (EVANSTON)

FAU Route 2853 (CHICAGO AVENUE) Project TE-D1(834)

This project consists of removal and replacement of curbs, pavement and sidewalk, landscaping and construction located
on Chicago Avenue from South Boulevard to Main Street in the city of Evanston; includes 95 cu yds removal and disposal
of unsuitable material; 45 cu yds trench backfill; 600 tons subbase granular material, Type B; 35 cu yds subbase granular
material, Type B; 530 sq yds PCC base course; 25 tons aggregate; 250 tons HMA surface course, MIX D, N70; 9,680 sq
ft sidewalk removal; 300 ft concrete curb, Type B; 1,515 ft precast concrete curb; 2,565 ft combination concrete curb and
gutter; 7,200 ft thermoplastic pavement markings; 2,264 ft electric cable in conduit; 645 ea drill and grout #6 tie bars; 46 ft
storm sewers, ductile iron pipe 8"; 7,055 sq ft PCC sidewalks 5", special; 25 sq yds Class B patches, Type Il, 9" special;
2,135 sq ft brick paver sidewalk on rigid base; 61 ea trees; 325 ea shrubs; 1,530 units perennial plants ornamental;
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(Completion Date: June 15, 2012 Plus 10 Working Days) (Job No. C-91-027-11) (0-00992-1011)

(See the Special Provisions for the DBE Percentage)

Contract No. 63606 Cook County District 1

Section 11-00177-00-SW (GLENVIEW)

FAP Route 305 (WILLOW ROAD)Project TE-D1(859)

Project consists of sidewalk, guardrail, modular block retaining wall, traffic signal modification, landscaping restoration
and all other incidental items to complete the work on the north side of FAP Rte. 305 (Willow Road) at I-294 in the village
of Glenview; includes 38 cu yds earth excavation; 74 cu yds removal and disposal of unsuitable material; 342 sq yds
topsoil furnish and place; 342 sq yds sodding; 50 units supplemental watering; 347 ft perimeter erosion barrier; 278 sq
yds aggregate base course; 278 sq yds protective coat; 2,224 sq ft PCC sidewalk; 340 sq ft median removal partial depth;
340 sq ft concrete median; 314 ft rub rail; 272 ft chain link fence; 559 ft polyurea pavement marking type; 322 ft conduit
pushed; 3,592 ft electric cable in conduit, signal; 13 drill existing handhole; 8 pedestrian push button; 50 dust control
watering; 463 sq ft modular block retaining wall; traffic control and protection; Federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (20 Working Days)

(Job No. C-91-448-11) (0-00992-1012) (See the Special Provisions for the DBE Percentage)

Contract No. 63630 Cook County District 1
Section 10-00258-00-TL  (EVANSTON)
FAU Route 2853 (SHERIDAN ROAD) Project CMM-9003(590)

Construction consists of traffic signal interconnection and modernization, pavement marking, sidewalk replacement and
all other incidental items to complete the work on FAU Rte. 2853 (Sheridan Road) from Chicago Avenue to Central
Avenue in the city of Evanston; includes 120 tree trunk protection; 811 cu yds removal and disposal of unsuitable
material; 1,469 sq ft PCC sidewalk; 1,417 sq ft sidewalk removal; 23,566 ft thermoplastic pavement marking line; 7,500 sq
ft pavement marking removal; 7,525 ft conduit in trench; 3,073 ft conduit pushed; 7,574 ft trench and backfill for electric
work; 5,730 ft fiber optic cable in conduit; 5,580 ft electric cable in conduit, tracer; 23,280 ft electric cable in conduit,
signal; 8,625 ft electric cable in conduit, lead-in; 40 signal heads, led; 1,771 ft detector loop; 5 remove existing traffic
signal equipment; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (Completion Date: August 24, 2012) (Job No. C-91-410-10) (1-11012-1029)

(See the Special Provisions for the DBE Percentage)

Contract No. 63637 Cook County District 1
Section 11-00106-00-RS (SCHAUMBURG)
FAU Route 1103 (STATE PARKWAY) Project M-9003(827)

This project consists of HMA resurfacing, pavement patching, curb and gutter removal and replacement located along
State Parkway from Roselle Road to Plum Grove Road in the village of Schaumburg; includes 196 cu yds earth
excavation; 3,237 sq yds subbase granular material, Type B 2"; 148 sq yds aggregate course, Type B 9"; 1,328 sq yds
PCC base course 9"; 3,352 tons HMA surface course; 7,285 sq ft PCC; 29,700 sq yds HMA surface removal, 3"; 2,972 sq
yds Class D patches; 5,280 ft combination concrete curb and gutter, Type B-6.12; 14,563 ft thermoplastic pavement
markings; 1,998 ft preformed plastic pavement markings; 1,664 tons polymerized leveling binder (machine method), IL-
4.75, N50; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(60 Working Days) (Job No. C-91-571-11) (1-21186-0000) (See the Special Provisions for the DBE Percentage)
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22.

23.

24,

25.

26.

Contract No. 63638 Kane County District 1
Section 06-00214-11-LS
FAP Route 361 (STEARNS ROAD) Project HPP-1527(36)

Project consists of grading, construction of a driveway and porous concrete parking lot, nature trail installation,
construction of a boardwalk, seeding, planting and erosion control to preserve and enhance the natural recharge area of
the McLean Fen Adaptive Management Plan at McLean Boulevard; includes 2,053 units tree removal; 2,497 ft temporary
fence; 5,525 cu yds earth excavation; 6,850 cu yds removal and disposal of unsuitable material; 600 sq yds geotechnical
fabric for ground stabilization; 3,065 cu yds topsoil excavation and placement; 2 acres seeding; 540 Ibs fertilizer nutrients;
30,319 sq yds erosion control blanket; 2,080 sq yds heavy duty erosion control blanket; 400 Ibs temporary erosion control
seeding; 1,067 ft temporary ditch checks; 33 tons aggregate ditch checks; 4,600 ft perimeter erosion barrier; 8,312 sq yds
aggregate base course; 548 tons HMA surface course; 768 sq yds PCC pavement; 475 ft pipe underdrains; 13 inlets; 706
ft paint pavement marking line; 195 trees; 40 shrubs; 295 units perennial plants; 69 gals weed control; 24.25 acres
disking; 1,144 sq yds PCC pavement; 89.5 acres seeding; 851 sq yds segregate subgrade; 389 sq yds stabilized
construction entrance; 200 cu yds porous granular embankment, subgrade; traffic control and protection; Federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: June
29, 2013) (Job No. C-91-188-11) (1-20114-0300) (See the Special Provisions for the DBE Percentage)

Contract No. 63639 DuPage County District 1

Section 11-00088-00-SW (BENSENVILLE)

FAU Route 1370 (JEFFERSON STREET) Project CMM-9003(860)

This project consists of construction of 0.66 mile of sidewalk path located on Jefferson Street from York Road to
Evergreen Street in the village of Bensenville; includes 165 cu yds earth excavation; 2,696 cu yds aggregate base course,
Type B; 20,152 sq ft PCC sidewalk; 180 sq ft detectable warnings; 645 sq yds driveway pavement removal; 3,446 sq ft
sidewalk removal; 324 sq yds Class D patches, Type Il, 7"; 246 ft combination concrete curb and gutter, Type B-6.12;
1,099 ft paint pavement marking; Federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (Completion Date: May 25, 2012 Plus 10 Working Days) (Job No. C-91-026-12) (1-11012-0030)
(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM LETTING

Contract No. 72B66 Montgomery County District 6

Section 105B-1

FAP Route 42  (IL 127) Project ACBRF-42(103)

This project consists of replacing the bridge carrying IL Route 127 over Miller Creek located 1.85 miles south of IL Route
185; includes 3,298 sq yds HMA surface removal; 30 asbestos bearing pad removals; 112 ft pipe underdrains; 971 cu yds
channel excavation; 990 sq yds stone riprap; 243 tons HMA surface course, N50; 332 tons shoulders; removal of existing
structures; 291 cu yds concrete; 67,080 Ibs furnishing and erecting structural steel; 58,410 Ibs reinforcement bars; 490 ft
furnishing and driving steel piles; 263 ft steel plate beam guardrail; 2,140 ft paint pavement marking line; mobilization;
traffic control and protection; Federally funded. (Completion Date: October 15, 2012 Plus 15 Working Days)

(Job No. C-96-026-08) (6-00388-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 72D84 Scott County District 6

Section 22RS-10

FAS Route 1610 (OLD US 36) Project ACRS-HSIP-1610(102)

This project consists of patching, shoulder reconstruction and resurfacing on 0.81 mile of Old U.S. Route 36 from 0.5 mile
north 1-72 to 1.3 miles north of I-72; includes 437 cu yds earth excavation; 87 units excavating and grading existing
shoulder; 813 sq yds HMA surface removal-butt joint; 1,232 tons HMA surface course, N50; 10,800 sq yds HMA surface
removal; 3,473 ft gutter removal; 445 sq yds pavement patching; 3,868 sq yds HMA shoulders; 8,702 ft shoulder rumble
strips; 17,404 ft paint pavement marking line; 110 raised reflective pavement markers; mobilization; traffic control and
protection; Federally funded. (30 Working Days) (Job No. C-96-019-10) (6-00661-0000, 6-60780-1402)

(See the Special Provisions for the DBE Percentage)

Contract No. 72E14 Sangamon County District 6

Section (139)RS-3, (140)RS-7

FAP Route 753 (IL 104) Project ACF-753(40)

9.22 miles of resurfacing on IL Route 104 from the Sangamon/Morgan County Line to the west corporate limits of Auburn;
includes 189 tons stone riprap; 72 sq yds HMA surface removal-butt joint; 14,605 tons HMA surface course, N50; 173,844
sq yds HMA surface removal; 120 sq yds pavement patching; 2,787 tons aggregate shoulders; 111,567 ft paint pavement
marking line; 609 raised reflective pavement markers; railroad protective liability insurance; mobilization; traffic control
and protection; Federally funded. (30 Working Days) (Job No. C-96-035-11) (6-60089-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 72E18 Morgan County District 6

Section 147RS-7,148RS-4

FAP Route 614 (IL 78) Project HSIP-614(33)

This project consists of shoulder reconstruction and rumble strips on IL Route 78 from south of Snake Creek to north of
Main Street in Jacksonville; includes 357 units excavating and grading existing shoulder; 300 sq yds HMA surface
removal-butt joint; 59 tons incidental HMA surfacing; 15,868 sq yds HMA shoulders; 35,703 ft shoulder rumble strip;
49,630 ft paint pavement marking line; mobilization; traffic control and protection; Federally funded. (30 Working Days)
(Job No. C-96-045-11) (6-60780-1403) (See the Special Provisions for the DBE Percentage)

Contract No. 89472 Tazewell County District 4

Section 06-07109-00-BR

TR 156 (VETERANS ROAD) Project BROS-179(28)

This project consists of bridge removal and replacement located 0.1 mile south of Farmdale Road over Farm Creek and
the reconstruction of the roadway on new horizontal and vertical alignments; includes 1,885 cu yds furnished excavation;
4,049 sq yds pavement removal; 6,871 sq yds aggregate; 1,166 tons polymerized HMA; 193.1 cu yds concrete structures;
302.7 cu yds concrete superstructure; 75,580 Ibs furnishing and erecting structural steel; 93,220 Ibs reinforcement bars,
epoxy coated; 1,425 ft furnishing steel piles HP 12X53; 201.8 ft pipe culverts; 200 ft steel plate beam guardrail; 5,848 ft
paint pavement marking line; Federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (90 Working Days) (Job No. C-94-069-07) (4-10269-0000)

(See the Special Provisions for the DBE Percentage)

29.

NOTICE — PRE-QUALIFICATION WAIVER
Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective
bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.
Contract No. 89599 Fulton County District 4
Section 10-00078-00-MS (LEWISTOWN)
FAP Route 622 (IL 78) Project TE-D4(112)
Project consists of grinding and re-pointing mortar joints and brick replacement to the exterior of the Lewistown Visitor
Center, located at 222 South Main Street in Lewistown; includes 5,650 sq ft brick grinding and re-pointing; 200 bricks to
be removed and replaced; 5,900 sq ft brick waterproofing; Federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (45 Working Days) (Job No. C-94-036-11) (0-00992-4002)
(See the Special Provisions for the DBE Percentage)

30.

31.

32.

Contract No. 93555 Hancock County District 6

Section 94-00091-00-BR

CH 14 Project RS-67(143)

This project consists of bridge replacement with a single span precast, prestressed concrete deck beam structure located
two miles northwest of LaHarpe over a branch of Spring Creek; includes 463 cu yds excavation; 1,092 cu yds furnished
excavation; 519 tons stone riprap; 973 tons aggregate course; 23 tons HMA surface course, Mix C, N50; 29.2 cu yds
concrete structures; 1,610 sq ft precast, prestressed concrete deck beams (21" depth); 3,230 Ibs reinforcement bars,
epoxy coated; 78 ft pipe culverts, Class D; Federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (35 Working Days) (Job No. C-96-264-10) (6-10019-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 93556 Sangamon County District 6

Section 08-00119-04-BR

FAS Route 556 (CH 4) Project BRS-556(311)

This project consists of bridge replacement with a 3-span precast, prestressed concrete deck beam structure located four
miles east of Rochester over Buckhart Creek; includes 770 sq yds stone riprap, Class A5; 91 tons aggregate; 137 tons
HMA surface course, Mix C, N50; 627 sq ft aggregate shoulders, Type A 6"; 108.1 cu yds concrete structures; 7,467 sq ft
precast, prestressed concrete deck beams (33" depth); 13,470 Ibs reinforcement bars, epoxy coated; 1,690 ft furnishing
metal shell piles 14" X 0.312"; 70.3 cu yds controlled low-strength material; 558 ft paint pavement marking line 4";
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(35 Working Days) (Job No. C-96-202-12) (6-10402-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 99337 Union County District 9

Section 06-01188-00-BR

TR 126B Project BROS-181(42)

This project consists of construction of a single span precast, prestressed concrete deck beam bridge carrying TR 126B
over an unnamed tributary to Cache River; includes 136 units tree removal; 3,100 cu yds earth excavation (special);
1,990 cu yds furnished excavation; 1,450 tons stone dumped riprap, Class A4; 525 tons aggregate surface course, Type
B; 18.2 cu yds concrete structures; 1,440 sq ft PCC deck beams (27" depth); 2.300 Ibs reinforcement bars; 154 ft
furnishing steel piles HP 10X42; Federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (35 Working Days) (Job No. C-99-506-08) (9-10290-0000)

(See the Special Provisions for the DBE Percentage)

Revised Notice of Letting Bulletin November 18, 2011 Letting Published November 8, 2011




33.

34.

35.

36.

Contract No. 99463 Jackson County District 9

Section 11-00166-00-SP

FAS Route 869 (CH 14) Project HRR-869(107)

This project consists of 5.013 miles of HMA, 2-foot safety shoulders with rumble strips, sign installation, pavement
markings and replacement reflectors on Royalton Road from U.S. Highway 51 easterly 5.01 miles to the Jackson/
Franklin County line; includes 11,417 sq yds HMA shoulders, 8"; 50,574 ft shoulder rumble strip; 140 sq ft sign panel-
Type 1; 224 ft telescoping steel sign support; 62,500 ft paint pavement marking-line 4"; 330 replacement reflectors;
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(25 Working Days) (Job No. C-99-509-12) (0-01673-9001) (See the Special Provisions for the DBE Percentage)

DELETED FROM LETTING

Contract No. 60K76 Kane County District 1

Section 61HB-1-R

FAP Route 573 (IL 56) Project ACBHF-ACF-573(161)

New bridge deck, traffic signal installation and other work on the structure carrying Galena Boulevard over IL 56, also
includes raising the superstructure to increase vertical clearance (SN 045-0037) located in Sugar Grove; includes 714 cu
yds earth excavation; 5,684 sq yds topsoil; 1,545 ft grading and shaping ditches; 1.2 acres seeding; 793 sq yds HMA
base course widening; 2,346 tons polymerized HMA surface course, MIX F; 1,395 sq yds pavement removal; 20,027 sq
yds milling; 50 sq yds Class D patches; 220 tons aggregate wedge shoulder; 779 sq yds HMA shoulders; 52.1 cu yds
concrete removal; removal of existing deck; 1,360 sq yds protective shield; 312 cu yds structure excavation; 1,89.1 cu yds
concrete; 2,259 sq yds bridge deck grooving; 24,950 Ibs structural steel; 8,211 stud shear connectors; 241,930 Ibs epoxy
coated reinforcement bars; 987 sq ft concrete sealer; 3,520 ft concrete curb and gutter; 18,765 sq ft concrete median
surface; 638 ft steel plate beam guardrail; 6 traffic barrier terminals; 17,473 ft thermoplastic pavement marking; 2,680 ft
conduit in trench; 1,490 ft conduit pushed; 3,200 ft unit duct; 19,305 ft electric cable; 4 steel combination mast arm
assemblies and poles; 26 signal heads; 895 ft detector loop; 793 sq yds aggregate subgrade; beam straightening;
cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues; drainage system; 4 jacking
and cribbing; mobilization; traffic control and protection; Federally funded. (Completion Date: September 28, 2012 Plus 05
Working Days) (Job No. C-91-589-10) (1-77460-0000, 1-77142-0100, 1-77142-0200)

(See the Special Provisions for the DBE Percentage)

Contract No. 60N88 Cook County District 1

Section 3068 A-B-R-1

FAP Route 350 (IL 50 (CICERO AVE)) Project ACBHF-350(35)

Bridge rehabilitation of the existing structure carrying IL 50 (Cicero Avenue) over the Cal-Sag Channel in Alsip (SN 016-
0421); includes 74 sq yds pavement removal; 26.1 cu yds concrete removal; 60 sq yds protective shield; 26.1 cu yds
concrete; 6,040 Ibs epoxy coated reinforcement bars; 195 sq ft concrete sealer; 663 sq ft corrugated median; 7,088 ft
polyurea pavement marking; 1,310 ft conduit attached to structure; 280 ft unit duct; 4,420 ft electric cable; 4 luminaires; 6
waterway obstruction warning luminaire; 24 floor drain extensions; 16,240 Ibs structural steel repair; cleaning and painting
of steel bridge; containment and disposal of lead paint cleaning residues; 2,300 sqg yds concrete bridge deck scarification;
408 sq ft structural repair of concrete; 2,300 sq yds bridge deck thin polymer overlay; 22 ft silicone joint sealer; 5 cal mo
maintenance of lighting system; 240 rivet removal and replacement; mobilization; traffic control and protection.
(Completion Date: August 31, 2012 Plus 05 Working Days) (Job No. C-91-428-11) (1-75745-0100)

(See the Special Provisions for the DBE Percentage)
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Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

37. Contract No. 60P57 Cook County District 1
Section 2011-047-BP
FAI Route 290  (I-290)
Bridge painting of various structures along 1-290 in Chicago, Berkeley, Hillside and Forest Park; includes cleaning and
painting of 7 steel bridges; night-time workzone lighting; containment and disposal of lead paint cleaning residues;
mobilization; traffic control and protection. (55 Working Days) (Job No. C-91-582-11) (0-01508-1001)
(See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

38. Contract No. 60P58 Cook-Lake Counties District 1
Section 2001-048-BP
Various Routes  (VARIOUS)
Bridge painting of various structures on various routes in Morton Grove, Libertyville, Northfield and Prospect Heights;
includes cleaning and painting of 4 steel bridges; containment and disposal of lead paint cleaning residues; containment
and disposal of non-lead paint cleaning residues; night-time workzone lighting; mobilization; traffic control and protection.
(65 Working Days) (Job No. C-91-583-11) (0-01508-1002) (See the Special Provisions for the DBE Percentage)

39. Contract No. 60P61 DuPage County District 1
Section 2011-051-1
Various Routes  (VARIOUS)
Bridge deck sealing on various structures at various locations on Congress Parkway, Central Loop south overheads and
I-290 overheads in Chicago, Hillside, Maywood, Oak Park, Bellwood, Forest Park and Elmhurst; includes 1,173,085 sq ft
concrete sealer; nighttime work zone lighting; mobilization; traffic control and protection. (45 Working Days)
(Job No. C-91-586-11) (1-78658-0200) (See the Special Provisions for the DBE Percentage)

40. Contract No. 60P62 Cook County District 1
Section 2011-052-1
FAI Route 57 (1-57)
Bridge deck sealing on structures on I-57 from US 30 (Lincoln Highway) to 1-94 in Matteson, Posen, Dixmoor, Country
Club Hills, Blue Island and Chicago; includes 727,628 sq ft concrete sealer; nighttime work zone lighting; mobilization;
traffic control and protection. (30 Working Days) (Job No. C-91-587-11) (1-78658-0100)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

41, Contract No. 60P78 Cook County District 1
Section 2011-060-BR
Various Routes (VARIOUS)
Cleaning and repairing drainage scuppers and downspouts and structural repair of concrete at various locations in
Chicago, various townships and Cook County; includes 414 ft bridge drainage system repairs; 213 sq ft structural repair
of concrete; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-615-11) (0-01618-1016)
(See the Special Provisions for the DBE Percentage)

42. Contract No. 60P79 Cook-DuPage Counties District 1

Section 2011-061-BR

FAI Route 290  (I-290)

Structural repair of concrete at structures carrying 1-290 over IL 64 (North Avenue) in Elmhurst, over Mill Road in Addison
and over Hillside Road in Proviso (SN 022-0015, 022-0109 and 016-0986); includes 8.3 cu yds concrete; 1,550 Ibs epoxy
coated reinforcement bars; 450 ft conduit attached to structure; 12 junction boxes; 600 ft unit duct; 4 underpass
luminaires; 2,098 sq ft structural repair of concrete; mobilization; traffic control and protection. (30 Working Days)

(Job No. C-91-616-11) (0-01618-1017) (See the Special Provisions for the DBE Percentage)
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43. Contract No. 60P80 Cook County District 1
Section 1355-B-I
FAU Route 1581 (llITH STREET)
Bridge repairs including joint reconstruction, structural repair of concrete and deck sealing on the structure carrying 111th
Street over Stony Creek in Palos Hills; includes 6.6 cu yds concrete removal; 6.6 cu yds concrete; 1,040 Ibs epoxy coated
reinforcement bars; 194 ft preformed joint strip seal; 6,015 ft polyurea pavement marking; 325 sq yds concrete bridge
deck scarification; 325 sq yds bridge deck thin polymer overlay; 114 ft bridge deck concrete crack sealer; 40 sq yds
approach slab repair; 46 sq yds structural repair of concrete; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-91-617-11) (0-01618-1018) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside.

44, Contract No. 60R24 Various Counties District 1
Section 2011-099-LS
Various Routes  (VARIOUS)
Landscape renovation of motorist caused highway damaged areas at various expressway and primary locations in the
district; includes 6,475 sq yds topsoil; 1.25 acres seeding; 337.5 Ibs fertilizer; 2 acres mowing; 6,050 sq yds erosion
control blanket; 250 sq yds sodding; 25 units supplemental watering; 61 shade trees; 26 intermediate trees; 125 shrubs;
10 evergreens; 3.75 units perennial plants; 2,160 sq yds perennial plant care; 5 gals weed control; 4 acres interseeding.
(Completion Date: December 31, 2012) (Job No. C-91-056-12) (0-01618-1011) (MCHD)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

45, Contract No. 60R26 Various Counties District 1
Section 2011-096-1
Various Routes (VARIOUS)
Mowing along south expressways in District One; includes 894 acres mowing; 25 acres mowing (special); mobilization.
(Completion Date: December 31, 2012) (Job No. C-91-058-12) (0-01618-1010)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

46. Contract No. 60R27 Various Counties District 1
Section 2011-097-1
Various Routes (VARIOUS)
Mowing along the north expressways in District One; includes 520 acres mowing; 30 acres mowing (special);
mobilization. (Completion Date: December 31, 2012) (Job No. C-91-059-12) (0-01618-1009)
(See the Special Provisions for the DBE Percentage)

47. Contract No. 60R35 Cook County District 1
Section 2011-205-F
FAU Route 2692 (WOLF RD) Project ACM-2692(3)
Beam and bearing fabrication for the structure carrying Wolf Road over Palatine Road (SN 016-0680) in Prospect Heights
and Wheeling; includes furnishing 129,010 Ibs of structural steel; 120 calendar days storage of structural steel; furnishing
12 elastomeric bearing assemblies; 120 calendar days storage of elastomeric bearing assemblies; field measurements;
Federally funded. (Completion Date: August 1, 2012) (C-91-071-12) (1-70201-0050)
(See the Special Provisions for the DBE Percentage)

48. Contract No. 60R36 Cook County District 1

Section 2011-206-F

FAU Route 2845 (WESTERN AVE)Project ACM-2845(6)

Bridge and beam fabrication for the structure carrying Western Avenue over Butterfield Creek in Flossmoor (SN 016-
0772); includes furnish 59,000 Ibs structural steel; 60 cal days storage of structural steel; furnish 7 elastomeric bearing
assemblies; 60 cal days storage of elastomeric bearing assemblies; field measurements. (Completion Date: June 01,
2012) (Job No. C-91-072-12) (1-75684-0200) (See the Special Provisions for the DBE Percentage)
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Contract No. 62278 Kane County District 1

Section 126N-1

FAP Route 307 (IL 64)

Intersection reconstruction project for IL 64 at IL 47 in Lily Lake including culvert extension and retaining wall construction;
includes 12 traffic barrier terminals; 8,338 cu yds earth excavation; 29,182 cu yds removal and disposal of unsuitable
material; 16,003 cu yds furnished excavation; 22,596 cu yds porous granular embankment; 738 cu yds trench backfill;
7,703 sq yds topsoil; 7,362 sq yds compost; 3.3 acres seeding; 0.6 acre interseeding; 4,016 sq yds heavy duty erosion
control blanket; 23 units supplemental watering; 6,016 ft perimeter erosion barrier; 21,126 sq yds stabilized subbase-
HMA,; 7,106 ft concrete curb and gutter; 428 sq yds PCC base course; 910 sg yds HMA base course; 233 tons leveling
binder (machine method); 405 sq ft sign panel; 16,837 ft polyurea pavement marking; 1,206 ft conduit in trench; 1
controller; 12,439 ft electric cable; 4 steel mast arm assemblies and poles; 14 signal heads; 834 ft preformed detector
loop; 2,450 ft horizontal strip drains; 30,200 ft wick drains; 21,126 sq yds aggregate subgrade; 2,544 sq yds temporary
pavement; 25 units selective clearing; 13,286 sq ft temporary soil retention system; 230 tons HMA surface course, MIX C;
232 tons polymerized HMA surface course, MIX F; 18,253 sq yds PCC pavement (jointed); 10,337 sq ft PCC sidewalk;
1,882 sq yds milling; 137.1 cu yds concrete box culverts; 29,620 Ibs reinforcement bars; 1,475 sq yds HMA shoulders;
1,476 ft steel plate beam guardrail; 18 manholes;749 ft pipe underdrains; mobilization; traffic control and protection;
Federally funded. (Completion Date: October 31, 2012 Plus 05 Working Days) (Job No. C-91-326-01) (1-73949-0100)
(See the Special Provisions for the DBE Percentage)

Contract No. 64H33 Winnebago County District 2

Section D2 MRS 2012-2

FAP Route 301 (US 20)

0.32 mile of milling, resurfacing and striping on US 20 on the US 20 westbound off-ramp to Montague Road and from
Montague Road to US 20 (westbound); includes 253 tons leveling binder (machine method); 443 tons HMA surface
course, MIX C; 4,439 sq yds milling; 3,474 ft thermoplastic pavement marking; mobilization; traffic control and protection.
(15 Working Days) (Job No. C-92-014-12) (0-01618-2002) (See the Special Provisions for the DBE Percentage)

51.

Small Business Set-Aside

Contract No. 64H47 Whiteside-Bureau Counties District 2

Section D2 SHOULDERS 2012-1

FAP Route 646 (IL 40)

Placement of aggregate shoulder along IL 40 from 1-88 to IL 92 from south of Rock Falls to south of the Whiteside/Bureau
County Line; includes 8,874 tons aggregate shoulders; mobilization; traffic control and protection. (15 Working Days)

(Job No. C-92-005-12) (0-01618-2005) (See the Special Provisions for the DBE Percentage)

52.

In accordance with the requirements of the Governor's Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 68083 Henderson County District 4

Section (109B)BR;(109-B)BR;109RS-6

FAP Route 534 (IL 94) Project ACF-534(10)

Bridge replacement over Dixon Creek (SN 036-0011) and over Wolf Creek (SN 036-033) located on IL Route 94
approximately 0.25 mile and 0.28 mile north of Stronghurst; includes 5,310 cu yds earth excavation; 2,235 cu yds channel
excavation; 3,129 sq yds stone dumped riprap; 2,585 tons HMA surface course; 10,195 sq yds HMA surface removal;
removal of 2 existing structures; 238 cu yds concrete; 117,000 Ibs furnishing and erecting structural steel; 43,288 Ibs
reinforcement bars, epoxy coated; 1,260 ft furnishing and driving piles; 550 ft steel plate beam guardrail; 16,339 ft epoxy
pavement marking line; 427 tons polymerized leveling binder machine method; 3,043 tons material transfer device; 260 ft
pipe underdrains for structures; mobilization; traffic control and protection; Federally funded. (105 Working Days)

(Job No. C-94-103-00) (4-08470-0100, 4-08465-0100) (See the Special Provisions for the DBE Percentage)

53.

In accordance with the requirements of the Governor's Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 68298 Henderson County District 4

Section (14-1-B1)BR

FAP Route 522 (UNMARKED (CARMAN RD)) Project ACBRF-522(8)

This project consists of replacing the bridge (SN 036-3002) carrying Carman Road over Honey Creek located 2.3 miles
north of IL Rte. 96; includes 3,105 cu yds earth excavation; 2,645 cu yds channel excavation; 2,497 sq yds stone riprap;
566 tons HMA shoulders; 1 removal of existing structures; 653 cu yds concrete; 900 sq yds bridge deck grooving;
111,690 Ibs furnishing and erecting structural steel; 115,850 Ibs reinforcement bars, epoxy coated; 4,436 ft furnishing and
driving steel piles; 1,968 ft steel plate beam guardrail; 5,263 ft paint pavement marking line; 1,240 sq yds HMA surface
removal; 4 underwater structure excavation protection; 1,047 tons material transfer device; 134 ft pipe underdrain for
structures; 921 tons HMA binder and surface course; traffic control and protection; mobilization; Federally funded.

(95 Working Days) (Job No. C-94-126-02) (4-08460-0100) (See the Special Provisions for the DBE Percentage)

Revised Notice of Letting Bulletin November 18, 2011 Letting Published November 8, 2011




54.

-11 -

Contract No. 68874 Peoria County District 4

Section 72[(6VB)BY]

FAI Route 74 (I-74)  Project ACIM-74-4(244)88

This project consists of rehabilitating and widening the structures (SN 072-0001 & 072-0002) carrying I-74 over Chicago &
Northwestern Railroad located approximately 0.25 mile west of Peoria; includes 2,223 cu yds earth excavation; 1,555
tons aggregate base course; 409 sq yds HMA surface removal-butt joint; 1,690 tons HMA binder and surface course; 120
tons polymerized HMA surface course; 7,455 sq yds HMA surface removal; 1,272 tons aggregate shoulders; 1,451 tons
HMA shoulders; 2 removal of existing concrete deck; 552 cu yds structure excavation; 909 cu yds concrete; 1,834 sq yds
bridge deck grooving; 57,698 Ibs furnishing and erecting structural steel; 186,090 Ibs reinforcement bars, epoxy coated;
1,384 sq yds slope wall; 470 ft furnishing and driving metal shell piles; 32 elastomeric bearing assembly; 400 ft pipe
culverts; 625 ft steel plate beam guardrail; 1,013 sq yds HMA surface removal, variable depth; 19,870 ft Urethane
pavement marking line; 28 jack and remove existing bearings; containment and disposal of lead paint cleaning residues;
cleaning and painting steel bridge Nos. 1 & 2; construction layout; 1,810 tons material transfer device; 432 ft pipe
underdrains for structures; railroad protective liability insurance; traffic control and protection; mobilization; Federally
funded. (Completion Date: October 31, 2012 Plus 15 Working Days) (Job No. C-94-058-09) (4-00085-0000)

(See the Special Provisions for the DBE Percentage)

55.

In accordance with the requirements of the Governor's Executive Order #2010-03, this project contains a Project Labor

Agreement.

Contract No. 68A40 McDonough County District 4
Section 55-3HB

FAP Route 315/407 (US 136/336) Project NHF-000S(866)

This project consists of constructing a new bridge carrying US Rte. 136 (Jackson Street) over IL Rte. 336 located west of
Macomb; includes 115,989 cu yds earth excavation; 2,407 sq yds stone dumped riprap; 189 tons polymerized HMA
surface course; 7,275 sq yds pavement removal; 918 sq yds Class D patches; 459 sq yds HMA shoulders; 864 cu yds
structure excavation; 1,429 cu yds concrete; 2,392 sq yds bridge deck grooving; 3,269 sq yds protective coat; 749,640 Ibs
furnishing and erecting structural steel; 321,750 Ibs reinforcement bars; 3,704 ft furnishing and driving steel piles; 684 ft
pipe underdrains; 1,081 ft combination concrete curb and gutter; 287 ft steel plate beam guardrail; 5,939 ft epoxy
pavement marking line; 552 ft conduit embedded in structure; traffic control and protection; mobilization; Federally funded.
(90 Working Days) (Job No. C-94-058-11) (4-02204-0000) (See the Special Provisions for the DBE Percentage)

56.

57.

58.

Contract No. 70434 Vermilion County District 5

Section (79-102)BR

FAS Route 331 (CH 10) Project ACBRS-331(119)

This project consists of replacing the structure carrying CH 10 over Fountain Creek located 0.3 mile north of East Lynn;
includes 150 cu yds earth excavation; 721 cu yds porous granular embankment; 655 sq yds stone riprap; 372 sq yds
Class B patches; 148 ft saw cuts; removal of 1 existing structure; 85,020 Ibs reinforcement bars; 425 cu yds concrete box
culverts; 108 ft pipe culverts; 188 ft steel plate beam guardrail; mobilization; traffic control and protection; Federally
funded. (90 Working Days) (Job No. C-95-078-04) (5-52360-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 70552 McLean County District 5
Section 121BR-2
FAP Route 315 (US 136) Project ACBRF-315(61)

This project consists of replacing the bridge (SN 057-0093) carrying U.S. Route 136 over Kickapoo Creek located 1.3
miles west of U.S. Route 51; includes 3,350 cu yds earth excavation; 3,950 ft perimeter erosion barrier; 1,440 sq yds
stone riprap; 875 sq yds subbase granular material; 100 tons aggregate surface course; 560 sq yds HMA surface
removal-butt joint; 5,325 tons HMA binder and surface course; 1,550 sq yds aggregate shoulders; 1,025 sq yds HMA
shoulders; removal of 2 existing structures; 1,401 sq yds bridge deck grooving; 176 cu yds structure excavation; 686 cu
yds concrete; 1,773 sq yds protective coat; 427,992 Ibs furnishing and erecting structural steel; 150,370 Ibs reinforcement
bars, epoxy coated; 1,846 ft furnishing and driving piles; 88 ft PCC box culverts; 313 ft steel plate beam guardrail; 5,200 ft
paint pavement marking line; 2 underwater structures, excavation protection; removal of 70 asbestos bearing pads; 1,318
sq yds diamond grinding; 116 ft pipe underdrains for structures; mobilization; traffic control and protection; Federally
funded. (Completion Date: November 30, 2012 Plus 10 Working Days) (Job No. C-95-066-06) (5-52900-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 70609 Edgar County District 5

Section 150BR-1

FAP Route 323 (US 36) Project ACNHF-323(29)

This project consists of replacing the bridge superstructure that carries U.S. Route 36 over Salt Fork Creek located
approximately three miles west of the Indiana State Line; includes 460 cu yds furnished excavation; 431 sq yds stone
riprap; 28 tons leveling binder (machine method); 46 tons HMA surface course; 57 tons aggregate wedge shoulders; 32
tons HMA shoulders; remove existing superstructure; 4.5 cu yds concrete superstructure; 472 sq yds bridge deck
grooving; 485 sq yds protective coat; 4,179 sq ft PPC deck beams; 6,560 Ibs reinforcement bars, epoxy coated; 254 ft
steel railing; 525 ft steel plate beam guardrail; 8 traffic barrier terminals; 742 ft paint pavement marking line; 197 sq yds
HMA surface removal; 465 sq yds concrete wearing surface; removal of 44 asbestos bearing pads; 37 sq ft structural
repair of concrete; 472 sq yds diamond grinding; mobilization; traffic control and protection; Federally funded.

(45 Working Days) (Job No. C-95-123-06) (5-53190-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 70618 Edgar County District 5

Section 14BR,14CR,123CR

FAP Route 749 (IL 133) Project ACBRF-ACF-749(25)

This project consists of replacing the bridge carrying IL Route 133 over Buck Drainage Ditch No. 7 and replacing three
box culverts, bridge is located five miles west of Paris and the box culverts are located 2.5 miles west of Paris, 0.3 mile
east of Redmon and east of Borton; includes 2,348 cu yds earth excavation; 1,521 cu yds furnished excavation; 936 sq
yds stone riprap; 796 sq yds HMA surface removal-butt joint; 116 tons HMA surface course; 1,343 sq yds pavement
removal; 262 sq yds Class C patches; 1,127 sq yds aggregate shoulders; removal of 4 existing structures; 267 cu yds
concrete superstructure; 433 sq yds bridge deck grooving; 68,540 Ibs furnishing and erecting structural steel; 52,870 Ibs
reinforcement bars, epoxy coated; 320 ft furnishing and driving metal shell piles; 220 ft precast concrete box culvert; 184
ft pipe culverts; 1,437 ft steel plate beam guardrail; 519 ft long-span guardrail over culvert; 1,830 ft paint pavement
marking line; night-time work zone lighting; 116 ft pipe underdrains for structures; mobilization; traffic control and
protection; Federally funded. (70 Working Days) (Job No. C-95-149-06) (5-53290-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 70648 McLean County District 5

Section (57-23,57-24)RS-1

FAI Route 74 (I-74)  Project ACIM-74-5(165)150

This project consists of milling and resurfacing on Interstate 74 from Downs to a location east of LeRoy for a total project
length of 7.8 miles; includes 1,748 cu yds furnished excavation; 465 sq yds PCC base course; 8,440 sq yds HMA surface
removal-butt joint; 12,551 tons polymerized HMA binder course; 1,277 tons HMA surface course; 35,920 tons
polymerized HMA surface course; 177,386 sg yds HMA surface removal; 1,743 sq yds patches; 6,402 ft saw cuts; 4,026
tons aggregate wedge shoulder; 15,402 tons HMA shoulders; 163 cu yds concrete; 1,090 sq yds bridge deck grooving;
32,759 Ibs reinforcement bars, epoxy coated; 198 ft pipe culverts; 7,112 ft steel plate beam guardrail; 52 traffic barrier
terminals; 158,120 ft shoulder rumble strip; 188,405 ft thermoplastic pavement marking line; 2,237 raised reflective
pavement markers; 981 tons polymerized leveling binder machine method; 4,165 sq ft concrete median; 1,190 sq yds
bridge deck latex concrete overlay; 1,190 sq yds bridge deck scarification; 74 sq yds deck slab repair; 46,003 tons
material transfer device; mobilization; traffic control and protection; Federally funded. (85 Working Days)

(Job No. C-95-006-08) (5-53690-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 70706 Champaign County District 5

Section 129RS-3

FAP Route 326 (IL 47) Project ACF-326(84)

5.95 miles of cold milling and resurfacing on IL Rte. 47 from the Ford County Line to just north of US Rte. 136; includes
3,896 sq yds HMA surface removal-butt joint; 8,738 tons HMA surface course, N70; 103,752 sq yds HMA surface
removal; 2,131 sq yds Class D patches; 1,594 tons aggregate wedge shoulders; 3,301 ft steel plate beam guardrail;
73,364 ft paint pavement marking line; 424 raised reflective pavement markers; 4,369 tons leveling binder (machine
method); 530 sq yds HMA shoulder removal and replacement; traffic control and protection; mobilization; Federally
funded. (50 Working Days) (Job No. C-95-087-07) (5-53520-0000) (See the Special Provisions for the DBE Percentage)
Contract No. 72981 Pike County District 6

Section 108B-2

FAP Route 745 (IL 104) Project ACF-745(163)

This project consists of replacing the structure (SN 075-0030) carrying IL Rte. 104 over Liehr Creek located north of
Perry; includes 4,051 cu yds earth excavation; 2,955 sq yds stone riprap; 1,263 sq yds HMA base course widening; 186
tons leveling binder (machine method); 183 tons HMA surface course; 178 tons HMA shoulders; 1 removal of existing
structures; 436 cu yds structure excavation; 438 cu yds concrete; 469 sq yds bridge deck grooving; 728 ft furnishing and
erecting PPC bulb T beams; 2,670 Ibs furnishing and erecting structural steel; 77,410 Ibs reinforcement bars, epoxy
coated; 207 ft furnishing steel piles; 800 ft steel plate beam guardrail; 2,284 ft paint pavement marking line; 191 ft pipe
underdrains for structure; 12 setting piles in rock; traffic control and protection; mobilization; Federally funded.
(Completion Date: September 30, 2012 Plus 10 Working Days) (Job No. C-96-092-08) (6-00382-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 72C87 Sangamon County District 6

Section 110TS,N,L

FAU Route 7998 & 8159 (CHATHAM RD/E LAKE SHORE) Project ACHSIP-000S(865)

This project consists of intersection improvements including signals, lighting and resurfacing at the intersection of
Chatham Road and Palm Road/ East Lake Shore Drive; includes 1 video vehicle detection system; 982 tons HMA surface
course; 9,866 sq yds HMA surface removal; 150 sq yds patching; 1,946 sq yds HMA shoulders; 181 ft combination
concrete curb and gutter; 1,062 sq ft concrete median surface; 8,980 ft thermoplastic pavement marking line; 1 electric
service installation; 610 ft underground conduit; 1,068 ft unit duct; 5,642 ft electric cable in conduit; 814 ft trench and
backfill for electrical work; 4 luminaires 1 lighting controller; 8 light poles; 1 full actuated control and cabinet; 1
uninterruptible power supply; 3 mast arm assemblies and poles; 12 signal heads; mobilization; traffic control and
protection; Federally funded. (60 Working Days) (Job No. C-96-082-09) (6-00539-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 72D67 Montgomery County District 6
Section (15,21)RS-7,22RS-4,24RS-8
FAP Route 325/42 (IL 16/127) Project ACF-000S(868)

This project consists of milling and resurfacing IL Rte. 16 from Old US Rte. 36 (Columbian Boulevard) to Monroe Street in
Litchfield and from the east city limits of Litchfield to Middle Ford Shoal Creek northwest of Hillsboro; includes 3,871 tons
leveling binder (machine method); 5,320 sq yds HMA surface removal-butt joint; 12,613 tons HMA surface course, N70;
27,976 sq yds HMA surface removal; 1,390 sq yds pavement patching; 2,367 tons aggregate shoulders; 28,170 sq yds
HMA shoulders; 90,057 ft paint pavement marking line; 691 raised reflective pavement marker; 179 ft electric cable in
conduit; 38 signal head; 85,429 sq yds HMA surface removal, variable depth; railroad protective liability insurance; traffic
control and protection; mobilization; Federally funded. (50 Working Days)

(Job No. C-96-001-100 (6-00434-0000 & 6-00555-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 72E10 Logan County District 6

Section D6 LOGAN CO BR 2011

FAI Route 55 (I-55)  Project ACIM-55-4(176)125

This project consists of repairs on 5 bridges located on I-55 and I-155 located near Lincoln; includes 2,990 cu yds earth
excavation; 2,565 cu yds furnished excavation; 3,240 tons stone riprap; 12,032 sq yds HMA base course; 508 tons HMA
surface course; 685 tons polymerized HMA surface course; 1,357 sq ft bridge approach pavement connector; 218 tons
aggregate shoulders; 192 tons HMA shoulders; 2 removal of existing Superstructures; 2 removal of existing concrete
deck; 1,364 cu yds structure excavation; 4,146 cu yds concrete Superstructures; 12,121 sq yds bridge deck grooving;
15,186 sq yds protective coat; 1,004,235 Ibs furnishing and erecting structural steel; 1,130,150 Ibs reinforcement bars,
epoxy coated; 168 elastomeric bearing assembly; 654 ft combination concrete curb and gutter; 9,027 ft shoulder rumble
strips; 562 ft pipe culverts; 35,037 ft Urethane pavement marking line; 24 jack and remove existing bearings; 88 sq ft
structural repair of concrete; 11,533 sq yds diamond grinding; 736 ft pipe underdrains for structures; railroad protective
liability insurance; traffic control and protection; mobilization; Federally funded. (Completion Date: October 01, 2013 Plus
25 Working Days) (Job No. C-96-031-11) (6-00173-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 72E38 Sangamon County District 6
Section D6 TRAF SIGNAL MOD 2011-1
Various Routes  (VARIOUS) Project HSIP-000S(867)

This project consists of modernizing traffic signals at various locations throughout Springfield; includes 54 sq yds
shoulders; 473 sq yds concrete median surface; 12,326 ft underground conduit; 26 gulfbox junctions; 6 uninterruptible
power supplies; 24,043 ft fiber optic cable in conduit; 7,216 ft electric cable in conduit; 12 traffic signal posts; 10 steel
mast arm assemblies and poles; 146 ft concrete foundation; 31 signal heads; mobilization; traffic control and protection;
Federally funded. (60 Working Days) (Job No. C-96-066-11) (6-60780-1406)

(See the Special Provisions for the DBE Percentage)

Contract No. 74280 Moultrie County District 7

Section (102BY)B-1

FAP Route 320 (IL 121) Project ACBRF-320(36)

This project consists of removing and replacing the bridge (SN 070-0001) carrying IL Route 121 over Marrowbone Creek
located 2 miles south of Dalton City; includes 763 cu yds earth excavation; 740 tons stone riprap; 407 tons HMA binder
and surface course; 44 sq yds patches; removal of existing structures; 92 cu yds structure excavation; 356 cu yds
concrete; 650 sq yds bridge deck grooving; 797 sq yds protective coat; 127,180 Ibs furnishing and erecting structural
steel; 71,930 Ibs reinforcement bars; 760 ft furnishing and driving steel piles; 300 ft steel plate beam guardrail; 1,656 ft
paint pavement marking line; 974 sq yds HMA surface removal, variable depth; removal of 30 asbestos bearing pads; 168
ft pipe underdrains for structures; mobilization; traffic control and protection; Federally funded. (90 Working Days)

(Job No. C-97-113-07) (1-50195-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 74422 Macon-Piatt Counties District 7

Section (11,12)T

FAP Route 741 (IL 105) Project ACHSIP-741(108)

This project consists of removing and replacing three culverts at three locations on IL Route 105 from 0.3 mile west of
Sangamon Road in Macon County extending east to IL Route 32 in Piatt County; includes 769 cu yds earth excavation;
2,961 cu yds furnished excavation; 162 sq yds HMA base course widening; 7,791 tons HMA binder and surface course;
15,347 sgq yds HMA surface removal; 26,261 sq yds HMA shoulders; removal of existing structures; 236 ft precast
concrete box culvert; 192 ft pipe culverts; 67,945 ft shoulder rumble strips; 84,194 ft paint pavement marking line;
mobilization; traffic control and protection; Federally funded. (80 Working Days)

(Job No. C-97-004-10) (7-76910-1102) (See the Special Provisions for the DBE Percentage)
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Contract No. 74449 Wabash County District 7

Section (103,104)RS-1,(12Z)RS-2

FAP Route 827 (ILL 1) Project ACF-827(6)

This project consists of resurfacing in Mt. Carmel on Walnut Street from 9th Street to 1st Street and on 3rd Street from
Walnut to Oak Street. This project also includes traffic signal modernization; includes 1,449 tons leveling binder (machine
method); 2,899 tons HMA surface course, N90; 348 sq ft PCC sidewalk; 34,510 sq yds HMA surface removal; 70 sq yds
patches; 13,463 ft thermoplastic pavement marking line; 3 service installation; 2,932 ft underground conduit; 2 full
actuated controller and cabinet; 17,212 ft electric cable in conduit; 15 traffic signal post; 8 steel mast arm assembly and
pole; 30 signal head; 7 pedestrian signal head; 3,156 ft detector loop; railroad protective liability insurance; traffic control
and protection; mobilization; Federally funded. (100 Working Days) (Job No. C-97-061-10) (7-50347-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 76F01 Madison-Jersey Counties District 8

Section DIST 8 SEAL COAT 2012-2

Various Routes  (VARIOUS)

This project consists of oil and chip at various locations in Madison and Jersey Counties; includes 385 tons bituminous
materials (cover and seal coats); 2,635 tons seal coat aggregate; 30,806 ft paint pavement marking line; mobilization;
traffic control and protection. (25 Working Days) (Job No. C-98-067-11) (0-01618-8003)

(See the Special Provisions for the DBE Percentage)

Contract No. 78161 White County District 9

Section 105B-1

FAP Route 328 (US 45) Project ACF-328(31)

This project consists of removing and replacing the structure (SN 097-0076) located in Mill Shoals Township on U.S.
Route 45 approximately 1.75 miles north of Springerton; includes 850 cu yds channel excavation; 1,040 sq yds stone
riprap; 174 sq yds HMA base course widening; 33 tons aggregate surface course; 103 tons HMA surface course; 44 sq
yds bridge approach pavement connector; 168 sq yds HMA shoulders; removal of existing structures; 330 cu yds
structure excavation; 477 cu yds concrete; 623 sq yds bridge deck grooving; 67,010 Ibs furnishing and erecting structural
steel; 1,299 ft furnishing and driving steel piles; 225 ft steel plate beam guardrail; 1,746 ft paint pavement marking line; 1
uninterruptible power supply, extended; underwater structure excavation protection locations 1 and 2; removal of 66
asbestos bearing pads; 130 ft pipe underdrains for structures; mobilization; traffic control and protection; Federally
funded. (95 Working Days) (Job No. C-99-016-10) (9-00298-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 78164 Pope County District 9

Section 103BR-1

FAP Route 132 (IL 145) Project ACBRH-132(132)

Rehabilitation of the existing structure (SN 076-0025) carrying IL Rte. 145 over Bay Creek Ditch including removing and
replacing the deck beams and new surface located approximately 4 miles south of Dixon Springs; includes 795 cu yds
furnished excavation; 270 sq yds HMA base course widening; 174 sq yds HMA surface removal-butt joint; 293 tons HMA
binder and surface course; 699 sq yds HMA shoulders; 1 removal of existing Superstructures; 133 cu yds concrete; 1,143
sq yds bridge deck grooving; 1,221 sq yds protective coat; 8,836 sq ft PPC deck beams; 39,800 lbs reinforcement bars,
epoxy coated; 585 ft steel railing; 450 ft steel plate beam guardrail; 2,524 ft paint pavement marking line; 1 uninterruptible
power supply; 983 sq yds concrete wearing surface; 84 sq ft structural repair of concrete; 44 asbestos bearing pad
removal; traffic control and protection; mobilization; Federally funded. (85 Working Days)

(Job No. C-99-019-10) (9-00311-0000) (See the Special Provisions for the DBE Percentage)

DELETED FROM LETTING

Contract No. 46194 Coles-Macon Counties District 7

Section D-7 OVD SIN STR REPL 12-21

Various Routes (VARIOUS)

This project consists of repairing and replacing damaged sign structure components at various locations as described in
the plans; includes 182 ft overhead sign structure-span; 102 ft overhead sign structure walkway; 8 units sign lighting; 715
sq ft remove and reinstall sign panel; paint 6 overhead sign supports; repair 3 concrete foundations for overhead sign
structures; relocate 2 electric services; mobilization; traffic control and protection. (Completion Date: June 30, 2013)

(Job No. C-60-021-12) (0-01020-7001) (See the Special Provisions for the DBE Percentage)

Contract No. 46198 Various Counties District 9

Section D 9 REFLECTOR REPL 2012-25

Various Routes (VARIOUS)

This project consists of replacing raised reflectors and reflector castings as described in the plans; includes 1,139 raised
reflective pavement markers; 12,572 replacement reflectors; 1,139 raised reflective pavement marker removals;
mobilization; traffic control and protection. (Completion Date: December 31, 2012) (Job No. C-60-025-12) (0-01588-9001)
(See the Special Provisions for the DBE Percentage)
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Contract No. 46199 Madison-St Clair Counties District 8

Section D-8 H-T PVMNT MRK RPR 12-26

Various Routes  (VARIOUS)

This project consists of placing various pavement marking lines, letters and symbols within the limits of each individual
work order; includes 457,986 ft hot spray thermoplastic pavement marking line; 35,462 ft preformed plastic pavement
marking line; 14,776 sq ft grooving for recessed pavement marking; mobilization. (Completion Date: December 31, 2012)
(Job No. C-60-026-12) (0-01578-8001) (See the Special Provisions for the DBE Percentage)

77.

In accordance with the requirements of the Governor’'s Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 60F90 Cook County District 1

Section 0102.5-T

FAI Route 190  (I-190)

Storm sewer installation at I-190/1-294 (Tri-State Tollway) from the Canadian National Railroad to the Des Plaines River in
Chicago and Rosemont; includes 466 units tree removal; 85 cu yds earth excavation; 391 cu yds trench backfill; 21,741
sq yds topsoil; 105 ft exploration trench; 6.9 acres seeding; 4.5 acres mowing; 11,602 sq yds erosion control blanket;
10,139 sq yds sodding; 152 units supplemental watering; 115 sq yds HMA base course; 25 tons HMA surface course,
MIX D; 115 sqg yds pavement removal; 22,130 Ibs reinforcement bars; 2,991 ft storm sewers; 986 ft storm sewer removal;
10 catch basins; 6,450 cu yds non-special waste disposal; 22 manholes; 1,035 cu yds braced excavation; 16 reinforced
concrete pipe tees; 15 reinforced concrete pipe elbows; 2,677 ft storm sewers jacked in place; 196 cu yds concrete;
mobilization; traffic control and protection. (Completion Date: February 28, 2013 Plus 05 Working Days)

(Job No. C-91-287-09) (1-72189-07500) (See the Special Provisions for the DBE Percentage)

78.

79.

80.

Contract No. 60135 Cook County District 1

Section 116 Y-1-R-1

FAP Route 339 (IL 62) Project ACNHF-339(29)

Construction of additional lanes, retaining walls, pavement reconstruction and vertical realignment on IL Route 62
(Algonquin Road) from Eastings Way to Penny Road in South Barrington; includes pruning 90 trees; 30,897 cu yds
removal and disposal of unsuitable material; 20,180 cu yds furnished excavation; 679 cu yds trench backfill; 10,776 sq
yds geotechnical fabric for ground stabilization; 31,466 sq yds topsoil; 16,444 sq yds compost; 6.75 acres seeding;
31,466 sq yds erosion control blanket; 10 units supplemental watering; 40,411 sq yds stabilized subbase-HMA; 384 sq
yds HMA base course; 36,647 sq yds PCC pavement (jointed); 23,869 sq yds pavement removal; 8,996 sq ft median
removal; 1,074 sq yds aggregate shoulders; 326.8 cu yds concrete; 3,182 stud shear connectors; 30,620 lbs epoxy
coated reinforcement bars; 6,261 ft storm sewers; 840 ft pipe underdrains; 35 manholes; 11,620 ft concrete curb and
gutter; 3,025 ft steel plate beam guardrail; 6 traffic barrier terminals; 26,487 ft polyurea pavement marking; 9 signal
heads; 36 shade trees; 17 intermediate trees; 38 shrubs; 39 evergreens; dewatering 2 structures; 572 cu yds porous
granular embankment (special); 65,504 sq ft permanent steel sheet piling; 14,225 sq ft temporary sheet piling; 1,919 ft
pipe underdrains; 8,136 sq yds temporary pavement; 9,561 cu yds porous granular embankment, subgrade; mobilization;
traffic control and protection; Federally funded. (Completion Date: October 31, 2012 Plus 05 Working Days)

(Job No. C-91-022-10) (1-75223-0100) (See the Special Provisions for the DBE Percentage)

Contract No. 60L42 Will County District 1

Section 4-N-3

FAP Route 846 (IL 53) Project HSIP-846(22)

Intersection improvement on IL Route 53 at River Road including channelization and resurfacing in Wilmington; includes
3,667 cu yds earth excavation; 25,890 sq yds topsoil; 5.3 acres seeding; 25,890 sq yds erosion control blanket; 3,805 sq
yds HMA base course; 1,930 tons HMA surface course, Mix D; 17,500 sq yds milling; 895 sq yds pavement patching;
4,150 sq yds HMA shoulders; 120 ft concrete curb and gutter; 1,125 cu yds non-special waste disposal; 3 controllers;
9,610 ft electric cable; 18 signal heads; 23,275 ft thermoplastic pavement marking; 875 tons polymerized leveling binder
(machine method); 7,825 sq yds aggregate subgrade; 1,250 cu yds porous granular embankment, subgrade; 12 shade
trees; 9 intermediate trees; 811 ft detector loop; mobilization; traffic control and protection; Federally funded.

(50 Working Days) (Job No. C-91-696-10) (1-78116-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60M80 Cook County District 1

Section 100-B-1

FAU Route 2760 (SHERMER RD)

Bridge beam and deck replacement for the structure carrying Shermer Road over the Middle Fork north branch of the
Chicago River in Northbrook (SN 016-0814); includes 10 cu yds earth excavation; 58 cu yds removal and disposal of
unsuitable material; 89 cu yds furnished excavation; 657 sq yds topsoil; 657 sq yds erosion control blanket; 73 sq yds
subbase granular material; 26 tons HMA binder and surface course, Mix D; 134 sq ft PCC sidewalk; removal of existing
structure; 3.6 cu yds concrete removal; 42.3 cu yds concrete; 139 sq yds bridge deck grooving; 1,877 sq ft precast,
prestressed concrete I-beams; 8,580 Ibs epoxy coated reinforcement bars; 180 ft aluminum railing; 138 ft concrete curb
and gutter; 150 ft steel plate beam guardrail; 8 traffic barrier terminals; 214 sq yds concrete wearing surface; 307 ft
thermoplastic pavement marking; 5 sq ft structural repair of concrete; 180 sq yds milling; mobilization; traffic control and
protection. (40 Working Days) (Job No. C-91-167-11) (1-77425-0000) (See Special Provisions for the DBE Percentage)
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81. Contract No. 60P76 Various Counties District 1
Section 2011-058-SG
Various Routes  (VARIOUS)
Sign installation and repair along various expressways and arterial routes in Cook, DuPage, Kane, Lake and McHenry
Counties; includes 100 delineators; remove 800 sign panel assemblies; relocate 175 sign panel assemblies; remove 500
sq ft sign panel; 5,000 ft telescoping steel sign support; 2,500 ft wood sign support; 100 tubular traffic sign posts; install
2,000 sq ft street sign; install 11,200 sq ft sign panel; install 4,300 sq ft sign panel (expressway); remove 1,000 existing
sign panels; straighten 225 existing sign posts. (Completion Date: January 31, 2013)
(Job No. C-91-613-11) (0-01618-1014) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

82. Contract No. 60R25 McHenry-Lake Counties District 1
Section 2011-098-DTR
Various Routes  (VARIOUS)
Tree removal and pruning on right-of-way at various locations in District One; includes 1,350 units tree removal; pruning
10 trees; 25 units tree limb removal; 25 units stump removal; 8 gals weed control; 10 units selective clearing; mobilization.
(Completion Date: March 31, 2013) (Job No. C-91-057-12) (0-01618-1013) (MCHD)
(See the Special Provisions for the DBE Percentage)

83. Contract No. 60R40 Various Counties District 1
Section 2011-202-1
Various Routes  (VARIOUS)
Weed-spraying at various locations in District One; includes 75 gals aquatic weed control; 10 acres native landscape
enhancement weed control; 80 gals teasel weed control; 25 gals selective weed control; 2.5 gals native grass restoration
weed control; 60 gals basal treatment weed control; 100 gals total vegetation weed control; mobilization. (Completion
Date: December 31, 2012) (Job No. C-91-087-12) (0-01618-1008) (Formal Contracts)
(See the Special Provisions for the DBE Percentage)

84. Contract No. 63461 Cook County District 1
Section 06-00080-01-BT (NORTH RIVERSIDE)
Various Routes Project HPP-3463(6)
Project consists of constructing HMA patch, install related signage along user routes on street, resurface existing parking
facilities and traffic signal modifications at various locations in the village of North Riverside; includes 1,010 sq yds
pavement removal; 748 sq yds HMA surface removal; 7,035 sq yds aggregate base course; 2,224 sq yds subbase
granular material; 1,443 sq yds HMA base course; 894 tons HMA binder course; 1,385 tons HMA surface course; 17,142
sq ft sidewalk removal; 5,996 sq ft PCC sidewalk; 1,093 ft combination curb and gutter; 6,144 sq yds area reflective crack
control treatment; 883 ft storm sewers; 6,120 ft thermoplastic pavement marking line; 2,434 ft electric cable in conduit; 10
pedestrian signal heads; 2 modify existing controllers; 435 ft remove electric cable from conduit; 12 trees; 7,030 sq yds
sodding salt tolerant; 6,352 sq yds topsoil furnish and place; Federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (50 Working Days) (Job No. C-91-429-10) (1-20151-0010)
(See the Special Provisions for the DBE Percentage)

85. Contract No. 63519 McHenry County District 1
Section 95-00090-01-FP (CRYSTAL LAKE)
FAU Route 126 (PINGREE ROAD) Project M-9003(661)

Project consists of roadway widening, reconstruction and resurfacing, storm sewer replacement, curb and gutter, retaining
wall, sidewalk construction and traffic signal improvements on Pingree Road from south of Congress Parkway to north of
the Union Pacific Railroad and improvements to Congress Parkway and Rickert Road at Pingree Road, located in the city
of Crystal Lake; includes 5,225 sq yds pavement removal; 4,126 cu yds earth excavation; 3,500 sq yds HMA surface
removal; 10,826 sq yds aggregate subgrade; 3,951 cu yds remove and dispose of unsuitable material; 4,510 tons HMA
binder course; 1,453 tons HMA surface course; 5,143 sq ft sidewalk removal; 2,922 ft combination curb and gutter
removal; 20,647 sq ft PCC sidewalk; 4,090 ft combination curb and gutter; 2,303 sq ft concrete median; 701 sq yds Class
D patches; 6,850 ft strip reflective crack control treatment; 104 cu yds structure excavation; 27 cu yds concrete structures;
2,450 Ibs reinforcement bars, epoxy coated; 1,938 ft storm sewers; 10,725 ft thermoplastic pavement marking line; 714 ft
conduit in trench; 436 ft conduit pushed; 8,834 ft electric cable in conduit; 4 steel mast arm assemblies and poles; 2 traffic
signal posts; 15 signal heads; 837 ft preformed detector loop; 35 trees; 7,465 sq yds topsoil furnish and place; 7,465 sq
yds sodding; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: October 17, 2012 Plus 10 Working Days) (Job No. C-91-647-10) (1-21043-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 63580 McHenry County District 1

Section 06-00322-01-BR

TR 37 (GRAF ROAD) Project BROS-111(64)

Project consists of structure removal and replacement, approach and connector pavement, guardrail, pavement marking
and all other incidental items to complete the work on TR 37 (Graf Road) over the west branch of Piscasaw Creek;
includes 2,270 cu yds earth excavation; 1,326 cu yds removal and disposal of unsuitable material; 945 cu yds channel
excavation; 2,564 sq yds geotechnical fabric for ground stabilization; 7,782 sq yds topsoil furnish and place; 2.2 acres
seeding; 7,782 sq yds heavy duty erosion control blanket; 220 Ibs temporary erosion control seeding; 2,313 ft perimeter
erosion barrier; 598 sqg yds stone riprap; 975 gals bituminous materials (prime coat); 1,948 sq yds HMA pavement (full-
depth); 2,160 sqg yds pavement removal; 276 sq yds aggregate shoulders; 637 sq yds HMA shoulders; 108.4 cu yds
concrete superstructure; 590 sq yds protective coat; 3,075 sq ft precast, prestressed concrete deck beams (42" depth);
39,550 Ibs reinforcement bars, epoxy coated; 880 ft furnishing and driving metal shell piles; 413 ft steel plate beam
guardrail; 1,520 ft short-term pavement marking; 508 sq ft work zone pavement marking removal; 3,208 ft thermoplastic
pavement marking line; 592 ft polyurea pavement marking line; 2,417 sq yds aggregate subgrade; 87 units dust control
watering; 403 cu yds porous granular embankment; 24 recessed reflective pavement markers; traffic control and
protection; Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: August 31, 2012 Plus 10 Working Days) (Job No. C-91-258-11) (1-21088-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 63590 DuPage County District 1

Section 08-00052-00-BT (CAROL STREAM)

FAU Route 2554 (KUHN ROAD) Project M-CMM-8003(950)

Project consists of construction of an HMA bike path, landscaping, striping and all other incidental items to complete the
work on FAU Rte. 2554 (Kuhn Road) from Klein Creek to Lies Road in the village of Carol Stream; includes 328 units tree
removal; 800 ft temporary fence; 2,922 cu yds earth excavation; 6,083 sq yds topsoil furnish and place; 8,083 sq yds
sodding, salt tolerant; 1,838 ft perimeter erosion barrier; 8,109 sq yds aggregate base course; 3,935 gals bituminous
materials (prime coat); 1,324 tons HMA surface course; 1,877 sq ft PCC sidewalk; 33,043 sq ft sidewalk removal; 10
manholes to be adjusted; 254 ft combination concrete curb and gutter; 1,387 ft thermoplastic pavement marking; 561 sq ft
pavement marking removal; 100 units dust control watering; 70 sediment control; 151 cu yds porous granular
embankment; traffic control and protection; Federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (40 Working Days) (Job No. C-91-157-08) (1-20426-0000) (1-11012-0027)

(See the Special Provisions for the DBE Percentage)

Contract No. 63616 Cook County District 1
Section 10-00213-00-CH (DES PLAINES)
FAP Route 330 (US 12/45) Project M-9003(821)

Project consists of roadway widening, resurfacing, traffic signal installation, roadway lighting, landscaping and all other
incidental items to complete the work on FAP Route 330 (U.S. Routes 12/45) at the intersection with Perry Street in the
city of Des Plaines; includes 90 units tree removal; 1,153 cu yds earth excavation; 860 sq yds topsoil furnish and place;
2,730 sq yds aggregate base course; 1,050 sq yds PCC base course widening; 120 tons aggregate for temporary access;
735 gals bituminous materials (prime coat); 483 tons leveling binder (machine method); 476 tons HMA surface course;
5,810 sq ft PCC sidewalk; 1,975 ft combination curb and gutter removal; 4,860 sq ft sidewalk removal; 575 sq yds Class
D patches; 110 ft storm sewer removal; 2,010 ft combination concrete curb and gutter; 715 cu yds non-special waste
disposal; 3,150 ft short-term pavement marking; 5,710 ft thermoplastic pavement marking line; 80 raised reflective
pavement markers removal and replacement; 1,063 ft conduit pushed; 287 ft trench and backfill for electrical work; 5,168
ft electric cable in conduit; 24 ft concrete foundation; 14 signal heads, LED; 763 ft detector loop; 6,350 sq yds HMA
surface removal; 1,475 ft conduit, bored and pulled; 1,825 drill and grout tie bars; 235 ft PCC sidewalk; 2,100 ft sawing
pavement (full-depth); 1,400 ft electric cable in conduit, 600V; traffic control and protection; Federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (Completion Date: July 31, 2012)

(Job No. C-91-559-11) (1-21182-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 63631 Cook County District 1
Section 10-00061-00-RS (NORRIDGE)
FAU Route 2763 (CANFIELD ROAD) Project M-9003(752)

This project consists of reconstruction of roadway with new full-depth HMA, curb and gutter, driveway and sidewalk
removal and replacement, roadway lighting, landscaping and pavement marking located on Canfield Avenue from
Montrose Avenue to Lawrence Avenue in the village of Norridge; includes 7,400 sq yds aggregate base course, Type B
12"; 7,400 sq yds HMA pavement (full-depth), 7"; 60 tons HMA surface course, Mix D, N50; 1,000 sq yds PCC driveway
pavement; 7,500 sq ft PCC sidewalks 5"; 40 sq yds Class C patches, Type I, 8"; 163 ft storm sewers; 60 ft pipe
underdrains; 5,280 ft combination concrete curb and gutter; 250 ft thermoplastic pavement markings; 2,800 ft unit duct,
600V,3-C No.6, 1/C No.8 ground, (XLP-type use), 1" dia. polyethylene; 220 ft storm sewer ductile iron pipe Type I, 8";
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(60 Working Days) (Job No. C-91-230-11) (1-77827-0110) (1-77827-0100)

(See the Special Provisions for the DBE Percentage)
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Contract No. 63632 DuPage County District 1

Section 07-00232-04-WR

FAP Route 369 (75TH STREET) Project M-9003(568)

Work will consists of roadway widening, resurfacing, construction of storm sewers, combination curb and gutter, sidewalk
removal and replacement, traffic signal modernization and roadway lighting from 1-355 to Lyman Avenue, which is located
in the village of Woodridge, the village of Downers Grove and the city of Darien; includes 30,264 sq yds pavement
removal; 70,629 sq yds HMA surface removal; 47,831 sq yds aggregate subgrade; 10,714 sq yds subbase granular
material; 6,654 sq yds aggregate base course; 14,926 sq yds PCC base course; 30,065 sg yds HMA base course; 13,667
tons polymerized HMA binder course; 10,630 tons polymerized HMA surface course; 26,745 ft combination curb and
gutter removal; 47,090 sq ft sidewalk removal; 7,511 sq ft PCC sidewalk; 32,105 ft combination concrete curb and gutter;
56,799 ft strip reflective crack control treatment; 891 sq yds Class D patches; 842 ft pipe culverts; 5,655 ft storm sewer
removal; 19,175 ft storm sewer; 7,139 sq ft concrete median; 53,136 ft thermoplastic pavement marking line; 1,038
recessed reflective pavement markers; 8,225 ft conduit in trench; 3,462 ft conduit pushed; 58,735 ft electric cable in
conduit; 16,166 ft fiber optic cable in conduit; 8 luminaires; 4 steel mast arm assemblies and poles; 8 steel combination
mast arm assemblies and poles; 46 signal heads; 15 pedestrian signal heads; 2,841 ft detector loop; 54,264 sq yds
topsaoil furnish and place; 63,084 sq yds erosion control blanket; 62,471 sq yds sodding; Federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (Completion Date: October 26, 2012 Plus
15 Working Days) (Job No. C-91-338-10) (1-21080-0000) (See the Special Provisions for the DBE Percentage)

91.

In accordance with the requirements of the Governor’s Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 64B80 Whiteside County District 2

Section 1B-2

FAP Route 646 (IL 40) Project ACBRF-646(77)

Bridge replacement of the structure carrying IL Route 40 over the Rock River (SN 098-0115) located between Sterling
and Rock Falls, new structure is an 8-span, plate girder with composite concrete deck and work also includes lighting
signals and striping; includes 1,963 cu yds earth excavation; 992 cu yds porous granular embankment; 533 cu yds trench
backfill; 514 sq yds topsoil; 7 units shaping and grading roadway; 4,017 sq yds subbase granular material; 1,235 tons
leveling binder (machine method); 359 tons HMA surface course, Mix C; 594 tons HMA surface course, Mix F; 1,681 sq
yds PCC pavement (jointed); wide flange beam terminal joint complete; 7,093 sq ft PCC sidewalk; 2,394 sq yds pavement
removal; 5,585 sq yds milling; removal of existing structure; 253 cu yds structure excavation; 2,619 cu yds cofferdam
excavation; 1,232 cu yds rock excavation for structures; 9 cofferdams; 5,974.2 cu yds concrete; 6,081 sq yds bridge deck
grooving; 2,620,060 Ibs structural steel; 24,540 stud shear connectors; 946,970 Ibs epoxy coated reinforcement bars;
1,914 sq ft concrete sealer; 1,445 ft concrete and curb and gutter; 555 cu yds non-special waste disposal; 46 sq ft sign
panel; 3,829 ft thermoplastic pavement marking; 19,744 ft electric cable; 2 signal heads; 131 ft detector loop; 47 shade
trees; maintenance of navigation; 4,266 ft decorative railing; dewatering; 80 high load multi-rotational bearings; removal of
1 building; removal and disposal of friable asbestos; mobilization; traffic control and protection; Federally funded.
(Completion Date: November 16, 2012 Plus 10 Working Days) (Job No. C-92-147-09) (2-17060-0000)

(See the Special Provisions for the DBE Percentage) MANDATORY PRE-BID CONFERENCE

92.

93.

Contract No. 64D57 Lee County District 2

Section 102BR-5, 102BR-6, & 102BR-7

FAP Route 316 (IL 26) Project ACNHF-316(38)

Replacement of the bridges carrying IL Route 26 over the drainage ditch located 0.5 mile south of Amboy Road and
Green River, 2.5 miles south of Amboy Road (SN 052-0080 and 052-0081) and replacement of a culvert carrying IL
Route 26 over a ditch 2.3 miles south of Amboy Road (SN 052-2031); includes 2,447 cu yds earth excavation; 318 cu yds
removal and disposal of unsuitable material; 1,837 cu yds furnished excavation; 3.25 acres seeding; 12,168 sq yds
erosion control blanket; 2,507 sq yds stone riprap; 2,507 sq yds filter fabric; 1,114 sq yds subbase granular material;
2,049 tons HMA binder and surface course, Mix C; 1,908 sq yds milling; 364 sq yds patching; 4,825 sq yds HMA
shoulders; removal of 3 existing structures; 739 cu yds structure excavation; 1,024.7 cu yds concrete; 1,638 s yds bridge
deck grooving; 203,060 Ibs structural steel; 6,780 stud shear connectors; 65,010 Ibs reinforcement bars; 195,210 Ibs
epoxy coated reinforcement bars; 3,542 ft steel piles; 281.8 cu yds concrete box culverts; 182 ft pipe drains; 800 ft steel
plate beam guardrail; 20 traffic barrier terminals; 13,203 ft paint pavement marking; 22 shade trees; underwater structure
excavation protection at 4 locations; 1,625 sq ft permanent steel sheet piling; 488 tons breaker-run crushed stone;
temporary support system; mobilization; traffic control and protection; Federally funded. (Completion Date: November 01,
2012 Plus 15 Working Days) (Job No. C-92-042-11) (2-17482-0100 and 2-46210-0100)

(See the Special Provisions for the DBE Percentage)

Contract No. 64H38 Winnebago County District 2

Section D2 MRS 2012-7

FAU Route 5128 (IL 251)

0.60 mile of milling, resurfacing and striping on IL 251 (southbound) from Blackhawk Road to Samuelson Road south of
Rockford; includes 1,306 tons HMA binder and surface course, MIX D; 8,216 sq yds milling; 6,932 ft thermoplastic
pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-003-12) (0-01618-2017)
(See the Special Provisions for the DBE Percentage)
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Contract No. 64H54 Various Counties District 2

Section D2 BRIDGE WASHING 2012-4

Various Routes  (VARIOUS)

Washing of 4 structures on various routes at various locations; includes washing 4 bridges; night-time work zone lighting;
mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-012-12) (0-01282-2001)

(See the Special Provisions for the DBE Percentage)

95.

In accordance with the requirements of the Governor's Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 66671 Kendall County District 3

Section (5CS,13C,108,109)R

FAP Route 326 (IL 47) Project ACNHF-326(83)

5.04 km of pavement reconstruction, lane additions, storm sewer, traffic signals and other work along IL Route 47 from
just north of IL Route 71 continuing northerly to just north of U.S. Route 34 at Yorkville; includes 29 fire hydrants; 132
inlets; 4 traffic barrier terminals; 116 PCC handholes; 35 luminaires; 12 controllers; 168 signal heads; 2,804 units tree
removal; 87,381 cu m earth excavation; 404 cu m rock excavation; 24,153 cu m trench backfill; 67,132 sq m topsoil; 6.5
ha seeding; 64,806 sg m erosion control blanket; 65,596 m electric cable; 22,945 sq m aggregate base course; 2,821 sq
m HMA base course; 298 m tons polymerized leveling binder (machine method); 1,610 m tons HMA surface course, Mix
C; 449 m tons HMA surface course, Mix D; 129,099 sq m PCC pavement (jointed); 9,361 sq m PCC sidewalk; 102,652 sq
m pavement removal; 807 sq m patching; 577 sq m HMA shoulders; 11.1 cu m concrete; 970 kg epoxy coated
reinforcement bars; 11,173 m storm sewers, rubber gasket; 2,030 m water service line; 888 m pipe underdrains; 149,480
sq m aggregate subgrade; 14,091 m concrete curb and gutter; 211.54 sq m sign panel; 35 steel combination mast arm
assemblies and poles; 5,839 m detector loop; removal of 2 buildings; removal and disposal of friable asbestos; 31,983 m
urethane pavement marking; mobilization; traffic control and protection; Federally funded. (250 Working Days)

(Job No. C-93-064-05) (3-02970-0100) (3-10455-0000) (See the Special Provisions for the DBE Percentage)

96.

In accordance with the requirements of the Governor’s Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 66686 Bureau County District 3

Section [(06-05)HBR-1,VBR;(06-6)]RS-3&I

FAI Route 80 (I-80)  Project IM-BRI-BHI-80-2(67)57

Removal and replacement of two structures, removal and replacement of two superstructures and reconstruction of 0.9
mile of 1-80 and resurfacing of 5 miles of 1-80 in Bureau County; includes 1,769 cu yds earth excavation; 12,720 cu yds
removal and disposal of unsuitable material; 50,500 cu yds furnished excavation; 16.25 acres seeding; 73,784 sq yds
heavy duty erosion control blanket; 13,552 sq yds subbase granular material; 17,531 sq yds stabilized subbase; 87 tons
polymerized leveling binder (hand method); 502 tons polymerized leveling binder (machine method); 1,132 tons HMA
binder course; 25,297 tons polymerized HMA binder course; 7,706 tons polymerized HMA surface course, Mix C; 17,681
tons polymerized HMA surface course, Mix D; 15.398 sq yds continuously reinforced PCC pavement; 17,531 sq yds
pavement reinforcement; 13,824 sq yds pavement removal; 187,345 sq yds milling; 236 sq yds patching; 5,716 sq yds
aggregate shoulders; 13,170 sq yds HMA shoulders; 14,384 sq yds PCC shoulders; removal of 2 existing structures;
removal of 2 existing superstructures; 140.4 cu yds concrete removal; 1,134 sq yds protective shield; 2,761.3 cu yds
concrete; 4,682 sq yds bridge deck grooving; structural steel; 532,110 Ibs epoxy coated reinforcement bars; 18,096 stud
shear connectors; 10,440 ft steel plate beam guardrail; 64 traffic barrier terminals; 128,845 ft shoulder rumble strip;
51,815 tons material transfer device; 141,396 ft urethane pavement marking; 141,396 ft grooving for recessed pavement
marking; 31,487 sq yds aggregate subgrade; 26 calendar months radar speed trailer; mobilization; traffic control and
protection; Federally funded. (Completion Date: August 30, 2013 Plus 15 Working Days) (Job No. C-93-001-07) (3-
12790-0100, 3-02630-0100, 3-16120-0100, 3-16120-0200) (See the Special Provisions for the DBE Percentage)

97.

98.

Contract No. 70596 Vermilion County District 5

Section 38BR-1

FAP Route 729 (US 136)

This project consists of B-SMART type bridge deck repairs including milling and resurfacing at the structure (SN 092-
0144) carrying U.S. Route 136 over Lick Creek located at the east edge of Danville; includes 347 sq yds HMA surface
removal-butt joint; 42 tons HMA surface course; 350 sq yds HMA shoulders; 7.8 cu yds concrete superstructure; 620 sq
yds bridge deck grooving; 890 Ibs reinforcement bars, epoxy coated; 673 ft paint pavement marking line; 20 sq yds
approach slab repair; 652 sq yds bridge deck scarification; 652 sq yds bridge deck microsilica concrete overlay; 90 sq ft
structural repair of concrete; 36 sq yds deck slab repair; mobilization; traffic control and protection. (55 Working Days)
(Job No. C-95-040-11) (0-01618-5005) (See the Special Provisions for the DBE Percentage)

Contract No. 72E24 Various Counties District 6

Section D6 BDGE DECK SEALING 2011

Various Routes  (VARIOUS)

This project consists of sealing the decks and parapets on various structures located in Morgan, Scott and Schuyler
Counties; includes 611,590 sq ft concrete sealer; mobilization; traffic control and protection. (50 Working Days)
(Job No. C-96-052-11) (6-00652-0100) (See the Special Provisions for the DBE Percentage)
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Small Business Set-Aside

99. Contract No. 72E25 Various Counties District 6
Section D6 BDGE DECK SEALING 2011-1
Various Routes  (VARIOUS)
This project consists of sealing bridge decks and parapets on 40 structures located in Pike, Cass, Mason and Menard
Counties; includes 749,939 sq ft concrete sealer; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-96-053-11 (6-00647-0100) (See the Special Provisions for the DBE Percentage)
100. Contract No. 72E37 Schuyler County District 6
Section (45)I-2
FAS Route 2582 (OLD US 67 (ADAMS RD))
This project consists of installing a drilled shaft retaining wall located on Old U.S. Route 67 also known as Adams Road
located 0.7 mile east of Rushville; includes 730 cu yds furnished excavation; 63 sq yds stone riprap; 135 cu yds structure
excavation; 135 sq yds geocomposite wall drain; 1,963 sq ft treated timber lagging; construction layout; 764 ft furnishing
soldier piles; 247 ft pipe underdrains for structures; 2,647 cu ft drilling and setting soldier piles (in soil); mobilization; traffic
control and protection. (45 Working Days) (Job No. C-96-065-11) (0-01618-6010)
(See the Special Provisions for the DBE Percentage)
101. Contract No. 72E52 Adams County District 6
Section (1-ZB-1)I-6
FAP Route 63  (US 24)
This project consists of sealing the bridge deck and parapets on the structure (SN 001-0068) carrying U.S. Route 24 over
the Mississippi River (the Quincy Bayview Bridge); includes 178,258 sq ft concrete sealer; railroad protective liability
insurance; mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-084-11) (6-70460-0500)
(See the Special Provisions for the DBE Percentage)
102. Contract No. 72E62 Pike County District 6
Section (75,86)BJR-1
FAI Route 72 (1-72)
This project consists of replacing the expansion joints on the structure (SN 075-0123) carrying Interstate 72 westbound
over the lllinois River; includes 39 cu yds concrete removal; 33 cu yds concrete superstructure; 3,410 Ibs reinforcement
bars-epoxy coated; 168 ft modular expansion joint; 7,769 ft urethane pavement marking line; mobilization; traffic control
and protection. (60 Working Days) (Job No. C-96-096-11) (0-01618-6003) (See Special Provisions for DBE Percentage)
103. Contract No. 72E65 Montgomery County District 6
Section (21)I-6
SBI Route 16A  (CRESS CIRCLE)
This project consists of bituminous surface treatment on Cress Circle from the junction of S.B.I. 16/16A continuing east for
0.959 mile located west of Hillsboro; includes 54 tons bituminous materials (cover and seal coat); 142 tons cover coat
aggregate; 142 tons seal coat aggregate; 598 tons leveling binder (machine method); mobilization; traffic control and
protection. (15 Working Days) (Job No. C-96-002-12) (0-01618-6009) (See the Special Provisions for DBE Percentage)
104. Contract No. 72E66 Schuyler County District 6
Section (10,11)I-1
SBI Route 31 (OLD US 24)
This project consists of leveling binder and bituminous surface treatment on 2.46 miles of Old U.S. Route 24 located
south of Rushville; includes 114 tons bituminous materials (cover and seal coat); 300 tons cover coat aggregate; 300 tons
seal coat aggregate; 669 tons leveling binder (machine method); 715 sq yds pavement patching; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-96-003-12) (0-01618-6008)
(See the Special Provisions for the DBE Percentage)
105. Contract No. 74244 Coles County District 7
Section (5BR)B-1
FAP Route 91  (IL 16) Project BRF-91(72)
This project consists of removing and replacing the structure (SN 015-0019) carrying IL Route 16 over the Embarras
River located 2.5 miles east of Charleston; includes 9,925 cu yds earth excavation; 25,374 cu yds furnished excavation;
2,097 sq yds stone riprap; 1,202 sq yds HMA surface removal; 4,596 sq yds aggregate base course; 2,021 ft saw cuts;
660 tons aggregate surface course; 722 tons HMA binder and surface course; 3,905 sq yds HMA pavement; 1,034 sqg yds
bridge approach pavement connector; 1,624 sq yds HMA shoulders; removal of existing structures; 800 cu yds concrete;
381,100 Ibs furnishing and erecting structural steel; 5,544 stud shear connectors; 191,480 Ibs reinforcement bars; 448 ft
furnishing and driving steel piles; 20 cu yds drilled shaft in rock; 247 ft pipe culverts; 675 ft steel plate beam guardrail;
10,660 ft paint pavement marking line; 111 trees; underwater structure excavation; remove 140 asbestos bearing pads;
mobilization; traffic control and protection; Federally funded. (185 Working Days) (Job No. C-97-064-07) (7-50206-0000)
(See the Special Provisions for the DBE Percentage)
106. DELETED FROM LETTING
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107.

In accordance with the requirements of the Governor’s Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 76C51 St Clair County District 8

Section 82-1-3HB,82-2N,82-1-12RS

Various Routes  (VARIOUS)

This project consists of removing and replacing the structure carrying 9th Street over 1-64 and removing the 10th Street
Structure over I-64 located in East St. Louis; includes 42,850 cu yds earth excavation; 25,880 sq yds base course; 3,843
tons HMA binder and surface course; 9,137 sq yds PCC pavement (jointed); 16,101 sq yds protective coat; 23,156 sqg yds
pavement removal; 1,927 sq yds Class C patches; 2 removal of existing structures; 1,276 cu yds concrete structures;
601,120 Ibs furnishing and erecting structural steel; 317,030 Ibs reinforcement bars, epoxy coated; 6,192 ft furnishing and
driving steel piles; 2,422 ft storm sewers; 10,958 ft combination concrete curb and gutter; 8,309 ft thermoplastic pavement
marking line; 45,168 ft preformed plastic pavement marking line; 130 ft unit duct, 600V, 2-1C No. 6 ground, XLP-type use,
1" dia. polyethylene; 13 jack and remove existing bearings; 1,552 sq yds HMA surface removal (deck); 13,320 ft grooving
for recessed pavement marking; 609 sq ft structural repair of concrete; 408 sq yds deck slab repair; well control center
modifications; 194 ft pipe underdrains for structures; railroad protective liability insurance; 28 catch basins; 1,618 sq yds
PCC shoulders; traffic control and protection; mobilization. (495 Calendar Days)

(Job No. C-98-029-10) (8-90000-0325) (8-90000-0525) (See the Special Provisions for the DBE Percentage)
MANDATORY PRE-BID CONFERENCE

108.

In accordance with the requirements of the Governor’s Executive Order #2010-03, this project contains a Project Labor
Agreement.

Contract No. 76C76 St Clair County District 8

Section 82-1-B-2

Various Routes (VARIOUS)

This project consists of constructing two freeway ramps connecting eastbound Interstate 70 to Interstate 64 and
Interstates 55/70; includes 6,405 cu yds earth excavation; 1,066 sq yds stone riprap; 2,821 sq yds stabilized subbase
HMA,; 3,999 sq yds aggregate base course; 2,390 sq yds PCC pavement; 29,964 sq yds protective coat; 2,844 sq yds
bridge approach pavement connector; 1,539 sq yds PCC shoulders; 11,115 cu yds concrete; 17,158 sq yds bridge deck
grooving; 8,265,940 Ibs furnishing and erecting structural steel; 2,883,670 Ibs reinforcement bars, epoxy coated; 82,018 ft
furnishing and driving steel piles; 963 ft storm sewers; 26,770 sq ft concrete sealer; 1,874 ft pipe underdrains; 2 drainage
structures; 13,327 sq ft concrete median surface; 675 ft steel plate beam guardrail; 104 ft overhead sign structure
walkway; 143 ft overhead sign structure-span; 8,972 ft thermoplastic pavement marking line; 7,347 ft conduit embedded
in structure; 2,204 sq ft permanent steel sheet piling; 164 high load multi-rotational bearings; 797 ft concrete barrier,
single face; 1 building removal; 323 ft modular expansion joint; railroad protective liability insurance; removal and disposal
of friable and non-friable asbestos; mobilization; traffic control and protection. (Completion Date: October 01, 2013)

(Job No. C-98-028-10) (8-90000-0360) (See the Special Provisions for the DBE Percentage)

MANDATORY PRE-BID CONFERENCE

109.

110.

111.

Contract No. 76F00 Various Counties District 8

Section DIST 8 SEAL COAT 2012-1

Various Routes  (VARIOUS)

This project consists of bituminous surface treatments at various locations as described in the plans; includes 76 tons
bituminous materials (prime coat); 364 tons bituminous materials (cover and seal coats); 519 tons cover coat aggregate;
1,976 tons seal coat aggregate; 8,830 ft paint pavement marking line; mobilization; traffic control and protection. (35
Working Days) (Job No. C-98-066-11) (0-01618-8002) (See the Special Provisions for the DBE Percentage)

Contract No. 76F06 Madison County District 8

Section DIST 8 RESURFACING 2012-2

Various Routes  (VARIOUS)

This project consists of resurfacing at various locations in Madison County for a total distance of 1.6 miles; includes 1,348
tons leveling binder (machine method); 1,999 tons HMA surface course, N90; 18,766 sq yds HMA surface removal; 8,750
ft strip reflective crack control treatment; 657 sq yds HMA shoulders; 24,598 ft paint pavement marking line; 150 raised
reflective pavement markers; mobilization; traffic control and protection. (20 Working Days)

(Job No. C-98-072-11) (0-01618-8008) (See the Special Provisions for the DBE Percentage)

Contract No. 78283 Jackson County District 9

Section 114F-1

FAP Route 686 (IL4)  Project ACBRF-686(11)

This project consists of fabricating and storing beams and bearings for a future project for the bridge (SN 039-0042)
carrying IL Rte. 4 over Beaucoup Creek; includes 636,850 Ibs furnishing structural steel; 45 cal days storage of structural
steel; 12 elastomeric bearing assembly; 45 cal days storage of elastomeric bearing assemblies. (Completion Date: July
02, 2012) (Job No. C-99-009-12) (9-00490-0200) (See the Special Provisions for the DBE Percentage)

Revised Notice of Letting Bulletin November 18, 2011 Letting Published November 8, 2011




112.

113.

114.

115.

116.

-22 -

Contract No. 97460 Marion County District 8

Section 07-06117-00-BR

TR 297 (RIVER ROAD) Project BROS-121(56)

This project consists of the removal of the existing bridge and the construction of a precast, prestressed concrete deck
beam structure with steel H-pile spill-thru concrete abutments and aggregate surface course to approaches located on
River Road four miles south of luka over Johns Branch; includes 180 cu yds furnished excavation; 172 tons stone
dumped riprap, Class A4; 228 tons aggregate surface course, Type B; 16.6 cu yds concrete structures; 984 sq ft PPC
deck beams (17" depth); 2,240 Ibs reinforcement bars; 455 ft furnishing steel piles HP 10X42; Federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)

(Job No. C-98-344-10) (8-10309-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 97473 Madison County District 8
Section 08-00021-00-PK (GODFREY)
HOFFMAN GARDENS Project SBIL-IL07(22)

This project consists of construction of wooden pergola, a kiosk, concrete plaza, concrete walkway and curb, parking area
improvements and landscaping located in Hoffman Gardens Park along IL Rte. 100 in the village of Godfrey; includes
3,630 sq yds topsoil furnish and place, 2"; 12 sq yds stone riprap, Class A3; 256 ft concrete curb, Type B; 900 ft paint
pavement markings; 4,120 sq ft PCC sidewalk; 9 ea trees; 103 ea shrubs; 7,754 units perennial plants; 1 pergola;
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(30 Working Days) (Job No. C-98-348-08) (0-05043-8001) (See the Special Provisions for the DBE Percentage)

Contract No. 97476 Madison County District 8

Section 04-00019-00-PV (GODFREY)

FAU Route 8904 (CROSSTOWN ROAD) Project TCSP-HPP-3261(1)

This project consists of a two-lane new construction of 12" base, 14" subbase, 8" PCC pavement, PCC curb and gutter,
PCC sidewalks, storm sewers, inlets, seeding, pavement marking and signing located 0.6 mile west of U.S. Route 67 to
177 feet west of U.S. Route 67 in the village of Godfrey; includes 12,280 cu yds earth excavation; 439 tons stone riprap;
282 tons Portland Cement; 15,266 sq yds subbase granular material, Type A 4"; 400 tons subbase granular material,
Type B; 812.3 sq yds PCC driveway pavement, 8"; 14,537 sq ft PCC sidewalk 4"; 3,604 ft storm sewers; 6,226 ft
combination concrete curb and gutter, Type B-6.24; 8,799 ft polyurea pavement markings; 163 raised reflective pavement
markers; 13,132 sq yd PCC 8" (special); Federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (95 Working Days) (Job No. C-98-316-06) (8-10090-0000) (8-10090-0003) (0-00332-8001)
(See the Special Provisions for the DBE Percentage)

Contract No. 97479 Madison County District 8

Section 09-00017-01-PV (BETHALTO)

FAU Route 8979 (ROOSEVELT STREET) Project M-5011(333)

This project consists of two-lane improvement with subbase and concrete surface replacement, concrete curb and gutter,
sidewalk installation, drainage upgrades, pavement markings, signage, seeding and erosion control on Roosevelt Street
from Meadow Drive to Moreland Road in the village of Bethalto; includes 1,809 cu yds earth excavation; 23 sq yds stone,
riprap, Class A3; 11 sq yds aggregate surface course, Type A 8"; 4,997 sq yds PCC pavement; 11,347 sq ft PCC
sidewalk, 4"; 61 ft pipe culverts, Class A, Type 1, equivalent round-size 36"; 1,999 ft storm sewers, Class B; 9 manholes;
51 ft concrete curb, Type B; 3,670 ft polyurea pavement marking; 170 ft storm sewer (water main requirements);
Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (50 Working
Days) (Job No. C-98-335-11) (8-10357-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60445 Will County District 1

Section 143 N

FAP Route 840 (IL 50) Project NHF-840(64)

Lighting and traffic signal modernization along IL 50 (Governor's Highway) at Court Street in Monee; includes 17,315 cu
m earth excavation; 1,156 cu m trench backfill; 4,673 sq m topsoil; 83 m grading and shaping ditches; 4,046 sq m
sodding; 9,069 sq m subbase granular material; 10,319 sqg m HMA pavement (full-depth); 2,580 m tons HMA surface
course, MIX D; 2,021 sq m HMA surface removal; 8,787 sq m pavement removal; 386 sq m patching; 289 sq m
aggregate shoulders; 155 cu m non-special waste disposal; 10 aluminum light poles; 4.04 sq m sign panel; 2,529 m
thermoplastic pavement marking; 2,294 m electric cable; 4 steel mast arm assemblies and poles; 4 steel combination
mast arm assemblies and poles; 10 luminaires; 7 shade trees; 7 intermediate trees; 13 signal heads; 1 controller; 261 m
preformed detector loop; 2 units grading and shaping shoulders; 10,360 sq m aggregate subgrade; mobilization; traffic
control and protection; Federally funded. (Completion Date: August 30, 2012 Plus 05 Working Days) (Job No. C-91-360-
97) (1-72924-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUS LETTING: August 5, 2011 (Item 58)

PREVIOUS LETTING: September 23, 2011 (Item 66)
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117. Contract No. 60P29 Cook-DuPage Counties District 1
Section 2011-028-1
FAI Route 55 (1-55)
Sweeping of I-55 left shoulder from 1-355 (North-South Tollway) to Kedzie Avenue in Lyons, Stickney, Lake, West and
South Townships, Cook and DuPage Counties; includes 26 full expressway cleaning cycles. (Completion Date:
December 28, 2012) (Job No. C-91-505-11) (1-77893-0000) (See the Special Provisions for the DBE Percentage)
PREVIOUS LETTING: June 17, 2011 (Item 82)
PREVIOUS LETTING: September 23, 2011 (ltem 56)

118. WITHDRAWN FROM LETTING
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,..."This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

119. Contract No. 72C48 Sangamon County District 6
Section D6 PAINTING 2012
FAP Route 666 (BUSINESS 55)
This project consists of cleaning and painting two bridge located on Fifth and Sixth Streets in Springfield located just
south of Stanford Avenue; includes cleaning and painting steel bridge, Nos. 1 and 2; containment and disposal of lead
paint cleaning residues, Nos. 1 & 2; railroad protective liability insurance; mobilization; traffic control and protection; (20
Working Days) (Job No. C-96-027-09) (6-76515-0001) (See the Special Provisions for the DBE Percentage)
PREVIOUS LETTING: August 5, 2011 (Item 77)

120. Contract No. 74116 Clay County District 7
Section 12B-1(1)&12B-1(2)
FAS Route 2704 (OLD US 50) Project ACRS-2704(1)
This project consists of completely removing two structures, construction of a cast-in-place double barrel box culvert,
construction of a double barrel precast box culvert, patching, HMA resurfacing and PCC pavement at the structure (SN
013-0022) carrying Old US Route 50 over Nickolson Creek located 0.3 mile east of the Marion county line and at the
structure (SN 013-0023) carrying Old US Route 50 over Brush Creek located 0.8 mile east of Xenia Road in Clay County;
includes 1,569 cu yds earth excavation; 786 sqg yds stone riprap; 367 sq yds HMA surface removal-butt joint; 526 tons
HMA binder and surface course; 1,198 sq yds aggregate shoulders; removal of 2 existing structures; 36,410 Ibs
reinforcement bars; 198 cu yds concrete box culverts; 118 ft precast concrete box culverts; 690 ft steel plate beam
guardrail; 2,081 ft paint pavement marking line; 24 shade trees; 12 evergreens; 770 sq yds HMA surface removal; 327
tons rock fill; mobilization; traffic control and protection; Federally funded. (70 Working Days)
(Job No. C-97-080-05) (7-79260-0000/7-78870-0000) (See the Special Provisions for the DBE Percentage)
PREVIOUS LETTING: June 17, 2011 (Item 295)

121. WITHDRAWN FROM LETTING

122. Contract No. 76F04 Madison County District 8
Section (M-LN)RS-4,(R,RZ)RS-3
FAS Route 775 & FAU 8840 (MARINE & HIGHLAND RD)
Resurfacing on Marine/St. Jacob Road located north of Hunter School Road and Highland Road located just west of IL
160; includes 1,056 tons leveling binder (machine method); 481 sq yds surface removal (butt joint); 184 tons aggregate
shoulders; 22,635 ft paint pavement marking line; 101 raised reflective pavement marker; 18,838 sq yds bituminous
surface treatment; 20 tons incidental HMA surfacing, traffic control and protection; mobilization. (30 Working Days)
(Job No. C-98-070-11) (0-01618-8006) (See the Special Provisions for the DBE Percentage)

123. Contract No. 99426 Franklin County District 9
Section 08-02136-00-BR
TR 272 Project BROS-55(61)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam bridge (17" depth), roadway approaches and all other incidental items to complete the work on TR 272 over a
tributary to Little Bessie Creek; includes 200 cu yds earth and channel excavation; 335 tons stone dumped riprap; 1
removal of existing structures; 21.8 cu yds concrete structures; 960 sq ft precast prestressed concrete deck beams (17"
depth); 2,330 Ibs reinforcement bars; 78 ft steel railing; 300 ft furnishing and driving steel piles; 4 terminal markers; 115
tons bituminous stabilized base course; Federally funded; (LRSP). (20 Working Days)

(Job No. C-99-517-09) (9-10323-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 97467 Monroe County District 8

Section 08-00047-00-PV (COLUMBIA)

FAU Route 9302 (MAIN STREET) Project CMM-5011(282)

Reconstruct the intersection of Main Street and IL Route 3 to provide new turn lane onto IL Route 3, located in the city of
Columbia; includes 583 sq yds pavement removal; 436 sq yds HMA surface removal; 1,879 sq ft sidewalk removal; 624 ft
curb and gutter removal; 1,576 sq yds subbase granular material; 96 sq yds aggregate surface course; 132 tons HMA
binder course; 85 tons HMA surface course; 1,263 sq yds HMA pavement 13"; 1,693 sq ft PCC sidewalk; 1,369 sq ft
concrete median; 1,740 sq ft corrugated median; 900 ft combination curb and gutter; 404 ft storm sewer; 1,521 ft
thermoplastic pavement marking line; 306 ft conduit in trench; 242 ft conduit pushed; 9,035 ft electric cable in conduit; 1
traffic signal post; 1 steel mast arm assembly and pole; 3 signal heads, polycarbonate, L.E.D.; 633 ft detector loop; modify
1 existing controller; Federally funded; (LRSP). (Completion Date: June 09, 2012) (Job No. C-98-358-09) (8-11012-0001)
(See the Special Provisions for the DBE Percentage)

PREVIOUS LETTING: September 23, 2011 (ltem 68)

Contract No. 60L25 McHenry County District 1

Section 2010-49-N

FAP Route 336 (IL 131) Project HSIP-336(49)

Pavement widening and resurfacing on IL Route 31 from Ames Road to Edgewood Road in Prairie Grove and
unincorporated McHenry County; includes 5,305 cu yds earth excavation; 1,292 cu yds removal and disposal of
unsuitable material; 1,251 sq yds geotechnical fabric for ground stabilization; 12,397 sq yds topsoil; 1,125 ft grading and
shaping ditches; 2.56 acres seeding; 12,897 sq yds erosion control blanket; 155 units supplemental watering; 4,285 sq
yds HMA base course; 1,850 tons polymerized HMA surface course, Mix F; 12,406 sq yds milling; 538 sq yds patching;
1,512 sq yds aggregate shoulders; 463 tons aggregate wedge shoulder; 644 sq yds HMA shoulders; removal of existing
structure; 760 Ibs reinforcement bars; 198 ft pipe underdrains; 2,334 cu yds non-special waste disposal; 15,786 ft
thermoplastic pavement marking; 5,626 sq yds aggregate subgrade; 209 cu yds porous granular embankment, subgrade;
150 ft curb and gutter removal and replacement; 22 units grading and shaping shoulders; 925 tons polymerized leveling
binder (machine method); mobilization; traffic control and protection; Federally funded. (55 Working Days)

(Job No. C-91-661-10) (1-78115-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUS LETTING: June 17, 2011 (Item 30)

Contract No. 60L22 DuPage County District 1

Section 652X-N-3

FAP Route 311 (US 34) Project HSIP-311(45)

Intersection improvement for US 34 at North Aurora Road/Raymond Drive in Naperville; includes 1,010 cu yds earth
excavation; 490 cu yds removal and disposal of unsuitable material; 25 cu yds furnished excavation; 231.6 cu yds trench
backfill; 1,065 sq yds topsoil; 1,065 sq yds sodding; 544 tons HMA binder course; 221 tons polymerized HMA surface
course, MIX F; 2,493 sq ft PCC sidewalk; 1,068 sq yds milling; 244 sq yds patching; 466 ft storm sewer; 5 cu yds non-
special waste disposal; 3,450 ft thermoplastic pavement marking; 240 ft conduit in trench; 430 ft unit duct; 650 ft trench
and backfill; 475 ft electric cable; 97 ft detector loop replacement; 3 shade trees; 1,223 sq yds aggregate subgrade; 575
sq ft segmental concrete block wall. (Completion Date: June 29, 2012) (Job No. C-91-658-10) (1-78079-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUS LETTING: August 5, 2011 (Item 5)

WITHDRAWN FROM LETTING
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES
LAND RECLAMATION

LaSalle County

AML-GLSE-0903

OSAGE COAL COMPANY RECLAMATION PROJECT

The proposed reclamation project is located approximately three miles west of Naplate. The proposed work includes
special clearing; approximately 197,707 cu yds of earth excavation; 1,224 tons of incorporation-limestone and mulch; 30
acres of biosolid placement; 611 sq yds of stone riprap A-4; 240 tons of aggregate surface course, type B, CA-1; 1,140
tons of aggregate surface course type B, CA-6; 2,552 sq yds of special excelsior blanket; and seeding, mulch and soil
amendments for 40.8 acres. A pre-bid meeting is scheduled for this project at 9:00 a.m., Wednesday, November 9, 2011
at the site. All prime and subcontractors are encouraged to attend. (See the Special Provisions for the DBE Percentage)

LaSalle County

AML-GLSE-1105

DEER PARK MINE RECLAMATION PROJECT

The proposed reclamation project is located on the northwest edge of Oglesby and within Matthiessen State Park. The
project involves the filling of 5 mine openings and work includes special clearing; 22,956 cu yds of earth excavation;
36,445 cu yds of mine refuse excavation; 394 cu yds of special excavation; 608 tons of CA-6 fill; 72 tons of CA-1 fill; 142
tons of riprap fill C-3; 140 tons of min refuse treatment-limestone; 312 sq yds of stone riprap A-3; 30 tons stone dumped
riprap A-3; 104 tons of aggregate surface course, type B, CA-1; 711 tons of aggregate surface course, type B, CA-6;
removal of existing structures; 48 feet of 18" corrugated steel pipe culvert, type 1; 5 mine opening markers; 1,496 sq yds
of erosion control blanket; and seeding, mulch and soil amendments for 40.8 acres. A pre-bid meeting is scheduled for
this project at 9:00 a.m., Tuesday, November 8, 2011 at Lehigh Park in Oglesby. All prime and subcontractors are
encouraged to attend. (See the Special Provisions for the DBE Percentage)

Vermilion County

AML-GVEE-1006

HARMATTAN MINE NORTH RECLAMATION PROJECT

The proposed reclamation project is located approximately two miles northwest of the community of Hillery, one mile west
of Henning Road and one quarter mile south of Kickapoo Park Road. The proposed project provides for reshaping 1500
lineal feet of final cut highwall and the work includes 98,000 cu yds of earth excavation; 2,100 sq yds RR4 stone riprap;
83 tons of aggregate ditch; planting of 50 trees; 46,000 sq yds of special excelsior blanket, 10 acres of straw mulch; and
seeding and soil amendments for 20 acres. A pre-bid meeting is scheduled for this project at 10:30 a.m., Thursday,
November 10, 2011 at the site. All prime and subcontractors are encouraged to attend.

(See the Special Provisions for the DBE Percentage)
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ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS
November 18, 2011 LETTING

There are no projects on this letting.
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MANDATORY PRE-BID CONFERENCE

FOR NOVEMBER 18 2011 LETTING

DISTRICT 2 - PRE-BID CONFERENCE

A pre-bid conference has been scheduled for Tuesday, November 8, 2011 at 10:00am.

This meeting will be held at:

District 2

Lawrence Brothers Building
2 First Avenue

Sterling, IL 61081

The pre-bid meeting is MANDATORY for all prime contractors who plan to submit bids on the following
contract. Attendance will be taken. The prime contractor must sign in at the pre-bid conference in
order to be authorized to bid on the project.

Contract 64B80 IL 40 (1°* Avenue) — Structure replacement over the Rock River between the
cities of Rock Falls and Sterling, Whiteside County, IL

The purpose of this conference is to allow contractors to gain access to the interior of the garage that is
to be removed and to discuss other unique elements of the project. Representatives from IDOT
District Two will be in attendance to answer questions related to the project. Contractors are
encouraged to e-mail such questions to Faith.Duncan@illinois.gov in advance of the meeting.
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MANDATORY PRE-BID MEETING

DISTRICT 8 MANDATORY PRE-BID MEETING

Plans and Special Provisions for Contract Numbers 76C76 (new bridges from 2™ St. to Collinsville
Ave. on EB Relocated Interstate 70) and 76C51 (bridge replacement and intersection
reconstruction at 9" St. and 10" St. over Interstate 64) on the Letting of November 18, 2011 will be
available for your review at the East St. Louis Public Library (5320 State St., East St. Louis, IL.
62203) from 4:00 PM to 6:00 PM on November 2" 2011,

All prime contractors who desire to bid on either of these projects are required to attend.
All interested DBE firms are strongly encouraged to attend.

A short presentation will be given about the design features and requirements of each contract.
Staff from the design consultant and IDOT staff will be on hand to answer any questions you may
have. This will also be an opportunity for prime contractors to indicate their interest in receiving
guotations from DBE firms. Both prime contractors and DBE firms are encouraged to review the
project goals prior to the pre-bid meeting.
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1LR Osage Coal Company Reclamation Project.
The proposed reclamation project is located approximately three miles west of Naplate.

The pre-bid meeting is 9 AM Wednesday, November 9 at the site (see red circle on map below).
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2LR Deer Park Mine Reclamation Project
The proposed reclamation project is located on the northwest edge of Oglesby and within

Matthiessen State Park. A pre-bid meeting is scheduled for this project at 9:00 A.M., Tuesday,
November 8, 2011 at Lehigh Park in Oglesby.
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3 LR Harmattan Mine North Reclamation Project Located approximately two miles northwest of the
community of Hiller, one mile west of Henning Rd and one quarter mile south of Kickapoo Park
Road. The Pre-bid meeting will be at 10:30 AM, Thursday November 10 (see red circle on map

below).
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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CONTRACTS AWARDED

JUNE 17, 2011 LETTING

ITEM NO. OO8A
CONTRACT NO. CAO012

COUNTY(S) SANGAMON

SECTION ABRAHAM LINCOLN CAPITAL
PROJECT(S) 3170096XX-SP1 /400/3
ROUTE

DISTRICT 06

AWARDED DATE  08/23/2011
AWARDED AMOUNT  $1,171,294.62
3 UNSUCCESSFUL BIDDERS

ITEM NO. 037

CONTRACT NO. 64E69

COUNTY(S) ROCK ISLAND

SECTION (81-1,81-2)J
PROJECT(S) HSIP-0741/107/001
ROUTE FAI 74

DISTRICT 02

AWARDED DATE  09/12/2011
AWARDED AMOUNT $397,346.95
4 UNSUCCESSFUL BIDDERS

ITEM NO. 054

CONTRACT NO. 60K66

COUNTY(S) COOK WILL
SECTION 44 R-N

PROJECT(S) HSIP-2688/002/000
ROUTE FAU 2688

DISTRICT 01

AWARDED DATE  08/25/2011
AWARDED AMOUNT $941,943.62
4 UNSUCCESSFUL BIDDERS

ITEM NO. 145
CONTRACT NO. 66B11

COUNTY(S) LASALLE GRUNDY
SECTION D3 TREE PLANTING 2012
PROJECT(S)

ROUTE FAI 80

DISTRICT 03

AWARDED DATE  08/25/2011
AWARDED AMOUNT $112,350.00
3 UNSUCCESSFUL BIDDERS
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CONTRACTOR

ILLINOIS VALLEY PAVING, A DIVISION OF

UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD, 1L 62704

P.0. BOX 13490

SPRINGFIELD, IL 62791

RMD HOLDINGS, LTD

53861 GRATIOT
CHESTERFIELD, MI 48051
P.O. BOX 480575

NEW HAVEN, MI 48048

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

COPENHAVER CONSTRUCTION, INC.
121 CENTER DR.
GILBERTS, IL 60136
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ITEM NO. 152 TOBEY*"S CONSTRUCTION & CARTAGE, INC.

CONTRACT NO. 66B34 104 PARK ROAD

COUNTY(S) KANKAKEE P. 0. BOX 588

SECTION (102BR)I HERSCHER, IL 60941-0588
PROJECT(S)

ROUTE FAS 1323

DISTRICT 03

AWARDED DATE 0872572011
AWARDED AMOUNT $109,133.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 161 FRED WEBER, INC.

CONTRACT NO. 76C75 2320 CREVE COEUR MILL ROAD
COUNTY(S) ST CLAIR P.0O. BOX 8501

SECTION 82-1-B-1 MARYLAND HEIGHTS, MO 63043-4207
PROJECT(S)

ROUTE FAP 998/FAl 70

DISTRICT 08

AWARDED DATE  08/25/2011
AWARDED AMOUNT $31,886,721.68
1 UNSUCCESSFUL BIDDER

ITEM NO. 186 DUNNET BAY CONSTRUCTION COMPANY
CONTRACT NO. 60999 115 N. BRANDON DR.
COUNTY(S) COOK GLENDALE HEIGHTS, IL 60139

SECTION 0711.2R&1011.1BR
PROJECT(S) ACIM-ACBHI-0557/260/286
ROUTE FAI 55

DISTRICT 01

AWARDED DATE  08/25/2011

AWARDED AMOUNT $37,657,777.77

4 UNSUCCESSFUL BIDDERS

ITEM NO. 217 WILLIAM CHARLES CONSTRUCTION COMPANY, LLC
CONTRACT NO. 64813 5290 NIMTZ ROAD

COUNTY(S) WINNEBAGO LOVES PARK, IL 61111

SECTION 77-2-2&77-2B-1 P.0. BOX 2071

PROJECT(S) ACF-0734/044/000 LOVES PARK, IL 61130

ROUTE FAP 734

DISTRICT 02

AWARDED DATE 09/12/2011
AWARDED AMOUNT $20,945,854.97
1 UNSUCCESSFUL BIDDER

ITEM NO. 285 PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 99440 3170 HERRIN ROAD

COUNTY(S) JEFFERSON CARTERVILLE, IL 62918

SECTION 05-16113-00-BR P.0O. BOX 396

PROJECT(S) BR0OS-0081/053/000 HERRIN, IL 62948

ROUTE TR 165B

DISTRICT 09

AWARDED DATE  08/29/2011
AWARDED AMOUNT $560,561.50
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 289 CURRAN CONTRACTING COMPANY
CONTRACT NO. 60K65 286 MEMORIAL COURT
COUNTY(S) KANE CRYSTAL LAKE, IL 60014
SECTION 5 R-N-1

PROJECT(S) HSIP-0567/127/000

ROUTE FAP 567

DISTRICT 01

AWARDED DATE  08/22/2011

AWARDED AMOUNT  $1,258,968.28

2 UNSUCCESSFUL BIDDERS

AUGUST 05, 2011 LETTING
DESCRIPTION CONTRACTOR

ITEM NO. 001 WESTERN REMAC, INC.

CONTRACT NO. 46175 1740 INTERNATIONALE PARKWAY
COUNTY(S) VARIOUS WOODRIDGE, IL 60517

SECTION D-1 OVD SIN STR REPL 12-02

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  08/24/2011

AWARDED AMOUNT $755,651.58

3 UNSUCCESSFUL BIDDERS

ITEM NO. 002 VARSITY STRIPING & CONSTRUCTION CO.
CONTRACT NO. 46193 P.0O. BOX 3055

COUNTY(S) VARIOUS CHAMPAIGN, IL 61826-3055

SECTION D5 GRVD INT PVMNT MRK 11-20

PROJECT(S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE  08/24/2011

AWARDED AMOUNT $251,088.00

1 UNSUCCESSFUL BIDDER

ITEM NO. 003 VARSITY STRIPING & CONSTRUCTION CO.
CONTRACT NO. 46195 P.0O. BOX 3055

COUNTY(S) VARIOUS CHAMPAIGN, IL 61826-3055

SECTION D9 H-T PVMNT MRK RPR 12-22

PROJECT(S)

ROUTE VARIOUS

DISTRICT 09

AWARDED DATE  08/24/2011
AWARDED AMOUNT $164,423.00
2 UNSUCCESSFUL BIDDERS
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ITEM NO. OOS5SA HOWELL PAVING, INC.

CONTRACT NO. CEO31 1020 N. 13TH STREET
COUNTY(S) MARION P.0. BOX 1009
SECTION CENTRALIA MUNICIPAL MATTOON, 1L 61938
PROJECT(S) 3170015B13-ENL /411/9

ROUTE

DISTRICT 08

AWARDED DATE  09/23/2011
AWARDED AMOUNT $167,060.76
O UNSUCCESSFUL BIDDERS

ITEM NO. 006 R. W. DUNTEMAN COMPANY
CONTRACT NO. 60L23 600 S. LOMBARD RD.
COUNTY(S) COOK P. O. BOX 1129

SECTION 2010-048-N ADDISON, IL 60101-1129

PROJECT(S) CMM-1321/021/000
ROUTE FAU 1321

DISTRICT 01

AWARDED DATE  08/31/2011
AWARDED AMOUNT $658,818.03
3 UNSUCCESSFUL BIDDERS

ITEM NO. OO6A J. F. EDWARDS CONSTRUCTION COMPANY
CONTRACT NO. DKO53 220 SO. CHICAGO ST.

COUNTY(S) DEKALB P. O. BOX 49

SECTION DEKALB TAYLOR MUNICIPAL GENESEO, IL 61254-0049

PROJECT(S) 3170139B48-DKB /392/2

ROUTE

DISTRICT 03

AWARDED DATE  08/23/2011
AWARDED AMOUNT $112,253.89
2 UNSUCCESSFUL BIDDERS

ITEM NO. 007 GALLAGHER ASPHALT CORPORATION
CONTRACT NO. 60MO1 18100 SOUTH INDIANA AVENUE
COUNTY(S) COOK THORNTON, IL 60476

SECTION 3145A-RS

PROJECT(S)

ROUTE FAU 1596

DISTRICT 01

AWARDED DATE  08/31/2011
AWARDED AMOUNT $547,379.18
4 UNSUCCESSFUL BIDDERS

ITEM NO. OO7A LOVEWELL FENCING, INC.
CONTRACT NO. JO019 21060 HOLDEN DR.
COUNTY(S) WILL DAVENPORT, ITA 52806

SECTION JOLIET REGIONAL
PROJECT(S) 3170056B7-JOT /410/3
ROUTE

DISTRICT 01

AWARDED DATE  08/30/2011
AWARDED AMOUNT $379,792.95
3 UNSUCCESSFUL BIDDERS
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ITEM NO. OO8A MCGINN & MCGINN D/B/A

CONTRACT NO. DI026 ENGEL ELECTRIC CO.
COUNTY(S) LEE 1514 W. FOURTH STREET
SECTION DIXON MUNICIPAL STERLING, IL 61081
PROJECT(S) 3170036B14-C73 /404/9

ROUTE

DISTRICT 02

AWARDED DATE  08/23/2011
AWARDED AMOUNT $63,351.70
2 UNSUCCESSFUL BIDDERS

ITEM NO. 009 PETER BAKER & SON CO.
CONTRACT NO. 60M19 1349 ROCKLAND ROAD
COUNTY(S) COOK P.O. BOX 187

SECTION 0505.1-RS-2 LAKE BLUFF, IL 60044-0187
PROJECT(S)

ROUTE FAU 1328

DISTRICT 01

AWARDED DATE  08/31/2011
AWARDED AMOUNT $374,514 .45
5 UNSUCCESSFUL BIDDERS

ITEM NO. OO9A LAKER PETROLEUM SERVICES
CONTRACT NO. TAO004 101 S. BAUGHMAN ROAD
COUNTY(S) CHRISTIAN TAYLORVILLE, IL 62568

SECTION TAYLORVILLE MUNICIPAL
PROJECT(S) 3170100B13-TAZ /407/3
ROUTE

DISTRICT 06

AWARDED DATE  09/23/2011
AWARDED AMOUNT $83,600.00

1 UNSUCCESSFUL BIDDER

ITEM NO. 011 J. A. JOHNSON PAVING COMPANY
CONTRACT NO. 60M28 1025 EAST ADDISON COURT
COUNTY(S) COOK ARLINGTON HEIGHTS, IL 60005
SECTION 2010-104-RS

PROJECT(S)

ROUTE OR 15

DISTRICT 01

AWARDED DATE  08/23/2011
AWARDED AMOUNT $588,926.91
3 UNSUCCESSFUL BIDDERS

ITEM NO. 012 PLOTE CONSTRUCTION INC.
CONTRACT NO. 60M29 1100 BRANDT DRIVE
COUNTY(S) COOK HOFFMAN ESTATES, IL 60192
SECTION 2527-RS-2

PROJECT(S)

ROUTE FAU 2690

DISTRICT 01

AWARDED DATE  08/23/2011
AWARDED AMOUNT $415,718.80
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 013 GALLAGHER ASPHALT CORPORATION

CONTRACT NO. 60M34 18100 SOUTH INDIANA AVENUE
COUNTY(S) COOK THORNTON, IL 60476
SECTION 3178A-RS

PROJECT(S)

ROUTE FAU 3578

DISTRICT 01

AWARDED DATE  08/23/2011
AWARDED AMOUNT $471,453.91
2 UNSUCCESSFUL BIDDERS

ITEM NO. 014 P. T. FERRO CONSTRUCTION CO.
CONTRACT NO. 60M35 700 S. ROWELL AVE. (60433)
COUNTY(S) COOK P.0O. BOX 156

SECTION 2010-108-RS JOLIET, IL 60434-0156
PROJECT(S)

ROUTE FAU 2612

DISTRICT 01

AWARDED DATE 08/31/2011
AWARDED AMOUNT $309,368.64
3 UNSUCCESSFUL BIDDERS

ITEM NO. 015 P. T. FERRO CONSTRUCTION CO.
CONTRACT NO. 60M38 700 S. ROWELL AVE. (60433)
COUNTY(S) COOK P.0. BOX 156

SECTION 2010-110-RS JOLIET, IL 60434-0156
PROJECT(S)

ROUTE FAU 2774

DISTRICT 01

AWARDED DATE  08/31/2011
AWARDED AMOUNT $441,418.13
7 UNSUCCESSFUL BIDDERS

ITEM NO. 016 HERLIHY MID-CONTINENT COMPANY
CONTRACT NO. 60M82 1306 MARQUETTE DRIVE
COUNTY(S) COOK ROMEOVILLE, IL 60446-1026

SECTION 0101.1-T
PROJECT(S) M-1381/001/000
ROUTE FAU 1381

DISTRICT 01

AWARDED DATE  08/22/2011
AWARDED AMOUNT  $1,376,140.54
9 UNSUCCESSFUL BIDDERS

ITEM NO. 018 GALLAGHER ASPHALT CORPORATION
CONTRACT NO. 60P21 18100 SOUTH INDIANA AVENUE
COUNTY(S) COOK THORNTON, IL 60476

SECTION 2011-022-T

PROJECT(S) M-3778/001/000
ROUTE FAU 3778

DISTRICT 01

AWARDED DATE  08/23/2011
AWARDED AMOUNT $671,695.35
1 UNSUCCESSFUL BIDDER
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ITEM NO. 021 HOMER TREE SERVICE, INC.

CONTRACT NO. 60P52 14000 S. ARCHER AVENUE
COUNTY(S) COOK LOCKPORT, IL 60441
SECTION 2011-043-DTR

PROJECT(S)

ROUTE FAP 339

DISTRICT 01

AWARDED DATE  09/15/2011
AWARDED AMOUNT $142,983.96
3 UNSUCCESSFUL BIDDERS

ITEM NO. 022 COPENHAVER CONSTRUCTION, INC.
CONTRACT NO. 63589 121 CENTER DR.
COUNTY(S) LAKE GILBERTS, IL 60136

SECTION 09-00071-00-SW
PROJECT(S) CMM-9003/270/000
ROUTE FAU 3504

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT $256,829.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 023 HERLIHY MID-CONTINENT COMPANY
CONTRACT NO. 63601 1306 MARQUETTE DRIVE
COUNTY(S) DUPAGE ROMEOVILLE, IL 60446-1026

SECTION 07-00083-00-BR
PROJECT(S) BRM-8003/799/000
ROUTE FAU 2651

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT  $1,786,138.94
9 UNSUCCESSFUL BIDDERS

ITEM NO. 024 CENTRAL BLACKTOP CO., INC.
CONTRACT NO. 63602 6160 EAST AVENUE
COUNTY(S) COOK HODGKINS, 1L 60525
SECTION 11-00109-00-RS P.0. BOX 2080

PROJECT(S) M-9003/796/000 LAGRANGE, IL 60525-8180

ROUTE FAU 1046

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT $409,542.85
4 UNSUCCESSFUL BIDDERS

ITEM NO. 025 ARROW ROAD CONSTRUCTION COMPANY
CONTRACT NO. 63604 3401 S. BUSSE ROAD

COUNTY(S) DUPAGE P.O. BOX 334

SECTION 11-00088-00-RS MT. PROSPECT, IL 60056-0334

PROJECT(S) M-9003/801/000
ROUTE FAU 3805

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT $965,415.65
5 UNSUCCESSFUL BIDDERS
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ITEM NO. 026
CONTRACT NO. 63607

COUNTY(S) COOK

SECTION 11-00213-00-RS
PROJECT(S) HPP-3045/003/000
ROUTE FAU 1447

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT  $1,137,208.90
4 UNSUCCESSFUL BIDDERS

ITEM NO. 027

CONTRACT NO. 63609

COUNTY(S) DUPAGE

SECTION 94-00302-00-FP
PROJECT(S) CMM-HPP-0912/002/000
ROUTE FAU 1504

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT  $4,407,230.08
7 UNSUCCESSFUL BIDDERS

ITEM NO. 029
CONTRACT NO. 63599

COUNTY(S) LAKE

SECTION 10-00032-00-SW
PROJECT(S) CMM-9003/614/000
ROUTE FAU 186

DISTRICT 01

AWARDED DATE  09/02/2011
AWARDED AMOUNT $235,096.89
6 UNSUCCESSFUL BIDDERS

ITEM NO. 036

CONTRACT NO. 78187

COUNTY(S) FRANKLIN

SECTION 108RS-3, 126RS-4
PROJECT(S) F-0841/014/000
ROUTE FAP 841

DISTRICT 09

AWARDED DATE  08/23/2011
AWARDED AMOUNT $449,680.64
1 UNSUCCESSFUL BIDDER

ITEM NO. 037
CONTRACT NO. 78248

COUNTY(S) JEFFERSON

SECTION (13Z,15,1)RS-4
PROJECT(S) F-000S/858/000
ROUTE FAP 821 & 724

DISTRICT 09

AWARDED DATE  08/23/2011
AWARDED AMOUNT  $1,740,621.08
0 UNSUCCESSFUL BIDDERS
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CENTRAL BLACKTOP CO., INC.
6160 EAST AVENUE

HODGKINS, IL 60525

P.O. BOX 2080

LAGRANGE, IL 60525-8180

JAMES D. FIALA PAVING CO., INC.

500 EAST FRONTAGE ROAD NORTH
BOLINGBROOK, IL 60440

SCHROEDER AND SCHROEDER, INC.
7306 CENTRAL PARK
SKOKIE, IL 60076

E. T. SIMONDS CONSTRUCTION COMPANY

1500 NO. OAKLAND (62901)
P.0. BOX 2107
CARBONDALE, IL 62902-2107

SOUTHERN I1LLINOIS ASPHALT CO.,
5200 MEADOWLAND PARKWAY
MARION, IL 62959

P.O. BOX 518

MARION, IL 62959

INC.
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ITEM NO. 038 E. T. SIMONDS CONSTRUCTION COMPANY

CONTRACT NO. 78252 1500 NO. OAKLAND (62901)
COUNTY(S) FRANKLIN P.0. BOX 2107
SECTION 11 RS-5 CARBONDALE, IL 62902-2107

PROJECT(S) RS-2882/105/000
ROUTE FAS 2882

DISTRICT 09

AWARDED DATE  08/31/2011
AWARDED AMOUNT $681,281.74
2 UNSUCCESSFUL BIDDERS

ITEM NO. 039 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78265 1500 NO. OAKLAND (62901)

COUNTY(S) JACKSON P.0. BOX 2107

SECTION (5-4,5-3)RS-4 CARBONDALE, IL 62902-2107

PROJECT(S) NHF-0331/057/000
ROUTE FAP 331

DISTRICT 09

AWARDED DATE  08/23/2011
AWARDED AMOUNT $677,225.37
1 UNSUCCESSFUL BIDDER

ITEM NO. 041 CIVIL CONSTRUCTORS, INC.
CONTRACT NO. 85543 2283 HWY. 20 EAST
COUNTY(S) STEPHENSON P.0. BOX 750

SECTION 11-P4000-01-BT FREEPORT, IL 61032-0750

PROJECT(S) TE-00D2/147/000
ROUTE PECATONICA PATH

DISTRICT 02

AWARDED DATE  08/23/2011
AWARDED AMOUNT $76,622.98
2 UNSUCCESSFUL BIDDERS

ITEM NO. 042 COPENHAVER CONSTRUCTION, INC.
CONTRACT NO. 87455 121 CENTER DR.
COUNTY(S) DEKALB GILBERTS, IL 60136

SECTION 10-00021-00-SW
PROJECT(S) SRTS-4009/098/000
ROUTE VARIOUS

DISTRICT 03

AWARDED DATE  08/23/2011
AWARDED AMOUNT $122,095.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 043 GALLAGHER ASPHALT CORPORATION
CONTRACT NO. 87489 18100 SOUTH INDIANA AVENUE
COUNTY(S) KANKAKEE THORNTON, IL 60476

SECTION 08-00100-05-RS
PROJECT(S) RS-1301/105/000
ROUTE FAS 1301

DISTRICT 03

AWARDED DATE  08/23/2011
AWARDED AMOUNT $638,267.77
1 UNSUCCESSFUL BIDDER
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ITEM NO. 044 KANKAKEE VALLEY CONSTRUCTION

CONTRACT NO. 87490 COMPANY, INC.
COUNTY(S) KANKAKEE 4356 W. ROUTE 17
SECTION 09-00027-01-RS P.O. BOX 767
PROJECT(S) RS-0319/112/000 KANKAKEE, 1L 60901

ROUTE FAS 319

DISTRICT 03

AWARDED DATE  08/23/2011
AWARDED AMOUNT $634,139.78
1 UNSUCCESSFUL BIDDER

ITEM NO. 046 STARK EXCAVATING, INC.
CONTRACT NO. 91399 1805 WEST WASHINGTON ST.
COUNTY(S) CHAMPAIGN BLOOMINGTON, IL 61701

SECTION 05-00416-00-BT
PROJECT(S) TE-00D5/087/000
ROUTE MULTI USE PATH

DISTRICT 05

AWARDED DATE  08/29/2011
AWARDED AMOUNT $621,392.25
4 UNSUCCESSFUL BIDDERS

ITEM NO. 047 DIAMOND CONSTRUCTION COMPANY
CONTRACT NO. 93552 2000 NORTH 18TH STREET (62301)
COUNTY(S) ADAMS P.O. BOX 3486

SECTION 11-00206-01-RS QUINCY, IL 62305-3486

PROJECT(S) RS-0432/125/000
ROUTE FAS 432

DISTRICT 06

AWARDED DATE  08/30/2011
AWARDED AMOUNT $425,569.86
1 UNSUCCESSFUL BIDDER

ITEM NO. 048 FREESEN, A DIVISION OF

CONTRACT NO. 93553 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) SANGAMON 3151 ROBBINS ROAD

SECTION 08-00095-00-BR SPRINGFIELD, IL 62704
PROJECT(S) BROS-0167/065/000 P.0. BOX 13420

ROUTE CH 48 SPRINGFIELD, IL 62791

DISTRICT 06

AWARDED DATE  09/14/2011
AWARDED AMOUNT $396,510.84
4 UNSUCCESSFUL BIDDERS

ITEM NO. 049 ALLENDALE GRAVEL CO., INC.
CONTRACT NO. 95652 18306 WABASH 18 AVENUE
COUNTY(S) EDWARDS ALLENDALE, IL 62410

SECTION 09-05109-00-BR
PROJECT(S) BR0OS-0047/034/000
ROUTE TR 122

DISTRICT 07

AWARDED DATE  08/23/2011
AWARDED AMOUNT $174,868.00
1 UNSUCCESSFUL BIDDER
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ITEM NO. 050
CONTRACT NO. 95658
COUNTY(S) MACON
SECTION 05-00204-00-BR

PROJECT(S) BRS-0115/067/000

ROUTE FAU 7449
DISTRICT 07

AWARDED DATE  08/30/2011
AWARDED AMOUNT  $1,357,171.06

4 UNSUCCESSFUL BIDDERS

ITEM NO. 052

CONTRACT NO. 95662
COUNTY(S) FAYETTE
SECTION 08-00118-00-BR

PROJECT(S) BRS-0720/107/000

ROUTE FAS 720
DISTRICT 07

AWARDED DATE  08/30/2011
AWARDED AMOUNT $219,988.00

3 UNSUCCESSFUL BIDDERS

ITEM NO. 053

CONTRACT NO. 97471
COUNTY(S) MADISON
SECTION 10-00030-00-WR

PROJECT(S) M-5011/317/000

ROUTE FAU 8974
DISTRICT 08

AWARDED DATE  08/24/2011
AWARDED AMOUNT $190,455.80

6 UNSUCCESSFUL BIDDERS

ITEM NO. 054

CONTRACT NO. 99421
COUNTY(S) PULASKI
SECTION 09-01181-00-BR

PROJECT(S) BR0OS-0153/031/000

ROUTE TR 23
DISTRICT 09

AWARDED DATE  08/23/2011
AWARDED AMOUNT $275,500.00

3 UNSUCCESSFUL BIDDERS

ITEM NO. 055
CONTRACT NO. 99449
COUNTY(S) SALINE
SECTION 06-00142-00-BR

PROJECT(S) BR0OS-0165/028/000

ROUTE CH 17
DISTRICT 09

AWARDED DATE  08/23/2011
AWARDED AMOUNT $174,696 .00

4 UNSUCCESSFUL BIDDERS
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OTTO BAUM COMPANY, INC.
866 NORTH MAIN STREET
P.O. BOX 161

MORTON, IL 61550-0161

DEPEW AND OWEN BUILDERS, INC.
511 SOUTH OAK STREET

P. O. BOX 1252

CENTRALIA, 1L 62801

KURT J. WEHRLE D/B/A
RITE-WAY EXCAVATING

9446 OLD LEBANON-TROY ROAD
P.0O. BOX 146

LEBANON, IL 62254

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.0. BOX 396

HERRIN, IL 62948

DEES, INC.
2045 WINERY ROAD
WEST FRANKFORT, IL 62896
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ITEM NO. 059
CONTRACT NO. 60K14
COUNTY(S) COOK
SECTION 1313.1B-1

PROJECT(S) ACBRI-0577/291/349

ROUTE FAI 57
DISTRICT 01
AWARDED DATE 0971472011

AWARDED AMOUNT  $5,287,834.39

8 UNSUCCESSFUL BIDDERS

ITEM NO. 060
CONTRACT NO. 60K90
COUNTY(S) KANE

SECTION 8R-HB-2-BY-1
PROJECT(S)

ROUTE FAP 345

DISTRICT 01

AWARDED DATE  10/11/2011

AWARDED AMOUNT  $9,764,976.55

6 UNSUCCESSFUL BIDDERS

ITEM NO. 062
CONTRACT NO. 60P34
COUNTY(S) DUPAGE

SECTION 2011-030-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  08/31/2011

AWARDED AMOUNT  $1,900,693.83

3 UNSUCCESSFUL BIDDERS

ITEM NO. 064
CONTRACT NO. 63230
COUNTY(S) COOK

SECTION 09-00190-00-BT
PROJECT(S) CMM-9003/437/000
ROUTE DOUGLAS AVENUE
DISTRICT 01

AWARDED DATE  08/25/2011

AWARDED AMOUNT $89,415.00

8 UNSUCCESSFUL BIDDERS

ITEM NO. 067

CONTRACT NO. 63581
COUNTY(S) DUPAGE

SECTION 06-00034-00-PV
PROJECT(S) M-9003/192/000
ROUTE FAU 2674

DISTRICT 01

AWARDED DATE  09/02/2011

AWARDED AMOUNT  $1,090,949.21

4 UNSUCCESSFUL BIDDERS
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LORIG CONSTRUCTION COMPANY
250 EAST TOUHY AVE.
DES PLAINES, IL 60018

PLOTE CONSTRUCTION INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192

R. W. DUNTEMAN COMPANY
600 S. LOMBARD RD.

P. O. BOX 1129

ADDISON, IL 60101-1129

A. LAMP CONCRETE CONTRACTORS, INC.
1900 WRIGHT BOULEVARD
SCHAUMBURG, IL 60193

JAMES D. FIALA PAVING CO., INC.
500 EAST FRONTAGE ROAD NORTH
BOLINGBROOK, IL 60440
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ITEM NO. 068 MARTAM CONSTRUCTION INCORPORATED
CONTRACT NO. 63608 1200 GASKET DRIVE

COUNTY(S) COOK ELGIN, IL 60120

SECTION 10-00112-00-LS

PROJECT(S) TE-00D1/838/000

ROUTE FAU 1374

DISTRICT 01

AWARDED DATE  08/31/2011

AWARDED AMOUNT $392,937.50

9 UNSUCCESSFUL BIDDERS

ITEM NO. 070 KANKAKEE VALLEY CONSTRUCTION
CONTRACT NO. 66B46 COMPANY, INC.

COUNTY(S) KANKAKEE 4356 W. ROUTE 17

SECTION D3 INTERMITTENT RS 2012-2 P.O. BOX 767

PROJECT(S) KANKAKEE, 1L 60901

ROUTE FAP 41/330

DISTRICT 03

AWARDED DATE  08/23/2011
AWARDED AMOUNT $517,870.21
1 UNSUCCESSFUL BIDDER

ITEM NO. 072 STARK EXCAVATING, INC.
CONTRACT NO. 68990 1805 WEST WASHINGTON ST.
COUNTY(S) VARIOUS BLOOMINGTON, IL 61701
SECTION D4 SCOUR MITIGATION 2011

PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  08/23/2011
AWARDED AMOUNT $396,995.00
7 UNSUCCESSFUL BIDDERS

ITEM NO. 073 GUNTHER CONSTRUCTION CO.
CONTRACT NO. 68A47 600 E. MAIN ST. (61401)
COUNTY(S) KNOX P.O. BOX 1488

SECTION 30RS-1 GALESBURG, IL 61402-1488
PROJECT(S)

ROUTE FAU 6801

DISTRICT 04

AWARDED DATE  08/23/2011
AWARDED AMOUNT $188,888.88
2 UNSUCCESSFUL BIDDERS

ITEM NO. 074 R.A_. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. 68A48 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) TAZEWELL 121 WEST PARK

SECTION 131-1 P.O. BOX 166

PROJECT(S) TREMONT, IL 61568

ROUTE FAP 669

DISTRICT 04

AWARDED DATE  08/23/2011
AWARDED AMOUNT $176,255.92
4 UNSUCCESSFUL BIDDERS
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ITEM NO. 087

CONTRACT NO. 76E72
COUNTY(S) ST CLAIR
SECTION 1-BR, DS-1
PROJECT(S)

ROUTE FAP 799

DISTRICT 08

AWARDED DATE  09/19/2011

AWARDED AMOUNT $208,877.35

1 UNSUCCESSFUL BIDDER

ITEM NO. 089
CONTRACT NO. 78247
COUNTY(S) FRANKLIN
SECTION 101RS-5
PROJECT(S) F-0869/040/000
ROUTE FAP 869

DISTRICT 09

AWARDED DATE  08/31/2011

AWARDED AMOUNT $772,238.83

2 UNSUCCESSFUL BIDDERS

ITEM NO. 091

CONTRACT NO. 78275
COUNTY(S) POPE

SECTION (112,7)1-1
PROJECT(S)

ROUTE FAP 885

DISTRICT 09

AWARDED DATE  08/23/2011

AWARDED AMOUNT $144,738.21

O UNSUCCESSFUL BIDDERS

ITEM NO. 092

CONTRACT NO. 83126
COUNTY(S) WILL

SECTION 90-16103-01-BR

PROJECT(S) BR0OS-0197/106/000

ROUTE TR 55
DISTRICT 01
AWARDED DATE 08/31/2011

AWARDED AMOUNT  $7,429,613.95

10 UNSUCCESSFUL BIDDERS

ITEM NO. 093
CONTRACT NO. 91454
COUNTY(S) CHAMPAIGN

SECTION 10-00962-00-BR
PROJECT(S) BRS-0516/113/000
ROUTE FAS 516

DISTRICT 05

AWARDED DATE  08/30/2011

AWARDED AMOUNT $762,592.03

3 UNSUCCESSFUL BIDDERS
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EDWARDS-KAMADULSKI, LLC
2230 CLEVELAND AVENUE
EAST ST. LOUIS, IL 62205

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0O. BOX 2107

CARBONDALE, IL 62902-2107

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.0. BOX 2107

CARBONDALE, IL 62902-2107

ALBIN CARLSON & CO.
S. 745 ROHLWING RD.
ADDISON, IL 60101

OTTO BAUM COMPANY, INC.
866 NORTH MAIN STREET
P.0O. BOX 161

MORTON, IL 61550-0161
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ITEM NO. 094 STARK EXCAVATING, INC.
CONTRACT NO. 91461 1805 WEST WASHINGTON ST.
COUNTY(S) MCLEAN BLOOMINGTON, IL 61701
SECTION 10-00243-02-LS

PROJECT(S) TE-00D5/096/000

ROUTE BEAUFORT STREET

DISTRICT 05

AWARDED DATE  08/31/2011

AWARDED AMOUNT  $1,125,371.10

1 UNSUCCESSFUL BIDDER

ITEM NO. 095 P. H. BROUGHTON & SONS, INC.
CONTRACT NO. 93543 905 N. LINCOLN AVE.
COUNTY(S) MASON SPRINGFIELD, IL 62702-3621

SECTION 09-00022-06-SP
PROJECT(S) HRR-0567/116/000
ROUTE FAS 567

DISTRICT 06

AWARDED DATE  09/07/2011
AWARDED AMOUNT $481,767.51
2 UNSUCCESSFUL BIDDERS

ITEM NO. 096 ALLENDALE GRAVEL CO., INC.
CONTRACT NO. 95661 18306 WABASH 18 AVENUE
COUNTY(S) EDWARDS ALLENDALE, IL 62410

SECTION 09-02117-00-BR
PROJECT(S) BR0OS-0047/035/000
ROUTE TR 25

DISTRICT 07

AWARDED DATE  08/23/2011
AWARDED AMOUNT $144,875.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 098 GEORGE E. JONES EXCAVATING, L.L.C.
CONTRACT NO. 99439 1504 E. MAIN

COUNTY(S) SALINE P.0O. BOX 1104

SECTION 05-00081-00-RP MARION, IL 62959-1104

PROJECT(S) M-5027/010/000
ROUTE FAU 9557

DISTRICT 09

AWARDED DATE  08/30/2011
AWARDED AMOUNT  $1,499,912.30
3 UNSUCCESSFUL BIDDERS

ITEM NO. 100 KEELEY & SONS, INC.
CONTRACT NO. 76E25 6303 COLLINSVILLE ROAD (62201)
COUNTY(S) MADISON P.0O. BOX 837

SECTION 60-11B-1 EAST ST. LOUIS, IL 62203
PROJECT(S)

ROUTE FAI 70

DISTRICT 08

AWARDED DATE  08/23/2011
AWARDED AMOUNT $293,159.60
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 102 HERLIHY MID-CONTINENT COMPANY

CONTRACT NO. 60P26 1306 MARQUETTE DRIVE
COUNTY(S) COOK ROMEOVILLE, IL 60446-1026
SECTION 2011-026-1

PROJECT(S)

ROUTE FAP 342

DISTRICT 01

AWARDED DATE  08/31/2011
AWARDED AMOUNT $888,693.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 103 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78242 1500 NO. OAKLAND (62901)

COUNTY(S) VARIOUS P.0O. BOX 2107

SECTION D9 CM PATCH 2012-1 CARBONDALE, IL 62902-2107
PROJECT(S)

ROUTE FAI 57 & FAP 14

DISTRICT 09

AWARDED DATE 08/23/2011
AWARDED AMOUNT $810,264.35
2 UNSUCCESSFUL BIDDERS

ITEM NO. 105 FREEMAN ENVIRONMENTAL SERVICES
INCORPORATED CONTRACT NO. 78243 115 NORTH
16TH STREET COUNTY(S) WILLIAMSON

HERRIN, IL 62948 SECTION D9 DEMOLITION 2012-1
PROJECT(S)

ROUTE FAP 331

DISTRICT 09

AWARDED DATE  09/08/2011
AWARDED AMOUNT $70,453.25
3 UNSUCCESSFUL BIDDERS

SEPTEMBER 23, 2011 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 001 LORIG CONSTRUCTION COMPANY
CONTRACT NO. 60863 250 EAST TOUHY AVE.
COUNTY(S) COOK DES PLAINES, IL 60018

SECTION 1112.1B

PROJECT(S) ACBHI-0577/292/346
ROUTE FAI 57

DISTRICT 01

AWARDED DATE 10/11/2011
AWARDED AMOUNT  $2,088,681.80
6 UNSUCCESSFUL BIDDERS
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ITEM NO. 004
CONTRACT NO. 60L58

COUNTY(S) DUPAGE

SECTION 2010-073-DM

PROJECT(S) NHF-0307/031/000

ROUTE FAP 307

DISTRICT 01

AWARDED DATE  10/11/2011

AWARDED AMOUNT $32,663.40

3 UNSUCCESSFUL BIDDERS

ITEM NO. 005

CONTRACT NO. 60L65

COUNTY(S) DUPAGE KENDALL WILL
SECTION 2010-077-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  10/11/2011

AWARDED AMOUNT $297,532.00

4 UNSUCCESSFUL BIDDERS

ITEM NO. 006

CONTRACT NO. 60M53

COUNTY(S) MCHENRY

SECTION 11-T-1

PROJECT(S) F-0525/117/000
ROUTE FAP 525

DISTRICT 01

AWARDED DATE 10/11/2011
AWARDED AMOUNT $573,955.40
5 UNSUCCESSFUL BIDDERS

ITEM NO. 010
CONTRACT NO. 60RO1

COUNTY(S) DUPAGE

SECTION 543X-B-1

PROJECT(S)

ROUTE FAP 344

DISTRICT 01

AWARDED DATE  10/11/2011
AWARDED AMOUNT $99,932.25
4 UNSUCCESSFUL BIDDERS

ITEM NO. 012
CONTRACT NO. 62102

COUNTY(S) LAKE

SECTION 104RB-R

PROJECT(S) ACBHM-1257/001/000
ROUTE FAU 1257

DISTRICT 01

AWARDED DATE  10/11/2011
AWARDED AMOUNT  $1,231,585.60
3 UNSUCCESSFUL BIDDERS
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MARTAM CONSTRUCTION INCORPORATED
1200 GASKET DRIVE
ELGIN, 1L 60120

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

MARTAM CONSTRUCTION INCORPORATED
1200 GASKET DRIVE
ELGIN, 1L 60120

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ILLINOIS CONSTRUCTORS CORPORATION
39W866 FABYAN PARKWAY
ELBURN, IL 60119
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ITEM NO. 014
CONTRACT NO. 62421

COUNTY(S) COOK

SECTION 0101.1BR-3

PROJECT(S)

ROUTE FAP 322

DISTRICT 01

AWARDED DATE  10/11/2011
AWARDED AMOUNT  $1,732,622.52
7 UNSUCCESSFUL BIDDERS

ITEM NO. 015

CONTRACT NO. 62714

COUNTY(S) WILL

SECTION M-BDR-1

PROJECT(S)

ROUTE FAP 112

DISTRICT 01

AWARDED DATE  10/11/2011
AWARDED AMOUNT  $2,117,343.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 018

CONTRACT NO. 64F23

COUNTY(S) WHITESIDE

SECTION 15T-1

PROJECT(S) NHF-0309/014/000
ROUTE FAP 309

DISTRICT 02

AWARDED DATE  10/11/2011
AWARDED AMOUNT $708,260.44
4 UNSUCCESSFUL BIDDERS

ITEM NO. 020
CONTRACT NO. 64H24

COUNTY(S) JODAVIESS  CARROLL
SECTION D2 CS 2012-1
PROJECT(S)

ROUTE FAP 642 & 650

DISTRICT 02

AWARDED DATE  10/11/2011
AWARDED AMOUNT $143,365.83
3 UNSUCCESSFUL BIDDERS

ITEM NO. 021
CONTRACT NO. 64H25

COUNTY(S) JODAVIESS  STEPHENSON
SECTION D2 CS 2012-2

PROJECT(S)

ROUTE FAP 301

DISTRICT 02

AWARDED DATE  10/11/2011
AWARDED AMOUNT $72,890.36

3 UNSUCCESSFUL BIDDERS
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AREATHA CONSTRUCTION CO., INC.
410 E. NORTH AVENUE
STREAMWOOD, IL 60107

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

FISCHER EXCAVATING, INC.
1567 HEINE RD.
FREEPORT, 1L 61032

FREEHILL ASPHALT, INC.
P.O. BOX 154
WATSEKA, IL 60970-0154

BEHM PAVEMENT MAINTENANCE, INC.
3010 RT. 176
CRYSTAL LAKE, IL 60014
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ITEM NO. 023 D. CONSTRUCTION, INC.

CONTRACT NO. 66B47 1488 SO. BROADWAY
COUNTY(S) LASALLE COAL CITY, IL 60416
SECTION (I-1)1

PROJECT(S)

ROUTE FAP 627

DISTRICT 03

AWARDED DATE 10/11/2011
AWARDED AMOUNT $64,226.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 025 OPEN ROAD PAVING COMPANY LLC
CONTRACT NO. 70923 1414 WEST ANTHONY DRIVE
COUNTY(S) CHAMPAIGN URBANA, IL 61802

SECTION (10-34,10-35)RS-2(SB) P.O. BOX 1700

PROJECT(S) IM-057-5/195/237 CHAMPAIGN, IL 61824-1700

ROUTE FAI 57

DISTRICT 05

AWARDED DATE 10/11/2011
AWARDED AMOUNT  $9,391,362.01
O UNSUCCESSFUL BIDDERS

ITEM NO. 026 KINNEY CONTRACTORS, INC.
CONTRACT NO. 72E61 19342 E. FRONTAGE RD., #1
COUNTY(S) MONTGOMERY RAYMOND, IL 62560-5061
SECTION (68-3RA)I-2

PROJECT(S)

ROUTE FAI 55

DISTRICT 06

AWARDED DATE 10/11/2011
AWARDED AMOUNT $59,770.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 029 KINNEY CONTRACTORS, INC.
CONTRACT NO. 76E79 19342 E. FRONTAGE RD., #1
COUNTY(S) VARIOUS RAYMOND, IL 62560-5061
SECTION D-8 ANNUAL PATCHING 2012-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 10/11/2011
AWARDED AMOUNT $566,375.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 031 LAYNE CHRISTENSEN COMPANY
CONTRACT NO. 76F12 2399 CASSENS DRIVE
COUNTY(S) MADISON ST CLAIR FENTON, MO 63026

SECTION DIST 8 DEEP WELLS 2012-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 10/11/2011
AWARDED AMOUNT $450,134.00
O UNSUCCESSFUL BIDDERS
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ITEM NO. 032
CONTRACT NO. 46197
COUNTY(S) VARIOUS

SECTION D4 REFLECTOR REPL 12-24

PROJECT(S)

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE  10/11/2011

AWARDED AMOUNT $130,680.44

1 UNSUCCESSFUL BIDDER
ITEM NO. 033

CONTRACT NO. 60C06
COUNTY(S) KANE
SECTION R-VB-R

PROJECT(S) ACBHM-3887/006/000

ROUTE FAU 3887
DISTRICT 01
AWARDED DATE 09/23/2011

AWARDED AMOUNT  $2,696,258.05

6 UNSUCCESSFUL BIDDERS

ITEM NO. 034
CONTRACT NO. 60M86

COUNTY(S) LAKE MCHENRY

SECTION 2010-124-1
PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  10/11/2011

AWARDED AMOUNT $315,880.00

4 UNSUCCESSFUL BIDDERS

ITEM NO. 039

CONTRACT NO. 63615
COUNTY(S) COOK

SECTION 11-00198-00-LS

PROJECT(S) TE-00D1/853/000

ROUTE DAVIS STREET
DISTRICT 01
AWARDED DATE 10/11/2011

AWARDED AMOUNT $41,482.00

7 UNSUCCESSFUL BIDDERS

ITEM NO. 043

CONTRACT NO. 72E60
COUNTY(S) SANGAMON
SECTION D6 PATCHING 2012
PROJECT(S)

ROUTE FAI 55 & FAI 72
DISTRICT 06

AWARDED DATE  10/11/2011

AWARDED AMOUNT $449,493.10

1 UNSUCCESSFUL BIDDER
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P & P CONSTRUCTION CO.
1132 EAST LINCOLN
RIVERTON, IL 62561-9532

DUNNET BAY CONSTRUCTION COMPANY

115 N. BRANDON DR.

GLENDALE HEIGHTS, IL 60139

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

VIXEN CONSTRUCTION, INC.
7600 WEST 79TH STREET
BRIDGEVIEW, IL 60455

G. M. SIPES CONSTRUCTION,
503 E. ADAMS STREET

P.0O. BOX 109

RUSHVILLE, IL 62681

INC.
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ITEM NO. 048 P. T. FERRO CONSTRUCTION CO.

CONTRACT NO. 63489 700 S. ROWELL AVE. (60433)
COUNTY(S) COOK P.O. BOX 156
SECTION 07-00042-00-CH JOLIET, IL 60434-0156

PROJECT(S) CMM-8003/776/000
ROUTE FAU 3778

DISTRICT 01

AWARDED DATE  10/03/2011

AWARDED AMOUNT $69,250.78

3 UNSUCCESSFUL BIDDERS

ITEM NO. 058 HOME TOWNE ELECTRIC, INC.
CONTRACT NO. 60P49 35220 RT. 83

COUNTY(S) LAKE P.O. BOX 863

SECTION 2011-042-TS LAKE VILLA, IL 60046

PROJECT(S) HSIP-000S/862/000
ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 10/11/2011
AWARDED AMOUNT $299,411.30
5 UNSUCCESSFUL BIDDERS

ITEM NO. 064 COUNTY CONTRACTORS, INC.
CONTRACT NO. 68A68 1228 E. 1350TH STREET
COUNTY(S) KNOX P_O. BOX 3522

SECTION (42B)I1 QUINCY, IL 62305-3522
PROJECT(S)

ROUTE FAP 626

DISTRICT 04

AWARDED DATE 10/11/2011
AWARDED AMOUNT $47,180.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 065 R. W. DUNTEMAN COMPANY
CONTRACT NO. 63611 600 S. LOMBARD RD.
COUNTY(S) DUPAGE P. 0. BOX 1129

SECTION 07-00184-12-CH ADDISON, IL 60101-1129

PROJECT(S) HSIP-9003/838/000
ROUTE FAP 364

DISTRICT 01

AWARDED DATE 10/11/2011
AWARDED AMOUNT $738,898.55
8 UNSUCCESSFUL BIDDERS

ITEM NO. 071 ELGIN SWEEPING SERVICES, INC.
CONTRACT NO. 60R23 1015 WEST PERSHING ROAD
COUNTY(S) VARIOUS CHICAGO, IL 60609

SECTION 2011-095-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 10/11/2011
AWARDED AMOUNT $11,389,867.00
O UNSUCCESSFUL BIDDERS
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ITEM NO. 072 COLLINS & HERMANN, INC.

CONTRACT NO. 72E39 1215 DUNN ROAD
COUNTY(S) VARIOUS P.0O. BOX 38901
SECTION D6 CABLE/GUARDRAIL REPAIR 2012 ST. LOUIS, MO 63138
PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 10/04/2011
AWARDED AMOUNT $514,653.44
1 UNSUCCESSFUL BIDDER

JUNE 17, 2011 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 074 GREG GREENHILL CONSTRUCTION
CONTRACT NO. 60N92 COMPANY, INC.
COUNTY(S) COOK 5419 HAYDEN LANE
SECTION 2011-004-PP RINGWOOD, IL 60072

PROJECT(S)

ROUTE VARIOUS

DISTRICT 01

REJECTED AMOUNT  $2,012,579.79

AUGUST 05, 2011 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. OOl1A ILLINOIS VALLEY PAVING, A DIVISION OF
CONTRACT NO. DEO73 UNITED CONTRACTORS MIDWEST, INC.
COUNTY(S) MACON 3151 ROBBINS ROAD
SECTION DECATUR SPRINGFIELD, IL 62704
PROJECT(S) 3170033B3-DEC /410/2 P.0. BOX 13490
ROUTE SPRINGFIELD, IL 62791
DISTRICT 07
REJECTED AMOUNT $974,931.76
ITEM NO. 002A GFS FENCE, GUARDRAIL, & SIGNAGE, INC.
CONTRACT NO. SDO054 11921 SMITH DRIVE
COUNTY(S) ST. CLAIR HUNTLEY, IL 60142

SECTION ST. LOUIS DOWNTOWN
PROJECT(S) 3170039B25-CPS /398/8
ROUTE

DISTRICT 08

REJECTED AMOUNT $405,531.46
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ITEM NO. 005 SCHROEDER ASPHALT SERVICES, INC.

CONTRACT NO. 60L22 11022 GRANT HWY.
COUNTY(S) DUPAGE MARENGO, IL 60152
SECTION 652X-N-3 P.O. BOX 831
PROJECT(S) HSI1P-0311/045/000 HUNTLEY, IL 60142

ROUTE FAP 311
DISTRICT 01

REJECTED AMOUNT $545,923.13

ITEM NO. 097 HANK"S EXCAVATING & LANDSCAPING, INC.
CONTRACT NO. 97468 5825 W. STATE ROUTE 161

COUNTY(S) MONROE BELLEVILLE, IL 62223-7921

SECTION 06-00045-00-SW
PROJECT(S) TE-00D8/135/000
ROUTE FAU 9302

DISTRICT 08

REJECTED AMOUNT $452,190.62

SEPTEMBER 23, 2011 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 002 MEADE ELECTRIC COMPANY, INC.
CONTRACT NO. 60134 9550 W. 55TH STREET, SUITE A
COUNTY(S) VARIOUS MCCOOK, IL 60525

SECTION 2009-0871

PROJECT(S) CM-000S/860/000
ROUTE VARIOUS

DISTRICT 01

REJECTED AMOUNT  $1,599,710.00

ITEM NO. 019 WILLIAM CHARLES ELECTRIC LLC
CONTRACT NO. 64H15 A (DBA) OF WILLIAM CHARLES CONSTRUCTION CO LLC
COUNTY(S) WINNEBAGO 5290 NIMTZ RD.

SECTION (17,40)M-3 LOVES PARK, IL 61111
PROJECT(S) HSIP-0301/069/000 P.0. BOX 2071

ROUTE FAP 301 LOVES PARK, IL 61130
DISTRICT 02

REJECTED AMOUNT $185,610.72

ITEM NO. 022 FREEHILL ASPHALT, INC.
CONTRACT NO. 64H26 P.O. BOX 154

COUNTY(S) JODAVIESS  STEPHENSON WATSEKA, IL 60970-0154

SECTION D2 CS 2012-3

ROUTE FAP 301

DISTRICT 02

REJECTED AMOUNT $62,539.21

Revised Notice of Letting Bulletin November 18, 2011 Letting Published November 8, 2011



ITEM NO. 056

CONTRACT NO. 60P29

COUNTY(S) COOK DUPAGE
SECTION 2011-028-1

ROUTE FAI 55

DISTRICT 01

REJECTED AMOUNT  $5,960,718.00

ITEM NO. 066
CONTRACT NO. 60445

COUNTY(S) WILL

SECTION 143 N

PROJECT(S) NHF-0840/064/000
ROUTE FAP 840

DISTRICT 01

REJECTED AMOUNT  $2,536,759.55

ITEM NO. 068
CONTRACT NO. 97467

COUNTY(S) MONROE

SECTION 08-00047-00-PV
PROJECT(S) CMM-5011/282/000
ROUTE FAU 9302

DISTRICT 08

REJECTED AMOUNT $418,336.50

Revised Notice of Letting Bulletin

ELGIN SWEEPING SERVICES, INC.
1015 WEST PERSHING ROAD
CHICAGO, IL 60609

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

GLEESON ASPHALT, INCORPORATED
2800 WEST MAIN ST.
BELLEVILLE, IL 62226

November 18, 2011 Letting Published November 8, 2011
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