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STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois  62764 
 
 
The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.  
It is available on the Web at http://www.dot.il.gov and through the IDOT Subscription Service. 
 
Three versions of the Transportation Bulletin are currently published. 
 

Transportation Procurement Bulletin 
 

Professional Transportation Bulletin 
 

Invitation for Bids 
 

 

 
Questions concerning file downloads and/or subscription service information should be directed to 
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov. 
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Transportation Procurement Bulletin 
 
Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now 
located at http://www.dot.il.gov/desenv/transprocbulletin.html.  It features procurement 
information for the construction and consulting industry, and the general public.  Postings 
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the 
Department of Transportation. The site also features important procurement information and 
links to contract award notices for construction and engineering, sole source procurements, 
emergency purchases, change orders which exceed $30,000, and renewal notices. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Tim Garman    or E-mail   Timothy.Garman@illinois.gov 
2300 South Dirksen Parkway 
Room 326 
Springfield, IL  62764 
217-524-1642 
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Professional Transportation Bulletin 
Contains information pertaining to the advertisement for offers of interest for 
professional services for Department of Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Carrie Kowalski  or E-mail Carrie.Kowalski@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
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Invitation For Bids 
 

Contains information pertaining to the advertisement for bidding of Highways, 
Aeronautics and Department of Natural Resources. 
 
Questions concerning this Bulletin should be directed to: 
 
 

Jim Layden   Rm 326 (217) 782-7806    Jim.Layden@illinois.gov 

Ted Walschleger Rm 330 (217) 782-4894    Ted.Walschleger@illinois.gov 

 
 

2300 South Dirksen Parkway 
Springfield, IL  62764 

 

Revised Notice of Letting Bulletin November 9, 2012 Letting Published October 30, 2012



 
 

Illinois Department of Transportation 
 

INVITATION FOR BIDS 
 
 

Volume 15 Springfield, Illinois, October 5, 2012 No. 40 
 
This invitation is the official advertisement and solicitation for bids issued by the Illinois 
Department of Transportation to secure the performance of highway work by contract, airport 
work by contract and contract work solicited by the Illinois Department of Natural Resources.  
The Invitation for Bids is published in this Transportation Bulletin and is available on the 
Department’s website at http://www.dot.il.gov and through electronic subscription.  Questions 
concerning this invitation should be directed to: 
 

Mr. Jim Layden 
Harry R. Hanley Building 

Room 326 
2300 South Dirksen Parkway 

Springfield, IL  62764 
(217)782-7806 

Fax:  (217)785-1141 
TDD:  (217)524-4875 

Jim.Layden@illinois.gov 
 

NOTICE OF LETTING – November 9, 2012 
 
 
1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The 

Department of Transportation is requesting offers in the form of sealed bids from 
responsible contractors to fill the State’s needs as described in this invitation.  Sealed bids 
for the contract items described herein will be accepted at the above address of the Chief 
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery 
service or hand deposit until 10:00 a.m. prevailing local time November 9, 2012, at which 
time the bids will be publicly opened and read.  The Department will not open or read bids 
received after the stated opening date and time. 

 
2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the 

Department adopted at 44 Illinois Administrative Code Part 650 and Part 6, and by the 
provisions of this invitation.  Copies of the rules are available by contacting the above 
address of the Chief Contracts Official. 

 
3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting 

any bid.  Failure to follow these instructions and the rules may result in the rejection of your 
bid.  The Department reserves the right to reject any and all bids, to waive minor or 
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to 
request confirmation or clarification from any bidder regarding a bid. 
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(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item 
advertised in this invitation is given following these instructions by item numbers.  
Bids shall be submitted by item number.  A contract number appears after the item 
number.  The contract number will also be shown on the contract documents for the 
contract that the item number represents.  The summary description provided for the 
proposed work, quantities and time for completion for each item are for information 
only and are subject to the terms published in the contract documents for bidding. 

 
(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include 

a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document 
and a set of Plan documents.  These documents may be separate or combined into 
one document.  Contract documents for bidding applicable to each item number 
advertised in this invitation may be examined at the above address of the Chief 
Contracts Official.  In addition, contract documents for bidding highway work may be 
examined at the respective District Offices in which the prospective work is located.  
The names and addresses of the District Engineers are as follows: 

 
REGION DISTRICT  ENGINEER ADDRESS 

1 1 J. Fortmann (Acting) 201 West Center Court, Schaumburg, IL  60196-1096 

2 2 P. Loete 819 Depot Avenue, Dixon, IL  61021-3546 

2 3 P. Loete 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 

3 4 J. E. Crowe 401 Main Street, Peoria, IL  61602-1111 

3 5 J. E. Crowe 13473 IL Hwy 133, PO Box 610, Paris, IL  61944-0610 

4 6 R. L. Driskell 126 East Ash Street, Springfield, IL  62704-4792 

4 7 R. L. Driskell 400 West Wabash, Effingham, IL  62401-2699 

5 8 O. M. Osman 1102 Eastport Plaza Dr., Collinsville, IL  62234-6198 

5 9 O. M. Osman State Transportation Bldg., PO Box 100, Carbondale, IL  62901-
0100

 
Contract documents for bidding will not be loaned to prospective bidders.  Electronic 
plans and proposals may be downloaded from the Department’s web site 
http://www.dot.il.gov/desenv/delett.html. 
 

(c) PREQUALIFICATION.  Any contractor desiring to submit a bid shall be prequalified in 
accordance with the rules of the Department, adopted at 44 Illinois Administrative 
Code Section 650, prior to being granted authorization to bid.  Prequalification may be 
waived for particular contract items.  In such cases, the manner of determining bidder 
responsibility will be stated in the contract documents for bidding.  Contractors who 
desire to become prequalified or to renew their prequalification for this letting must file 
with the Department of Transportation, Bureau of Construction, Room 322, 2300 
South Dirksen Parkway, Springfield, Illinois  62764, a Contractor’s Statement of 
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,  
October 19, 2012.  A contractor will not be prequalified for this letting unless the 
statement is received before the time and day established. 
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(d) AUTHORIZATION TO BID.  Contractors planning to submit a bid MUST request 
authorization to bid prior to 4:30 p.m. prevailing time November 7, 2012.  No 
authorization to bid will be issued after that time.  Requests for authorization to bid 
submitted by U.S. Mail or courier delivery will not be honored unless received prior to 
4:30 p.m. prevailing local time November 7, 2012 at the Department of 
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, 
Springfield, Illinois 62764.  The Request for Authorization to Bid/or Not For Bid Status” 
(BDE 124) can be downloaded from the Department’s Website. 

 
(e) AFFIDAVIT OF AVAILABILITY.  In addition to the authorization to bid, prospective 

bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time 
November 7, 2012.  The Affidavit must include all uncompleted contracts awarded to 
them and all low bids pending award for all public and private work using the 
prescribed format. The sworn statement relative to contracts and pending awards 
must be in complete detail, be properly signed and be notarized.  Facsimiles of the 
sworn statement will be accepted for analysis, but Authorization to Bid will be issued 
only upon receipt of a signed and properly completed original Affidavit of Availability. 
Any omission or misstatement of fact in the sworn statement will be considered as 
sufficient grounds for the disqualification of the bidder and the rejection of bids.  
Prospective bidders shall notify the Department within two working days of any low 
bids pending award or contracts awarded which might occur between the date of 
submission of the sworn statement and the date of letting.  The Affidavit of Availability 
(BC 57). can be downloaded from the Department’s Website. 

 
(f) JOINT VENTURES.  Prequalified contractors desiring to bid as a joint venture must 

submit the properly completed documentation no later than 4:30 p.m. prevailing local 
time November 2, 2012.  The required forms for the joint venture are:   

 “Affidavit of Availability” (BC 57) from each of the joint venture entities,  
 “Certificate of Joint Venture” (BC 2267),  
 “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).  

 The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid 
Status forms must be in the name of the Joint Venture.  The original, signed and 
notarized Certificate of Joint Venture and Affidavits of Availability must be received 
before consideration will be given for the Joint Venture request. 

 
 
(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The 

bidder shall, before submitting a bid on any contract item, carefully examine the 
provisions of the contract documents for bidding and all contract documents 
referenced therein that comprise the contract as defined in Article 101.09 of the 
Standard Specifications for Road and Bridge Construction.  The bidder shall inspect 
in detail the site of the proposed work, investigate and become familiar with all the 
local conditions affecting the contract and the detailed requirements for construction. 

 
If the Department has made a sub-surface examination of the site of the work, the 
borings, test pits, or other information pertaining thereto are available for examination 
by all bidders by written request to the office of the District Engineer of the district in 
which the work is to be performed.  The availability of subsurface information from the 
Department is solely for the convenience and information of the bidder and shall not 
relieve the bidder of the duty to make, and the risk of making, examinations and 
investigations as required to assess conditions affecting the work.  Any data furnished 
in the contract plans is for information only and does not constitute a part of the 
contract.  The Department makes no representation or warranty, expressed or 
implied, as to the information conveyed or as to any interpretations made from the 
data. 
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Submission of a bid shall be a conclusive assurance and warranty the bidder has 
made these examinations and the bidder understands all requirements for the 
performance of the work.  If the bid is accepted, the bidder will be responsible for all 
errors in the proposal resulting from a failure or neglect to comply with these 
instructions.  The Department will not be responsible for any costs, expenses, losses, 
or change in anticipated profits resulting from such failure or neglect of the bidder to 
make these examinations. 
 
The bidder shall take no advantage of any error or omission in the proposal and 
advertised contract.  Any prospective bidder who desires an explanation or 
interpretation of the plans, specifications, or any of the contract documents, shall 
request such in writing from the Central Bureau of Design and Environment at the 
above address of the Chief Contracts Official.  The request should be made in 
sufficient time to allow a written reply by the Department that can reach all 
prospective bidders before submission of their bids.  Any reply given a prospective 
bidder concerning any of the contract documents, plans, and specifications will be 
furnished to all prospective bidders in the form determined by the Department 
including, but not limited to, an addendum, if the information is deemed by the 
Department to be necessary in submitting bids or if the Department concludes the 
information would aid competition.  Oral explanations, interpretations, or instructions 
given before the submission of bids unless at a pre-bid conference will not be binding 
on the Department. 

 
(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal, 

Contract and Contract Bond document for each contract item includes specific and 
additional information and instructions pertaining to submission of bids.  That 
information should be carefully read and the instructions followed by the bidder. 

 
4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are 

summarized for convenient reference by potential bidders on the page entitled “Important 
Dates for Bidders”.  Bidders are cautioned that all due dates are strictly enforced. 

 
5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of 

Article 101.09 of the Standard Specifications for Road and Bridge Construction. 
 
 
This invitation issued under the authority of the Department of Transportation, State of Illinois. 
 
Ann L. Schneider  
Secretary of Transportation 
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IMPORTANT DATES FOR BIDDERS 

 
November 9, 2012 Bid Opening 

 
 

 
PREQUALIFICATION 

 
Any contractor who desires to become prequalified to bid on work advertised by IDOT must 
submit the properly completed prequalification forms to the Bureau of Construction no later than 
4:30 p.m. prevailing time twenty-one days prior to the letting of interest.  This prequalification 
requirement applies to first time contractors, contractors renewing expired ratings, contractors 
maintaining continuous prequalification or contractors requesting revised ratings 
 
The prequalification cut-off date is 4:30 p.m. prevailing time October 19, 2012 .   
To be eligible to bid, existing prequalification ratings must be effective through the date of letting. 
 
 

JOINT VENTURES 
 
Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must 
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven 
(7) days prior to the letting date.  The required joint venture forms are the “Request for 
Authorization to Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 
57) and the ORIGINAL “Certificate of Joint Venture” (BC 2267). 
 
The Joint venture cut-off date is 4:30 p.m. prevailing time November 2, 2012 .  
 
 

REQUESTS FOR AUTHORIZATION TO BID 
 
Contractors wanting to bid on items included in a particular letting must submit the properly 
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly 
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date.   
 
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time November 7, 2012 . 
 
 

SUBMITTAL OF BIDS 
 
The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held 
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 
2300 South Dirksen Parkway, Springfield, Illinois. 
 
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery. 
 
 

DBE UTILIZATION PLANS 
 
Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid. 
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Transportation 

Bulletin

Pre‐Qualification 

"Cut Off"

Joint Venture "Cut 

Off"

Bid Authorization 

"Cut Off"
Letting Day

DBE Utilization Plan        
(SBE 2025 and SBE 2026)

10/5/2012 10/19/2012 11/2/2012 11/7/2012 11/9/2012 Submit With Bid

12/7/2012 12/28/2012 1/11/2013 1/15/2013 1/18/2013 Submit With Bid

2/1/2013 2/15/2013 3/1/2013 3/5/2013 3/8/2013 Submit With Bid

3/22/2013 4/5/2013 4/19/2013 4/23/2013 4/26/2013 Submit With Bid

5/10/2013 5/24/2013 6/7/2013 6/11/2013 6/14/2013 Submit With Bid

6/28/2013 7/12/2013 7/26/2013 7/30/2013 8/2/2013 Submit With Bid

8/16/2013 8/30/2013 9/13/2013 9/17/2013 9/20/2013 Submit With Bid

10/4/2013 10/18/2013 11/1/2013 11/5/2013 11/8/2013 Submit With Bid

12/6/2013 12/27/2013 1/10/2014 1/14/2014 1/17/2014 Submit With Bid

1/31/2014 2/14/2014 2/28/2014 3/4/2014 3/7/2014 Submit With Bid

3/21/2014 4/4/2014 4/18/2012 4/22/2014 4/25/2014 Submit With Bid

5/9/2014 5/23/2014 6/6/2014 6/10/2014 6/13/2014 Submit With Bid

6/27/2014 7/11/2014 7/25/2014 7/29/2014 8/1/2014 Submit With Bid

8/15/2014 8/29/2014 9/12/2014 9/16/2014 9/19/2014 Submit With Bid

10/3/2014 10/17/2014 10/31/2014 11/5/2014 11/7/2014 Submit With Bid

12/5/2014 12/26/2014 1/9/2015 1/13/2015 1/16/2015 Submit With Bid

1/30/2015 2/13/2015 2/27/2015 3/3/2015 3/6/2015 Submit With Bid

3/20/2015 4/3/2015 4/17/2015 4/21/2015 4/24/2015 Submit With Bid

5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid

6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid

8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid

10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid

IDOT LETTING SCHEDULE
2012 - 2015
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The Illinois Department of Transportation
communications with industry.  This newsletter highlights su
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on form BC 820 (
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We anticipate reports for the following contracts:
 

60477

60953

60999

62187

62377

62410

62421

62537

62714

64515

64813

64815

66408

66686

66908

68083
 

  
  
 
 
 

 

 

 

    

LETTINGLETTINGLETTINGLETTING    YOUYOUYOUYOU    KNOWKNOWKNOWKNOW
The Illinois Department of Transportation (IDOT) is interested in maintaining close 

with industry.  This newsletter highlights subjects that we believe will 

                                   

Pursuant to the Project Labor Agreements (PLA) Act, Public 
97-0199, the Department of Transportation (department) 

is required to submit quarterly reports to the Illinois Department of 
Labor regarding the number of minorities and females employed under 
these agreements.  As a result, contractors with a project subject to 
a PLA will be required to submit data to the department on a quarterly 
basis.   

The data shall be provided to the Central Bureau of Construction 
on form BC 820 (http://www.dot.il.gov/const/conforms.html
The report for July through September is due October 15,
Subcontractors should submit their reports to their prime contractor 
for forwarding to the department. 

We anticipate reports for the following contracts: 

60477 68298 76323 72E12 64G09 

60953 68370 76415 60F72 64H72 

60999 68691 76830 60F78 64H77 

62187 68914 76882 60F90 66A48 

62377 72088 76884 60H45 68A30 

62410 72667 78049 60L76 68A40 

62421 72829 78056 60M79 72B55 

62537 74150 78172 60N05 72F01 

62714 74216 78182 60P09 76A91 

64515 74247 78216 60P12 76A92 

64813 74252 78290 60P41 76B80 

64815 74296 88795 60R48 76C09 

66408 74299 88859 60T40 76C41 

66686 74467 94437 64B80 76C44 

66908 76311 98859 64C29 76C45 

68083 76318 76E06 64C94 76C49 

 

KNOWKNOWKNOWKNOW”””” 
is interested in maintaining close 

we believe will  

         October 2012 

Act, Public  
epartment)  

to the Illinois Department of  
regarding the number of minorities and females employed under 

As a result, contractors with a project subject to  
epartment on a quarterly 

The data shall be provided to the Central Bureau of Construction  
http://www.dot.il.gov/const/conforms.html ).   

r is due October 15, 2012.   
Subcontractors should submit their reports to their prime contractor  

 76C50 

 76C51 

 76C52 

 76C54 

 76C75 

 76C76 

 76D05 

 76D06 

 76D35 

 76D61 

 76D87 

 76F90 
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SMALL BUSINESS 
SET-ASIDES 

 
 
Please note that beginning with the January 18, 2013 letting the  
Request for Authorization to Bid/or Not For Bid Status (BDE 124)  
will be required for all potential bidders on all projects.  All bidders  
planning to bid on a designated Small Business Set-Aside project  
MUST submit a completed BDE 124 to the Plans & Contracts Office  
by 4:30 p.m., the Tuesday prior to the letting.   
 
Bidders submitting bids on designated Small Business Set-Aside  
projects are NOT required to be prequalified by the department and, 
therefore, NOT required to submit an Affidavit of Availability (BC 57). 
 
This change in department practice is required for proper  
implementation of our future electronic bidding process. 
 
 

FINAL PAPERS The department is currently experiencing an unusually large number  
of contracts which cannot be closed due to delinquent submittals from 
contractors.  These items include material certifications, SBE 2115s,  
BC 2115s, certified payrolls and other documents.   This is important 
to the contracting industry because closing a contract allows us to  
de-obligate unspent funds and use those funds on new projects thereby 
creating more bidding opportunities. 
 
It should also be noted 44 IL. Adm. Code Section 650.350.e (Rules for 
Prequalification of Contractors and Issuance of Plans and Proposals) 
Denial of Authorization to Bid specifically states:  The Department  
will not issue Authorization to Bid for any of the following reasons:  
e) The contractor has failed to submit final documentation on any open 
contract or to pay, or satisfactorily settle, all bills due for labor and  
material on previously awarded contracts in force at the time of issuance  
of proposal forms. 
 
Please check the status of your contracts and don’t become subject  
to the referenced Rule. 
 
 
 
 
 
 
 
 
 
 
 

 
 
STAY INFORMED! 
 
 
 

 
 
Keep in touch with your representative on the IDOT/Industry Policy 
Committee and the IDOT/Industry Joint Co-op Committee. 
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Bureau of Design and Environment 
Contractor Publications  

Electronic Subscription Service 
 

To receive construction contractor related publications and reports through the free subscription 
service, please follow the instructions to subscribe.  The information will be automatically 
emailed to the subscriber on the publish date.  The following publications and reports are 
currently available for subscription:  To subscribe to the list, click on “SUBSCRIBE” and send 
the blank email that opens (Don’t add anything to the subject line or to the body of the email). 
Directions for unsubscribing are included with each email notification. 
 
IDOT Contractor’s Packet  SUBSCRIBE   
PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to 
all of the following publications and reports.  Those not wishing to receive all of the 
following lists can subscribe to the desired lists individually 
 

IDOT Addendum/Revision Checklist  SUBSCRIBE    
A list showing Letting items that have changed as a result of a revision or an addendum.  
The contractors should use this checklist to ensure they have incorporated into their plans 
and proposals all addenda that have been issued for each particular letting item.  The 
checklist also identifies withdrawn and deleted items.  The checklist is published regularly 
whenever addenda are processed. 
 
IDOT Aeronautics Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  The 
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders. The listing is not published until jobs are awarded. 
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks 
after the letting, excluding the federal discretionary seeking projects placed on the March 
and August lettings.  These may take several months before funds are secured and the 
projects awarded. 

 
IDOT As Read Tabulation of Bids  SUBSCRIBE   
A listing of all bids as they were read at the bid opening.  The bid amounts are not checked 
at the time this listing is produced.  This listing also includes a page which identifies all 
letting items for which the as read low bid was, prior to a post letting review, within a 
reasonable approximation of the Engineer’s estimate.  The listing is usually published by 
4:30 p.m. of the day of the letting. 
 
IDOT Price Indices SUBSCRIBE   
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining 
cost adjustments on contracts containing the special provision.  
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IDOT CBID Files  SUBSCRIBE   
The CBID files contain the pay items and quantities for a contract, as well as macros to 
prepare and print a bid.  These files are in Microsoft Excel format (xls).  CBID files are put on 
the Website as they become available.  It is your responsibility to determine which, if any, 
addenda pertains to any project you may be bidding.  Failure to incorporate all relevant 
addenda may cause your bid to be declared unacceptable.  Note that the CBID filename 
is the same as the IDOT Contract Number.  Please refer to the Transportation Bulletin – 
Notice of Letting for the correct contract number. 
 
IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting  SUBSCRIBE    
This is the official publication and invitation for construction bids by the Illinois Department of 
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois 
Department of Natural Resources.  The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information.  The bulletin will be published 
on the advertised publish date for each regularly scheduled letting.  Special lettings will have 
applicable bulletins published at least 14 days prior to the letting on an as-needed basis. 
 
IDOT Corrected Tabulation of Bids  SUBSCRIBE    
A report that lists of all bids for the letting, sorted by letting item.  All bids have been 
recalculated and checked before this listing is produced.  The report identifies the eligible 
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders for the letting.  The listing is usually published within 14 days 
after the letting. 
 
IDOT Federal Wage Rates Listing  SUBSCRIBE   
Identifies the current federal wage rates to be used by contractors for preparing bids 
whenever the construction activities are federally participating.  The federal wage rates will 
be published 10 days prior to the letting date. 
 
IDOT For Bid List of Bidders  SUBSCRIBE    
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been 
authorized to bid on each letting item for each letting.  A separate list is compiled for each 
letting and the list is sorted by letting item.  The list will be published several times with the 
last time being one day prior to the letting. 
 
IDOT Local Roads Contractors Bulletin  SUBSCRIBE   
The Contractors Bulletin is a weekly publication advertising locally let and "material only, 
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The 
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements 
with a description of the job, the date and time of letting, description of the material needed 
for bidding and any other information, and (3) awarded projects identifying the successful 
bidder and the dollar amount. 
 
IDOT News Flash from BDE  SUBSCRIBE    
A News Flash is important information released by the IDOT Bureau of Design and 
Environment which all contractors should read.  This is information that becomes available 
after publication of the Notice of Letting Bulletin.   
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IDOT Not For Bid List of Bidders  SUBSCRIBE   
A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier.  A separate list is compiled for each letting and the list is sorted 
by letting item.  The list will be published several times prior to the Letting and a final list will 
be published the day before the Letting. 
 
IDOT Pay Item Report  SUBSCRIBE    
A report showing all the pay items on the letting.  For each pay item, the listing identifies the 
quantity, letting item number, contract number, county, IDOT district office and the unit of 
measure. The Pay Item Report will be published after all proposals have been posted to the 
Web Site. 
 
IDOT Pay Item Report with Awarded Prices  SUBSCRIBE    
A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, 
letting item number, contract number, county, IDOT district office and the unit of measure.  
This report has an added column which is the awarded unit price of each item.  The Pay 
Item Report with Awarded Prices will be published after the last item on the letting is 
awarded. 
 
IDOT Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  Whereas 
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total 
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down 
of all bids per line item unit price, and it is only provided for awarded jobs.  The listing 
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders.  The listing is not published until jobs are awarded.  
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks 
after the letting and may continue for up to 60 days.  Jobs through the Division of 
Aeronautics and the Department of Natural Resources are not included. 
 
IDOT Transportation Procurement Bulletin  SUBSCRIBE   
The Transportation Procurement Bulletin Web Page features procurement information for 
the construction and consulting industry, and the general public.  Postings include Invitations 
to Bid and Request for Proposals from a variety of Bureaus within the Department of 
Transportation. The site also features important procurement information and links to 
contract award notices including sole source procurements, emergency purchases, change 
orders which exceed $30,000, and renewal notices.  Subscribers will receive notification 
when new procurement opportunities are posted to the Web page. 

 
 
 
 

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Bureau of Design and Environment Manual 
and Procedure Memorandum Updates 

 
 
Bureau of Design and Environment Manual    The Bureau of Design and Environment 
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the 
Department and consultant personnel preparing Phase I studies and reports and contract plans 
for Department.   The BDE Manual presents most of the information normally required for 
location, design and environmental evaluation of highway construction projects on the state 
highway system.  Download the BDE Manual at: http://www.dot.il.gov/desenv/bdemanual.html 
 
  
BDE Procedure Memorandums  
The BDE Procedure Memorandums are used as a means to implement changes in procedures, 
policies, directives, and/or criteria in the interim between issuance of updates to the BDE 
Manual. The designer should refer to these when using the BDE Manual until such time as they 
are superseded or incorporated into an updated edition of the BDE Manual.  BDE Procedure 
Memorandums are available at: http://www.dot.il.gov/desenv/bdemems.html 
   
 
To receive updates related to the BDE Manual and BDE Procedure Memorandums through the 
free subscription service, click on the link below and send the blank email that pops up. (Do not 
add anything to the subject line or to the body of the email).  Directions for unsubscribing are 
included with each email notification. 
 
SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list   
 
 
 
 
If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Highway Standards 
 
Highway Standards are drawings that show the details of various construction items and are considered part of 
the plans.  The Highway Standards applicable to a particular contract are referenced on the cover sheet of the 
plans. 
 
The Highway Standards are only available electronically.  To access them, please visit the Department’s 
website at http://www.dot.il.gov/desenv/hwystds/stnds.html 
 

 
To receive updates related to the Highway Standards through the free subscription service, click on the link 
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the 
email).  Directions for unsubscribing are included with each email notification. 
 
SUBSCRIBE to the Highway Standards subscription list   
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov 
 

Revised Notice of Letting Bulletin November 9, 2012 Letting Published October 30, 2012

mailto: dot-highwaystandards@lists.illinois.gov


 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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FAI 74 (I-74) 
Section 90-[14R;(14HB-4,14,14HVB)BR] 
Tazewell County 
Contract 68620 
 
PROCEDURE FOR SUBMITTAL AND RESPONSE TO PLAN QUESTIONS 
Revised October 2, 2012 
 
General 
 
Contractors are reminded to read and understand all special provisions and plan sheets for this 
contract. Special attention is given to the Working Restrictions, Completion Date (Plus Working 
Days), Traffic Control Plan and Traffic Control related special provisions. 
 
Please note a pre-bid conference with a short presentation is set for 6:00pm on October 25, 
2012 at the District 4 office. 
 
Contractor Questions 
 
Questions regarding the clarification of the contract plans, special provisions, and contract 
documents will be answered by the department to those contractors who supply an e-mail 
address. 
 
Contractors are requested to submit contract plan and special provision related questions to 
IDOT, District 4 at the following e-mail address: DOT.I74-I155@illinois.gov  
 
Questions may also be mailed to the Illinois Department of Transportation, District Four at 401 
N. Main Street, Peoria, IL 61602. Attn: Mr. Chris Maushard. 
 
Please include a telephone number, fax number, mailing address, and contact person with all 
questions. 
 
The Department will make available two time periods where prospective bidders can submit 
questions and receive responses. 
 
During the first time period, questions must be received on or before October 15, 2012.  
 
A response to all submitted questions will be provided on or about October 19, 2012 by e-mail 
address to all contractors who have provided an e-mail address. Any questions received 
after October 15, 2012 will be answered during the second time period. 
 
During the second time period, questions must be received on or before October 31, 2012. Any 
questions received after October 31, 2012 cannot be guaranteed to be addressed due to time 
constraints. 
 
A response to all submitted questions will be provided on or about November 2, 2012 by e-mail 
address to all contractors who have provided an e-mail address.  
 
All contractors interested in bidding on the contract on the November 9, 2012 letting are 
requested to supply an e-mail address to be used as a contact to receive question 
responses. This e-mail address should be sent to:   DOT.I74-I155@illinois.gov  
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SPECIAL NOTICE 
 

Small Business Set-Asides 

 

Please note that beginning with the January 18, 2013 letting the Request for Authorization to 

Bid/or Not For Bid Status (BDE 124) will be required for all potential bidders on all projects.    

All bidders planning to bid on a designated Small Business Set-Aside project MUST submit a 

completed BDE 124 to the Plans & Contracts Office by 4:30pm, the Tuesday prior to the letting.   

Bidders submitting bids on designated Small Business Set-Aside projects are NOT required to 

be prequalified by the department, and therefore NOT required to submit an Affidavit of 

Availability (BC 57). 

 

This change in department practice is required for proper implementation of our future electronic 

bidding process. 
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SPECIAL NOTICE  

 

All bids must contain a properly completed Form A, Financial Information & 
Potential Conflicts of Interests Disclosure. 

A separate Form A must be submitted for each individual who can answer 
“yes” to the questions in paragraph C on page 12 of the proposal package  

A properly completed form includes the name and address of the contractor 
and an original signature. 

If a contractor is signing the Not Applicable Statement, the contractor’s 
name and address is still required on the first page of Form A. 

 

PLEASE NOTE: Form B, Other Contracts & Financial 
Related Information Disclosure, has been changed.  Please 
be sure to read and check one of the applicable boxes. 

 
 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  

. 
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SPECIAL NOTICE 
 

The department has created a new option in the Vendor 

Documents System for electronic Good Faith Effort submittals.    

Please click on the link for Submitting Electronic Good Faith 

Efforts on the current letting Web page or go to 

http://www.dot.il.gov/desenv/ESubmitGFEwPics.html. 

Here you’ll find easy to follow instructions for submitting your 

Good Faith Effort using the Vendor Documents System.   

 

 

If you have any questions please contact Bernice Richie at 217/785-4612. 
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Special Notice Regarding  
IDOT Proposals and Authorization To Bid. 
 
 
 
 

ABOUT IDOT PROPOSALS 
 
All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications 
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to 
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT.  A Proposal Bid Bond 
and Authorization To Bid are not required on items designated as Small Business Set-Asides. 
 

ABOUT AUTHORIZATION TO BID 
(Not required for Small Business Set-Asides) 

 
WHO CAN BID?  Bids will be accepted from only those companies that request and receive written 
Authorization to Bid from IDOT.  To request authorization, a potential bidder must complete and 
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124). 
 
WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being 
requested for bidding purposes.  Only those items requested For Bidding will be analyzed.  After the 
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report 
that indicates which items have been approved for bidding.  If Authorization to Bid cannot be 
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.  
 
FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization 
form within a reasonable time of complete and correct original document submittal should contact the 
department as to status.  This is critical in the week before the letting.  These documents must be 
received by three days before the letting date.  Firms unsure as to authorization status should call the 
Prequalification Section of the Bureau of Construction at 217/782-3413. 
 
 
 

NOTICE 
 
NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE 
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF 
CONSTRUCTION.   
 
FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY IS NOT REQUIRED. 
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SPECIAL NOTICE 

 

 

The Department strongly encourages the prime contractor and their 

approved sub-contractors to hire minority, women and disadvantaged 

individuals from its federally funded Highway Construction Careers Training 

Program (HCCTP) to help meet workforce and trainee goals.  This program 

is training minorities, women and disadvantaged individuals in highway 

construction-related skills, e.g., math for the trades, job readiness, technical 

skills coursework (carpentry, concrete flatwork, blueprint reading, site 

plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare 

them for a career in the highway construction trades.  Graduates are well-

trained and ready to become productive entry-level construction workers.  

Contact the appropriate district EEO officer to learn more about the 

program and for assistance in meeting workforce and trainee goals. 
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SPECIAL NOTICE  
 

 

Please discontinue faxing your Affidavit of Availability with your Request for 
Authorization to Bid/or Not For Bid Status request.   
 
We are required to use only the Original Affidavit of Availability to 
determine a contractor’s authorization to bid.  This document has a 
notarized signature and we must have the original signature prior to 
processing your request.  The faxed copies are not being looked at and are 
just generating excess paper that we have to destroy.   
 
Thank you for your cooperation in this matter. 

 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov. 
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SPECIAL NOTICE  
 

Subcontractor Registration 

 

Subcontractors  interested in  participating on contracts are required to 
register with the Department.  Prequalified contractors, consultants, 
material suppliers and trucking companies are NOT required to register. 
Subcontractors can register electronically at the Department’s web site, 
http://www.dot.il.gov/. At the home page click on “Doing Business”.  The 
subcontractor registration form is listed under Contractor Services.  The 
registration form requires minimal information and can be completed in 
minutes.  Confirmation, along with a registration number, will be received 
by e-mail in 1-2 days.  Registration is valid for one year and will then 
require renewal. Questions may be addressed to the Prequalification 
Section, Bureau of Construction.  

 

Phone:  (217) 782-3413  
E-mail:  Michael.Copp@illinois.gov 
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IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS 

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011.  The new law 
requires the following communications to be reported to the Procurement Policy Board (PPB): 

• Communication pertaining to the substance of a procurement matter. 
• Communication that suggests a change or asks for a change to be made to a procurement 

matter. 
• Communication regarding a change order, contract renewal or extension, and contract 

awards for a procurement matter initiated by a vendor.  

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor: 

• Assisted the agency in determining a need for a contract (except as part of a public 
Request for Information). 

• Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, 
etc. (except as part of public opportunity). 

Please note that the following communications need not be reported: 

• Statements made by a person in a public forum such as a trade show or public meeting. 
• Statements made regarding a matter of practice or procedure. 
• Statements initiated by a state employee about products, services, or industry best 

practices. 
• Statements initiated by a vendor concerning general information about products, services, 

or industry best practices -- so long as they are not specific to a current or potential 
procurement matter. 

• Communications initiated by a vendor regarding construction or construction-related 
contracts resulting in a contract modification of less than $250,000. 

In order to conform to these new requirements, please note that IDOT intends to fully report the 
substance of any reportable procurement communications to the PPB through a web application 
developed by Central Management Services.  The law requires the PPB to post all 
communications received on their website within 7 days of receipt of the report. 

It is important to understand that all communications received by IDOT employees from vendors 
will be handled in compliance with the new law.  This means that any phone calls, face-to-face 
conversations, e-mails, or other types of communications that trigger reporting will be fully reported 
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.  

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet 
Site at the following address:  http://www.dot.il.gov/procurementreform.htm  

SPECIAL NOTICE 
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SPECIAL NOTICE  
 
 
 

PAY ITEMS SUBMITTED WITH BIDS 
 

• Please refer to paragraph 7 in the proposal referring to the 
Schedule of Prices when submitting bids.  
 

• Unit prices are to be submitted in U. S. dollars and cents.  
 

• Fractions of a cent will be rounded down to the next whole 
number. 
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SPECIAL NOTICE  

 

BID SUBMISSIONS FOR LETTINGS 

 Please use the provided Cover Page (page 4 of the proposal 
package) as the first page of your submitted bid. 

 Please remember to staple your bid together. 
 Proposals should be printed one-sided.  (double side copies create 

problems processing the bid). 
 
 
Thank you for your cooperation. 
 
 
 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  
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SPECIAL NOTICE 
 

Clarification of Reconsideration for DBE Utilization Plans 

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and 
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a 
specified goal in the special provision for Disadvantaged Business Enterprise Participation.  
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify 
what conditions warrant providing the bidder an opportunity for an administrative 
reconsideration and what documentation may be provided during the reconsideration process. 

Under the DBE Special Provision the bidder must either document that it has obtained enough 
DBE participation to meet the contract DBE goal or, in the event that the bidder has not 
obtained enough DBE participation to meet the contract DBE goal, documented good faith 
efforts.  If the Department determines that the apparent low bidder has either failed to achieve 
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the 
bidder will be afforded an opportunity for an administrative reconsideration at which time 
additional written documentation or argument of the bidder’s good faith efforts made prior to the 
bid may be submitted. 

The additional documentation that may be provided and considered during the reconsideration 
should be limited to information further supporting the bidder’s original submittal.  In limited 
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the 
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of 
its good faith efforts that were made prior to submitting its bid.  Allowing additional 
documentation to be submitted during an administrative reconsideration is not intended to be a 
method by which a bidder may circumvent the intent of the regulations and the DBE Special 
Provision by withholding required documentation until the time of a reconsideration proceeding.  
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the 
reconsideration proceedings, to begin making good faith efforts to meet the goal. 
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SPECIAL NOTICE  
 
 
 

SMALL BUSINESS SET-ASIDES 
 
 
 

Several items on this Letting are designated as small business set-asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the 
Department, only bids from qualified small businesses will be considered for award.  No 
construction business is a small business if its annual sales and receipts exceed 
$10,000,000. 
 
To encourage maximum competition, these Small Business Set-Asides are open bidding 
items.  In accordance with the rules of the Department, prequalification is waived for 
these items.  All bidders, including those correctly prequalified by the Department, are 
required to submit with the bids a Qualification and Equipment Inventory Certification 
Form. The form is included with the proposal and bidding documents (pages 11a – 11h). 
 
You will find a current list of Set-Asides on the following page of this bulletin.  There will 
be Small Business Set-Asides on future Lettings as well. 
 
Authorization to bid is not required; however, firms wishing to be listed on the For Bid list 
should so indicate by sending a Request For Authorization To Bid/or Not For Bid Status 
form (BDE 124). 
 
 
If you have any questions please contact Jim Layden at 217-782-7806. 
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SMALL PROJECTS LISTING 
 

11/09/2012 
 

Small Business Initiative Projects 
 
 
The following items are designated as Small Business Set-Asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the 
rules of the Department, only bids from qualified small businesses will be 
considered for award.  No construction business is a small business if its 
annual sales and receipts exceed $10,000,000. 
 
To encourage maximum competition, these Small Business Set-Aside 
projects are open bidding items.  All bidders are required to submit with the 
bids a Qualification and Equipment Inventory Certification Form.  The form 
is included with the proposal and bidding documents.   

 
 
 

 
 

Hot-Mix Asphalt Projects (less than 3000 Ton) 
 
 
The following items are small HMA projects designated to encourage the 
participation of prequalified small businesses and or prequalified 
Disadvantaged Business Enterprises.  These items have up to 3,000 tons 
of bituminous products; however, the ownership of a bituminous plant is not 
required in accordance with 44 Illinois Administrative Code 650.70.  These 
designated projects are open for bidding by any pre-qualified contractor 
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt 
(HMA) Plant Mix work rating.  All other prequalification requirements are 
unchanged.  
 
 
 
 
 

35 40 

4 6 80 
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SPECIAL NOTICE  
 
 
 

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS 
 
All prime contractors please note that a complete DBE Utilization Plan 
includes forms SBE 2025 and SBE 2026.   
 
Both forms are required to be submitted with the bid on all construction 
contracts that contain a specified goal in the special provision for 
Disadvantaged Business Enterprise Participation. 
 
Bids that do not have a DBE Utilization Plan as required by special 
provision will be rejected. 
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-  SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION  - 
 

1. Disadvantaged Business Enterprise (DBE) Utilization Plan 
For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder 
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision.  Forms for the 
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small 
Business Enterprises at (217) 782-5490. 
 
DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”; 
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.  Failure to submit both forms with the bid shall 
cause the bid to be rejected as not responsive.  

 
 

      SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES 
 
 
2. Illinois Unified Certification Program DBE Directory 

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to 
implement a “one-stop” certification process for DBEs.  As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra 
and Pace, has established the Illinois Unified Certification Program (IL UCP). 
 
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE 
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work.  It is the responsibility 
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of 
the letting date/bid opening may be utilized in meeting a DBE contract goal. 

 
3.  Supportive Services Consultants 

IDOT’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business 
Enterprise (DBE) program.  The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE 
firms to participate in IDOT’s transportation-related contracts. 
 
IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance.  This 
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms 
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT. 
 
Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other 
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification 
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development 
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.  
 
Districts 1 - 3 (contract period 11/17/11 – 11/16/12)  
Mr. Theo Joyner, Project Director 
Ralph G. Moore & Associates 
401 South LaSalle, Suite 1401 
Chicago, IL 60605 
Phone: 312/419-7260    Fax: 312/419-1918 
Email: theojoyner@rgma.com  
 

Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/11 – 11/1712) 
Mr. Mark Vaughn, Project Director 
Franklin & Vaughn, LLC 
2220 South Route 157, Suite 200 E. 
Glen Carbon, IL  62034 
Phone: 618/614-3194    Fax: 618/675-4426 
Email: mark@franklinvaughncpa.com 
 

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications 
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related 
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on 
various topics. 
 
Districts  2, 3 (contract period 01/03/12 – 01/02/13) 
Ms. Minal Hahm, Project Director 
M Squared Engineering, LLC 
W62N215 Washington Avenue 
Cedarburg, WI 53012 
Phone: 262/376-4246    Fax: 262/376-4246 
E-mail: Minal@msquaredengineering.com 
 

Districts 1, 6, 8, 9 (contract period 01/03/12-01/02/13)  
Mr. Dave Clark, Project Director 
ESI Consultants, Ltd. 
753 Windsor Road 
Charleston, IL 61920 
Phone: 217/348-1900 
Fax: 217/348-1903 
E-mail: dclark@esiltd.com 

Districts 4, & 7 (contract period 1/3/12-1/2/13)  District 1 (contract period 1/03/12 – 1/02/13) 
Ms. Althea Taylor, Project Director Kevin Hayes 
Taylor Made Industries ESI Consultants, Ltd 
330 S Wells, Suite 1022 208 South LaSalle Street, Suite 1705 
Chicago, IL  60606 Chicago, Illinois 60604 
Phone: 773/257-7100    Fax: 888/541-4004 Phone: 312/277-1700    Fax: 312/735-9741 
E-mail: ataylor@taylormadeindustries.com E-mail: khayes@esiltd.com 

 

(Technical Assistance consultants are continued on next page) 
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Technical Assistance (continued) 

District 5 (contract period 1/03/12 – 1/02/13) 
Mr. Richard Nowack, Project Director 
Quigg Engineering Inc. 
2000 South Main Street, Suite A 
Jacksonville, Illinois 62650 
Phone: 217/245-5375    Fax: 217/245-5398 
E-mail: rnowack@quiggengineering.com 

 

4.  Minority-Owned Financial Institutions 
It is IDOT’s policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically 
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on 
federally funded contracts to make use of these institutions.   

As of September 30, 2011, the list of minority owned financial institutions are as follows: 

ALL AMERICAN BANK DES PLAINES, IL 
AMERICAN METRO BANK CHICAGO, IL 
AMERICAN METRO BANK , 667 N CASS AVE OFF WESTMONT, IL 
AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL 
COVENANT BANK CHICAGO, IL 
FOSTER BANK ROLLING MEADOWS, IL 
FOSTER BANK , ARLINGTON HEIGHTS BRANCH ARLINGTON HEIGHTS, IL 
FOSTER BANK , DEVON BRANCH CHICAGO, IL 
FOSTER BANK , HMART BRANCH NILES, IL 
FOSTER BANK , LINCOLNSHIRE BRANCH LINCOLNSHIRE, IL 
FOSTER BANK , NAPERVILLE BRANCH NAPERVILLE, IL 
FOSTER BANK , NILES BRANCH NILES, IL 
FOSTER BANK , ROLLING MEADOWS BRANCH ROLLING MEADOWS, IL 
HIGHLAND CMNTY BANK CHICAGO, IL 
HIGHLAND CMNTY BANK , 10537 S HALSTED ST OFF CHICAGO, IL 
HIGHLAND CMNTY BANK , WOODLAWN BRANCH CHICAGO, IL 
ILLINOIS-SERVICE FS&LA CHICAGO, IL 
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL 
INTERNATIONAL BANK CHICAGO CHICAGO, IL 
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL 
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL 
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL 
NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL 
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL 
PACIFIC GLOBAL BANK CHICAGO, IL 
PACIFIC GLOBAL BANK , 3233 S ASHLAND OFF CHICAGO, IL 
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY BROADVIEW, IL 
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL 
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL 
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL 
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL 
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IMPORTANT NOTICE:   
TRANSPORTATION BULLETIN REVISIONS 

 
Letting Date:  November 9, 2012 

The following revisions have been made to this Transportation Bulletin.  If you downloaded the 
bulletin prior to the noted revision date, you should incorporate the revisions or download and use 
a new copy of the bulletin. 
 

Revision date October 30, 2012 
 
Revision No. 1:  Item No. 10 the description reads (Job No. C 91-607-11).  The 
description has been changed to read (Job No. C-92-092-12). 
 
Revision No. 2:  Item No. 11 the description reads (Completion Date: April 30, 2013).  
The description has been changed to read (Completion Date: April 30, 2013 Plus 2 
Working Days). 
 
Revision No. 3:  Item No. 12 the description reads Project ACF-5(54).  The description 
has been changed to read Project ACF-000S(054). 
 
Revision No. 4:  Item No. 14 the description reads Ogle-Whiteside Counties.  The 
description has been changed to read Whiteside County. 
 
Revision No. 5:  Item No. 14 the description reads (IL 26 & US 30).  The description has 
been changed to read (US 30). 
 
Revision No. 6:  Item No. 31 the description reads (Completion Date: November 29, 
2013).  The description has been changed to read (Completion Date November 29, 2013 
Plus 5 Working Days). 
 
Revision No. 7:  Item No. 50 has been WITHDRAWN from the Letting. 
 
Revision No. 8:  Item No. 52 has been WITHDRAWN from the Letting. 
 
Revision No. 9:  Item No. 71 the description reads (180 Calendar Days).  The description 
has been changed to read (Completion Date September 30, 2013). 
 
Revision No. 10:  Item No. 78 the description reads (Job No. C-91-401-01).  The 
description has been changed to (Job No. C-91-121-13). 
 
Revision No. 11:  Item No. 85 the description reads trunnion bearings fabrication & 
installation.  The description has been changed to read trunnion bearing installation. 
 
Revision No. 12:  Item No. 85 the description reads trunnion/sheave assemblies-
fabrication.  The description has been changed to read trunnion/sheave assemblies 
installation. 
 
Revision No. 13:  Item No. 85 the description reads 3,000 lbs structural steel repair.  The 
description has been changed to read 2,570 lbs structural steel repair. 
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Revision No. 14:  Item No. 85 the description reads (Completion Date: March 29, 2013).  
The description has been changed to read (Completion Date: February 22, 2013 Plus 5 
Working Days.) 
 
Revision No. 15: Item IA has been WITHDRAWN from the Letting. 
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November 9, 2012 Letting 

Index Listing 

 

  

PAVEMENT 

  

  32. Cass (3)N,L,RS-3  FAP 67 IL 125 

  78. Cook 00-00078-00-CH   FAP 559    IL 58  

   9. Cook 08-00043-00-FP   FAU 3791   76TH AVENUE    

  75. Cook 08-00094-00-PV   FAU 2556   WALNUT LANE    

   6. Cook 11-00030-00-RS   FAU 1041   223RD STREET   

   4. Cook 12-00004-00-RS   FAU 1665   WALTER ZIMNEY DRIVE    

   7. Cook 12-00097-00-RS   FAU 1057   BLACKHAWK DRIVE    

  58. Cook 430X-R   FAP 348    IL 43  

  74. Cook 581-N-1  FAU 1320   IL 58  

  38. Cumberland (18-47,48,49)R   FAI 70 I-70   

  76. Iroquois D3 PAVEMENT PATCHING 2013-6      FAP 317    US 24/52   

  15. Jo Daviess D2 MRS 2013-1    FAP 301    US 20  

   8. Kane 12-00040-00-RS   FAP 537    MCDONALD ROAD  

  53. Kane S-N  FAU 3887   IL 31  

  22. Kankakee (140)N,TS-3  FAP 840    IL 50  

  23. LaSalle (50-1HB)PATCHING FAP 653    IL 18  

  24. LaSalle (50-3HB-2)PATCHING   FAP 619    IL 71  

  77. LaSalle (50-6HB-1)I-1    FAP 603    US 52  

  25. LaSalle (50-8HB)PATCHING FAP 587    US 34  

  80. Madison 10-00018-02-RS   FAU 8896   GLEN CARBON ROAD   

  43. Marion (101,102,61-1-1)I-1  FAP 805    IL 161 

  35. Montgomery (68-1)1-4, (68-2)1-3 FAI 55 I-55   

  36. Morgan (69-8 & 69-9)I-3 FAI 72 I-72   

  79. Peoria 12-00356-01-PV   VARIOUS       

  41. St Clair 32-1RS   FAP 592    IL 157 

  1X. Tazewell 90-[14R;(14HB-4,14,14HVB)BR] FAI 74/155 I-74/155   

  46. Union-Pulaski (77-1,91-4,91-4-1,91-3)R-1   FAI 57 I-57   

  48. Vermilion 36(W,RS-1) & 34Z-2(W,RS) FAP 729    US 136 

  17. Whiteside D2 MAINT YARD 2013-1 FAS 196    GARDEN PLAIN RD    

   3. Will 11-F3000-00-BT   VETERANS TRAIL NORTH      

  44. Williamson (1X-1)R-5,RS-3,N-5,TS-4  FAP 331     IL 13 

  16. Winnebago D2 PATCHING 2013-1   FAI 39 I-39   

  

BRIDGES 

  

  81. Bond 07-00085-00-BR   FAS 779    CH 21  

  28. Champaign (10-32HB-2)BY    FAI 57 I-57   

  60. Cook-DuPage 2012-026 BR  FAI 290&FAP 342    I-290&IL 53 EXT    

  71. Cook 0105-F   FAP 330    US 12/45   

  54. Cook 2010-051 BP  FAP 383    OHIO ST FEEDER 

  69. Cook 2012-054 BP  FAP 330    US 12/20/45    

  39. Cumberland (18-47-VB)K,(18-47B,18-47HB)BR   FAI 70 I-70   

  56. DuPage 2011-036-I   FAP 338    IL 59  

  55. DuPage 534R-B   FAP 870    IL 53  

  19. Ford 19BR FAP 693    IL 9   

  27. Fulton 12BR-1   FAP 574    IL 41  

  45. Gallatin D9 CM BRIDGE REPAIR 2012-3   FAP 782    IL 1   

  18. Iroquois 138 BR-3 FAP 840    US 45/52   

  26. Kankakee (1R-B)I-4    FAP 330    ILO 17 

   2. Lake 10-00193-07-BR   FAU 2626   ARLINGTON HEIGHTS ROAD 

  83. Lake 09-00010-00-BR  WOODLAND DRIVE 

  20. LaSalle (H)BR-1  FAP 623    US 6   

  37. Macoupin (126)I-1 FAP 608    IL 111 

   1. McHenry 08-00355-01-BR   FAS 28 LAWRENCE ROAD  

  82. McHenry 08-00356-00-BR TR 21 HILL ROAD 

  13. Ogle D2 DECK REPAIR 2013-1    FAI 39 I-39   

  11. Rock Island (81-1B)M-3   FAI 80 I-80   

  10. Rock Island 110T FAP 308    IL 84  

  49. Schuyler 07-00073-00-BR   FAS 455    CH 2   

  85. Scott-Pike (20)I    FAP 757    IL 100/106 

  42. St Clair 520-1-2B FAP 788    IL 3   

  12. Stephenson (19VB-1)D    FAP 5  US BUS 20  

  21. Various D3 BRIDGE DECK SEALING 2013  VARIOUS    VARIOUS    

  40. Various D7 BR DECK SEALING 2013  VARIOUS    VARIOUS    

  14. Whiteside D2 BRIDGE PAINTING 2013-1    FAP 573    US 30  
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ELECTRICAL 

  

  30. Champaign-McLean-Vermilion  DE MISC 2012-1 VARIOUS VARIOUS 

  66. DuPage CY-TS-1 (12) FAP 347    IL 38  

  57. Kane AR-N-2   FAU 3887   IL 31  

  68. Lake 2012-039TS   VARIOUS    VARIOUS 

  86. Various D6 ITS Maint Repair 13-32 VARIOUS VARIOUS 

  

MISCELLANEOUS 

  

   5. Cook 11-00286-00-LS   FAU 1332   EAST OAKTON STREET 

  67. Cook 2012-030TS   VARIOUS    VARIOUS    

  59. Cook 430Y-N   FAU 3562   JOLIET RD  

  51. Franklin 10-00061-00-SW   VARIOUS 

  84. Johnson 10-00004-00-SW VARIOUS 

  72. Kankakee D3 OVD SIN STR REPL 13-08    VARIOUS VARIOUS    

  47. Kendall 10-00040-00-SW   VARIOUS       

  33. Logan-Sangamon D-6 DELINEATORS 2011 FAI 55 & 155   I-55 & I-155   

  61. Various 2012-019I    VARIOUS    VARIOUS    

  62. Various 2012-020I    VARIOUS    VARIOUS    

  63. Various 2012-021 GR  VARIOUS    VARIOUS    

  64. Various 2012-022 GR  VARIOUS    VARIOUS    

  65. Various 2012-027I    VARIOUS    VARIOUS    

  70. Various 2012-057 DTR VARIOUS    VARIOUS    

  73. Various D1 H-T PVMNT MRK RPR 13-19   VARIOUS    VARIOUS    

  34. Various D6 CABLE/GUARDRAIL REPAIR 2013   VARIOUS    VARIOUS    

  31. Vermilion MEDIAN CABLE 2012-2  FAI 74 I-74   

  29. Vermilion MEDIAN CABLE 2012-3  FAI 74 I-74   

  

ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

  

 1LR. Vermilion   KICKAPOO STATE PARK RECLAMATION PROJECT DIST. 5      
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 NOVEMBER 9, 2012 LETTING 

ITEM DESCRIPTIONS 
  
 1. Contract No. 63694  McHenry County  District 1 

Section 08-00355-01-BR                           
FAS Route 28 (LAWRENCE ROAD) Project BRS-28(109) 
Project consists of the removal of the existing structure and replacement with a precast prestressed concrete deck beam 
bridge (17" depth), pavement reconstruction and widening, shoulder work, milling and resurfacing, pavement markings 
and all other incidental items to complete the work on FAS Route 28 (Lawrence Road) over Piscasaw Creek; includes 
2,124 cu yd earth excavation; 1,595 cu yd removal and disposal of unsuitable material; 613 cu yd channel excavation; 
6,410 sq yd topsoil furnish and place; 5,900 sq yd erosion control blanket; 453 sq yd heavy duty erosion control blanket; 
134 lb temporary erosion control seeding; 2,204 ft perimeter erosion barrier; 728 sq yd stone riprap; 728 sq yd filter fabric; 
2,018 sq yd aggregate subgrade improvement; 773 gal bituminous materials (prime coat); 142 ton HMA surface course. 
1,850 sq yd HMA pavement (full depth); 2,032 sq yd pavement removal; 283 sq yd aggregate shoulders; 1,429 sq yd 
HMA shoulders; 1 removal of existing structures; 648 sq yd bridge deck grooving; 3,986 sq ft precast prestressed 
concrete deck beams (17" depth); 52,120 lb reinforcement bars, epoxy coated; 354 bar splices; 1,400 ft furnishing and 
driving metal shell piles; 287 ft pipe culverts, Class A; 238 ft steel plate beam guardrail; 5,294 ft  temporary pavement 
marking line; 2,354 ft thermoplastic pavement marking line; 1,446 sq ft pavement marking removal; 467 cu yd porous 
granular embankment, special; 210 ft steel railing (special); 1,747 sq ft temporary sheet piling; 145 ft pipe underdrains for 
structures; 742 sq ft temporary soil retention system; traffic control and protection; federally funded, (A Special Provision 
for this contract requires insurance that names additional insureds). (Completion Date: October 30, 2013 Plus 10 Working 
Days) (Job No. C-91-472-11) (1-20560-0010) (See the Special Provisions for the DBE Percentage) 

  

 This Item was previously advertised as a Review and Inspection project only.  Bids are now being accepted. Contractors 
and suppliers who downloaded plans and proposals for this item in connection with the previous advertisement should 
again download the complete set to ensure that revised and/or added material is received. 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 1X. Contract No. 68620  Tazewell County  District 4 
Section 90-[14R;(14HB-4,14,14HVB)BR]                           
FAI Route 74/155 (I-74/155) Project ACIM-ACBRI-000-S(907) 
This project consists of the reconstruction of the Interstate 74 and Interstate 155 interchange and the reconfiguration of 
the Interstate 74 and Morton Avenue interchange. This project begins west of Pleasant Hill Road and continues to just 
west of Main Street and on Interstate 155 beginning north of the Birchwood interchange and ending at Interstate 74 in 
Tazewell County; includes 468,371 cu yd earth excavation; 317,782 cu yd borrow excavation; 196,909 cu yd topsoil 
furnish and place; 355 acre seeding; 310,707 sq yd aggregate subgrade; 267,195 sq yd stabilized subbase HMA; 2,838 
ton HMA binder and surface course; 63,147 sq yd PCC pavement; 103,750 sq yd continuously reinforced PCC pavement 
7 removal of existing structures; 5,687 cu yd concrete; 2,670,210 lb furnishing and erecting structural 1,040,980 lb 
reinforcement bars, epoxy coated; 19,738 ft furnishing and driving steel piles; 40 PRC flared end sections; 21,895 storm 
sewers; 91,088 ft pipe underdrains; 36 manholes; 56 drainage structures; 5,894 ft combination concrete curb and gutter; 
3,938 ft storm sewers protected; 6,328 ft steel plate beam guardrail; 56,891 ft shoulder rumble strips; 684,068 ft 
pavement marking tape; 7,700 sq ft sign panel; 42,492 lb structural steel sign support; 910 ft overhead sign structure; 
333,599 ft polyurea pavement marking line; 170,142 ft modified urethane pavement marking line; 3,340 raised reflective 
pavement marker; 69,513 ft underground conduit; 15,627 ft conduit embedded in structure; 32,764 ft unit duct, 600V 
(XLP-Type use); 72,092 ft electric cable in conduit; 268 luminaries; 199 light poles, galvanized steel; 23,071 ft fiber optic 
cable; 22 signal heads; 391,859 ft wick drains; 7 closed circuit television dome camera; 24 high load multi rotational 
bearings; railroad protective liability insurance; 74,619 cu yd sand drainage blanket; traffic control and protection; 
mobilization; federally funded. (Completion Date: July 15, 2015) Job No. C-94-154-06) (4-03595-0100)  
(See the Special Provisions for the DBE Percentage)  SPECIAL PROCEDURE FOR QUESTIONS AND RESPONSES  

  
 2. Contract No. 63713  Lake County  District 1 

Section 10-00193-07-BR                           
FAU Route 2626 (ARLINGTON HEIGHTS ROAD) Project BHM-9003(706) 
Project consists of the removal of the existing bridge deck beams and replacing them with precast prestressed concrete 
deck beams (17th depth), sidewalk removal and replacement, HMA resurfacing, curb and gutter removal and 
replacement, pavement markings, landscaping and all other incidental item to complete the work on FAU Route 2626 
(Arlington Heights Road) at Southbound Bridge over Buffalo Creek; includes 50 cu yd furnished excavation; 592 sq yd 
topsoil furnish and place; 592 sq yd erosion control blanket coat); 41 gal bituminous materials (prime coat); 88 ton 
polymerized HMA surface course; 343 sq yd pavement removal; 701 ft combination curb and gutter removal; 1 removal of 
existing superstructures; 26,380 lb reinforcement bars, epoxy coated; 582 ft combination concrete curb and gutter; 4 
traffic barrier terminals; 4,102 ft temporary pavement marking line; 575 ft temporary concrete barrier; 438 ft relocate 
temporary concrete barrier; 405 ft thermoplastic pavement marking line; 725 ft polyurea pavement marking line; 125 sq yd 
approach slab removal; 458 ft sediment control, silt fence removal; 155 sq yd PCC surface removal; 6 trees; 1,606 sq ft 
waterproofing membrane system; traffic control and protection; federally funded, (A Special Provision for this contract 
requires insurance that names additional insureds). (55 Working Days) (Job No. C-91-760-10) (1-21024-0000)  
(See the Special Provisions for the DBE Percentage) 
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 3. Contract No. 63728  Will County  District 1 
Section 11-F3000-00-BT                           
VETERANS TRAIL NORTH  Project TE-D1(858) 
This project consists of the construction of an asphalt bike trail including drainage improvements, located at Bluff Road to 
Internationale Parkway in the Forest Preserve District of Will County; includes 1,906 unit tree removal; 4,153 cu yd earth 
excavation; 4,784 cu yd removal and disposal of unsuitable material; 913 cu yd furnished excavation; 17,910 sq yd topsoil 
furnish and place, 6"; 1,030 cu yd aggregate subgrade improvement; 6,181 sq yd aggregate base course, Type B, 8" 692 
ton HMA surface course, Mix "D", N50; 187 sq ft PCC sidewalk, 6"; 402 ft pipe culverts, Class A; 5,441 ft paint pavement 
marking-Line 4"; 1,870 ft chain link fence; federally funded, (A Special Provision for this contract requires insurance that 
names additional insureds). (40 Working Days) (Job No. C-91-430-11) (0-01723-1017)  
(See the Special Provisions for the DBE Percentage) 

  
 4. Contract No. 63735  Cook County  District 1 

Section 12-00004-00-RS (POSEN) 
FAU Route 1665 (WALTER ZIMNEY DRIVE) Project M-9003(994) 
This project consists of resurfacing with leveling binder and HMA surface course, curb and gutter repair, HMA patches 
and pavement markings located on Walter Zimny Drive from 147th Street to Western Avenue in the Village of Posen; 
includes 2,497 gal bituminous materials (prime coat); 50 ton aggregate (prime coat); 541 ton polymerized leveling binder 
(machine method), IL-4.75, N50; 1,080 ton HMA surface course, Mix "D", N50; 205 sq yd PCC driveway pavement, 7"; 
2,218 sq ft PCC sidewalk, 5"; 12,500 sq yd HMA surface removal, 2"; 2,218 sq ft sidewalk removal; 37 sq yd Class D 
patches; 5,147 ft thermoplastic pavement markings; 2,865 ft combination curb and gutter removal and replacement; 506 
sq yd HMA driveway pavement, 4"; federally funded, (A Special Provision for this contract requires insurance that names 
additional insureds). (30 Working Days) (Job No. C-91-346-12) (1-21317-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 5. Contract No. 63737  Cook County  District 1 

Section 11-00286-00-LS (SKOKIE) 
FAU Route 1332 (EAST OAKTON STREET) Project TE-D1(889) 
This project consists of removal of the existing sidewalk, the construction of decorative brick paver sidewalk, PCC 
sidewalk, decorative street lights, curb and gutter repair and landscaping, from US Route 41 to Lowell Avenue in the 
Village of Skokie; includes 4,742 sq yd aggregate base course, Type B, 2"; 35,965 sq ft sidewalk removal; 1,000 ft 
combination concrete curb and gutter, Type B-6.12 (abutting existing pavement) 65 trees; 1,196 sq yd topsoil furnish and 
place; 10 ornamental light units, complete; 53 sq yd PCC driveway pavement, 8 inch special; 42,677 sq ft PCC sidewalk, 
5inch, special; 20 ton incidental HMA surfacing; 7,966 sq ft brick paver sidewalk; 57 ornamental street lighting units; 6,339 
ft unit duct, 600V; federally funded, (A Special Provision for this contract requires insurance that names additional 
insureds). (60 Working Days) (Job No. C-91-149-12) (0-01723-1015)  
(See the Special Provisions for the DBE Percentage) 

  
 6. Contract No. 63739  Cook County  District 1 

Section 11-00030-00-RS (SAUK VILLAGE) 
FAU Route 1041 (223RD STREET) Project M-9003(914) 
Project consists of resurfacing with leveling binder and HMA surface course, HMA surface removal, curb and gutter 
repair, sidewalk removal and replacement, pavement patching, pavement marking and all other incidental item to 
complete the work on FAU Route 1041 (223rd Street) from Nichols Drive to Murphy Avenue in the Village of Sauk Village; 
includes 542 sq yd topsoil furnish and place; 130 sq yd aggregate base course; 2,710 gal bituminous materials (prime 
coat); 28 ton aggregate (prime coat); 586 ton polymerized leveling binder (machine method); 1,171 ton HMA surface 
course; 800 sq ft PCC sidewalk; 13,528 sq yd HMA surface removal; 800 sq ft sidewalk removal; 1,802 sq yd Class D 
patches; 1,080 ft thermoplastic pavement marking line; 542 sq yd sodding; 2,500 ft combination curb and gutter removal 
and replacement; traffic control and protection; federally funded, (A Special Provision for this contract requires insurance 
that names additional insureds). (35 Working Days) (Job No. C-91-175-12) (1-21268-0000)  
(See the Special Provisions for the DBE Percentage) 
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 7. Contract No. 63740  Cook County  District 1 
Section 12-00097-00-RS (PARK FOREST) 
FAU Route 1057 (BLACKHAWK DRIVE) Project M-4003(77) 
Project consists of HMA surface removal, sidewalk removal and replacement, curb and gutter removal and replacement, 
structure adjustment, HMA surface course, polymerized leveling binder, pavement markings and all other incidental items 
to complete the work on FAU Route 1057 (Blackhawk Drive) from Monee Road to Sauk Trail in the Village of Park Forest; 
includes 73 inlet filters; 229 sq yds aggregate base course; 7,946 gal bituminous materials (prime coat); 156 ton 
aggregate (prime coat); 2,636 ton polymerized leveling binder, (machine method); 382 sq yd HMA surface removal; 3,276 
ton HMA surface course; 2,943 sq ft PCC sidewalk; 580 sq ft detectable warnings; 2,717 sq ft sidewalk removal; 3,402 sq 
yd Class D patches; 36 inlets to be adjusted; 3,126 ft short term pavement marking; 8,820 ft thermoplastic pavement 
marking line; 38,069 sq yd HMA surface removal; 384 sq yd PCC driveway removal and replacement; 6,017 sq yd 
parkway restoration; 360 sq ft temporary information signing; 1,463 sq yd HMA driveway pavement removal and 
replacement; 16,771 ft combination concrete curb and gutter removal and replacement; traffic control and protection; 
federally funded, (A Special Provision for this contract requires insurance that names additional insureds). (50 Working 
Days)  
(Job No. C-91-556-12) (1-21316-0000) (See the Special Provisions for the DBE Percentage) 

  
 8. Contract No. 63741  Kane County  District 1 

Section 12-00040-00-RS (SOUTH ELGIN) 
FAP Route 537 (MCDONALD ROAD) Project M-9003(975) 
This project consists of HMA surface removal and resurfacing including pavement patching, aggregate shoulders and 
pavement markings located on McDonald Road from West Village limits to Robin Glen Lane in the Village of South Elgin; 
includes 50 cu yd removal and disposal of unsuitable material; 95 sq yd topsoil furnish and place, 4"; 215 ton aggregate 
base course, Type B; 116 sq yd aggregate base course, Type B, 4"; 1,088 ton leveling binder (machine method), N50; 
294 ton HMA binder course, IL-19.0, N50; 1,738 ton HMA surface course, Mix "D", N50; 720 sq ft PCC sidewalk, 5"; 
14,320 sq yd HMA surface removal; 1,383 sq yd Class D patches; 332 ton aggregate wedge shoulder; 17,592 ft 
thermoplastic pavement markings; federally funded, A Special Provision for this contract requires insurance that names 
additional insureds.2) (25 Working Days) (Job No. C-91-296-12) (1-21318-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 9. Contract No. 63747  Cook County  District 1 

Section 08-00043-00-FP (PALOS HEIGHTS) 
FAU Route 3791 (76TH AVENUE) Project M-9003(747) 
This project consists of earth excavation, storm sewers and drainage structures, aggregate subgrade improvement, HMA 
binder and surface course, located on 76th Avenue from 131st Street to 127th Street in the City of Palos Heights; 
includes 3,545 cu yd earth excavation; 1,000 cu yd removal and disposal of unsuitable material; 1,316 cu yd aggregate 
subgrade improvement; 9,587 sq yd aggregate subgrade improvement 4"; 7,282 sq yd topsoil furnish and place 4"; 8,333 
sq yd sodding, salt tolerant; 100 ton HMA surface course, Mix "D", N50; 7,950 sq yd HMA pavement (full-depth), 8 1/4"; 
6,100 sq yd HMA surface removal, 3"; 2,7800 ft storm sewers; 5,000 ft combination concrete curb and gutter, Type B-
6.18; 4,960 ft thermoplastic pavement markings; federally funded, (A Special Provision for this contract requires insurance 
that names additional insureds). (110 Working Days) (Job No. C-91-192-11) (1-20513-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 10. Contract No. 64925  Rock Island County  District 2 

Section 110T                           
FAP Route 308 (IL 84) Project ACNHF-308(39) 
Removal of the existing structure and replacement with a concrete box culvert carrying IL 84 over the culvert located at 
the south limit of Cordova (SN081-2038); includes 545 cu yds earth excavation; 11 cu yds trench backfill; 196 topsoil; 
2,082 sq yds erosion control blanket; 37 sq yds stone riprap; 926 sq yds subbase granular material; 127 tons HMA 
surface course, Mix C; 174 sq yds patching; 1,262 sq yds HMA shoulders; removal of existing structure; 42,270 lbs epoxy 
coated reinforcement bars; 134 cu yds concrete box culverts; 140 ft pipe underdrains; 687.5 ft steel plate beam guardrail; 
4 traffic barrier terminals; 1,091 ft shoulder rumble strips; 7,504 ft paint pavement marking; 1 shade tree; 1,316 sq ft 
temporary sheet piling; 325 sq yds temporary pavement; mobilization; traffic control and protection; federally funded.  
(45 Working Days) (Job No. C-92-092-12) (2-13970-0100) (See the Special Provisions for the DBE Percentage) 

  
 11. Contract No. 64E33  Rock Island County  District 2 

Section (81-1B)M-3                           
FAI Route 80 (I-80)  
Structural steel repairs and installation of scour countermeasures on the structure carrying I-80 over Mississippi River, IL 
84 and Burlington Northern and Sana Fe Railway (SN081-0011) located near the west limits of Rapid City; includes 132 ft 
neoprene expansion joint; 800 lbs structural steel repair; substructure repairs (grout bags); mobilization; traffic control and 
protection. (Completion Date: April 30, 2013 Plus 2 Working Days) (Job No. C-92-004-09) (0-01283-2001)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 12. Contract No. 64E76  Stephenson County  District 2 
Section (19VB-1)D                           
FAP Route 5 (US BUS 20) Project ACF-000S(054) 
Deck replacement for the bridge carrying US Business 20 over Chicago, Central and Pacific Railroad Company and IT's 
Parents Railroad located 0.5 mile east of Freeport (SN089-0007); includes 515 cu yds earth excavation; 406 sq yds 
topsoil; 824 sq yds subbase granular material; 525 sq yds stabilized sub-base- HMA; 179 tons HMA binder and surface 
course, Mix C; 588 sq yds pavement removal; 1,418 sq yds milling; 499 sq yds HMA shoulders; 52 cu yds concrete 
removal; removal old existing concrete deck; 655 sq yds protective shield; 353 cu yds structure excavation; 835 cu yds 
concrete; 2,083 sq yds bridge deck grooving; 32,990 lbs structural steel; 6,804 stud shear connectors; 179,780 lbs epoxy 
coated reinforcement bars; 220 ft preformed joint steel; 24 elastomeric bearing assemblies; 1,081 sq ft concrete sealer; 
210 sq yds geocomposite wall drain; 262.5 ft steel plate beam guardrail; 4 traffic barrier terminals; 5,887 ft shoulder 
rumble strip; 38,278 ft paint pavement marking; cleaning and painting steel bridge; containment and disposal of lead paint 
cleaning residues; 20 sq ft structural repair of concrete; 738 sq ft temporary sheet piling; 363 ft pipe underdrains; 1,300 sq 
ft bituminous coated aggregate slopewall; mobilization; traffic control and protection; federally funded.  
(115 Working Days) (Job No. C-92-027-12) (2-17050-0000) (See the Special Provisions for the DBE Percentage) 

  
 13. Contract No. 64H73  Ogle County  District 2 

Section D2 DECK REPAIR 2013-1                           
FAI Route 39 (I-39)  
Deck repair, expansion joint replacement and other work on structures 071-0062 and 071-0063 carrying I-39 over I-88 (E-
W Tollway) in Ogle County; includes 229 tons HMA surface course, Mix C; 2,044 sq yds milling; 11.1 cu yds concrete 
removal; 1,132 sq yds protective shield; 2,847 ft shoulder rumble strips; 9,637 ft thermoplastic pavement marking; 2.8 sq 
yds approach slab repair; 11.4 sq yds deck slab repair; 1,149 ft retrofit concrete parapet; temporary shoring and cribbing; 
3,498 sq yds concrete methacrylate sealer; 510 sq ft cleaning and painting exposed rebar; mobilization; traffic control and 
protection. (30 Working Days) (Job No. C-92-175-12) (0-01619-2006)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 14. Contract No. 64H98  Whiteside County  District 2 
Section D2 BRIDGE PAINTING 2013-1                           
FAP Route 573 (US 30)  
Cleaning and painting structural steel on the structure carrying US 30 over I-88 in Whiteside County (SN098-0091); 
includes cleaning and painting 1 steel bridge; containment and disposal of lead paint cleaning residues; containment and 
disposal of non-lead paint cleaning residues; bridge cleaning and painting warranty; 11,200 ft temporary pavement 
marking line; mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-140-12) (0-01509-2001)  
(See the Special Provisions for the DBE Percentage) 

  
 15. Contract No. 64J00  Jo Daviess County  District 2 

Section D2 MRS 2013-1                           
FAP Route 301 (US 20)  
Pavement patching and HMA surface on US20 from West St. to East St. in Elizabeth; includes 2,091 sq yds Class D 
patches; 8,250 ft paint pavement marking; 715 tons aggregate subgrade improvement; mobilization; traffic control and 
protection. (25 Working Days) (Job No. C-92-150-12) (0-01619-2005)  
(See the Special Provisions for the DBE Percentage) 

  
 16. Contract No. 64J11  Winnebago County  District 2 

Section D2 PATCHING 2013-1                           
FAI Route 39 (I-39)  
Pavement patching and HMA surface on the I-39 Interchange ramps at Baxter Rd. in Winnebago County; includes 2 units 
excavating and grading existing shoulders; 115 sq yds subbase granular material; 10 tons HMA surface course, Mix C; 
313 sq yds Class B patches; 61 tons aggregate wedge shoulder; 115 sq yds HMA shoulders; 192 ft pipe underdrains; 52 
cu yds aggregate subgrade improvement; 1,498 ft paint pavement marking; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-92-161-12) (0-01619-2001) (See the Special Provisions for the DBE Percentage) 

  
 17. Contract No. 64J21  Whiteside County  District 2 

Section D2 MAINT YARD 2013-1                           
FAS Route 196 (GARDEN PLAIN RD)  
Patching and resurfacing on Garden Plain Rd. at the IDOT Morrison Maintenance Yard located 0.2 mile west of US 30; 
includes 1,775 sq yds subbase granular material; 601 tons HMA surface course, Mix C; 4,942 sq yds milling; 1,775 sq yds 
patching; 49 ft concrete gutter; 3 inlets; 100 ft slotted drain; mobilization. (15 Working Days)  
(Job No. C-92-171-12) (0-01619-2003) (See the Special Provisions for the DBE Percentage) 
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 18. Contract No. 66971  Iroquois County  District 3 
Section 138 BR-3                           
FAP Route 840 (US 45/52) Project ACF-840(65) 
Structure replacement over unnamed drainage ditch on US45/52 located approximately 2.5 miles east of Chebanse; 
includes 395 cu yds earth excavation; 730 cu yds furnished excavation; 408 cu yds porous granular embankment; 0.8 
acre seeding; 3,058 sq yds erosion control blanket; 209 sq yds subbase granular material; 425 tons HMA binder and 
surface course, Mix C; 162 sq yds pavement removal; 149 sq yds aggregate shoulders; 482 tons HMA shoulders; 
removal of existing structure; 10,390 lbs reinforcement bars; 700 lbs epoxy coated reinforcement bars; 81.2 cu yds 
concrete box culverts; 84 ft precast concrete box culverts 12' X 8'; 168 ft pipe culverts; 450 ft steel plate beam guardrail; 4 
traffic barrier terminals; 57 cu yds rock fill; 2,480 ft paint pavement marking; mobilization; traffic control and protection; 
federally funded. (40 Working Days) (Job No. C-93-124-09) (3-39930-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 19. Contract No. 66A12  Ford County  District 3 

Section 19BR                           
FAP Route 693 (IL 9) Project ACBRF-693(66) 
Replacement of the bridge carrying IL 9 over a branch of Drummer Creek located 1 mile west of IL 47 at Gibson City 
(SN027-0005); includes 335 cu yds earth excavation; 980 cu yds channel excavation; 1,055 cu yds furnished excavation; 
3,478 sq yds erosion control blanket; 388 sq yds subbase granular material; 618 sq yds HMA base course widening; 600 
tons HMA binder and surface course, Mix C; 547 sq yds pavement removal; 1,128 sq yds milling; 293 sq yds HMA 
shoulders; removal of existing structure; 172 cu yds structure excavation; 265.6 cu yds concrete; 451 sq yds bridge deck 
grooving; structural steel; 1,530 stud shear connectors; 52,300 lbs epoxy coated reinforcement bars; 290 ft metal pile 
shells; 387.5 ft steel plate beam guardrails; 8 traffic barrier terminals; 1,600 ft epoxy pavement marking; mobilization; 
traffic control and protection; federally funded. (55 Working Days) (Job No. C-93-062-12) (3-27005-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 20. Contract No. 66A13  LaSalle County  District 3 

Section (H)BR-1                           
FAP Route 623 (US 6) Project ACBRF-623(31) 
Replacement of the existing structure with a 72'-0" double barrel, 9'X5' box culvert (SN050-2054) carrying US 6 over I & M 
Canal Tributary; includes 240 cu yds earth excavation; 538 cu yds furnished excavation; 282 sq yds stone riprap; 40 cu 
yds subbase granular material; 371 tons HMA binder and surface course, Mix C; 397 sq yds aggregate shoulders; 164 sq 
yds HMA shoulders; removal of existing structure; 33 cu yds structure excavation; 8,450 lbs reinforcement bars; 55.4 cu 
yds concrete box culverts; 108 ft precast concrete box culverts 9'X5'; 853 ft epoxy pavement marking; 109 cu yds rock fill; 
mobilization; traffic control and protection; federally funded. (Completion Date: August 16, 2013 Plus 15 Working Days) 
(Job No. C-93-016-12) (3-50183-0100) (See the Special Provisions for the DBE Percentage) 

  
 21. Contract No. 66B87  Various Counties  District 3 

Section D3 BRIDGE DECK SEALING 2013                           
Various Routes (VARIOUS)  
Bridge deck sealing at various structures at various locations in Livingston and Ford Counties and on the Abraham 
Lincoln Bridge in LaSalle County; includes 1,023,348 sq ft concrete sealer; mobilization; traffic control and protection.  
(35 Working Days) (Job No. C-93-057-12) (3-27357-1300) (See the Special Provisions for the DBE Percentage) 

  
 22. Contract No. 66C32  Kankakee County  District 3 

Section (140)N,TS-3                           
FAP Route 840 (IL 50) Project ACF-840(66) 
Traffic signal modernization and widening at the intersection of IL 50 and Larry Power Rd. in Bourbonnais and Bradley; 
includes 136.5 cu yds earth excavation; 299 sq yds sodding; 18 cu yds trench backfill; 494 sq yds subbase granular 
material; 50 sq yds PCC base course widening; 85 sq yds HMA base course widening; 1,024 tons polymerized HMA 
binder and surface course, Mix D; 7,308 sq yds milling; 193 sq yds aggregate shoulders; 245 sq yds HMA shoulders; 45 
lbs reinforcement bars; 53 ft storm sewers; 345 ft concrete curb and gutter; 60 sq ft sign panel; 9,119 ft thermoplastic 
pavement marking; 1,165 ft underground conduit; 11,225 ft electric cable; 4 luminaries; 1,127 ft fiber optic cable; 4 steel 
combination mast arm assemblies and poles; 16 signal heads polycarbonate, LED; 3,443 ft detector loop; controller; 
mobilization; traffic control and protection; federally funded. (50 Working Days) (Job No. C-93-128-12) ( 3-05046-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 23. Contract No. 66C41  LaSalle County  District 3 

Section (50-1HB)PATCHING                           
FAP Route 653 (IL 18)  
Class B patching along IL 18 at the I-39 Interchange from 0.35 mile west of I-39 to 0.39 mile east of Il-39 in LaSalle 
County; includes 1,093 sq yds Class B patching; 2,240 dowel bars; 1,093 sq yds pavement fabric; 5,416 ft saw cuts; 84 
tie bars; 1,222 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-93-140-12) (0-01619-3016) (See the Special Provisions for the DBE Percentage) 
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 24. Contract No. 66C42  LaSalle County  District 3 
Section (50-3HB-2)PATCHING                           
FAP Route 619 (IL 71)  
Patching, striping and other related work at the IL 71/ I-39 interchange located 7.33 miles south of I-80 in LaSalle County; 
includes 339 sq yds Class B patching; 1,036 dowel bars; 339 sq yds pavement fabric; 2,370 ft saw cuts; 532 ft paint 
pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-141-12) (0-01619-3017) 
(See the Special Provisions for the DBE Percentage) 

  
 25. Contract No. 66C44  LaSalle County  District 3 

Section (50-8HB)PATCHING                           
FAP Route 587 (US 34)  
Patching, striping and other related work on US 34 at the US 34/I-39 interchange located 5.02 miles south of the Lee 
County line; includes 845 sq yds class B patching; 1,354 dowel bars; 845 sq yds pavement fabric; 3,535 ft saw cuts; 112 
tie bars; 1,124 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-93-143-12) (0-01619-3018) (See the Special Provisions for the DBE Percentage) 

  
 26. Contract No. 66C46  Kankakee County  District 3 

Section (1R-B)I-4                           
FAP Route 330 (ILO 17)  
Removal of existing steel rocker bearings and replacement with elastomeric bearings at abutments of the structures 
carrying IL 17 over the Kankakee River 4.4 miles east of Kankakee (SN046-0039, 0040); includes 3,235 lbs structural 
steel; 24 elastomeric bearing assemblies; 48 anchor bolts; jack and remove 24 existing bearings; mobilization; traffic 
control and protection; (35 Working Days) (Job No. C-93-146-12) (0-01619-3019)  
(See the Special Provisions for the DBE Percentage) 

  
 27. Contract No. 68732  Fulton County  District 4 

Section 12BR-1                           
FAP Route 574 (IL 41) Project ACF-574(132) 
This project consists of removing and replacing the existing structure carrying Illinois Route 41 over Gallet Creek located 
approximately 2 miles south of Avon; includes 561 cu yd earth excavation; 533 cu yd channel excavation; 125 cu yd 
furnished excavation; 593 sq yd topsoil furnish and place; 2,445 sq yd filter fabric; 1,566 sq yd riprap; 827 ton HMA binder 
and surface course; 396 sq yd HMA shoulders; 1 removal of existing structure; 2 cofferdam 373 cu yd concrete; 453 sq yd 
bridge deck grooving; 576 sq yd protective coat; 71,090 lb reinforcement bars, epoxy coated; 879 ft furnishing and driving 
steel piles; 150 ft pipe culverts; 463 ft steel plate beam guardrail; 8 traffic barrier terminal; 2,964 ft paint pavement 
marking line; 124 ft pipe underdrains for structures; traffic control and protection; mobilization; federally funded.  
(100 Working Days) (Job No. C-94-095-07) (4-00551-0000) (See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 28. Contract No. 70109  Champaign County  District 5 
Section (10-32HB-2)BY                           
FAI Route 57 (I-57) Project ACIM-57-5(196)233 
This project consists of replacing the bridge carrying Windsor Road over Interstate 57 located southwest of Champaign; 
includes 1,470 cu yd furnished excavation; 2,085 sq yd topsoil furnish and place; 37 ton HMA surface course; 549 sq ft 
PCC sidewalk; 68 ton HMA shoulders; 1 removal of existing structure; 223 cu yd structure excavation; 730 cu yd 
concrete; 1,040 sq yd bridge deck grooving; 1,612 sq yd protective coat; 446,730 lb furnishing and erecting structural 
steel; 4,995 stud shear connectors; 135,670 lb reinforcement bars, epoxy coated; 1,047 bar splicers; 56 mechanical 
splicers; 430 ft bridge fence railing; 1,846 ft furnishing and driving metal pile shells; 41 pile shoes; 237 ft pipe culverts; 6 
end sections; 265 ft combination concrete curb and gutter; 375 ft steel plate beam guardrail; 2,852 ft paint pavement 
marking line; 171 ft pipe underdrains for structures; traffic control and protection; mobilization; federally funded. 
(Completion Date: November 01, 2013 Plus 05 Working Days) (Job No. C-95-101-00) (5-50040-0000)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 29. Contract No. 70968  Vermilion County  District 5 
Section MEDIAN CABLE 2012-3                           
FAI Route 74 (I-74) Project ACHSIP-74-6(160)213 
This project consists of removing existing median inlets and installing new inlets and storm sewers, extending existing 
pipe underdrains; relocating existing concrete headwalls for pipe drains and installing high tension cable barrier. This 
project is located along Interstate 74 west of the Salt Fork Vermillion River Bridge near the Indiana state line; includes 
3,070 cu yd earth excavation; 21,180 cu yd furnished excavation; 247 ton stone riprap; 1,003 sq yd fabric formed 
concrete revetment mat; 94 sq yd HMA pavement (full depth); 2,310 ft paved ditch removal; 4,087 ton aggregate 
shoulders; 144 concrete headwall removal; 7 inlet box; 446 ft storm sewers; 133 concrete headwalls for pipe drains; 692 ft 
pipe underdrains; 2,557 ft steel plate beam guardrails; 2,327 ft repair high tension cable; 19 inlet boxes to be adjusted; 
34,554 ft high tension cable median barrier; traffic control and protection; mobilization; federally funded.  
(Completion Date: November 27, 2013 Plus 10 Working Days) (Job No. C-95-005-12) (0-00886-5001)  
(See the Special Provisions for the DBE Percentage) 

  
 30. Contract No. 70942  Champaign-McLean-Vermilion Counties  District 5 

Section DE MISC 2012-1                           
Various Routes (VARIOUS)  
This project consists of installing fiber optic interconnects at various signalized intersections located in Champaign, 
McLean and Vermilion Counties; includes 3,312 ft underground conduit, galvanized steel; 12,773 ft electric cable in 
conduit; 11,582 ft fiber optic cable in conduit; 1,666 ft fiber optic cable in conduit (install only); railroad protective liability 
insurance; traffic control and protection; mobilization. (40 Working Days) (Job No. C-95-051-11) (5-91193-5001)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: August 3, 2012 (Item 45) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 31. Contract No. 70967  Vermilion County  District 5 
Section MEDIAN CABLE 2012-2                           
FAI Route 74 (I-74) Project ACHSIP-74-6(161)204 
This project consists of removing existing median inlets and installing new inlets and storm sewers, extending existing 
pipe underdrains, relocating existing concrete headwalls for pipe drains and installing high tension cable barrier. This 
project is located along Interstate 74 east of Illinois Route 49 continuing to a point located 1.3 miles east of Oakwood; 
includes 3,010 cu yd earth excavation; 13,720 cu yd furnished excavation; 31 acre seeding; 5,509 ton aggregate 
shoulders; 156 concrete head wall removal; 206 ft storm sewers; 119 concrete headwalls for pipe drains; 1,220 ft pipe 
underdrains; 4 manholes; 150 ft paved ditch; 6,293 ft repair high tension cable; 32,484 ft high tension cable median 
barrier; traffic control and protection; mobilization; federally funded. (Completion Date: November 29, 2013 Plus 5 
Working Days) (Job No. C-95-004-12) (5-91986-1101) (See the Special Provisions for the DBE Percentage) 

  
 32. Contract No. 72D75  Cass County  District 6 

Section (3)N,L,RS-3                           
FAP Route 67 (IL 125) Project ACHSIP-ACF-67(82) 
This project includes widening, milling, resurfacing and shoulders located on Illinois Route 125 at Ashland; includes 950 
cu yd earth excavation; 390 ton leveling binder (machine method); 456 sq yd HMA surface removal-butt joint; 754 ton 
HMA surface course, N70; 4,194 sq yd paved shoulder removal; 100 sq yd pavement patching; 3,789 ft strip reflective 
crack control treatment; 2,391 sq yd HMA shoulders; 84 ft pipe culverts; 12,376 ft modified urethane pavement marking 
line; 1 electric service installation; 2,907 ft unit duct, 600V (xlp type use) polyethylene; 10 luminaries; 1 lighting controller; 
10 light poles; 6,752 sq yd HMA surface removal; traffic control and protection; mobilization; federally funded.  
(40 Working Days) (Job No. C-96-009-10) (6-00649-0000, 6-00673-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 33. Contract No. 72D57  Logan-Sangamon Counties  District 6 

Section D-6 DELINEATORS 2011                           
FAI Route 55 & 155 (I-55 & I-155) Project ACHSIP-000-S(909) 
This project consists of installing new and removing old delineators at various locations along Interstate 55; includes 701 
flexible delineators; 192 delineator removal; mobilization; federally funded. (15 Working Days)  
(Job No. C-96-188-10) (6-00648-0000) (See the Special Provisions for the DBE Percentage) 
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 34. Contract No. 72F22  Various Counties  District 6 
Section D6 CABLE/GUARDRAIL REPAIR 2013                           
Various Routes (VARIOUS)  
This project consists of repairing high tension cable median barriers, guardrails, and impact attenuators at various 
locations throughout District 6; includes 750 ft steel plate beam guardrail; 16 traffic barrier terminal; 1 impact attenuators; 
26 call outs; 25 emergency work call out; 750 ft repair steel plate beam guardrail; 22 repair traffic barrier terminal; 1,278 
repair high tension cable; 267 repair posts 270 remove and replace posts; traffic control and protection; mobilization.  
(365 Calendar Days) (Job No. C-96-034-12) (6-00664-0100, 0-01843-6001) (MCHD) 
(See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside 
 35. Contract No. 72F62  Montgomery County  District 6 

Section (68-1)I-4, (68-2)I-3                           
FAI Route 55 (I-55)  
This project consists of pavement joint sealing on Interstate 55 near Litchfield from 3.25 miles south of the weigh station 
to 0.8 mile south of Illinois Route 108. 63,360 ft crack routing; 22,200 lb crack filling; nightime work zone lighting; traffic 
control and protection; mobilization. (15 Working Days) (Job No. C-96-080-12) (0-01619-6005)  
(See the Special Provisions for the DBE Percentage) 

  
 36. Contract No. 72F63  Morgan County  District 6 

Section (69-8 & 69-9)I-3                           
FAI Route 72 (I-72)  
This project consists of repairing expansion joints on Interstate 72 beginning at the junction of Interstate 72/U.S. Route 67 
and continuing east for 6.99 miles; includes 75 ft expansion joint; 75 ft preformed joint filler; traffic control and protection; 
mobilization. (15 Working Days) (Job No. C-96-081-12) (0-01619-6006)  
(See the Special Provisions for the DBE Percentage) 

  
 37. Contract No. 72F64  Macoupin County  District 6 

Section (126)I-1                           
FAP Route 608 (IL 111)  
This project consists of replacing expansion joints and microsilica concrete overlay on the structure carrying Illinois Route 
111 over Macoupin Creek located 2.3 miles north of Summerville Road near Medora; includes 117 cu yd earth excavation 
(widening); 467 sq yd base course widening; 356 sq yd HMA surface removal; 104 ton HMA surface course; 24 ton 
aggregate shoulders; 22 cu yd concrete; 2,380 sq yd bridge deck grooving; 3,160 lb reinforcement bars; 150 ft preformed 
joint strip seal; 50 ft remove and re-erect plate beam guardrail; 1,263 ft paint pavement marking line; 121 sq ft deck slab 
repair; 4 impact attenuators; 2,486 sq yd bridge deck scarification; 2,486 sq yd bridge deck microsilica concrete overlay; 
traffic control and protection; mobilization. (75 Working Days) (Job No. C-96-082-12) (0-01619-6007)  
(See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 38. Contract No. 74416  Cumberland County  District 7 
Section (18-47,48,49)R                           
FAI Route 70 (I-70) Project ACIM-70-4(141)123 
This project consists of 7.26 miles of pavement rehabilitation on interstate 70 from 1.8 miles east of Illinois Route 130 at 
the Greenup Interchange to the Clark County Line; includes 6,898 sq yd stone riprap; 15,467 sq yd HMA base course; 
10,511 sq yd HMA surface removal-butt joint; 131,549 ton HMA binder and surface course; 218,040 sq yd HMA surface 
removal; 19,724 ton aggregate wedge shoulders; 70,600 sq yd  HMA shoulders; 8,900 lb reinforcement bars; 124,368 ft 
pipe underdrains; 2,025 ft steel plate beam guardrail; 24 traffic barrier terminal; 159,560 ft shoulder rumble strips; 153,433 
ft modified urethane pavement marking line; 1,919 raised reflective pavement marker; 211 shade trees; 375 cu yd 
concrete; 7,041 cu yd earth excavation; 6,874 cu yd subbase granular material; 49,967 ton material transfer device; 
130,960 sq yd rubblizing/ PCC pavement; traffic control and protection; mobilization; federally funded.  
(Completion Date: November 15, 2013 Plus 20 Working Days) (Job No. C-97-131-09) (7-94010-0000)  
(See the Special Provisions for the DBE Percentage)  MANDATORY PRE-BID CONFERENCE 
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 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 39. Contract No. 74466  Cumberland County  District 7 
Section (18-47-VB)K,(18-47B,18-47HB)BR                           
FAI Route 70 (I-70) Project ACIM-70-4(142)120 
This project consists of deck replacement on four structures, construction of a box culvert, removing two structures and 
replacing with embankment and hot-mix asphalt pavement. This project is located on Interstate 70 from approximately 1.5 
miles west of the Greenup Interchange Route 130 and extends east for 0.7 mile; includes 2,451 cu yd earth excavation; 
38,464 cu yd furnished excavation; 1,559 sq yd topsoil furnish and place; 641 sq yd stone riprap; 15,084 sq yd HMA base 
course widening; 1,018 sq yd HMA surface removal-butt joint; 2,031 ton polymerized HMA surface course; 1,152 sq yd 
HMA pavement; 208 sq yd bridge approach pavement connector; 339 sq yd Class A patches; 1,164 ft saw cuts; 698 sq 
yd aggregate shoulders; 528 sq yd HMA shoulders; 2 removal of existing structures; 4 remove existing concrete deck; 
484 sq yd protective shield; 648 cu yd structure excavation; 2,937 cu yd concrete; 7,200 sq yd bridge deck grooving; 
16.029 sq yd protective coat; 138,840 lb furnishing and erecting structural steel; 796,692 lb reinforcement bars; 135 sq yd 
slope wall; 83 elastomeric bearing assembly; 595 cu yd concrete box culverts; 944 ft pipe underdrains; 2,700 ft steel plate 
beam guardrail; 16 traffic barrier terminal; 21,364 ft shoulder rumble strip; 900 ft HMA shoulder curb; 57,723 ft paint 
pavement marking line; 140 raised reflective pavement marker; 150 shade trees; 90 jack and remove existing bearings; 
1,330 lb structural repair of concrete; 693 sq yd HMA surface removal (deck); 469 sq ft structural repair of concrete; 452 
sq yd deck slab repair; 24 jacking and cribbing; jacking existing superstructure; traffic control and protection; mobilization; 
federally funded. (Completion Date: November 14, 2014) (Job No. C-97-108-10) (7-50354-0000 & 7-91750-0000)  
(See the Special Provisions for the DBE Percentage) MANDATORY PRE-BID CONFERENCE   

  

 Small Business Set-Aside 
 40. Contract No. 74571  Various Counties  District 7 

Section D7 BR DECK SEALING 2013 
Various Routes (VARIOUS)  
This project consists of sealing 86 bridge decks located on various routes throughout District 7; includes 657,440 sq ft 
concrete sealer; traffic control and protection; mobilization. (90 Working Days) (Job No. C-97-095-12) (7-50355-2013) 
(See the Special Provisions for the DBE Percentage) 

  
 41. Contract No. 76F64  St Clair County  District 8 

Section 32-1RS                           
FAP Route 592 (IL 157)  
This project consists of 0.1 mile of milling, patching, and resurfacing on Illinois Route 157 at Lake Drive in East St. Louis; 
includes 280 ton polymerized HMA surface course, N90; 1,000 sq yd HMA surface removal; 34 ft combination curb and 
gutter removal; 149 sq yd Class B patches; 502 ft saw cuts; 84 ton HMA shoulders; 102 sq ft concrete median surface 
2,439 ft thermoplastic pavement marking line; 22 raised reflective pavement marker; 635 ft detector loop replacement; 
3,338 sq yd PCC surface removal; traffic control and protection; mobilization. (15 Working Days)  
(Job No. C-98-057-12) (0-01619-8012) (See the Special Provisions for the DBE Percentage) 

  
 42. DELETED FROM THE LETTING 
  
 43. Contract No. 76F98  Marion County  District 8 

Section (101,102,61-1-1)I-1                           
FAP Route 805 (IL 161) Project ACHSIP-805(75) 
This project consists of milling and installing shoulder rumble strips along 6.75 miles of Illinois Route 161 from Woods 
Lane in Centralia to Interstate 57; includes 57,952 ft shoulder rumble strips; traffic control and protection; mobilization.  
(15 Working Days) (Job No. C-98-090-12) (8-08800-2004) (See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 44. Contract No. 78203  Williamson County  District 9 
Section (1X-1)R-5,RS-3,N-5,TS-4                           
FAP Route 331 (IL 13) Project NHF-HPP-331(61) 
This project consists of adding an eastbound and westbound lane on Illinois Route 13 in Marion and reconstructing the 
intersection of Illinois Route 13 and Russell Street; includes 6,485 cu yd earth excavation; 19,123 sq yd subbase granular 
material; 2,383 ton polymerized HMA binder and surface course; 5,974 sq yd HMA pavement; 7,407 sq yd PCC 
pavement; 18,524 sq ft PCC sidewalk; 296 sq yd Class B patches; 1,006 ft saw cuts; 1,065 sq yd HMA shoulders; 23,808 
ft storm sewers; 420 ft storm sewers jacked in place; 3,681 ft combination concrete curb and gutter; 10,261 sq ft concrete 
median; 11,447 ft preformed plastic pavement marking; 1,359 ft underground conduit; 7,588 ft electric cable in conduit; 10 
luminaires; 1 lighting controller; 1 full actuated controller and cabinet; 1 uninterruptible power supply; 5 steel combination 
mast arm assembly and pole; 96 ft concrete foundation; 31 signal heads; 2,710 ft detector loop; 1,621 ft combination 
concrete curb and gutter (special); building removal no.'s 1-4; removal and disposal of asbestos; 2,161 sq ft segmental 
block retaining wall; traffic control and protection; mobilization; federally funded. (165 Working Days)  
(Job No. C-99-061-10) (9-00408-0100, 9-00064-0300) (See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: August 3, 2012 (Item 33) 
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 45. Contract No. 78253  Gallatin County  District 9 
Section D9 CM BRIDGE REPAIR 2012-3                           
FAP Route 782 (IL 1)  
This project consists of joint rehabilitation, drain extensions, slopewall repair, and HMA approach overlay located on the 
structures carrying Illinois Route 1 over Lawler Ditch and the Saline River; includes 42 cu yd earth excavation; 472 sq yd 
stone riprap; 107 sq yd PCC surface removal-butt joint; 20 ton HMA surface course; 202 sq yd HMA shoulders; 696 ft 
pipe drains; 300 ft concrete curb; 8 inlet box; 2,079 ft paint pavement marking line; 141 ft silicone joint sealer; 76 floor 
drain extensions; 7 sq ft structural repair of concrete; 20 sq yd slope wall repair; 81 cu yd slope wall slurry pumping; traffic 
control and protection; mobilization. (50 Working Days) (Job No. C-99-041-11) (0-01619-9008)  
(See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 46. Contract No. 78289  Union-Pulaski Counties  District 9 
Section (77-1,91-4,91-4-1,91-3)R-1                           
FAI Route 57 (I-57) Project ACIM-57-1(231)20 
This project consists of milling, rubblizing and HMA overlay located on Interstate 57 from 3.8 miles north of the 
Union/Pulaski County Line to a point 1.2 miles south of the Union/Pulaski County Line; includes 534 unit grading and 
shaping shoulders; 45,474 ton material transfer device; 63,994 sq yd rubblizing PCC pavement; 1,253 ton stone riprap; 
1,371 sq yd HMA surface removal-butt joint; 32,650 ton HMA binder course; 8,615 ton polymerized HMA surface course; 
68,608 sq yd HMA surface removal; 450 sq yd patches; 2,631 ft saw cuts; 19,508 ton shoulders; 77 concrete headwall 
removal; 108 concrete headwalls; 26,883 ft shoulder removal and replacement; 54,750 ft pipe underdrains; 10,212 ft steel 
plate beam guardrail; 20 traffic barrier terminal; 56,987 ft shoulder rumble strips; 9,190 ft guardrail removal; 435 lb 
structural steel sign support; 67,069 ft preformed plastic pavement marking line; 421 raised reflective pavement marker; 
traffic control and protection; mobilization; federally funded. (60 Working Days) (Job No. C-99-017-12) (9-00240-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 47. Contract No. 87459  Kendall County  District 3 

Section 10-00040-00-SW (YORKVILLE) 
Various Routes  Project SRTS-4009(232) 
Project consists of earth excavation, aggregate base course, PCC sidewalk construction, PCC and HMA driveway 
removal and replacement, pavement striping, restoration and all other incidental items to complete the work at various 
locations throughout the City of Yorkville; includes 797 cu yd earth excavation; 6,812 sq yd topsoil furnish and place; 583 
ft grading and shaping ditches; 381 lb fertilizer nutrients; 704 ton aggregate base course; 22,674 sq ft PCC sidewalk; 469 
sq ft detectable warnings; 1,106 sq ft sidewalk removal; 155 ft combination concrete curb and gutter; 1,038 ft paint 
pavement marking line; 132 sq yd HMA driveway pavement; traffic control and protection; federally funded,  
(A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-40-069-09) (0-01684-3001) (See the Special Provisions for the DBE Percentage) 

 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 48. Contract No. 90939  Vermilion County  District 5 
Section 36(W,RS-1) & 34Z-2(W,RS)                           
FAP Route 729 (US 136) Project ACF-729(14) 
This project consists of widening, resurfacing, adding a bi-directional turn lane and modernizing traffic signals. This 
project is located on U.S. Route 136 from National Street to West of Lick Creek in Danville; includes 81 inlets; 413 raised 
reflective pavement markers; 3 service installation; 6 luminaires; 3 full actuated controller and cabinet; 1 master controller; 
75 signal heads; 6,105 cu m earth excavation; 3,626 cu m trench backfill; 13,399 sq m sub-base granular material; 4,185 
sq m PCC base course widening; 2,387 m ton polymerized HMA surface course; 5,820 sq m PCC pavement; 4,468 sq m 
PCC sidewalk; 22,250 sq m HMA surface removal; 1,739 sq m Class D patches; 3,046 m strip reflective crack control 
treatment; 114 cu m concrete structures; 1,235 kg reinforcement bars 3 precast reinforced concrete flared end sections; 
2,316 m storm sewers; 606 m pipe underdrains; 63 manholes; 3,429 m combination concrete curb and gutter; 6,676 m 
pavement marking line; 1,506 m underground conduit; 7,035 m electric cable in conduit; 12 traffic signal post; 12 steel 
mast arm assembly and pole; 611 m detector loop; 131 m storm sewer (water main requirements); 7,431 m ton 
polymerized HMA binder course; 976 m fiber optic cable in conduit; traffic control and protection; mobilization; federally 
funded. (120 Working Days) (Job No. C-95-036-98) (5-99670-0300) (See the Special Provisions for the DBE Percentage) 
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 49. Contract No. 93584  Schuyler County  District 6 
Section 07-00073-00-BR                           
FAS Route 455 (CH 2) Project BRS-455(107) 
Project consists of the removal of the existing bridge and construction of a three span I-beam with reinforced concrete 
deck on concrete encased pile bent piers and concrete integral abutments, channel excavation and protection, erosion 
control measures, seeding, aggregate surface and all other incidental items to complete the work on FAS Route 455 
(CH2), 7.5 miles northeast of Rushville over Sugar Creek; includes 677 unit tree removal; 1,675 cu yd earth and channel 
excavation; 2,450 cu yd furnished excavation; 1,500 lb temporary erosion control seeding; 1,270 ft perimeter erosion 
barrier; 1,190 ton stone riprap; 1,360 sq yd filter fabric; 295 ton aggregate surface ditch; 1,555 ton aggregate surface 
course; 1 removal of existing structure; 170.1 cu yd concrete superstructure; 565 sq yd bridge deck grooving; 680 sq yd 
protective coat; 163,860 lbs furnishing and erecting structural steel; 3,120 stud shear connectors; 56,730 lb reinforcement 
bars, epoxy coated; 804 ft furnishing steel piles; 408 ft guardrail removal; 104 ft pipe underdrains; traffic control and 
protection; federally funded, (A Special Provision for this contract requires insurance that names additional insureds).  
(80 Working Days) (Job No. C-96-233-12) (6-10316-0000) (See the Special Provisions for the DBE Percentage) 

  
 50. WITHDRAWN FROM THE LETTING 
  
 51. Contract No. 99486  Franklin County  District 9 

Section 10-00061-00-SW (BENTON) 
Various Routes  Project TE-D9(103) 
This project consists of new streetscape enhancements that includes ADA ramps, concrete curbs, decorative pavers, 
pedestrian lighting, trees and shrubs, located in the City of Benton; includes 6,815 sq ft sidewalk removal (special); 554 ft 
planter curb; 567 ft combination concrete curb and gutter, Type B (special); 3,559 sq ft PCC sidewalk 5"; 236 sq yd 
concrete paver; 1,810 sq ft PCC sidewalk accessibility ramp, Type B, 5"; 5 trees (special); 37 shrubs (special); 1,097 ft 
paint pavement marking- Line 6"; 5,446 sq ft welded wire fabric; 3 ton polymerized HMA; federally funded.  
(135 Working Days) (Job No. C-99-506-11) (0-01723-9001) (See the Special Provisions for the DBE Percentage) 

  
 52. WITHDRAWN FROM LETTING 
 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 53. Contract No. 60A95  Kane County  District 1 
Section S-N                           
FAU Route 3887 (IL 31) Project ACHSIP-3887(8) 
Intersection improvement including PCC base course widening, HMA surface, sidewalk, traffic signal modernization and 
other work to be done on IL 31 at the intersection with IL 72 in West Dundee; includes 447 units tree removal; 225 cu yds 
furnished excavation; 242 cu yds trench backfill; 5,890 sq yds geotechnical fabric for ground stabilization; 2,676 sq yds 
topsoil; 2,676 sq yds sodding; 4,438 ft perimeter erosion barrier; 7,359 sq yds sub base granular material; 3,391 sq yds 
PCC base course; 467 sq yds HMA base course; 4,674 tons polymerized HMA binder and surface course, Mix F; 33,460 
sq ft PCC sidewalk; 1,974 sq yds pavement removal; 121 sq yds patching; 1,479 ft storm sewers; 28 manholes; 7,538 ft 
concrete curb and gutter; 5,165 sq ft concrete median; 467 sq ft sign panel; 8,703 ft thermoplastic pavement marking; 
3,736 ft underground conduit; 464 ft unit duct; 16,793 ft electric cable; 6 steel mast arm assemblies and poles; 19 signal 
heads; 1,003 ft detector loop; 2 controllers; 3,885 ft fiber optic cable; 16,946 sq yds milling; 2,042 cu yds aggregate 
subgrade improvement; 19 shade trees; 11 intermediate trees; mobilization; traffic control and protection; federally 
funded. (Completion Date: October 31, 2013 Plus 05 Working Days) (Job No. C-91-154-06) (1-77561-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: September 21, 2012 (Item 10) 

 

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 54. Contract No. 60L32  Cook County  District 1 
Section 2010-051 BP                           
FAP Route 383 (OHIO ST FEEDER)  
Removing asbestos panels and replacing with fiberglass panels cleaning and painting of the existing structures at various 
locations carrying the Ohio St. Feeder over N. Branch Chicago River and Ohio St. Feeder East approach over Kingsbury 
St., and Ohio St. Feeder over Union Pacific Railroad (SN016-1061, 1053, 0202) located in Chicago; includes 7,000 sq ft 
corrugated fiberglass siding panels; cleaning and painting 3 steel bridges; containment and disposal of lead paint cleaning 
residues; removal and disposal of non-friable asbestos; mobilization; traffic control and protection. (45 Working Days) 
(Job No. C-91-680-11) (0-01509-1001) (See the Special Provisions for the DBE Percentage) 
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 55. Contract No. 60M83  DuPage County  District 1 
Section 534R-B                           
FAP Route 870 (IL 53) Project ACBRF-870(14) 
Removal of the existing single span bridge and construction of a three-sided precast concrete structure, concrete 
retaining walls and 5-lanes of HMA pavement carrying IL53 (Lincoln Ave.) over St. Joseph's Creek (SN022-3054) located 
0.2 miles north of US 34 (Ogden Ave.) in Lisle; includes 512 cu yds earth excavation; 44 cu yds channel excavation; 62 
cu yds furnished excavation; 27 cu yds trench backfill; 2,523 sq yds topsoil; 2,523 sq yds erosion control blanket; 697 sq 
yds stone riprap; 774 sq yds aggregate for subgrade improvement; 497 sq yds subbase granular material; 680 sq yds 
HMA base course; 638 tons polymerized HMA binder and surface course, Mix F; 1,607 sq ft PCC sidewalk; 787 sq yds 
pavement removal; 1,231 sq yds milling; removal of existing structure; 267 cu yds concrete; 18,610 lbs reinforcement 
bars; 12,130 lbs epoxy coated reinforcement bars; 203 ft storm sewers; 3 manholes; 1,751 ft concrete curb and gutter; 
37.5 ft steel plate beam guardrail; 4 traffic barrier terminals; 650 cu yds non-special waste disposal; 962 sq ft HMA 
median surface; 4,742 ft fiber optic cable; 2,706 ft electric cable; 163 ft detector loop; 12 shade trees; 83 ft three-sided 
precast concrete box culvert 28' X 10'; 115 sq ft geotextile retaining wall; mobilization; traffic control and protection; 
federally funded. (Completion Date: August 02, 2013 Plus 05 Working Days) (Job No. C-91-170-11) (1-75191-0100)  
(See the Special Provisions for the DBE Percentage) 

 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 56. Contract No. 60P42  DuPage County  District 1 
Section 2011-036-I                           
FAP Route 338 (IL 59) Project NHF-338(46) 
Construction of 5 concrete retaining walls along IL 59 from New York St./ Aurora Ave. to Ferry Rd. as an advance 
contract for future construction on IL 59 in Naperville; includes 560 cu yds earth excavation; 3,785 cu yds furnished 
excavation; 2,108 cu yds trench backfill; 2,280 cu yds topsoil; 3.1 acres seeding; 995 sq ft PCC sidewalk; 160 sq yds 
patching; 1,849 cu yds structure excavation; 649.8 cu yds concrete; 8,681 sq ft form line textured surface; 1,328 stud 
shear connectors; 82,820 lbs epoxy coated reinforcement bars; 24 ft precast concrete box culverts 9'X5'; 810 ft storm 
sewers; 781 sq yds geocomposite wall drain; 7 manholes; 294 ft concrete curb and gutter; 2 traffic barrier terminals; 
30,381 cu ft drilling and setting soldier piles (in soil); 177 sq yds HMA base course; 50 tons HMA surface course, Mix O; 
86 cu yds porous granular embankment; 8,332 sq ft untreated timber lagging; 5,035 ft soldier piles; electrical work; 1,860 
ft pipe underdrains; landscape restoration; mobilization; traffic control and protection; federally funded.  
(Completion Date: October 31, 2013 Plus 05 Working Days) (Job No. C-91-539-11) (1-77243-0020)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: June 15, 2012 (Item 54) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 57. Contract No. 60P65  Kane County  District 1 
Section AR-N-2                           
FAU Route 3887 (IL 31) Project CMM-M-3887(7) 
Channelization and traffic signal installation at the intersection of IL 31 and Mooseheart Rd. located in unincorporated 
Batavia Township; includes 1,941 cu yds earth excavation; 2,735 cu yds furnished excavation; 4,415 sq yds geotechnical 
fabric for ground stabilization; 395 cu yds trench backfill; 7,605 sq yds topsoil; 7,605 sq yds sodding; 15 units 
supplemental watering; 4,385 sq yds aggregate subgrade improvement; 3,949 sq yds HMA base course; 1,893 tons 
polymerized HMA binder and surface course, Mix F; 9,480 sq yds milling; 80 sq ft PCC sidewalk; 400 sq yds patching; 
950 sq yds HMA shoulders; 515 cu yds structure excavation; 168.4 cu yds concrete; 750 lbs reinforcement bars; 21,650 
lbs epoxy coated reinforcement bars; 2,447 ft concrete curb and gutter; 1,162 ft storm sewers; 9 manholes; 280 cu yds 
non-special waste disposal; 111.5 sq ft sign panel; 6,871 ft modified urethane pavement marking; 5,559 ft underground 
conduit; 10,552 ft electric cable; 5 traffic signal posts; 12 signal heads, LED; 539 ft detector loop; controller; 34 shade 
trees; 4,835 ft fiber optic cable; 2,355 sq ft mechanically stabilized earth retaining wall; mobilization; traffic control and 
protection; federally funded. (Completion Date: September 30, 2013 Plus 05 Working Days)  
(C-91-595-11) (1-77254-0000) (See the Special Provisions for the DBE Percentage) 

 58. Contract No. 60T14  Cook County  District 1 
Section 430X-R                           
FAP Route 348 (IL 43) Project ACHSIP-348(49) 
Horizontal realignment on IL 43 (Harlem Ave.) from 39th St./ Pershing Rd. to 40th Place in Stickney and Lyons; includes 
1,040 tons polymerized HMA binder and surface course, Mix F; 224 sq ft PCC sidewalk; 7,426 sq yds milling; 260 sq yds 
patching; 176 ft concrete curb and gutter; 348 sq ft concrete median surface; 360 ft detector loop replacement; 3,885 ft 
thermoplastic pavement marking; mobilization; traffic control and protection; federally funded. (20 Working Days)  
(Job No. C-91-302-12) (1-78308-0000) (See the Special Provisions for the DBE Percentage) 
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 59. Contract No. 60T48  Cook County  District 1 
Section 430Y-N                           
FAU Route 3562 (JOLIET RD)  
Intersection improvement consisting of widening, HMA surface, curb and gutter, televising and cleaning storm sewer and 
other work at the intersection of Joliet Rd. and Lenzi Ave. in McCook and Hodgkins; includes 64 sq yds PCC base course 
widening; 64 sq yds aggregate subgrade improvement; 135 tons HMA binder and surface course, Mix D; 99 sq yds 
pavement removal; 241 ft concrete curb and gutter; 60 ft steel plate beam guardrail; 2 traffic barrier terminals; 92 sq ft 
sign panel; 9,251 ft television inspection of sewer; 4,550 ft storm sewers to be cleaned; 83 ft chain link fence; 
mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-365-12) (1-75749-0300)  
(See the Special Provisions for the DBE Percentage) 

  
 60. Contract No. 60T70  Cook-DuPage Counties  District 1 

Section 2012-026 BR                           
FAI Route 290&FAP 342 (I-290&IL 53 EXT)  
Substructure repairs at various locations on I-290 and IL 53 EXT. in Palatine, Elk Grove and Itasca in Cook and DuPage 
Counties (SN016-3215, 016-0960, and 022-0091); includes 85 cu yds earth excavation; 79 sq yds stone dumped riprap; 
1.4 cu yds concrete removal; 31.4 cu yds concrete; 5,230 lbs epoxy coated reinforcement bars; 3,559 sq ft structural 
repair of concrete; 510 ft pipe underdrains; 21 temporary shoring and cribbing; mobilization; traffic control and protection. 
(45 Working Days) (Job No. C-91-419-12) (0-01619-1014) (See the Special Provisions for the DBE Percentage) 

  
 61. Contract No. 60T71  Various Counties  District 1 

Section 2012-019I                           
Various Routes (VARIOUS)  
Repair and installation of fence along various expressways and arterial highways south of IL 38 in the southern part of 
District 1 in Cook, DuPage, Kane and Will Counties; includes 215 ft chain link fence; 4,800 ft woven wire fence; 2,000 ft 
fence rail removal; 50 ft chain link fence removal; 23,210 ft chain link fabric; 925 line posts; 75 posts, special; 55 terminal 
posts; 50 chain link fence posts sleeve posts; 875 sq ft chain link gates, special. (Completion Date: March 31, 2014)  
(Job No. C-91-420-12) (0-01619-1015) (See the Special Provisions for the DBE Percentage) 

  
 62. Contract No. 60T72  Various Counties  District 1 

Section 2012-020I                           
Various Routes (VARIOUS)  
Repair and installation of fence along various expressways and arterial highways north of and including IL 38 in northern 
part of District 1 in Cook, DuPage, Kane, Lake and McHenry Counties; includes 153 ft chain link fence; 14 ft woven wire 
fence; 1,420 ft fence rail removal; 36 ft chain link fence removal; 17,120 ft chain link fabric; 657 line posts; 100 posts, 
special; 40 terminal posts; 36 chain link fence post sleeve repair; 621 sq ft chain link gates; (Completion Date: March 31, 
2014) (Job No. C-91-421-12) (0-01619-1016) (See the Special Provisions for the DBE Percentage) 

  
 63. Contract No. 60T73  Various Counties  District 1 

Section 2012-021 GRR                           
Various Routes (VARIOUS)  
Repair and installation of guardrail along various expressways and arterial highways south of IL 38 southern part of 
District 1; includes 76 ft steel plate beam guardrail; 53 traffic barrier terminals; repair 226 traffic barrier terminals; 304 
guardrail markers; 912 guardrail blocks; 783 steel posts; 38 ft steel railing; 200 ft wood rail; remove and replace 45 
guardrails channels. (Completion Date: March 31, 2014) (Job No. C-91-422-12) (0-01619-1017)  
(See the Special Provisions for the DBE Percentage) 

  
 64. Contract No. 60T74  Various Counties  District 1 

Section 2012-022 GRR                           
Various Routes (VARIOUS)  
Repair and installation of guardrail along various expressways and arterial highways north of and including IL 38 in 
northern part of District 1 in Cook, DuPage, Kane, Lake, and McHenry Counties; includes 360 ft steel plate beam 
guardrails; 67 traffic barrier terminals; repair 264 traffic barrier terminals; 257 guardrail markers; 667 steel posts; 200 ft 
wood rail; 900 guardrail blocks; 1,210 rail element plates. (Completion Date: March 31, 2014)  
(Job No. C-91-423-42) (0-01619-1018) (See the Special Provisions for the DBE Percentage) 

  
 65. Contract No. 60T78  Various Counties  District 1 

Section 2012-027I                           
Various Routes (VARIOUS)  
High tension cable barrier repairs at various locations along expressways in District 1; includes 180 ft repair high tension 
cable (Brifen); 8 repair high tension cable system end section (Brifen); repair 750 posts (Brifen); 120 ft repair high tension 
cable (Gibraltar); repair 975 posts (Gibraltar); 7 repair high tension cable end sections (Gibraltar); 90 ft repair high tension 
cable (Trinity); repair 75 posts (Trinity); 4 repair high tension cable system and sections (Gibraltar);  
(Completion Date: April 30, 2014) (Job No C-91-432-12) (0-01619-1019) (0-01843-1000) (MCHD) 
(See the Special Provisions for the DBE Percentage) 
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 66. Contract No. 60T79  DuPage County  District 1 
Section CY-TS-1 (12)                           
FAP Route 347 (IL 38) Project ACHSIP-347(29) 
Traffic signal modernization consisting of a complete rebuild, UPS, LED signal heads, timing/progression and other work 
on IL 38 (Roosevelt Rd.) at SB & NB I-355 Ramps in Glen Ellyn and Lombard; includes 62.5 sq ft sign panel; 362 ft 
polyurea pavement marking; 5,083 ft underground conduit; 21 hand holes; 24,719 ft electric cable; 4 traffic signal posts, 
galvanized steel; 8 steel mast arm assemblies and poles; 34 signal heads, LED; 1,849 ft detector loop; 3 controllers; 632 
ft fiber optic cable; mobilization; traffic control and protection; federally funded. (50 Working Days)  
(Job No. C-91-441-12) (1-78711-0000) (See the Special Provisions for the DBE Percentage) 

  
 67. Contract No. 60T82  Cook County  District 1 

Section 2012-030TS                           
Various Routes (VARIOUS) Project ACHSIP-000S(908) 
Traffic signal modernization, timing/ progression and sidewalk installation at various locations in Mt. Prospect; includes 
1,095 sq ft PCC sidewalk; 88 sq ft sign panel; 3,552 ft underground conduit; 23 handholes; maintenance of existing traffic 
signal installation; 34,072 ft electric cable; 19 traffic signal posts, galvanized steel; 10 steel mast arm assemblies and 
poles; 39 signal heads, LED; 5 optically programmed signal heads, LED; 1 combination signal head, LED; 1,781 ft 
detector loop; 3,482 ft emergency vehicle priority system line sensor cable; 22 pedestrian push-buttons; 900 sq ft brick 
pavement removal and replacement; 4 controllers; 3 uninterruptible power supplies; 3,537 ft fiber optic cable; 
mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-91-449-12) (1-78717-0000) 
(See the Special Provisions for the DBE Percentage) 

 68. Contract No. 60T84  Lake County  District 1 
Section 2012-039TS                           
Various Routes (VARIOUS)  
Installation of LED signal heads, traffic signal modernization at various locations southwestern Lake County; includes 10 
controllers; 35 traffic signal posts galvanized steel; 425 signal heads, LED; 64 uninterruptable power supplies; 30 
pedestrian push-buttons; 5 optically programmed signal heads, LED; 80 pedestrian signal heads, LED; 52 pedestrian 
push-buttons, non-latching; 104 traffic signal backplates, louvered aluminum; mobilization; traffic control and protection. 
(75 Working Days) (Job No. C-91-486-12) (0-00878-1000) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 69. Contract No. 60V56  Cook County  District 1 
Section 2012-054 BP                           
FAP Route 330 (US 12/20/45)  
Bridge painting st the structures carrying US 12/20/45 (LaGrange Rd.) over various locations south of I-55 in Hodgkins, 
Willow Springs and Lyons (SN016-2406, 2468, 2407 and 2467); includes cleaning and painting of 4 steel bridges; 
containment and disposal of lead paint cleaning residues; debris removal; mobilization; traffic control and protection.  
(60 Working Days) (Job No. C-91-005-13) (0-01283-1001) (See the Special Provisions for the DBE Percentage) 

  
 70. Contract No. 60V66  Various Counties  District 1 

Section 2012-057 DTR                           
Various Routes (VARIOUS)  
Removal of dead and diseased trees on IDOT right-of-way in District 1, at various locations; includes 9,000 units tree 
removal; 4 acres tree removal; 10 tree pruning; 25 gal. weed control, Basil Treatment; 120 tree limb removal; 200 units 
tree limb removal; 400 units stump removal only; 20 units selective clearing; mobilization. (Completion Date: December 
31, 2013) (Job No. C-91-044-13) (0-01619-1025) (See the Special Provisions for the DBE Percentage) 

  
 71. Contract No. 60V68  Cook County  District 1 

Section 0105-F                           
FAP Route 330 (US 12/45) Project ACNHF-330(68) 
Beam and bearing fabrication for the proposed reconstruction of the structures carrying US12/45/Mannheim Rd.) from IL 
19 to I-190 in Rosemont and Schiller Park; includes furnishing 563,830 lbs. structural steel; 90 cal days storage of 
structural steel; furnishing 20 elastomeric bearing assemblies; 90 cal days storage of elastomeric bearing assemblies; 
federally funded. (Completion Date September 30, 2013) (Job No. C-91-056-13) (1-70836-1200)  
(See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin November 9, 2012 Letting Published October 30, 2012



- 15 - 

 

 72. Contract No. 46221  Kankakee County  District 3 
Section D3 OVD SIN STR REPL 13-08                           
Various Routes (VARIOUS)  
Overhead sign truss painting and minor repairs at various locations in the District; includes 330 sq ft sign panel; remove 4 
existing sign panels; 6 overhead sign support grout repair; 3 paint over head sign support; containment and disposal of 
lead paint cleaning residues; 5 sign structure cleaning and painting warranties; cleaning and painting 2 sign structures; 
traffic control and protection. (Completion Date: December 30, 2013) (Job No. C-60-008-13) (0-01021-3002)  
(See the Special Provisions for the DBE Percentage) 

  
 73. Contract No. 46236  Various Counties  District 1 

Section D1 H-T PVMNT MRK RPR 13-19                           
Various Routes (VARIOUS)  
Removal and replacement of various types, sizes and widths of pavement markings at various locations as specified on 
individual work orders; includes 374,200 ft thermoplastic pavement marking; 1,620 ft preformed plastic pavement 
marking; 2,700 ft preformed thermoplastic pavement marking; 142,800 ft polyurea pavement marking; 198,000 ft hot 
spray thermoplastic pavement marking; 160,000 sq ft pavement marking removal. (Completion Date: November 30, 2013) 
(Job No. C-60-019-13) (0-01579-1001) (See the Special Provisions for the DBE Percentage) 

  
 74. Contract No. 60L43  Cook County  District 1 

Section 581-N-1                           
FAU Route 1320 (IL 58) Project HSIP-1320(4) 
Intersection improvement on IL 58 at Shales Parkway/ Countryfield Lane in Elgin; includes 463 cu yds earth excavation; 
19 units tree removal; 82 cu yds trench backfill; 2,607 sq yds sodding; 131 units supplemental watering; 656 sq yds 
aggregate subgrade improvement; 347 sq yds HMS base course widening; 492 yons HMA surface course, Mix D; 4,005 
sq ft PCC sidewalk; 166 sq yds pavement removal; 4,111 sq yds milling; 604 ft storm sewers; 4 manholes; 805 ft concrete 
curb and gutter; 68 sq ft sign panel; 3,481 ft thermoplastic pavement marking; 1,426 ft underground conduit; 1 controller; 
8,630 ft electric cable; 4 steel mast arm assemblies and poles; 12 signal heads; 885 ft detector loop; 2 shade trees; 4 
units grading and shaping shoulders; uninterruptible power supply; mobilization; traffic control and protection; federally 
funded. (35 Working Days) (Job No. C-91-697-10) (1-7739-0000) (See the Special Provisions for the DBE Percentage) 

  
 75. Contract No. 63738  Cook County  District 1 

Section 08-00094-00-PV (SCHAUMBURG) 
FAU Route 2556 (WALNUT LANE) Project M-9003(494) 
Work consists of pavement removal, earth excavation, construction of storm sewers, watermain, sanitary sewer force 
main, full-depth HMA pavement combination curb and gutter, PCC parking lane, sidewalks, street lighting improvements 
and landscaping; project limits are Bode Road to Golf Road (IL 58) located in the Village of Schaumburg; includes 4,032 
cu yd earth excavation; 1,231 cu yd furnished excavation; 16,877 sq yd pavement removal; 14,108 sq yd aggregate 
subgrade improvement 12"; 3,987 sq yd subbase granular material; 12,503 sq yd HMA pavement (full-depth) 9"; 18,562 
sq ft sidewalk removal; 5,266 ft combination curb and gutter removal; 19,996 sq ft PCC sidewalk; 6,816 ft combination 
curb and gutter; 1,378 sq yd PCC driveway pavement; 2,788 ft storm sewer; 2,809 ft ductile iron water main; 654 ft pipe 
underdrains; 2,043 ft sanitary sewer; 11,717 ft thermoplastic pavement marking line; 1,394 ft polyurea pavement marking 
line; 781 ft underground conduit, galvanized steel; 195 ft electric cable in conduit; 1,760 ft remove electric cable from 
conduit; 2,770 ft unit duct; 3 light poles and luminaries; 8 relocate existing lighting units; 6,896 sq yd sodding, salt tolerant; 
19 trees; 70 units perennial plants; 1 irrigation system; federally funded, (A Special Provision for this contract requires 
insurance that names additional insureds). (Completion Date: November 29, 2013 Plus 10 Working Days)  
(Job No. C-91-081-10) (1-20694-0000) (See the Special Provisions for the DBE Percentage) 

  
 76. Contract No. 66C37  Iroquois County  District 3 

Section D3 PAVEMENT PATCHING 2013-6                           
FAP Route 317 (US 24/52)  
Patching of continuously reinforced concrete pavement along US 24/52 from Sheldon to the Indiana State Line; includes 
209 sq yds class A patches; 209 sq yds patching reinforcement; 209 sq yds pavement fabric; 1668 ft saw cuts; 374 ft 
paint pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-93-134-12) (0-01619-3013) (See the Special Provisions for the DBE Percentage) 

  
 77. Contract No. 66C38  LaSalle County  District 3 

Section (50-6HB-1)I-1                           
FAP Route 603 (US 52)  
Pavement patching and replacement of concrete pavements at US 52 and I-39 interchange located approximately 7.1 
miles north of I-80 in LaSalle County; includes 100 cu yds earth excavation (widening); 760 sq yds PCC pavement; 760 
sq yds pavement removal; 1,527 sq yds patching; 3,270 dowel bars; 1,527 sq yds pavement fabric; 7,817 ft saw cuts; 116 
sq yds aggregate shoulders; 796 sq yds HMA shoulders; 15,547 ft paint pavement marking; mobilization; traffic control 
and protection. (45 Working Days) (Job No. C-93-135-12) (0-01619-3015)  
(See the Special Provisions for the DBE Percentage) 
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 78. Contract No. 83735  Cook County  District 1 
Section 00-00078-00-CH (ROLLING MEADOWS) 
FAP Route 559 (IL 58) Project F-559(7) 
Improvements consist of reconstructing Golf Road from the I-90 viaduct to 800' west of Algonquin Road and 
reconstructing New Wilke from south of Golf Road to 500' north of Golf Road, located in the City of Rolling Meadows; 
includes 11,992 cu yd earth excavation; 20,103 sq yd pavement removal; 31,768 sq yd aggregate subgrade improvement 
12"; 4,418 cu yd aggregate subgrade improvement; 838 cu yd aggregate base course; 27,817 sq yd PCC pavement 
(jointed); 1,114 sq yd HMA base course 8"; 240 ton HMA surface course; 703 sq yd PCC driveway pavement; 16,594 sq 
ft PCC sidewalk; 12,676 ft combination curb and gutter; 11,996 sq ft sidewalk removal; 3,560 ft combination curb and 
gutter removal; 2,346 sq yd driveway pavement removal; 2,079 sq ft median removal; 7,002 sq ft concrete median; 885 
sq yd Class B patches; 3,092 ft storm sewer; 2,367 ft storm sewer removal; 20,207 sq ft concrete median surface 
removal; 6,766 ft pipe underdrains; 193 ft steel plate beam guardrail; 4,000 ft temporary concrete barrier; 3,642 ft 
thermoplastic pavement marking line; 11,819 ft polyurea pavement marking line; 4,761 ft underground conduit, galvanized 
steel; 29,796 ft electric cable in conduit; 3,141 ft fiber optic cable in conduit; 8 traffic signal posts; 10 steel mast arm 
assemblies and poles; 40 signal heads L.E.D.; 12 pedestrian signal heads L.E.D.; 2,402 ft preformed detector loop; 279 
acres seeding; 12,073 sq yd topsoil furnish and place; 1,220 sq ft retaining wall; 18 trees; 18 shrubs; federally funded,  
(A Special Provision for this contract requires insurance that names additional insureds). (95 Working Days)  
(Job No. C-91-121-13) (1-10490-0010) (See the Special Provisions for the DBE Percentage) 

  
 79. Contract No. 89626  Peoria County  District 4 

Section 12-00356-01-PV (PEORIA) 
Various Routes  Project TIG-5093(161) 
Project consists of infrastructure improvements including resurfacing, polymerized HMA surface and binder courses, 
storm sewers, curb and gutter, PCC sidewalk, traffic signals, pavement markings, lighting, landscaping, and all other 
incidental items to complete the work on areas bounded by Walnut Street to the north, Jefferson Street to the west and 
Persimmon Street to the south and the Illinois River to the east, located in the City of Peoria; includes 158 unit tree 
removal; 4,718 cu yd earth excavation; 800 cu yd furnished excavation; 100 ton porous granular embankment; 4,545 sq 
yd topsoil furnish and place; 142 inlet filters; 9,601 ton subbase granular material; 1,617 ton aggregate base course; 696 
ton aggregate for temporary access; 895 gal bituminous materials (prime coat); 2,240 gal polymerized bituminous 
materials (prime coat); 294 ton HMA binder course; 333 ton polymerized HMA binder course; 2,914 ton polymerized HMA 
surface course; 8,308 sq yd protective coat; 3,795 sq yd PCC pavement; 74,846 sq ft PCC sidewalk; 21,904 sq yd 
pavement removal; 10,441 sq yd driveway pavement removal; 10,850 ft combination curb and gutter removal; 116,767 sq 
ft sidewalk removal; 3,970 sq yd Class B patches; 2,803 ft storm sewers, Class A; 39 manholes; 13,960 ft combination 
concrete curb and gutter; 27,051 ft pavement marking line; 19,073 ft thermoplastic pavement marking line; 15,465 ft 
underground conduit; 45,870 ft electric cable in conduit, 600v; 6,903 ft electric cable in conduit, signal; 26 signal heads, 
polycarbonate, LED; 123 trees; 497 shrubs; 24 unit perennial plants; 1,454 sq yd PCC pavement (special); 991 ton 
engineered soil; 9,825 sq ft brick paver banding; 1,871 ton aggregate base course; 72,982 sq ft PCC sidewalk; 14,932 sq 
yd HMA surface removal, variable depth; 3,604 ft pipe drains; 2,093 ft fiber optic cable in conduit; 5,870 sq ft brick paver 
sidewalk on rigid base; 12,013 sq ft concrete pavers; 147 street lighting assemblies; 4,503 ft planter railing; 2,466 ft storm 
sewers; traffic control and protection; federally funded, (A Special Provision for this contract requires insurance that 
names additional insureds). (Completion Date: May 31, 2015 Plus 20 Working Days)  
(Job No. C-94-110-12) (4-10497-0010) (4-10497-0020) (See the Special Provisions for the DBE Percentage) 

  
 80. Contract No. 97502  Madison County  District 8 

Section 10-00018-02-RS (GLEN CARBON) 
FAU Route 8896 (GLEN CARBON ROAD) Project M-5011(339) 
Project consists of road surface removal, placement of area reflective crack control treatment, HMA surface course and 
aggregate wedge shoulders, selective sidewalk replacements, pavement markings and all other incidental items to 
complete the work on FAU Route 8896 (Glen Carbon Road) from just east of Meridian Road to just east of Holly Drive in 
the Village of Glen Carbon; includes 133 sq yd aggregate base course; 185 gal bituminous materials (prime coat); 20 ton 
aggregate (prime coat); 115 sq yd temporary ramp; 1,260 ton HMA surface course; 108 sq yd HMA pavement; 557 sq ft 
PCC sidewalk; 14,543 sq yd HMA surface removal; 577 sq ft sidewalk removal; 86 sq yd Class D patches; 13,105 sq yd 
area reflective crack control treatment; 131 ft combination concrete curb and gutter; 269 ft polyurea pavement marking 
line; 15,968 ft thermoplastic pavement marking line; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)  
(Job No. C-98-354-11) (8-10422-0000) (See the Special Provisions for the DBE Percentage) 
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 81. Contract No. 97508  Bond County  District 8 
Section 07-00085-00-BR                           
FAS Route 779 (CH 21) Project BRS-779(104) 
Remove existing 42' bridge and construct a 120' multi-span structure, and approach work, located 3 miles southeast of 
Old Ripley over Indian Creek. Approach work to be completed in two phases to allow for settlement; includes 8,853 cu yd 
excavation; 663 ton stone dumped riprap; 5,056 ton aggregate base course, Type B; 6,132 bituminous materials (cover 
and seal coats); 3,114 ton HMA; 920 ton aggregate shoulder, Type A; 4,266 sq ft PPC deck beams (21" depth); 8,840 lb 
reinforcement bars, epoxy coated; 950 ft PCC mortar fairing course; 69 cu yd concrete structures; 12,980 cu yd furnished 
excavation; 71 cu yd concrete encasement; federally funded, (A Special Provision for this contract requires insurance that 
names additional insureds). (100 Working Days) (Job No. C-98-304-09) (8-00226-0000)  
(See the Special Provisions for the DBE Percentage) 

 

 82. Contract No. 63666  McHenry County  District 1 
Section 08-00356-00-BR                           
TR 21 (HILL ROAD) Project BROS-111(53) 
This project consists of concrete superstructure removal, removal of existing abutments and pier, construction of new 
abutments, new pier, new PCC deck beam superstructure with reinforced concrete overlay, embankment, bridge and 
connector pavement, pavement removal, HMA pavement shoulders, aggregate shoulders, guardrail, pavement marking 
and landscaping located on Hill Road over the North Branch of Nippersink Creek; includes 1,060 unit tree removal; 2,965 
cu yd earth excavation; 1,355 cu yd removal and disposal of unsuitable material; 960 cu yd furnished excavation; 4,840 
sq yd topsoil furnish and place, 1,775 sq yd aggregate subgrade improvement, 24”; 4 ton aggregate (prime coat); 1,775 
sq yd HMA pavement (full-depth), 6”; 534 sq yd bridge approach pavement connector (flexible); 2,556 sq yd pavement 
removal; 1 removal of existing structure; 974 sq yd HMA shoulders, 6”; 3,981 sq ft PPC deck beams (27" depth); 40,810 
lb reinforcement bars, epoxy coated; 425 ft furnishing steel piles HP 14 X 73; 81 ft pipe culverts, class A; 107 cu yd 
concrete superstructure; 862.5 ft steel plate beam guardrail, type A, 6' posts; 3,460 ft thermoplastic pavement marking - 
line 4"; 685 ft polyurea pavement marking type I - line 4"; 18,475 sq ft permanent steel sheet piling; 873 ft pipe 
underdrains for structures 4"; Federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: August 30, 2013 Plus 10 Working Days) (Job No. C-91-099-09) (1-20536-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: March 9, 2012 Letting (Item 126) 

 x 
 83. Contract No. 63716  Lake County  District 1 

Section 09-00010-00-BR (LAKE BARRINGTON) 
WOODLAND DRIVE  Project BRM-9003(504) 
Project consists of the removal of the existing structure and replacing it with a precast prestressed concrete deck beam 
bridge (27" depth), pavement removal and replacement, tree removal, earth excavation, guardrail, pavement markings, 
temporary traffic signals, and all other incidental items to complete the work on Woodland Drive at Flint Creek in the 
Village of Lake Barrington; includes 66 unit tree removal; 308 cu yd earth and channel excavation; 148 cu yd furnished 
excavation; 680 sq yd topsoil furnish and place; 670 sq yd erosion control blanket; 40 lbs temporary erosion control 
seeding; 464 ft perimeter erosion barrier; 398 sq yd stone riprap; 440 sq yd filter fabric; 274 sq yd pavement removal; 198 
sq yd aggregate shoulders; 1 removal of existing superstructure; 213 cu yd structure excavation; 185 sq yd bridge deck 
grooving; 1,658 sq ft precast prestressed concrete deck beams (27" depth) 7,310 lb reinforcement bars; 109 bar splicers; 
430 ft furnishing and driving metal shell piles; 50 ft steel plate beam guardrail; 1,622 ft temporary pavement marking line; 
630 sq ft work zone pavement marking removal; 326 ft temporary concrete barrier; 245 ft relocate temporary concrete 
barrier; 22 barrier wall markers; 6 trees; 87 cu yd porous granular embankment, special; 185 sq yd concrete wearing 
surface; 700 sq ft temporary sheet piling; 7 impact attenuators; 76 ft pipe underdrains for structures; 152 sq yd temporary 
pavement; 117 ft timber railing; traffic control and protection, special; Federally Funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: July 26, 2013 Plus 10 Working Days)  
(Job No. C-91-123-10) (1-20863-0000) (See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: August 3, 2012 Letting (Item 3) 

 x 
 84. Contract No. 99447  Johnson County  District 9 

Section 10-00004-00-SW (GOREVILLE) 
Various Routes  Project SRTS-4009(32) 
Project consists of replacing existing sidewalk, constructing new sidewalk, signing, striping, and all other incidental items 
to complete the work at various locations in the Village of Goreville; includes 100 unit tree removal; 400 ft grading and 
shaping ditch; 600 sq yd stone riprap; 3,981 sq ft PCC sidewalk; 256 sq ft detectable warnings; 1,391 sq ft sidewalk 
removal; 240 ft pipe handrail; 144 sq ft sign panel; 168 ft metal post; 1,344 ft paint pavement marking line; 680 ft split rail 
fence; 10 luminaires; traffic control and protection; federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (45 Working Days) (Job No. C-40-110-09) (0-01684-9002)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUS LETTING: August 3, 2012 Letting (Item 37) 

 x 
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 85. Contract No. 72F75  Scott-Pike Counties  District 6 
Section (20)I                           
FAP Route 757 (IL 100/106)  
This project consists of repairs to the lift tower, removing and replacing the sheave wheels, trunnion axel shafts, wire 
ropes and bearings on the Florence Moveable Lift Span Bridge (Structure No. SN086-0001); includes lift span support 
system; counter weight support system; trunnion bearing installation; trunnion/sheave assemblies installation; counter 
weight wire ropes; 2,570 lbs structural steel repair; traffic control and protection; mobilization. (Completion Date: February 
22, 2013 Plus 5 Working Days) (Job No. C-96-007-13) (0-01519-6001) (See Special Provisions for the DBE Percentage) 

  
 86. Contract No. 46249  Various Counties  District 6 

Section D6 ITS Maint Repair 13-32                           
Various Routes 
This project consists of repairing, replacing, maintaining and servicing all ITS equipment located in District 6 including 
cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications 
and Ethernet networks.  Includes; 100 hours Journeyman electrician; 100 hours Apprentice electrician; 100 hours pick-up 
truck; 100 hours bucket truck (<35’; 100 hours bucket truck (35’-65’); 20 hours arrowboard (trailer mounted); 20 hours 
crash attenuator (truck mounted). (Completion Date: June 30, 2014) (Job No. C-60-033-13) (0-01103-0000)  
(See the Special Provisions for the DBE Percentage) 
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 ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

LAND RECLAMATION 
  
  
  
1LR Kickapoo State Park Reclamation Project                                  District 4         

AML-GVeE-1208 
Vermilion County 
The proposed mine reclamation project is located at three locations within Kickapoo State Park, approximately five miles 
west of Danville.  The proposed project provides for reshaping 500 lineal feet of final cut highwall to a stable slope, 
properly sealing a partially filled mine shaft, and installing metal fencing around a sealed mine slope entry. The proposed 
work includes 15,000 cu yds of earth excavation; installation of a toe drain (230 tons of CA-7 stone); 83 tons of aggregate 
ditch; 7,000 square yards of special excelsior blanket; and seeding and soil amendments for 1.5 acres.  A pre-bid meeting 
is scheduled for this project at 10:30 a.m., Thursday, November 1, 2012 at the Kickapoo State Park site office on 
Kickapoo Park Road.  All prime and subcontractors are encouraged to attend.   
(See the Special Provisions for the DBE percentage)  
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ILLINOIS DEPARTMENT OF TRANSPORTATION 
DIVISION OF AERONAUTICS 

 
November 9, 2012 LETTING 

 
 

 
 
1A           WITHDRAWN FROM LETTING 

 
 
 
 



 
 
FAI 74 (I-74) 
Section 90-[14R;(14HB-4,14,14HVB)BR] 
Tazewell County 
Contract 68620 
 
PROCEDURE FOR SUBMITTAL AND RESPONSE TO PLAN QUESTIONS 
Revised October 2, 2012 
 
General 
 
Contractors are reminded to read and understand all special provisions and plan sheets for this 
contract. Special attention is given to the Working Restrictions, Completion Date (Plus Working 
Days), Traffic Control Plan and Traffic Control related special provisions. 
 
Please note a pre-bid conference with a short presentation is set for 6:00pm on October 25, 
2012 at the District 4 office. 
 
Contractor Questions 
 
Questions regarding the clarification of the contract plans, special provisions, and contract 
documents will be answered by the department to those contractors who supply an e-mail 
address. 
 
Contractors are requested to submit contract plan and special provision related questions to 
IDOT, District 4 at the following e-mail address: DOT.I74-I155@illinois.gov  
 
Questions may also be mailed to the Illinois Department of Transportation, District Four at 401 
N. Main Street, Peoria, IL 61602. Attn: Mr. Chris Maushard. 
 
Please include a telephone number, fax number, mailing address, and contact person with all 
questions. 
 
The Department will make available two time periods where prospective bidders can submit 
questions and receive responses. 
 
During the first time period, questions must be received on or before October 15, 2012.  
 
A response to all submitted questions will be provided on or about October 19, 2012 by e-mail 
address to all contractors who have provided an e-mail address. Any questions received 
after October 15, 2012 will be answered during the second time period. 
 
During the second time period, questions must be received on or before October 31, 2012. Any 
questions received after October 31, 2012 cannot be guaranteed to be addressed due to time 
constraints. 
 
A response to all submitted questions will be provided on or about November 2, 2012 by e-mail 
address to all contractors who have provided an e-mail address.  
 
All contractors interested in bidding on the contract on the November 9, 2012 letting are 
requested to supply an e-mail address to be used as a contact to receive question 
responses. This e-mail address should be sent to:   DOT.I74-I155@illinois.gov  
 



DISTRICT 4 
PRE-BID CONFERENCE 

 

A pre-bid conference has been scheduled for October 25, 2012, 5:30 PM - 7:00 PM. 

 

This meeting will be held at the Illinois Department of Transportation District 4 office, 6th 

floor Training & Break Room, 401 Main Street, Peoria, Illinois.   

 

The purpose of this meeting is to provide the scope of work for the November letting 

contracts and to encourage networking between the contractors; therefore, 

subcontractors and DBE firms are encouraged to attend.  

 

District Four IDOT will provide a short presentation at 6:00 PM on Contract #68620, the 

I-74/I-155 interchange project, and will answer questions you may have.   

 

District Four also welcomes attendance for the remaining contracts to be let on the 

November letting in District Four’s Training & Break Room.  All prime contractors and 

DBE firms are encouraged to attend. There will be members from IDOT’s Supportive 

Services and District 4 to answer any questions that you may have.   

 

This will be an opportunity for prime contractors to indicate projects on which they are 

interested in receiving quotations from DBE firms. Both prime contractors and DBE firms 

are encouraged to review the project DBE goals prior to this pre-bid conference.  

 



MANDATORY PRE-BID CONFERENCE 
DISTRICT 7  

 
 

Contract Number: 74416  
Cumberland County 

 
Plans and Special Provisions for Contract 74416 in Cumberland County on the 
November 9, 2012 letting will be available for your review at the District 7 Office, 400 
West Wabash, Effingham, IL in Room 113 from 2:30 p.m. to 3:30 p.m. on Tuesday, 
October 23, 2012.  The project consists of rubblization, pavement removal, HMA full-
depth pavement, pipe underdrain replacement, resurfacing of previously rubblized 
pavement, tree removal, and guardrail upgrades on I-70 from 1.5 miles east of IL 130 to 
the Clark County line. 
 
All prime contractors are required to attend in order to submit bids for this 
contract.  Attendance will be taken at this conference and those prime contractors who 
fail to attend will not be allowed to bid on this item. 
 
DBE firms are also encouraged to attend. There will be members of the District 7 staff in 
attendance to answer any general questions you may have. This will be an opportunity 
for prime contractors to indicate areas of work in which they are interested in receiving 
bid quotes from DBE firms. Both prime contractors and DBE firms are encouraged to 
review the project goals prior to this pre-bid conference. This will be an open-house 
format with no formal presentation. 



MANDATORY PRE-BID CONFERENCE 
DISTRICT 7  

 
 
Contract Number: 74466  
Cumberland County 

 
Plans and Special Provisions for Contract 74466 in Cumberland County on the 
November 9, 2012 letting will be available for your review at the District 7 Office, 400 
West Wabash, Effingham, IL in Room 113 from 1 p.m. to 2:00 p.m. on Tuesday, October 
23, 2012. The project consists of Structure Removal, Bridge Deck Replacement, 
Embankment, Pavement Patching, HMA Pavement, HMA Resurfacing, Guardrail, Traffic 
Control, etc. The project is located on I-70 in Cumberland County northwest of Greenup. 
 
All prime contractors are required to attend in order to submit bids for this 
contract.  Attendance will be taken at this conference and those prime contractors who 
fail to attend will not be allowed to bid on this item. 
 
DBE firms are also encouraged to attend. There will be members of the District 7 staff in 
attendance to answer any general questions you may have. This will be an opportunity 
for prime contractors to indicate areas of work in which they are interested in receiving 
bid quotes from DBE firms. Both prime contractors and DBE firms are encouraged to 
review the project goals prior to this pre-bid conference. This will be an open-house 
format with no formal presentation. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol/
http://www.ilga.gov/LEGISLATION/ILCS/ilcs3.asp?ActID=2405&ChapAct=820%26nbsp%3BILCS%26nbsp%3B130%2F&ChapterID=68&ChapterName=EMPLOYMENT&ActName=Prevailing+Wage+Act.


CONTRACTS AWARDED 

----------------- 

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN: 

------------------------------------------------------------------------------------------

------------------ 

SEPTEMBER 23, 2011   LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 063                                    A. LAMP CONCRETE CONTRACTORS, INC. 

CONTRACT NO. 63612                              1900 WRIGHT BOULEVARD 

COUNTY(S) COOK                                  SCHAUMBURG, IL  60193 

SECTION 07-00164-01-RS 

PROJECT(S) TE-00D1/841/000 

ROUTE FAU 1284 

DISTRICT 01 

AWARDED DATE   09/19/2012 

AWARDED AMOUNT     $932,860.70 

  9 UNSUCCESSFUL BIDDERS 

 

------------------------------------------------------------------------------------------

------------------ 

APRIL 27, 2012       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 154                                    P. T. FERRO CONSTRUCTION CO. 

CONTRACT NO. 63557                              700 S. ROWELL AVE. 

COUNTY(S) COOK                                  JOLIET, IL  60433 

SECTION 02-00055-00-WR                          P.O. BOX 156 

PROJECT(S) HPP-M-8003/504/000                   JOLIET, IL  60434-0156 

ROUTE FAU 1587 

DISTRICT 01 

AWARDED DATE   09/10/2012 

AWARDED AMOUNT   $2,430,988.49 

  2 UNSUCCESSFUL BIDDERS 

 

------------------------------------------------------------------------------------------

------------------ 

JUNE 15, 2012        LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 003A                                   ILLINOIS VALLEY PAVING, A DIVISION OF 

CONTRACT NO. DE073                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) MACON                                 3151 ROBBINS ROAD 

SECTION DECATUR                                 SPRINGFIELD, IL  62704 

PROJECT(S) 3170033B3-DEC /410/2                 P.O. BOX 13490 

ROUTE                                           SPRINGFIELD, IL  62791 

DISTRICT 07 

AWARDED DATE   08/21/2012 

AWARDED AMOUNT     $817,682.82 

  0 UNSUCCESSFUL BIDDERS 

 

 



ITEM NO. 021A                                  WILLIAM CHARLES CONSTRUCTION COMPANY, LLC & 

CONTRACT NO. RO020                              SJOSTROM & SONS, INC. 

COUNTY(S) WINNEBAGO                             5290 NIMTZ ROAD 

SECTION CHICAGO ROCKFORD INTERNATIONAL          LOVES PARK, IL  61111 

PROJECT(S) 3170088XX-RFD /418/3                 P.O. BOX 2071 

ROUTE                                           LOVES PARK, IL  61130 

DISTRICT 02 

AWARDED DATE   08/16/2012 

AWARDED AMOUNT   $5,542,102.42 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 027                                    LEGACY CORPORATION 

CONTRACT NO. 64H93                              18619 43RD AVE N 

COUNTY(S) WINNEBAGO                             PORT BYRON, IL  61275 

SECTION (5B-2)M-1 

PROJECT(S) 

ROUTE FAP 738 

DISTRICT 02 

AWARDED DATE   08/27/2012 

AWARDED AMOUNT     $108,880.00 

  7 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 186                                    ILLINOIS VALLEY PAVING, A DIVISION OF 

CONTRACT NO. 97496                              UNITED CONTRACTORS MIDWEST, INC. 

COUNTY(S) CALHOUN                               3151 ROBBINS ROAD 

SECTION 10-00046-02-PV                          SPRINGFIELD, IL  62704 

PROJECT(S) RS-TCSP-IL09/028/000                 P.O. BOX 13490 

ROUTE FAS 754                                   SPRINGFIELD, IL  62791 

DISTRICT 08 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $853,183.37 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 206                                    WILLIAM CHARLES CONSTRUCTION COMPANY, LLC 

CONTRACT NO. 64515                              5290 NIMTZ ROAD 

COUNTY(S) WINNEBAGO                             LOVES PARK, IL  61111 

SECTION 34R                                     P.O. BOX 2071 

PROJECT(S) HPP-F-0742/136/000                   LOVES PARK, IL  61130 

ROUTE FAP 742 

DISTRICT 02 

AWARDED DATE   08/21/2012 

AWARDED AMOUNT  $13,350,919.59 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 223                                    MIDWEST BRIDGE AND CRANE, INC. 

CONTRACT NO. 89429                              135 S. CHESTNUT STREET 

COUNTY(S) KNOX                                  P.O. BOX 188 

SECTION 05-15103-00-BR                          GOOD HOPE, IL  61438 

PROJECT(S) BROS-0095/128/000 

ROUTE TR 176 

DISTRICT 04 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT   $1,581,270.42 

  5 UNSUCCESSFUL BIDDERS 

 



------------------------------------------------------------------------------------------

------------------ 

AUGUST 03, 2012      LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 002                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 63692                              1488 S. BROADWAY 

COUNTY(S) COOK                                  COAL CITY, IL  60416 

SECTION 10-00026-00-RS 

PROJECT(S) M-9003/963/000 

ROUTE FAU 1596 

DISTRICT 01 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $380,970.22 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 002A                                   S. A. ISSERT CONSTRUCTION, INC. 

CONTRACT NO. MR019                              21204 BALLOU RD. 

COUNTY(S) GRUNDY                                WILMINGTON, IL  60481 

SECTION MORRIS MUNICIPAL 

PROJECT(S) 3170071XX-C09 /409/0 

ROUTE 

DISTRICT 03 

AWARDED DATE   09/07/2012 

AWARDED AMOUNT     $228,890.00 

  9 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 004                                    THORNE ELECTRIC, INC. 

CONTRACT NO. 63718                              26W501 ST. CHARLES ROAD 

COUNTY(S) DUPAGE                                CAROL STREAM, IL  60188 

SECTION 12-PEDTS-00-SP                          P.O. BOX 321 

PROJECT(S) HSIP-4003/012/000                    WHEATON, IL  60189-0321 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT      $76,550.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 005                                    PLOTE CONSTRUCTION INC. 

CONTRACT NO. 63720                              1100 BRANDT DRIVE 

COUNTY(S) COOK                                  HOFFMAN ESTATES, IL  60192 

SECTION 12-00048-00-RS 

PROJECT(S) M-9003/995/000 

ROUTE FAU 1062 

DISTRICT 01 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $138,351.30 

  7 UNSUCCESSFUL BIDDERS 

 

 

  



ITEM NO. 006                                    H&H ELECTRIC CO. 

CONTRACT NO. 63721                              2830 COMMERCE STREET 

COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927 

SECTION 10-00091-00-LT 

PROJECT(S) M-9003/780/000 

ROUTE FAU 2796 

DISTRICT 01 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $145,062.90 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 007                                    SUMIT CONSTRUCTION CO., INC. 

CONTRACT NO. 63724                              4150 W. WRIGHTWOOD AVENUE 

COUNTY(S) LAKE                                  CHICAGO, IL  60639 

SECTION 11-00095-00-LS 

PROJECT(S) TE-00D1/856/000 

ROUTE FAP 344 

DISTRICT 01 

AWARDED DATE   09/10/2012 

AWARDED AMOUNT     $257,330.00 

  8 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 009                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 87506                              1488 S. BROADWAY 

COUNTY(S) KENDALL                               COAL CITY, IL  60416 

SECTION 11-00043-00-RS 

PROJECT(S) M-9003/877/000 

ROUTE FAU 3792 

DISTRICT 03 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $233,593.08 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 010                                    IROQUOIS PAVING CORPORATION 

CONTRACT NO. 87526                              1889 E. US HWY. 24 

COUNTY(S) IROQUOIS                              P.O. BOX 466 

SECTION 08-00222-02-RS & 08-00219-01-R          WATSEKA, IL  60970-0466 

PROJECT(S) RS-1322/126/000 

ROUTE FAS 1322 

DISTRICT 03 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT   $1,428,214.03 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 011                                    HERLIHY MID-CONTINENT COMPANY 

CONTRACT NO. 87532                              1306 MARQUETTE DRIVE 

COUNTY(S) DEKALB                                ROMEOVILLE, IL  60446-1026 

SECTION 10-00008-00-BR 

PROJECT(S) BROS-0037/058/000 

ROUTE HORTENSE STREET 

DISTRICT 03 

AWARDED DATE   08/17/2012 

AWARDED AMOUNT     $214,820.66 

  6 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 012                                    STARK EXCAVATING, INC. 

CONTRACT NO. 91464                              1805 WEST WASHINGTON ST. 

COUNTY(S) CHAMPAIGN                             BLOOMINGTON, IL  61701 

SECTION 07-00944-00-BR 

PROJECT(S) BRS-0527/103/000 

ROUTE FAS 527 

DISTRICT 05 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $957,697.81 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 013                                    ELECTRICO, INC. 

CONTRACT NO. 93580                              7706 WAGNER ROAD 

COUNTY(S) MACOUPIN                              MILLSTADT, IL  62260 

SECTION 10-00003-01-LT 

PROJECT(S) TE-00D6/096/000 

ROUTE FAP 604 

DISTRICT 06 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $114,629.85 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 015                                    YAMNITZ, WILLIAM D/B/A 

CONTRACT NO. 93582                              YAMNITZ & ASSOCIATES 

COUNTY(S) PIKE                                  22782 N. THIRD STREET 

SECTION 10-00085-00-BR                          FIELDON, IL  62031 

PROJECT(S) BRS-0603/115/000 

ROUTE FAS 603 

DISTRICT 06 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $381,820.50 

  5 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 016                                    BYRNE AND JONES ENTERPRISES, INC. 

CONTRACT NO. 93583                              11745 R. LACKLAND RD. 

COUNTY(S) SCHUYLER                              ST. LOUIS, MO  63146 

SECTION 11-00076-00-PP 

PROJECT(S) RS-0169/039/000 

ROUTE VARIOUS 

DISTRICT 06 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $565,617.63 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 017                                    PERRY COUNTY CONSTRUCTION COMPANY 

CONTRACT NO. 95665                              3170 HERRIN ROAD 

COUNTY(S) EFFINGHAM                             CARTERVILLE, IL  62918 

SECTION 10-15110-00-BR                          P.O. BOX 396 

PROJECT(S) BROS-0049/159/000                    HERRIN, IL  62948 

ROUTE TR 283 

DISTRICT 07 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $171,975.00 

  4 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 018                                    ALLENDALE GRAVEL CO., INC. 

CONTRACT NO. 95685                              18306 WABASH 18 AVENUE 

COUNTY(S) JASPER                                ALLENDALE, IL  62410 

SECTION 11-00118-00-BR 

PROJECT(S) BROS-0079/147/000 

ROUTE CH 14 

DISTRICT 07 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $125,903.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 019                                    DEPEW AND OWEN BUILDERS, INC. 

CONTRACT NO. 95691                              511 SOUTH OAK STREET 

COUNTY(S) FAYETTE                               P.O. BOX 1252 

SECTION 12-00124-00-BR                          CENTRALIA, IL  62801 

PROJECT(S) BRS-0711/109/000 

ROUTE FAS 711 

DISTRICT 07 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $196,608.00 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 020                                    DEPEW AND OWEN BUILDERS, INC. 

CONTRACT NO. 95692                              511 SOUTH OAK STREET 

COUNTY(S) FAYETTE                               P.O. BOX 1252 

SECTION 10-20128-00-BR                          CENTRALIA, IL  62801 

PROJECT(S) BROS-0051/091/000 

ROUTE TR 352 

DISTRICT 07 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $167,058.00 

  5 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 021                                    KELLER CONSTRUCTION, INC. 

CONTRACT NO. 97499                              22 ILLINI DRIVE 

COUNTY(S) MADISON                               MARYVILLE, IL  62034 

SECTION 10-00006-01-BT 

PROJECT(S) TE-00D8/183/000 

ROUTE MORRIS TRAIL 

DISTRICT 08 

AWARDED DATE   09/10/2012 

AWARDED AMOUNT     $407,821.22 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 022                                    HOWELL PAVING, INC. 

CONTRACT NO. 99478                              1020 N. 13TH STREET 

COUNTY(S) WHITE                                 P.O. BOX 1009 

SECTION 09-00075-01-RS                          MATTOON, IL  61938 

PROJECT(S) RS-0815/103/000 

ROUTE FAS 815 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT   $1,285,725.99 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 023                                    DEPEW AND OWEN BUILDERS, INC. 

CONTRACT NO. 99485                              511 SOUTH OAK STREET 

COUNTY(S) JEFFERSON                             P.O. BOX 1252 

SECTION 12-00135-00-SW                          CENTRALIA, IL  62801 

PROJECT(S) SRTS-4009/182/000 

ROUTE VARIOUS 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $262,788.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 024                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 60F95                              1488 S. BROADWAY 

COUNTY(S) COOK                                  COAL CITY, IL  60416 

SECTION 0710B 

PROJECT(S) 

ROUTE FAU 3597 

DISTRICT 01 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $640,586.96 

 10 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 027                                    COPENHAVER CONSTRUCTION, INC. 

CONTRACT NO. 60P72                              75 KOPPIE DR. 

COUNTY(S) COOK                                  GILBERTS, IL  60136 

SECTION 0304.1HB-I-2 

PROJECT(S) BHI-0942/247/038 

ROUTE FAI 94 

DISTRICT 01 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $663,512.40 

  9 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 028                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 60P93                              1488 S. BROADWAY 

COUNTY(S) COOK                                  COAL CITY, IL  60416 

SECTION 2011-073-T 

PROJECT(S) 

ROUTE FAP 332 

DISTRICT 01 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $442,583.67 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 029                                    MCGINTY BROS., INC. 

CONTRACT NO. 60T45                              3744 RFD CUBA ROAD 

COUNTY(S) VARIOUS                               LONG GROVE, IL  60047-7958 

SECTION 2012-005 I 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   09/26/2012 

AWARDED AMOUNT     $171,193.85 

   1 UNSUCCESSFUL BIDDER 

 



ITEM NO. 030                                    LASER ELECTRIC, INC. 

CONTRACT NO. 68A98                              3611 S.W. ADAMS ST. 

COUNTY(S) KNOX                                  PEORIA, IL  61605 

SECTION D4 FLASHING YELLOW ARROWS 2012          P.O. BOX 5008 

PROJECT(S) HSIP-000S/904/000                    PEORIA, IL  61601-5008 

ROUTE VARIOUS 

DISTRICT 04 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $319,865.56 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 031                                    THE KILIAN CORPORATION 

CONTRACT NO. 74570                              608 SOUTH INDEPENDENCE STREET 

COUNTY(S) FAYETTE                               P.O. BOX A 

SECTION D7 HMA RESURF 2012-4                    MASCOUTAH, IL  62258-0187 

PROJECT(S) IM-070-2/235/057 

ROUTE FAI 70 

DISTRICT 07 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT   $2,555,555.55 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 034                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 

CONTRACT NO. 78297                              5200 MEADOWLAND PARKWAY 

COUNTY(S) WILLIAMSON                            P.O. BOX 518 

SECTION 130(RS-4)                               MARION, IL  62959 

PROJECT(S) F-0726/061/000 

ROUTE FAP 726 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT   $1,420,697.83 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 035                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 78300                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) WHITE                                 P.O. BOX 2107 

SECTION D9 CM PAVEMENT REPAIR 2013-1            CARBONDALE, IL  62902-2107 

PROJECT(S) 

ROUTE FAP 332 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT      $96,464.64 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 036                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 78308                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) JEFFERSON                             P.O. BOX 2107 

SECTION D9 CM BRIDGE REPAIR 2013-2              CARBONDALE, IL  62902-2107 

PROJECT(S) 

ROUTE FAI 64 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $215,346.49 

  6 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 037                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 

CONTRACT NO. 78323                              5200 MEADOWLAND PARKWAY 

COUNTY(S) FRANKLIN                              P.O. BOX 518 

SECTION D9 PAVEMENT REPAIR 2013-1               MARION, IL  62959 

PROJECT(S) 

ROUTE FAI 57 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT      $35,120.54 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 038                                    ROADSAFE TRAFFIC SYSTEMS, INC. 

CONTRACT NO. 46218                              12225 DISK DR. 

COUNTY(S) BOONE       WINNEBAGO                 ROMEOVILLE, IL  60446 

SECTION D2 REFLECTOR REPL 13-05 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 02 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $244,951.55 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 039                                    P & P CONSTRUCTION CO. 

CONTRACT NO. 46235                              1132 EAST LINCOLN 

COUNTY(S) VARIOUS                               RIVERTON, IL  62561-9532 

SECTION D5 REFLECTOR REPL 2013-18 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 05 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $215,815.50 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 041                                    HECKER AND COMPANY, INC. 

CONTRACT NO. 60T42                              250 E. INDUSTRIAL LANE 

COUNTY(S) LAKE                                  WHEELING, IL  60090 

SECTION 2012-004I 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

AWARDED DATE   09/14/2012 

AWARDED AMOUNT     $879,418.40 

  4 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 043                                    MARTAM CONSTRUCTION INCORPORATED 

CONTRACT NO. 63667                              1200 GASKET DRIVE 

COUNTY(S) KANE                                  ELGIN, IL  60120 

SECTION 00-00259-00-BT 

PROJECT(S) TE-00D1/805/000 

ROUTE FAP 336 

DISTRICT 01 

AWARDED DATE   09/10/2012 

AWARDED AMOUNT   $1,873,795.00 

  9 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 044                                    ALLIANCE CONTRACTORS, INC. 

CONTRACT NO. 63725                              1166 LAKE AVENUE 

COUNTY(S) LAKE                                  WOODSTOCK, IL  60098 

SECTION 08-00083-00-SW 

PROJECT(S) CMM-8003/894/000 

ROUTE FAP 344 

DISTRICT 01 

AWARDED DATE   09/10/2012 

AWARDED AMOUNT     $349,895.00 

  8 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 046                                    ERA-VALDIVIA CONTRACTORS, INC. 

CONTRACT NO. 70978                              11909 SOUTH AVENUE O 

COUNTY(S) MCLEAN                                CHICAGO, IL  60617 

SECTION BRIDGE PAINTING 2013-2 

PROJECT(S) 

ROUTE FAI 55 

DISTRICT 05 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $389,500.00 

  5 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 049                                    G. M. SIPES CONSTRUCTION, INC. 

CONTRACT NO. 76F57                              503 E. ADAMS STREET 

COUNTY(S) MARION                                P.O. BOX 109 

SECTION 61-(1,2,3,4,5,6)-I-1                    RUSHVILLE, IL  62681 

PROJECT(S) 

ROUTE FAI 57 

DISTRICT 08 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $937,995.50 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 050                                    MONIGER EXCAVATING COMPANY, INC. 

CONTRACT NO. 78322                              5955 STATE ROUTE 140 

COUNTY(S) PERRY                                 MORO, IL  62067 

SECTION 6(I-1);1(I-1) 

PROJECT(S) 

ROUTE FAP 322 & 869 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $111,382.00 

  6 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 052                                    SANGAMO CONSTRUCTION COMPANY 

CONTRACT NO. 95686                              2100 E. MOFFAT AVENUE 

COUNTY(S) MACON                                 SPRINGFIELD, IL  62702 

SECTION 05-07161-00-BR 

PROJECT(S) BROS-0115/068/000 

ROUTE TR 56 

DISTRICT 07 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $252,334.15 

  5 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 053                                    P & P CONSTRUCTION CO. 

CONTRACT NO. 46217                              1132 EAST LINCOLN 

COUNTY(S) VARIOUS                               RIVERTON, IL  62561-9532 

SECTION D7 REFLECTOR REPL 2013-04 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 07 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $625,457.86 

   1 UNSUCCESSFUL BIDDER 

 

ITEM NO. 055                                    LAKE COUNTY GRADING COMPANY, LLC 

CONTRACT NO. 63640                              32901 N. HIGHWAY 21 

COUNTY(S) LAKE                                  P.O. BOX L 

SECTION 00-00045-00-PV                          LIBERTYVILLE, IL  60048-4912 

PROJECT(S) HPP-3246/004/000 

ROUTE FAU 198 

DISTRICT 01 

AWARDED DATE   09/24/2012 

AWARDED AMOUNT   $3,759,000.00 

  5 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 057                                    CIVIL CONSTRUCTORS, INC. 

CONTRACT NO. 66B72                              2283 BUSINESS HIGHWAY 20 EAST 

COUNTY(S) BUREAU                                P.O. BOX 750 

SECTION (ORCB)BP-2                              FREEPORT, IL  61032-0750 

PROJECT(S) ACTR-ACNHCB-0246/092/000 

ROUTE TR 246 

DISTRICT 03 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT      $96,785.25 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 058                                    HALVERSON CONSTRUCTION CO., INC. 

CONTRACT NO. 68B19                              620 NORTH 19TH STREET 

COUNTY(S) TAZEWELL                              SPRINGFIELD, IL  62702 

SECTION [90-14-HB-1(BR)]I-1 

PROJECT(S) 

ROUTE FAI 74 

DISTRICT 04 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $369,321.79 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 059                                    BENIACH CONSTRUCTION CO., INC. 

CONTRACT NO. 72F53                              307 SOUTH MAIN STREET 

COUNTY(S) CHRISTIAN                             P.O. BOX 20 

SECTION (4)RS-5                                 TUSCOLA, IL  61953 

PROJECT(S) 

ROUTE FAS 636 

DISTRICT 06 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $123,418.65 

  3 UNSUCCESSFUL BIDDERS 

 



ITEM NO. 061                                    MIDWEST FENCE CORPORATION 

CONTRACT NO. 76F18                              900 NORTH KEDZIE AVENUE 

COUNTY(S) MADISON                               CHICAGO, IL  60651-4187 

SECTION (65,66)-J 

PROJECT(S) F-HSIP-000S/896/000 

ROUTE FAS 770/FAU 8890 

DISTRICT 08 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $415,958.00 

  2 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 062                                    ELECTRICO, INC. 

CONTRACT NO. 76F45                              7706 WAGNER ROAD 

COUNTY(S) MARION                                MILLSTADT, IL  62260 

SECTION (61-2)RA-L 

PROJECT(S) 

ROUTE FAI 57 

DISTRICT 08 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT      $68,191.32 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 063                                    ILLINI EXCAVATION & RECLAMATION, INC. 

CONTRACT NO. 78321                              800 NORTH DELMAR 

COUNTY(S) VARIOUS                               HARTFORD, IL  62048 

SECTION D9 GUARDRAIL REPAIR FY13-1              P.O. BOX 87159 

PROJECT(S)                                      SOUTH ROXANA, IL  62087 

ROUTE VARIOUS 

DISTRICT 09 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $369,999.00 

  3 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 065                                    ROADSAFE TRAFFIC SYSTEMS, INC. 

CONTRACT NO. 46228                              12225 DISK DR. 

COUNTY(S) VARIOUS                               ROMEOVILLE, IL  60446 

SECTION D8 REFLECTOR REPL 13-12 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 08 

AWARDED DATE   08/22/2012 

AWARDED AMOUNT     $261,753.00 

  0 UNSUCCESSFUL BIDDERS 

 

ITEM NO. 067                                    YAMNITZ, WILLIAM D/B/A 

CONTRACT NO. 93567                              YAMNITZ & ASSOCIATES 

COUNTY(S) CHRISTIAN                             22782 N. THIRD STREET 

SECTION 08-04118-00-BR                          FIELDON, IL  62031 

PROJECT(S) BROS-0021/178/000 

ROUTE TR 307A 

DISTRICT 06 

AWARDED DATE   08/24/2012 

AWARDED AMOUNT     $409,960.60 

  8 UNSUCCESSFUL BIDDERS 

 



------------------------------------------------------------------------------------------

------------------ 

CONTRACTS REJECTED 

------------------ 

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN 

------------------------------------------------------------------------------------------

------------------ 

APRIL 27, 2012       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 138                                    D. CONSTRUCTION, INC. 

CONTRACT NO. 60M83                              1488 S. BROADWAY 

COUNTY(S) DUPAGE                                COAL CITY, IL  60416 

SECTION 534R-B 

PROJECT(S) ACBRF-0870/014/000 

ROUTE FAP 870 

DISTRICT 01 

REJECTED AMOUNT   $1,181,645.71 

 

------------------------------------------------------------------------------------------

------------------ 

JUNE 15, 2012        LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 016A                                   GFS FENCE, GUARDRAIL, & SIGNAGE, INC. 

CONTRACT NO. CA011                              11921 SMITH DRIVE 

COUNTY(S) SANGAMON                              HUNTLEY, IL  60142 

SECTION ABRAHAM LINCOLN CAPITAL 

PROJECT(S) 3170096XX-SPI /408/8 

ROUTE 

DISTRICT 06 

REJECTED AMOUNT     $865,689.43 

 

------------------------------------------------------------------------------------------

------------------ 

AUGUST 03, 2012      LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 014                                    COPENHAVER CONSTRUCTION, INC. 

CONTRACT NO. 93581                              75 KOPPIE DR. 

COUNTY(S) SANGAMON                              GILBERTS, IL  60136 

SECTION 08-00461-00-LS 

PROJECT(S) TE-00D6/085/000 

ROUTE VARIOUS 

DISTRICT 06 

REJECTED AMOUNT     $182,867.00 

 

ITEM NO. 033                                    E. T. SIMONDS CONSTRUCTION COMPANY 

CONTRACT NO. 78203                              1500 NORTH OAKLAND AVENUE 

COUNTY(S) WILLIAMSON                            P.O. BOX 2107 

SECTION (1X-1)R-5,RS-3,N-5,TS-4                 CARBONDALE, IL  62902-2107 

PROJECT(S) NHF-HPP-0331/061/000 



ROUTE FAP 331 

DISTRICT 09 

REJECTED AMOUNT   $3,323,563.05 

 

ITEM NO. 042                                    MILLENNIUM CONSTRUCTION OF ILLINOIS 

CONTRACT NO. 60V31                              INCORPORATED 

COUNTY(S) COOK                                  450 PRAIRIE AVE. SUITE 107 

SECTION 2012-042-I                              CALUMET CITY, IL  60409 

PROJECT(S) 

ROUTE VARIOUS 

DISTRICT 01 

REJECTED AMOUNT     $130,414.50 

 

ITEM NO. 056                                    KOVILIC CONSTRUCTION COMPANY, INC. 

CONTRACT NO. 63722                              3721 N. CARNATION ST. 

COUNTY(S) COOK                                  P.O. BOX 939 

SECTION 11-00253-00-LS                          FRANKLIN PARK, IL  60131-0939 

PROJECT(S) TE-00D1/861/000 

ROUTE FAU 2783 

DISTRICT 01 

REJECTED AMOUNT   $1,394,078.00 

 

------------------------------------------------------------------------------------------

------------------ 

SEPTEMBER 21, 2012   LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 002A                                   D. CONSTRUCTION, INC. 

CONTRACT NO. IL029                              1488 S. BROADWAY 

COUNTY(S) LASALLE                               COAL CITY, IL  60416 

SECTION ILLINOIS VALLEY REGIONAL 

PROJECT(S) 3170060B21-VYS /417/7 

ROUTE 

DISTRICT 03 

REJECTED AMOUNT     $380,731.00 
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A pre-bid meeting is scheduled for 10:30 a.m., Thursday, November 1, 2012 at the Kickapoo State Park site office on Kickapoo Park Road. 
 
All prime and subcontractors are encouraged to attend.



