

# Notice of Letting

Letting Date:

*HELP*  
&  
INFORMATION

FEDERAL  
FRAUD



HOTLINE

## Transportation Bulletin

Illinois Department of Transportation

2300 South Dirksen Parkway, Springfield, Illinois 62764

**STATE OF ILLINOIS**  
Department of Transportation  
2300 South Dirksen Parkway  
Springfield, Illinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, [30 ILCS 500/15-1](#). It is available on the Web at <http://www.dot.il.gov> and through the [IDOT Subscription Service](#).

Three versions of the Transportation Bulletin are currently published.

**[Transportation Procurement Bulletin](#)**

**[Professional Transportation Bulletin](#)**

**[Invitation for Bids](#)**

Questions concerning file downloads and/or subscription service information should be directed to Tim Garman at 217-524-1642 or email [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov).

## **Transportation Procurement Bulletin**

Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now located at <http://www.dot.il.gov/desenv/transprocbulletin.html>. It features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices for construction and engineering, sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

**Tim Garman**

2300 South Dirksen Parkway  
Room 326  
Springfield, IL 62764  
217-524-1642

or E-mail [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)

## **Professional Transportation Bulletin**

Contains information pertaining to the advertisement for offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

**Carrie Kowalski** or E-mail [Carrie.Kowalski@illinois.gov](mailto:Carrie.Kowalski@illinois.gov)  
2300 South Dirksen Parkway  
Room 330  
Springfield, IL 62764

## **Invitation For Bids**

Contains information pertaining to the advertisement for bidding of Highways, Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden            Rm 326   (217) 782-7806   [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)  
Ted Walschleger    Rm 330   (217) 782-4894   [Ted.Walschleger@illinois.gov](mailto:Ted.Walschleger@illinois.gov)

2300 South Dirksen Parkway  
Springfield, IL 62764

## Illinois Department of Transportation

# INVITATION FOR BIDS

---

Volume 16

Springfield, Illinois, October 4, 2013

No. 40

---

This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of Transportation to secure the performance of highway work by contract, airport work by contract and contract work solicited by the Illinois Department of Natural Resources. The Invitation for Bids is published in this Transportation Bulletin and is available on the Department's website at <http://www.dot.il.gov> and through electronic subscription. Questions concerning this invitation should be directed to:

Mr. Jim Layden  
Harry R. Hanley Building  
Room 326  
2300 South Dirksen Parkway  
Springfield, IL 62764  
(217)782-7806  
Fax: (217)785-1141  
TDD: (217)524-4875  
[Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)

### **NOTICE OF LETTING – November 8, 2013**

1. **LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.** The Department of Transportation is requesting offers in the form of sealed bids from responsible contractors to fill the State's needs as described in this invitation. Sealed, paper-based bids are to be submitted to the Chief Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the above address. Electronic bids are to be submitted to the electronic bidding system (iCX – Integrated Contractors Exchange). All bids and bidding documents are to be received by the department prior to 10:00 a.m., prevailing local time, November 8, 2013, at which time the bids will be publicly opened. The department will not open bids received after the stated opening date and time.

Electronically submitted bids must include the signed and uploaded Proposal Signature Sheet. All electronically submitted bids missing the signed Proposal Signature Sheet will be rejected by the department as being non-responsive.

If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please see [CPO Notice 2013.1](#)

The department or the Chief Procurement Officer (CPO) for the Illinois Department of Transportation reserve the right to postpone the bid opening in the event of circumstances beyond the reasonable control of the department, such as but not limited to a cataclysmic event or extraordinary conditions of weather. If the department or CPO postpones the bid opening and/or bid delivery, the department will take all reasonable steps to notify potential bidders. All subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when possible. If you wish to subscribe to the Electronic Subscription Services please follow this hyperlink: <http://www.dot.il.gov/desenv/subsc.html> .

2. **RULES GOVERNING LETTING.** This letting is subject to and governed by the rules of the Department adopted at [44 Illinois Administrative Code Part 650](#) and [Part 6](#), and by the provisions of this invitation. Copies of the rules are available by contacting the above address of the Chief Contracts Official.
3. **INSTRUCTIONS TO BIDDERS.** Read the following instructions carefully before submitting any bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The Department reserves the right to reject any and all bids, to waive minor or immaterial irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or clarification from any bidder regarding a bid.
- (a) **CONTRACT ITEM DESCRIPTIONS.** A summary description of each contract item advertised in this invitation is given following these instructions by item numbers. Bids shall be submitted by item number. A contract number appears after the item number. The contract number will also be shown on the contract documents for the contract that the item number represents. The summary description provided for the proposed work, quantities and time for completion for each item are for information only and are subject to the terms published in the contract documents for bidding.
- (b) **CONTRACT DOCUMENTS FOR BIDDING.** Contract documents for bidding include a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a set of Plan documents. These documents may be separate or combined into one document. Contract documents for bidding applicable to each item number advertised in this invitation may be examined at the above address of the Chief Contracts Official. In addition, contract documents for bidding highway work may be examined at the respective District Offices in which the prospective work is located. The names and addresses of the District Engineers are as follows:

REGION	DISTRICT	ENGINEER	ADDRESS	Phone
1	1	J. A. Fortmann	201 West Center Court, Schaumburg, IL 60196-1096	(847) 705-4000
2	2	P. A. Loete	819 Depot Avenue, Dixon, IL 61021-3546	(815) 284-2271
2	3	P. A. Loete	700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697	(815) 434-6131
3	4	J. E. Crowe	401 Main Street, Peoria, IL 61602-1111	(309) 671-3333
3	5	J. E. Crowe	13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610	(217) 465-4181
4	6	R. L. Driskell	126 East Ash Street, Springfield, IL 62704-4792	(217) 782-7301
4	7	R. L. Driskell	400 West Wabash, Effingham, IL 62401-2699	(217) 342-3951
5	8	J. L. Keirn	1102 Eastport Plaza Dr., Collinsville, IL 62234-6198	(618) 346-3100
5	9	J. L. Keirn	State Transportation Building PO Box 100, Carbondale, IL 62901-0100	(618) 549-2171

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans and proposals may be downloaded from the Department's web site <http://www.dot.il.gov/desenv/delett.html>.

- (c) **PREQUALIFICATION.** Any contractor desiring to submit a bid shall be prequalified in accordance with the rules of the Department, adopted at 44 Illinois Administrative Code Section 650, prior to being granted authorization to bid. Prequalification may be waived for particular contract items. In such cases, the manner of determining bidder responsibility will be stated in the contract documents for bidding. Contractors who desire to become prequalified or to renew their prequalification for this letting must file with the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of Experience and Financial Condition no later than 4:30 p.m. prevailing local time, **October 18, 2013**.

A contractor will not be prequalified for this letting unless the statement is received before the time and day established.

- (d) AUTHORIZATION TO BID. Contractors planning to submit a bid MUST request authorization to bid. Requests for authorization to bid must be received prior to 4:30 p.m. prevailing local time [November 5, 2013](#) at the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764. The Request for Authorization to Bid/or Not For Bid Status” ([BDE 124](#)) can be downloaded from the Department’s Website
- (e) AFFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time [November 5, 2013](#). The Affidavit must include all uncompleted contracts awarded to them and all low bids pending award for all public and private work using the prescribed format. The sworn statement relative to contracts and pending awards must be in complete detail, be properly signed and be notarized. Facsimiles of the sworn statement will be accepted for analysis, but Authorization to Bid will be issued only upon receipt of a signed and properly completed original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement will be considered as sufficient grounds for the disqualification of the bidder and the rejection of bids. Prospective bidders shall notify the Department within two working days of any low bids pending award or contracts awarded which might occur between the date of submission of the sworn statement and the date of letting. The Affidavit of Availability ([BC 57](#)). can be downloaded from the Department’s Website.
- (f) JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must submit the properly completed documentation no later than 4:30 p.m. prevailing local time [November 1, 2013](#). The required forms for the joint venture are:
- “Affidavit of Availability” ([BC 57](#)) from each of the joint venture entities,
  - “Certificate of Joint Venture” ([BC 2267](#)),
  - “Request for Authorization to Bid/or Not for Bid Status” ([BDE 124](#)).
- The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid Status forms **must** be in the name of the Joint Venture. The original, signed and notarized Certificate of Joint Venture and Affidavits of Availability must be received before consideration will be given for the Joint Venture request.
- (g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder shall, before submitting a bid on any contract item, carefully examine the provisions of the contract documents for bidding and all contract documents referenced therein that comprise the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge Construction. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and the detailed requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the borings, test pits, or other information pertaining thereto are available for examination by all bidders by written request to the office of the District Engineer of the district in which the work is to be performed. The availability of subsurface information from the Department is solely for the convenience and information of the bidder and shall not relieve the bidder of the duty to make, and the risk of making, examinations and investigations as required to assess conditions affecting the work. Any data furnished in the contract plans is for information only and does not constitute a part of the contract. The Department makes no representation or warranty, expressed or implied, as to the information conveyed or as to any interpretations made from the data.

Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the bid is accepted, the bidder will be responsible for all errors in the proposal resulting from a failure or neglect to comply with these instructions. The Department will not be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specifications, or any of the contract documents, shall request such in writing from the Central Bureau of Design and Environment at the above address of the Chief Contracts Official. The request should be made in sufficient time to allow a written reply by the Department that can reach all prospective bidders before submission of their bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and specifications will be furnished to all prospective bidders in the form determined by the Department including, but not limited to, an addendum, if the information is deemed by the Department to be necessary in submitting bids or if the Department concludes the information would aid competition. Oral explanations, interpretations, or instructions given before the submission of bids unless at a pre-bid conference will not be binding on the Department.

- (h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document for each contract item includes specific and additional information and instructions pertaining to submission of bids. That information should be carefully read and the instructions followed by the bidder.
- 4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized for convenient reference by potential bidders on the page entitled "Important Dates for Bidders". Bidders are cautioned that all due dates are strictly enforced.
- 5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article 101.09 of the Standard Specifications for Road and Bridge Construction.

---

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Ann L. Schneider  
Secretary of Transportation

# IMPORTANT DATES FOR BIDDERS

**November 8, 2013 Bid Opening**

## PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification requirement applies to first time contractors, contractors renewing expired ratings, contractors maintaining continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time **October 18, 2013** .  
To be eligible to bid, existing prequalification ratings must be effective through the date of letting.

## JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to the letting date. The required joint venture forms are the "Request for Authorization to Bid/or Not for Bid Status" (BDE 124), the ORIGINAL "Affidavit of Availability" (BC 57) and the ORIGINAL "Certificate of Joint Venture" (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time **November 1, 2013** .

## REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed "Request for Authorization to Bid/or Not for Bid Status" (BDE 124) and the properly completed ORIGINAL "Affidavit of Availability" (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time **November 5, 2013** .

## SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen Parkway, Springfield, Illinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

## DBE UTILIZATION PLANS

Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid.

**IDOT LETTING SCHEDULE  
2013 - 2015**

Transportation Bulletin	Pre-Qualification "Cut Off"	Joint Venture "Cut Off"	Bid Authorization "Cut Off"	Letting Day	DBE Utilization Plan (SBE 2025 and SBE 2026)
10/4/2013	10/18/2013	11/1/2013	11/5/2013	11/8/2013	Submit With Bid
12/6/2013	12/27/2013	1/10/2014	1/14/2014	1/17/2014	Submit With Bid
1/24/2014	2/7/2014	2/21/2014	2/25/2014	2/28/2014	Submit With Bid
3/21/2014	4/4/2014	4/18/2014	4/22/2014	4/25/2014	Submit With Bid
5/9/2014	5/23/2014	6/6/2014	6/10/2014	6/13/2014	Submit With Bid
6/27/2014	7/11/2014	7/25/2014	7/29/2014	8/1/2014	Submit With Bid
8/15/2014	8/29/2014	9/12/2014	9/16/2014	9/19/2014	Submit With Bid
10/3/2014	10/17/2014	10/31/2014	11/5/2014	11/7/2014	Submit With Bid
12/5/2014	12/26/2014	1/9/2015	1/13/2015	1/16/2015	Submit With Bid
1/30/2015	2/13/2015	2/27/2015	3/3/2015	3/6/2015	Submit With Bid
3/20/2015	4/3/2015	4/17/2015	4/21/2015	4/24/2015	Submit With Bid
5/8/2015	5/22/2015	6/5/2015	6/9/2015	6/12/2015	Submit With Bid
6/26/2015	7/10/2015	7/24/2015	7/28/2015	7/31/2015	Submit With Bid
8/14/2015	8/28/2015	9/11/2015	9/15/2015	9/18/2015	Submit With Bid
10/2/2015	10/16/2015	10/30/2015	11/3/2015	11/6/2015	Submit With Bid

# “LETTING YOU KNOW”

*The Illinois Department of Transportation (IDOT) is interested in maintaining close communications with industry. This newsletter highlights subjects that we believe will be of interest to you.*

---

No. 144

October 2013

---

## **ELECTRONIC BIDDING (EBids)**

The department is pleased to announce that we will begin accepting electronic bids for the November 8, 2013 letting. IDOT will be the first in the nation with web-based electronic bidding, and we are grateful to all who have contributed in making EBbids a reality.

Digital Identification – To access the Ebids system you will need a digital id from Central Management Services. You can obtain your digital id here: [https://instate.pki.illinois.gov/sub\\_agree2.htm](https://instate.pki.illinois.gov/sub_agree2.htm).

Double Bidding – If you submit a paper bid and an electronic bid the electronic bid takes precedence.

Authorization to Bid – The request for authorization to bid and authorization processes are not changing. The BDE 124 and BC 57 (if applicable) are still required.

Vendor Portal – Once you have obtained your digital id you will be allowed to access the department’s Vendor Portal: <https://services.illinois.gov/VendorPortal/>. This site will allow you to establish access permissions for you and others in your firm within the EBids software. Please review the Vendor Portal User Guide: <http://www.dot.il.gov/desenv/IDOTVPUSERGUIDE.pdf>.

Integrated Contractors Exchange (iCX) – iCX is the electronic bidding software created by ExeVision, LC for IDOT. Once you have been approved by the department through the Vendor Portal you will be granted access to iCX, however you will not be allowed to submit a bid until you have received bid authorization from the Bureau of Construction.

Signature Authority – Bids electronically submitted by an individual in your firm without signature authority will be rejected by the department – not iCX. (Please review your signature authority approval filed with your Prequalification Application – BC 8.) Bids electronically submitted by non-prequalified firms must be submitted by the firm’s president.

Bid Bonds – iCX supports verification of electronic bid bonds through SurePath and Surety2000. Paper bid bonds and guaranty checks will be acceptable with EBbids, however they must be received by the department prior to the bid opening date and time or your bid will be rejected.

Bid Dispute – If you believe your electronically submitted bid is in error please send a letter to:

Illinois Department of Transportation  
Bureau of Design & Environment  
Contracts Office, Room 326  
2300 South Dirksen Parkway  
Springfield, IL 62764

The letter must be on company letterhead and include the letting date,

The letter must be on company letterhead and include the letting date, contract number and the bid submittal confirmation number from iCX. IDOT will have ExeVision, LC release the audit directly to your firm.

Bidding Addenda – The responsibility of including all addenda in your bid will not change with EBids. If you submit an electronic bid prior to the issuance of an addendum you can simply open the addendum through iCX adjust your bid and resubmit your bid to the iCX SecureVault. If you are not currently subscribed to the department's Electronic Subscription Service for notifications, such as addendum issuance, please subscribe here:  
<http://www.dot.il.gov/desenv/subsc.html> .

### **DBE LOAN PROGRAM**

The Illinois Department of Transportation (IDOT) has opened the application process for its new Disadvantaged Business Revolving Loan Program. The low-interest loan program, signed into law by Governor Pat Quinn, provides capital necessary for certified Disadvantaged Business Enterprises (DBEs) in the Illinois Unified Certification Program (IL UCP) to finance IDOT project-specific expenses, acquire valuable work experience and establish or rebuild credit lines. Information on this program, including the loan application, can be found at [www.dot.il.gov/doingbusiness/dbe/revolvingloan.html](http://www.dot.il.gov/doingbusiness/dbe/revolvingloan.html).

### **WINNING WITH THE STATE**

Winning with the State launched the Doing Business with IDOT Workshop Series statewide. Workshops will run on various topics in every IDOT district from August through December. More information can be found at this link:  
[http://www.diversity.dot.illinois.gov/other\\_opportunities2.aspx](http://www.diversity.dot.illinois.gov/other_opportunities2.aspx)

**PROJECT LABOR  
AGREEMENT  
REPORTING**

Pursuant to the Project Labor Agreements (PLA) Act, Public Act 97-0199, the Department of Transportation is required to submit quarterly reports regarding the number of minorities and females employed under these agreements. As a result, contractors with projects containing PLAs are required to report data to the department on a quarterly basis pertaining to the number of minorities and females employed on the project. Any contract that requires reporting will contain a special provision providing the necessary direction.

The data shall be provided to the Central Bureau of Construction on form BC-820 by e-mail to [DOT.PLA.Reporting@illinois.gov](mailto:DOT.PLA.Reporting@illinois.gov) or faxed to (217)524-4922. The reports are due the 15<sup>th</sup> of the month following the end of the quarter (i.e. April 15 for the January – March reporting period).

Timely submission of form BC-820 is considered necessary for compliance with the contract.

***STAY INFORMED!***

Keep in touch with your representative on the IDOT/Industry Policy Committee and the IDOT/Industry Joint Co-op Committee.



**Illinois Department of Transportation**

# Bureau of Design and Environment

## Contractor Publications

### Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription service, please follow the instructions to subscribe. The information will be automatically emailed to the subscriber on the publish date. The following publications and reports are currently available for subscription: To subscribe to the list, click on "SUBSCRIBE" and send the blank email that opens (Don't add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

#### **IDOT Contractor's Packet** [SUBSCRIBE](#)

**PLEASE NOTE: The IDOT Contractor's Packet automatically subscribes the requestor to all of the following publications and reports. Those not wishing to receive all of the following lists can subscribe to the desired lists individually**

#### **IDOT Addendum/Revision Checklist** [SUBSCRIBE](#)

A list showing Letting items that have changed as a result of a revision or an addendum. The contractors should use this checklist to ensure they have incorporated into their plans and proposals all addenda that have been issued for each particular letting item. The checklist also identifies withdrawn and deleted items. The checklist is published regularly whenever addenda are processed.

#### **IDOT Aeronautics Unit Price Tabulation of Bids** [SUBSCRIBE](#)

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks after the letting, excluding the federal discretionary seeking projects placed on the March and August lettings. These may take several months before funds are secured and the projects awarded.

#### **IDOT As Read Tabulation of Bids** [SUBSCRIBE](#)

A listing of all bids as they were read at the bid opening. The bid amounts are not checked at the time this listing is produced. This listing also includes a page which identifies all letting items for which the as read low bid was, prior to a post letting review, within a reasonable approximation of the Engineer's estimate. The listing is usually published by 4:30 p.m. of the day of the letting.

#### **IDOT Price Indices** [SUBSCRIBE](#)

A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining cost adjustments on contracts containing the special provision.

### **IDOT CBID Files** [SUBSCRIBE](#)

The CBID files contain the pay items and quantities for a contract, as well as macros to prepare and print a bid. These files are in Microsoft Excel format (xls). CBID files are put on the Website as they become available. **It is your responsibility** to determine which, if any, addenda pertains to any project you may be bidding. **Failure to incorporate all relevant addenda may cause your bid to be declared unacceptable.** Note that the CBID filename is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin – Notice of Letting for the correct contract number.

### **IDOT Construction Contractor's Transportation Bulletin – Notice of Letting** [SUBSCRIBE](#)

This is the official publication and invitation for construction bids by the Illinois Department of Transportation's Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural Resources. The bulletin also contains information pertaining to pre-bid meetings, the DBE program and other current information. The bulletin will be published on the advertised publish date for each [regularly scheduled letting](#). Special lettings will have applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

### **IDOT Corrected Tabulation of Bids** [SUBSCRIBE](#)

A report that lists of all bids for the letting, sorted by letting item. All bids have been recalculated and checked before this listing is produced. The report identifies the eligible bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders for the letting. The listing is usually published within 14 days after the letting.

### **IDOT Federal Wage Rates Listing** [SUBSCRIBE](#)

Identifies the current federal wage rates to be used by contractors for preparing bids whenever the construction activities are federally participating. The federal wage rates will be published 10 days prior to the letting date.

### **IDOT For Bid List of Bidders** [SUBSCRIBE](#)

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been authorized to bid on each letting item for each letting. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times with the last time being one day prior to the letting.

### **IDOT Local Roads Contractors Bulletin** [SUBSCRIBE](#)

The Contractors Bulletin is a weekly publication advertising locally let and "material only, bids" for local agencies, counties, cities/villages, and road districts throughout the state. The bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements with a description of the job, the date and time of letting, description of the material needed for bidding and any other information, and (3) awarded projects identifying the successful bidder and the dollar amount.

### **IDOT News Flash from BDE** [SUBSCRIBE](#)

A News Flash is important information released by the IDOT Bureau of Design and Environment which all contractors should read. This is information that becomes available after publication of the Notice of Letting Bulletin.

**IDOT Not For Bid List of Bidders** [SUBSCRIBE](#)

A compilation of companies interested in participating in a construction project as a sub-contractor or as a supplier. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times prior to the Letting and a final list will be published the day before the Letting.

**IDOT Pay Item Report** [SUBSCRIBE](#)

A report showing all the pay items on the letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. The Pay Item Report will be published after all proposals have been posted to the Web Site.

**IDOT Pay Item Report with Awarded Prices** [SUBSCRIBE](#)

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. This report has an added column which is the awarded unit price of each item. The Pay Item Report with Awarded Prices will be published after the last item on the letting is awarded.

**IDOT Unit Price Tabulation of Bids** [SUBSCRIBE](#)

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks after the letting and may continue for up to 60 days. Jobs through the Division of Aeronautics and the Department of Natural Resources are not included.

**IDOT Transportation Procurement Bulletin** [SUBSCRIBE](#)

The [Transportation Procurement Bulletin Web Page](#) features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices including sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices. Subscribers will receive notification when new procurement opportunities are posted to the Web page.

*If you have questions, contact Tim Garman at (217)524-1642 or [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)*

# Electronic Subscription Service

## Bureau of Design and Environment Manual and Procedure Memorandum Updates

**Bureau of Design and Environment Manual** The *Bureau of Design and Environment Manual (BDE Manual)* has been prepared to provide uniform policies and procedures for the Department and consultant personnel preparing Phase I studies and reports and contract plans for Department. The *BDE Manual* presents most of the information normally required for location, design and environmental evaluation of highway construction projects on the state highway system. Download the *BDE Manual* at: <http://www.dot.il.gov/desenv/bdemanual.html>

### **BDE Procedure Memorandums**

The *BDE Procedure Memorandums* are used as a means to implement changes in procedures, policies, directives, and/or criteria in the interim between issuance of updates to the *BDE Manual*. The designer should refer to these when using the *BDE Manual* until such time as they are superseded or incorporated into an updated edition of the *BDE Manual*. BDE Procedure Memorandums are available at: <http://www.dot.il.gov/desenv/bdemems.html>

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the free subscription service, click on the link below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

**[SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list](#)**

If you have questions, contact Tim Garman at (217)524-1642 or [Timothy.Garman@Illinois.gov](mailto:Timothy.Garman@Illinois.gov)

# Electronic Subscription Service

## Highway Standards

Highway Standards are drawings that show the details of various construction items and are considered part of the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the plans.

The Highway Standards are only available electronically. To access them, please visit the Department's website at <http://www.dot.il.gov/desenv/hwystds/stnds.html>

To receive updates related to the Highway Standards through the free subscription service, click on the link below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

**[SUBSCRIBE to the Highway Standards subscription list](#)**

If you have questions, contact Tim Garman at (217)524-1642 or at [Timothy.Garman@illinois.gov](mailto:Timothy.Garman@illinois.gov)

## **NOTICE TO ALL BIDDERS**

### TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center and operates a toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or other fraudulent activities should use the following hotline number or address to report such activities:

#### **Hotline Number:**

(202) 755-1855 or 800-424-9071

#### **Hotline Address:**

Office of Inspector General  
P. O. Box 23178  
L'Enfant Plaza Station  
Washington, D.C. 20024-0178

The hotline is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of USDOT's Inspector General. All information will be treated confidentially and caller anonymity will be respected.

## **SPECIAL NOTICE**

### **ELECTRONIC BID DISPUTE RESOLUTION**

If you believe your electronically submitted bid is in error and not what you submitted to the iCX SecureVault please submit a request to the department on company letterhead identifying the letting date, contract number, and iCX bid submittal confirmation number to:

Illinois Department of Transportation  
Contracts Office, Room 326  
2300 South Dirksen Parkway  
Springfield, IL 62764  
Attn: Jim Layden

The department will contact ExeVision, LC to release the available data directly to your firm.

# SPECIAL NOTICE

## Small Business Set-Asides

All bidders planning to bid on a designated Small Business Set-Aside project MUST submit a completed [BDE 124](#) to the Plans & Contracts Office by 4:30pm, the Tuesday prior to the letting. Bidders submitting bids on designated Small Business Set-Aside projects are NOT required to be prequalified by the department, and therefore NOT required to submit an *Affidavit of Availability* (BC 57).

## **SPECIAL NOTICE**

All bids must contain a properly completed Form A, Financial Information & Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer “yes” to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor’s name and address is still required on the first page of Form A.

**PLEASE NOTE: Form B, Other Contracts & Financial Related Information Disclosure, has been changed. Please be sure to read and check one of the applicable boxes.**

*If you have questions please contact Jim Layden at (217) 782-7806 or [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)*

# SPECIAL NOTICE

The department has created a new option in the Vendor Documents System for electronic Good Faith Effort submittals.

Please click on the link for Submitting Electronic Good Faith Efforts on the current letting Web page or go to <http://www.dot.il.gov/desenv/ESubmitGFEwPics.html>.

Here you'll find easy to follow instructions for submitting your Good Faith Effort using the Vendor Documents System.

*If you have any questions please contact Bernice Richie at 217/785-4612.*

# Special Notice Regarding IDOT Proposals and Authorization To Bid.

## ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond is not required on items designated as Small Business Set-Asides.

## ABOUT AUTHORIZATION TO BID

**WHO CAN BID?** Bids will be accepted from only those companies that **request and receive** written **Authorization to Bid** from IDOT. To request authorization, a potential bidder must complete and submit Part A of the Request for Authorization to Bid/or Not For Bid Status for ([BDE 124](#)).

**WHAT CONSTITUTES AUTHORIZATION TO BID?** When a prospective prime bidder submits a BDE 124 and the Affidavit of Availability ([BC 57](#)), he/she must indicate at that time which items are being requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an **Authorization To Bid or Not For Bid Report** that indicates which items have been approved for bidding. If **Authorization to Bid** cannot be approved, the **Authorization To Bid or Not For Bid Report** will indicate the reason for denial.

**FIRMS UNSURE AS TO AUTHORIZATION STATUS?** Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at 217/782-3413.

### **NOTICE**

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A **COMPLETED PART A OF FORM BDE 124** AND THE **ORIGINAL** AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED.

## SPECIAL NOTICE

The Department strongly encourages the prime contractor and their approved sub-contractors to hire minority, women and disadvantaged individuals from its federally funded Highway Construction Careers Training Program (HCCTP) to help meet workforce and trainee goals. This program is training minorities, women and disadvantaged individuals in highway construction-related skills, e.g., math for the trades, job readiness, technical skills coursework (carpentry, concrete flatwork, blueprint reading, site plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare them for a career in the highway construction trades. Graduates are well-trained and ready to become productive entry-level construction workers. Contact the appropriate district EEO officer to learn more about the program and for assistance in meeting workforce and trainee goals.

## SPECIAL NOTICE

Please discontinue faxing your Affidavit of Availability with your Request for Authorization to Bid/or Not For Bid Status request.

We are required to use only the *Original* Affidavit of Availability to determine a contractor's authorization to bid. This document has a notarized signature and we must have the *original signature* prior to processing your request. The faxed copies are not being looked at and are just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

*If you have questions please contact Jim Layden at (217) 782-7806 or [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov).*

## SPECIAL NOTICE

### Subcontractor Registration

Subcontractors interested in participating on contracts are required to register with the Department. Prequalified contractors, consultants, material suppliers and trucking companies are **NOT** required to register. Subcontractors can register electronically at the Department's web site, <http://www.dot.il.gov/>. At the home page click on "Doing Business". The subcontractor registration form is listed under Contractor Services. The registration form requires minimal information and can be completed in minutes. Confirmation, along with a registration number, will be received by e-mail in 1-2 days. Registration is valid for one year and will then require renewal. Questions may be addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413

E-mail: [Michael.Copp@illinois.gov](mailto:Michael.Copp@illinois.gov)

## **SPECIAL NOTICE**

### **IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS**

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law requires the following communications to be reported to the Procurement Policy Board (PPB):

- Communication pertaining to the substance of a procurement matter.
- Communication that suggests a change or asks for a change to be made to a procurement matter.
- Communication regarding a change order, contract renewal or extension, and contract awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

- Assisted the agency in determining a need for a contract (except as part of a public Request for Information).
- Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

- Statements made by a person in a public forum such as a trade show or public meeting.
- Statements made regarding a matter of practice or procedure.
- Statements initiated by a state employee about products, services, or industry best practices.
- Statements initiated by a vendor concerning general information about products, services, or industry best practices -- so long as they are not specific to a current or potential procurement matter.
- Communications initiated by a vendor regarding construction or construction-related contracts resulting in a contract modification of less than \$250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the substance of any reportable procurement communications to the PPB through a web application developed by Central Management Services. The law requires the PPB to post all communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors will be handled in compliance with the new law. This means that any phone calls, face-to-face conversations, e-mails, or other types of communications that trigger reporting will be fully reported to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet Site at the following address: <http://www.dot.il.gov/procurementreform.htm>

## **SPECIAL NOTICE**

### **PAY ITEMS SUBMITTED WITH BIDS**

- Please refer to paragraph 7 in the proposal referring to the Schedule of Prices when submitting bids.
- Unit prices are to be submitted in U. S. dollars and cents.
- Fractions of a cent will be rounded down to the next whole number.

## **SPECIAL NOTICE**

### **BID SUBMISSIONS FOR LETTINGS**

- Please use the provided Cover Page (*page 4 of the proposal package*) as the first page of your submitted bid.
- Please remember to staple your bid together.
- Proposals should be printed **one-sided**. (*double side copies create problems processing the bid*).

Thank you for your cooperation.

*If you have questions please contact Jim Layden at (217) 782-7806 or [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov)*

# SPECIAL NOTICE

## **Clarification of Reconsideration for DBE Utilization Plans**

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and SBE 2026, are required to be submitted with the bid on all construction contracts that contain a specified goal in the special provision for Disadvantaged Business Enterprise Participation. Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify what conditions warrant providing the bidder an opportunity for an administrative reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough DBE participation to meet the contract DBE goal or, in the event that the bidder has not obtained enough DBE participation to meet the contract DBE goal, documented good faith efforts. If the Department determines that the apparent low bidder has either failed to achieve the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the bidder will be afforded an opportunity for an administrative reconsideration at which time additional written documentation or argument of the bidder's good faith efforts made prior to the bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration should be limited to information further supporting the bidder's original submittal. In limited cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the Utilization Plan establishes that the goal was not met, the bidder may submit documentation of its good faith efforts that were made prior to submitting its bid. Allowing additional documentation to be submitted during an administrative reconsideration is not intended to be a method by which a bidder may circumvent the intent of the regulations and the DBE Special Provision by withholding required documentation until the time of a reconsideration proceeding. It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the reconsideration proceedings, to begin making good faith efforts to meet the goal.

# SPECIAL NOTICE

## SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10,000,000.

To encourage maximum competition, these Small Business Set-Asides are open bidding items. In accordance with the rules of the Department, prequalification is waived for these items. All bidders, including those correctly prequalified by the Department, are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents (pages 11a – 11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will be Small Business Set-Asides on future Lettings as well.

Firms wishing to bid must submit a Request For Authorization To Bid/or Not For Bid Status form ([BDE 124](#)).

If you have any questions please contact Jim Layden at 217-782-7806 or send an email to [Jim.Layden@illinois.gov](mailto:Jim.Layden@illinois.gov) .

**REVISED**  
**SMALL PROJECTS LISTING**

11/08/2013 LETTING

**Small Business Initiative Projects**

The following items are designated as Small Business Set-Asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10,000,000.

To encourage maximum competition, these Small Business Set-Aside projects are open bidding items. All bidders are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents.

19	20	25	26	27
----	----	----	----	----

**Hot-Mix Asphalt Projects (less than 3000 Ton)**

The following items are small HMA projects designated to encourage the participation of ***prequalified*** small businesses and or ***prequalified*** Disadvantaged Business Enterprises. These items have up to 3,000 tons of bituminous products; however, the ownership of a bituminous plant is not required in accordance with 44 Illinois Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating. All other prequalification requirements are unchanged.

24
----

## SPECIAL NOTICE

### **RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS**

All prime contractors please note that a complete DBE Utilization Plan includes forms [SBE 2025](#) and [SBE 2026](#).

Both forms are required to be submitted with the bid on all construction contracts that contain a specified goal in the special provision for Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Utilization Plan as required by special provision will be rejected.

## - SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

### 1. Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation **it is the responsibility of each bidder to submit a DBE Utilization Plan (Plan)** ([Form SBE 2026](#) and [Form SBE 2025](#)) as required by the Special Provision. Forms for the submittal of the Plan are available on the IDOT Web Site, in each district's Bureau of Construction office or by calling IDOT's Bureau of Small Business Enterprises at (217) 782-5490.

**DBE Plan submittal** - As detailed in the Special Provision entitled "DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (DBE)"; all bidders must submit [Form SBE 2026](#) and [Form SBE 2025](#) with their bid at the Letting. **Failure to submit both forms with the bid shall cause the bid to be rejected as not responsive.**

**SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES**

### 2. Illinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to implement a "one-stop" certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra and Pace, has established the Illinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of the letting date/bid opening may be utilized in meeting a DBE contract goal.

### 3. Supportive Services Consultants

IDOT's Office of Business and Workforce Diversity's Bureau of Small Business Enterprises administers the federal Disadvantaged Business Enterprise (DBE) program. The goal of IDOT's DBE Supportive Services program is to provide assistance that fosters opportunities for DBE firms to participate in IDOT's transportation-related contracts.

IDOT contracts with outside consultants to provide its DBE firms with **management** and **technical** supportive services assistance. This assistance is provided at no cost to IDOT's DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT.

**Management assistance** includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.

#### Districts 1 - 3 (contract period 11/17/12 – 11/16/13)

Mr. Theo Joyner, Project Director  
Ralph G. Moore & Associates  
401 South LaSalle, Suite 1401  
Chicago, IL 60605  
Phone: 312/419-7260 Fax: 312/419-1918  
Email: [theojoyner@rgma.com](mailto:theojoyner@rgma.com)

#### Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/12 – 11/17/13)

Mr. Mark Vaughn, Project Director  
Franklin & Vaughn, LLC  
2220 South Route 157, Suite 200 E.  
Glen Carbon, IL 62034  
Phone: 618/614-3194 Fax: 618/675-4426  
Email: [mark@franklinvaughncpa.com](mailto:mark@franklinvaughncpa.com)

**Technical Assistance** includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on various topics.

#### Districts 2, 3 (contract period 1/03/12 – 1/02/14)

Ms. Minal Hahm, Project Director  
M Squared Engineering, LLC  
W62N215 Washington Avenue  
Cedarburg, WI 53012  
Phone: 262/376-4246 Fax: 262/376-4246  
E-mail: [Minal@msquaredengineering.com](mailto:Minal@msquaredengineering.com)

#### Districts 1, 6, 8, 9 (contract period 01/03/12-01/02/14)

Mr. Dave Clark, Project Director  
ESI Consultants, Ltd.  
753 Windsor Road  
Charleston, IL 61920  
Phone: 217/348-1900  
Fax: 217/348-1903  
E-mail: [dclark@esilt.com](mailto:dclark@esilt.com)

#### Districts 4, & 7 (contract period 1/03/12-1/02/14)

Ms. Althea Taylor, Project Director  
Taylor Made Industries  
330 S Wells, Suite 1022  
Chicago, IL 60606  
Phone: 773/257-7100 Fax: 888/541-4004  
E-mail: [ataylor@taylormadeindustries.com](mailto:ataylor@taylormadeindustries.com)

#### District 1 (contract period 1/03/12 – 1/02/14)

Kevin Hayes  
ESI Consultants, Ltd  
208 South LaSalle Street, Suite 1705  
Chicago, Illinois 60604  
Phone: 312/277-1700 Fax: 312/735-9741  
E-mail: [khayes@esilt.com](mailto:khayes@esilt.com)

*(Technical Assistance consultants are continued on next page)*

**Technical Assistance** (continued)

**District 5** (contract period 1/03/12 – 1/02/14)  
 Mr. Richard Nowack, Project Director  
 Quigg Engineering Inc.  
 2000 South Main Street, Suite A  
 Jacksonville, Illinois 62650  
 Phone: 217/245-5375 Fax: 217/245-5398  
 E-mail: [nowack@quiggengineering.com](mailto:nowack@quiggengineering.com)

**4. Minority-Owned Financial Institutions (**

It is IDOT’s policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on federally funded contracts to make use of these institutions.

As of September 30, 2011, the list of minority owned financial institutions are as follows:

ALL AMERICAN BANK	DES PLAINES, IL
AMERICAN METRO BANK	CHICAGO, IL
AMERICAN METRO BANK , 667 N CASS AVE OFF	WESTMONT, IL
AMERICAN METRO BANK , CHINATOWN BRANCH	CHICAGO, IL
COVENANT BANK	CHICAGO, IL
FOSTER BANK	ROLLING MEADOWS, IL
FOSTER BANK , ARLINGTON HEIGHTS BRANCH	ARLINGTON HEIGHTS, IL
FOSTER BANK , DEVON BRANCH	CHICAGO, IL
FOSTER BANK , HMART BRANCH	NILES, IL
FOSTER BANK , LINCOLNSHIRE BRANCH	LINCOLNSHIRE, IL
FOSTER BANK , NAPERVILLE BRANCH	NAPERVILLE, IL
FOSTER BANK , NILES BRANCH	NILES, IL
FOSTER BANK , ROLLING MEADOWS BRANCH	ROLLING MEADOWS, IL
HIGHLAND CMNTY BANK	CHICAGO, IL
HIGHLAND CMNTY BANK , 10537 S HALSTED ST OFF	CHICAGO, IL
HIGHLAND CMNTY BANK , WOODLAWN BRANCH	CHICAGO, IL
ILLINOIS-SERVICE FS&LA	CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH	CHICAGO, IL
INTERNATIONAL BANK CHICAGO	CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH	BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH	CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH	STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO	CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF	CHICAGO, IL
PACIFIC GLOBAL BANK	CHICAGO, IL
PACIFIC GLOBAL BANK , 3233 S ASHLAND OFF	CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY	BROADVIEW, IL
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH	CRESTWOOD, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH	MAYWOOD, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY	WAUKEGAN, IL

# IMPORTANT NOTICE: TRANSPORTATION BULLETIN REVISIONS

**Letting Date: November 8, 2013**

The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or download and use a new copy of the bulletin.

---

REVISION DATE: **October 29, 2013**

- Revision No. 1: Item No. 2 has been WITHDRAWN from the Letting.
- Revision No. 2: [Item No. 3](#) the description reads (45 Working Days). The description has been changed to read (60 Calendar Days plus 3 Working Days).
- Revision No. 3: [Item No. 15](#) the description reads (Job No. C-91-533-12) (1-21430-0000). The description has been changed to read (Job No. C-91-553-12) (1-21430-0000).
- Revision No. 4: [Item No. 29](#) the description reads (Completion Date: October 31, 2015). The description has been changed to read (Completion Date: October 31, 2015 Plus 10 Working Days).
- Revision No. 5: Item No. 31 has been WITHDRAWN from the Letting.
- Revision No. 6: [Item No. 35](#) the description reads 3.45 miles south of IL 166 at Pontiac. The description has been changed to read 1.4 miles north of IL 116 at Pontiac.
- Revision No. 7: [Item No. 37](#) the description reads FAI Route 74/FAP 704 (I74/I-55 BUSN). The description has been changed to FAI 74 (Interstate 74).
- Revision No. 8: [Items Nos. 42, 43, 45, 46, 47](#) the Small Business Set Aside has been removed from these projects.
- Revision No. 9: [Item No. 48, 49, 50, & 51](#) the SSPC-QP1 and QP2 certification is required for these projects.
- Revision No. 10: [Item No. 67](#) the description reads (Completion Date: November 15, 2014). The description has been changed to read (50 Working Days).
- Revision No. 11: [Item No. 69](#) the description reads "...various locations in District 5, 6, and 7". The description has been changed to read "...various locations in District 2, 3 and 4.
- Revision No. 12: [Item No. 72](#) the description reads (Completion Date: April 30, 2015 plus 10 Working Days). The description has been changed to read (Completion Date: May 31, 2015 plus 10 Working Days).
- Revision No. 13: [Item No. 74](#) the description reads concrete deck (SN081-0176). The description has been changed to read concrete deck (SN081-0176), New MSE Walls (SN081-P002) & (SN081-P003).

- Revision No. 14: [Item No. 74](#) the description reads 51,539 cu yds earth excavation. The description has been changed to read 47,665 cu yds earth excavation.
- Revision No. 15: [Item No. 74](#) the description reads 17,247 cu yds furnished excavation. The description has been changed to read 16,127 cu yds furnished excavation.
- Revision No. 16: [Item No. 74](#) the 26,841 sq yds sodding. The description has been changed to 26,069 sq yds sodding.
- Revision No. 17: [Item No. 74](#) the description reads 1,208 units supplemental watering. The description has been changed to read 1,173 units supplemental watering.
- Revision No. 18: [Item No. 74](#) the description reads 32,909 sq yds aggregate sub-grade improvement. The description has been changed to 34,078 sq yds aggregate sub-grade improvement.
- Revision No. 19: [Item No. 74](#) the description reads 4,825 sq yds subbase granular material. The description has been changed to 4,930 sq yds subbase granular material.
- Revision No. 20: [Item No. 74](#) these four pay items have been added to this project. 6,586 sq ft form liner textured surface, 5,958 sq ft untreated timber lagging, 3,493 ft soldier piles and 16,721 cu ft drilling and setting soldier piles.
- Revision No. 21: [Item No. 74](#) the description reads 1,771.3 cu yds concrete. The description has been changed to read 2,096.1 cu yds concrete.
- Revision No. 22: [Item No. 74](#) the description reads 2,916 stud shear connectors. The description has been changed to read 4,924 stud shear connectors.
- Revision No. 23: [Item No. 74](#) the description reads 28,190 lbs epoxy coated reinforcement bars. The description has been changed to read 314,820 lbs epoxy coated reinforcement bars.
- Revision No. 24: [Item No. 74](#) the description reads (Completion Date September 27, 2014 Plus 10 Working Days). The description has been changed to read (Completion Date: August 21, 2015 Plus 15 Working Days).
- Revision No. 25: Item No. 79 has been WITHDRAWN from the Letting.
- Revision No. 26: [Item No. 81](#) this project is now a Mentor Protégé project.
- Revision No. 27: [Item No. 81](#) the description reads (Completion Date: October 31, 2014). The description has been changed to read (Completion Date: October 31, 2014 Plus 5 Working Days).
- Revision No. 28: [Item No. 84](#) the description reads (Completion Date: March 31, 2014 Plus 5 Working Days). The description has been changed to read (Completion Date: June 30, 2014 Plus 5 Working Days).
- Revision No. 29: Item No. 87 has been WITHDRAWN from the Letting.

**November 8, 2013 Letting  
Revised Index Listing**

**PAVEMENT**

52. Clark	D7 SEAL COAT 2014-1	VARIOUS	VARIOUS
1. Cook	2010-092-RS	FAU 2921	ELEANOR ST
71. Cook	7Y-WRS	FAP 345	US 20 (LAKE ST)
13. DuPage	12-00233-07-PV	FAP 369	75TH STREET
78. Lake	00-00025-00-FP	FAU 201	HART ROAD
43. Logan	D6 PATCHING LOGAN CO. 2014	FAI 55	I-55
12. McHenry	13-00006-00-RS	FAU 34 & FAU 3860	COUNTRY CLUB/BULL VALLEY
42. Montgomery	D6 PATCHING MONT. CO. 2014	FAI 55	I-55
47. Morgan	D6 PATCHING MORGAN CO. 2014	FAI 72	I-72
82. Peoria	7W-1,RS-3	FAS 1380	IL 91
38. Pike-Adams	14(W,RS-7)	FAS 1597	IL 96
74. Rock Island	(142-1)R-1 AND 142-1HB	FAP 595	IL 5
40. Sangamon	(84-10-1RS-3,84-10-2RS-4)BR,I	FAI 72	I-72
85. Sangamon	28R-1	FAP 668	IL 29 (DIRKSEN PKWY)
45. Sangamon	D6 PATCHING SANG CO. 2014	FAI 55	I-55
46. Sangamon	D6 PATCHING SANG. CO. 2014-1	FAI 72	I-72
63. St. Clair	10-00061-00-BT	MADISON ILLINI TRAIL	
22. Stephenson	D2 PATCHING 2014-2	FAP 301	US 20
24. Stephenson	D2 SHOULDER REPAIR 2014-1	FAP 301	US 20
11. Will	05-00086-14-FP	FAU 1638	EXCHANGE STREET
73. Winnebago	129R	FAP 303	IL 173
18. Winnebago	77R-1	FAP 734	IL 2
21. Winnebago	D2 MRS 2014-5	FAP 412	ALPINE ROAD
23. Winnebago	D2 PATCHING 2014-3	FAI 39	I-39

**BRIDGES**

26. Boone-Henry	D2 DECK SEALING 2014-2	VARIOUS	VARIOUS
55. Boone	12-00089-00-BR	FAU 5208	ORTH ROAD
75. Bureau	(06-2)BR-3,4	FAI 80	I-80
25. Carroll-Lee-Stephenson	D2 DECK SEALING 2014-1	VARIOUS	VARIOUS
39. Christian	(4)I; 136B-1	FAP 75 & 714	IL 29 & IL 48
83. Cook-Will	2012-007 I	VARIOUS	VARIOUS
8. Cook	0606-BR	FAP 372	IL 171
72. Cook	2013-008R	FAI 90/94/290	I- 90/94/290
4. Cook	2013-025-I	FAI 57	I-57
84. DuPage	2012-037I	FAP 311	US 34
3. DuPage	543-X-B-I-2	FAP 344	IL 83
80. Effingham-Fayette	D7 BR DECK SEALING 2014	VARIOUS	VARIOUS
51. Effingham	D7 BRIDGE PAINTING 2014-5	FAS 1724 & 2715	FAS 1724 & CH 12
33. Grundy-Kendall	(110)R, BR & BR-1	FAP 326	IL 47
64. Hamilton	07-02128-00-BR	TR 388	
56. Iroquois	08-00299-00-BR	CH 15	
17. JoDaviess	103BR-4	FAP 308	IL 84
14. Kane	09-00286-00-BR	FAU 1503	INDIAN TRAIL ROAD
28. Kankakee	(140)BR,BR-1 & I(1)	FAI 57	I-57
32. Kankakee	102 BR	FAS 1323	IL 115
29. Knox	(44-B-1)BR	FAP 626	IL 97
30. LaSalle	(4)BR-1	FAP 311	IL 71
60. Lawrence	09-00011-00-BR	TR 257	
35. Livingston	(53-5B-1)I-3	FAI 55	I-55
49. Macon	D7 BRIDGE PAINTING 2014-1	FAI 72	I-72
50. Macon	D7 BRIDGE PAINTING 2014-4	FAP 710	US 51
37. McLean	57-20(HB,HB-1)BR-1	FAI 74/FAP 704	I-74/I-55 BUSN
76. Peoria	17CR	FAP 669	IL 116
53. Pope	112B-1	FAP 885	IL 146
20. Rock Island	D2 BRIDGE WASHING 2014-5	FAI 80	I-80
61. Shelby	09-00268-00-BR	CH 30	
48. Shelby	D7 BRIDGE PAINTING 2014-2	FAP 325 & 774	IL 16 & IL 128
44. St Clair	23BR-1	FAP 103	IL 13
81. St Clair	82-(1,2,3,4)RS-1	FAI 64	I-64
57. Tazewell	07-00149-00-BR	FAU 6774	RIDGE ROAD
65. Union	10-01199-00-BR	TR 72	CLARK LANE
19. Various	D2 BRIDGE WASHING 2014-1	VARIOUS	VARIOUS
34. Various	D3 BRIDGE DECK SEALING 2014	VARIOUS	VARIOUS
77. Wabash	(12A)B-1	SBI 1B	OLD IL 1
54. White	109B-2	FAP 328	US 45
16. Winnebago	3BR & 3BR-1	FAP 301	US 20 BYPASS

**ELECTRICAL**

5. Cook	2013-035TS	VARIOUS	VARIOUS
7. Cook	2013-040TS	VARIOUS	VARIOUS
9. Cook	2013-045TS	FAU 1376	GRAND AVE
15. DuPage	12-00067-00-TL	FAU 3573 & FAU 2588	CENTER DR. & JANES AVE.
36. Peoria-Tazewell	46-1(TS-3)	FAP 317	US 24

**MISCELLANEOUS**

59. Crawford	12-00017-00-SW	VARIOUS	
86. Henry	3T &3BR-1	FAS ROUTE 226	US 6
27. Lee	D2 DRAINAGE 2014-4	FAP 561	IL 2
62. Madison	12-00066-00-SW	FAU 9287	TROXLER AVENUE
88. Marion	12-00102-00-SW	FAU 8609	BROOKSIDE AVENUE
67. McLean	D-5 PAINT PVT MRK 14-31	VARIOUS	VARIOUS
58. Tazewell	12-00042-00-SG	VARIOUS	
10. Various	2013-056SG	VARIOUS	VARIOUS
66. Various	D1 OVH SIN STR REPL 14-30	VARIOUS	VARIOUS
68. Various	DAY LABOR/DISTRICT 8AND9TC&P	VARIOUS	VARIOUS
69. Various	DAY LABOR/DISTRICT2,3,4TC&P	VARIOUS	VARIOUS
70. Various	DAY LABOR/DISTRICT5,6,7TC&P	VARIOUS	VARIOUS

**AERONAUTICS**

1A. Massac	METROPOLIS MUNICIPAL		
------------	----------------------	--	--

**REVISED ITEM DESCRIPTIONS**  
**NOVEMBER 8, 2013 LETTING**

1. Contract No. 60L89                      Cook County                      District 1  
Section 2010-092-RS  
FAU Route 2921 (ELEANOR ST)  
0.27 mile of resurfacing on Eleanor St. from Water St. to Williams St. in Thornton; includes 952 tons HMA binder and surface course, Mix D; 1750 sq ft PCC sidewalk; 7517 sq yds milling; 480 sq yds patching; 4164 ft thermoplastic pavement marking; 80 sq yds HMA base course; 310 ft concrete curb and gutter; 158 ft detector loop; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-056-11) (1-77349-0000)  
(See the Special Provisions for the DBE Percentage)
  
2. WITHDRAWN FROM THE LETTING
  
3. Contract No. 60T76                      DuPage County                      District 1  
Section 543-X-B-I-2  
FAP Route 344 (IL 83)  
Bridge deck joint repair, structural steel repair and other work on the structure carrying IL 83 over Salt Creek (SN022-0045) in Villa Park; includes 47 cu yds concrete removal; 90 cu yds concrete; 450 lbs structural steel; 19,350 lbs epoxy coated reinforcement bars; 2,789 ft polyurea pavement marking; 56 sq yds approach slab repair; 1,950 lbs structural steel repair; 8 sq ft structural repair of concrete; mobilization; traffic control and protection. (60 Calendar Days plus 3 Working Days) (Job No. C-91-430-12) (0-01620-1000) (See the Special Provisions for the DBE Percentage)
  
4. Contract No. 60W60                      Cook County                      District 1  
Section 2013-025-I  
FAI Route 57 (I-57)  
Bridge joint replacement and approach pavement repairs on the structures carrying I-57 over the Cal-Sag Channel (SN016-0064 & 0065) located in Blue Island; includes 74 tons HMA surface course, Mix D; 653 sq yds milling; 8 sq yds patching; 41.7 cu yds concrete removal; 42.5 cu yds concrete; 9,100 lbs epoxy coated reinforcement bars; 240 ft preformed joint seal; 4,402 ft shoulder rumble strips; 8,885 ft polyurea pavement marking; 16 sq yds approach slab repair; 233 sq yds deck slab repair; 6 drainage scuppers; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-343-13) (0-01620-1006) (See the Special Provisions for the DBE Percentage)
  
5. Contract No. 60W72                      Cook County                      District 1  
Section 2013-035TS  
Various Routes (VARIOUS)  
LED installation at various locations in central Cook County; includes maintenance of 71 existing; traffic signal installations; 12 traffic signal posts; galvanized steel; 216 signal heads, LED; 267 pedestrian signal heads, LED; 283 pedestrian push-buttons; 71 uninterruptible power supplies; 236 signal head, LED, retrofit; 347 traffic signal backplates; mobilization; traffic control and protection. (90 Working Days) (Job No. C-91-364-13) (0-00879-1002)  
(See the Special Provisions for the DBE Percentage)
  
6. DELETED FROM THE LETTING
  
7. Contract No. 60W85                      Cook County                      District 1  
Section 2013-040TS  
Various Routes (VARIOUS)  
LED installation at various locations in southern Cook County; includes 360 signal heads, LED; 16 optically programmed signal heads, LED; 116 pedestrian signal heads, LED; 34 pedestrian push-buttons; 82 pedestrian push-buttons, non-latching; 62 uninterruptible power supplies; mobilization; traffic control and protection. (80 Working Days) (Job No. C-91-384-13) (0-00879-1007) (See the Special Provisions for the DBE Percentage)
  
8. Contract No. 60W88                      Cook County                      District 1  
Section 0606-BR  
FAP Route 372 (IL 171)  
Bridge substructure repair on the structure carrying IL 171 over Des Plaines River (SN016-0697) located in River Grove; includes stream gauge; 641 sq ft structural steel repair of concrete; 14 temporary shoring and cribbing; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-397-13) (0-01620-1027)  
(See the Special Provisions for the DBE Percentage)

9. Contract No. 60W98 Cook County District 1  
Section 2013-045TS  
FAU Route 1376 (GRAND AVE) Project ACHSIP-1376(11)  
Traffic signal modernization on W. Grand Ave. from County Line Rd. to Northwest Ave. and N. Wolf Rd. in Northlake; includes 100 sq ft PCC sidewalk; 27 sq ft sign panel; 1,903 ft underground conduit; 9,308 ft electric cable; 4 steel mast arm assemblies and poles; 35 signal heads, LED; 7 optically programmed signal heads, LED; 782 ft detector loop; 8 pedestrian push-buttons; 1 controller; 3 uninterruptible power supplies; mobilization; traffic control and protection; federally funded. (50 Working Days) (Job No. C-91-412-13) (1-79030-0000)  
(See the Special Provisions for the DBE Percentage)
10. Contract No. 60X19 Various Counties District 1  
Section 2013-056SG  
Various Routes (VARIOUS)  
Sign installation and repair at various locations throughout the District; includes 100 delineators; 250 sq ft install existing sign panel; 800 remove sign panel assemblies; 500 sq ft remove sign panel; 15,500 sq ft install sign panel; 25 tree limb removal; 225 straighten existing sign posts; 2000 sq ft install street sign; 2500 ft wood sign support; 100 holes drilled. (Completion Date: January 31, 2015) (Job No. C-91-024-14) (0-01620-1023)  
(See the Special Provisions for the DBE Percentage)
11. Contract No. 63672 Will County District 1  
Section 05-00086-14-FP  
FAU Route 1638 (EXCHANGE STREET) Project RS-M-9003(112)  
Work consists of constructing Exchange Street on a new alignment from just west of Crete Road to South Country Lane to include storm sewer installation, box culvert installation, pavement removal, HMA pavement, combination curb and gutter, earth excavation, HMA removal and water main replacement; includes 5.1 acre tree removal, acres; 70,271 cu yd earth excavation; 16,032 cu yd removal and disposal of unsuitable material; 7,765 cu yd topsoil excavation and placement; 14.4 acre seeding, Class 2A; 1,067 cu yd aggregate subgrade improvement; 42,045 sq yd aggregate subgrade improvement 12"; 3,950 ton subbase granular material, Type C; 6,420 sq yd aggregate course, Type B; 61 sq yd PCC base course widening 9"; 651 ton aggregate surface course, Type B; 15,763 gal bituminous materials (prime coat); 157 ton leveling binder (machine method), N70; 911 ton HMA surface course, Mix "D", N70; 28,972 sq yd HMA pavement (full depth); 199 ton incidental HMA surfacing; 14,930 sq yd pavement removal; 11,138 sq yd HMA surface removal; 790 sq yd driveway pavement removal; 442 ton aggregate shoulders, Type B; 13,941 sq yd HMA shoulders, 8"; 1 removal of existing structures; 63,690 lb reinforcement bars; 340.9 cu yd concrete box culverts; 458 ft pipe culverts, Class A; 656 ft pipe culverts, Class D; 754 ft storm sewers, Class A, Type 2; 1,194 ft pipe drains; 3,180 ft pipe underdrains; 833 ft combination concrete curb and gutter, Type B-6.12; 2,397 ft storm sewers protected, Class A; 1,787 ft storm sewers (special); 50 ft steel plate beam guardrail, Type A, 6 foot posts; 3,068 ft woven wire fence, 4'; 15,581 sq ft work zone pavement marking removal; 221.9 sq ft sign panel - Type 1; 43,433 ft thermoplastic pavement markings; 2,614 ft water main removal; 715 ft concrete gutter, Type A (special); 270 ft storm sewer (water main requirements); federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (180 Working Days) (Job No. C-91-094-09) (1-21259-0000) (See the Special Provisions for the DBE Percentage)
12. Contract No. 63846 McHenry County District 1  
Section 13-00006-00-RS (BULL VALLEY)  
FAU Route 34 & FAU 3860 (COUNTRY CLUB & BULL VALLEY) Project M-4003(194)  
This project consists of HMA surface removal, pavement patching, polymerized leveling binder, HMA surface course, pavement markings and aggregate shoulders located on Country Club Road from West Village Limit to East Village Limit and Bull Valley Road from Valley Hill Road to East Nunda Township Limit in the Village of Bull Valley; includes 351 sq yd erosion control blanket; 15 cu yd aggregate subgrade improvement; 2,218 ton polymerized leveling binder (machine method), IL-4.75, N50; 1,399 sq yd HMA surface removal - butt joint; 4,604 ton HMA surface course, Mix "D", N50; 42,403 sq yd HMA surface removal; 13,298 sq yd Class D patches; 1,368 ton aggregate wedge shoulder, Type B; 102 ft pipe culverts, Class D; 68,823 ft thermoplastic pavement markings; 824 raised reflective pavement markers; federally funded; (A Special Provision for this contract requires insurance that names additional insureds) (55 Working Days) (Job No. C-91-330-13) (1-21428-0000) (See the Special Provisions for the DBE Percentage)

13. Contract No. 63851 DuPage County District 1  
Section 12-00233-07-PV  
FAP Route 369 (75TH STREET) Project M-CMM-4003(220)  
This project consists of earth and furnished excavation, storm sewers and drainage structures, HMA pavement, combination concrete curb and gutter, HMA bike path, PCC sidewalks, guardrail, traffic signals, landscaping, striping and signing to provide additional lanes and traffic signal interconnection on 75th Street from Adams Street to Plainfield Road; includes 621 tree removal; 41,077 cu yd earth excavation; 17,306 cu yd removal and disposal of unsuitable material; 54,643 sq yd topsoil furnish and place, 6"; 1,000 cu yd aggregate subgrade improvement; 70,987 sq yd aggregate subgrade improvement 16"; 26,843 sq yd aggregate base course, Type B; 4,706 sq yd HMA base course, 8"; 915 ton polymerized leveling binder (machine method), IL-4.75, N50; 2,343 sq yd HMA surface removal - butt joint; 139 ton HMA binder course, IL-19.0, N50; 20 ton polymerized HMA binder course, IL-19.0, N90; 879 ton HMA surface course, Mix "D", N50; 2,719 ton polymerized HMA surface course, Mix "F", N90; 60,665 sq yd HMA pavement (full-depth), 12 1/2"; 609 sq yd PCC driveway pavement, 8 inch; 44,626 sq ft PCC sidewalk; 63,379 sq yd pavement removal; 22,124 sq yd HMA surface removal, 2 3/4"; 6,284 sq yd driveway pavement removal; 41,431 sq ft sidewalk removal; 2,122 sq yd Class D patches; 557 sq yd Class D patches; 773 ft pipe culvert removal; 13,385 ft storm sewers, Class A; 31,227 ft combination concrete curb and gutter; 2,167 sq ft concrete median; 1,568 sq ft corrugated median; 290 ft steel plate beam guardrail, Type A, 6 foot posts; 6,000 cu yd non-special waste disposal; 32,731 ft pavement markings; 46,294 sq ft work zone pavement marking removal; 48,012 ft thermoplastic pavement markings; 115,213 ft paint pavement markings; 927 ft polyurea pavement markings; 9,971 sq ft pavement marking removal; 13,525 ft underground conduit, galvanized steel; 73,673 ft electric cable in conduit; 22 luminaires, sodium vapor, horizontal mount, photo-cell control, 400 watt; 388 ft concrete foundations; 56 signal heads, LED; 30 pedestrian signal heads, LED; 2,015 sq yd PCC surface removal (cold milling); 8,501 ft storm sewer removal; 297 ft wood fence; 1,071 sq ft segmental concrete block wall; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: November 07, 2014 Plus 10 Working Days) (Job No. C-91-538-13) (1-11014-0045 & 1-21320-0000) (See the Special Provisions for the DBE Percentage)
14. Contract No. 63863 Kane County District 1  
Section 09-00286-00-BR (AURORA)  
FAU Route 1503 (INDIAN TRAIL ROAD) Project BRM-9003(510)  
Work consists of widening and deck replacement of the two structures carrying Indian Trail Road over the Fox River in the City of Aurora. Project will include pavement removal, PCC pavement, sidewalk, curb and gutter, storm sewer, lighting and all incidental work to complete the project; includes 153 cu yd concrete removal; 2 remove existing concrete decks; 767 cu yd structure excavation; 180 cu yd cofferdam excavation; 370 cu yd rock excavation; 5 cofferdams; 1,137 cu yd concrete structures; 2,183 cu yd concrete superstructure; 330,990 lbs furnish and erect structural steel; 684,130 lbs reinforcement bars, epoxy coated; 974 ft furnish and drive steel pile; 1,757 ft concrete bridge railing; 1,441 ft parapet railing; 2 cleaning and painting steel bridges; 668 sq ft structural repair of concrete; 3,556 ft removal of asbestos cement conduit; 91 jack and remove existing bearings; 1,473 cu yd earth excavation; 1,320 cu yd furnished excavation; 4,135 sq yd pavement removal; 2,420 sq yd HMA surface removal; 1,110 sq ft median removal; 4,130 sq yd aggregate subgrade improvement; 1,185 sq yd subbase granular material; 3,790 sq yd PCC pavement 12"; 7,295 sq ft PCC sidewalk; 275 ton HMA surface course; 848 ft storm sewer; 2,090 ft combination concrete curb and gutter; 320 ft steel plate beam guardrail; 7 traffic barrier terminals; 1,976 ft underground conduit; 4,530 ft conduit attached to structure; 1,781 ft conduit embedded in structure; 13,412 ft electric cable in conduit; 18 light fixtures; 18,500 sq yd topsoil furnish and place; 4.3 acres seeding; 49 trees; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: August 1, 2015 Plus 10 Working Days) (Job No. C-91-130-10) (1-20790-0000) (See the Special Provisions for the DBE Percentage)
15. Contract No. 63867 DuPage County District 1  
Section 12-00067-00-TL (WOODRIDGE)  
FAU Route 3573 & FAU 2588 (CENTER DR. & JANES AVE.) Project M-4003(72)  
Project consists of the modernization of traffic signals, installation of a new fiber-optic interconnect system, installation of PCC sidewalk, earthwork, curb and gutter removal and replacement, placement of thermoplastic pavement markings, landscape restoration and all other incidental items to complete the work on FAU Route 3573 (Center Drive) from Plaza Drive to Janes Avenue and on FAU Route 2588 (Janes Avenue) from Center Drive to 71st Street in the Village of Woodridge; includes 715 sq ft PCC sidewalk removal and replacement; 118 sq ft detectable warnings; 122 ft combination concrete curb and gutter; 649 ft thermoplastic pavement marking line; 1,620 ft underground conduit, galvanized steel; 1,681 ft fiber optic cable in conduit; 1,618 ft electric cable in conduit; 15,452 ft electric cable in conduit, signal; 5,876 ft electric cable in conduit, lead in; 16 traffic signal posts, galvanized steel; 8 steel mast arm assemblies; 40 signal heads, LED; 17 pedestrian signal heads, LED; 795 ft detector loop; 20 pedestrian push-buttons; 16,955 ft remove electric cable from conduit; 1,119 ft electric cable in conduit, no 20 3/c; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days) (Job No. C-91-553-12) (1-21430-0000) (See the Special Provisions for the DBE Percentage)

- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**
16. Contract No. 64D19 Winnebago County District 2  
Section 3BR & 3BR-1  
FAP Route 301 (US 20 BYPASS) Project ACNHPP-301(76)  
Reconstruction of the structures carrying US 20 Bypass over the Rock River (SN101-0057, 0058, 0059, 0060) located in Rockford; includes 6,255 cu yds earth excavation; 14,205 cu yds furnished excavation; 8.50 acres seeding; 39,145 sq yds erosion control blanket; 2,727 sq yds stone riprap; 11,348 sq yds aggregate subgrade improvement; 1,158 sq yds stabilized subbase; 5,298 tons HMA binder and surface course; 1,029 sq yds CRPCC pavement; 6,406 sq yds pavement removal; 15,722 sq yds milling; 9,708 sq yd60Ws HMA shoulders; 752 sq yds PCC shoulders; removal of 4 existing structures; 1,054 cu yds structure excavation; 2,314 cu yds cofferdam excavation; 2 cofferdams; 5,756.5 cu yds concrete; 8,512 sq yds bridge deck grooving; 21,871 sq ft form liner textured surface; structural steel; 21,456 stud shear connectors; 1,074,960 lbs epoxy coated reinforcement bars; 17,584 ft metal pile shells; 3,600 ft steel piles HP 14 x 117; 8,139 sq ft concrete sealer; 2,238 ft steel plate beam guard rail; 20 traffic barrier terminals; 64 sq ft sign panel; 36,780 ft modified urethane pavement marking; 155 shade trees; 63 intermediate trees; 21,871 sq ft staining concrete structures; 2,838 sq ft temporary soil retentions system; mobilization; traffic control and protection; federally funded. (Completion Date: November 15, 2015 Plus 15 Working Days) (Job No. C-92-004-13) (2-15560-0100) (See the Special Provisions for the DBE Percentage)
- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**
17. Contract No. 64E08 JoDaviess County District 2  
Section 103BR-4  
FAP Route 308 (IL 84) Project ACNHPP-308(42)  
Removal and replacement of the existing structure carrying IL 84 over Apple River (SN043-0028) in Hanover; includes 805 cu yds earth excavation; 1882 cu yds channel excavation; 1490 sq yds topsoil; 1490 sq yds sodding; 853 sq yds slope mattress; 1054 sq yds aggregate subgrade improvement; 98 tons HMA binder and surface course; 830 sq yds HMA pavement (full-depth); 3386 sq ft PCC sidewalk; 1263 sq yds pavement removal; 331 sq yds milling; 174 sq yds HMA shoulders; removal of existing structure; 1050 cu yds structure excavation; 483,010 lbs structural steel; 917.2 cu yds concrete; 1190 sq yds bridge deck grooving; 3918 stud shear connectors; 7350 lbs reinforcement bars; 203,420 lbs epoxy coated reinforcement bars; 32.8 cu yds drilled shaft in soil; 40.6 cu yds drilled shaft in rock; 797 ft concrete curb and gutter; 9 sq ft sign panel; 8480 ft paint pavement marking; 919 ft electric cable; sanitary sewer lift station; 229 sq ft untreated timber lagging; 5 temporary support systems; 816 sq ft temporary soil retention system; mobilization; traffic control and protection; federally funded. (Completion Date: November 21, 2014 Plus 20 Working Days) (Job No. C-92-139-12) (2-24350-0200) (See the Special Provisions for the DBE Percentage)
- In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**
18. Contract No. 64H70 Winnebago County District 2  
Section 77R-1  
FAP Route 734 (IL 2) Project ACHSIP-ACF-734(45)  
Reconstruction of the intersection of IL 2 and Roscoe Rd. located near Machesney Park; includes 143,527 cu yds earth excavation; 8 cu yds rock excavation; 46,000 cu yds furnished excavation; 130,178 sq yds topsoil; 27.0 acres seeding; 23.75 acres mowing; 5,325 sq yds stone riprap; 50,307 sq yds aggregate subgrade improvement; 5,957 tons polymerized HMA binder and surface course Mix C; 22,516 sq yds HMA pavement (full-depth); 26,030 sq yds pavement removal; 1,655 sq yds HMA shoulders; removal of 2 existing structures; 7,420 lbs reinforcement bars; 37.8 cu yds concrete box culverts; 330 ft precast concrete box culverts 6'x3'; 13,654 ft pipe underdrains; 196 ft concrete curb and gutter; 87.5 ft steel plate beam guardrail; 2 traffic barrier terminals; 46,413 ft modified urethane pavement marking; 1,000 sq yds non-special waste disposal; 934 shade trees; 87 intermediate trees; 403 shrubs; 13,870 tons material transfer device; mobilization; traffic control and protection; federally funded. (Completion Date: November 14, 2014 Plus 15 Working Days) (Job No. C-92-039-12) (2-30154-0100) (See the Special Provisions for the DBE Percentage)
- Small Business Set-Aside.**
19. Contract No. 64J58 Various Counties District 2  
Section D2 BRIDGE WASHING 2014-1  
Various Routes (VARIOUS)  
Washing 32 structures at various locations in District 2; includes 32 bridge washing; mobilization; traffic control and protection. (35 Working Days) (Job No. C-92-088-13) (0-01620-2022) (See the Special Provisions for DBE Percentage)
- Small Business Set-Aside.**
20. Contract No. 64J62 Rock Island County District 2  
Section D2 BRIDGE WASHING 2014-5  
FAI Route 80 (I-80)  
Bridge washing of the structure carrying I-80 over the Mississippi River (SN081-0011) in Rock Island County; includes 2 bridge washing; mobilization; traffic control and protection. (Completion Date: October 01, 2014) (Job No. C-92-092-13) (0-01620-2027) (See the Special Provisions for the DBE Percentage)

- 21. Contract No. 64J75 Winnebago County District 2  
Section D2 MRS 2014-5  
FAP Route 412 (ALPINE ROAD)  
Intermittent milling and HMA resurfacing on Alpine Rd. from Harrison Ave. to American Rd. in Rockford; includes 742 tons polymerized HMA binder and surface course, Mix D; 5,801 sq yds milling; 10,564 ft paint pavement marking; 250 ft detector loop; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-101-13) (0-01620-2015)  
(See the Special Provisions for the DBE Percentage)
  
- 22. Contract No. 64J80 Stephenson County District 2  
Section D2 PATCHING 2014-2  
FAP Route 301 (US 20)  
Pavement patching on US 20 located northwest of Freeport from the intersection of Business Route 20 to 0.8 mile east; includes 82 sq yds aggregate subgrade improvement; 1,052 tons HMA surface course, Mix C; 8,350 sq yds milling; 82 sq yds Class C patches; 7,533 ft shoulder rumble strips; 15,066 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-106-13) (0-01620-2009) (See the Special Provisions for DBE Percentage)
  
- 23. Contract No. 64J81 Winnebago County District 2  
Section D2 PATCHING 2014-3  
FAI Route 39 (I-39)  
Full-depth pavement patching on the inside (southbound) lane of I-39 located under the Perryville Rd. overpass structure in Cherry Valley; includes 461 sq yds aggregate subgrade improvement; 141 tons HMA binder and surface course, Mix E; 608 sq yds milling; 338 sq yds class b patches; 520 ft saw cuts; 123 sq yds HMA shoulders; 520 ft shoulder rumble strips; 640 ft paint pavement marking; mobilization; traffic control and protection; (15 Working Days)  
(Job No. C-92-107-13) (0-01620-02017) (See the Special Provisions for the DBE Percentage)
  
- 24. Contract No. 64J88 Stephenson County District 2  
Section D2 SHOULDER REPAIR 2014-1  
FAP Route 301 (US 20)  
Milling and resurfacing of the bituminous shoulders along US 20 from Springfield Rd. to 1.2 miles east, in Stephenson County; includes 17,603 sq yds milling; 2,218 tons HMA surface course, Mix C; 19,740 ft shoulder rumble strips; 40,392 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-92-114-13) (0-01620-2010) (See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
25. Contract No. 64J94 Carroll-Lee-Stephenson Counties District 2  
Section D2 DECK SEALING 2014-1  
Various Routes (VARIOUS)  
Concrete sealer applied to bridge decks at various locations in Carroll, Lee and Stephenson Counties; includes 579,672 sq ft concrete sealer; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-92-001-14) (2-92100-0100, 2-92100-0101) (See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
26. Contract No. 64J95 Boone-Henry Counties District 2  
Section D2 DECK SEALING 2014-2  
Various Routes (VARIOUS)  
Concrete sealer applied to bridge decks at various locations in Boone and Henry Counties; includes 520,510 sq ft concrete sealer; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-92-002-14) (2-92200-0100, -0101) (See the Special Provisions for the DBE Percentage)

**Small Business Set-Aside.**  
27. Contract No. 64J96 Lee County District 2  
Section D2 DRAINAGE 2014-4  
FAP Route 561 (IL 2)  
Replacement of a pipe culvert under Trailer Park Frontage Road located just east of the Frontage Road entrance on the south side of IL 2; includes 30 cu yds furnished excavation; 215 ft grading and shaping ditches; 3 inlet and pipe protection; 20 tons aggregate base course; 54 sq yds patching; 57 ft pipe culverts; 2 end sections; 4 cu yds concrete; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-003-14) (0-01620-2026)  
(See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

28. Contract No. 66750 Kankakee County District 3  
Section (140)BR, BR-1 & I(1)  
FAI Route 57 (I-57) Project ACNHPP-5-7(307)  
Removal and replacement of the structures carrying the NB & SB lanes of I-57 over Kankakee River (SN046-0135, 0136) located in Kankakee; includes 1806 cu yds earth excavation; 6328 cu yds furnished excavation; 40 cu yds trench backfill; 6 acres seeding; 25,984 sq yds heavy duty erosion control blanket; 1853 sq yds stone riprap 1853 sq yds filter fabric; 531 sq yds HMA base course; 10,666 tons polymerized HMA binder and surface course; 352 sq yds pavement removal; 24,207 sq yds milling; 1472 sq yds HMA shoulders; removal of 3 existing structures; 310 cu yds structure excavation; 860 cu yds cofferdam excavation; 375 cu yds removal and disposal of unsuitable material for structures; cofferdams at 8 locations; 4114.8 cu yds concrete; 7986 sq yds bridge deck grooving; structural steel; 25,152 stud shear connectors; 386,660 lbs reinforcement bars; 1,049,250 lbs epoxy coated reinforcement bars; 3392 ft steel piles HP 14 x 73; 878.8 cu yds drilled shaft in soil; 188.6 cu yds drilled shaft in rock; 353 cu yds concrete box culverts; 2316 sq ft membrane waterproofing; 2350 ft steel plate beam guardrail; 18 traffic barrier terminals; 14,572 ft shoulder rumble strip; 18,272 ft epoxy pavement marking; 3699 ft conduit embedded in structure; 1980 ft electric cable; 6 luminaries, LED; 72 high load multi-rotational bearings; 556 cu yds granular backfill for structures; 18,785 ft grooving for recessed pavement markings; 411 cu yds rock fill; mobilization; traffic control and protection; federally funded. (Completion Date: December 18, 2015 Plus 20 Working Days) (Job No. C-93-027-08) (3-37680-0100) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

29. Contract No. 68759 Knox County District 4  
Section (44-B-1)BR  
FAP Route 626 (IL 97) Project ACF-626(7)  
This project consists of replacing the structure (s.n. 048-0075) carrying Illinois Route 97 over Spoon River located approximately 1 mile southeast of Maquon; includes 8,406 cu yd excavation; 14,975 sq yd topsoil furnish and place; 2,239 sq yd stone dumped riprap; 866 ton aggregate surface course; 690 sq yd HMA surface removal-butt joint; 639 ton HMA binder and surface course; 58 sq yd bridge approach pavement connector; 2,827 sq yd HMA surface removal; 262 ton HMA shoulders; 1 removal of existing structures; 1,802 cu yd concrete; 3,028 sq yd bridge deck grooving; 1,129,900 lb furnishing and erecting structural steel; 380,530 lb reinforcement bars; 2,045 ft furnishing and driving steel piles; 24 elastomeric bearing assembly; 90 ft precast concrete box culvert; 185 ft pipe culverts; 1,778 ft steel plate beam guardrail; 4,826 ft epoxy pavement marking line; 6 high load multi-rotational bearings, guided expansion; traffic control and protection; mobilization; federally funded. (Completion Date: October 31, 2015 plus 10 Working Days) (Job No. C-94-138-07) (4-00074-0000) (See the Special Provisions for the DBE Percentage)

30. Contract No. 66B13 LaSalle County District 3  
Section (4)BR-1  
FAP Route 311 (IL 71) Project ACNHPP-311(47)  
Replacement of the existing bridge carrying IL 71 over Tributary of Fox River with a double 9'x8' box culvert located 1.4 miles south of US 52 (Ex. SN050-0065, Prop. SN050-2651); includes 184 cu yds earth excavation; 381 cu yds furnished excavation; 661 cu yds porous granular embankment; 4,356 sq yds heavy duty erosion control blanket; 210 sq yds stone riprap; 210 sq yds filter fabric; 17 cu yds gabions; 532 sq yds subbase granular material; 279 sq yds HMA base course; 258 tons HMA binder and surface course; 200 sq yds pavement removal; 1,013 sq yds HMA shoulders; removal of existing structure; 203.6 cu yds concrete box culverts; 212 ft steel plate beam guard rail; 4 traffic barrier terminals; 1,020 ft shoulder rumble strips; 3,015 ft paint pavement marking; 71 sq yds milling; 78 sq ft geotextile retaining wall; 347 sq ft temporary soil retention system; mobilization; traffic control and protection; federally funded. (65 Working Days) (Job No. C-93-019-13) (3-50065-0100) (See the Special Provisions for the DBE Percentage)

31. WITHDRAWN FROM THE LETTING

32. Contract No. 66B66 Kankakee County District 3  
Section 102 BR  
FAS Route 1323 (IL 115) Project ACRS-1323(115)  
Removal and replacement of the existing superstructure of the bridge carrying IL 115 over the west branch of Horse Creek (SN046-0109) located west of Herscher; includes 497 cu yds earth excavation; 589 cu yds furnished excavation; 3,157 sq yds erosion control blanket; 120 tons HMA binder and surface course; 200 sq yds pavement removal; 486 sq yds HMA shoulders; removal of existing superstructure; 3.7 cu yds concrete removal; 48 cu yds structure excavation; 114.8 cu yds concrete; 495 sq yds bridge deck grooving; 2,827 sq ft precast, prestressed concrete deck beams; 29,270 lbs epoxy coated reinforcement bars; 75 ft steel plate beam guard rail; 8 traffic barrier terminals; 2,280 ft paint pavement marking; 957 sq yds milling; 315 sq yds concrete wearing surface; mobilization; traffic control and protection; federally funded. (35 Working Days) (Job No. C-93-015-13) (3-46109-0100) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

33. Contract No. 66B83 Grundy-Kendall Counties District 3  
Section (110)R, BR & BR-1  
FAP Route 326 (IL 47) Project ACNCII-326(88)  
Reconstruction of 2 lane (NB and SB) pavement along IL 47 from north of I-80 in Morris to north of Sherrill Rd., and removal and replacement of the bridges carrying IL 47 over Saratoga Creek and Valley Run Creek (SN032-0089, 0088); includes 157,150 cu yds earth excavation; 279,238 cu yds furnished excavation; 30,318 sq yds topsoil; 62 acres seeding; 136,556 sq yds erosion control blanket; 256,604 sq yds aggregate subgrade improvement; 28,720 tons subbase granular material; 179,811 sq yds stabilized subbase; 13,585 tons HMA binder and surface course; 158,379 sq yds PCC pavement (jointed); 7,307 sq ft PCC sidewalk; 83,606 sq yds pavement removal; 58,813 sq yds PCC shoulders; removal of 9 existing structures; 1890 cu yds structure excavation; 2346.6 cu yds concrete; 1399 ft PPC bulb T-beams; 1473.5 ft PPC I-beams; 21,760 lbs reinforcement bars; 41,660 lbs epoxy coated reinforcement bars; 3192 ft steel piles; 118.6 cu yds concrete box culverts; 1472.5 ft precast concrete box culverts; 27,493 ft storm sewers; 4663 ft water main; 106 manholes; 56,964 ft concrete curb and gutter; 475 ft steel plate beam guard rail; 10 traffic barrier terminals; 50,139 ft shoulder rumble strips; 1017 sq ft sign panel; 148,038 ft modified urethane pavement marking; 5863 ft underground conduit; 32,409 ft electric cable; 33 luminaires; 26 aluminum light poles; 7 steel mast arm assemblies and poles; 33 signal heads, LED; 2747 ft detector loop; 179,811 sq yds whitewashing for concrete pavement; 2 controllers; mobilization; traffic control and protection; federally funded. (300 Working Days) (Job No. C-93-049-12) (3-04747-0300)  
(See the Special Provisions for the DBE Percentage)

34. Contract No. 66C70 Various Counties District 3  
Section D3 BRIDGE DECK SEALING 2014  
Various Routes (VARIOUS)  
Sealing bridge decks with concrete sealer at various locations in District 3; includes 1,177,683 sq ft concrete sealer; mobilization; traffic control and protection. (40 Working Days) (Job No. C-93-033-13) (3-27357-1400)  
(See the Special Provisions for the DBE Percentage)

35. Contract No. 66D16 Livingston County District 3  
Section (53-5B-1)I-3  
FAI Route 55 (I-55)  
Repairs to the structure carrying I-55 over the Vermilion River (SN053-01 29) NB, located approximately 1.4 miles north of IL 116 at Pontiac; includes 0.34 acre seeding; 26.7 cu yds concrete removal; 26.7 cu yds concrete; 62.5 sq yds bridge deck grooving; 23,810 lbs structural steel; 7040 lbs epoxy coated reinforcement bars; bridge washing; 300 ft modified urethane pavement marking; temporary shoring and cribbing; 715 sq ft bridge deck concrete sealer; 34,810 lbs structural steel removal; 24 sq ft structural repair of concrete; mobilization; traffic control and protection. (40 Working Days) (Job No. C-93-001-14) (MCHD) (See the Special Provisions for the DBE Percentage)

36. Contract No. 68B53 Peoria-Tazewell Counties District 4  
Section 46-1(TS-3)  
FAP Route 317 (US 24)  
This project consists of installing traffic signals at Adams Street/McKinley Ave. in Bartonville and replacing light bollards at various locations along Interstate 74 in Peoria; includes 645 ft underground PVC conduit; 4,641 ft electric cable in conduit; 2 pedestrian push button post, galvanized steel; 4 steel mast arm assembly an pole; 66 ft concrete foundation; 16 signal heads; 1 modify existing controller cabinet; 261 ft cat 5 Ethernet cable; 1 closed circuit television dome camera (install only); traffic control and protection; mobilization. (35 Working Days) (Job No. C-94-060-13) (0-01620-4013)  
(See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

37. Contract No. 70570 McLean County District 5  
Section 57-20(HB,HB-1)BR-1  
FAI Route 74 (Interstate-74) Project ACNHPP-000-S(945)  
This project consists of replacing the four bridges carrying Interstate 55 over Interstate 74 located southwest of Bloomington; includes 29,404 cu yd excavation; 9,380 ton HMA binder course; 3,030 ton HMA surface course; 270 sq yd bridge approach pavement connector; 4,550 sq yd aggregate shoulders; 5,460 ton HMA shoulders; 4 removal of existing structures; 3,456 cu yd concrete; 5,683 sq yd bridge deck grooving; 6,599 sq yd protective coat; 696,820 lb reinforcement bars; 3,269 sq yd slope wall; 6,125 ft furnishing and driving piles; 60 elastomeric bearing assembly; 323 ft pipe culverts; 7,612 ft steel plate beam guardrail; 60 ft overhead sign structure-bridge mounted; 26,640 ft modified urethane pavement marking line; electric service installation; 3,000 ft unit duct, 600V, 2-1C no. 8 ground (xlp type use); 8 luminaires; 8 aluminum light pole, 45 ft; 937,430 lb furnishing and erecting structural steel; 33 remove and replace concrete headwalls for pipe underdrains; 5,458 sq yd diamond grinding (bridge section); traffic control and protection; mobilization; federally funded. (Completion Date: November 30, 2014 Plus 10 Working Days) (Job No. C-95-032-07) (5-40850-0000)  
(See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

38. Contract No. 72781 Pike-Adams Counties District 6  
Section 14(W,RS-7)  
FAS Route 1597 (IL 96) Project ACRS-1597(109)  
This project consists of widening and resurfacing approximately 2.42 miles of Illinois Route 96 from just north of the Adams County Line to Old Illinois Route 57; includes 12,198 sq yd stone riprap; 1,000 ton subbase granular material; 12,105 sq yd HMA base course; 2,510 ton leveling binder; 5,413 ton HMA binder and surface course; 234 sq yd PCC driveway pavement; 1,157 sq yd pavement patching; 23,034 ft strip reflective crack control treatment; 1,656 sq yd HMA shoulders; Removal of existing structures no.'s 1-8; 15,400 lb reinforcement bars; 13 end sections; 224 ft precast concrete box culverts; 1,068 ft pipe underdrains; 2,287 ft concrete gutter; 200 ft storm sewers; 2,037 ft steel plate beam guardrail; special waste plans and reports; 39,531 ft paint pavement marking line; 869 ft pipe culverts; 314 ft storm sewers; 18,750 sq yd HMA surface removal; 100 ton HMA for patching; traffic control and protection; mobilization; federally funded. (90 Working Days) (Job No. C-096-026-12) (6-69670-0100)  
(See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

39. Contract No. 72A61 Christian County District 6  
Section (4)I; 136B-1  
FAP Route 75 & 714 (IL 29 & IL 48) Project ACF-000S(946)  
This project consists of replacing the bridge (s.n. 011-0018) carrying Illinois Route 48 over Bear Creek located 1 mile southwest of Palmer and erosion repair with stone riprap at the structure (011-0010) located just east of the Illinois 48 ramp in Taylorville; includes 2,316 cu yd excavation; 4,704 sq yd stone riprap; 457 ton base course widening; 160 sq yd HMA surface removal-butt joint; 416 ton HMA binder and surface course; 70 sq yd bridge approach pavement connector; 124 sq yd pavement patching; 290 ton shoulders; 1 removal of existing structure; 542 cu yd concrete; 902 sq yd bridge deck grooving; 161,150 lb furnishing and erecting structural steel; 143,060 lb reinforcement bars; 380 ft furnishing a driving steel piles; 4 inlet box; 2,480 ft paint pavement marking line; 2,065 sq yd HMA surface removal, variable depth; traffic control and protection; mobilization; federally funded. (Completion Date: October 01, 2014 Plus 10 Working Days) (Job No. C-96-138-10) (6-00157-000 & 6-00177-0000) (See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

40. Contract No. 72C90 Sangamon County District 6  
Section (84-10-1RS-3,84-10-2RS-4)BR,I  
FAI Route 72 (I-72) Project ACNHPP-7-2(401)  
This project consists of milling, resurfacing and bridge repairs on Interstate 72 from 0.4 mile east of Interstate 55 to 0.5 mile east of Overpass Road east of Springfield; includes 1,087 cu yd excavation; 736 sq yd stone riprap; 2,095 sq yd HMA base course; 707 ton leveling binder; 59,276 ton polymerized HMA binder course; 303,171 sq yd HMA surface removal; 415 sq yd patching; 12,245 ton aggregate wedge shoulders; 17,069 ton HMA shoulders; 2 removal of existing concrete deck; 1,749 cu yd concrete; 2,794 sq yd bridge deck grooving; 370 ft furnishing and erecting concrete I-beams; 26,670 lb furnishing and erecting structural steel; 385,860 lb reinforcement bars; 36 furnishing elastomeric bearing assembly; 5,638 ft combination concrete curb and gutter; 110,303 ft shoulder rumble strips; 149,827 ft urethane pavement marking line; 54 asbestos bearing pad removal; 173 sq ft structural repair of concrete; 80 sq yd deck slab repair; Jacking existing superstructure; traffic control and protection; mobilization; federally funded. (Completion Date: October 31, 2014) (Job No. C-96-085-09) (6-00330-0000) (See the Special Provisions for the DBE Percentage)

41. DELETED FROM THE LETTING

42. Contract No. 72G28 Montgomery County District 6  
Section D6 PATCHING MONT. CO. 2014  
FAI Route 55 (I-55)  
This project consists of patching on Interstate 55 from north to Litchfield to the Montgomery/Sangamon County Line; includes 435 sq yd Class A patches; 435 sq yd Patching reinforcement; 2,332 ft saw cuts; 150 sq yd HMA shoulder removal and replacement; traffic control and protection; mobilization. (15 Working Days)  
(Job No. C-96-064-13) (0-01620-6018) (See the Special Provisions for the DBE Percentage)

43. Contract No. 72G29 Logan County District 6  
Section D6 PATCHING LOGAN CO. 2014  
FAI Route 55 (I-55)  
This project consists of patching on Interstate 55 from the Sangamon/Logan County line to the Logan/Mclean County Line; includes 325 sq yd Class A patches; 325 sq yd patching reinforcement; 1,780 ft saw cuts; 150 sq yd HMA shoulder removal and replacement; traffic control and protection; mobilization. (15 Working Days)  
(Job No. C-96-065-13) (0-01620-6014) (See the Special Provisions for the DBE Percentage)



Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.

50. Contract No. 74629 Macon County District 7  
Section D7 BRIDGE PAINTING 2014-4  
FAP Route 710 (US 51)

This project consists of cleaning and painting 2 steel structures (s.n.'s 058-0007 & 058-0008) located on U.S. Route 51 over Lake Decatur; includes cleaning and painting steel bridge no's. 1 & 2; containment and disposal of lead paint cleaning residues; traffic control and protection; mobilization. (60 Working Days) (Job No. C-97-075-13) (0-01620-7008) (See the Special Provisions for the DBE Percentage)

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative Code 650.70,... "This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid." Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted along with the contractors' original BC 57 Affidavit of Availability.

51. Contract No. 74635 Effingham County District 7  
Section D7 BRIDGE PAINTING 2014-5  
FAS Route 1724 & 2715 (FAS 1724 & CH 12)

This project consists of cleaning and painting 2 steel structures (s.n.'s 025-0043 & 025-0053) located along Interstate 57; includes cleaning and painting steel bridge no. 1 & 2; containment and disposal of lead paint cleaning residues; traffic control and protection; mobilization. (55 Working Days) (Job No. C-97-081-13) (0-01620-7014) (See the Special Provisions for the DBE Percentage)

52. Contract No. 74641 Clark County District 7  
Section D7 SEAL COAT 2014-1  
Various Routes (VARIOUS)

This project consists of placing a seal coat at 12 locations in Clark County; includes 19,372 gal bituminous materials (cover and seal coats); 692 ton seal coat aggregate; 16 ton HMA for patching potholes; traffic control and protection; mobilization. (30 Working Days) (Job No. C-97-087-13) (0-01620-7016) (See the Special Provisions for the DBE Percentage)

53. Contract No. 78230 Pope County District 9  
Section 112B-1  
FAP Route 885 (IL 146) Project ACF-885(48)

This project consists of replacing the structure (s.n. 076-0009) carrying Illinois Route 146 over Flat Lick Branch located 4.2 miles east of Illinois Route 145; includes 468 cu yd excavation; 174 sq yd base course widening; 46 ton leveling binder; 106 ton HMA surface course; 270 sq yd HMA shoulders; 1 removal of existing structures; 2 cofferdams; 437 cu yd concrete; 533 sq yd bridge deck grooving; 84,220 lb reinforcement bars; 1,860 ft furnishing and driving steel piles; 125 ft steel plate beam guardrail; 1,525 ft paint pavement marking line; 4 drainage scuppers; 126 ft pipe underdrains; traffic control and protection; mobilization; federally funded. (75 Working Days) (Job No. C-99-009-11) (9-00154-0000) (See the Special Provisions for the DBE Percentage)

54. Contract No. 78313 White County District 9  
Section 109B-2  
FAP Route 328 (US 45) Project ACF-328(33)

This project consists of replacing the structure (s.n. 097-7063) carrying U.S. Route 45 over an unnamed creek near mile post 7 north of Norris City; includes 57 cu yd earth excavation; 36 sq yd stone riprap; 39 ton HMA binder course; 6 ton HMA surface course; 64 sq yd pavement removal; 15 sq yd aggregate shoulders; 22 cu yd concrete removal; 420 lb reinforcement bars; 7.2 cu yd concrete box culvert; 54 ft paint pavement marking line; traffic control and protection; mobilization; federally funded. (25 Working Days) (Job No. C-99-044-12) (9-00473-0000) (See the Special Provisions for the DBE Percentage)

55. Contract No. 85592 Boone County District 2  
Section 12-00089-00-BR  
FAU Route 5208 (ORTH ROAD) Project BRM-5099(110)

Project consists of the removal of the existing 2 span PPC deck beam bridge and replacement with a 3 span continuous concrete slab bridge with approach roadway work, guardrail and all other incidental items to complete the work on FAU Route 5208 (Orth Road) over Beaver Creek, 4 miles north of Belvidere; includes 298 cu yd channel excavation; 954 sq yd topsoil furnish and place; 954 sq yd erosion control blanket; 295 ft perimeter erosion barrier; 609 sq yd aggregate base course; 225 gal bituminous materials (prime coat); 63 ton HMA binder course; 63 ton HMA surface course; 2 cofferdams; 185.1 cu yd concrete superstructure; 57,600 lb reinforcement bars; 560 ft furnishing and driving steel piles; 199 ft guardrail removal; 858 ft paint pavement marking line; 316 cu yd earth excavation (special); traffic control and protection (special); federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days) (Job No. C-92-025-13) (2-10460-0000) (See the Special Provisions for the DBE Percentage)

56. Contract No. 87553 Iroquois County District 3  
Section 08-00299-00-BR  
CH 15 Project BROS-75(149)  
This project consists of the removal of the existing structure and the construction of a three barrel reinforced concrete box culvert with horizontal cantilevered wingwalls and approach roadway work, located 5.3 miles North of US 24 over Pike Creek; includes 0.1 acre tree removal, acres; 510 cu yd earth excavation; 50 cu yd removal and disposal of unsuitable material; 340 cu yd porous granular embankment; 385 ton stone riprap, Class A5; 59 ton aggregate ditch; 592 ton aggregate surface course, Type B; 74 ton aggregate shoulders, Type B; 1 removal of existing structure; 28,830 lb reinforcement bars; 177.2 cu yd concrete box culverts; 74 ft steel bridge rail, Type SM (Special); Federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days) (Job No. C-93-058-13) (3-10393-0000) (See the Special Provisions for the DBE Percentage)
57. Contract No. 89495 Tazewell County District 4  
Section 07-00149-00-BR (EAST PEORIA)  
FAU Route 6774 (RIDGE ROAD) Project M-5093(131)  
Project consists of the removal of the existing bridge and replacement with a three span bridge on a new alignment and other related work on FAU Route 6774 (Ridge Road) over Farm Creek in the City of East Peoria; includes 1,065 cu yd earth and channel excavation; 360 cu yd furnished excavation; 324 sq yd erosion control blanket; 148 lb temporary erosion control seeding; 462 ft perimeter erosion barrier; 1,020 sq yd stone riprap; 1,020 sq yd filter fabric; 230 ton subbase granular material; 566 ton aggregate base course; 564 gal polymerized bituminous materials; 203 ton polymerized HMA; 1,044 sq yd pavement removal; 2 cofferdams; 247 cu yd concrete superstructure; 568 sq yd bridge deck grooving; 1,935 stud shear connectors; 76,900 lb reinforcement bars, epoxy coated; 42,610 lbs furnish and erect structural steel; 48 mechanical splicers; 1,002 ft furnishing and driving piles; 154 cu yd concrete structure; 574 ft combination concrete curb and gutter; 2,075 ft paint pavement marking line; 846 sq ft temporary sheet piling; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (70 Working Days) (Job No. C-94-048-08) (4-10273-0000) (See the Special Provisions for the DBE Percentage)
58. Contract No. 89629 Tazewell County District 4  
Section 12-00042-00-SG (CREVE COEUR)  
Various Routes Project HSIP-5093(167)  
This project consists of removing various existing regulatory and warning signs, post and foundations and the installation of new signs, posts and foundations located on various routes throughout the Village of Creve Coeur; includes; 2462.2 sq ft sign panel - Type 1; 10.0 sq ft sign panel - Type 2; 5,745 ft telescoping steel sign support; 433 sign removal; 325 remove existing sign post; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days) (Job No. C-94-008-13) (0-01665-4003) (See the Special Provisions for the DBE Percentage)
59. Contract No. 95717 Crawford County District 7  
Section 12-00017-00-SW (PALESTINE)  
Various Routes Project SRTS-4009(185)  
This project consists of the construction of new PCC sidewalk and replacement of existing concrete sidewalk and accessible curb ramps along various routes within the City of Palestine; includes 208 tree removal; 50 ton aggregate surface course, Type B; 28,718 sq ft PCC sidewalk; 360 sq ft detectable warnings; 35 ft curb removal; 14,888 sq ft sidewalk removal; 10 ft pipe culverts, Class D, Type 1 6"; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (60 Working Days) (Job No. C-97-130-12) (0-01685-7001) (See the Special Provisions for the DBE Percentage)
60. Contract No. 95719 Lawrence County District 7  
Section 09-00011-00-BR (ST. FRANCISVILLE)  
TR 257 Project BROS-101(47)  
This project consists of the removal of the existing structure and replacement with a single span PPC deck beam bridge including HMA approaches and earthwork, located over the Wabash River overflow in the City of St. Francisville; includes 584 cu yd earth and channel excavation; 355 cu yd furnished excavation; 500 ton stone riprap, Class A4; 995 sq yd aggregate base course, Type A 12"; 156 ton HMA binder course, IL-19.0, N70; 96 ton HMA surface course, Mix "C", N70; 1 removal of existing structure; 26.2 cu yd concrete structures; 1,176 sq ft PPC deck beams (17" depth); 2,810 lb reinforcement bars; 245 ft furnishing steel piles HP 10X42; 112 ft pipe underdrains for structures 4"; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: March 31, 2014) (Job No. C-97-043-13) (7-10491-0000) (See the Special Provisions for the DBE Percentage)

61. Contract No. 95722 Shelby County District 7  
Section 09-00268-00-BR  
CH 30 Project BROS-173(181)  
Project consists of the removal of the existing structure and construction of a 3 span precast prestressed concrete deck beam bridge (21" depth), aggregate approaches, earthwork and all other incidental items to complete the work on CH 30 over Robinson Creek, 3 miles southeast of Henton; includes 240 cu yd earth and channel excavation; 170 cu yd furnished excavation; 100 lb temporary erosion control seeding; 290 ton stone riprap, class A4; 370 sq yd filter fabric; 456 ton aggregate base course; 1,455 gal bituminous materials; 25 ton cover coat aggregate; 18 ton seal coat aggregate; 2 cofferdams; 2,904 sq ft precast prestressed concrete deck beams (21" depth); 6,990 lb reinforcement bars; 88 cu yd concrete structures; 850 ton stone riprap; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (60 Working Days) (Job No. C-97-084-12) (7-10496-0000)  
(See the Special Provisions for the DBE Percentage)
62. Contract No. 97504 Madison County District 8  
Section 12-00066-00-SW (HIGHLAND)  
FAU Route 9287 (TROXLER AVENUE) Project SRTS-4009(139)  
New sidewalk construction, PCC curb and gutter, storm sewer installation, traffic signal modifications, striping and pavement marking and all other incidental items to complete the work on Troxler Avenue from 900 feet west of Illinois Route 160 to Augusta Drive in the City of Highland; includes 415 cu yd earth excavation; 2,850 sq yd topsoil furnish and place; 140 lb temporary erosion control seeding; 995 ft perimeter erosion barrier; 1,959 sq yd subbase granular material; 50 ton aggregate for temporary access; 367 sq yd PCC pavement; 9,300 sq ft PCC sidewalk; 198 sq yd driveway pavement removal; 365 ft gutter removal; 738 ft storm sewers, Class A; 870 ft combination concrete curb and gutter; 1,426 ft paint pavement marking line; 1,426 ft electric cable in conduit, signal; 4 pedestrian signal heads; 4 ADA pedestrian push buttons; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (45 Working Days) (Job No. C-98-338-12) (0-01685-8004)  
(See the Special Provisions for the DBE Percentage)
63. Contract No. 97536 St. Clair County District 8  
Section 10-00061-00-BT (O'FALLON)  
MADISON ILLINI TRAIL Project TE-D8(166)  
This project consists of the construction of a pedestrian bridge, HMA bike trail connector, including subgrade preparation, HMA pavement, grading, pipe culverts, PCC sidewalks, combination concrete curb and gutter, pavement markings and signs located on Madison Illini Trail from Mulberry Lane to Cedar Street in the City of O'Fallon; includes 1,890 cu yd earth excavation; 7,798 cu yd borrow excavation; 887 sq yd aggregate base course, Type A, 6"; 149 ton HMA, surface course, Mix C, N30; 651 sq ft PCC sidewalk; 145 sq yd pavement removal; 86 sq ft sidewalk removal; 51 sq yd pavement patching; 264 cu yd structure excavation; 48.8 cu yd concrete structures; 4,820 lb reinforcement bars; 44 ft bridge fence railing; 298 ft pipe culverts, Class A; 419 ft storm sewers, rubber gasket, Class A; 58 ft pipe drains for structures 4"; 57 ft combination concrete curb and gutter, Type B-6.18; 132 ft wood sign support; 180 ft underground conduit, coilable nonmetallic conduit, 1" diameter; 77 ft conduit attached to structure, 1" diameter galvanized steel; 789 ft electric cable in conduit, 600V (XLP-Type Use), 1/C No. 10; 2 underpass luminaire, 150 watt, high pressure sodium vapor; 925 sq ft pedestrian truss superstructure; 495 ft wood fence; 98 sq yd bituminous coated aggregate slopewall 6"; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: May 31, 2014) (Job No. C-98-316-11) (0-01724-8011) (See the Special Provisions for the DBE Percentage)
64. Contract No. 99515 Hamilton County District 9  
Section 07-02128-00-BR  
TR 388 Project BROS-65(55)  
Project consists of the removal of the existing structure and construction of a 70 foot single span precast prestressed concrete deck beam bridge (27" depth), aggregate surface course, earthwork and all other items necessary to complete the project on TR 388 over Riley Creek, 3 miles east of Hoodville; includes 76 unit tree removal; 216 cu yd earth excavation; 350 cu yd channel excavation; 716 cu yd furnished excavation; 815 ton stone dumped riprap; 380 ton aggregate surface course; 25 cu yd concrete structure; 1,680 sq ft precast prestressed concrete deck beams (27" depth); 2,680 lb reinforcement bars; 350 ft furnishing and driving steel piles; 95 ft pipe culverts, Class D; 18 ton stone lined ditch; federally funded; (A Special Provision for this contract requires insurance that names additional insureds); (30 Working Days) (Job No. C-99-525-13) (9-10465-0000) (See the Special Provisions for the DBE Percentage)
65. Contract No. 99520 Union County District 9  
Section 10-01199-00-BR  
TR 72 (CLARK LANE) Project BROS-181(53)  
This project consists of the removal of the existing structure and replacement with a single span PPC deck beam bridge with aggregate approaches, located on Clark Lane, 1 mile southwest of Jonesboro over tributary to Dutch Creek; includes 288 tree removal; 115 cu yd earth excavation; 150 cu yd channel excavation; 405 cu yd furnished excavation; 280 ton stone dumped riprap, Class A4; 355 ton aggregate surface course, Type B; 1 removal of existing structure; 37.8 cu yd concrete structures; 1,680 sq ft PPC deck beams (27" depth); 3,340 lb reinforcement bars; 136 ft steel railing, Type S1; 405 ft furnishing steel piles HP 10X42; federally funded; (LRSOP). (25 Working Days)  
(Job No. C-99-526-11) (9-10428-0000) (See the Special Provisions for the DBE Percentage)

66. Contract No. 46291 Various Counties District 1  
 Section D1 OVH SIN STR REPL 14-30  
 Various Routes (VARIOUS)  
 Overhead sign structure repairs and replacement at various locations in District 1; includes 82 sq yds aggregate shoulders; 236 ft concrete curb and gutter; 6 traffic barrier terminals; 1,491 sq ft sign panel; 140 ft overhead sign structure-span; 247 ft overhead sign structure-cantilever; remove 11 overhead sign structures; 30 sq ft fiber wrap; rebuild 5 concrete foundations; 2 metal screens; mobilization; traffic control and protection. (Completion Date: October 31, 2014) (Job No. C-60-030-14) (0-01022-1001) (See the Special Provisions for the DBE Percentage)

67. Contract No. 46293 McLean County District 5  
 Section D-5 PAINT PVT MRK 14-31  
 Various Routes (VARIOUS)  
 This project consists of placing pavement marking lines, letters and symbols on various routes in District 5 on a work order basis; includes 4,365 ft grooving for recessed pavement marking; 124,109 ft paint pavement marking line; 9,123 sq ft modified urethane marking-letters and symbols; 41,619 ft modified urethane pavement marking line; 44,674 sq ft pavement marking removal. (50 Working Days) (Job No. C-60-031-14) (0-01580-5001)  
 (See the Special Provisions for the DBE Percentage)

**PREVIOUSLY ADVERTISED: August 2, 2013 (Item 2)**

**NOTICE – PRE-QUALIFICATION WAIVER**

Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.

68. Contract No. 46310 Various Counties District R  
 Section DAY LABOR/DISTRICT 8AND9TC&P  
 Various Routes (VARIOUS)  
 Installation, maintenance and removal of temporary traffic control such as shoulder, ramp or lane closure work on a work order basis at various locations in District 8 and 9; includes 1 TC & P standard 701316; 10 cal days TC & P standard 701316 (special); 1 TC & P standard 701321; 10 cal days TC & P standard 701321 (special); 2 TC & P standard 701401; 15 cal days TC & P standard 701401 (special); 2 TC & P standard 701402; 15 cal days TC & P standard 701402 (special); 2 TC & P standard 701406; 15 cal days TC & P standard 701406 (special); 1 TC & P standard 701411; 10 cal days TC & P standard 701411 (special); 1 TC & P standard 701416; 15 cal days TC & P standard 701416 (special); 1 TC & P standard 701421; 10 cal days TC & P standard 701421 (special); 1 TC & P standard 701446; 10 cal days TC & P standard 701446 (special); 1 TC & P standard 701601; 10 cal days TC & P standard 701601 (special); 1 TC & P standard 701602; 10 cal days TC & P standard 701602 (special); 1 TC & P standard 701606; 10 cal days TC & P standard 701606 (special); 15 cal days changeable message sign (special); 3 arrow boards; 100 cal days sand bags; warning lights; barricades; 25 cal days traffic drums; 25 cal days reflectorized sign temporary. (Completion Date: January 31, 2015) (Job No. C-60-048-14) (OPERATIONS) (See the Special Provisions for the DBE Percentage)

**NOTICE – PRE-QUALIFICATION WAIVER**

Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.

69. Contract No. 46311 Various Counties District R  
 Section DAY LABOR/DISTRICT 2,3,4 TC&P  
 Various Routes (VARIOUS)  
 Installation, maintenance and removal of temporary traffic control to be done on a work order basis at various locations in District 2, 3 and 4; includes 2 TC & P Standard 701316; 15 cal days TC & P Standard 701316 (special); 2 TC & P standard 701321; 15 cal days TC & P Standard 701321 (special); 5 TC & P Standard 701401; 25 cal days TC & P Standard 701401 (special); 2 TC & P Standard 701402; 15 cal days TC & P Standard 701402 (special); 5 TC & P Standard 701406; 25 cal days TC & P Standard 701406 (special); 2 TC & P Standard 701401 15 cal days TC & P Standard 701411 (special); 2 TC & P Standard 701416; 15 cal days TC & P Standard 701416 (special); 2 TC & P Standard 701421; 15 cal days TC & P Standard 701421 (special); 2 TC & P Standard 701446; 15 cal days TC & P Standard 701446 (special); 2 TC & P Standard 701601; 15 cal days TC & P Standard 701601 (special); 1 TC & P Standard 701602; 5 cal days TC & P Standard 701602 (special); 1 TC & P Standard 701606; 5 cal days TC & P Standard 701606 (special); 5 changeable message signs; 5 arrow boards; 5 cal days sand bags; 27 cal days warning lights; 47 barricades; 2 cal days traffic drums; 2 cal days reflectorized sign temporary; 15 cal days reflectorized sign post mounted. (Completion Date: January 30, 2015) (Job No. C-60-046-14) (OPERATIONS)  
 (See the Special Provisions for the DBE Percentage)

**NOTICE – PRE-QUALIFICATION WAIVER**

Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.

70. Contract No. 46312 Various Counties District R  
Section DAY LABOR/DISTRICT5,6,7TC&P  
Various Routes (VARIOUS)  
Installation, maintenance and removal of temporary traffic control to be done on a work order basis at various locations in District 5, 6 and 7; includes 2 TC & P Standard 701316; 15 cal days TC & P Standard 701316 (special); 2 TC & P Standard 701321; 15 cal days TC & P Standard 701321 (special); 5 TC & P Standard 701401; 25 cal days TC & P Standard 701401 (special); 2 TC & P Standard 701402; 15 cal days TC & P Standard 701402 (special); 5 TC & P Standard 701406; 25 cal days TC & P Standard 701406 (special); 2 TC & P Standard 701411; 15 cal days TC & P Standard 701411 (special); 2 TC & P Standard 701416; 15 cal days TC & P Standard 701416 (special); 2 TC & P Standard 701421; 15 Cal days TC & P Standard 701421 (special); 2 TC & P Standard 701446; 15 cal days TC & P Standard 701446 (special); 2 TC & P Standard 701601; 15 cal days TC & P Standard 701601 (special); 1 TC & P Standard 701602; 5 cal days TC & P Standard 701602 (special); 1 TC & P Standard 701606; 5 cal days TC & P Standard 701606 (special); 5 changeable message signs; 5 arrow boards; 5 cal days sand bags; 27 cal days warning lights; 47 barricades; 2 cal days traffic drums; 2 cal days reflectorized sign temporary; 15 cal days reflectorized sign post mounted. (Completion Date: January 31, 2015) (Job No. C-60-047-14) (OPERATIONS)  
(See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

71. Contract No. 60N18 Cook County District 1  
Section 7Y-WRS  
FAP Route 345 (US 20 (LAKE ST)) Project HSIP-345(57)  
0.45 mile of widening, resurfacing, shoulder work, traffic signal modernization and other work on US 20 (Lake Street) from Oak Ave. to Park Ave. in Bartlett and Streamwood; includes 2,820 cu yds earth excavation; 511 cu yds trench backfill; 2,734 sq yds topsoil; 1,893 sq yds aggregate subgrade improvement; 3,615 sq yds HMA base course; 3,958 tons polymerized HMA binder and surface course, Mix F; 13,966 sq ft PCC sidewalk; 16,253 sq yds milling; removal of existing structure; 4.4 cu yds concrete; 580 lbs epoxy coated reinforcement bars; 8,840 ft storm sewers; 33 manholes; 4,608 ft concrete curb and gutter; 9,268 ft thermoplastic pavement marking; 5,837 ft electric cable; 445 ft detector loop; 2,682 ft fiber optic cable; 19 shade trees; 43 intermediate trees; 2 re-optimize traffic signal system level; 9,050 cu yds non-special waste disposal; mobilization; traffic control and protection; federally funded. (65 Working Days)  
(Job No. C-91-259-11) (1-78060-0000) (See the Special Provisions for the DBE Percentage)  
PREVIOUSLY ADVERTISED: June 14, 2013 (Item 72)  
PREVIOUSLY ADVERTISED: August 2, 2013 (Item 18)  
PREVIOUSLY ADVERTISED: September 20, 2013 (Item 6)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

72. Contract No. 60W26 Cook County District 1  
Section 2013-008R  
FAI Route 90/94/290 (I- 90/94/290) Project ACNHPP-000-S(947)  
Bridge removal and replacement, approach roadway construction and resurfacing underpass and roadway lighting on the Halsted St. and West Harrison Bridges canopy construction on Halsted St. near CTA station and new traffic signals, all located along I-90/24/290 from Circle Interchanges to Halston St. Bridge and Harrison St. Bridge in Chicago; includes 10,795 cu yds earth excavation; 2,675 cu yds furnished excavation; 6,935 sq yds sub-base granular material; 755 tons HMA binder and surface course; 8,982 sq ft PCC sidewalk; 5,661 sq yds pavement removal; removal of 2 existing structures; 5,695 cu yds structure excavation; 5,579 cu yds concrete; structural steel; 38,001 stud shear connectors; 2,083,540 lbs reinforcement bars; 1,242,130 lbs epoxy coated reinforcement bars; 6,113 cu yds drilled shaft in soil; 37,786 sq ft concrete sealer; 864 sq ft sign panel; 14,529 ft epoxy pavement marking; 11,558 ft electric cable 40 underpass luminaires; 30 signal heads, polycarbonate, LED; temporary bridge; pile extraction; 2,256 ft television inspection of sewer; 11 crosshole sonic logging; locate 4 tunnel; 154 sq ft structural repair of concrete; 18,285 sq ft temporary soil retention system; 1,662 sq ft translucent canopy roof; mobilization; traffic control and protection; Federally Funded. (Completion Date: May 31, 2015 Plus 10 Working Days) (Job No. C-91-228-13) (1-78691-0520)  
(See the Special Provisions for the DBE Percentage)

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

73. Contract No. 64988 Winnebago County District 2  
Section 129R  
FAP Route 303 (IL 173) Project NHPP-303(56)  
2.46 miles of reconstruction of IL 173 from Alpine Rd. to I-90 in Machesney Park; includes 2,582 units tree removal; 21 acres tree removal; 73,227 cu yds earth excavation; 83,726 cu yds rock excavation; 41,847 cu yds channel excavation; 5,834 cu yds trench backfill; 50.75 acres seeding; 45,284 sq yds sodding; 172,880 sq yds aggregate subgrade improvement; 4,627 tons HMA binder and surface course; 133,322 sq yds PCC pavement (jointed); 742 sq yds PCC sidewalk; 60,556 sq yds pavement removal; 700 sq yds patching; 2,079 sq yds aggregate shoulders; 235 sq yds PCC shoulders; removal of 9 existing structures; 9,830 lbs reinforcement bars; 720 lbs epoxy coated reinforcement bars; 97.3 cu yds concrete box culverts; 1,297 ft precast concrete box culverts; 15,658 ft storm sewers; 21 manholes; 46,673 ft concrete curb and gutter; 4,565 cu yds non-special waste disposal; 1,392 sq ft sign panel; 103,042 ft modified urethane pavement marking; 16,147 ft underground conduit; 7 controllers; 27 luminaires; 56,789 ft electric cable; 27 steel mast arm assemblies and poles; 129 signal heads, LED; 111,439 sq yds geotechnical reinforcement; 1,462 shade trees; 481 intermediate trees; 13,525 sq ft concrete island (special); 18,000 lbs ductile iron water main fittings; 76,076 sq ft brick pavers; mobilization; traffic control and protection; federally funded. (Completion Date: November 06, 2015 Plus 30 Working Days) (Job No. C-92-157-10) (2-02420-0100) (See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 2, 2013 (Item 42)**  
**PREVIOUSLY ADVERTISED: September 20, 2013 (Item 25)**

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

74. Contract No. 64B84 Rock Island County District 2  
Section (142-1)R-1 AND 142-1HB  
FAP Route 595 (IL 5) Project NHPP-595(33)  
Widening and reconstructing the 41st Drive Connector from Coaltown Road (38th Ave.) to 38th St., also includes the construction of a new two-span plate girder bridge with a composite concrete deck (S.N.081-0176), new MSE Walls (SN081-P002) & (SN081-P003), traffic signals, striping and other work all located on IL-5 between I-74 and 38th St. in Moline; includes 6,586 sq ft form liner textured surface, 5,958 sq ft untreated timber lagging, 3,493 ft soldier piles and 16,721 cu ft drilling and setting soldier piles; 47,665 cu yds earth excavation; 33,551 cu yds removal and disposal of unsuitable material; 16,127 cu yds furnished excavation; 41,078 cu yds topsoil; 3.25 acres seeding; 26,069 sq yds sodding; 1,173 units supplemental watering; 34,078 sq yds aggregate subgrade improvement; 4,930 sq yds subbase granular material; 1,650 tons HMA binder and surface course; 30,008 sq yds PCC pavement (jointed); 11,354 sq ft PCC sidewalk; 15,385 sq yds pavement removal; 9,033 sq yds milling; 41 tons aggregate wedge shoulder; 36 sq yds PCC shoulders; 91 cu yds structure excavation; 2,096.1 cu yds concrete; 809 sq yds bridge deck grooving; 225,450 lbs structural steel; 4,924 stud shear connectors; 314,820 lbs epoxy coated reinforcement bars; 320 ft steel piles HP 12X63; 6,936 ft storm sewers; 2,458 sq ft concrete sealer; 11,167 ft concrete curb and gutter; 175 ft steel plate beam guard rail; 2 traffic barrier terminals; 2,000 cu yds non-special waste disposal; 1,048 sq ft sign panel; 34,218 ft modified urethane pavement marking; 26,108 ft electric cable; 14 steel mast arm assemblies and poles; 55 signal heads; 170 shade trees; 150 intermediate trees; 4 wireless vehicle detection and warning systems complete; removal of 11 buildings; 530,815 sq ft mechanically stabilized earth retaining wall; 22,819 cu yds rock fill; mobilization; traffic control and protection; federally funded. (Completion Date: August 21, 2015 Plus 15 Working Days) (Job No. C-92-076-12) (2-11640-0200) (See the Special Provisions for the DBE Percentage) [MANDATORY PRE-BID CONFERENCE](#)  
**PREVIOUSLY ADVERTISED: September 20, 2013 (Item 26)**

**In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.**

75. Contract No. 66998 Bureau County District 3  
Section (06-2)BR-3,4  
FAI Route 80 (I-80) Project ACNHPP-8-0(401)  
Dual structure replacement, construction of crossovers and resurfacing on I-80 located 1 mile west of the interchange of I-80 and IL 40, bridges to be replaced are those carrying I-80 over Hennepin Canal (SN006-0011,0012); includes 1,885 cu yds earth excavation; 3,510 cu yds furnished excavation; 4.75 acres seeding; 296 sq yds aggregate subgrade improvement; 4,427 tons polymerized HMA binder and surface course, Mix D; 5,337 sq yds PCC pavement (jointed); 3,884 sq ft PCC sidewalk; 17,221 sq yds milling; 1,058 tons HMA shoulders; removal of 2 existing structures; 1,302 cu yds concrete; structural steel; 2,208 ft precast concrete piles; 2,669 ft metal pile shells; 790 ft steel plate beam guard rails; 12 traffic barrier terminals; 10,020 ft shoulder rumble strips; 80 sq ft sign panel; 14,400 ft modified urethane pavement marking; 1,932 tons material transfer device; mobilization; traffic control and protection; federally funded. (Completion Date: September 02, 2015 Plus 20 Working Days) (Job No. C-93-136-11) (3-08006-0070) (See the Special Provisions for the DBE Percentage)

- 76. Contract No. 68B27 Peoria County District 4  
Section 17CR  
FAP Route 669 (IL 116)  
This project consists of replacing a culvert on Illinois Route 116 located just east of the north leg of Illinois Route 78 in Farmington; includes 1 removal of existing structures; 56 ft pipe culvert removal; 2 precast reinforced concrete flared end sections; 110 ft pipe culverts; 48 ft insertion culvert liner; 2 manhole; 15 cu yd filling existing culverts; traffic control and protection; mobilization. (20 Working Days) (Job No. C-94-020-13) (0-01620-4009)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 2, 2013 (Item 85)**  
**PREVIOUSLY ADVERTISED: September 20, 2013 (Item 41)**
  
- 77. Contract No. 74217 Wabash County District 7  
Section (12A)B-1  
SBI Route 1B (OLD IL 1) Project ACF-185(10)  
This project consists of replacing the structure (s.n. 093-0016) carrying Old Illinois Route 1 over Crawfish Creek located approximately 3 miles southwest of Mt. Carmel; includes 2,176 cu yd excavation; 371 sq yd HMA base course widening; 112 ton aggregate surface course; 441 ton HMA binder and surface course; 696 sq yd HMA shoulders; 1 removal of existing structures; 381 cu yd concrete; 425 sq yd bridge deck grooving; furnishing and erecting structural steel; 96,730 lb reinforcement bars epoxy coated; 51 cu yd drilled shaft in rock; 10 elastomeric bearing assembly; 166 ft pipe culverts; 116 ft pipe drains; 63 ft steel plate beam guardrail; 3,972 ft paint pavement marking line; 1,176 sq yd HMA surface removal; 129 ft pipe underdrains for structures; traffic control and protection; mobilization; federally funded. (80 Working Days) (Job No. C-97-005-07) (7-79310-0000) (See the Special Provisions for the DBE Percentage)
  
- 78. Contract No. 63868 Lake County District 1  
Section 00-00025-00-FP (ROUND LAKE)  
FAU Route 201 (HART ROAD) Project M-9003(482)  
HMA widening and reconstruction, storm sewer installation, curb and gutter, sidewalk, driveway, traffic signal replacement, parkway restoration and all other incidental items to complete the work on Hart Road from Illinois Route 134 to Cedar Lake Road in the Village of Round Lake; includes 155 unit tree removal; 5,474 cu yd earth excavation; 3,396 cu yd removal and disposal of unsuitable material; 15,826 cu yd trench backfill; 12,260 sq yd geotechnical fabric for ground stabilization; 6,249 sq yd topsoil furnish and place; 3,524 sq yd erosion control blanket; 5,046 sq yd sodding, salt tolerant; 338 lb temporary erosion control seeding; 18,780 sq yd temporary erosion control blanket; 12,311 sq yd aggregate subgrade improvement; 320 ton aggregate base course; 4,048 sq yd aggregate base course; 4,607 sq yd HMA base course; 1,698 ton HMA binder course; 1,206 ton HMA surface course; 6,630 sq yd HMA pavement (full depth); 5,132 sq yd protective coat; 28,911 sq ft PCC sidewalk; 8,740 sq yd pavement removal; 5,810 sq yd HMA surface removal; 5,203 ft combination curb and gutter removal; 10,055 sq ft sidewalk removal; 4,875 ft storm sewers, Class A; 1,280 ft storm sewer removal; 22 catch basins; 15 manholes; 7,091 ft combination concrete curb and gutter 6,100 cu yd non-special waste disposal; 2,077 ft short term pavement marking; 22,488 ft temporary pavement marking line; 1,800 ft pavement marking tape; 11,289 ft thermoplastic pavement marking line; 530 ft underground conduit, galvanized steel; 2,948 ft electric cable in conduit, signal; 10 signal heads, LED; 21 trees; 5,810 sq yd preparation of base (special); traffic control and protection, special; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: November 15, 2014 Plus 10 Working Days) (Job No. C-91-070-10) (1-10802-0000)  
(See the Special Provisions for the DBE Percentage)  
[MANDATORY PRE-BID CONFERENCE](#)
  
- 79. WITHDRAWN FROM THE LETTING

**Small Business Set-Aside**

80. Contract No. 74623 Effingham-Fayette Counties District 7  
Section D7 BR DECK SEALING 2014  
Various Routes (VARIOUS)  
This project consists of cleaning and painting 3 steel structures (s.n.'s 015-0036, 070-0039, & 070-0040). Location 1 (s.n. 015-0036) is located south of Oakland in Coles County and location 2 (s.n.'s 070-0039 & 070-0040) is located south of Cadwell in Moultrie County; includes cleaning and painting steel bridges no's 1-3; containment and disposal of lead paint cleaning residues; traffic control and protection; mobilization. (80 Working Days) (Job No. C-97-067-13) (7-50355-2014)  
(See the Special Provisions for the DBE Percentage)

This project is eligible for the Department's Mentor-Protégé Program.  
The Mentor Protégé Agreement must be submitted with the bid to be eligible for the program.  
In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

81. Contract No. 76D22                      St Clair County                      District 8  
Section 82-(1,2,3,4)RS-1  
FAI Route 64 (I-64) Project ACNHPP-6-4(401)  
Resurfacing and bridge repairs along I-64 from 18th St. to IL 111, located in St. Clair County; includes 6,302 cu yds earth excavation; 22,057 sq yds stone riprap; 35,990 tons polymerized HMA binder and surface course, Stone Matrix Asphalt; 219,121 sq yds milling; 2,200 lbs joint or crack filling; 13,813 sq yds HMA Shoulders; 498.4 cu yds concrete removal; 292 sq yds protective shield; 620.2 cu yds concrete; 118,799 lbs epoxy coated reinforcement bars; 725 sq yds waterproofing membrane system; 64,933 ft shoulder removal and replacement; 63,884 ft pipe underdrains; 17,775 ft steel plate beam guard rail; 71 traffic barrier terminals; 43,346 ft shoulder rumble strips; 895 sq ft sign panel; 102,841 ft preformed plastic pavement marking; 16,400 ft locating underground cable; 125,750 sq ft bridge deck concrete sealer; 914 sq ft structural repair of concrete; 37 sq yds deck slab repair; 4,830 ft high tension cable median barrier; mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2014 Plus 5 Working Days)  
(Job No. C-98-030-13) (8-84750-0000) (See the Special Provisions for the DBE Percentage)

82. DELETED FROM THE LETTING

83. Contract No. 60T53                      Cook-Will Counties                      District 1  
Section 2012-007 I  
Various Routes (VARIOUS)  
Riprap improvements at 8 various bridge locations (S.N 016-0623, 016-0954, 016-2505, 099-0276, 099-4618, 099-0295, 099-0241 and 099-2001) in Cook & Will Counties; includes 130 cu yds channel excavation; 242 tons stone riprap; 192 sq yds filter fabric; dewatering of 8 structures; mobilization; traffic control and protection. (45 Working Days)  
(Job No. C-91-370-12) (0-01620-1002) (See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: May 24, 2013 (Item 14)**

84. Contract No. 60T83                      DuPage County                      District 1  
Section 2012-037I  
FAP Route 311 (US 34)  
Reconstruction of an aggregate access road located on US 34 at Canadian National Railroad located 1.5 miles west of IL 59 in Aurora; includes 1595 cu yds earth excavation; 1360 cu yds furnished excavation; 12,681 sq yds topsoil; 2.75 acres seeding; 5062 sq yds aggregate subgrade improvement; 4370 sq yds aggregate base course; 399 sq ft PCC sidewalk; 298 cu yds structure excavation; 173.8 cu yds concrete; 26,370 lbs epoxy coated reinforcement bars; 274 ft paved ditch; 855 sq ft temporary soil; retention system; 44 micro-piles; 12,681 sq yds erosion control blanket; 71 cu yds granular backfill for structures; 18 ft three sided concrete structures 54' x 10', special; mobilization; traffic control and protection. (Completion Date: June 30, 2014 Plus 05 Working Days) (Job No. C-91-475-12) (1-77824-1000)  
(See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: August 2, 2013 (Item 12)**  
**PREVIOUSLY ADVERTISED: September 20, 2013 (Item 9)**

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

85. Contract No. 72501                      Sangamon County                      District 6  
Section 28R-1  
FAP Route 668 (IL 29 (DIRKSEN PKWY)) Project ACNHPP-668(6)  
This project consists of widening 1.1 miles of Dirksen Parkway from just north of Clearlake Ave. to Ridge Ave. in Springfield; includes 110 inlets; 406 raised reflective pavement marker; service installation; full actuated controller and cabinet; 1,904 ft electric cable in conduit; 27 signal heads; 6,445 cu m earth excavation; 4,730 cu yd trench backfill; 14,482 sq m sub-base granular material; 1,134 sq m aggregate base course; 500 m ton aggregate surface course; 3,335 sq m HMA surface removal-butt joint; 831 m ton leveling binder; 6,747 m ton HMA binder and surface course; 8,705 sq m portland cement concrete; 14,680 sq m pavement removal; 77 sq m pavement patching; 3,626 meter strip reflective crack control treatment; 51 meter pipe culverts; 407 meter storm sewers; 110 manholes; 1,578 meter combination concrete curb and gutter; 8,602 meter modified urethane pavement marking line; 1,251 meter electric cable in conduit; 2,188 meter storm sewer (water main requirements); 1,895 meter fiber optic cable in conduit; 13,938 sq m base course widening; traffic control and protection; mobilization; federally funded. (Completion Date: July 15, 2015)  
(Job No. C-96-510-04) (6-64150-0100) (See the Special Provisions for the DBE Percentage)  
**PREVIOUSLY ADVERTISED: September 20, 2013 (Item 44)**

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

86. Contract No. 64F25 Henry County District 2

Section 3T & 3BR-1

FAS Route 226 (US 6) Project ACHSIP-ACRS-226(102)

Removal and replacement of several culverts carrying US 6 over drainage ditches located between Green River Rd. and Edwards Rd. on US 6. Also removal and replacement of structure carrying US 6 over Mineral Creek (SN 037-0048) located 1.2 miles east of Green River Rd; includes 3,225 units tree removal; 30,195 cu yds earth excavation; 750 cu yds channel excavation; 12.50 acres seeding; 5.5 acres mowing; 4,158 sq yds stone riprap; 1,784 sq yds aggregate subgrade improvement; 323 tons HMA surface course, Mix C; 1,180 sq yds pavement removal; 1,845 sq yds patching; 4,531 sq yds aggregate shoulders; 672 sq yds HMA shoulders; removal of 12 existing structures; 57 cu yds structure excavation; 2 cofferdams; 495.2 cu yds concrete; 596 sq yds bridge deck grooving; 97,290 lbs epoxy coated reinforcement bars; 904 ft steel piles; 76 ft precast concrete box culverts 6' x 3'; 160 ft precast concrete box culverts 9' x 6'; 136 ft precast concrete box culverts 12' x 6'; 102 ft precast concrete box culverts 12' x 8'; 659 ft pipe underdrains; 75 ft steel plate beam guardrail; 8 traffic barrier terminals; 8,197 ft paint pavement marking; 160 shade trees; 24 intermediate trees; 14 shrubs; 3 drop boxes; 1,755 ft transversable pipe grates; 14 setting piles in rock; 850 tons rock fill; mobilization; traffic control and protection; federally funded. (Completion Date: 90 Calendar Days Plus 15 Working Days) (Job No. C-92-064-12) (2-23920-0100, 2-25340-0100, 2-24920-0100, 2-30167-0100) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED January 18, 2013 (Item 94)

PREVIOUSLY ADVERTISED March 8, 2013 (Item 80)

87. WITHDRAWN FROM THE LETTING

88. Contract No. 97538 Marion County District 8

Section 12-00102-00-SW (CENTRALIA)

FAU Route 8609 (BROOKSIDE AVENUE) Project SRTS-4009(140)

Project consists of PCC sidewalk, curb and gutter removal and replacement, storm sewer inlet installation, pavement marking, pedestrian warning beacons, and all other incidental items to complete the work on Brookside Avenue from Seventh Street to Fourth Street in the City of Centralia; includes 154 unit tree removal; 280 cu yd furnished excavation; 40 ton aggregate for temporary access; 7,955 sq ft PCC sidewalk; 689 sq ft sidewalk removal; 109 ft pipe culvert removal; 526 ft storm sewers, Class A; 973 ft combination concrete curb and gutter; 599 ft paint pavement marking line; 1,777 sq ft pavement marking (special); traffic control and protection; federally funded. (35 Working Days) (Job No. C-98-339-12) (0-01685-8005) (See the Special Provisions for the DBE Percentage)

**ILLINOIS DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF AERONAUTICS**  
**November 8, 2013 LETTING**

**NOTE: AWARD OF AERONAUTIC CONTRACTS.** The award of Aeronautic contracts will be made within 60 calendar days after the opening of proposals to the lowest responsible and responsive bidder. The successful bidder will be notified by letter, that his bid has been accepted, and that he has been awarded the contract. If a contract is not awarded within 60 days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the Division will permit such withdrawal.

1A	Contract No. MP005 Metropolis, Illinois Illinois Project No. M30-4207 SBG Project No. TBD Project consists of Construct Partial Parallel Taxiway to Runway End 36, Phase 1 – Grading and Drainage – which includes the following major work items: 1 L.S. Haul Route; 1.4 Acre Clearing and Grubbing; 9,774 C.Y. Unclassified Excavation; 800 L.F. Silt Fence; 9 Each Ditch Checks; 167 S.Y. Riprap Gradation No.4; 176 L.F. RCCP Class IV; 4 Each Precast Reinforced Concrete FES; 8.6 Acre Seeding and Mulching; 8.6 Acre Temporary Seeding; Federally Funded; 33 Calendar Days (See the Special Provisions for the DBE Percentage) <b>Pre-Bid meeting:</b> N/A	Massac County	Metropolis Municipal Airport
----	--	---------------	------------------------------

# **MANDATORY PRE-BID MEETING**

A mandatory pre-bid meeting has been scheduled for October 23, 2013 at 9:00 AM. This meeting will be held at the Round Lake Village Hall, 442 North Cedar Lake Road, Round Lake, Illinois, 60073

The purpose of this meeting is to discuss the scope of work and staging for the project. This pre-bid meeting is MANDATORY for all prime contractors who plan to submit bids on the following contract.

63868      Village of Round Lake – Hart Road Improvements  
Section No.: 00-00025-00-FP

Attendance will be taken. Failure on the part of the prime contractor to attend will cause the contractor's request to bid to be denied.

Representatives from the Village of Round Lake will be available to answer any questions you may have. Subcontractors are welcome to attend.

# **MANDATORY PRE-BID CONFERENCE**

FOR

November 8, 2013 LETTING

## **DISTRICT TWO – PRE-BID CONFERENCE**

A pre-bid conference has been scheduled for **Wednesday, October 23, 2013 at 1:30 p.m.** This meeting will be held at the Illinois Department of Transportation, District Two office Assembly Room, located at 819 Depot Avenue in Dixon, IL. Plans and special provisions for this contract will be discussed.

The pre-bid meeting is **MANDATORY** for all prime contractors who plan to submit bids on the following contract. DBE Firms are encouraged to attend.

**Contract 64B84**      **IL Route 5: John Deere Road, 0.1 mile west of 38<sup>th</sup> Street over IL Route 5 Rock Island County, Illinois**

Attendance will be taken. The meeting will begin at 1:30 pm at which time, after a call for everyone to sign in, the sign in sheets will be removed from the room and copied. Attendees who show up after the presentation is underway will not be able to sign in, thereby not being considered in attendance. Failure on the prime contractor's part to attend/sign in will cause the contractor's request for authorization to bid to be denied.

The purpose of this conference is to advise contractors of:

- alternate methods of soil retention within the wetland areas;
- the Department's intent for staging sequence and road closures;
- other unique elements of the project.

Representatives from IDOT District Two staff and the engineering consultant for the project will be in attendance to answer questions related to the project. Contractors are encouraged to e-mail related questions to Ed Conderman at [Edward.Conderman@illinois.gov](mailto:Edward.Conderman@illinois.gov) in advance of the meeting.

## **REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES**

The Prevailing rates of wages are included in the Contract proposals which are subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special Provisions. The rates have been ascertained and certified by the Illinois Department of Labor for the locality in which the work is to be performed and for each craft or type of work or mechanic needed to execute the work of the Contract. As required by Prevailing Wage Act ([820 ILCS](#) 130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates of wages ascertained by the Illinois Department of Labor and as revised during the performance of a Contract shall be paid to all laborers, workers and mechanics performing work under the Contract. Post the scale of wages in a prominent and easily accessible place at the site of work.

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as listed in the specification of rates, the contractor shall post the revised rates of wages and shall pay not less than the revised rates of wages. Current wage rate information shall be obtained by visiting the Illinois Department of Labor web site at <http://www.state.il.us/agency/idol/> or by calling 312-793-2814. It is the responsibility of the contractor to review the rates applicable to the work of the contract at regular intervals in order to insure the timely payment of current rates. Provision of this information to the contractor by means of the Illinois Department of Labor web site satisfies the notification of revisions by the Department to the contractor pursuant to the Act, and the contractor agrees that no additional notice is required. The contractor shall notify each of its subcontractors of the revised rates of wages.

CONTRACTS AWARDED

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

APRIL 26, 2013                      LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 174  
CONTRACT NO. 63532  
COUNTY(S) MCHENRY  
SECTION 98-00024-00-WR  
PROJECT(S) M-4003/185/000  
ROUTE FAU 4087  
DISTRICT 01  
AWARDED DATE 08/28/2013  
AWARDED AMOUNT \$2,886,207.49  
6 UNSUCCESSFUL BIDDERS

BERGER EXCAVATING CONTRACTORS, INC.  
1205 GARLAND ROAD  
WAUCONDA, IL 60084-1357

JUNE 14, 2013                      LETTING

DESCRIPTION

CONTRACTOR

ITEM NO. 033  
CONTRACT NO. 60V59  
COUNTY(S) DUPAGE  
SECTION 2012-056TS  
PROJECT(S) HSIP-0338/051/000  
ROUTE FAP 338 DISTRICT 01  
AWARDED DATE 09/19/2013  
AWARDED AMOUNT \$565,857.93  
4 UNSUCCESSFUL BIDDERS

VIRGIL COOK & SON, INC.  
119 N EIGHTH ST.  
DEKALB, IL 60115  
P.O. BOX 805  
DEKALB, IL 60115

ITEM NO. 047  
CONTRACT NO. 63836  
COUNTY(S) COOK  
SECTION 12-00062-00-SW  
PROJECT(S) SRTS-4009/179/000  
ROUTE 112TH AND 115TH STREET  
DISTRICT 01  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$234,665.48  
7 UNSUCCESSFUL BIDDERS

DAVIS CONCRETE CONSTRUCTION CO.  
11633 SOUTH MAYFIELD AVENUE  
ALSIP, IL 60803-2495

ITEM NO. 089  
CONTRACT NO. 76F70  
COUNTY(S) ST CLAIR  
SECTION 520-1-2-1  
ROUTE FAP 788 DISTRICT 08  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$5,612,910.70  
4 UNSUCCESSFUL BIDDERS

BAXMEYER CONSTRUCTION, INC.  
1034 FLORAVILLE RD.  
WATERLOO, IL 62298-3108

ITEM NO. 136  
CONTRACT NO. 60W02  
COUNTY(S) DUPAGE  
SECTION 2012-084 TS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/14/2013  
AWARDED AMOUNT \$1,223,275.80  
4 UNSUCCESSFUL BIDDERS

H&H ELECTRIC CO.  
2830 COMMERCE STREET  
FRANKLIN PARK, IL 60131-2927

ITEM NO. 137  
CONTRACT NO. 60W21  
COUNTY(S) WILL  
SECTION 2013-003-I  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/14/2013  
AWARDED AMOUNT \$746,522.30  
2 UNSUCCESSFUL BIDDERS

H&H ELECTRIC CO.  
2830 COMMERCE STREET  
FRANKLIN PARK, IL 60131-2927

ITEM NO. 140  
CONTRACT NO. 63781  
COUNTY(S) COOK  
SECTION 10-F3000-22-BT  
PROJECT(S) TE-00D1/887/000  
ROUTE FAU 3726  
DISTRICT 01  
AWARDED DATE 09/26/2013  
AWARDED AMOUNT \$1,439,993.04  
2 UNSUCCESSFUL BIDDERS

ALLIANCE CONTRACTORS, INC.  
1166 LAKE AVENUE  
WOODSTOCK, IL 60098

ITEM NO. 175  
CONTRACT NO. 93590  
COUNTY(S) ADAMS  
SECTION 11-00218-00-BR  
PROJECT(S) BRS-1598/100/000  
ROUTE FAS 1598  
DISTRICT 06  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,216,812.66  
2 UNSUCCESSFUL BIDDERS

MIDWEST BRIDGE AND CRANE, INC.  
135 S. CHESTNUT STREET  
P.O. BOX 180  
GOOD HOPE, IL 61438

ITEM NO. 189  
CONTRACT NO. 99497  
COUNTY(S) ALEXANDER  
SECTION 07-00076-00-RS  
PROJECT(S) RS-0946/108/000  
ROUTE FAS 946  
DISTRICT 09  
AWARDED DATE 08/27/2013  
AWARDED AMOUNT \$626,125.26  
2 UNSUCCESSFUL BIDDERS

SOUTHERN ILLINOIS ASPHALT CO., INC.  
5200 MEADOWLAND PARKWAY  
MARION, IL 62959

ITEM NO. 219  
CONTRACT NO. 63753  
COUNTY(S) WILL  
SECTION 09-00055-00-CH  
PROJECT(S) M-9003/829/000  
ROUTE FAP 112DISTRICT 01  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$1,817,446.81  
2 UNSUCCESSFUL BIDDERS

P. T. FERRO CONSTRUCTION CO.  
700 S. ROWELL AVE.  
JOLIET, IL 60433  
P.O. BOX 156  
JOLIET, IL 60434-0156

ITEM NO. 227  
CONTRACT NO. 89639  
COUNTY(S) PEORIA  
SECTION 11-P4002-04-BT  
PROJECT(S) TE-00D4/119/000  
ROUTE PIMITEOUI TRAIL  
DISTRICT 04  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$1,119,277.98  
2 UNSUCCESSFUL BIDDERS

OTTO BAUM COMPANY, INC.  
866 N. MAIN STREET  
MORTON, IL 61550  
P.O. BOX 161  
MORTON, IL 61550-0161

-----  
AUGUST 02, 2013 LETTING

**DESCRIPTION**

**CONTRACTOR**

-----  
ITEM NO. 001  
CONTRACT NO. 46292  
COUNTY(S) VARIOUS  
SECTION D9 REFLECTOR REPL 2014-32  
ROUTE VARIOUS DISTRICT 09  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$355,655.41  
2 UNSUCCESSFUL BIDDERS

-----  
M.A.S. MARKERS, INCORPORATED  
1625 S 400 E  
LEBANON, IN 46052

ITEM NO. 004  
CONTRACT NO. 46295  
COUNTY(S) LAKE  
SECTION D1 REFLECTOR REPL 14-34  
ROUTE VARIOUS DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$390,360.00  
1 UNSUCCESSFUL BIDDER

SUPERIOR ROAD STRIPING, INC.  
1967 CORNELL COURT  
MELROSE PARK, IL 60160

ITEM NO. 005  
CONTRACT NO. 46296  
COUNTY(S) MCHENRY  
SECTION D1 REFLECTOR REPL 14-35  
PROJECT(S)  
ROUTE VARIOUS DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$207,833.00  
1 UNSUCCESSFUL BIDDER

MARKING SPECIALISTS CORPORATION  
1622 S. PRINCETON  
ARLINGTON HEIGHTS, IL 60005  
P.O. BOX 745  
ARLINGTON HEIGHTS, IL 60006

ITEM NO. 006  
CONTRACT NO. 46297  
COUNTY(S) COOK  
SECTION D1 REFLECTOR REPL 14-36  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,111,242.00  
1 UNSUCCESSFUL BIDDER

SUPERIOR ROAD STRIPING, INC.  
1967 CORNELL COURT  
MELROSE PARK, IL 60160

ITEM NO. 007  
CONTRACT NO. 46298  
COUNTY(S) COOK  
SECTION D1 REFLECTOR REPL 14-37  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,074,929.00  
1 UNSUCCESSFUL BIDDER

SUPERIOR ROAD STRIPING, INC.  
1967 CORNELL COURT  
MELROSE PARK, IL 60160

ITEM NO. 008  
CONTRACT NO. 46299  
COUNTY(S) WILL  
SECTION D1 REFLECTOR REPL 14-38  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$299,630.00  
1 UNSUCCESSFUL BIDDER

SUPERIOR ROAD STRIPING, INC.  
1967 CORNELL COURT  
MELROSE PARK, IL 60160

ITEM NO. 010  
CONTRACT NO. 60R61  
COUNTY(S) LAKE  
SECTION 125HB-BR  
PROJECT(S) M-2706/402/000  
ROUTE FAU 2706  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,390,813.78  
4 UNSUCCESSFUL BIDDERS

AREATHA CONSTRUCTION CO., INC.  
410 E. NORTH AVENUE  
STREAMWOOD, IL 60107

ITEM NO. 011  
CONTRACT NO. 60R82  
COUNTY(S) COOK  
SECTION 146-T  
PROJECT(S)  
ROUTE FAU 2857  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$268,820.61  
1 UNSUCCESSFUL BIDDER

ED WEATHERSBY & SONS WATER,  
SEWER & EXCAVATION INC.  
296 GENEVA DRIVE  
HARVEY, IL 60426

ITEM NO. 013  
CONTRACT NO. 60T98  
COUNTY(S) DUPAGE  
SECTION (56R-2) TS  
PROJECT(S) HSIP-0365/015/000  
ROUTE FAP 365  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$614,511.72  
4 UNSUCCESSFUL BIDDERS

H&H ELECTRIC CO.  
2830 COMMERCE STREET  
FRANKLIN PARK, IL 60131-2927

ITEM NO. 014  
CONTRACT NO. 60V53  
COUNTY(S) KANE  
SECTION 12R-N  
PROJECT(S) M-3902/003/000  
ROUTE FAU 3902  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,362,244.50  
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 015  
CONTRACT NO. 60W18  
COUNTY(S) COOK  
SECTION 2013-001-I  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$198,301.80  
4 UNSUCCESSFUL BIDDERS

SUMIT CONSTRUCTION CO., INC.  
4150 W. WRIGHTWOOD AVENUE  
CHICAGO, IL 60639

ITEM NO. 016  
CONTRACT NO. 60W23  
COUNTY(S) COOK  
SECTION 2013-005-I  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/16/2013  
AWARDED AMOUNT \$1,265,555.55  
5 UNSUCCESSFUL BIDDERS

JOHN BURNS CONSTRUCTION COMPANY  
17601 SOUTHWEST HWY.  
ORLAND PARK, IL 60467-4200

ITEM NO. 017  
CONTRACT NO. 60W25  
COUNTY(S) COOK  
SECTION 2013-007R  
PROJECT(S) NHPP-000S/941/000  
ROUTE FAI 90/94  
DISTRICT 01  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$18,459,602.10  
1 UNSUCCESSFUL BIDDER

F. H. PASCHEN, S.N. NIELSEN & ASSOCIATES LLC  
5515 N. EAST RIVER ROAD  
CHICAGO, IL 60656

ITEM NO. 020  
CONTRACT NO. 60W50  
COUNTY(S) VARIOUS  
SECTION 2013-024-SG  
PROJECT(S) HSIP-000S/944/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$303,848.60  
1 UNSUCCESSFUL BIDDER

WESTERN REMAC, INC.  
1740 INTERNATIONALE PARKWAY  
WOODRIDGE, IL 60517

ITEM NO. 021  
CONTRACT NO. 60W51  
COUNTY(S) COOK WILL  
SECTION 2013-025-SG  
PROJECT(S) HSIP-000S/943/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$235,091.20  
1 UNSUCCESSFUL BIDDER

WESTERN REMAC, INC.  
1740 INTERNATIONALE PARKWAY  
WOODRIDGE, IL 60517

ITEM NO. 022  
CONTRACT NO. 60W57  
COUNTY(S) COOK DUPAGE  
SECTION 2013-024-I  
PROJECT(S) CMI-0055/402/000  
ROUTE FAI 55  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$587,522.00  
0 UNSUCCESSFUL BIDDERS

ELGIN SWEEPING SERVICES, INC.  
1015 WEST PERSHING ROAD  
CHICAGO, IL 60609

ITEM NO. 023  
CONTRACT NO. 60W63  
COUNTY(S) LAKE  
SECTION 2013-027RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$2,444,771.95  
2 UNSUCCESSFUL BIDDERS

J. A. JOHNSON PAVING COMPANY  
1025 EAST ADDISON COURT  
ARLINGTON HEIGHTS, IL 60005

ITEM NO. 024  
CONTRACT NO. 60W64  
COUNTY(S) LAKE MCHENRY  
SECTION 2013-028RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$634,581.98  
2 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.  
1349 ROCKLAND ROAD  
P.O. BOX 187  
LAKE BLUFF, IL 60044-0187

ITEM NO. 025  
CONTRACT NO. 60W65  
COUNTY(S) KANE  
SECTION 2013-029RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$261,162.00  
2 UNSUCCESSFUL BIDDERS

BUILDERS PAVING, LLC D/B/A  
HARDIN PAVING SERVICES  
4413 W. ROOSEVELT ROAD, SUITE 108  
HILLSIDE, IL 60162

ITEM NO. 026  
CONTRACT NO. 60W66  
COUNTY(S) DUPAGE  
SECTION 2013-030RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$1,910,745.95  
0 UNSUCCESSFUL BIDDERS

R. W. DUNTEMAN COMPANY  
600 S. LOMBARD ROAD  
ADDISON, IL 60101  
P.O. BOX 1129  
ADDISON, IL 60101-1129

ITEM NO. 027  
CONTRACT NO. 60W67  
COUNTY(S) WILL  
SECTION 2013-031RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$588,470.82  
3 UNSUCCESSFUL BIDDERS

P. T. FERRO CONSTRUCTION CO.  
700 S. ROWELL AVE.  
JOLIET, IL 60433  
P.O. BOX 156  
JOLIET, IL 60434-0156

ITEM NO. 028  
CONTRACT NO. 60W68  
COUNTY(S) COOK  
SECTION 2013-032RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,682,763.59  
0 UNSUCCESSFUL BIDDERS

J. A. JOHNSON PAVING COMPANY  
1025 EAST ADDISON COURT  
ARLINGTON HEIGHTS, IL 60005

ITEM NO. 029  
CONTRACT NO. 60W69  
COUNTY(S) COOK  
SECTION 2013-033RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$379,574.10  
1 UNSUCCESSFUL BIDDER

CENTRAL BLACKTOP CO., INC.  
6160 EAST AVENUE  
HODGKINS, IL 60525  
P.O. BOX 2080  
LAGRANGE, IL 60525-8180

ITEM NO. 030  
CONTRACT NO. 60W70  
COUNTY(S) COOK WILL  
SECTION 2013-034RS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$776,970.92  
2 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 032  
CONTRACT NO. 60W89  
COUNTY(S) COOK  
SECTION 2013-042PP  
PROJECT(S)  
ROUTE FAP 341  
DISTRICT 01  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$547,774.00  
0 UNSUCCESSFUL BIDDERS

J. A. JOHNSON PAVING COMPANY  
1025 EAST ADDISON COURT  
ARLINGTON HEIGHTS, IL 60005

ITEM NO. 033  
CONTRACT NO. 63481  
COUNTY(S) COOK  
SECTION 09-00054-00-RS  
PROJECT(S) M-9003/647/000  
ROUTE FAU 2783  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$370,756.15  
2 UNSUCCESSFUL BIDDERS

JAMES D. FIALA PAVING CO., INC.  
500 EAST FRONTAGE ROAD NORTH  
BOLINGBROOK, IL 60440

ITEM NO. 034  
CONTRACT NO. 63769  
COUNTY(S) COOK  
SECTION 07-F3000-00-BT  
PROJECT(S) CMM-4003/116/000  
ROUTE THORN CREEK TRAIL  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$4,637,908.45  
4 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 035  
CONTRACT NO. 63827  
COUNTY(S) MCHENRY  
SECTION 12-00118-00-BT  
PROJECT(S) CMM-4003/059/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$156,280.65  
2 UNSUCCESSFUL BIDDERS

COUNTRYMAN, INC.  
8570 FRIDAY ROAD  
DAVIS JUNCTION, IL 61020  
P.O. BOX 2302  
LOVES PARK, IL 61131

ITEM NO. 036  
CONTRACT NO. 63828  
COUNTY(S) COOK  
SECTION 12-11100-90-SW  
PROJECT(S) SRTS-4009/233/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$117,175.00  
7 UNSUCCESSFUL BIDDERS

SUMIT CONSTRUCTION CO., INC.  
4150 W. WRIGHTWOOD AVENUE  
CHICAGO, IL 60639

ITEM NO. 037  
CONTRACT NO. 63839  
COUNTY(S) KANE  
SECTION 10-00007-00-BT  
PROJECT(S) CMM-9003/581/000  
ROUTE FAU 2509  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$120,020.00  
3 UNSUCCESSFUL BIDDERS

A. LAMP CONCRETE CONTRACTORS, INC.  
1900 WRIGHT BOULEVARD  
SCHAUMBURG, IL 60193

ITEM NO. 038  
CONTRACT NO. 63840  
COUNTY(S) DUPAGE  
SECTION 12-00104-00-SW  
PROJECT(S) SRTS-4009/164/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$211,486.30  
5 UNSUCCESSFUL BIDDERS

LORUSSO CEMENT CONTRACTORS, INC.  
1090 CAROLINA DRIVE  
WEST CHICAGO, IL 60185

ITEM NO. 039  
CONTRACT NO. 63842  
COUNTY(S) LAKE  
SECTION 10-00086-00-SW  
PROJECT(S) SRTS-4009/011/000  
ROUTE WAVERLY RD. & SUMMIT ST.  
DISTRICT 01  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$280,057.54  
9 UNSUCCESSFUL BIDDERS

ALLIANCE CONTRACTORS, INC.  
1166 LAKE AVENUE  
WOODSTOCK, IL 60098

ITEM NO. 040  
CONTRACT NO. 63844  
COUNTY(S) COOK  
SECTION 13-00062-00-RS  
PROJECT(S) M-4003/184/000  
ROUTE FAU 1082  
DISTRICT 01  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$264,258.15  
3 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 041  
CONTRACT NO. 63845  
COUNTY(S) COOK  
SECTION 13-00027-00-RS  
PROJECT(S) M-4003/175/000  
ROUTE FAU 1008  
DISTRICT 01  
AWARDED DATE 09/13/2013  
AWARDED AMOUNT \$327,000.00  
2 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 043  
CONTRACT NO. 70A25  
COUNTY(S) MCLEAN  
SECTION HSIP 2013-1  
PROJECT(S) HSIP-000S/939/000  
ROUTE FAI 55/74  
DISTRICT 05  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$476,024.00  
1 UNSUCCESSFUL BIDDER

PENHALL COMPANY  
13-226 COUNTY ROAD R  
NAPOLEON, OH 43545

ITEM NO. 044  
CONTRACT NO. 70A35  
COUNTY(S) CHAMPAIGN PIATT VERMILION  
SECTION D5 PATCHING 2014-2  
PROJECT(S)  
ROUTE FAI 74 & 57  
DISTRICT 05  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$485,622.00  
0 UNSUCCESSFUL BIDDERS

KINNEY CONTRACTORS, INC.  
19342 E. FRONTAGE RD.  
RAYMOND, IL 62560-5061

ITEM NO. 045  
CONTRACT NO. 70A36  
COUNTY(S) MCLEAN  
SECTION D5 MICRO 2014-1  
PROJECT(S)  
ROUTE FAP 704  
DISTRICT 05  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$324,878.80  
0 UNSUCCESSFUL BIDDERS

MICROSURFACING CONTRACTORS, LLC  
11745 R LACKLAND RD.  
ST. LOUIS, MO 63146

ITEM NO. 046  
CONTRACT NO. 70A37  
COUNTY(S) CHAMPAIGN  
SECTION D5 PATCHING 2014-3  
PROJECT(S)  
ROUTE FAP 719/804  
DISTRICT 05  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$197,913.20  
2 UNSUCCESSFUL BIDDERS

KINNEY CONTRACTORS, INC.  
19342 E. FRONTAGE RD.  
RAYMOND, IL 62560-5061

ITEM NO. 047  
CONTRACT NO. 76G36  
COUNTY(S) ST CLAIR MADISON  
SECTION 510RS-3, 90RS-1  
PROJECT(S) M-9166/021/000  
ROUTE FAU 9166  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$852,220.45  
2 UNSUCCESSFUL BIDDERS

KEELEY & SONS, INC.  
6303 COLLINSVILLE ROAD  
EAST ST. LOUIS, IL 62201  
P.O. BOX 837  
EAST ST. LOUIS, IL 62203

ITEM NO. 048  
CONTRACT NO. 72789  
COUNTY(S) LOGAN  
SECTION 23(B-1)  
PROJECT(S) ACM-7706/004/000  
ROUTE FAU 7706  
DISTRICT 06  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$12,021,757.81  
3 UNSUCCESSFUL BIDDERS

HALVERSON CONSTRUCTION CO., INC.  
620 NORTH 19TH STREET  
SPRINGFIELD, IL 62702

ITEM NO. 049  
CONTRACT NO. 78310  
COUNTY(S) HAMILTON  
SECTION 124B-1  
PROJECT(S) F-0776/029/000  
ROUTE FAP 776  
DISTRICT 09  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$91,152.35  
4 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY  
3170 HERRIN ROAD  
CARTERVILLE, IL 62918  
P.O. BOX 396  
HERRIN, IL 62948

ITEM NO. 050  
CONTRACT NO. 78359  
COUNTY(S) UNION  
SECTION D9 CM PATCH AND BIT RES 2014-1  
PROJECT(S)  
ROUTE FAS 2936  
DISTRICT 09  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$346,765.02  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 051  
CONTRACT NO. 78368  
COUNTY(S) VARIOUS  
SECTION D9 GUARDRAIL REPAIR FY14-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 09  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$354,343.70  
4 UNSUCCESSFUL BIDDERS

COLLINS & HERMANN, INC.  
1215 DUNN ROAD  
ST. LOUIS, MO 63138  
P.O. BOX 38901  
ST. LOUIS, MO 63138

ITEM NO. 052  
CONTRACT NO. 78369  
COUNTY(S) PULASKI  
SECTION D9 CM PATCH AND BIT RES 2014-2  
PROJECT(S)  
ROUTE FAS 2936  
DISTRICT 09  
AWARDED DATE 09/13/2013  
AWARDED AMOUNT \$194,294.65  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 053  
CONTRACT NO. 78370  
COUNTY(S) UNION  
SECTION D9 CM PATCH 2014-3  
PROJECT(S)  
ROUTE FAI 57  
DISTRICT 09  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$72,818.54  
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 054  
CONTRACT NO. 85586  
COUNTY(S) JODAVIESS  
SECTION 11-00137-00-BR  
PROJECT(S) ER-0072/105/000  
ROUTE FAS 72  
DISTRICT 02  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,273,154.70  
4 UNSUCCESSFUL BIDDERS

BRANDT CONSTRUCTION CO.  
700 4TH STREET WEST  
MILAN, IL 61264-2725

ITEM NO. 055  
CONTRACT NO. 87541  
COUNTY(S) GRUNDY  
SECTION 12-00009-00-SW  
PROJECT(S) SRTS-4009/197/000  
ROUTE VARIOUS  
DISTRICT 03  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$291,058.50  
5 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 056  
CONTRACT NO. 87572  
COUNTY(S) IROQUOIS  
SECTION 12-00008-00-SW  
PROJECT(S) SRTS-4009/253/000  
ROUTE VARIOUS  
DISTRICT 03  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$247,423.62  
3 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 057  
CONTRACT NO. 91487  
COUNTY(S) MCLEAN  
SECTION 12-15129-00-BR  
PROJECT(S) BROS-0113/035/000  
ROUTE TR 134  
DISTRICT 05  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$448,126.90  
1 UNSUCCESSFUL BIDDER

STARK EXCAVATING, INC.  
1805 WEST WASHINGTON ST.  
BLOOMINGTON, IL 61701

ITEM NO. 058  
CONTRACT NO. 95716  
COUNTY(S) CUMBERLAND  
SECTION 09-00074-00-RS & 07-00071-00-R  
PROJECT(S) RS-0699/105/000  
ROUTE FAS 674 & FAS 699  
DISTRICT 07  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$796,570.35  
0 UNSUCCESSFUL BIDDERS

DUNN COMPANY  
(TYROLT INCORPORATED)  
724 NORTH MERCER STREET  
DECATUR, IL 62522-1699

ITEM NO. 059  
CONTRACT NO. 97516  
COUNTY(S) CLINTON  
SECTION 09-00095-00-SS  
PROJECT(S) RS-0784/103/000  
ROUTE FAS 784  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$488,236.25  
5 UNSUCCESSFUL BIDDERS

KELLER CONSTRUCTION, INC.  
22 ILLINI DRIVE  
GLEN CARBON, IL 62034

ITEM NO. 060  
CONTRACT NO. 97527  
COUNTY(S) WASHINGTON  
SECTION 09-14117-00-BR  
PROJECT(S) BROS-0189/051/000  
ROUTE TR 145  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$487,888.00  
2 UNSUCCESSFUL BIDDERS

DEPEW AND OWEN BUILDERS, INC.  
511 SOUTH OAK STREET  
P.O. BOX 1252  
CENTRALIA, IL 62801

ITEM NO. 061  
CONTRACT NO. 99494  
COUNTY(S) PULASKI  
SECTION 09-00065-00-RS  
PROJECT(S) RS-1920/108/000  
ROUTE FAS 1920  
DISTRICT 09  
AWARDED DATE 09/13/2013  
AWARDED AMOUNT \$673,558.26  
2 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 062  
CONTRACT NO. 99501  
COUNTY(S) WHITE  
SECTION 09-08142-00-BR  
PROJECT(S) BROS-0193/056/000  
ROUTE TR 120  
DISTRICT 09  
AWARDED DATE 09/12/2013  
AWARDED AMOUNT \$135,646.00  
2 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY  
3170 HERRIN ROAD  
CARTERVILLE, IL 62918  
P.O. BOX 396  
HERRIN, IL 62948

ITEM NO. 063  
CONTRACT NO. 63813  
COUNTY(S) DUPAGE  
SECTION 11-00002-04-BT  
PROJECT(S) HPP-2857/101/000  
ROUTE GREENWAY TRAIL  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$466,310.24  
8 UNSUCCESSFUL BIDDERS

A. LAMP CONCRETE CONTRACTORS, INC.  
1900 WRIGHT BOULEVARD  
SCHAUMBURG, IL 60193

ITEM NO. 065  
CONTRACT NO. 89609  
COUNTY(S) HENDERSON  
SECTION 10-00073-00-RS  
PROJECT(S) RS-0417/108/000  
ROUTE FAS 417  
DISTRICT 04  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$1,579,200.16  
2 UNSUCCESSFUL BIDDERS

GUNTHER CONSTRUCTION, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
600 E. MAIN STREET  
GALESBURG, IL 61402  
P.O. BOX 1488  
GALESBURG, IL 61402-1488

ITEM NO. 066  
CONTRACT NO. 91483  
COUNTY(S) CHAMPAIGN  
SECTION 12-00518-00-TL  
PROJECT(S) TCSP-IL10/106/000  
ROUTE FAU 7175  
DISTRICT 05  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$740,751.75  
1 UNSUCCESSFUL BIDDER

CROSS CONSTRUCTION, INC.  
3615 N. COUNTRYVIEW RD.  
URBANA, IL 61802

ITEM NO. 067  
CONTRACT NO. 93604  
COUNTY(S) HANCOCK  
SECTION 94-00090-00-BR  
PROJECT(S) BRS-0431/103/000  
ROUTE FAS 431  
DISTRICT 06  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$397,728.16  
1 UNSUCCESSFUL BIDDER

COUNTY CONTRACTORS, INC.  
1228 E. 1350TH STREET  
QUINCY, IL 62305  
P.O. BOX 3522  
QUINCY, IL 62305-3522

ITEM NO. 068  
CONTRACT NO. 46277  
COUNTY(S) VARIOUS  
SECTION D5 REFLECTOR REPL 2014-16  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 05  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$633,608.39  
0 UNSUCCESSFUL BIDDERS

M.A.S. MARKERS, INCORPORATED  
1625 S 400 E  
LEBANON, IN 46052

ITEM NO. 069  
CONTRACT NO. 46303  
COUNTY(S) VARIOUS  
SECTION D8 REFLECTOR REPL 14-39  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$110,387.64  
1 UNSUCCESSFUL BIDDER

P & P CONSTRUCTION CO.  
1132 EAST LINCOLN  
RIVERTON, IL 62561-9532

ITEM NO. 070  
CONTRACT NO. 46304  
COUNTY(S) VARIOUS  
SECTION D8 GDRL DELIN MAINT 14-40  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$32,830.80  
4 UNSUCCESSFUL BIDDERS

MOTT EXCAVATING, INC.  
1210 LAKE AUTUMN LANE  
P.O. BOX 613  
VIENNA, IL 62995

ITEM NO. 073  
CONTRACT NO. 60N71  
COUNTY(S) WILL  
SECTION 40X-RS-9  
PROJECT(S)  
ROUTE FAP 531  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,829,188.27  
4 UNSUCCESSFUL BIDDERS

IROQUOIS PAVING CORPORATION  
1889 E. US HWY. 24  
P.O. BOX 466  
WATSEKA, IL 60970-0466

ITEM NO. 076  
CONTRACT NO. 60W24  
COUNTY(S) VARIOUS  
SECTION 2013-006TS  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$936,300.00  
0 UNSUCCESSFUL BIDDERS

ROADSAFE TRAFFIC SYSTEMS, INC.  
12225 DISK DR.  
ROMEOVILLE, IL 60446

ITEM NO. 077  
CONTRACT NO. 63147  
COUNTY(S) WILL  
SECTION 04-00003-00-CH  
PROJECT(S) M-8003/562/000  
ROUTE FAU 1600  
DISTRICT 01  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$2,354,625.45  
5 UNSUCCESSFUL BIDDERS

P. T. FERRO CONSTRUCTION CO.  
700 S. ROWELL AVE.  
JOLIET, IL 60433  
P.O. BOX 156  
JOLIET, IL 60434-0156

ITEM NO. 078  
CONTRACT NO. 63698  
COUNTY(S) KANE  
SECTION 01-00274-00-BR  
PROJECT(S) TE-M-HPP-2913/003/000  
ROUTE FAU 2330  
DISTRICT 01  
AWARDED DATE 09/13/2013  
AWARDED AMOUNT \$14,411,649.05  
5 UNSUCCESSFUL BIDDERS

MARTAM CONSTRUCTION INCORPORATED  
HERLIHY MID-CONTINENT COMPANY  
1200 GASKET DR.  
ELGIN, IL 60120

ITEM NO. 080  
CONTRACT NO. 63764  
COUNTY(S) COOK  
SECTION 12-F3000-23-PK  
PROJECT(S) HPP-3576/002/000  
ROUTE FAU 3784  
DISTRICT 01  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$3,522,797.75  
4 UNSUCCESSFUL BIDDERS

CENTRAL BLACKTOP CO., INC.  
6160 EAST AVENUE  
HODGKINS, IL 60525  
P.O. BOX 2080  
LAGRANGE, IL 60525-8180

ITEM NO. 081  
CONTRACT NO. 63838  
COUNTY(S) DUPAGE  
SECTION 07-00210-01-PV  
PROJECT(S) M-HPP-4086/004/000  
ROUTE FAU 1522  
DISTRICT 01  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$6,780,000.00  
4 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION  
13769 MAIN STREET  
LEMONT, IL 60439-9733

ITEM NO. 082  
CONTRACT NO. 63850  
COUNTY(S) COOK  
SECTION 12-00027-04-RS  
PROJECT(S) HPD-0897/010/000  
ROUTE VARIOUS  
DISTRICT 01  
AWARDED DATE 09/13/2013  
AWARDED AMOUNT \$401,000.00  
4 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION  
18100 SOUTH INDIANA AVENUE  
THORNTON, IL 60476

ITEM NO. 083  
CONTRACT NO. 64H11  
COUNTY(S) ROCK ISLAND  
SECTION (83MFT & 103MFT)W  
PROJECT(S) F-HSIP-0599/026/000  
ROUTE FAP 599  
DISTRICT 02  
AWARDED DATE 09/16/2013  
AWARDED AMOUNT \$6,243,401.89  
1 UNSUCCESSFUL BIDDER

VALLEY CONSTRUCTION CO.  
3610 78TH AVENUE, WEST  
ROCK ISLAND, IL 61201  
P.O. BOX 2020  
ROCK ISLAND, IL 61204-2020

ITEM NO. 086  
CONTRACT NO. 68B37  
COUNTY(S) VARIOUS  
SECTION D4 CRACK & JOINT SEAL 2014-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 04  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,031,436.53  
1 UNSUCCESSFUL BIDDER

FREEHILL ASPHALT, INC.  
103 YOUNT AVE.  
P.O. BOX 154  
WATSEKA, IL 60970-0154

ITEM NO. 087  
CONTRACT NO. 72G21  
COUNTY(S) MONTGOMERY  
SECTION (68-2)Q  
PROJECT(S)  
ROUTE FAS 2729  
DISTRICT 06  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$76,292.48  
3 UNSUCCESSFUL BIDDERS

LITCHFIELD BITUMINOUS CORPORATION  
323 INDUSTRIAL DRIVE  
P.O. BOX 558  
HILLSBORO, IL 62049-0558

ITEM NO. 088  
CONTRACT NO. 72G23  
COUNTY(S) SCOTT  
SECTION (117)RS-9  
PROJECT(S)  
ROUTE FAP 562  
DISTRICT 06  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$335,573.43  
1 UNSUCCESSFUL BIDDER

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 089  
CONTRACT NO. 72G24  
COUNTY(S) SANGAMON  
SECTION D6 SEAL COAT SANG. CO.2014  
PROJECT(S)  
ROUTE FAI 55  
DISTRICT 06  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$52,190.34  
1 UNSUCCESSFUL BIDDER

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 090  
CONTRACT NO. 72G25  
COUNTY(S) SANGAMON  
SECTION D6 SEAL COAT SANG. CO.2014-1  
PROJECT(S)  
ROUTE FAP 666/SBI 24  
DISTRICT 06  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$26,665.43  
2 UNSUCCESSFUL BIDDERS

TRUMAN L. FLATT & SONS CO., INC.  
2300 NORTH 16TH STREET  
SPRINGFIELD, IL 62702

ITEM NO. 091  
CONTRACT NO. 76G32  
COUNTY(S) ST CLAIR  
SECTION 82-9RA-1  
PROJECT(S)  
ROUTE FAI 64  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$52,384.10  
5 UNSUCCESSFUL BIDDERS

KURT J. WEHRLE D/B/A  
RITE-WAY EXCAVATING  
9446 OLD LEBANON-TROY ROAD  
LEBANON, IL 62254  
P.O. BOX 146  
LEBANON, IL 62254

ITEM NO. 092  
CONTRACT NO. 76G35  
COUNTY(S) VARIOUS  
SECTION DIST 8 WEED SPRAYING 2013-1  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$32,775.00  
2 UNSUCCESSFUL BIDDERS

ROGER SELLE D/B/A  
R & S CONSTRUCTION  
13426 WILLY ROAD  
COULTERVILLE, IL 62237  
P.O. BOX 446  
SPARTA, IL 62286

ITEM NO. 093  
CONTRACT NO. 76G54  
COUNTY(S) MADISON  
SECTION 60-10RS-2  
PROJECT(S)  
ROUTE FAI 55/70  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$338,033.87  
1 UNSUCCESSFUL BIDDER

KEELEY & SONS, INC.  
6303 COLLINSVILLE ROAD  
EAST ST. LOUIS, IL 62201  
P.O. BOX 837  
EAST ST. LOUIS, IL 62203

ITEM NO. 094  
CONTRACT NO. 78258  
COUNTY(S) WILLIAMSON  
SECTION (1-4)R-2, N-4, TS-4  
PROJECT(S) NHPP-0331/066/000  
ROUTE FAP 331  
DISTRICT 09  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$7,875,002.57  
2 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 095  
CONTRACT NO. 78298  
COUNTY(S) WILLIAMSON  
SECTION (1-3)R-4  
PROJECT(S) ACNHPP-0331/067/000  
ROUTE FAP 331  
DISTRICT 09  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$487,650.67  
3 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY  
1500 NORTH OAKLAND AVENUE  
P.O. BOX 2107  
CARBONDALE, IL 62902-2107

ITEM NO. 096  
CONTRACT NO. 85591  
COUNTY(S) STEPHENSON  
SECTION 12-00156-00-FP  
PROJECT(S) M-5024/031/000  
ROUTE FAU 5240  
DISTRICT 02  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,346,194.88  
2 UNSUCCESSFUL BIDDERS

FISCHER EXCAVATING, INC.  
1567 HEINE RD.  
FREEPORT, IL 61032

ITEM NO. 097  
CONTRACT NO. 87549  
COUNTY(S) LIVINGSTON  
SECTION 12-18117-01-BR  
PROJECT(S) HSR-0105/055/000  
ROUTE TR 79B  
DISTRICT 03  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$344,428.33  
1 UNSUCCESSFUL BIDDER

TOBEY'S CONSTRUCTION & CARTAGE, INC.  
104 PARK ROAD  
P.O. BOX 588  
HERSCHER, IL 60941-0588

ITEM NO. 098  
CONTRACT NO. 89419  
COUNTY(S) KNOX  
SECTION 05-00501-21-GS  
PROJECT(S)  
ROUTE FAU 6801  
DISTRICT 04  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$11,561,959.21  
3 UNSUCCESSFUL BIDDERS

GUNTHER CONSTRUCTION, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
600 E. MAIN STREET  
GALESBURG, IL 61402  
P.O. BOX 1488  
GALESBURG, IL 61402-1488

ITEM NO. 099  
CONTRACT NO. 95684  
COUNTY(S) EFFINGHAM  
SECTION 10-00092-00-BT  
PROJECT(S) TE-00D7/046/000  
ROUTE VARIOUS  
DISTRICT 07  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$1,110,918.89  
2 UNSUCCESSFUL BIDDERS

A. J. WALKER CONSTRUCTION COMPANY  
421 S. 21ST STREET  
MATTOON, IL 61938  
P.O. BOX 118  
MATTOON, IL 61938-0118

ITEM NO. 100  
CONTRACT NO. 95713  
COUNTY(S) EFFINGHAM  
SECTION 02-15108-00-BR  
PROJECT(S) BROS-0049/161/000  
ROUTE TR 34A  
DISTRICT 07  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$202,564.00  
4 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY  
3170 HERRIN ROAD  
CARTERVILLE, IL 62918  
P.O. BOX 396  
HERRIN, IL 62948

ITEM NO. 101  
CONTRACT NO. 97468  
COUNTY(S) MONROE  
SECTION 06-00045-00-SW  
PROJECT(S) TCSP-TE-00D8/135/000  
ROUTE FAU 9302  
DISTRICT 08  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$588,716.00  
1 UNSUCCESSFUL BIDDER

KELLER CONSTRUCTION, INC.  
22 ILLINI DRIVE  
GLEN CARBON, IL 62034

ITEM NO. 102  
CONTRACT NO. 97510  
COUNTY(S) ST. CLAIR  
SECTION 10-00214-00-BT & 12-00214-01-S  
PROJECT(S) SRTS-4009/148/000  
ROUTE SIGNAL HILL TRAIL  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$323,507.70  
6 UNSUCCESSFUL BIDDERS

GLEESON ASPHALT, INC.  
2800 WEST MAIN STREET  
BELLEVILLE, IL 62226

ITEM NO. 103  
CONTRACT NO. 97515  
COUNTY(S) ST. CLAIR  
SECTION 10-00215-00-BT  
PROJECT(S) TE-00D8/181/000  
ROUTE WEST BELLEVILLE TRAIL  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$770,716.11  
3 UNSUCCESSFUL BIDDERS

WIDMAN CONSTRUCTION, INC.  
27199 STATE HIGHWAY 3  
GODFREY, IL 62035

ITEM NO. 104  
CONTRACT NO. 97520  
COUNTY(S) MADISON  
SECTION 09-00091-01-PV  
PROJECT(S) M-5011/289/000  
ROUTE FAU 9025  
DISTRICT 08  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$466,837.82  
6 UNSUCCESSFUL BIDDERS

THIEMS CONSTRUCTION COMPANY, INC.  
4289 INDUSTRIAL DRIVE  
ROXANA, IL 62084

ITEM NO. 105  
CONTRACT NO. 97523  
COUNTY(S) WASHINGTON  
SECTION 09-00087-00-RS  
PROJECT(S) RS-0832/103/000  
ROUTE FAS 832  
DISTRICT 08  
AWARDED DATE 08/30/2013  
AWARDED AMOUNT \$1,194,883.34  
2 UNSUCCESSFUL BIDDERS

THE KILIAN CORPORATION  
608 SOUTH INDEPENDENCE STREET  
MASCOUTAH, IL 62258-0187

ITEM NO. 107  
CONTRACT NO. 97531  
COUNTY(S) ST. CLAIR  
SECTION 05-00209-00-PV  
PROJECT(S) M-5011/366/000  
ROUTE FAU 9290  
DISTRICT 08  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$1,642,583.48  
5 UNSUCCESSFUL BIDDERS

GLEESON ASPHALT, INC.  
2800 WEST MAIN STREET  
BELLEVILLE, IL 62226

ITEM NO. 108  
CONTRACT NO. 97532  
COUNTY(S) RANDOLPH  
SECTION 10-00041-00-BT  
PROJECT(S) TE-00D8/168/000  
ROUTE 4TH STREET TRAIL  
DISTRICT 08  
AWARDED DATE 09/04/2013  
AWARDED AMOUNT \$236,770.90  
2 UNSUCCESSFUL BIDDERS

LAKE CONTRACTING, INC.  
4650 STONE CHURCH RD.  
ADDIEVILLE, IL 62214

ITEM NO. 109  
CONTRACT NO. 93605  
COUNTY(S) SANGAMON  
SECTION 12-00023-00-SW  
PROJECT(S) SRTS-4009/195/000  
ROUTE VARIOUS  
DISTRICT 06  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$223,304.92  
7 UNSUCCESSFUL BIDDERS

OTTO BAUM COMPANY, INC.  
866 N. MAIN STREET  
MORTON, IL 61550  
P.O. BOX 161  
MORTON, IL 61550-0161

ITEM NO. 110  
CONTRACT NO. 66D14  
COUNTY(S) LASALLE  
SECTION D3 PATCHING 2014-9  
PROJECT(S)  
ROUTE FAI 80  
DISTRICT 03  
AWARDED DATE 08/29/2013  
AWARDED AMOUNT \$496,762.32  
2 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC.  
1488 S. BROADWAY  
COAL CITY, IL 60416

ITEM NO. 111  
CONTRACT NO. 72G13  
COUNTY(S) LOGAN  
SECTION (134)I-2  
PROJECT(S)  
ROUTE FAP 320  
DISTRICT 06  
AWARDED DATE 08/22/2013  
AWARDED AMOUNT \$515,561.23  
0 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING, A DIVISION OF  
UNITED CONTRACTORS MIDWEST, INC.  
3151 ROBBINS ROAD  
SPRINGFIELD, IL 62704  
P.O. BOX 13490  
SPRINGFIELD, IL 62791

ITEM NO. 112  
CONTRACT NO. 95708  
COUNTY(S) JASPER  
SECTION 10-00045-00-BT  
PROJECT(S) TE-00D7/048/000  
ROUTE EAGLE TRAIL  
DISTRICT 07  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$1,254,923.81  
3 UNSUCCESSFUL BIDDERS

A. J. WALKER CONSTRUCTION COMPANY  
421 S. 21ST STREET  
MATTOON, IL 61938  
P.O. BOX 118  
MATTOON, IL 61938-0118

ITEM NO. 113  
CONTRACT NO. 60W36  
COUNTY(S) COOK  
SECTION 0101.6-2P-I-3 (13)  
PROJECT(S)  
ROUTE FAI 90/94  
DISTRICT 01  
AWARDED DATE 09/10/2013  
AWARDED AMOUNT \$4,983,836.25  
0 UNSUCCESSFUL BIDDERS

KENNY CONSTRUCTION COMPANY  
2215 SANDERS ROAD, SUITE 400  
NORTHBROOK, IL 60062

-----  
-----  
**CONTRACTS REJECTED**  
-----  
-----

**THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN**

-----  
-----

**MARCH 08, 2013                      LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 056  
CONTRACT NO. 60K20  
COUNTY(S) MCHENRY  
SECTION 146N-2  
PROJECT(S) F-0335/018/000  
ROUTE FAP 335  
DISTRICT 01  
REJECTED AMOUNT     \$1,486,137.17

CURRAN CONTRACTING COMPANY  
286 MEMORIAL COURT  
CRYSTAL LAKE, IL 60014

-----  
-----  
**APRIL 26, 2013                      LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 126  
CONTRACT NO. 63598  
COUNTY(S) KANE  
SECTION 06-00214-18-RP  
PROJECT(S) HPP-1527/037/000  
ROUTE FAP 361  
DISTRICT 01  
REJECTED AMOUNT     \$11,321,487.23

MARTAM CONSTRUCTION INCORPORATED  
HERLIHY MID-CONTINENT COMPANY  
1200 GASKET DR.  
ELGIN, IL 60120

-----  
-----  
**AUGUST 02, 2013                      LETTING**

**DESCRIPTION**  
-----

**CONTRACTOR**  
-----

ITEM NO. 003  
CONTRACT NO. 46294  
COUNTY(S) VARIOUS  
SECTION D1 REFLECTOR REPL 14-33  
PROJECT(S)  
ROUTE VARIOUS  
DISTRICT 01  
REJECTED AMOUNT     \$1,853,693.00

MARKING SPECIALISTS CORPORATION  
1622 S. PRINCETON  
ARLINGTON HEIGHTS, IL 60005  
P.O. BOX 745  
ARLINGTON HEIGHTS, IL 60006