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	Project Reference #
	[bookmark: Text1][bookmark: _GoBack]DOT15-LAC-D1-04

	
	

	District
	

	
	

	Advertisement Date
	[bookmark: Text2][bookmark: Text3] 26, 202014

	
	

	Contract Duration
	[bookmark: Text4]36 Months

	
	

	DBE Participation
	[bookmark: Text5]30%

	
	

	Subcontracting
	

	

	Joint Ventures
	

	

	Estimated Cost
	[bookmark: Text6]$300,000.00

	
	

	Number of Contracts 
to be Awarded
	[bookmark: Text7]3

	
	

	Option to Renew
	

	

	
Vendor Presentation
	
[bookmark: Dropdown5] of the PROPOSAL/IFB.

	

	Mandatory Vendor Conference
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	Date Proposal/IFB Due
	 12, 2014

	

	Time Proposal/IFB Due
	[bookmark: Text8][bookmark: Dropdown4]1:00 




	SCOPE OF SERVICES
	



[bookmark: HeaderN][bookmark: Negotiations]|_| NEGOTIATIONS

The Negotiator shall be on the Department’s Fee Negotiator’s list in accordance with the Land Acquisition Policies and Procedures Manual (LAPPM).

The Negotiator is responsible for all land acquisition negotiations conducted under this Contract for assigned projects.  Negotiations shall be in accordance with the LAPPM.  The negotiator shall:

· Be the DEPARTMENT’S representative to the property owner.
· Work with the Project Manager to receive and understand the scope of work for each work order and the associated deadlines/time frames involved.
· Establish schedules for each activity and report the progress to the Project Manager to assure a quality product.
· Assure that the deadlines assigned are met.
· Maintain channels of communication.
· Provide a quality product.

Before the initiation of negotiations for each parcel, the DEPARTMENT must approve the amount of just compensation.  The Negotiator shall be required to personally contact the property owner a minimum of three times before determination that the acquisition of the parcel cannot be successfully negotiated.  One of the three minimum contacts shall be made in person unless otherwise directed by the DEPARTMENT.  The Negotiator should exceed the minimum number of contacts on most parcels before recommending that the parcel proceed to eminent domain action. The Negotiator shall fully document on an ongoing basis all efforts made to acquire the parcel in the negotiator's report.

The Negotiator may recommend administrative settlements as outlined in the LAPPM.  Administrative settlements will be determined by the DEPARTMENT on an individual parcel basis.

In the event the Negotiator, after having made every reasonable effort to negotiate with the owner of a parcel, is unable to obtain all the required documents, the Negotiator shall prepare and submit a written copy of the Negotiator’s Report completed to date with the names and addresses of all interested parties.  If necessary, the Negotiator’s written report shall include a recommendation for further action.  Even though eminent domain action may be in process, the Negotiator will be required to make continued efforts to settle until the actual filing date of the petition to condemn the parcel.  Any additional work required to obtain title approval does not constitute an update or revision that would necessitate a separate work order.

The negotiation for a parcel will be deemed complete when all required documents necessary to obtain title approval are submitted and approved by the DEPARTMENT.  If a negotiated settlement cannot be reached, the negotiation for a parcel will be deemed complete when the documentation for eminent domain action is submitted and approved by the DEPARTMENT, and the complaint is filed.

Each parcel negotiated by the CONSULTANT shall be paid for at the Contract price each for NEGOTIATION.

Each Updated Negotiation or Revised Negotiation shall be paid for at the Contract price each for UPDATE OR REVISION TO NEGOTIATION.  An updated negotiation or revised negotiation is defined as additional negotiation work requested by the DEPARTMENT due to new parcel information supplied by the DEPARTMENT to the CONSULTANT after first contact with the property owner.  New parcel information could include, but is not limited to, significant changes in the area of the acquisition; updated (and modified) appraisal amounts that require revised negotiation documents; updated (and modified) title information that requires negotiations with additional property owner(s).  Any additional work required to obtain title approval does not constitute an update or revision that would necessitate a separate work order.

Appearances in court and/or pretrial conferences, which include depositions, may be required for the negotiation services requested herein.  The time spent at such appearance or appearances shall be made upon request of the DEPARTMENT or its trial counsel and shall be paid for at the Contract hourly price for COURT APPEARANCE.




	EVALUATIONS OF PROPOSALS BASED ON THE FOLLOWING
	



DBE Firm Names will need to be identified along with the services they will be providing and the percentages of work to be performed if DBE participation is required in Advertisement.

Specific weighting of the elements of responsiveness are as follows:

	ELEMENT
	WEIGHTS

	Negotiations
	100%

	
	

	
	

	
	

	
	

	
	

	
	

	
	



	BIDDING INFORMATION
	



The Illinois Department of Transportation is requesting proposals from responsible consultants to meet the State’s needs. If you are interested and able to meet these requirements, please submit a proposal.

For information to submit a proposal proceed to the following address: http://www.idot.illinois.gov/doing-business/procurements/land-acquisition-services/index
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