
BDE SPECIAL PROVISIONS 
For the January 15 and March 5, 2021 Lettings 

 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 April 1, 2020 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 3  Automated Flagger Assistance Device Jan. 1, 2008 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426 5  Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 
 80241 6  Bridge Demolition Debris July 1, 2009 
 5026I 7  Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 8  Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 9  Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 10  Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
* 80425 11  Cape Seal Jan. 1, 2020 Jan. 1, 2021 
 80384 12  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198 13  Completion Date (via calendar days) April 1, 2008 
 80199 14  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80293 15  Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016 
 Design Fills ≤ 5 Feet 
 80311 16  Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80261 17  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 18  Contrast Preformed Plastic Pavement Marking Nov. 1, 2017 
* 80434 19  Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021 
 80029 20  Disadvantaged Business Enterprise Participation Sept. 1, 2000 March 2, 2019 
 80402 21  Disposal Fees Nov. 1, 2018 
 80378 22  Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80421 23  Electric Service Installation Jan. 1, 2020 
 80415 24  Emulsified Asphalts Aug. 1, 2019 
 80423 25  Engineer’s Field Office and Laboratory Jan. 1, 2020 
 80229 26  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80417 27  Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019 
 80420 28  Geotextile Retaining Walls Nov. 1, 2019 
* 80433 29  Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 
 80304 30  Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2020 
 80422 31  High Tension Cable Median Barrier Jan. 1, 2020 Nov. 1, 2020 
 80416 32  Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
 80398 33  Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406 34  Hot-Mix Asphalt – Mixture Design Verification and Production Jan. 1, 2019 Jan. 1, 2021 
 (Modified for I-FIT) 
 80347 35  Hot-Mix Asphalt – Pay for Performance Using Percent Nov. 1, 2014 July 2, 2019 
 Within Limits – Jobsite Sampling 
 80383 36  Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
 80411 37  Luminaires, LED April 1, 2019 
 80393 38  Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 1, 2019 
 80045 39  Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80418 40  Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
* 80424 41  Micro-Surfacing and Slurry Sealing Jan. 1, 2020 Jan. 1, 2021 
 80428 42  Mobilization April 1, 2020 
 80412 43  Obstruction Warning Luminaires, LED Aug. 1, 2019 
 80430 44  Portland Cement Concrete – Haul Time July 1, 2020 
 80359 45  Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 
 80431 46  Portland Cement Concrete Pavement Patching July 1, 2020 



 80432 47  Portland Cement Concrete Pavement Placement July 1, 2020 
 80300 48  Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 3426I 49  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 50  Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006 
* 80306 51  Reclaimed Asphalt Pavement (RAP) and Reclaimed Nov. 1, 2012 Jan. 1, 2021 
 Asphalt Shingles (RAS) 
 80407 52  Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020 
 80419 53  Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019 April 1, 2020 
 80395 54  Sloped Metal End Section for Pipe Culverts Jan. 1, 2018 
 80340 55  Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 56  Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
 80408 57  Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019 
 80413 58  Structural Timber Aug. 1, 2019 
 80397 59  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 60  Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
* 80435 61  Surface Testing of Pavements – IRI Jan. 1, 2021 
 80298 62  Temporary Pavement Marking April 1, 2012 April 1, 2017 
 80409 63  Traffic Control Devices - Cones Jan. 1, 2019 
 80410 64  Traffic Spotters Jan. 1, 2019 
 20338 65  Training Special Provisions Oct. 15, 1975 
 80318 66  Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018 
 80429 67  Ultra-Thin Bonded Wearing Course April 1, 2020 
 80288 68  Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 69  Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80414 70  Wood Fence Sight Screen Aug. 1, 2019 April 1, 2020 
 80427 71  Work Zone Traffic Control Devices Mar. 2, 2020 
 80071 72  Working Days Jan. 1, 2002 

 
 
The following special provisions are in the 2021 Supplemental Specifications and Recurring Special Provisions. 
 

File Name Special Provision Title New Location(s) Effective Revised 
80277 Concrete Mix Design – Department Provided Check Sheet #37 Jan. 1, 2012 April 1, 2016 
80405 Elastomeric Bearings Article 1083.01 Jan. 1, 2019  
80388 Equipment Parking and Storage Article 701.11 Nov. 1, 2017  
80165 Moisture Cured Urethane Paint System Article 1008.06 Nov. 1, 2006 Jan. 1, 2010 
80349 Pavement Marking Blackout Tape Articles 701.04, 701.19(f), 

701.20(j) and 1095.06 
Nov. 1, 2014 April 1, 2016 

80371 Pavement Marking Removal Articles 783.02-783.04, 783.06 
and 1101.13 

July 1, 2016  

80389 Portland Cement Concrete Article 1020.04 Table 1 and Note 4 Nov. 1, 2017  
80403 Traffic Barrier Terminal, Type 1 Special Articles 631.04 and 631.12 Nov. 1, 2018  

 
 
The following special provisions have been deleted from use. 
 

File Name Special Provision Title Effective Revised 
80317 Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 

 
 

The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Coordination and Implementation section will then include the information in the 
applicable special provision. 
 

• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal - Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal – Case II • Completion Date Plus Working Days • Training Special Provisions 
• Building Removal - Case III • DBE Participation • Working Days 
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