
10500           105.00 
 
Designer Note:  This special is for use on overlay projects where there will not be adequate 
IDOT staff to mark the stationing on lathe until the surface course will be placed and stations 
can be stamped in the pavement.  The pay item corresponding to this is XZ013798, 
Construction Station Layout. 
 
 
CONSTRUCTION STATION LAYOUT 
 
Effective July 30, 2010 
 
This work shall consist of all labor, materials, and equipment necessary to temporarily stake, 
maintain, and remove the roadway stationing for all mainline and ramp pavements to be 
overlaid within the project limits. 
 
Prior to any cold milling or other operations that will destroy the existing stationing stamped in 
the existing pavement, the Contractor shall have the stationing temporarily marked beyond the 
edge of shoulder or as directed by the Engineer.  Unless otherwise allowed, the stationing shall 
be legibly written on wooden lathe marked with a ribbon and driven into the ground at 200′ (100 
meter) intervals.  On 2, 3, and 5 lane pavements, the stationing shall be marked on the right 
edge of pavement in the direction of increasing stationing.  On ramp pavements, the stationing 
shall be marked along the baseline.  On multi-lane divided roadways, the stationing shall be 
marked along the outside edge of shoulder in both directions.  The stationing to be used shall 
be as shown on the plans.  The beginning and ending station and location shall be confirmed 
with the Engineer prior to staking.  Once the surface course has been stamped, the lathe shall 
be removed and disposed of in accordance with the Standard Specifications. 
 
This work will be paid for at the contract unit price per lump sum for CONSTRUCTION 
STATION LAYOUT and no other compensation will be allowed. 
 
 
 


