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STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois  62764 
 
 
The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.  
It is available on the Web at http://www.dot.il.gov and through the IDOT Subscription Service. 
 
Three versions of the Transportation Bulletin are currently published. 
 

Transportation Procurement Bulletin 
 

Professional Transportation Bulletin 
 

Invitation for Bids 
 

 

 
Questions concerning file downloads and/or subscription service information should be directed to 
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov. 
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Transportation Procurement Bulletin 
 
Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now 
located at http://www.dot.il.gov/desenv/transprocbulletin.html.  It features procurement 
information for the construction and consulting industry, and the general public.  Postings 
include Invitations to Bid and Request for Proposals from a variety of Bureaus within the 
Department of Transportation. The site also features important procurement information and 
links to contract award notices for construction and engineering, sole source procurements, 
emergency purchases, change orders which exceed $30,000, and renewal notices. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Tim Garman    or E-mail   Timothy.Garman@illinois.gov 
2300 South Dirksen Parkway 
Room 326 
Springfield, IL  62764 
217-524-1642 
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Professional Transportation Bulletin 
Contains information pertaining to the advertisement for offers of interest for 
professional services for Department of Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Carrie Kowalski  or E-mail Carrie.Kowalski@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
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Invitation For Bids 
 

Contains information pertaining to the advertisement for bidding of Highways, 
Aeronautics and Department of Natural Resources. 
 
Questions concerning this Bulletin should be directed to: 
 
 

Jim Layden   Rm 326 (217) 782-7806    Jim.Layden@illinois.gov 

Ted Walschleger Rm 330 (217) 782-4894    Ted.Walschleger@illinois.gov 

 
 

2300 South Dirksen Parkway 
Springfield, IL  62764 
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Illinois Department of Transportation 
 

INVITATION FOR BIDS 
 
 

Volume 17 Springfield, Illinois, January 24, 2014 No. 04 

 
This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of 
Transportation to secure the performance of highway work by contract, airport work by contract and 
contract work solicited by the Illinois Department of Natural Resources.  The Invitation for Bids is 
published in this Transportation Bulletin and is available on the Department’s website at 
http://www.dot.il.gov and through electronic subscription.  Questions concerning this invitation should 
be directed to: 
 

Mr. Jim Layden 
Harry R. Hanley Building 

Room 326 
2300 South Dirksen Parkway 

Springfield, IL  62764 
(217)782-7806 

Fax:  (217)785-1141 
TDD:  (217)524-4875 

Jim.Layden@illinois.gov 
 

NOTICE OF LETTING – February 28, 2014 
 
1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The 

Department of Transportation is requesting offers in the form of sealed bids from responsible 
contractors to fill the State’s needs as described in this invitation. Sealed, paper-based bids are 
to be submitted to the Chief Procurement Officer for the Department of Transportation in care of 
the Chief Contracts Official at the above address.   Electronic bids are to be submitted to the 
electronic bidding system (iCX – Integrated Contractors Exchange).    

 
 All bids and bidding documents are to be received by the department prior to 10:00 a.m., 

prevailing local time, February 28, 2014, at which time the bids will be publicly opened. The 
department will not open bids received after the stated opening date and time. 

 
Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal 
Signature Sheet.  An electronically submitted bid for a Joint Venture missing the signed Proposal 
Signature Sheet will be rejected by the department as being non-responsive.  
 
If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please 
see CPO Notice 2013.1 

 
The department or the Chief Procurement Officer (CPO) for the Illinois Department of 
Transportation reserve the right to postpone the bid opening in the event of circumstances 
beyond the reasonable control of the department, such as but not limited to a cataclysmic event 
or extraordinary conditions of weather.   If the department or CPO postpones the bid opening 
and/or bid delivery, the department will take all reasonable steps to notify potential bidders.   All 
subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when 
possible.  If you wish to subscribe to the Electronic Subscription Services please follow this 
hyperlink:  http://www.dot.il.gov/desenv/subsc.html . 
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2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the 
Department adopted at 44 Illinois Administrative Code Part 650 and Part 6, and by the provisions 
of this invitation.  Copies of the rules are available by contacting the above address of the Chief 
Contracts Official. 
 

3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting any 
bid.  Failure to follow these instructions and the rules may result in the rejection of your bid.  The 
Department reserves the right to reject any and all bids, to waive minor or immaterial 
irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or 
clarification from any bidder regarding a bid. 

 
(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item 

advertised in this invitation is given following these instructions by item numbers.  Bids shall 
be submitted by item number.  A contract number appears after the item number.  The 
contract number will also be shown on the contract documents for the contract that the item 
number represents.  The summary description provided for the proposed work, quantities 
and time for completion for each item are for information only and are subject to the terms 
published in the contract documents for bidding. 

 
(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include a 

Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a 
set of Plan documents.  These documents may be separate or combined into one 
document.  Contract documents for bidding applicable to each item number advertised in 
this invitation may be examined at the above address of the Chief Contracts Official.  In 
addition, contract documents for bidding highway work may be examined at the respective 
District Offices in which the prospective work is located.  The names and addresses of the 
District Engineers are as follows: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contract documents for bidding will not be loaned to prospective bidders.  Electronic plans 
and proposals may be downloaded from the Department’s web site 
http://www.dot.il.gov/desenv/delett.html. 
 

(c) PREQUALIFICATION.  Any contractor desiring to submit a bid shall be prequalified in 
accordance with the rules of the Department, adopted at 44 Illinois Administrative Code 
Section 650, prior to being granted authorization to bid.  Prequalification may be waived for 
particular contract items.  In such cases, the manner of determining bidder responsibility will 
be stated in the contract documents for bidding.  Contractors who desire to become 
prequalified or to renew their prequalification for this letting must file with the Department of 
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, 
Springfield, Illinois  62764, a Contractor’s Statement of Experience and Financial Condition 
no later than 4:30 p.m. prevailing local time, February 7, 2014.  A contractor will not be 

REGION DISTRICT  ENGINEER ADDRESS Phone

1 1 J. A. Fortmann 201 West Center Court, Schaumburg, IL  60196-1096 (847) 705-4000

2 2 P. A. Loete 819 Depot Avenue, Dixon, IL  61021-3546 (815) 284-2271

2 3 P. A. Loete 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 (815) 434-6131

3 4 J. E. Crowe 401 Main Street, Peoria, IL  61602-1111 (309) 671-3333

3 5 J. E. Crowe 13473 IL Hwy 133, PO Box 610, Paris, IL  61944-0610 (217) 465-4181

4 6 R. L. Driskell 126 East Ash Street, Springfield, IL  62704-4792 (217) 782-7301

4 7 R. L. Driskell 400 West Wabash, Effingham, IL  62401-2699 (217) 342-3951

5 8 J. L. Keirn 1102 Eastport Plaza Dr., Collinsville, IL  62234-6198 (618) 346-3100

5 9 J. L. Keirn 
State Transportation Building                                               

PO Box 100, Carbondale, IL  62901-0100
(618) 549-2171
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prequalified for this letting unless the statement is received before the time and day 
established. 

 
(d) AUTHORIZATION TO BID.  Contractors planning to submit a bid MUST request 

authorization to bid.  Requests for authorization to bid must be received prior to 4:30 p.m. 
prevailing local time February 25, 2014 at the Department of Transportation, Bureau of 
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764.  The 
Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be downloaded from 
the Department’s Website 

 
(e) AFFIDAVIT OF AVAILABILITY.  In addition to the authorization to bid, prospective bidders 

shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time Februay 25, 2014.  
The Affidavit must include all uncompleted contracts awarded to them and all low bids 
pending award for all public and private work using the prescribed format. The sworn 
statement relative to contracts and pending awards must be in complete detail, be properly 
signed and be notarized.  Facsimiles of the sworn statement will be accepted for analysis, 
but Authorization to Bid will be issued only upon receipt of a signed and properly completed 
original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement 
will be considered as sufficient grounds for the disqualification of the bidder and the 
rejection of bids.  Prospective bidders shall notify the Department within two working days 
of any low bids pending award or contracts awarded which might occur between the date of 
submission of the sworn statement and the date of letting.  The Affidavit of Availability (BC 
57). can be downloaded from the Department’s Website. 

 
(f) JOINT VENTURES.  Prequalified contractors desiring to bid as a joint venture must submit 

the properly completed documentation no later than 4:30 p.m. prevailing local time February 
21, 2014.  The required forms for the joint venture are:   

• “Affidavit of Availability” (BC 57) from each of the joint venture entities,  

• “Certificate of Joint Venture” (BC 2267),  

• “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).  
 The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid 

Status forms must be in the name of the Joint Venture.  The original, signed and notarized 
Certificate of Joint Venture and Affidavits of Availability must be received before 
consideration will be given for the Joint Venture request. 

 
(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The bidder 

shall, before submitting a bid on any contract item, carefully examine the provisions of the 
contract documents for bidding and all contract documents referenced therein that comprise 
the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge 
Construction.  The bidder shall inspect in detail the site of the proposed work, investigate 
and become familiar with all the local conditions affecting the contract and the detailed 
requirements for construction. 

 
If the Department has made a sub-surface examination of the site of the work, the borings, 
test pits, or other information pertaining thereto are available for examination by all bidders 
by written request to the office of the District Engineer of the district in which the work is to 
be performed.  The availability of subsurface information from the Department is solely for 
the convenience and information of the bidder and shall not relieve the bidder of the duty to 
make, and the risk of making, examinations and investigations as required to assess 
conditions affecting the work.  Any data furnished in the contract plans is for information 
only and does not constitute a part of the contract.  The Department makes no 
representation or warranty, expressed or implied, as to the information conveyed or as to 
any interpretations made from the data. 
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Submission of a bid shall be a conclusive assurance and warranty the bidder has made 
these examinations and the bidder understands all requirements for the performance of the 
work.  If the bid is accepted, the bidder will be responsible for all errors in the proposal 
resulting from a failure or neglect to comply with these instructions.  The Department will not 
be responsible for any costs, expenses, losses, or change in anticipated profits resulting 
from such failure or neglect of the bidder to make these examinations. 
 
The bidder shall take no advantage of any error or omission in the proposal and advertised 
contract.  Any prospective bidder who desires an explanation or interpretation of the plans, 
specifications, or any of the contract documents, shall request such in writing from the 
Central Bureau of Design and Environment at the above address of the Chief Contracts 
Official.  The request should be made in sufficient time to allow a written reply by the 
Department that can reach all prospective bidders before submission of their bids.  Any 
reply given a prospective bidder concerning any of the contract documents, plans, and 
specifications will be furnished to all prospective bidders in the form determined by the 
Department including, but not limited to, an addendum, if the information is deemed by the 
Department to be necessary in submitting bids or if the Department concludes the 
information would aid competition.  Oral explanations, interpretations, or instructions given 
before the submission of bids unless at a pre-bid conference will not be binding on the 
Department. 

 
(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal, Contract 

and Contract Bond document for each contract item includes specific and additional 
information and instructions pertaining to submission of bids.  That information should be 
carefully read and the instructions followed by the bidder. 

 
4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are summarized 

for convenient reference by potential bidders on the page entitled “Important Dates for Bidders”.  
Bidders are cautioned that all due dates are strictly enforced. 

 
5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of Article 

101.09 of the Standard Specifications for Road and Bridge Construction. 
 

 
This invitation issued under the authority of the Department of Transportation, State of Illinois. 
 
Ann L. Schneider  
Secretary of Transportation 
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IMPORTANT DATES FOR BIDDERS 

 
February 28, 2014 Bid Opening 

 
 

 
PREQUALIFICATION 

 
Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit 
the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. 
prevailing time twenty-one days prior to the letting of interest.  This prequalification requirement 
applies to first time contractors, contractors renewing expired ratings, contractors maintaining 
continuous prequalification or contractors requesting revised ratings 
 
The prequalification cut-off date is 4:30 p.m. prevailing time February 7, 2014 .   
To be eligible to bid, existing prequalification ratings must be effective through the date of letting. 
 
 

JOINT VENTURES 
 
Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must 
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) 
days prior to the letting date.  The required joint venture forms are the “Request for Authorization to 
Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the 
ORIGINAL “Certificate of Joint Venture” (BC 2267). 
 
The Joint venture cut-off date is 4:30 p.m. prevailing time February 21, 2014 .  
 
 

REQUESTS FOR AUTHORIZATION TO BID 
 
Contractors wanting to bid on items included in a particular letting must submit the properly 
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly 
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date.   
 
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time February 25, 2014 . 
 
 

SUBMITTAL OF BIDS 
 
The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held 
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 
2300 South Dirksen Parkway, Springfield, Illinois. 
 
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery. 
 
 

DBE UTILIZATION PLANS 
 
Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid. 
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Transportation 

Bulletin

Pre-Qualification 

"Cut Off"

Joint Venture "Cut 

Off"

Bid Authorization 

"Cut Off"
Letting Day

DBE Utilization Plan             

(SBE 2025 and SBE 2026)

1/24/2014 2/7/2014 2/21/2014 2/25/2014 2/28/2014 Submit With Bid

3/21/2014 4/4/2014 4/18/2014 4/22/2014 4/25/2014 Submit With Bid

5/9/2014 5/23/2014 6/6/2014 6/10/2014 6/13/2014 Submit With Bid

6/27/2014 7/11/2014 7/25/2014 7/29/2014 8/1/2014 Submit With Bid

8/15/2014 8/29/2014 9/12/2014 9/16/2014 9/19/2014 Submit With Bid

10/3/2014 10/17/2014 10/31/2014 11/5/2014 11/7/2014 Submit With Bid

12/5/2014 12/26/2014 1/9/2015 1/13/2015 1/16/2015 Submit With Bid

1/30/2015 2/13/2015 2/27/2015 3/3/2015 3/6/2015 Submit With Bid

3/20/2015 4/3/2015 4/17/2015 4/21/2015 4/24/2015 Submit With Bid

5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid

6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid

8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid

10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid

IDOT LETTING SCHEDULE

2014 - 2015
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““““LETTINGLETTINGLETTINGLETTING    YOUYOUYOUYOU    KNOWKNOWKNOWKNOW”””” 
 
The Illinois Department of Transportation (IDOT) is interested in maintaining close 
communications with industry.  This newsletter highlights subjects that we believe will  
be of interest to you. 
 

No.  146                                                 January 2014 

 
PROFILE EQUIPMENT 
VERIFICATION (PEV) 
PROGRAM 

 

The 2014 Profile Equipment Verification (PEV) program will be 
conducted by Applied Pavement Technology, Inc. this spring on behalf 
of the Bureau of Materials and Physical Research.  The PEV program is 
required for any Contractor or Subcontractor conducting surface profile 
testing using the 0.00-inch blanking band.  These projects include any of 
the following: 

• contracts let after January 1, 2013 including work under Articles 
407.09 or 420.10 of the Standard Specifications for Road and 
Bridge Construction, 

• contracts including the Special Provision for Surface Testing of 
Pavements, or 

• contracts including the Special Provision for Surface Testing of 
Hot-Mix Asphalt Overlays. 

 
The 2014 PEV program is tentatively scheduled for the weeks of April 28 
and May 5, 2014.  Participants in last year's program will need to have 
their profile equipment re-verified (this is an annual program).  If you or a 
Subcontractor has profile equipment to be verified, please contact either 
of the following individuals (NOTE: No walk-ins will be allowed): 
 
John Storm 
Applied Pavement Technology, Inc. 
(217) 398-3977 
jstorm@appliedpavement.com 
 
Dustin Pulleyblank 
Applied Pavement Technology, Inc. 
(217) 398-3977 
dpulleyblank@appliedpavement.com  
 
 
If you have any questions about the PEV program, please contact the 
following individual at the Bureau of Materials and Physical Research. 
 
LaDonna Rowden 
Illinois Department of Transportation 
Bureau of Materials and Physical Research 
(217) 782-8582 
LaDonna.Rowden@illinois.gov 
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PURCHASE OF 
POLICY MANUALS 
 
 
 
 
 
 
 
 
BID BONDS 

 
Effective March 1, 2014, the department will no longer accept checks for 
the purchase of policy manuals (Standard Specifications for Roads & 
Bridge Construction, Manual of Test Procedures for Materials, and 
Road, Bridge & Other Related Laws of Illinois).  Payment will be 
accepted in the form of Visa or MasterCard only.  Updated ordering and 
payment instructions will be made available on the BoBS 3900: Highway 
Manuals Order form on March 1, 2014.  Please direct questions to 
DOT.Policy@illinois.gov. 
 
 
The templates for the Division of Highways Bid Bonds have been 
revised.  Please download and the use the most recent version of the 
Proposal Bid Bond (356B) or the Annual Proposal Bid Bond (356A) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
STAY INFORMED! 
 
 

 
Keep in touch with your representative on the IDOT/Industry Policy 
Committee and the IDOT/Industry Joint Co-op Committee. 
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Bureau of Design and Environment 
Contractor Publications  

Electronic Subscription Service 
 

To receive construction contractor related publications and reports through the free subscription 
service, please follow the instructions to subscribe.  The information will be automatically 
emailed to the subscriber on the publish date.  The following publications and reports are 
currently available for subscription:  To subscribe to the list, click on “SUBSCRIBE” and send 
the blank email that opens (Don’t add anything to the subject line or to the body of the email). 
Directions for unsubscribing are included with each email notification. 
 
IDOT Contractor’s Packet  SUBSCRIBE   
PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to 
all of the following publications and reports.  Those not wishing to receive all of the 
following lists can subscribe to the desired lists individually 
 

IDOT Addendum/Revision Checklist  SUBSCRIBE    
A list showing Letting items that have changed as a result of a revision or an addendum.  
The contractors should use this checklist to ensure they have incorporated into their plans 
and proposals all addenda that have been issued for each particular letting item.  The 
checklist also identifies withdrawn and deleted items.  The checklist is published regularly 
whenever addenda are processed. 
 
IDOT Aeronautics Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  The 
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders. The listing is not published until jobs are awarded. 
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks 
after the letting, excluding the federal discretionary seeking projects placed on the March 
and August lettings.  These may take several months before funds are secured and the 
projects awarded. 

 
IDOT As Read Tabulation of Bids  SUBSCRIBE   
A listing of all bids as they were read at the bid opening.  The bid amounts are not checked 
at the time this listing is produced.  This listing also includes a page which identifies all 
letting items for which the as read low bid was, prior to a post letting review, within a 
reasonable approximation of the Engineer’s estimate.  The listing is usually published by 
4:30 p.m. of the day of the letting. 
 
IDOT Price Indices SUBSCRIBE   
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining 
cost adjustments on contracts containing the special provision.  
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IDOT CBID Files  SUBSCRIBE   
The CBID files contain the pay items and quantities for a contract, as well as macros to 
prepare and print a bid.  These files are in Microsoft Excel format (xls).  CBID files are put on 
the Website as they become available.  It is your responsibility to determine which, if any, 
addenda pertains to any project you may be bidding.  Failure to incorporate all relevant 
addenda may cause your bid to be declared unacceptable.  Note that the CBID filename 
is the same as the IDOT Contract Number.  Please refer to the Transportation Bulletin – 
Notice of Letting for the correct contract number. 
 
IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting  SUBSCRIBE    
This is the official publication and invitation for construction bids by the Illinois Department of 
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois 
Department of Natural Resources.  The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information.  The bulletin will be published 
on the advertised publish date for each regularly scheduled letting.  Special lettings will have 
applicable bulletins published at least 14 days prior to the letting on an as-needed basis. 
 
IDOT Corrected Tabulation of Bids  SUBSCRIBE    
A report that lists of all bids for the letting, sorted by letting item.  All bids have been 
recalculated and checked before this listing is produced.  The report identifies the eligible 
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders for the letting.  The listing is usually published within 14 days 
after the letting. 
 
IDOT Federal Wage Rates Listing  SUBSCRIBE   
Identifies the current federal wage rates to be used by contractors for preparing bids 
whenever the construction activities are federally participating.  The federal wage rates will 
be published 10 days prior to the letting date. 
 
IDOT For Bid List of Bidders  SUBSCRIBE    
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been 
authorized to bid on each letting item for each letting.  A separate list is compiled for each 
letting and the list is sorted by letting item.  The list will be published several times with the 
last time being one day prior to the letting. 
 
IDOT Local Roads Contractors Bulletin  SUBSCRIBE   
The Contractors Bulletin is a weekly publication advertising locally let and "material only, 
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The 
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements 
with a description of the job, the date and time of letting, description of the material needed 
for bidding and any other information, and (3) awarded projects identifying the successful 
bidder and the dollar amount. 
 
IDOT News Flash from BDE  SUBSCRIBE    
A News Flash is important information released by the IDOT Bureau of Design and 
Environment which all contractors should read.  This is information that becomes available 
after publication of the Notice of Letting Bulletin.   
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IDOT Not For Bid List of Bidders  SUBSCRIBE   
A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier.  A separate list is compiled for each letting and the list is sorted 
by letting item.  The list will be published several times prior to the Letting and a final list will 
be published the day before the Letting. 
 
IDOT Pay Item Report  SUBSCRIBE    
A report showing all the pay items on the letting.  For each pay item, the listing identifies the 
quantity, letting item number, contract number, county, IDOT district office and the unit of 
measure. The Pay Item Report will be published after all proposals have been posted to the 
Web Site. 
 
IDOT Pay Item Report with Awarded Prices  SUBSCRIBE    
A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, 
letting item number, contract number, county, IDOT district office and the unit of measure.  
This report has an added column which is the awarded unit price of each item.  The Pay 
Item Report with Awarded Prices will be published after the last item on the letting is 
awarded. 
 
IDOT Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  Whereas 
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total 
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down 
of all bids per line item unit price, and it is only provided for awarded jobs.  The listing 
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders.  The listing is not published until jobs are awarded.  
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks 
after the letting and may continue for up to 60 days.  Jobs through the Division of 
Aeronautics and the Department of Natural Resources are not included. 
 
IDOT Transportation Procurement Bulletin  SUBSCRIBE   
The Transportation Procurement Bulletin Web Page features procurement information for 
the construction and consulting industry, and the general public.  Postings include Invitations 
to Bid and Request for Proposals from a variety of Bureaus within the Department of 
Transportation. The site also features important procurement information and links to 
contract award notices including sole source procurements, emergency purchases, change 
orders which exceed $30,000, and renewal notices.  Subscribers will receive notification 
when new procurement opportunities are posted to the Web page. 

 
 
 
 

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Bureau of Design and Environment Manual 
and Procedure Memorandum Updates 

 
 
Bureau of Design and Environment Manual    The Bureau of Design and Environment 
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the 
Department and consultant personnel preparing Phase I studies and reports and contract plans 
for Department.   The BDE Manual presents most of the information normally required for 
location, design and environmental evaluation of highway construction projects on the state 
highway system.  Download the BDE Manual at: http://www.dot.il.gov/desenv/bdemanual.html 
 
  
BDE Procedure Memorandums  
The BDE Procedure Memorandums are used as a means to implement changes in procedures, 
policies, directives, and/or criteria in the interim between issuance of updates to the BDE 
Manual. The designer should refer to these when using the BDE Manual until such time as they 
are superseded or incorporated into an updated edition of the BDE Manual.  BDE Procedure 
Memorandums are available at: http://www.dot.il.gov/desenv/bdemems.html 
   
 
To receive updates related to the BDE Manual and BDE Procedure Memorandums through the 
free subscription service, click on the link below and send the blank email that pops up. (Do not 
add anything to the subject line or to the body of the email).  Directions for unsubscribing are 
included with each email notification. 
 
SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list   
 
 
 
 
If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Highway Standards 
 
Highway Standards are drawings that show the details of various construction items and are considered part of 
the plans.  The Highway Standards applicable to a particular contract are referenced on the cover sheet of the 
plans. 
 
The Highway Standards are only available electronically.  To access them, please visit the Department’s 
website at http://www.dot.il.gov/desenv/hwystds/stnds.html 
 

 
To receive updates related to the Highway Standards through the free subscription service, click on the link 
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the 
email).  Directions for unsubscribing are included with each email notification. 
 
SUBSCRIBE to the Highway Standards subscription list   
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov 
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 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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SPECIAL NOTICE 

 

ELECTRONIC BID DISPUTE RESOLUTION 

 

If you believe your electronically submitted bid is in error and not what you submitted to the iCX 

SecureVault please submit a request to the department on company letterhead identifying the 

letting date, contract number, and iCX bid submittal confirmation number to: 

Illinois Department of Transportation 
Contracts Office, Room 326  
2300 South Dirksen Parkway 
Springfield, IL 62764 
Attn: Jim Layden 
 

The department will contact ExeVision, LC to release the available data directly to your firm. 
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SPECIAL NOTICE 
 

Small Business Set-Asides 

All bidders planning to bid on a designated Small Business Set-Aside project MUST submit a 

completed BDE 124 to the Plans & Contracts Office by 4:30pm, the Tuesday prior to the letting.   

Bidders submitting bids on designated Small Business Set-Aside projects are NOT required to 

be prequalified by the department, and therefore NOT required to submit an Affidavit of 

Availability (BC 57). 
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SPECIAL NOTICE  

 

All bids must contain a properly completed Form A, Financial Information & 
Potential Conflicts of Interests Disclosure. 

A separate Form A must be submitted for each individual who can answer 
“yes” to the questions in paragraph C on page 12 of the proposal package  

A properly completed form includes the name and address of the contractor 
and an original signature. 

If a contractor is signing the Not Applicable Statement, the contractor’s 
name and address is still required on the first page of Form A. 

 

PLEASE NOTE: Form B, Other Contracts & Financial 
Related Information Disclosure, has been changed.  Please 
be sure to read and check one of the applicable boxes. 

 
 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  

. 
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SPECIAL NOTICE 
 

The department has created a new option in the Vendor 

Documents System for electronic Good Faith Effort submittals.    

Please click on the link for Submitting Electronic Good Faith 

Efforts on the current letting Web page or go to 

http://www.dot.il.gov/desenv/ESubmitGFEwPics.html. 

Here you’ll find easy to follow instructions for submitting your 

Good Faith Effort using the Vendor Documents System.   

 

 

If you have any questions please contact Bernice Richie at 217/785-4612. 
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Special Notice Regarding  
IDOT Proposals and Authorization To Bid. 
 
 
 
 

ABOUT IDOT PROPOSALS 
 
All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications 
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to 
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT.  A Proposal Bid Bond  
is not required on items designated as Small Business Set-Asides. 
 

 
ABOUT AUTHORIZATION TO BID 

 
WHO CAN BID?  Bids will be accepted from only those companies that request and receive written 
Authorization to Bid from IDOT.  To request authorization, a potential bidder must complete and 
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124). 
 
WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being 
requested for bidding purposes.  Only those items requested For Bidding will be analyzed.  After the 
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report 
that indicates which items have been approved for bidding.  If Authorization to Bid cannot be 
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.  
 
FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization 
form within a reasonable time of complete and correct original document submittal should contact the 
department as to status.  This is critical in the week before the letting.  These documents must be 
received by three days before the letting date.  Firms unsure as to authorization status should call the 
Prequalification Section of the Bureau of Construction at 217/782-3413. 
 
 
 

NOTICE 
 
NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE 
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF 
CONSTRUCTION.   
 

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED. 
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SPECIAL NOTICE 

 

 

The Department strongly encourages the prime contractor and their 

approved sub-contractors to hire minority, women and disadvantaged 

individuals from its federally funded Highway Construction Careers Training 

Program (HCCTP) to help meet workforce and trainee goals.  This program 

is training minorities, women and disadvantaged individuals in highway 

construction-related skills, e.g., math for the trades, job readiness, technical 

skills coursework (carpentry, concrete flatwork, blueprint reading, site 

plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare 

them for a career in the highway construction trades.  Graduates are well-

trained and ready to become productive entry-level construction workers.  

Contact the appropriate district EEO officer to learn more about the 

program and for assistance in meeting workforce and trainee goals. 
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SPECIAL NOTICE  
 

 

Please discontinue faxing your Affidavit of Availability with your Request for 
Authorization to Bid/or Not For Bid Status request.   
 
We are required to use only the Original Affidavit of Availability to 
determine a contractor’s authorization to bid.  This document has a 
notarized signature and we must have the original signature prior to 
processing your request.  The faxed copies are not being looked at and are 
just generating excess paper that we have to destroy.   
 
Thank you for your cooperation in this matter. 

 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov. 
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SPECIAL NOTICE  
 

Subcontractor Registration 

 

Subcontractors  interested in  participating on contracts are required to 
register with the Department.  Prequalified contractors, consultants, 
material suppliers and trucking companies are NOT required to register. 
Subcontractors can register electronically at the Department’s web site, 
http://www.dot.il.gov/. At the home page click on “Doing Business”.  The 
subcontractor registration form is listed under Contractor Services.  The 
registration form requires minimal information and can be completed in 
minutes.  Confirmation, along with a registration number, will be received 
by e-mail in 1-2 days.  Registration is valid for one year and will then 
require renewal. Questions may be addressed to the Prequalification 
Section, Bureau of Construction.  

 

Phone:  (217) 782-3413  
E-mail:  Michael.Copp@illinois.gov 
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IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS 

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011.  The new law 
requires the following communications to be reported to the Procurement Policy Board (PPB): 

• Communication pertaining to the substance of a procurement matter. 
• Communication that suggests a change or asks for a change to be made to a procurement 

matter. 
• Communication regarding a change order, contract renewal or extension, and contract 

awards for a procurement matter initiated by a vendor.  

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor: 

• Assisted the agency in determining a need for a contract (except as part of a public 
Request for Information). 

• Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, 
etc. (except as part of public opportunity). 

Please note that the following communications need not be reported: 

• Statements made by a person in a public forum such as a trade show or public meeting. 
• Statements made regarding a matter of practice or procedure. 
• Statements initiated by a state employee about products, services, or industry best 

practices. 
• Statements initiated by a vendor concerning general information about products, services, 

or industry best practices -- so long as they are not specific to a current or potential 
procurement matter. 

• Communications initiated by a vendor regarding construction or construction-related 
contracts resulting in a contract modification of less than $250,000. 

In order to conform to these new requirements, please note that IDOT intends to fully report the 
substance of any reportable procurement communications to the PPB through a web application 
developed by Central Management Services.  The law requires the PPB to post all 
communications received on their website within 7 days of receipt of the report. 

It is important to understand that all communications received by IDOT employees from vendors 
will be handled in compliance with the new law.  This means that any phone calls, face-to-face 
conversations, e-mails, or other types of communications that trigger reporting will be fully reported 
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.  

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet 
Site at the following address:  http://www.dot.il.gov/procurementreform.htm  

SPECIAL NOTICE 
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SPECIAL NOTICE  
 
 
 

PAY ITEMS SUBMITTED WITH BIDS 
 

• Please refer to paragraph 7 in the proposal referring to the 
Schedule of Prices when submitting bids.  
 

• Unit prices are to be submitted in U. S. dollars and cents.  
 

• Fractions of a cent will be rounded down to the next whole 
number. 
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SPECIAL NOTICE  

 

BID SUBMISSIONS FOR LETTINGS 

 Please use the provided Cover Page (page 4 of the proposal 
package) as the first page of your submitted bid. 

 Please remember to staple your bid together. 
 Proposals should be printed one-sided.  (double side copies create 

problems processing the bid). 
 
 
Thank you for your cooperation. 
 
 
 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  
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SPECIAL NOTICE 
 

Clarification of Reconsideration for DBE Utilization Plans 

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and 
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a 
specified goal in the special provision for Disadvantaged Business Enterprise Participation.  
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify 
what conditions warrant providing the bidder an opportunity for an administrative 
reconsideration and what documentation may be provided during the reconsideration process. 

Under the DBE Special Provision the bidder must either document that it has obtained enough 
DBE participation to meet the contract DBE goal or, in the event that the bidder has not 
obtained enough DBE participation to meet the contract DBE goal, documented good faith 
efforts.  If the Department determines that the apparent low bidder has either failed to achieve 
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the 
bidder will be afforded an opportunity for an administrative reconsideration at which time 
additional written documentation or argument of the bidder’s good faith efforts made prior to the 
bid may be submitted. 

The additional documentation that may be provided and considered during the reconsideration 
should be limited to information further supporting the bidder’s original submittal.  In limited 
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the 
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of 
its good faith efforts that were made prior to submitting its bid.  Allowing additional 
documentation to be submitted during an administrative reconsideration is not intended to be a 
method by which a bidder may circumvent the intent of the regulations and the DBE Special 
Provision by withholding required documentation until the time of a reconsideration proceeding.  
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the 
reconsideration proceedings, to begin making good faith efforts to meet the goal. 
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SPECIAL NOTICE  
 
 
 

SMALL BUSINESS SET-ASIDES 
 
 
 

Several items on this Letting are designated as small business set-asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the 
Department, only bids from qualified small businesses will be considered for award.  No 
construction business is a small business if its annual sales and receipts exceed 
$10,000,000. 
 
To encourage maximum competition, these Small Business Set-Asides are open bidding 
items.  In accordance with the rules of the Department, prequalification is waived for 
these items.  All bidders, including those correctly prequalified by the Department, are 
required to submit with the bids a Qualification and Equipment Inventory Certification 
Form. The form is included with the proposal and bidding documents (pages 11a – 11h). 
 
You will find a current list of Set-Asides on the following page of this bulletin.  There will 
be Small Business Set-Asides on future Lettings as well. 
 
Firms wishing to bid must submit a Request For Authorization To Bid/or Not For Bid 
Status form (BDE 124). 
 
 
If you have any questions please contact Jim Layden at 217-782-7806 or send an email 
to Jim.Layden@illinois.gov . 
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SMALL PROJECTS LISTING 
 

02/28/2014 
 

Small Business Initiative Projects 
 
 
The following items are designated as Small Business Set-Asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the 
rules of the Department, only bids from qualified small businesses will be 
considered for award.  No construction business is a small business if its 
annual sales and receipts exceed $10,000,000. 
 
To encourage maximum competition, these Small Business Set-Aside 
projects are open bidding items.  All bidders are required to submit with the 
bids a Qualification and Equipment Inventory Certification Form.  The form 
is included with the proposal and bidding documents.   
 

4 51 68 76 

77 78 80  

 
 
 
 

Hot-Mix Asphalt Projects (less than 3000 Ton) 
 
 
The following items are small HMA projects designated to encourage the 
participation of prequalified small businesses and or prequalified 
Disadvantaged Business Enterprises.  These items have up to 3,000 tons 
of bituminous products; however, the ownership of a bituminous plant is not 
required in accordance with 44 Illinois Administrative Code 650.70.  These 
designated projects are open for bidding by any pre-qualified contractor 
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt 
(HMA) Plant Mix work rating.  All other prequalification requirements are 
unchanged.  
 

9 21 26 

40 46 64 
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SPECIAL NOTICE  
 
 
 

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS 
 
All prime contractors please note that a complete DBE Utilization Plan 
includes forms SBE 2025 and SBE 2026.   
 
Both forms are required to be submitted with the bid on all construction 
contracts that contain a specified goal in the special provision for 
Disadvantaged Business Enterprise Participation. 
 
Bids that do not have a DBE Utilization Plan as required by special 
provision will be rejected. 
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-  SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION  - 
 

1. Disadvantaged Business Enterprise (DBE) Utilization Plan 
For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder 
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision.  Forms for the 
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small 
Business Enterprises at (217) 782-5490. 
 
DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”; 
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.  Failure to submit both forms with the bid shall 
cause the bid to be rejected as not responsive.  

 
 

      SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES 
 
 
2. Illinois Unified Certification Program DBE Directory 

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to 
implement a “one-stop” certification process for DBEs.  As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra 
and Pace, has established the Illinois Unified Certification Program (IL UCP). 
 
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE 
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work.  It is the responsibility 
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of 
the letting date/bid opening may be utilized in meeting a DBE contract goal. 

 
3.  Supportive Services Consultants 

IDOT’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business 
Enterprise (DBE) program.  The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE 
firms to participate in IDOT’s transportation-related contracts. 
 
IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance.  This 
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms 
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT. 
 
Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other 
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification 
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development 
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.  
 
Districts 1 - 3 (contract period 11/17/13 – 11/16/14)  
Mr. Theo Joyner, Project Director 
Ralph G. Moore & Associates 
401 South LaSalle, Suite 1401 
Chicago, IL 60605 
Phone: 312/419-7260    Fax: 312/419-1918 
Email: theojoyner@rgma.com  

 

Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/13 – 11/17/14) 
Mr. Mark Vaughn, Project Director 
Franklin & Vaughn, LLC 
2220 South Route 157, Suite 200 E. 
Glen Carbon, IL  62034 
Phone: 618/614-3194    Fax: 618/675-4426 
Email: mark@franklinvaughncpa.com 
 

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications 
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related 
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on 
various topics. 
 
Districts  2, 3 (contract period 1/03/13 – 1/02/14) 
Ms. Minal Hahm, Project Director 
M Squared Engineering, LLC 
W62N215 Washington Avenue 
Cedarburg, WI 53012 
Phone: 262/376-4246    Fax: 262/376-4246 
E-mail: Minal@msquaredengineering.com 
 

Districts 1, 6, 8, 9 (contract period 01/03/13-01/02/14)  
Mr. Dave Clark, Project Director 
ESI Consultants, Ltd. 
753 Windsor Road 
Charleston, IL 61920 
Phone: 217/348-1900 
Fax: 217/348-1903 
E-mail: dclark@esiltd.com 

Districts 4, & 7 (contract period 1/03/13-1/02/14)  District 1 (contract period 1/03/13 – 1/02/14) 
Ms. Althea Taylor, Project Director Kevin Hayes 
Taylor Made Industries ESI Consultants, Ltd 
330 S Wells, Suite 1022 208 South LaSalle Street, Suite 1705 
Chicago, IL  60606 Chicago, Illinois 60604 
Phone: 773/257-7100    Fax: 888/541-4004 Phone: 312/277-1700    Fax: 312/735-9741 
E-mail: ataylor@taylormadeindustries.com E-mail: khayes@esiltd.com 

 

(Technical Assistance consultants are continued on next page) 
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Technical Assistance (continued) 

District 5 (contract period 1/03/13 – 1/02/14) 
Mr. Richard Nowack, Project Director 
Quigg Engineering Inc. 
2000 South Main Street, Suite A 
Jacksonville, Illinois 62650 
Phone: 217/245-5375    Fax: 217/245-5398 
E-mail: rnowack@quiggengineering.com 

 

4.  Minority-Owned Financial Institutions ( 
It is IDOT’s policy to investigate the full extent of services offered by financial institutions owned and controlled by socially and economically 
disadvantaged individuals in the community, to make reasonable efforts to use these institutions, and to encourage prime contractors on 
federally funded contracts to make use of these institutions.   

As of September 30, 2011, the list of minority owned financial institutions are as follows: 

ALL AMERICAN BANK DES PLAINES, IL 

AMERICAN METRO BANK CHICAGO, IL 

AMERICAN METRO BANK , 667 N CASS AVE OFF WESTMONT, IL 

AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL 

COVENANT BANK CHICAGO, IL 

FOSTER BANK ROLLING MEADOWS, IL 

FOSTER BANK , ARLINGTON HEIGHTS BRANCH ARLINGTON HEIGHTS, IL 

FOSTER BANK , DEVON BRANCH CHICAGO, IL 

FOSTER BANK , HMART BRANCH NILES, IL 

FOSTER BANK , LINCOLNSHIRE BRANCH LINCOLNSHIRE, IL 

FOSTER BANK , NAPERVILLE BRANCH NAPERVILLE, IL 

FOSTER BANK , NILES BRANCH NILES, IL 

FOSTER BANK , ROLLING MEADOWS BRANCH ROLLING MEADOWS, IL 

HIGHLAND CMNTY BANK CHICAGO, IL 

HIGHLAND CMNTY BANK , 10537 S HALSTED ST OFF CHICAGO, IL 

HIGHLAND CMNTY BANK , WOODLAWN BRANCH CHICAGO, IL 

ILLINOIS-SERVICE FS&LA CHICAGO, IL 

ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL 

INTERNATIONAL BANK CHICAGO CHICAGO, IL 

INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL 

INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL 

INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL 

NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL 

NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL 

PACIFIC GLOBAL BANK CHICAGO, IL 

PACIFIC GLOBAL BANK , 3233 S ASHLAND OFF CHICAGO, IL 

PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY BROADVIEW, IL 

SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL 

SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL 

SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL 
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IMPORTANT NOTICE:   
TRANSPORTATION BULLETIN REVISIONS 

 
Letting Date:  February 28, 2014 

 
The following revisions have been made to this Transportation Bulletin.  If you downloaded the 
bulletin prior to the noted revision date, you should incorporate the revisions or download and use 
a new copy of the bulletin. 
 

 
REVISION DATE: February 18, 2014 
 
Revision No. 1:  Item No. 2 has been WITHDRAWN from the Letting. 
 
Revision No. 2:  Item No. 30 the description reads (Completion Date: September 1, 2015, Plus 20 

Working Days).  The description has been changed to read (Completion Date: 
September 1, 2015 Plus 40 Working Days). 

 
Revision No. 3:  Item No. 66 the description reads (Completion Date: October 1, 2014).  The 

description has been changed to read (Completion Date: October 1, 2014 Plus 5 
Working Days). 

 
Revision No. 4:  Item No. 118 has been WITHDRAWN from the Letting. 
 
Revision No. 5:  Item No. 127 the Apprenticeship & Training Certification requirement has been 

waived for this project 
 
Revision No. 6:  Item No. 135 the description reads (130 Working Days).  The description has 

been changed to read (125 Working Days). 
 
Revision No. 7:  Item No. 139 the description reads (Completion Date: November 27, 2014 Plus 

10 Working Days).  The description has been changed to read (Completion Date: 
November 26, 2014 Plus 10 Working Days). 

 
Revision No. 8:  Item No. 140 the description reads (30 Working Days).  The description has 

been changed to read (25 Working Days). 
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February 28, 2014 Letting 

Revised Index Listing 
PAVEMENT 

 133. Carroll 11-00092-00-PV   FAS 78 SHANNON ROUTE  

 134. Champaign 09-00481-00-WR   FAP 808    IL 130 

  84. Champaign HFSC 2014-1  FAI 57 I-57   

 139. Champaign (2X,3)RS-3 & 2RS-4 FAU 7152 & FAS 1512 US 150 

  90. Coles D7 PATCHING 2014-4   FAP 91 IL 16  

 131. Coles D7 PVT MAINT 2014-1  FAU 7666   DEWITT AVENUE  

 122. Cook 07-00041-00-BT   CAL-SAG TRAIL     

  62. Cook 07-00164-02-RS   FAU 1284   WEST LAKE AVENUE   

  59. Cook 09-00083-00-RS   FAU 2759   DES PLAINES AVENUE 

  61. Cook 12-00079-00-SW   FAP 347    ROOSEVELT ROAD 

  10. Cook 12-00292-00-RS   FAU 1329   MAIN STREET    

   9. Cook 13-00028-00-RS   FAU 1008   CLAIRE BOULEVARD   

  57. Cook 13-00115-00-RS   FAU 2774   OAK PARK AVENUE    

 123. Cook 13-F3000-25-BT   CAL-SAG TRAIL     

   5. Cook 461TS-2(13)  FAP 350    IL 50  

  27. DeKalb (124)I & RS-3    FAP 17 IL 64  

 104. DeKalb 10-00024-01-RS   FAP 307    IL 64  

  25. DeKalb 28RS-4   FAP 68 IL 23  

  29. DeWitt-McLean (122,121)I   FAP 71 IL 54  

  64. DuPage 11-00068-00-RS   FAU 3573   CENTER DRIVE   

  14. DuPage 12-00154-00-RS   FAP 856    NAPER BOULEVARD    

  15. DuPage 13-00061-00-RS   FAU 2997   PARK BOULEVARD 

  46. Edgar 10-00103-03-RS   FAS 684 & FAU 7560 CLINTON ROAD   

  74. Ford (17)RS-4 FAP 697    IL 9/US 45 

  24. Ford 17 RS-4  FAP 697    IL 9   

  44. Fulton 13-00904-01-PP   VARIOUS       

  79. Fulton 136RS-3  FAP 22 IL 78  

  98. Gallatin D9 CM PAVEMENT REPAIR 2014-1 FAP 331    IL 13  

  35. Greene (53,54,55)RS-3   FAS 743    US 67  

  26. Grundy (40)RS   FAP 623    SENECA RD  

  73. Grundy-Livingston (53-1,32-3)I-4   FAI 55 I-55   

  17. Henry (1NRS,129,128)RS-2   FAP 585    IL 92  

  41. Henry 12-00154-00-RS   FAS 1226   RANCH ROAD 

  42. Henry 13-00156-00-RS   FAS 240    SOUTH CAMBRIDGE BLACKTOP   

 141. Jackson-Pope D9 Pavement Preservation 2014-1 FAP 42 & 885 IL 13/127 & IL 146 

 109. Jersey 11-00018-00-RS   FERRY BOAT LANDING    

  19. JoDaviess 28RS-6   FAP 301    US 20  

  52. Lake 32RS-6   FAP 880    IL 131 

  72. LaSalle (50-4)I-3    FAI 39 I-39   

  20. Lee-Ogle (109,110)RS-5    FAS 1177 & FAU 5452    IL 251 

 101. Lee 12-00324-00-RS   FAS 1176   ANGLING ROAD   

  47. Macoupin 01-00079-00-FP   FAS 732    CH 12  

  36. Madison (103,125)RS-2, 125-BR-2  FAP 604    IL 159 

  33. Madison 28-R-1   FAU 9128   COLLINSVILLE RD    

  38. Marion 105,106-I    FAS 2701   IL 37  

  12. McHenry 13-00063-00-PV   FAU 4058   JANDUS CUT OFF ROAD    

  11. McHenry 13-00085-00-RS   FAU 4013   BUNKER HILL DRIVE  

 116. McHenry 18 W&RS-5 (12)   FAU 3887   IL 31  

 107. Morgan 12-00121-02-PV   VARIOUS       

 103. Ogle 11-00282-00-RS   FAS 85 PINES ROAD 

  40. Perry D9 CM PATCH AND BIT RES 2014-3   FAP 322    US 51  

 130. Pike-Adams 14(W,RS-7)   FAS 1597   IL 96  

  37. Randolph (110,111)RS-3    FAP 861    IL 4/150   

  34. Randolph 74-1RS-1 FAP 312    IL 3   

  31. Sangamon (26)RS, I    FAP 666    I-55 BUS/PEORIA RD 

  99. Union 12RS-2   FAS 1911   OLD US 51  

  76. Various D4 CRACK & JOINT SEAL 2014   VARIOUS    VARIOUS    

 128. Various D5 PATCHING 2014-4   FAI 74 & 57    I-74 & 57  

  88. Wayne (8,9,10)RS-2 FAP 328    US 45  

  21. Whiteside D2 MRS 2014-8    FAS 203    MOLINE ROAD    

  63. Will 12-00014-00-CH   FAU 3771   151ST STREET   

   3. Will 14-N FAP 575    US 30  

 137. Will 99-1HB-R-1 FAI ROUTE 57 I-57 

  97. Williamson 39(R-1, B-1, B-2)    FAS 903 & FAU 9588 HERRIN RD  

  67. Winnebago 77R-1    FAP 734    IL 2   

  

BRIDGES 

  86. Adams-Hancock D6 BRIDGE CLEANING 2014  VARIOUS    VARIOUS    

  70. Bureau (06-2HB-6)BP FAI 180    I-180  

  71. Bureau (06-3,78-1)PM-1  FAI 180    I-180  

  87. Cass (86)BDR  FAP 310    US 67/IL 100   
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BRIDGES (CONTINUED) 

 

  83. Champaign D5 BRIDGE PAINTING 2014-2    FAP 725    I-72   

 108. Clay 09-05103-00-BR   TR 280 LEAD DRIVE 

 117. Cook 2013-011R    FAI 290    CIRCLE INTERCHANGE 

119. Cook 2013-043BR   VARIOUS    VARIOUS 

 115. Cook 541Y-3-B FAP 307    IL 64  

 140. Cook-Dupage 2013-044BR VARIOUS VARIOUS 

  80. Douglas-Edgar-Piatt FY2014 BRIDGE DECK SEALING   VARIOUS    VARIOUS 

  75. Iroquois (36-6B)I-2   FAI 57 I-57   

  69. Iroquois (38-5VB)BP   FAI 57 I-57   

  92. Jersey 113BR, 113BR-1   FAP 325    IL 16  

  93. Jersey 4-BY, 4B-1   FAP 304    IL 100 

 105. Knox 11-00101-04-BR   FAU 6779   COUNTY LINE ROAD   

   1. Lake X-6-B-I-1    FAP 541    IL 132 

  30. Logan (102B-1, 102CR, 102BR-2) RS-5    FAP 717    IL 10  

 136. Madison 11-00110-02-BR   FAU 9016   MORO ROAD  

  94. Madison B-DM OR 159G    OLD SPRINGFIELD RD 

 124. McHenry 11-00064-00-BR   FAU 0006   MARENGO ROAD   

 102. Ogle 12-25108-00-BR   TR 44  FOX LANE ROAD  

 127. Peoria D4 MCHD 2014-1   FAI 74 I-74   

  28. Piatt (115BR)BR    FAP 721    IL 10  

  39. Pope 3B-3 FAP 778    IL 34  

  66. Rock Island (3BR)M   FAP 308    US 67  

  91. St Clair 3BR-1-I-1    FAP 327    US 50  

  32. St Clair 82-4HVB-I    FAI 255    I-255  

  77. Tazewell D4 BRIDGE DECK SEALING 2014  VARIOUS    VARIOUS    

  82. Vermilion (34Z-1B)I-2  FAP 729    US 150 

  81. Vermilion 36BDR    FAS 1512   US 150 

  89. Wayne D7 BRIDGE REPAIRS 2014-3 FAP 823    IL 15  

 112. White 06-09122-00-BR   TR 114    

  58. Will 11-02118-01-BR   TR 428 RICHTON ROAD   

  18. Winnebago (W-15D)T-2   FAP 505    IL 75  

  

ELECTRICAL 

  53. Cook 2013-053TS   VARIOUS    VARIOUS    

 120. Cook 2013-054TS   VARIOUS    VARIOUS    

  54. Cook 2013-061 TS  FAP 351    US 6   

 138. Cook 2009-0871 Various Various 

  96. Madison 60-13-RA-L   FAI 70 I-70   

  49. St. Clair 11-00009-04-TL   FAU 9200   MOUSETTE LANE  

  22. Various D2 GREENLIGHT 2014-1 VARIOUS    VARIOUS    

  23. Various D2 GREENLIGHT 2014-2 VARIOUS    VARIOUS    

  

MISCELLANEOUS 

  48. Adams 09-00314-00-SW   FAU 7802   COLUMBUS ROAD  

 135. Clark 10-00031-00-SW   VARIOUS       

   6. Cook-DuPage 2013-073DM   FAP 345    ELGIN O'HARE EXP   

  13. Cook 10-00089-00-SW   FAP 350    CICERO AVENUE  

   8. Cook 12-00039-00-SW   VARIOUS       

   7. Cook 13-00269-00-SP   VARIOUS       

  51. Cook 3738-T   FAP 378    MCCORMICK BLVD 

  45. Douglas 12-00007-01-SP   VARIOUS       

 132. Fayette-Effingham D7 DRAINAGE REHAB 2014-1 FAS 2801   IL 128 

  50. Jackson 12-00127-00-SW   VARIOUS       

  60. Kane 09-00074-00-SW   VARIOUS       

  65. Kane 12-00053-00-SW   VARIOUS       

   4. Lake 20LS-6   FAP 337    IL 122 

  43. LaSalle-Grundy-Will 10-00143-00-SG   I & M CANAL       

  85. Macoupin-Menard D6 DE MISC 2014  FAP 662, 608, & 737    IL 4, 111 & 123    

 110. Madison 08-00014-00-SW   W. MAIN ST. & RENEE DR.       

 111. Madison 12-00101-00-SW   DISTRICT DRIVE    

  95. Madison 60-12-J  FAP 310    IL 255 

  55. McHenry 2013-058I    VARIOUS    VARIOUS    

 129. McLean FUNKS GROVE RA IMP 2014-1    FAI 55 I-55   

 106. Peoria 12-00178-00-SP   VARIOUS       

  78. Peoria 72(7,8,9,9-1)LS-5    FAI 74 I-74   

 114. Sangamon LINCOLNS TOMB SITE RENOVATIONS   PARK ROADS PARK ROADS 

 121. Various 2013-078DTR  VARIOUS    VARIOUS    

  56. Various 2013-080I    VARIOUS    VARIOUS    

 113. Various D2 GRDRL DELIN MAINT ART 14-46   VARIOUS    VARIOUS    

  68. Various D2 ROADSIDE RESTORATION 2014 VARIOUS    VARIOUS    

 125. Various D4 MCHD 2014 VARIOUS    VARIOUS    

 126. Various D4 PAVEMENT MARKING 2014 VARIOUS    VARIOUS    

 100. Various D9 WEED SPRAY 2014-1 VARIOUS    VARIOUS    

  16. Will 12-00077-00-SW   VARIOUS       
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AERONAUTICS 

  5A. DeKalb  DEKALB TAYLOR MUNICIPAL      

  7A. Livingston PONTIAC MUNICIPAL    

  6A. Pike    PITTSFIELD PENSTONE MUNICIPAL    

  1A. Vermilion   VERMILION REGIONAL   

  2A. Vermilion   VERMILION REGIONAL   

  4A. Vermilion   VERMILION REGIONAL   

  3A. Wayne   FAIRFIELD MUNICIPAL      

 

ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

  

 1LR. Christian   PEABODY COAL COMPANY #10, PHASE II   

  1W. McHenry STRATTON LOCK & DAM-LOCK & GATE STRUCTUE IMP.   
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 FEBRUARY 28, 2014 LETTING 

REVISED ITEM DESCRIPTIONS 
  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 1. Contract No. 60N22  Lake County  District 1 
Section X-6-B-I-1                           
FAP Route 541 (IL 132) Project ACNHPP-541(12) 
Replacement of the superstructure and rehabilitation of the substructure of the bridge carrying IL 132 (Grand Ave.) over 
Des Plaines River (SN049-0062) in Gurnee; includes 305 cu yds earth excavation; 250 cu yds channel excavation; 75 cu 
yds furnished excavation; 0.3 acres seeding; 1,545 tons stone riprap; 306 sq yds PCC base course widening; 346 tons 
HMA binder and surface course; 1,950 sq ft PCC sidewalk; 347 sq yds pavement removal; removal of existing 
superstructure; 19.2 cu yds concrete removal; 221.8 cu yds concrete; 1,191 sq yds bridge deck grooving; 9,428 sq ft PPC 
deck beams; 20,420 lbs structural steel; 47,562 lbs epoxy coated reinforcement bars; 311 ft concrete curb and gutter; 75 
ft steel plate beam guard rail; 2 traffic barrier terminals; 965 cu yds non-special waste disposal; 6,634 ft polyurea 
pavement marking; 305 ft underground conduit; 66 ft detector loop; 10 shade trees; 1,574 sq yds concrete wearing 
surface; 4,355 sq ft precast bridge approach slab; 3,250 ft fiber optic cable in conduit; 75 sq ft structural repair of 
concrete; 71 sq ft temporary steel sheet piling; temporary support system; 775 sq yds grading and shaping foreslopes; 
mobilization; traffic control and protection; federally funded. (60 Working Days) (Job No. C-91-271-11) (1-77438-0000) 
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 8, 2013 (Item 2) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 7) 

  
 2. WITHDRAWN FROM THE LETTING 
  
 3. Contract No. 60W13  Will County  District 1 

Section 14-N                           
FAP Route 575 (US 30) Project ACCM-575(185) 
Addition of left turn lane to the ramps at two intersections of US 30 with I-55 located in Joliet; includes 895 cu yds earth 
excavation; 2,150 cu yds removal and disposal of unsuitable material; 1,980 cu yds furnished excavation; 2,445 sq yds 
topsoil; 2 acres seeding; 16,824 sq yds erosion control blanket; 230 cu yds aggregate subgrade improvement; 3,052 sq 
yds stabilized subbase; 2,869 sq yds PCC pavement (jointed); 372 sq yds pavement removal; 1,227 sq yds PCC 
shoulders; 762 ft pipe underdrains; 799 ft concrete curb and gutter; 560 sq ft sign panel; 2,468 lbs structural steel sign 
support-breakaway; 5,788 ft polyurea pavement marking; 9,112 ft underground conduit; 4,644 ft unit duct; 2,000 ft aerial 
cable; 6 luminaires; 4 aluminum light poles; 27,182 ft electric cable; 10 traffic signal posts, galvanized steel; 7 steel mast 
arm assemblies and poles; 42 signal heads, LED; 1,359 ft detector loop; 616 sq yds profile diamond grinding concrete 
pavement; 3 controllers; 6,895 ft fiber optic cable; 5,044 sq ft precast concrete pavement slabs; mobilization; traffic control 
and protection; federally funded. (65 Working Days) (Job No. C-91-184-13) (1-78857-0000)  
(See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 4. Contract No. 60W83  Lake County  District 1 

Section 20LS-6                           
FAP Route 337 (IL 122)  
Tree removal, tree pruning and landscaping on IL 22 from IL 21 to I-94 in Lake County; includes 254 units tree removal; 
155 shade trees; 57 intermediate trees; 580 shrubs; 25 lbs weed control; 16 units selective clearing; mobilization. 
(Completion Date: May 31, 2014) (Job No. C-91-382-13) (1-77233-0300)  
(See the Special Provisions for the DBE Percentage) 

  
 5. Contract No. 60X25  Cook County  District 1 

Section 461TS-2(13)                           
FAP Route 350 (IL 50) Project ACHSIP-350(40) 
Traffic signal modernization and other related improvements on IL 50 in Oak Lawn; includes 713 sq yds subbase granular 
material; 330 sq yds PCC base course; 105 tons HMA binder and surface course, Mix D; 3,583 sq ft PCC sidewalk; 546 ft 
concrete curb and gutter; 48 sq ft sign panel; 2,707 ft thermoplastic pavement marking; 5,329 ft underground conduit; 
22,316 ft electric cable; 7 traffic signal posts, galvanized steel; 4 steel combination mast arm assemblies and poles; 21 
signal heads, LED; 955 ft detector loop; 1 railroad controller; 2,407 ft fiber optic cable; 14 handholes; mobilization; traffic 
control and protection; federally funded. (80 Working Days) (Job No. C-91-046-14) (1-79174-0000)  
(See the Special Provisions for the DBE Percentage) 
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 6. Contract No. 60X50  Cook-DuPage Counties  District 1 
Section 2013-073DM                           
FAP Route 345 (ELGIN O'HARE EXP) Project ACPNRS-345(58) 
Building demolition and site cleanup at 3 sites along the Elgin O'Hare Expressway in Itasca and Franklin Park; includes 
11,551 sq yds topsoil; 2.4 acres seeding; 2,788 ft perimeter erosion barrier; 4,086 sq yds pavement removal; removal of 3 
buildings; debris removal; removal and disposal of friable and non-friable asbestos; mobilization. (40 Working Days)  
(Job No.  C-91-115-14) (1-77611-1100) (See the Special Provisions for the DBE Percentage) 

  
 7. Contract No. 61A00  Cook County  District 1 

Section 13-00269-00-SP (EVANSTON) 
Various Routes  Project SRTS-4009(272) 
Project consists of curb and pavement removal for construction of bump outs, PCC sidewalk removal and replacement, 
drainage structures and all other incidental items to complete the work at various locations in the City of Evanston; 
includes 300 ft temporary fence; 219 cu yd earth excavation; 380 sq yd topsoil and furnish; 2,067 sq yd aggregate base 
course; 23 ton HMA surface course; 17,741 sq ft PCC sidewalk; 17,273 sq ft sidewalk removal; 527 ft combination curb 
and gutter removal; 75 ft storm sewer removal; 530 ft combination concrete curb and gutter; 1,500 ft thermoplastic 
pavement marking line; 1,190 sq ft pavement marking removal; 288 cu yd pavement removal (special); 480 ft paint curb; 
traffic control and protection; federally funded. (Completion Date: August 08, 2014 Plus 05 Working Days) (Job No. C-91-
129-1) (0-01685-1009) (See the Special Provisions for the DBE Percentage) 

  
 8. Contract No. 61A05  Cook County  District 1 

Section 12-00039-00-SW (COUNTRYSIDE) 
Various Routes  Project SRTS-4009(131) 
This project consists of sidewalk construction, replacement and repair, and pavement markings at various locations within 
the City of Countryside; includes 257 cu yd earth excavation; 1,500 sq yd sodding; 151 ton aggregate base course, Type 
B; 9,430 sq ft PCC sidewalk; 160 sq ft detectable warnings; 620 sq ft sidewalk removal; 63 sq yd Class D patches, Type 
II, 8 inch; 148 ft combination concrete curb and gutter, Type B-6, 12; 1,199 ft thermoplastic pavement markings; 250 sq ft 
removal and reinstall brick pavers; 22 sq yd HMA driveway pavement, 3"; 69 sq yd HMA driveway pavement removal; 
federally funded. (25 Working Days) (Job No. C-91-409-12) (0-01685-1013)  
(See the Special Provisions for the DBE Percentage) 

  
 9. Contract No. 61A06  Cook County  District 1 

Section 13-00028-00-RS (ROBBINS) 
FAU Route 1008 (CLAIRE BOULEVARD) Project M-4003(255) 
This project consists of HMA surface removal, curb and gutter removal and replacement, sidewalk removal and 
replacement, polymerized leveling binder, HMA surface course, structure adjustments, pavement markings, detector loop 
replacement and parkway restoration on Claire Boulevard from I-294 to 139th Street in the Village of Robbins; includes 68 
ft curb and gutter replacement; 171 sq yd sodding; 112 sq yd aggregate base course, Type B 4"; 599 ton polymerized 
leveling binder (machine method), IL-4, 75, N50; 1,161 ton HMA surface course, Mix "D", N50; 791 sq ft PCC sidewalk 5 
inch; 13,020 sq yd HMA surface removal, 2"; 1,086 sq ft sidewalk removal; 2,604 sq yd Class D patches; 204 ton 
aggregate wedge shoulder, Type B; 152 ft detector loop replacement; 13,742 ft thermoplastic pavement markings; 
federally funded. (25 Working Days) (Job No. C-91-131-14) (1-21442-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 10. Contract No. 61A09  Cook County  District 1 

Section 12-00292-00-RS (SKOKIE) 
FAU Route 1329 (MAIN STREET) Project M-4003(56) 
Project consists of HMA surface removal, PCC pavement patching, HMA resurfacing, adjustment of structures, detector 
loop installation, thermoplastic pavement markings, and all other incidental items to complete the work on FAU Route 
1329 (Main Street) from Lincoln Avenue to Skokie Boulevard in the Village of Skokie; includes 35 tree pruning; 80 ton 
aggregate for temporary access; 2,630 gal bituminous materials (prime coat); 850 ton polymerized leveling binder 
(machine method); 1,305 ton HMA surface course; 3,000 sq ft PCC sidewalk removal and replacement; 300 sq yd Class 
B patches; 43 frames and lids; 2,310 ft temporary pavement marking line; 8,125 ft thermoplastic pavement marking line; 
15,180 sq yd HMA surface removal; 4,950 ft combination concrete curb and gutter removal and replacement; traffic 
control and protection; federally funded. (40 Working Days) (Job No. C-91-474-12) (1-21375-0000)  
(See the Special Provisions for the DBE Percentage) 
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 11. Contract No. 63399  McHenry County  District 1 
Section 13-00085-00-RS (ALGONQUIN) 
FAU Route 4013 (BUNKER HILL DRIVE) Project M-4003(224) 
This project consists of surface removal, HMA binder course, HMA surface course, combination curb and gutter removal 
& replacement, brick paver removal & replacement and driveway removal & replacement on Bunker Hill Drive from 
Square Barn Road to Saratoga Circle in the Village of Algonquin; includes 70 tree removal; 3,375 sq yd topsoil furnish 
and place; 600 cu yd aggregate subgrade improvement; 620 sq yd aggregate base course; 900 ton aggregate base 
repair; 4,100 ton HMA binder course, IL-19.0, N50; 2,150 ton HMA surface course, Mix "D", N50; 50 sq yd PCC driveway 
pavement, 7 inch; 2,608 sq yd HMA surface removal; 90 sq yd driveway pavement removal; 230 sq ft sidewalk removal; 
63 ft storm sewers, Class A, Type 1 12"; 700 ft combination concrete curb and gutter, Type M-6,12; 17,582 ft 
thermoplastic pavement markings; 70 trees; 2 units perennial plants; 3,550 ft combination concrete curb and gutter 
removal and replacement; 6,761 sq ft brick pavers; 2,500 sq ft PCC sidewalk 4 inch, special; 16,200 sq yd HMA surface 
removal, variable depth; 6,761 sq ft brick paver removal; 2,100 unit pavers; 365 sq yd HMA driveway removal and 
replacement; 3,000 brick pavers (material only); federally funded. (A Special Provision for this contract requires insurance 
that names additional insureds) (35 Working Days) (Job No. C-91-017-14) (1-21433-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 12. Contract No. 63886  McHenry County  District 1 

Section 13-00063-00-PV (CARY) 
FAU Route 4058 (JANDUS CUT OFF ROAD) Project M-4003(240) 
Project consists of removal and disposal of unsuitable materials, earth excavation, Class D patches, full-depth HMA 
pavement, combination curb and gutter, HMA driveway pavement, retaining wall, roadway lighting, traffic signal 
modifications and all other incidental items to complete the work of FAU Route 4058 (Jandus Cut Off Road) from the 
Union Pacific Railroad to US Route 14 in the Village of Cary; includes 1,530 cu yd earth excavation; 2,620 cu yd removal 
and disposal of unsuitable material; 3,375 topsoil furnish and place; 3,380 sq yd erosion control blanket; 200 lb temporary 
erosion control seeding; 1,595 ft perimeter erosion barrier; 4,210 sq yd aggregate subgrade improvement; 1,265 sq yd 
subbase granular material; 263 ton aggregate for temporary access; 1,355 gal bituminous materials (prime coat); 155 ton 
HMA surface course; 3,770 sq yd HMA pavement (full depth); 1,035 sq yd PCC driveway pavement; 1,035 sq ft PCC 
sidewalk; 2,715 sq yd pavement removal; 1,740 lb reinforcement bars, epoxy coated; 639 ft storm sewers, Class A; 1,745 
ft combination concrete curb and gutter; 2,650 ft short term pavement marking; 10,060 ft temporary pavement marking 
line; 4,340 sq ft work zone pavement marking removal; 5,370 ft thermoplastic pavement marking line; 80 raised reflective 
pavement markers; 2,340 sq ft pavement marking removal; 1,422 ft underground conduit, galvanized steel; 4,298 ft 
electric cable in conduit; 4 steel mast arm assemblies and poles; 14 signal heads, LED; 4 pedestrian push-buttons; 
7,193.5 ft remove electric cable from conduit; 1 remove existing traffic signal equipment; 2,002 sq ft permanent steel 
sheet piling; traffic control and protection, special; federally funded. (A Special Provision for this contract requires 
insurance that names additional insureds) (Completion Date: August 31, 2014 Plus 10 Working Days)  
(Job No.  C-91-087-14) (1-21435-0000) (0-01734-1004) (See the Special Provisions for the DBE Percentage) 

  
 13. Contract No. 63890  Cook County  District 1 

Section 10-00089-00-SW (ALSIP) 
FAP Route 350 (CICERO AVENUE) Project M-9003(782) 
This project consists of the construction of PCC sidewalk, curb and gutter repair, pavement patching, driveway 
replacement, detectable warnings and landscaping on Cicero Avenue from 111th Street to 115th Street and 119th Street 
to 123rd Street in the Village of Alsip; includes 48 tree removal; 1,141 cu yd earth excavation; 2,203 sq yd topsoil furnish 
and place, 4"; 3,545 sq yd subbase granular material, Type B 4"; 157 sq yd PCC driveway pavement, 7 inch; 31,905 sq ft 
PCC sidewalk; 530 sq ft detectable warnings; 299 sq yd driveway pavement removal; 975 sq ft sidewalk removal; 15 sq 
yd Class D patches, Type I, 8 inch; 240 ft concrete curb, Type B; 832 ft thermoplastic pavement markings; 106 ft paint 
pavement markings; 292 sq ft pavement marking removal; 21 ft underground conduit, galvanized steel, 2 1/2" diameter; 
3,974 ft electric cable in conduit; 416 sq yd HMA driveway pavement; 230 ft combination concrete curb and gutter 
removal and replacement; federally funded. (A Special Provision for this contract requires insurance that names additional 
insureds) (45 Working Days) (Job No. C-91-373-11) (1-21068-0000) (See the Special Provisions for the DBE Percentage) 
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 14. Contract No. 63893  DuPage County  District 1 
Section 12-00154-00-RS (NAPERVILLE) 
FAP Route 856 (NAPER BOULEVARD) Project M-4003(79) 
Project consists of HMA pavement milling, leveling binder, HMA surface course, Class D pavement patches, curb and 
gutter replacement, sidewalk replacement, thermoplastic pavement markings, and all other incidental items to complete 
the work on FAP Route 856 (Naper Boulevard) from Gartner Road to Chicago Avenue in the City of Naperville; includes 
266 sq yd topsoil furnish and place; 266 sq yd sodding; 50 ton aggregate for temporary access; 1,582 ton polymerized 
leveling binder (machine method); 403 ton HMA replacement over patches; 57 ton HMA surface courses; 4,217 ton 
polymerized HMA surface course; 3,220 sq ft PCC sidewalk; 37,650 sq yd HMA surface removal; 465 sq yd driveway 
pavement removal; 2,760 sq ft sidewalk removal; 1,200 sq yd HMA removal over patches; 1,200 sq yd Class D patches; 
40,686 ft temporary pavement marking line; 20,343 ft thermoplastic pavement marking line; 1,704 ft detector loop 
replacement; 33,885 lb non-tracking bituminous materials (prime coat); 14 frames and lids to be adjusted (special); 338 
sq yd HMA driveway pavement; 1,277 ft combination concrete curb and gutter removal and replacement; traffic control 
and protection; federally funded. (A Special Provision for this contract requires insurance that names additional insureds) 
(Completion Date: August 15, 2014 Plus 07 Working Days) (Job No. C-91-580-12) (1-21373-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 15. Contract No. 63895  DuPage County  District 1 

Section 13-00061-00-RS (ITASCA) 
FAU Route 2997 (PARK BOULEVARD) Project M-4003(243) 
This project consists of HMA pavement resurfacing, curb and gutter removal and replacement, pavement markings, 
adjustment of drainage structures, sidewalk construction and parkway restoration on Park Boulevard from Devon Avenue 
to Thorndale Avenue in the Village of Itasca; includes 1,000 sq yd sodding; 1,598 sq yd aggregate subgrade improvement 
4"; 384 sq yd HMA base course; 53 ton aggregate (prime coat); 1,316 ton polymerized leveling binder (machine method), 
IL-4.75, N50; 2,972 ton HMA surface course; 160 sq ft PCC sidewalk 5 inch; 26,106 sq yd HMA surface removal, 2 1/2"; 
293 sq yd driveway pavement removal; 3,700 ft combination curb and gutter removal; 4,800 sq yd Class D patches; 677 
lb reinforcement bars, epoxy coated; 210 ft pipe underdrains; 3,700 ft combination curb and gutter; 825 sq ft work zone 
pavement marking removal; 3,595 ft thermoplastic pavement markings; 700 ft detector loop, Type 1; 25 sq yd landscaping 
gravel; 50 sq ft brick sidewalk; 500 sq ft concrete median removal; 500 sq ft concrete median (special); 201 sq ft brick 
paver removal; federally funded. (A Special Provision for this contract requires insurance that names additional insureds) 
(35 Working Days) (Job No. C-91-093-14) (1-21441-0000) (See the Special Provisions for the DBE Percentage) 

  
 16. Contract No. 63898  Will County  District 1 

Section 12-00077-00-SW (LOCKPORT) 
Various Routes  Project SRTS-4009(170) 
This project consists of the construction of PCC sidewalks, earthwork, curb and gutter removal and replacement, 
driveway pavement removal and replacement, drainage structure adjustments, pavement markings and landscape 
restoration at various locations within the City of Lockport; includes 723 cu yd removal and disposal of unsuitable 
material; 2,707 sq yd protective coat; 539 sq yd PCC driveway pavement, 6 inch; 19,045 sq ft PCC sidewalk, 5 inch; 96 
sq ft detectable warnings; 1,101 sq yd driveway pavement removal; 1,036 sq ft sidewalk removal; 38 sq yd Class D 
patches; 167 ft combination concrete curb and gutter, Type B-6.12; 501 ft thermoplastic pavement markings - Line 12"; 
4,530 sq yd sodding, special; 435 sq yd HMA driveway pavement, 4"; federally funded. (A Special Provision for this 
contract requires insurance that names additional insureds) (35 Working Days) (Job No. C-91-469-12) (0-01685-1015) 
(See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 17. Contract No. 64G21  Henry County  District 2 
Section (1NRS,129,128)RS-2                           
FAP Route 585 (IL 92) Project ACF-585(11) 
Patching and resurfacing on IL 92 from 0.4 miles east of the Rock River to IL 78 in Henry County; includes 24,185 tons 
HMA binder and surface course, Mix C; 167,962 sq yds milling; 3,424 tons aggregate wedge shoulders; 309,502 ft paint 
pavement marking; mobilization; traffic control and protection; federally funded. (40 Working Days)  
(Job No.  C-92-055-13) (2-98320-0100) (See the Special Provisions for the DBE Percentage) 

  
 18. Contract No. 64H04  Winnebago County  District 2 

Section (W-15D)T-2                           
FAP Route 505 (IL 75) Project ACF-505(26) 
Removal and replacement of a box culvert (SN 101-1039) carrying IL 75 over a drainage ditch located 0.3 mile west of 
Winslow Road in Winnebago County; includes 167 unites tree removal; 1,767 cu yds earth excavation; 1 acre seeding; 
3,630 sq yds erosion control blanket; 67 sq yds riprap; 932 sq yds aggregate subgrade improvement; 345 tons HMA 
binder and surface course, Mix C; 745 sq yds HMA shoulders; removal of existing structure; 60 ft precast concrete box 
culvert 7' x 4'; 172 ft transversable pipe grate; 80 ft pipe drains; 150 ft storm sewers protected; 3,030 ft paint pavement 
marking; 14 shade trees; 181 tons rock fill; 368 sq yds temporary pavement; mobilization; traffic control and protection; 
federally funded. (25 Working Days) (Job No. C-92-085-13) _(2-81000-0100)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 19. Contract No. 64H62  JoDaviess County  District 2 
Section 28RS-6                           
FAP Route 301 (US 20) Project ACNHPP-301(77) 
4.66 miles of resurfacing on US 20 from Tippett Rd. to IL 84 in Jo Daviess County; includes 12,250 sq yds topsoil; 2.5 
acres seeding; 21 tons aggregate subgrade improvement; 10,389 tons polymerized HMA binder and surface course, Mix 
D; 5,986 tons HMA binder and surface course, Mix D; 1,316 sq yds patching; 3 cu yds french drains; 43,372 ft shoulder 
rumble strips; 10,389 tons material transfer device; 105,182 ft modified urethane pavement marking; 5,730 sq yds milling; 
mobilization; traffic control and protection; federally funded. (45 Working Days) (Job No. C-92-094-13) (2-22430-0000)  
(In House) (See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 20. Contract No. 64J29  Lee-Ogle Counties  District 2 
Section (109,110)RS-5                           
FAS Route 1177 & FAU 5452 (IL 251) Project ACRS-ACM-000S(957) 
13.6 miles of resurfacing on IL 251 from I-88 to Chicago Rd. in Lee and Ogle Counties; includes 18 units excavating and 
grading existing shoulders; 32,742 tons HMA binder and surface course; 104,648 sq yds milling; 5,866 tons aggregate 
wedge shoulder; 612.5 ft steel plate beam guard rail; 20 traffic barrier terminals; 370,411 ft paint pavement; 32,071 tons 
material transfer device; 183 sq yds rumble resurfacing; 162 ft concrete curb repair; mobilization; traffic control and 
protection; federally funded. (75 Working Days) (Job No. C-92-024-13) (2-42500-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 21. Contract No. 64J78  Whiteside County  District 2 

Section D2 MRS 2014-8                           
FAS Route 203 (MOLINE ROAD)  
0.75 mile of resurfacing on Moline Rd. from 0.2 mile east of Fargo Rd. to east of Sand Road in Whiteside County; 
includes 1,485 tons HMA binder and surface course, Mix C; 459 tons aggregate wedge shoulders; 17,820 ft paint 
pavement marking; mobilization; traffic control and protection. (15 Working Days) (C-92-104-13) (0-01620-2012)  
(See the Special Provisions for the DBE Percentage) 

  
 22. Contract No. 64J99  Various Counties  District 2 

Section D2 GREENLIGHT 2014-1                           
Various Routes (VARIOUS)  
Upgrades to traffic signals at various locations in District 2; includes 963 ft electric cable; 1 luminaire; 7 controllers; 7 
uninterruptible power supplies; 1 steel combination mast arm assembly and pole; 19 signal heads, polycarbonate, LED; 2 
video vehicle detection; mobilization; traffic control and protection. (30 Working Days)  
(Job No.  C-92-008-14) (2-21001-0100) (See the Special Provisions for the DBE Percentage) 

  
 23. Contract No. 64K00  Various Counties  District 2 

Section D2 GREENLIGHT 2014-2                           
Various Routes (VARIOUS)  
Installation of lens covers (snow shields) on traffic signal heads at various locations; includes 1,115 LED signal face, lens 
cover; maintenance of existing traffic signals; mobilization; traffic control and protection. (30 Working Days)  
(Job No.  C-92-009-14) (2-21003-0100) (See the Special Provisions for the DBE Percentage) 

  
 24. DELETED FROM THE LETTING 
  
 25. Contract No. 66952  DeKalb County  District 3 

Section 28RS-4                           
FAP Route 68 (IL 23) Project ACF-68(113) 
1.90 miles of milling and resurfacing on IL 23 from Gurler Rd. to Taylor St. in DeKalb; includes. 6 cu yds furnished 
excavation; 192 sq yds sodding; 1.7 units supplemental watering; 5,309 tons HMA binder and surface course, Mix D; 
2,758 sq ft PCC sidewalk; 53,864 sq yds milling; 107 tons aggregate wedge shoulder; 1,251 tons HMA shoulders; 803 ft 
concrete curb and gutter; 24,446 ft paint pavement marking; 200 ft electric cable; 1,230 ft detector loop; mobilization; 
traffic control and protection; federally funded. (40 Working Days) (Job No. C-93-086-09) (3-02319-0020)  
(See the Special Provisions for the DBE Percentage) 

  
 26. Contract No. 66D30  Grundy County  District 3 

Section (40)RS                           
FAP Route 623 (SENECA RD)  
0.22 miles of resurfacing on Seneca Rd. from south to north of the inspection with Marseilles Rd. in Grundy County; 
includes 24 cu yds furnished excavation; 1,732 tons HMA binder and surface course; 6,928 sq yds milling; 129 tons 
aggregate shoulders; 4,018 ft thermoplastic pavement marking; mobilization; traffic control and protection; federally 
funded. (15 Working Days) (Job No. C-93-023-14) (3-64720-1403) (See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 27. Contract No. 66D36  DeKalb County  District 3 
Section (124)I & RS-3                           
FAP Route 17 (IL 64) Project ACHSIP-17(130) 
6.17 miles of resurfacing and other related work on IL 64 from just west of Ogle County to Clare Road in DeKalb County; 
includes 534 units excavating and grading existing shoulder; 4.6 cu yds furnished excavation; 14,963 tons HMA binder 
and surface course, Mix D; 90,381 sq yds milling; 6,886 tons HMA shoulders; 63,181 ft shoulder rumble strips; 207,700 ft 
paint pavement marking; 4,836 ft center line-rumble strip; 14,915 tons material transfer device; mobilization; traffic control 
and protection; federally funded. (45 Working Days) (Job No. C-93-029-14) (0-00887-3001)  
(See the Special Provisions for the DBE Percentage) 

  
 28. Contract No. 70432  Piatt County  District 5 

Section (115BR)BR                           
FAP Route 721 (IL 10) Project ACF-721(83) 
This project consists of removing the existing superstructure (SN 074-0003) carrying IL 10 over Goose Creek east of 
Deland and replacing it with 17" precast prestressed concrete deck beams, removing and replacing the existing bridge rail 
and adjacent guardrail, pouring concrete approach pavement on both ends of the deck, and adding stone riprap at each 
slope wall for erosion control; includes 103 cu yd earth excavation; 193 sq yd stone riprap; 110 sq yd pavement removal; 
130 ton aggregate shoulders; removal of existing superstructure; 21 cu yd concrete structures; 99 cu yd concrete 
superstructure; 375 sq yd bridge deck grooving and protective coat; 1,393 sq ft precast prestressed concrete deck beams 
(17" depth); 26,880 lbs reinforcement bars, epoxy coated; 265 bar splicers; 85 ft steel railing; 450 ft steel plate beam 
guardrail; 8 traffic barrier terminals; 634 ft guardrail removal; 26 asbestos bearing pad removal; 187 sq yd approach slab 
removal; 375 sq yd diamond grinding (bridge section); 1,644 ft paint pavement marking line; mobilization; traffic control 
and protection; federally funded. (40 Working Days) (C-95-076-04) (5-52330-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 29. Contract No. 70984  DeWitt-McLean Counties  District 5 

Section (122,121)I                           
FAP Route 71 (IL 54) Project ACHSIP-71(60) 
This project consists of removing the existing 1.5' shoulders and replacing them with new 4' HMA shoulders with milled 
rumble strips along 7.89 miles of IL 54 from northeast of I-74 to State St. in Bellflower; includes 5,660 cu yd earth 
excavation; 549 ft thermoplastic pavement marking lines; 13.75 acres Class 2A seeding; 6,526 gal bituminous materials 
(prime coat); 19 ton incidental HMA surfacing; 439 sq yd HMA Surface removal; 12,638 sq yd paved shoulder removal; 
23,991 sq yd aggregate shoulders; 32,411 sq yd HMA shoulders; 50 ton HMA shoulders; 2,050 ft steel plate beam 
guardrail; 4 traffic barrier terminals; 1,548 ft guardrail removal; 78,972 ft shoulder rumble strips; 96,218 ft paint pavement 
marking lines; mobilization; traffic control and protection; federally funded. (45 Working Days)  
(Job No. C-95-031-12) (5-53014-0000) (See the Special Provisions for the DBE Percentage) 

 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 30. Contract No. 72B82  Logan County  District 6 
Section (102B-1, 102CR, 102BR-2) RS-5                           
FAP Route 717 (IL 10) Project ACF-717(34) 
This project includes removing and replacing an existing culvert (SN 054-7069) removing and replacing the existing 
structure (SN 054-0515), and repairing the existing bridge (SN 054-0009) carrying IL 10 over Sugar Creek, Sugar Creek 
Overflow channel, and an adjacent ditch in Logan County, work also includes realigning TR 44; includes 2 acres tree 
removal; 34,440 cu yd earth excavation; 19,775 cu yd furnished excavation; 1,723 cu yd removal and disposal of 
unsuitable material; 40,725 sq yd topsoil furnish and place; 10.5 acres seeding; 7,543 ft perimeter erosion barrier; 1,949 
sq yd riprap; 1,858 ton subbase granular material; 5,590 sq yd aggregate base course; 362 ton aggregate surface course; 
14 ton bituminous materials (prime coat); 35 ton aggregate surface course; 424 ton leveling binder (machine method); 
1,689 ton HMA binder course; 1,366 ton HMA surface course; 8,013 sq yd HMA surface removal; 320 ton aggregate 
wedge shoulder; 13 ton HMA shoulders; removal of 2 existing structures; 848 cu yd structure excavation; 103 cu yd 
concrete structures; 300 cu yd concrete superstructures; 152,976 lbs furnishing and erecting structural steel; 18,900 lbs 
reinforcement bars; 80,310 lbs reinforcement bars, epoxy coated; furnishing and driving 690 ft of piles; 111 cu yd 
concrete box culverts; 625 ft pipe culverts; 3,850 ft steel plate beam guardrail; 18 traffic barrier terminals; 15,339 ft paint 
pavement marking; 2,016 lbs structural steel removal; 4,209 lbs structural steel repair; 3,278 cu yd rockfill embankment; 
mobilization; traffic control and protection; federally funded. (Completion Date: September 01, 2015 Plus 40 Working 
Days) (Job No. C-96-044-08) (6-00758-0000, 6-00415-0000, 6-00393-0000, 6-00748-0000)  
(See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin February 28, 2014 Letting Published February 18, 2014



- 7 - 

 

 31. Contract No. 72F50  Sangamon County  District 6 
Section (26)RS, I                           
FAP Route 666 (I-55 BUS/PEORIA RD) Project ACNHPP-ACHSIP-666(23) 
This project consists of 1/56 miles of milling and resurfacing, median improvements, and the construction of turn lanes on 
Business Loop 55 at Sudduth Road in Sherman; includes 1,415 cu yd earth excavation; 22 unites excavating and grading 
existing shoulders; 1,500 cu yd furnished excavation; 910 ft grading and shaping ditches; 1 acre seeding; 1,395 sq yd 
subbase granular material; 102 sq yd PCC base course; 926 sq yd HMA base course; 15 ton bituminous materials (prime 
coat); 79 ton aggregate (prime coat); 690 ton HMA binder course; 3,323 ton HMA surface course; 34,683 sq yd HMA 
surface removal; 711 ton aggregate wedge shoulder; 1,069 ton HMA shoulders; 35.3 cu yd concrete structures; 3,030 lbs 
reinforcement bars, epoxy coated; 317 ft pipe culverts; 786 ft concrete curb; 638 ft combination curb and gutter; 3,293 sq 
ft concrete median surface removal; 3,299 sq ft concrete median surface removal; 949 ft steel plate beam guardrail; 12 
traffic barrier terminals; 556 sq ft preformed plastic pavement marking-letters and symbols; 1,791 ft preformed plastic 
pavement marking line; 31,687 ft modified urethane pavement marking line; 326 ft underground conduit; 1,825 ft unit duct, 
polyethylene; 9 luminaire, sodium vapor; 9 weathering steel light poles; mobilization; traffic control and protection; 
federally funded. (45 Working Days) (Job No. C-96-068-12) (6-00713-0000 & 6-00713-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 32. Contract No. 76D51  St Clair County  District 8 

Section 82-4HVB-I                           
FAI Route 255 (I-255) Project ACNHPP-25-5(401) 
This project consists of joint repairs, HMA overlay and waterproofing membrane system, minor deck repairs and approach 
pavement repairs for the structure carrying I-255 over Church Road and Illinois Central Railroad (SN 082-0227) 
approximately 1.3 miles southwest of IL 15; includes 5,727 sq yd HMA base course; 423 ton HMA binder course; 347 ton 
polymerized HMA surface course; 5,727 sq yd paved shoulder removal; 704 sq yd PCC surface removal; 107 ton 
aggregate wedge shoulder; 268 ton HMA shoulders; 130 cu yd concrete removal; 122 cu yd concrete superstructure; 300 
sq yd deck slab repair; 6,730 lbs furnishing and erecting structural steel; 8,570 lbs epoxy coated reinforcement bars; 560 
mechanical splicers; 128 ft preformed joint strip seal; 348 ft finger plate expansion joints; 15,644 sq yd waterproofing 
membrane systems; 4 traffic barrier terminals; 2,987 ft remove and re-erect rail element of existing guardrail; 4,933 ft 
shoulder rumble strips; 17,056 ft thermoplastic pavement marking lines; 412 raised reflective markers; mobilization; traffic 
control and protection; federally funded. (Completion Date: September 15, 2014) (Job No. C-98-017-10) (8-00127-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 33. DELETED FROM THE LETTING 
  
 34. Contract No. 76F89  Randolph County  District 8 

Section 74-1RS-1                           
FAP Route 312 (IL 3) Project ACNHPP-312(45) 
This project consists of 1.096 miles of resurfacing, patching, new HMA shoulders and gutter removal on IL 003 from north 
of Roots Road to Ellis Blvd. in Ellisgrove; includes 1,075 cu yd earth excavation; 1.5 acres seeding; 5.6 ton bituminous 
materials (prime coat); 26 ton aggregate (prime coat); 2,050 ton HMA surface course; 103 ton incidental HMA surfacing; 
4,902 ft gutter removal; 553 sq yd patching; 690 dowel bars; 3,105 ft saw cuts; 4,662 sq yd HMA shoulders; 10,490 ft 
shoulder rumble strips; 15,772 ft thermoplastic pavement marking line; 74 raised reflective markers; mobilization; traffic 
control and protection; federally funded. (40 Working Days) (Job No. C-98-022-13) (8-00158-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 35. Contract No. 76G17  Greene County  District 8 

Section (53,54,55)RS-3                           
FAS Route 743 (US 67) Project ACNHPP-743(104) 
This project consists of 5 miles of milling and resurfacing on US 67 from north of Cemetary Road to south of Woody Road 
through Carrollton; includes 605 ft grading and shaping ditches; 193 sq yd riprap; 27.2 ton bituminous materials (prime 
coat); 132 ton aggregate (prime coat); 11,133 ton HMA surface course; 62 ton incidental HMA surfacing; 141 sq ft PCC 
sidewalks; 85,107 sq yd HMA surface removal; 392 sq yd PCC surface removal; 1,257 sq yd pavement patching; 207 sq 
yd Class B patching; 36,924 ft strip reflective crack control treatment; 1,262 ft steel plate beam guardrail; 8 traffic barrier 
terminals; 69,620 ft thermoplastic pavement marking-line; 341 ft modified urethane pavement marking; mobilization; traffic 
control and protection; federally funded. (70 Working Days) (Job No. C-98-018-13) (8-70083-0000)  
(See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin February 28, 2014 Letting Published February 18, 2014



- 8 - 

 

 36. Contract No. 76G25  Madison County  District 8 
Section (103,125)RS-2, 125-BR-2                           
FAP Route 604 (IL 159) Project ACF-604(25) 
This project consists of milling, resurfacing, bridge and culvert repairs, guardrail and pavement markings on a 5.5 mile 
stretch of IL 159 from north of IL 140 to IL 143 in Madison County; includes 223 units excavating and grading existing 
shoulders; 656 sq yd stone dumped riprap; 70 ton aggregate surface course; 29 ton bituminous materials (prime coat); 
140 ton aggregate (prime coat); 10,637 ton HMA surface course; 23 ton incidental HMA surfacing; 92,645 sq yd HMA 
surface removal; 2,068 ton aggregate wedge shoulder; 11,982 sq yd HMA shoulders, 8"; 23 ton HMA shoulders; 32 cu yd 
concrete removal; 38 cu yd concrete structures; 35 cu yd concrete superstructures; 3,400 lbs epoxy coated reinforcement 
bars; 3,825 ft steel plate beam guardrail; 1,518 ft long-span guardrail over culvert; 38 traffic barrier terminals; 6,144 ft 
guardrail removal; 4,344 ft shoulder rumble strips; 90,689 ft thermoplastic pavement marking; 473 raised reflective 
pavement markers; 1,002 ft detector loop replacement; mobilization; traffic control and protection; federally funded. 
(Completion Date: August 01, 2014 Plus 20 Working Days) (Job No. C-98-026-13) (8-00247-0000, 8-00247-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 37. Contract No. 76G65  Randolph County  District 8 

Section (110,111)RS-3                           
FAP Route 861 (IL 4/150) Project ACF-861(21) 
This project consists of 3.61 miles of resurfacing on IL 4/150 from Locust Street in Steeleville to the Perry County Line; 
includes 16.3 ton bituminous materials (prime coat); 78 ton aggregate (prime coat); 6,534 ton HMA surface course; 1 ton 
aggregate (prime coat); 60 ton incidental HMA surfacing; 254 sq ft PCC sidewalk; 61,180 sq yd HMA surface removal; 
1,780 sq yd pavement patching; 31,647 ft strip reflective crack control treatment; 7 ton aggregate shoulders; 1,124 ton 
HMA shoulders; 53,082 ft thermoplastic pavement marking line; 244 raised reflective pavement marker; mobilization; 
traffic control and protection; federally funded. (45 Working Days) (Job No. C-98-066-13) (8-00364-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 38. Contract No. 76G69  Marion County  District 8 

Section 105,106-I                           
FAS Route 2701 (IL 37) Project ACHSIP-2701(103) 
This project consists of 4.49 miles of HMA shoulders with milled rumble strips on IL 37 from Kenco Road to just north of 
Hickery Grove Lane in Salem; includes 4,673 cu yd earth excavation; 1 acre seeding; 1 ton bituminous materials (prime 
coat); 1 ton aggregate (prime coat); 15.3 ton incidental HMA surface; 469 sq yd paved shoulder removal; 1,751 ton 
aggregate wedge shoulder; 21,020 sq yd HMA shoulders; 57,824 ft shoulder rumble strips; 48,042 ft thermoplastic 
pavement marking lines; mobilization; traffic control and protection; federally funded. (25 Working Days)  
(Job No.  C-98-070-13) (8-08800-2102) (See the Special Provisions for the DBE Percentage) 

  
 39. Contract No. 78315  Pope County  District 9 

Section 3B-3                           
FAP Route 778 (IL 34) Project ACF-778(8) 
This project consists of replacing SN 076-7021 carrying IL 34 over a ditch northwest of the Hardin County Line with a new 
7'x5' single box culvert; includes 1,222 cu yd earth excavation; 96 cu yd channel excavation; 183 cu yd furnished 
excavation; 976 cu yd porous granular embankment; 89 sq yd stone riprap; 187 sq yd PCC pavement; 187 sq yd 
pavement removal; 392 sq yd HMA shoulders; 980 lbs epoxy coated reinforcement bars; 29.3 cu yd concrete box 
culverts; 110 ft precast concrete box culverts; 250 ft steel plate beam guardrail; 4 traffic barrier terminals; 224 ft paint 
pavement marking line; mobilization; traffic control and protection; federally funded. (35 Working Days)  
(Job No.  C-99-046-12) (9-00377-0000) (See the Special Provisions for the DBE Percentage) 

  
 40. Contract No. 78383  Perry County  District 9 

Section D9 CM PATCH AND BIT RES 2014-3                           
FAP Route 322 (US 51)  
This project consists of concrete patching and bituminous resurfacing along US 51 from Poplar St. to north of Stacey St. 
in Duquoin; includes 1,404 gal bituminous materials (prime coat); 23 ton aggregate (prime coat); 1,748 ton polymerized 
HMA surface course; 15,603 sq yd HMA surface removal; 657 sq yd patching; 7,514 ft thermoplastic pavement marking-
line; mobilization; traffic control and protection; (20 Working Days) (Job No. C-99-004-14) (0-01620-9016)  
(See the Special Provisions for the DBE Percentage) 

  
 41. Contract No. 85598  Henry County  District 2 

Section 12-00154-00-RS                           
FAS Route 1226 (RANCH ROAD) Project RS-1226(102) 
This project consists of 6.03 miles of Cold-In-Place Recycling, seal coat surface and pavement striping located on Ranch 
Road from Atkinson Road to Smith Street in the Village of Hooppole; includes 77,790 sq yd Cold-In-Place Recycling, 4"; 
101,127 gal CIR-FDR Emulsified Asphalt; 7,779 gal bituminous materials (prime coat); 54,453 gal bituminous materials 
(cover and seal coat); 1,945 ton seal coat aggregate; 25,228 ft paint pavement markings - Line 4"; federally funded. (A 
Special Provision for this contract requires insurance that names additional insureds) (15 Working Days)  
(Job No.  C-92-013-14) (2-10473-0000) (See the Special Provisions for the DBE Percentage) 
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 42. Contract No. 85603  Henry County  District 2 
Section 13-00156-00-RS                           
FAS Route 240 (SOUTH CAMBRIDGE BLACKTOP) Project RS-240(103) 
This project consists of 6.12 miles of Cold-In-Place Recycling, seal coat surface and pavement striping located on South 
Cambridge Blacktop from CH 9 to IL 82; includes 79,031 sq yd Cold-In-Place Recycling, 4 inch; 106,645 gal CIR-FDR 
emulsified asphalt; 7,903 gal bituminous materials (prime coat); 55,322 gal bituminous materials (cover & seal coat); 
1,976 ton seal coat aggregate; 29,577 ft paint pavement markings - Line 4"; federally funded. (A Special Provision for this 
contract requires insurance that names additional insureds) (15 Working Days) (Job No. C-92-020-14) (2-10475-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 43. Contract No. 87575  LaSalle-Grundy-Will Counties  District 3 

Section 10-00143-00-SG                           
I & M CANAL  Project TE-D3(83) 
This project consists of manufacturing, furnishing and installing 138 historical markers and wayfinding signs on existing 
posts and supports along the I & M Canal starting in the City of LaSalle in LaSalle County and extending easterly through 
Grundy County to the Village of Romeoville in Will County; includes 65 sign panel - milemarker; 29 sign panel - silhouette; 
17 sign panel - cantilever; 18 sign panel - kiosk; 7 sign panel - straight COR-TEN; 1 sign panel - milemarker delivered; 1 
sign panel - straight COR-TEN delivered; federally funded. (A Special Provision for this contract requires insurance that 
names additional insureds) (20 Working Days) (Job No. C-93-016-14) (0-01724-3007)  
(See the Special Provisions for the DBE Percentage) 

  
 44. Contract No. 89633  Fulton County  District 4 

Section 13-00904-01-PP                           
Various Routes  Project RS-57(36) 
This project consists of bituminous surface treatment over existing HMA and oil & chip surfaces and pavement striping, 
located on various routes within Fulton County; includes 146,645 gal bituminous materials (cover and seal coats); 6,200 
ton seal coat aggregate; 31,147 ft paint pavement markings - Line 4"; federally funded. (A Special Provision for this 
contract requires insurance that names additional insureds) (Completion Date: August 15, 2014)  
(Job No.  C-94-022-13) (4-10508-0000) (See the Special Provisions for the DBE Percentage) 

  
 45. Contract No. 91484  Douglas County  District 5 

Section 12-00007-01-SP (ARCOLA) 
Various Routes  Project SRTS-4009(235) 
This project consists of sidewalk removal and replacement, the construction of new sidewalks, pavement removal and the 
construction of a parking area, located on various routes in the City of Arcola; includes 400 cu yd earth excavation; 451 sq 
yd topsoil furnish and place, variable depth; 276 ton aggregate base course, Type B; 12,644 sq ft PCC sidewalk; 441 sq 
yd pavement removal; 6,806 sq ft sidewalk removal; 90 ft storm sewers, rubber gasket, Class A, Type 1 12"; 659 ft 
combination concrete curb and gutter; 1,194 sq yd portland cement pavement 8" (special); 17 parking blocks; 105 ft chain 
link fence to be removed and re-erected; 176 sq yd cold milling, existing surface; federally funded. (A Special Provision 
for this contract requires insurance that names additional insureds) (Completion Date: August 10, 2014)  
(Job No.  C-95-306-13) (0-01685-5002) (See the Special Provisions for the DBE Percentage) 

  
 46. Contract No. 91496  Edgar County  District 5 

Section 10-00103-03-RS                           
FAS Route 684 & FAU 7560 (CLINTON ROAD) Project RS-45(50) 
Resurfacing project consisting of HMA milling, binder and surface course, aggregate wedge shoulders, paint pavement 
marking, raised reflective pavement markers and all other incidental items to complete the work on Clinton Road from 
Eads Street to 0.1 mile east of CSX Railroad; includes 26 ton aggregate (prime coat); 1,220 ton leveling binder (machine 
method); 1,194 sq yd HMA surface removal - butt joint; 640 sq yd temporary ramp;_2,800 gal bituminous materials (prime 
coat); 1,435 ton HMA surface course; 140 ton incidental HMA surfacing; 6,873 sq yd HMA surface removal; 625 ton 
aggregate wedge shoulder; 40 ton HMA shoulders; 1,552 ft short term pavement marking; 15,761 ft paint pavement 
marking lines; 83 raised reflective pavement markers; 4,136 ft cold milling (special); traffic control and protection; federally 
funded. (A Special Provision for this contract requires insurance that names additional insureds) (15 Working Days)  
(Job No.  C-95-333-13) (5-10383-0000) (0-01734-5011) (See the Special Provisions for the DBE Percentage) 
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 47. Contract No. 93574  Macoupin County  District 6 
Section 01-00079-00-FP                           
FAS Route 732 (CH 12) Project HSIP-RS-732(150) 
This project consists of base widening and reconstruction with HMA overly, box culvert extensions and realignment of 2 
horizontal curves and construction of aggregate shoulders, located on CH12 from West of Carlinville Cutoff Road to West 
of Pleasant Hill Road in Girard; includes 446 tree removal; 26,855 cu yd earth excavation; 249 ton stone riprap, Class A4; 
11,898 ton aggregate base course, Type B; 60,011 sq yd processing soil-cement base course 12"; 73,993 100 wt cement; 
412 ton aggregate surface course, Type B; 39,083 gal bituminous materials; 761 ton seal coat aggregate; 10,045 ton 
HMA binder course, IL-19.0, N50; 5,319 ton HMA surface course, Mix "C", N50; 136 sq yd PCC driveway pavement, 8 
inch; 5,521 sq yd HMA surface removal, 1 1/2"; 601 sq yd driveway pavement removal; 6,441 ft gutter removal; 7,577 ton 
aggregate shoulders, Type B; 1,308 sq yd HMA shoulders, 8"; 1,962 ft pipe culvert removal; 47,460 lb reinforcement bars; 
16 box culvert end sections; 287.7 cu yd concrete box culverts; 224 cu yd controlled low-strength material; 35.6 cu yd 
Class SI concrete (outlet); 1,025 ft steel plate beam guardrail, Type A, 6 foot posts; 84,386 ft thermoplastic pavement 
markings - Line 4"; 3,064 ft pipe culverts; 60,002 sq yd surface profile milling; 14.8 acre seeding, Class 2 (special); 1,116 
ft concrete gutter, Type A (special); federally funded. (A Special Provision for this contract requires insurance that names 
additional insureds) (110 Working Days) (Job No. C-96-210-12) (6-10060-0000) (0-01665-6001) (0-01734-6001) 
(See the Special Provisions for the DBE Percentage) 

  
 48. Contract No. 93611  Adams County  District 6 

Section 09-00314-00-SW (QUINCY) 
FAU Route 7802 (COLUMBUS ROAD) Project SRTS-4008(88) 
This project consists of sidewalk construction and reconstruction with pavement widening and necessary drainage work 
located on Columbus Road from Pine Ridge Drive to Cheshire Boulevard in the City of Quincy; includes 377 cu yd earth 
excavation; 129 cu yd furnished excavation; 503 ton subbase granular material, Type A; 137 ton HMA binder course, IL 
19.0, N50; 34 ton polymerized HMA surface course, Mix "C", N50; 265 sq yd PCC driveway pavement; 6,957 sq ft PCC 
sidewalk, 4"; 346 sq yd pavement removal; 266 sq yd driveway pavement removal; 206 sq ft sidewalk removal; 75 ft 
storm sewers, Class B, Type 1, 12"; 53 ft pipe underdrains, 6"; 880 ft combination concrete curb and gutter; 339 ft paint 
pavement markings; federally funded. (A Special Provision for this contract requires insurance that names additional 
insureds) (30 Working Days) (Job No. C-40-083-09) (0-01685-6006) (See the Special Provisions for the DBE Percentage) 

  
49. Contract No. 97506  St. Clair County  District 8 

Section 11-00009-04-TL (SAUGET) 
FAU Route 9200 (MOUSETTE LANE) Project CMM-5011(360) 
This project consists of the installation of new traffic signals at the intersection of Mousette Lane and Lake Road in the 
Village of Sauget; includes 253 ft thermoplastic pavement markings; 57 ft underground conduit, galvanized steel, 1 1/2" 
diameter; 1,756 ft underground c78277onduit, PVC; 9,078 ft electric cable in conduit; 58 ft concrete foundation; 13 signal 
heads polycarbonate, LED; 6,996 ft detector loop, Type I; 5_steel mast arm assemblies and poles; 1 service installation; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (Job No. C-98-382-11) (8-11014-0001) (See the Special Provisions for the DBE Percentage) 

  
 50. Contract No. 99506  Jackson County  District 9 

Section 12-00127-00-SW (CARBONDALE) 
Various Routes  Project SRTS-4009(225) 
This project consists of the construction, replacement or repair of sidewalks and crosswalks, detectable warnings and 
curb and gutter removal and replacement, located on various routes within the City of Carbondale; includes 154 sq yd 
PCC driveway pavement, 6 inch; 21,654 sq ft PCC sidewalk, 4 inch; 684 sq ft detectable warnings; 829 ft combination 
curb and gutter removal; 7,062 sq ft sidewalk removal; 2.35 cu yd concrete structures; 829 ft combination concrete curb 
and gutter; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(50 Working Days) (Job No. C-99-502-13) (0-01685-9002) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 51. Contract No. 60R87  Cook County  District 1 

Section 3738-T                           
FAP Route 378 (MCCORMICK BLVD)  
Drainage improvement along McCormick Blvd. from Howard St. to Touhy Ave. in Skokie; includes 390 cu yds trench 
backfill; 396 ft perimeter erosion barrier; 132 sq yds aggregate subgrade improvement; 51 sq ft PCC sidewalk; 166 sq yds 
patching; 330 ft storm sewers; 4 catch basins; 3 manholes; 80 ft concrete curb and gutter; 4,620 ft thermoplastic 
pavement marking; 51 drainage structures to be cleaned; 3,238 ft storm sewers to be cleaned; mobilization; traffic control 
and protection. (25 Working Days) (Job No. C-91-229-12) (1-78709-0000)  
(See the Special Provisions for the DBE Percentage)  
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 52. Contract No. 60X26  Lake County  District 1 
Section 32RS-6                           
FAP Route 880 (IL 131)  
Resurfacing on IL 131 from Rosecrans Rd. to Russell Rd. in Zion, Benton and Newport Townships; includes 400 ft 
grading and shaping ditches; 7,122 tons HMA binder and surface course, Mix F; 51,847 sq yds milling; 1,824 sq yds 
patching; 420 tons aggregate wedge shoulder; 6.25 sq ft sign panel; 53,212 ft thermoplastic pavement marking; 703 ft 
detector loop; 187 units grading and shaping shoulders; 125 ft storm sewers to be cleaned; 150 ft concrete curb and 
gutter; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-047-14) (1-78450-0000)  
(See the Special Provisions for the DBE Percentage)  

  
 53. Contract No. 60X28  Cook County  District 1 

Section 2013-053TS                           
Various Routes (VARIOUS)  
LED installation at various locations in northern Cook County #6; includes 64 traffic signal posts, galvanized steel; 326 
signal heads, LED; 333 pedestrian signal heads, LED; 170 pedestrian push-buttons; 63 uninterruptible power supplies; 
108 signal heads, LED, retrofit; 190 pedestrian push-buttons, non-latching; mobilization; traffic control and protection.  
(90 Working Days) (Job No. C-91-051-14) (0-00879-1012) (See the Special Provisions for the DBE Percentage) 

  
 54. Contract No. 60X33  Cook County  District 1 

Section 2013-061 TS                           
FAP Route 351 (US 6) Project ACHSIP-351(24) 
Traffic signal modernization (complete rebuild) along US 6 at the intersection of Oak Park Ave. and other related work at 
US 6 and 71st Ct., all located in Oak Forest, Tinley Park and Orland Park; includes 4.4 sq yds HMA pavement (full-
depth); 193 sq ft PCC sidewalk; 20 ft concrete curb and gutter; 70.5 sq ft sign panel; 212 ft thermoplastic pavement 
marking; 1,302 ft underground conduit; 11 handholes; 10,104 ft electric cable; 4 steel mast arm assemblies and poles; 21 
signal heads, LED; 878 ft detector loop; 1 controller; 2 uninterruptible power supplies; 4,884 ft fiber optic cable; 4.4 sq yds 
aggregate subgrade improvement; mobilization; traffic control and protection; federally funded. (60 Working Days)  
(Job No. C-91-068-14) (1-79176-0000) (See the Special Provisions for the DBE Percentage) 

  
 55. Contract No. 60X36  McHenry County  District 1 

Section 2013-058I                           
Various Routes (VARIOUS)  
ADA pedestrian ramps at various locations in McHenry County; includes 11,186 sq ft PCC sidewalk; 26 sq yds patching; 
60 cu yds non-special waste disposal; 1,752 ft concrete curb and gutter; 196 sq ft concrete median surface; 5,503 ft 
thermoplastic pavement marking; 855 sq yds topsoil; 860 sq yds sodding; mobilization; traffic control and protection.  
(40 Working Days) (Job No. C-91-077-14) (1-79227-0000) (See the Special Provisions for the DBE Percentage) 

  
 56. Contract No. 60X68  Various Counties  District 1 

Section 2013-080I                           
Various Routes (VARIOUS)  
Wetland areas management for 404 Permit compliance at various locations in the District; includes 2,000 unit 
supplemental watering; 10,043 sq yds topsoil; 322 acres mowing; 10,043 sq yds erosion control blanket; 1,250 lbs 
temporary erosion control seeding; 461 units perennial plants; 8,000 sq yds perennial plant care; 111.14 gal weed control; 
118.79 acres interseeding; mobilization. (Completion Date: December 31, 2016) (Job No. C-91-166-14) (1-79293-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 57. Contract No. 61A01  Cook County  District 1 

Section 13-00115-00-RS (TINLEY PARK) 
FAU Route 2774 (OAK PARK AVENUE) Project CMM-4003(249) 
This project consists of resurfacing with edge grinding, hot-in-place recycling and surface course placement, curb and 
gutter repair, pavement patching, pavement markings, HMA multi-use path installation and pavement widening on Oak 
Park Avenue from South Street to 183rd Street in the Village of Tinley Park. Includes 2,830 sq yd aggregate base course, 
Type B 6"; 67 sq yd HMA base course widening, 10"; 76 ton leveling binder (machine method), N70; 2,800 tone HMA 
surface course, Mix "D"; 677 sq ft PCC sidewalk 5 inch; 1,763 sq yd HMA surface removal, 2"; 62 sq yd driveway 
pavement removal; 12,999 sq ft sidewalk removal; 95 sq yd Class D patches; 23,557 ft thermoplastic pavement markings; 
5,536 gal rejuvenating agent; 27,676 sq yd hot-in-place recycling - surface recycling; 1,397 sq yd sodding, special; 8,055 
sq yd HMA surface removal, special; 1,314 ft combination concrete curb and gutter removal and replacement; 20 trees; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(60 Working Days) (C91-103-14) (1-11014-0069) (See the Special Provisions for the DBE Percentage) 
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 58. Contract No. 61A02  Will County  District 1 
Section 11-02118-01-BR                           
TR 428 (RICHTON ROAD) Project BROS-197(124) 
Project consists of replacing the existing bridge with a precast prestressed concrete bulb T-Beam 72: bridge and the 
reconstruction of the approach pavement, located 1.40 miles east of IL 394 over Plum Creek; includes 100 unit tree 
removal; 1,935 cu yd earth excavation; 994 sq yd erosion control blanket; 923 ft perimeter erosion barrier; 707 sq yd filter 
fabric; 1,106 sq yd aggregate subgrade improvement; 120 gal bituminous materials (prime coat); 270 ton HMA binder 
course; 67 ton HMA surface course; 444 sq yd HMA shoulders; 542 ft furnish and erect precast bulb T-Beams 72"; 290.8 
cu yd concrete superstructure; 66,070 lb reinforcement bars; 650 ft furnishing and driving steel piles; 8 traffic barrier 
terminals; 707 sq yd stone riprap, Class A4; 777 sq yd pavement removal (special); 65 cu yd concrete structure; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds) (Completion Date: September 30, 2014 Plus 05 Working Days) (Job No. C-91-403-12) //h (1-21310-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 59. Contract No. 61A08  Cook County  District 1 

Section 09-00083-00-RS (NORTH RIVERSIDE) 
FAU Route 2759 (DES PLAINES AVENUE) Project M-9003(727) 
Project consists of HMA surface removal, HMA resurfacing with leveling binder (machine method), area reflective crack 
control treatment, pavement patching, sewer structure adjustments, thermoplastic pavement marking, detector loop 
repair, and all other incidental items to complete the work on FAU Route 2759 (Des Plaines Avenue) from 26th Street to 
Cermak Road in the Village of North Riverside; includes 600 sq yd topsoil furnish and place; 15 unit supplemental 
watering; 390 sq yd PCC base course; 100 ton aggregate for temporary access; 1,400 gal bituminous materials (prime 
coat); 820 ton leveling binder (machine method); 260 ton HMA replacement over patches; 1,600 ton HMA surface course; 
530 sq yd pavement fabric; 4,000 sq ft PCC sidewalk; 630 sq yd pavement removal; 13,800 sq yd HMA surface removal; 
4,235 ft combination curb and gutter removal; 4,000 sq ft sidewalk removal; 1,150 sq yd hot-mix removal over patches; 
1,350 sq yd Class C patches; 300 tie bars; 13,800 sq yd area reflective crack control treatment; 19 catch basins to be 
adjusted 27 frames and lids; 4,685 ft combination concrete curb and gutter; 2,400 ft short term pavement marking; 9,715 
ft temporary pavement marking line; 9,290 ft thermoplastic pavement marking line; 260 removal and replacement of 
raised reflective pavement markers. 800 ft detector loop replacement; 220 ton coarse aggregate; 6,000 sq ft brick paver 
removal; 2,000 sq ft pavement texturing; 6,000 sq ft stamped PCC sidewalk; traffic control and protection; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (45 Working Days)  
(Job No. C-91-135-11) (1-21052-0000) 11P (IN-HOUSE) (See the Special Provisions for the DBE Percentage) 

  
 60. Contract No. 61A11  Kane County  District 1 

Section 09-00074-00-SW (BATAVIA) 
Various Routes  Project SRTS-4008(101) 
This project consists of sidewalk installation at various locations within the City of Batavia and the construction of a 
pedestrian bridge at Hart Road in the City of Batavia; includes 1,343 cu yd removal and disposal of unsuitable material; 
275 cu yd furnished excavation; 4,150 sq yd topsoil furnish and place, variable depth; 1,952 sq yd subbase granular 
material, Type B, 6"; 17,581 sq ft PCC sidewalk, 5 inch; 245 sq ft detectable warnings; 46 sq yd driveway pavement 
removal; 856 sq ft sidewalk removal; 33 sq yd aggregate shoulders, Type B, 6"; 62 cu yd structure excavation; 14.2 cu yd 
concrete structures; 2,060 lb reinforcement bars; 1,269 ft thermoplastic pavement markings; 200 sq ft pedestrian truss 
superstructure; 196 ft combination concrete curb and gutter removal and replacement; 0.86 acre seeding; federally 
funded (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: 
October 10, 2014 Plus 05 Working Days) (Job No. 40-010-08) (0-01685-1016)  
(See the Special Provisions for the DBE Percentage)  

  
 61. Contract No. 63768  Cook County  District 1 

Section 12-00079-00-SW (BROADVIEW) 
FAP Route 347 (ROOSEVELT ROAD) Project M-4003(114) 
Project consists of the removal of the existing sidewalk, curb and gutter, driveway aprons, storm sewers and drainage 
structures, decorative street lights, tree grates, trees and all other incidental items to complete the work on FAP Route 
347 (Roosevelt Road) from 23rd Avenue to 17th Avenue in the Village of Broadview. 140 unit tree removal; 500 cu yd 
earth excavation; 3,300 sq yd aggregate subgrade improvement; 600 sq yd aggregate base course; 3,300 sq yd PCC 
base course; 2,500 ton aggregate for temporary access; 400 gal bituminous materials (prime coat); 300 ton leveling 
binder (machine method); 800 sq yd HMA surface removal; 600 ton HMA surface course; 600 ton incidental HMA 
surfacing; 6,800 sq yd protective coat; 53,000 sq ft PCC sidewalk; 3,300 sq yd pavement removal; 4,400 ft combination 
curb and gutter removal; 49,000 sq ft sidewalk removal; 2,200 tie bars; 30 frames and lids; 25 removing inlets; 1,150 cu 
yd non-special waste disposal; 205 ft metal post; 2,475 ft thermoplastic pavement marking line; 400 ft underground 
conduit, galvanized steel; 4,000 ft unit duct; 200 light pole foundations; 17 removal of lighting units; 21 removal of pole 
foundations; 1 removal of lighting controller; 25 trees; 168 shrubs; 800 sq yd HMA surface removal; 39 inlets; 4,400 ft 
combination concrete curb and gutter; 20 luminaires, street lighting; 600 lb ductile iron fittings and accessories; 565 ft 
planter curb; 2,600 ft storm sewers; traffic control and protection; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (110 Working Days)  
(Job No. C-91-048-13) (1-21315-0000) (1-21315-0010) (See the Special Provisions for the DBE Percentage)  
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 62. Contract No. 63878  Cook County  District 1 
Section 07-00164-02-RS (GLENVIEW) 
FAU Route 1284 (WEST LAKE AVENUE) Project M-4003(86) 
This project consists of roadway widening and reconstruction, intersection channelization, traffic signal modernization, 
multi-use path construction and utility adjustments on West Lake Avenue from Pfingsten Road to North Lake Terrace in 
the Village of Glenview. 905 tree removal; 3,495 cu yd removal and disposal of unsuitable material, 10,735 sq yd topsoil 
furnish and place, 4-; 7,785 sq yd sodding; 1,021 cu yd aggregate subgrade improvement; 10,164 sq yd aggregate 
subgrade improvement 12-; 4,621 sq yd aggregate base course, Type B, 4-: 31 sq yd PCC base course widening 8-; 
9,250 sq yd HMA base course; 798 ton polymerized HMA binder course, IL-19.0, N90; 231 ton HMA surface course, Mix -
D-, N50; 1,270 ton polymerized HMA surface course, Mix -F-, N90; 545 sq yd PCC driveway pavement; 37,234 sq ft PCC 
sidewalks; 4,300 sq yd pavement removal; 3,962 sq yd HMA surface removal, 2-; 2,607 sq yd driveway pavement 
removal; 12,415 sq ft sidewalk removal; 39 sq yd Class D patches, Type IV, 10 inch; 634 sq yd aggregate shoulders, 
Type B 8-; 488 sq yd HMA shoulders, 8-; 220 ft pipe culverts, Class A, Type 1, 15-; 1,651 ft storm sewers, Class A; 300 ft 
pipe underdrains 4-, 3,386 ft combination concrete curb and gutter; 2,750 cu yd non-special waste disposal; 9,512 ft 
thermoplastic pavement markings; 1,738 ft underground conduit, galvanized steel; 8,995 ft electric cable in conduit; 13 
signal head LED, 1-FACE; 6 pedestrian signal head, LED; 751 ft detector loop, Type I; 56 trees; 50 shrubs; 30 
evergreens; 300 ft wood fence to be removed and replaced; 100 ft sanitary sewer repair, remove and replace; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: 
October 17, 2014 Plus 10 Working Days) (Job No. C-91-028-13) (1-21354-0000) (0-01724-1026) 
(See the Special Provisions for the DBE Percentage)  

  
 63. Contract No. 63888  Will County  District 1 

Section 12-00014-00-CH (HOMER GLENN) 
FAU Route 3771 (151ST STREET) Project M-4003(144) 
This project consists of an intersection improvement, including widening with HMA binder and surface course, 
combination curb and gutter, storm sewer, drainage structures, traffic signals and thermoplastic pavement markings at the 
intersection of 151st St. and Peskes Rd in the Village of Homer Glenn. 223 tree removal, 4,432 cu yd removal and 
disposal of unsuitable material; 2, 846 cu yd furnished excavation; 2,574 sq yd geotechnical fabric for ground stabilization; 
2,363 cu yd topsoil excavation and placement; 12,839 sq yd heavy duty erosion control blanket; 865 cu yd aggregate 
subgrade improvement; 8,430 sq yd aggregate base course; 7,111 sq yd HMA base course, 6-; 2,631 ton HMA binder 
course, IL-19.0, N70; 2,047 ton HMA surface course; 489 sq ft PCC sidewalk 5 inch; 207 sq yd driveway pavement 
removal;  482 sq ft sidewalk removal; 210 sq yd Class D patches; 2,024 sq yd aggregate shoulders, Type B 6-; 302 ft pipe 
culverts, Class A; 1,486 ft storm sewers; 1,756 ft combination concrete curb and gutter, Type B-6.12; 18,863 ft 
thermoplastic pavement markings; 2,352 ft underground conduit, galvanized steel; 9,590 ft electric cable in conduit; 71 ft 
concrete foundation; 12 signal heads; 7,321 sq yd HMA surface removal, variable depth; federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (Completion Date: September 26, 2014 
Plus 10 Working Days) (Job No. 91-156-13) (1-21358-0000) (See the Special Provisions for the DBE Percentage)  

  
 64. Contract No. 63894  DuPage County  District 1 

Section 11-00068-00-RS (WOODRIDGE) 
FAU Route 3573 (CENTER DRIVE) Project M-9003(882) 
Project consists of HMA surface removal, leveling binder, HMA surface course, Class D patches, sidewalk removal and 
replacement, curb and gutter removal and replacement, structure adjustments, thermoplastic pavement markings and all 
other incidental items to complete the work on FAU Route 3573 (Center Drive from Woodridge Drive to Janes Avenue in 
the Village of Woodridge. 400 sq yd topsoil furnish and place; 25 inlet filters; 2,830 gal bituminous materials (prime coat); 
793 ton polymerized leveling binder (machine method); 150 sq yd HMA surface removal-butt joint; 1,387 ton HMA surface 
course; 6,126 sq ft PCC sidewalk removal and replacement; 14,150 sq yd HMA surface removal; 225 sq yd Class D 
patches; 3,034 ft temporary pavement marking line; 6,782 ft thermoplastic pavement marking line; 1,060 ft detector loop 
replacement; 1,086 ft combination concrete curb and gutter removal and replacement; traffic control and protection; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (C-91-120-12) (1-21443-0000) (See the Special Provisions for the DBE Percentage) 

  
 65. Contract No. 63897  Kane County  District 1 

Section 12-00053-00-SW (NORTH AURORA) 
Various Routes  Project SRTS-4009(117) 
Project consists of sidewalk construction, cross-walk marking, sign upgrades and all other incidental items to complete 
the work on Various Routes in the Village of North Aurora; includes 11 tree pruning; 498 cu yd earth excavation; 1,450 sq 
yd topsoil furnish and place; 200 ft grading and shaping ditches; 1,450 sq yd erosion control blanket; 260 ft perimeter 
erosion barrier; 11,795 sq yd aggregate base course; 11,795 sq ft PCC sidewalk; 105 sq ft sidewalk removal; 110 ft steel 
plate beam guardrail; 70 ft thermoplastic pavement marking line; 205.6 sq ft temporary information signing; traffic control 
and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(60 Working Days) (Job No. C-91-361-12) (0-01685-1011) (See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin February 28, 2014 Letting Published February 18, 2014



- 14 - 

 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 66. Contract No. 64H28  Rock Island County  District 2 
Section (3BR)M                           
FAP Route 308 (US 67)  
Structural steel repairs and other related work on the structure carrying US 67 over the Mississippi River (SN081-9905) in 
Rock Island; includes 10 cu yds concrete removal; 357 sq yds protective shield; 10 cu yds concrete; 27,176 lbs structural 
steel; 1,240 lbs epoxy coated reinforcement bars; 26,623 lbs structural steel removal; 42,478 lbs structural steel repair; 11 
sq yds concrete pad; 133 bolt replacement; cleaning drainage system; temporary shoring and cribbing; canopy repair; 
mobilization; traffic control and protection. (Completion Date: October 1, 2014 Plus 5 Working Days)  
(Job No. C-92-090-12) (2-30032-0100) (See the Special Provisions for the DBE Percentage)  
MANDATORY PRE-BID CONFERENCE  

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 67. Contract No. 64H70  Winnebago County  District 2 
Section 77R-1                           
FAP Route 734 (IL 2) Project ACHSIP-ACF-734(45) 
Reconstruction of the intersection of IL 2 and Roscoe Rd. located near Machesney Park; includes 143,527 cu yds earth 
excavation; 8 cu yds rock excavation; 46,000 cu yds furnished excavation; 130,178 sq yds topsoil; 27.0 acres seeding; 
23.75 acres mowing; 5,325 sq yds stone riprap; 50,307 sq yds aggregate subgrade improvement; 5,957 tons polymerized 
HMA binder and surface course Mix C; 22,516 sq yds HMA pavement (full-depth); 26,030 sq yds pavement removal; 
1,655 sq yds HMA shoulders; removal of 2 existing structures; 7,420 lbs reinforcement bars; 37.8 cu yds concrete box 
culverts; 330 ft precast concrete box culverts 6'x3'; 13,654 ft pipe underdrains; 196 ft concrete curb and gutter; 87.5 ft 
steel plate beam guardrail; 2 traffic barrier terminals; 46,413 ft modified urethane pavement marking; 1,000 sq yds non-
special waste disposal; 934 shade trees; 87 intermediate trees; 403 shrubs; 13,870 tons material transfer device; 
mobilization; traffic control and protection; federally funded. (Completion Date: November 14, 2014 Plus 15 Working 
Days) (Job No. C-92-039-12) (2-30154-0100) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 17, 2013 (Item 18)   

  

 Small Business Set-Aside. 
 68. Contract No. 64J85  Various Counties  District 2 

Section D2 ROADSIDE RESTORATION 2014                           
Various Routes (VARIOUS)  
Roadside restoration of turf damage along the right-of-way of state maintained routes caused by motorists at various 
locations; includes 40 acres seeding; mobilization. (Completion Date: December 31, 2014)  
(Job No. C-92-111-13) (0-01620-2023) (See the Special Provisions for the DBE Percentage) 

 

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 69. Contract No. 66D10  Iroquois County  District 3 
Section (38-5VB)BP                           
FAI Route 57 (I-57)  
Cleaning and painting of structural steel on the structures carrying I-57 over the Toledo, Peoria & Western Railway Co. 
Railroad (SN 038-0005, 0006) located approximately 1.03 miles north of US 24 at Gilman; includes cleaning and painting 
2 steel bridges; 2 bridge cleaning and painting warranties; containment and disposal of lead paint cleaning residues; 
1,000 ft modified urethane pavement marking; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-93-110-13) (0-01510-3002) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 70. Contract No. 66D11  Bureau County  District 3 
Section (06-2HB-6)BP                           
FAI Route 180 (I-180)  
Cleaning and painting of structural steel on the structures carrying I-180 over IL 26 and Bureau Creek (SN 006-0059, 
0060) eastbound and westbound, located 1.5 miles west of Hennepin; includes cleaning and painting of 2 steel bridges; 
containment and disposal of lead paint cleaning residues; 2 bridge cleaning and painting warranties; 1,000 ft modified 
urethane pavement marking; mobilization; traffic control and protection. (60 Working Days)  
(Job No. C-93-111-13) (0-01510-3001) (See the Special Provisions for the DBE Percentage) 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 71. Contract No. 66D27  Bureau County  District 3 
Section (06-3,78-1)PM-1                           
FAI Route 180 (I-180)  
Cleaning and painting of structural steel on the structure carrying I-180 over the Illinois River (SN 078-0001) at Hennepin; 
includes cleaning and painting structural steel; containment and disposal of lead paint cleaning residues; 500 ft modified 
urethane pavement marking; mobilization; traffic control and protection. (50 Working Days)  
(Job No. C-93-020-14) (0-01284-3001) (See the Special Provisions for the DBE Percentage) 

  
 72. Contract No. 66D32  LaSalle County  District 3 

Section (50-4)I-3                           
FAI Route 39 (I-39) Project ACHSIP-3-9(36) 
2.15 miles of shoulder milling and resurfacing along I-39 from 0.1 mile south of IL 251 to 0.3 mile south of IL 351 located 
in LaSalle County; includes 358 units excavating and grading existing shoulder; 31,378 sq yds milling; 7,478 tons HMA 
binder and surface course; 35,807 ft shoulder rumble strips; mobilization; traffic control and protection; federally funded. 
(25 Working Days) (Job No. C-93-026-14) (3-47470-1401) (See the Special Provisions for the DBE Percentage) 

  
 73. Contract No. 66D33  Grundy-Livingston Counties  District 3 

Section (53-1,32-3)I-4                           
FAI Route 55 (I-55) Project ACHSIP-5-5(404) 
5.87 miles of HMA shoulder repair along I-55 from 1.8 miles south of IL 17 to 1.2 miles north of IL 47; includes 1,128 units 
excavating and grading existing shoulder; 99,044 sq yds milling; 23,642 tons HMA binder and surface course; 120,589 ft 
shoulder rumble strips; mobilization; traffic control and protection; federally funded. (30 Working Days)  
(Job No. C-93-027-14) (0-00887-3002) (See the Special Provisions for the DBE Percentage) 

 

 74. Contract No. 66A94  Ford County  District 3 
Section (17)RS-4                           
FAP Route 697 (IL 9/US 45) Project ACF-697(35) 
2.36 miles of milling and resurfacing on IL 9/US 45 from Baltimore Dr. to the eastern limits of Paxton; includes 10 units 
supplemental watering; 8 cu yds furnished excavation; 7,480 tons HMA binder and surface course, Mix D; 6,898 sq ft 
PCC sidewalk; 61,418 sq yds milling; 424 sq yds patching; 103 tons aggregate shoulders; 506 ft concrete curb and gutter; 
38,578 ft thermoplastic pavement marking; 39,910 ft grooving for recessed pavement marking; 80 ft expansion joint 
rehabilitation; 7,452 tons material transfer device; mobilization; traffic control and protection; federally funded.  
(55 Working Days) (Job No. C-93-052-11) (3-00927-0100) (See the Special Provisions for the DBE Percentage) 

  
 75. Contract No. 66C81  Iroquois County  District 3 

Section (36-6B)I-2                           
FAI Route 57 (I-57)  
Partial superstructure removal and replacement on the structures carrying I-57 over Spring Creek (SN 038-0155, 0156) 
northbound and southbound, located 2.4 miles south of IL 54 at the Onarga Interchange; includes 179.2 cu yds concrete 
removal; 14 floor drains; 197 cu yds concrete; 60,740 lbs epoxy coated reinforcement bars; 1,214 lbs structural steel; 
1,416 mechanical splicers; 169 ft preformed joint strip seal; 3,364 ft modified urethane pavement marking; mobilization; 
traffic control and protection. (55 Working Days) (Job No. C-93-051-13) (0-01620-3006)  
(See the Special Provisions for the DBE Percentage)  

 

 Small Business Set-Aside. 
 76. Contract No. 68B36  Various Counties  District 4 

Section D4 CRACK & JOINT SEAL 2014                           
Various Routes (VARIOUS)  
This project consists of routing and sealing on various routes in various counties throughout the western half of District 4; 
includes 693,669 ft crack routing; 231,223 lbs crack filling; mobilization; traffic control and protection. (15 Working Days) 
(Job No. C-94-041-13) (0-01620-4003) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 77. Contract No. 68B42  Tazewell County  District 4 

Section D4 BRIDGE DECK SEALING 2014                           
Various Routes (VARIOUS)  
This project consists of sealing bridge decks on various structures on various routes throughout District 4; includes 
1,819,969 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (65 Working Days)  
(Job No. C-94-048-13) (4-00201-0003) (See the Special Provisions for the DBE Percentage) 
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 Small Business Set-Aside. 
 78. Contract No. 68B51  Peoria County  District 4 

Section 72(7,8,9,9-1)LS-5                           
FAI Route 74 (I-74)  
This project consists of landscape maintenance along I-74 from Ellis Street to the Illinois River in Peoria; includes 413 
tree care; 10,000 shrub care; 10,150 units perennial plant care; 200 lbs pre-emergent granular herbicide; mobilization; 
traffic control and protection. (Completion Date: June 30, 2014) (Job No. C-94-058-13) (0-01620-4011)  
(See the Special Provisions for the DBE Percentage)  

  
 79. Contract No. 68B55  Fulton County  District 4 

Section 136RS-3                           
FAP Route 22 (IL 78)  
This project consists of 3.2 miles of cape seal on IL 78 from US 24 to Oscar Lynn Highway in Fulton County; includes 
45,515 sq yd cape seal; 52,686 ft modified urethane pavement marking line; 426 each temporary raised reflective 
pavement markers; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-94-062-13) (0-01620-4015) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 80. Contract No. 70918  Douglas-Edgar-Piatt Counties  District 5 

Section FY2014 BRIDGE DECK SEALING                           
Various Routes (VARIOUS)  
This project consists of sealing portland cement concrete bridge decks, approach slabs, and the tops and inside vertical 
faces of the parapets with concrete sealer at various locations throughout District Five; includes 718,901 sq ft concrete 
sealer; mobilization; traffic control and protection. (55 Working Days) (Job No. C-95-029-12) (5-52968-0000)  
(See the Special Provisions for the DBE Percentage)  

  
 81. Contract No. 70965  Vermilion County  District 5 

Section 36BDR                           
FAS Route 1512 (US 150)  
This project consists of 404 ft of B-SMART type bridge deck repairs, milling and resurfacing at SN 092-0050 carrying US 
150 over the Middle Fork Vermilion River west of Danville; includes 11 gal bituminous materials (prime coat); 110 ton 
HMA surface course; 107 sq yd HMA surface removal; 30 sq yd Class D patches; 22 floor drains; 1,690 lbs furnishing and 
erecting structural steel; 1,230 lbs reinforcement bars, epoxy coated; 10 elastomeric bearing assemblies; 1,205 sq yd 
waterproofing membrane system; 1,317 ft paint pavement marking; 123 sq yd deck slab repairs; mobilization; traffic 
control and protection. (50 Working Days) (Job No. C-95-002-12) (0-01620-5001)  
(See the Special Provisions for the DBE Percentage)  

  
 82. Contract No. 70971  Vermilion County  District 5 

Section (34Z-1B)I-2                           
FAP Route 729 (US 150)  
This project consists of bridge joint repairs to SN 092-0053 carrying US 150 over the North Fork Vermilion River in 
Danville; includes 13.2 cu yd concrete removal; 187 sq yd slope wall removal; 13.6 cu yd concrete superstructure; 36 sq 
yd protective coat; 2,270 lbs reinforcement bars, epoxy coated; 187 sq yd slope wall 6 inch; 144 ft preformed joint strip 
seal; 28.4 sq yd approach slab repair (full depth); 73 ft detector loop; mobilization; traffic control and protection.  
(45 Working Days) (Job No. C-95-009-12) (0-01620-5005) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 83. Contract No. 70A31  Champaign County  District 5 
Section D5 BRIDGE PAINTING 2014-2                           
FAP Route 725 (I-72)  
This project consists of painting two structures (SN 010-0036 & SN 010-0037) carrying I-72 over the Canadian 
National/Illinois Central Railway; includes cleaning and painting 2 steel bridges; containment and disposal of lead paint 
cleaning residues from 2 steel bridges; mobilization; traffic control and protection. (50 Working Days)  
(Job No. C-95-021-13) (0-01510-5002) (See the Special Provisions for the DBE Percentage) 
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 84. Contract No. 70A52  Champaign County  District 5 
Section HFSC 2014-1                           
FAI Route 57 (I-57) Project ACHSIP-5-7(308) 
This project consists of 1.86 miles of pavement patching and new signing with Radar Speed Signs on I-57 in Champaign 
County and High Friction Surface Treatment on the I-57 & I-74 interchange ramps in Champaign; includes 3,757 sq yd 
class A patches; 7,554 ft saw cuts; 1,560 tie bars; 20,024 foot modified urethane pavement marking; 174 raised reflective 
pavement markers; 4 traffic signal posts, aluminum 18 ft; 12 foot concrete foundations; 4 radar speed signs; 17,800 sq yd 
high friction surface treatment; 2,960 foot sealing cracks; mobilization; traffic control and protection; federally funded.  
(50 Working Days) (Job No. C-95-007-14) (0008875001) (See the Special Provisions for the DBE Percentage) 

  
 85. Contract No. 72G64  Macoupin-Menard Counties  District 6 

Section D6 DE MISC 2014                           
FAP Route 662, 608, & 737 (IL 4, 111 & 123)  
This project consists of removing 36" CMP and replacing it with a 36" concrete pipe on IL 4 south of Nilwood, removing an 
existing drop box and replacing it with a flush inlet box, inlets and pipe culverts on IL 111 in Palmyra, and extending a 
2'x2' box culvert on IL 123 north of Athens; includes 147 cu yd earth excavation; 358 cu yd furnished excavation; removal 
of 3 concrete headwalls; 46 ft pipe culvert removal; 122 ft pipe culverts; 4 precast reinforced concrete flared end sections; 
1 flush inlet box for median; 6 ton rock fill-foundation; mobilization; traffic control and protection. (30 Working Days)  
(Job No. (C-96-034-14) (6-00766-0000, 6-00760-0000, 6-00764-0000)  
(See the Special Provisions for the DBE Percentage)  

  
 86. Contract No. 72G71  Adams-Hancock Counties  District 6 

Section D6 BRIDGE CLEANING 2014                           
Various Routes (VARIOUS)  
This project consists of cleaning 3 bridges; US 24 EB over Mississippi River in Quincy (SN 001-0019), US 24 WB over 
Mississippi River in Quincy (SN 001-0068) and US 136 over Mississippi River near Keokuk, IA; includes washing 3 
bridges; mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-042-014) (0-01284-6001)  
(See the Special Provisions for the DBE Percentage)  

  
 87. Contract No. 72G72  Cass County  District 6 

Section (86)BDR                           
FAP Route 310 (US 67/IL 100)  
This project consists of patching the deck on the SN 009-0001 carrying US 67/ IL 100 over the Illinois River in 
Beardstown; includes 10 sq yd deck slab repair (full depth); 452 sq yd deck slab repair (partial); mobilization; traffic 
control and protection. (30 Working Days) (Job No. C-96-043-14) (0-01284-6002)  
(See the Special Provisions for the DBE Percentage)  

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 88. Contract No. 74512  Wayne County  District 7 
Section (8,9,10)RS-2                           
FAP Route 328 (US 45) Project ACNHPP-328(34) 
This project consists of Class D patching, bituminous resurfacing and aggregate shoulders on US 45 from south of Geff to 
the Clay/Wayne county line; includes 189 ton aggregate surface course; 19,810 gal bituminous materials (prime coat); 
396 ton aggregate (prime coat); 16,640 ton HMA surface course; 133 ton incidental HMA surfacing; 198,101 sq yd HMA 
surface removal; 1,955 sq yd class D patches; 2,758 ton aggregate wedge shoulder; 173,871 ft paint pavement marking 
line; 971 raised reflective pavement markers; mobilization; traffic control and protection; federally funded.  
(70 Working Days) (Job No. C-97-035-11) (7-50382-0000) (See the Special Provisions for the DBE Percentage) 

  
 89. Contract No. 74618  Wayne County  District 7 

Section D7 BRIDGE REPAIRS 2014-3                           
FAP Route 823 (IL 15)  
This project consists of base course widening, traffic control, bridge expansion joint repairs, new bearing assemblies and 
pavement marking at SN 096-0010 located on IL 15 approximately 4.5 miles west of the Edwards County line and SN 
096-0061 located on IL 15 approximately 2 miles west of the Edwards County line; includes 378 sq yd PCC base course 
widening; 7 ton HMA surface course; 84 sq yd HMA surface removal; 52 cu yd concrete removal; 52 cu yd concrete 
superstructure; 12,600 lbs furnishing and erecting structural steel; 162 bar splicers; 7,500 lbs epoxy coated reinforcement 
bars; 75 elastomeric bearing assemblies; 80 jack and remove existing bearings; 5,929 ft paint pavement marking lines; 
mobilization; traffic control and protection. (90 Working Days) (Job No. C-97-062-13) (0-01284-7001 & 0-01620-7017) 
(See the Special Provisions for the DBE Percentage) 

  
 90. Contract No. 74634  Coles County  District 7 

Section D7 PATCHING 2014-4                           
FAP Route 91 (IL 16)  
This project consists of 1.77 miles of patching on IL 16 from Douglas Drive to IL 130 in Charleston; includes 2,208 sq yd 
Class D patches; 175 ft detector loops; mobilization; traffic control and protection. (35 Working Days)  
(Job No. C-97-080-13) (0-01620-7013) (See the Special Provisions for the DBE Percentage) 
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 91. Contract No. 76G41  St Clair County  District 8 
Section 3BR-1-I-1                           
FAP Route 327 (US 50)  
This project consists of bridge repairs to the structure carrying US 50 over Little Silver Creek (SN 082-0037) east of 
Lebanon; includes 695 sq yd riprap; 145 sq yd HMA base course; 3.8 cu yd concrete superstructure; 290 lbs epoxy 
coated rebar; 78 ft preformed joint seal; 337 ft modified urethane pavement marking; 5,459 sq ft bridge deck concrete 
sealer; 480 sq yd bridge deck scarification; 480 sq yd bridge deck microsilica concrete overlay; mobilization; traffic control 
and protection. (45 Working Days) (Job No. C-98-043-13) (0-01620-8003)  
(See the Special Provisions for the DBE Percentage)  

  
 92. Contract No. 76G44  Jersey County  District 8 

Section 113BR, 113BR-1                           
FAP Route 325 (IL 16)  
This project consists of joint replacement, patching, HMA deck removal, waterproofing membrane, and HMA overlay on 
two structures (SN 042-0018 & SN 042-0019) carrying IL 16 over Phil's Creek and Phil's Creek East Branch of IL 111 in 
Jersey County; includes 5 ton aggregate surface course; 230 cu yd earth excavation; 1 ton aggregate (prime coat); 145 
ton HMA surface course; 415 ton HMA binder course; 74 cu yd concrete superstructure; 10,370 lbs epoxy coated rebar; 
1,120 sq yd waterproofing membrane; 3,840 ft thermoplastic pavement marking; 1,986 sq ft bridge deck sealer; 120 sq yd 
deck slab repair; mobilization; traffic control and protection; (80 Working Days) (Job No. C-98-046-13) (0-01620-8007) 
(See the Special Provisions for the DBE Percentage) 

  
 93. Contract No. 76G49  Jersey County  District 8 

Section 4-BY, 4B-1                           
FAP Route 304 (IL 100)  
This project consists of repairs to SN 042-0012 carrying IL 100 over Otter Creek south of the junction with IL 16 in Jersey 
County; includes 58 cu yd earth excavation; 1,626 sq yd riprap; 263 sq yd HMA base course; 1 ton aggregate (prime 
coat); 135 ton HMA surface course; 2 ton aggregate wedge shoulder; 9.6 cu yd concrete removal; 10.5 cu yd concrete 
superstructure; cleaning and painting structural steel; 1,140 lbs epoxy coated rebar; 954 sq yd waterproofing membrane 
system; 922 sq ft bridge deck concrete sealer; 947 ft thermoplastic pavement marking; mobilization; traffic control and 
protection. (35 Working Days) (Job No. C-98-051-13) (0-01620-8016)  
(See the Special Provisions for the DBE Percentage)  

  
 94. DELETED FROM THE LETTING 
  
 95. Contract No. 76G68  Madison County  District 8 

Section 60-12-J                           
FAP Route 310 (IL 255) Project ACHSIP-310(152) 
This project consists of 7.2 miles of guardrail and impact attenuator replacement on I-255 from IL 143 to Fosterburg 
Road; includes 11,650 ft steel plate beam guardrail; 52 traffic barrier terminals; 14,172 ft guardrail removal; 10 impact 
attenuators; 166 guardrail markers; 17 terminal markers; mobilization; traffic control and protection; federally funded. (55 
Working Days) (Job No. C-98-069-13) (8-08800-2103) (See the Special Provisions for the DBE Percentage) 

  
 96. DELETED FROM THE LETTING  
  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 97. Contract No. 78277  Williamson County  District 9 
Section 39(R-1, B-1, B-2)                           
FAS Route 903 & FAU 9588 (HERRIN RD) Project ACHSIP-ACRS-000S(958) 
This 1.92 mile project consists of resurfacing, curve realignment, earthwork, drainage improvements and the replacement 
of two structures (SN 100-0080 and 100-0081) on Herrin Road just east of Harris; includes 449 units tree removal; 10 
acres tree removal; 96,328 cu yd earth excavation; 9,752 cu yd removal and disposal of unsuitable material; 1,014 cu yd 
channel excavation; 66,533 cu yd borrow excavation; 258 cu yd porous granular backfill; 48 acres seeding; 4,861 lbs 
temporary erosion control seeding; 5,602 ft perimeter erosion barrier; 1,329 sq yd riprap; 27,633 sq yd processing 
modified soil; 821 ton lime; 2,606 ton subbase granular material; 1,515 ton aggregate base course; 119 ton aggregate 
surface course; 200 ton aggregate for temporary access; 5,301 gal bituminous materials (prime coat); 79 ton aggregate 
(prime coat); 910 ton HMA binder course; 1,580 ton HMA surface course; 16,400 sq yd HMA; 162 ton incidental HMA 
surfacing; 9,376 sq yd pavement removal; 5,632 sq yd HMA surface removal; 3,928 sq yd paved shoulder removal; 4,591 
ft strip reflective crack control; 325 ton aggregate shoulders; 849 ton HMA shoulders; removal of 2 existing structures; 2 
cofferdams; 386 cu yd concrete structure; 526 cu yd concrete superstructure; 719 ft furnishing and erecting precast 
prestressed concrete I-beams; furnishing and erecting structural steel; 154,520 lbs epoxy coated reinforcement bars; 
2,174 ft furnishing steel piles; 2,174 ft driving piles; 12 elastomeric bearing assemblies; 1,359 ft pipe culverts; 1,413 ft 
steel plate beam guardrail; 16 traffic barrier terminals; 16,485 ft shoulder rumble strips; 29,001 ft thermoplastic pavement 
marking; 183 raised reflective pavement markers; 530 units seedlings; mobilization; traffic control and protection; federally 
funded. (210 Working Days) (Job No. C-99-001-12) (9-05550-0500 and 9-05550-0600)  
(See the Special Provisions for the DBE Percentage)  
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 98. Contract No. 78386  Gallatin County  District 9 
Section D9 CM PAVEMENT REPAIR 2014-1                           
FAP Route 331 (IL 13)  
This project consists of 0.15 miles of PCC and shoulder replacement on westbound IL 13 east of IL 1 in Gallatin County; 
includes 743 cu yd earth excavation; 35 ton sub-base granular material; 1,495 sq yd stabilized sub-base; 1,379 sq yd 
PCC pavement; 1,379 sq yd pavement removal; 416 tie bars; 387 ton aggregate shoulders; 233 sq yd PCC shoulders; 
100 ft combination concrete curb and gutter; 1,491 ft paint pavement marking; mobilization; traffic control and protection. 
(15 Working Days) (Job No. C-99-007-14) (0-01620-9017) (See the Special Provisions for the DBE Percentage) 

  
 99. Contract No. 78387  Union County  District 9 

Section 12RS-2                           
FAS Route 1911 (OLD US 51) Project ACRS-1911(106) 
This project consists of 0.6 miles of patching and resurfacing on Old US 51 between Anna and Cobden; includes 6 units 
grading and shaping shoulders; 805 gal bituminous materials (prime coat); 13 ton aggregate (prime coat); 751 ton HMA 
surface course; 8,837 sq yd HMA surface removal; 984 sq yd Class D patches; 6,708 ft strip reflective crack control 
treatment; 12,049 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (15 Working 
Days) (Job No. C-99-008-14) (9-00568-0000) (See the Special Provisions for the DBE Percentage) 

  
 100. Contract No. 78406  Various Counties  District 9 

Section D9 WEED SPRAY 2014-1                           
Various Routes (VARIOUS)  
This project consists of the application of selective herbicides along various routes throughout District 9. Includes 172 gal 
2,4-D; 172 gal Vanquish; 375 ounces Outrider; 117 gal non-ionic surfactant; mobilization. (25 Working Days)  
(Job No. C-99-032-14) (Formal Contracts) (See the Special Provisions for the DBE Percentage) 

  
 101. Contract No. 85600  Lee County  District 2 

Section 12-00324-00-RS                           
FAS Route 1176 (ANGLING ROAD) Project RS-1176(103) 
Project consists of a 3/4" leveling binder, 1 1/4" HMA surface course, aggregate wedge shoulders and all other incidental 
items to complete the work on FAS Route 1176 (Angling Road) from S. Paw Paw Road to the LaSalle County Line; 
includes 66 ton aggregate (prime coat); 2,959 ton leveling binder (machine method); 5,318 ton HMA surface course; 
6,576 gal bituminous materials (prime coat); 1,411 ton aggregate shoulders; 4,932 ft short term pavement marking; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (20 Working Days) (Job No. C-92-069-13) (2-10465-000) (See the Special Provisions for the DBE Percentage) 

  
 102. Contract No. 85602  Ogle County  District 2 

Section 12-25108-00-BR                           
TR 44 (FOX LANE ROAD) Project BROS-141(75) 
This project consists of the removal of the exiting bridge and replacement with an aluminum box culvert on Fox Lane 
Road, 2.5 miles Southwest of the City of Polo over a branch of Buffalo Creek.  Includes 72 tree removal; 25 cu yd earth 
excavation; 370 cu yd porous granular embankment; 118 sq yd stone dumped riprap, Class A4; 71 ton aggregate surface 
course, Type B; 1 removal of existing structure; 0.10 acre seeding, Class 2 (special); 1 aluminum box culvert (22', 3" x 
7',3"); federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(20 Working Days) (Job No. C-92-014-14) (2-10474-0000) (Local Roads Job)  
(See the Special Provisions for the DBE Percentage) 

  
 103. Contract No. 85604  Ogle County  District 2 

Section 11-00282-00-RS                           
FAS Route 85 (PINES ROAD) Project RS-85(108) 
Project consists of HMA surface removal, HMA surface course and shoulder, patching, pavement striping and all other 
incidental items to complete the work on FAS Route 85 (Pines Road) from Ridge Road to 8th Street in Oregon; includes 
7,439 gal bituminous materials (prime coat); 74.7 ton aggregate (prime coat); 5,517 sq yd HMA surface removal-butt joint; 
5,317 ton HMA surface course; 1,044 ton HMA shoulder, special; 1,782 ft short term pavement marking; 55,045 ft 
modified urethane pavement marking line; 388 sq yd Class D patches; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)  
(Job No. C-92-059-13) (2-10448-0000) (See the Special Provisions for the DBE Percentage) 
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 104. Contract No. 87573  DeKalb County  District 3 
Section 10-00024-01-RS                           
FAP Route 307 (IL 64) Project HSIP-37(60) 
Reconstruct the intersection of IL 64 at County Line Road to provide left turn lanes on IL 64 and improving the south leg 
radii on County Line Road, and the extension of a box culvert on IL 64, project is located east of Sycamore at the DeKalb-
Kane County Line; includes 1,743 cu yds earth excavation; 1,727 cu yd furnished excavation; 5,213 sq yd HMA surface 
removal; 4,732 sq yd subbase granular material, Type A 12"; 52 ton subbase granular material, Type C; 823 ton 
aggregate shoulders, Type B; 1,860 sq yd HMA base course 71/2"; 650 ton polymerized leveling binder; 1,600 ton 
polymerized surface course; 2,025 ton leveling binder; 13,155 ton HMA surface course; 2,692 sq yd HMA shoulders; 
2,910 lbs reinforcement bars; 23 cu yd concrete box culvert; 102 sq ft concrete median; 705 sq ft temporary sheet piling; 
1,125 ton HMA shoulders (special); 214 ft steel plate beam guardrail; 4 traffic barrier terminals; 92,294 ft thermoplastic 
pavement marking line; 1.49 acre seeding; federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (75 Working Days) (Job No. C-93-114-13) (3-06419-0010) (3/10508-0000) (0-01734-3004) 
(See the Special Provisions for the DBE Percentage)  

  
 105. Contract No. 89611  Knox County  District 4 

Section 11-00101-04-BR (GALESBURG) 
FAU Route 6779 (COUNTY LINE ROAD) Project BRM-5025(53) 
Project consists  of the removal of the existing structure and construction of a precast prestressed concrete deck beam 
bridge (17" depth), earthwork; roadway approaches and all other incidental items to complete the work on FAU Route 
6779 (County Line Road) over Cedar Creek Tributary in the City of Galesburg. Includes 38 unit tree removal; 365 cu yd 
furnished excavation; 1,417 sq yd topsoil furnish and place; 1,417 sq yd heavy duty erosion control blanket; 447 ft 
perimeter erosion barrier; 390 sq yd stone riprap; 854 sq yd aggregate base course; 488 gal polymerized bituminous 
materials (prime coat); 114 ton polymerized HMA binder course; 105 ton polymerized HMA surface course; 37 cu yd 
concrete structures; 69.6 cu yd concrete superstructure; 1,588 sq ft precast prestressed concrete deck beams 
(27"_depth) 21,280 lb reinforcement bar, epoxy coated; 423 ft furnishing and driving steel piles; 162 ft steel plate beam 
guardrail; 4 traffic barrier terminals; traffic control and protection; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (45 Working Days) (C-94-010-12) (4-10507-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 106. Contract No. 89654  Peoria County  District 4 

Section 12-00178-00-SP                           
Various Routes  Project HSIP-143(59) 
Project consists of the replacement of regulatory and warning signs on various routes throughout Peoria County. Includes 
32,056 sq ft sign panel; 66,390 ft telescoping steel sign support; 100 bases for telescoping steel sign support; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (185 Working Days) (C-94-025-14) (0-01665-4008) (See the Special Provisions for the DBE Percentage) 

  
 107. Contract No. 93610  Morgan County  District 6 

Section 12-00121-02-PV (JACKSONVILLE) 
Various Routes  Project TE-D6(116) 
This project consists of pavement reconstruction, HMA surface removal, PCC & HMA pavements, combination curb and 
gutter, sidewalks, landscaping, streetscape items, lighting and water main improvements.  Project is located on North 
Main Street from the City Square to the NS Railroad and the resurfacing of Douglas Ave., and Lafayette Ave. from West 
Street to Mauvaisterre Street, located in the City of Jacksonville. Includes 136 unit tree removal; 3,431 cu yd earth 
excavation; 1,445 ft perimeter erosion barrier; 8,500 sq yd subbase granular material; 6,831 sq yd HMA base course; 
1,190 gal bituminous materials; 106 ton leveling binder (machine method); 957 ton HMA binder course; 1,166 ton HMA 
surface course; 254 ton incidental HMA surfacing; 1,326 sq yd protective coat; 28,733 sq ft PCC sidewalk; 9,214 sq yd 
pavement removal; 5,763 ft combination curb and gutter removal; 27,950 sq ft sidewalk removal; 3,538 sq ft median 
removal; 153 sq yd Class C patches; 2,077 ft water main; 400 ft adjusting water main; 5,929 ft combination concrete curb 
and gutter; 12,268 ft temporary pavement marking line; 5,499 sq ft work zone pavement marking removal; 12,007 ft 
thermoplastic pavement marking line; 3,756 ft underground conduit; 5,510 ft electric cable in conduit; 51 trees; 138 
shrubs; 30 evergreens; 10.85 unit perennial plants; 4 park benches; 2,247 sq ft brick pavers; 5,590 sq yd sodding; 4,651 
sq yd HMA surface removal, variable depth; 8 street lighting assemblies complete; traffic control and protection; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: 
December 15, 2014 Plus 20 Working Days) (C-96-200-14) (0-01724-6004) (1-01724-6004) (6-10676-0000)  
(See the Special Provisions for the DBE Percentage) 
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 108. Contract No. 95727  Clay County  District 7 
Section 09-05103-00-BR                           
TR 280 (LEAD DRIVE) Project BROS-25(78) 
Remove existing single span bridge and the construction of a single span bridge with precast prestressed deck beam 
superstructure on steel H-piles supported spill thru abutments and the reconstruction of the approaches, located 3.0 miles 
southwest of Sailor Springs over Flat Branh Creek; includes 244 cu yd earth excavation; 145 cu yd channel excavation; 
488 cu yd furnished excavation; 26 cu yd concrete structures; 3,860 lbs reinforcement bars; 224 ft furnish and drive steel 
piles; 1,200 sq ft precast prestressed concrete deck beams; 553 ton aggregate surface course; 103 ft steel railing; 170 
ton stone dumped riprap; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (25 Working Days) (Job No. C-97-062-12) (7-10553-0000)  
(See the Special Provisions for the DBE Percentage)  

  
 109. Contract No. 97544  Jersey County  District 8 

Section 11-00018-00-RS (GRAFTON) 
FERRY BOAT LANDING  Project FBD-83(50) 
This project consists of the reconstruction of Ferry Boat Landing access road, vehicular storage, and circulation areas 
with an aggregate surface course, located in the City of Grafton from Water Street to the Mississippi River. Includes 211 
cu yd earth excavation; 395 sq yd stone riprap, Class A5; 500 ton stone riprap, Class A5; 395 sq yd filter fabric; 2,014 ton 
aggregate surface course, Type A; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (20 Working Days) (C-98-312-12) (8-10468-0000) (See Special Provisions for the DBE Percentage) 

  
 110. Contract No. 97546  Madison County  District 8 

Section 08-00014-00-SW (MARYVILLE) 
W. MAIN ST. & RENEE DR.  Project SRTS-4008(39) 
This project consists of the installation of a new pedestrian crossing signal, sidewalk improvements, solar-powered 
flashing beacon assembly, PCC curb and PCC combination curb at various locations including West Main Street, Renee 
Drive and Maryville Elementary School property in the Village of Maryville. Includes 38 tree removal; 184 sq yd PCC 
pavement; 10,728 sq ft PCC sidewalk 4 inch; 183 sq yd pavement removal; 3,315 sq ft sidewalk removal; 167 ft concrete 
curb; 63 ft combination concrete curb and gutter, Type B-6.24; 596 ft preformed plastic pavement markings; 48 ft 
underground conduit, galvanized steel; 47 ft underground conduit, PVC; 858 ft electric cable in conduit; 2 solar-powered 
flashing beacon assemblies (complete); federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (Completion Date: August 01, 2014) (C-40-038-08) (Completion Date: August 01, 2014) (0-
01685-8007) (See the Special Provisions for the DBE Percentage)  

  
 111. Contract No. 97547  Madison County  District 8 

Section 12-00101-00-SW (EDWARDSVILLE) 
DISTRICT DRIVE  Project SRTS-4009(136) 
Project consists of new PCC sidewalk construction, combination curb and gutter, pedestrian traffic signals, paint 
pavement markings, signage, seeding and all other incidental items to complete the work on District Drive from Goshen 
Road to Governors Parkway in the City of Edwardsville. Includes 500 cu yd earth excavation; 553 sq ft sidewalk removal; 
12,714 sq ft PCC sidewalk; 294 sq ft detectable warnings; 376 ft combination curb and gutter removal; 14 inlets to be 
adjusted; 377 ft combination concrete curb and gutter; 90 ft paint pavement marking line; 732 ft electric cable in conduit; 
137 sq yd PCC driveway removal and replacement; 2 pedestrian signal heads; traffic control and protection; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: 
August 01, 2014) (C-98-336-12) (0-01685-8009)  
(See the Special Provisions for the DBE Percentage) 

  
 112. Contract No. 99514  White County  District 9 

Section 06-09122-00-BR                           
TR 114  Project BROS-193(26) 
This project consists of the removal of the existing structure and replacement with a single span PPC deck beam bridge 
and approach work, located 3.5 miles northeast of Springerton over Prairie Creek. Includes 92 tree removal; 7 cu yd earth 
excavation; 460 cu yd channel excavation; 186 cu yd furnished excavation; 460 ton stone dumped riprap, Class A4; 350 
ton aggregate surface course, Type B; 1 removal of existing structure; 25 cu yd concrete structures; 1,920 sq ft PPC deck 
beams (33" depth); 2,630 lb reinforcement bars; 360 ft furnishing steel piles 12X53; 37 ton stone lined ditch; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)  
(C-99-538-06) (9-10198-0000) (See the Special Provisions for the DBE Percentage) 

  
113. Contract No. 46313  Various Counties  District 2 

Section D2 GRDRL DELIN MAINT ART 14-46                           
Various Routes (VARIOUS)  
Removal and replacement of reflectorized guardrail markers, terminal markers, etc. at locations specified on individual 
work orders; includes 5,485 guardrail markers; 187 terminal markers-direct applied; 42 terminal markers-post mounted; 
42 terminal marker posts; mobilization. (Completion Date: December 30, 2014) (Job No. C-60-051-14) (0-00634-2001) 
(See the Special Provisions for the DBE Percentage) 
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 114. Contract No. 46315  Sangamon County  District 6 
Section LINCOLNS TOMB SITE RENOVATIONS                           
PARK ROADS (PARK ROADS)  
This project consists of resurfacing, grading and storm sewer installation within and adjacent to Lincoln's Tomb State 
Historic Site in Springfield; includes 306 ft grading and shaping ditches; 93 sq yd sub-base granular material; 42 ton 
aggregate base course; 282 gal bituminous materials (prime coat); 1.5 ton aggregate (prime coat); 213 ton leveling binder 
(machine method); 63 ton HMA surface course; 1,162 sq ft PCC sidewalk; 251 ft storm sewers; 666 ft paint pavement 
marking; 2 manholes; 1,585 sq ft paver blocks; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-30-032-14) (0-01630-6001) (See the Special Provisions for the DBE Percentage) 

 

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 115. Contract No. 60J11  Cook County  District 1 
Section 541Y-3-B                           
FAP Route 307 (IL 64) Project ACNHPP-307(39) 
Bridge replacement of the structure carrying IL 64 over the Des Plaines River (SN 016-3035) and intersection 
improvements on IL 64 (North Ave.) and Thatcher Ave., all located in River Forest, Elmwood Park and Melrose Park; 
includes 1615 units tree removal; 4982 cu yds earth excavation; 1245 cu yds furnished excavation; 1475 cu yds trench 
backfill; 3645 sq yds topsoil; 11,914 sq yds aggregate subgrade improvement; 147 tons HMA surface course, Mix D; 8896 
sq yds PCC pavement (jointed); 5412 sq ft PCC sidewalk; 12,986 sq yds pavement removal; removal of existing 
structure; 4555 cu yds cofferdam excavation; 3 cofferdams; 2477.1 cu yds concrete; 2,463 sq yds bridge deck grooving; 
1568 cu yds seal coat; 581,290 lbs structural steel; 15,630 stud shear connectors; 365,080 lbs epoxy coated 
reinforcement bars; 6690 ft steel piles HP 12 x 53; 3815 sq ft concrete sealer; 2841 ft concrete curb and gutter; 637.5 ft 
steel plate beam guard rail; 6 traffic barrier terminals; 40.5 sq ft sign panel; 9561 ft epoxy pavement marking; 1870 ft 
underground conduit; 17,029 ft electric cable; 4 steel mast arm assemblies and poles; 9 shade trees; 60 shrubs; 8800 sq 
ft temporary soil retention system; mobilization; traffic control and protection; federally funded. (Completion Date: June 26, 
2015 Plus 05 Working Days) (Job No. C-91-183-10) (1-74685-0100) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 5) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 116. Contract No. 60V72  McHenry County  District 1 
Section 18 W&RS-5 (12)                           
FAU Route 3887 (IL 31) Project ACHPP-ACM-3887(9) 
0.88 miles of additional lanes, retaining wall construction and other associated work on IL 31 from Trinity Dr. to Rakow 
Rd. in Cary, Lake in the Hills and Crystal Lake; includes 1,674 units tree removal; 11,625 cu yds earth excavation; 32,425 
cu yds furnished excavation; 32,524 sq yds topsoil; 5.75 acres seeding; 6,083 cu yds aggregate subgrade improvement; 
5,243 sq yds subbase granular material; 380 tons HMA surface course, Mix D; 26,474 sq yds PCC pavement (jointed); 
17,259 sq yds pavement removal; 4,927 ft storm sewers; 31 manholes; 12,736 ft concrete curb and gutter; 7,200 cu yds 
non-special waste disposal; 125 sq ft sign panel; 7,825 ft polyurea pavement marking; 7,592 ft electric cable; 21 shade 
trees; 40 intermediate trees; 847 sq ft segmental black retaining wall; mobilization; traffic control and protection; federally 
funded. (Completion Date: October 15, 2014 plus 10 Working Days) (Job No. C- 91-062-13) (1-76681-0000)  
(See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 117. Contract No. 60W29  Cook County  District 1 
Section 2013-011R                           
FAI Route 290 (CIRCLE INTERCHANGE) Project ACNHPP-29-0(200) 
Bridge replacement, roadway reconstruction, lighting and CTA station rehabilitation on Peoria Street Bridge (SN 016-
1708) at I-290/Congress Parkway (Circle Interchange) located in Chicago; includes 6,760 cu yds earth excavation; 2,170 
cu yds furnished excavation; 985 cu yds trench backfill; 5,142 sq yds topsoil; 4,531 sq yds sodding; 2,626 sq yds subbase 
granular material; 3,213 sq ft PCC sidewalk; 1,574 sq yds pavement removal; removal of existing structure; 1,394 sq yds 
protective shield; 3,628 cu yds structure excavation; 1,315 cu yds concrete; 1,212 sq ft form liner textured surface; 
517,480 lbs structural steel; 6,806 stud shear connectors; 292,640 lbs reinforcement bars; 173,600 lbs epoxy coated 
reinforcement bars; 1319 cu yds drilled shaft in soil; 38 cu yds drilled shaft in rock; 9022 sq ft concrete sealer; 188 ft 
concrete curb and gutter; 766 sq ft sign panel; 65 ft overhead sign structure; 9295 ft epoxy pavement marking; 7126 ft 
electric cable; 24 luminaires; 3,286 sq ft sand cushion; 317 ft concrete barrier wall; 9382 sq ft temporary soil retention 
system; 14 aluminum light poles; 1 lump sum concrete (CTA); 1 lump sum demolition (CTA); 1 lump sum structural steel 
and metal deck (CTA); 1 lump sum masonry (CTA); 1 lump sum mechanical and plumbing (CTA); 1 lump sum electrical 
and communications (CTA); 15,272 sq ft precast concrete deck panels; mobilization; traffic control and protection; 
federally funded. (Completion Date: May 31, 2015 Plus 10 Working Days) (Job No. C-91-231-13) (1-78691-0900)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 11) 

 

 118. WITHDRAWN FROM THE LETTING 
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 119. Contract No. 60W97  Cook County  District 1 
Section 2013-043BR                           
Various Routes (VARIOUS)  
Fender repairs and caisson repairs on various structures at various locations in Cook County; includes 8,886 f.b.m. 
treated timber; 7,320 lbs hardware; 14 ft epoxy crack injection; 54 sq ft structural repair of concrete; 8,387 f.b.m. 
underwater installation of treated timber; mobilization. (25 Working Days) (Job No. C-91-411-13) (0-01620-1030)  
(See the Special Provisions for the DBE Percentage) 

  
 120. Contract No. 60X29  Cook County  District 1 

Section 2013-054TS                           
Various Routes (VARIOUS)  
LED installation at various locations in Central Cook County; includes maintain 72 existing traffic signal installations; 134 
traffic signal posts, galvanized steel; 338 signal heads, LED; 212 pedestrian signal heads, LED; 178 pedestrian push-
buttons; 130 pedestrian push-buttons, non-latching; 64 uninterruptible power supplies; 128 signal heads, LED, retrofit; 
mobilization; traffic control and protection. (90 Working Days) (Job No. C-91-052-14) (0-00879-1011)  
(See the Special Provisions for the DBE Percentage) 

  
 121. Contract No. 60X66  Various Counties  District 1 

Section 2013-078DTR                           
Various Routes (VARIOUS)  
Dead tree removal for various locations in District One; includes 60 units selective clearing; 5,000 stump removal; 1,000 
units tree removal, special; 120 tree limb removal; 100 tree pruning; 6 acres tree removal; 21,500 units tree removal; 5 gal 
weed control; mobilization. (Completion Date: December 31, 2015 Plus 10 Working Days)  
(Job No. C-91-160-14) (0-01620-1022) (Formal Contracts) (See the Special Provisions for the DBE Percentage) 

  
 122. Contract No. 63782  Cook County  District 1 

Section 07-00041-00-BT (PALOS HEIGHTS) 
CAL-SAG TRAIL  Project TE-D1(903) 
Work consists of the construction of a 10 ft wide HMA pedestrian path, the construction of a 60'-0" prefabricated 
pedestrian superstructure, a sheet pile retaining wall, signing and traffic signal modifications, beginning at Southwest 
Highway and 80th Avenue, continuing northward to 117th St. and westward on 117th St., extending northward to the Cal-
Sag Channel to the Ridgeland Ave. Bridge via Lake Catherine Dr., located in the City of Palos Heights; includes 2,774 cu 
yds earth excavation; 7,975 cu yd remove and dispose of unsuitable material; 1,372 cu yd furnished excavation; 1,595 cu 
yd aggregate subgrade improvement; 13,509 sq yd aggregate base course; 230 ton HMA binder course; 1,361 ton HMA 
surface course; 4,187 sq ft PCC sidewalk; 2,706 sq ft permanent steel sheet piling; 588 cu yd structure excavation; 131 
cu yd concrete structures; 18,210 lbs reinforcement bars; 106 ft furnish and drive steel piles; 720 sq ft pedestrian truss 
superstructure; 210 ft pipe handrail; 781 ft rustic rail fence; 1,181 sq ft segmental concrete blockwall; 3,824 ft 
thermoplastic pavement marking line; 12,436 ft paint pavement marking line; 332 ft electric cable in conduit; 2 pedestrian 
signal heads; 1 modify existing controller; 10,680 sq yd topsoil furnish and place; 1,324 sq yd sodding; 2,25 acres 
seeding; 24 trees; 13 shrubs; 11 evergreens; federally funded; (A Special Provision for this contract requires insurance 
that names additional insureds). (45 Working Days) (Job No. C-91-131-13) (0-01724-1001)  
(See the Special Provisions for the DBE Percentage) 

  
 123. Contract No. 63866  Cook County  District 1 

Section 13-F3000-25-BT                           
CAL-SAG TRAIL  Project TE-D1(941) 
Work consists of the construction of a 10-foot wide HMA pedestrian path, the construction of a 50'-0" prefabricated 
pedestrian superstructure, existing bridge slope wall modifications, guardrail modifications, signing, grading and traffic 
signal modifications, beginning at the intersection of IL 83 and the I&M Canal to 86th Avenue. Project is 7.43 miles and is 
located in the Forest Preserve District of Cook County and the Villages of Palos Park and Lemont; includes 15,466 cu yd 
earth excavation; 18,414 cu yd remove and dispose of unsuitable material; 1,355 sq yd HMA surface removal; 2,648 cu 
yd aggregate subgrade improvement; 41,541 sq yd aggregate base course; 4,264 ton HMA surface course; 18,567 sq ft 
PCC sidewalk; 769 cu yd structure excavation; 291 cu yd concrete structures; 39,900 lbs reinforcement bars; 90 ft furnish 
and drive steel piles; 1,672 ft pipe handrail; 617 sq ft pedestrian truss superstructure; 11,479 sq ft permanent steel sheet 
piling; 521 ft rustic rail fence; 6 traffic barrier terminals; 4,673 cu yd non-special waste disposal; 3,516 sq ft segmental 
concrete block wall; 1,830 ft thermoplastic pavement marking line; 37,738 ft paint pavement marking line; 802 ft unit duct; 
2,721 ft electric cable in conduit; 6 pedestrian signal heads; 2 traffic signal posts; 10 acres seeding; 48,288 sq yd topsoil 
furnish and place; 16,940 sq yd erosion control blanket; 4.5 acres tree removal; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (75 Working Days)  
(Job No. C-91-032-14) (0-01724-1020) (See the Special Provisions for the DBE Percentage) 
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 124. Contract No. 63899  McHenry County  District 1 
Section 11-00064-00-BR (HARVARD) 
FAU Route 0006 (MARENGO ROAD) Project BRM-9003(800) 
Remove existing cast-in-place triple box culvert with wingwalls and the construction of a triple precast box culvert 9'X7', 
approach pavement and guardrail installation, located south of IL 173 over Mokeler Creek in the City of Harvard; includes 
610 cu yd structure excavation; 29 cu yd concrete structures; 1,580 lbs reinforcement bars; 165 ft precast concrete box 
culverts 9'x7'; 126 ft steel plate beam guardrail; 582 sq ft permanent steel sheet piling; 174 sq yd aggregate base course; 
41 ton HMA surface course; 135 sq yd PCC pavement; 363 sq yd HMA surface removal; 75 cu yd non-special waste 
disposal; 64 ft force main; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (64 Calendar Days) (Job No. C-91-457-11) (1-21137-0000) (See the Special Provisions for DBE Percentage) 

  
 125. Contract No. 68B38  Various Counties  District 4 

Section D4 MCHD 2014                           
Various Routes (VARIOUS)  
This project consists of the repair of guardrail and fence damaged by motorists at various locations in various counties in 
District Four; includes 62 traffic barrier terminals, various types; 12 impact attenuators; 907 ft fence; 20 guardrail markers; 
40 terminal markers; 800 ft repair high tension cable (GIBRALTAR); 2 repair high tension terminal (GIBRALTAR); 80 
remove and replace posts (GIBRALTAR); 200 guardrail blocks; 100 steel posts; 400 ft vertical adjustment guardrail; 200 ft 
tubular thrie beam; 100 removing and resetting posts; 69 repair traffic barrier terminals, various types; emergency work 
call out; traffic control and protection. (Completion Date: June 30, 2015)  
(Job No. C-94-043-13) (0-01620-4007) (0-01844-4001) (MCHD) (See the Special Provisions for the DBE Percentage) 

  
 126. Contract No. 68B50  Various Counties  District 4 

Section D4 PAVEMENT MARKING 2014                           
Various Routes (VARIOUS)  
This project consists of pavement marking on various routes in various counties throughout District Four; includes 
10,562,952 ft paint pavement marking - line 4"; 201,362 ft paint pavement marking - line 6"; 138,210 ft paint pavement 
marking - line 8"; mobilization. (70 Working Days) (Job No. C-94-057-13) (0-01620-4006)  
(See the Special Provisions for the DBE Percentage) 

  
 127. Contract No. 68B64  Peoria County  District 4 

Section D4 MCHD 2014-1                           
FAI Route 74 (I-74)  
This project consists of fabricating and delivering structural steel for plate girder replacement to the bridge carrying 
Adams Street over WB I-74 (SN 072-0182) and the bridge carrying Jefferson Street over WB I-74 (SN 072-0179) in 
Peoria; includes 34,260 lb fabricating and delivering structural steel; (Completion Date: July 01, 2014)  
(Job No. C-94-014-14) (MCHD) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 43) 

  
 128. Contract No. 70A38  Various County  District 5 

Section D5 PATCHING 2014-4                           
FAI Route 74 & 57 (I-74 & 57)  
This project consists of patching on I-74 in DeWitt, Piatt, Champaign and Vermilion Counties and on I-57 in Champaign 
County; includes 1,595 sq yd partial depth removal; 307 ton partial depth patching; 380 sq yd Class A patches; 690 sq yd 
Class B patches; 1,090 dowel bars; 4,186 ft saw cuts; 178 tie bars; mobilization; traffic control and protection.  
(25 Working Days) (C-95-029-13) (0-01620-5012) (See the Special Provisions for the DBE Percentage) 

  
 129. Contract No. 70A53  McLean County  District 5 

Section FUNKS GROVE RA IMP 2014-1                           
FAI Route 55 (I-55)  
This project consists of repairs and renovations to the sanitary treatment system at Funks Grove Rest Area on I-55 in 
McLean County; includes dewatering, sludge pumping and disposal of sludge from 3 lagoons; demolition of 3 lagoon 
control structures; demolition of 1 dosing box; demolition of 1 effluent structure; upgrade of electrical system; 615 tons 
sand filter - sand media bed; 290 ft sand filter dosing diffuser pipes; 2 siphoning systems; 2 lagoon level controls - slide 
gates; 7 by-pass/flow control valves; 490 cu yd earth excavation; 1 acre seeding; 140 sq yd riprap; 570 ft pipe 
underdrains; 4 sanitary manholes; 8 sanitary cleanouts; pumping of 2 septic tanks; 530 ft sanitary sewer; mobilization. 
(Completion Date: July 31, 2014) (Job No. C-95-008-14) (0-01784-5001)  
(See the Special Provisions for the DBE Percentage) 
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 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 130. Contract No. 72781  Pike-Adams Counties  District 6 
Section 14(W,RS-7)                           
FAS Route 1597 (IL 96) Project ACRS-1597(109) 
This project consists of widening and resurfacing approximately 2.42 miles of Illinois Route 96 from just north of the 
Adams County Line to Old Illinois Route 57; includes 12,198 sq yd stone riprap; 1,000 ton subbase granular material; 
12,105 sq yd HMA base course; 2,510 ton leveling binder; 5,413 ton HMA binder and surface course; 234 sq yd PCC 
driveway pavement; 1,157 sq yd pavement patching; 23,034 ft strip reflective crack control treatment; 1,656 sq yd HMA 
shoulders; Removal of existing structures no.'s 1-8; 15,400 lb reinforcement bars; 13 end sections; 224 ft precast 
concrete box culverts; 1,068 ft pipe underdrains; 2,287 ft concrete gutter; 200 ft storm sewers; 2,037 ft steel plate beam 
guardrail; special waste plans and reports; 39,531 ft paint pavement marking line; 869 ft pipe culverts; 314 ft storm 
sewers; 18,750 sq yd HMA surface removal; 100 ton HMA for patching; traffic control and protection; mobilization; 
federally funded. (100 Working Days) (Job No. C-096-026-12) (6-69670-0100)(6-69670-0200)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 8, 2013 (Item 38) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 45) 

  
 131. Contract No. 74625  Coles County  District 7 

Section D7 PVT MAINT 2014-1                           
FAU Route 7666 (DEWITT AVENUE)  
This project consists of 2.2 miles of Cape Sealing on Dewitt Avenue from Logan Avenue to Lerna Road and 4.8 miles of 
A-2 Surface Treatment on Lerna Road from south of Thomason Drive to Lerna Road (E); includes 6,745 gal bituminous 
materials (prime coat); 33,724 gal bituminous materials (cover and seal coats); 843 ton cover coat aggregate; 843 ton 
seal coat aggregate; 90,603 ft paint pavement marking; 28,859 sq yd cape seal; mobilization; traffic control and 
protection. (40 Working Days) (Job No. C-97-071-13) (0-01620-7004)  
(See the Special Provisions for the DBE Percentage) 

  
 132. Contract No. 74627  Fayette-Effingham Counties  District 7 

Section D7 DRAINAGE REHAB 2014-1                           
FAS Route 2801 (IL 128)  
This project consists of gutter removal, pavement widening, PCC pavement, type A gutter, guardrail and sewer work at 
the railroad underpass on IL 128 north of US 40; includes 388 cu yd removal and disposal of unwanted material; 466 cu 
yd trench backfill; 388 cu yd aggregate subgrade improvement; 264 sq yd PCC base course widening; 502 sq yd HMA 
base course widening; 931 sq yd PCC pavement; 962 sq yd pavement removal; 2,204 ft gutter removal; 1,082 ft storm 
sewers; 10 inlets; 2,204 ft concrete gutter; 312 ft steel plate beam guardrail; 12 traffic barrier terminals; 2,681 ft paint 
pavement markings; mobilization; traffic control and protection. (60 Working Days) (Job No. C-97-073-13) (0-01620-7006) 
(See the Special Provisions for the DBE Percentage) 

  
 133. Contract No. 85570  Carroll County  District 2 

Section 11-00092-00-PV                           
FAS Route 78 (SHANNON ROUTE) Project RS-78(110) 
Work consists of the reconstruction of two intersections, reconstruction of reverse curves, pavement sub-base widening, 
pavement reclamation with HMA overlay, pipe culverts and the construction of two concrete box culverts, from IL 72 in 
Shannon to IL 64; includes 52,434 sq yd full-depth reclamation; 183,517 gal CIR-FDR emulsified asphalt; 13,538 cu yd 
earth excavation; 15,330 cu yd borrow excavation; 10,013 sq yd geotechnical fabric for ground stabilization; 13,587 sq yd 
aggregate base course, Type B 12'; 9,940 ton aggregate base course, Type B; 9,970 ton HMA binder course; 5,790 ton 
HMA surface course; 7,372 sq yd HMA surface removal; 6,972 sq yd HMA surface removal; 441 cu yd structure 
excavation; 158 cu yd concrete box culvert; 1,920 ft pipe culvert; 70,363 ft paint pavement marking line; 12.1 acres 
seeding; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(100 Working Days) (Job No. C-92-098-12) (2-10413-0000) (0-01734-2002)  
(See the Special Provisions for the DBE Percentage) 
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 134. Contract No. 91506  Champaign County  District 5 
Section 09-00481-00-WR (URBANA) 
FAP Route 808 (IL 130)  
Project consist of reconstructing the existing pavement from 2 to 4 lanes to include a HMA base course, binder course 
and surface course, pavement removal, HMA surface removal, installation of storm sewers, combination curb and gutter, 
sidewalks, box culvert extensions and traffic signal improvements, located on IL Route 130 from East University Avenue 
to Windsor Road in the City of Urbana; includes 11.75 acre seeding, Class 2; 30,700 cu yd earth excavation; 54,177 sq 
yd subbase granular material, Type A 12"; 3,501 ton polymerized HMA surface course, Mix "D", N90; 43,828 sq yd HMA 
pavement; 142 sq yd PCC driveway pavement, 8"; 5,496 sq ft PCC sidewalk 6"; 14,502 sq yd pavement removal; 19,378 
sq yd HMA surface removal; 2,588 sq ft sidewalk removal; 13,390 sq ft concrete median; 7,794 sq yd paved shoulder 
removal; 66 sq yd Class D patches, Type IV, 12"; 277 sq yd aggregate shoulders; 348 ton aggregate wedge shoulder, 
Type B; 2,475 sq yd HMA shoulders, 8"; 30.9 cu yd concrete structures; 7,861 lb reinforcement bars, epoxy coated; 16.1 
cu yd concrete box culverts; 5,535 ft pipe culverts, Class A; 2,840 ft pipe underdrains; 20,521 ft combination concrete 
curb and gutter; 1,640 ft storm sewers; 36,847 ft thermoplastic pavement markings; 28,230 ft electric cable in conduit; 
1,318 ft fiber optic cable in conduit, No. 62.5/125, 6F; 26 signal heads, polycarbonate; 2,582 ft detector loop, Type 1; 616 
sq yd HMA driveway pavement, 8"; 3,218 ft underground conduit; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (Completion Date: November 01, 2014 Plus 10 Working Days)  
(Job No. C-95-331-13) (5-53952-0100) (See the Special Provisions for the DBE Percentage) 

  
 135. Contract No. 95725  Clark County  District 7 

Section 10-00031-00-SW (CASEY) 
Various Routes  Project TE-D7(53) 
Project consists of the construction, the removal and the reconstruction of new sidewalk, curb and curb ramps, 
landscaping and bump-outs along Main St. from NW/SW 1st Street to NE/SE 1st St. and along Central Ave. from Albany 
St. to Alabama Ave. in the City of Casey; includes 1,035 sq yd pavement removal; 12,837 sq ft sidewalk removal; 12,298 
sq ft PCC sidewalk; 1,649 sq ft brick pavers; 1,292 ft concrete curb; 177 ft combination curb and gutter replacement; 346 
sq yd Class D patches; 994 ft thermoplastic pavement marking line; 13 trees; 24 shrubs; 362 perennial plants; 75 sq yd 
topsoil furnish and place; federally funded; (LRSP). (125 Working Days) (Job No. C-97-043-11) (0-01724-7009)  
(See the Special Provisions for the DBE Percentage) 

  
 136. Contract No. 97548  Madison County  District 8 

Section 11-00110-02-BR                           
FAU Route 9016 (MORO ROAD) Project BRS-119(74) 
Remove the existing three span steel superstructure supported by open abutments and the construction of a single span 
bridge with a cast-in-place deck on steel girders with integral abutments and associated approach work, located 1.50 
miles west of IL 159 over Indian Creek; includes 1,180 cu yd earth excavation; 650 cu yd furnished excavation; 170 sq yd 
pavement removal; 29 ton HMA surface course; 480 sq yd HMA shoulders; 54 sq yd bridge approach pavement 
connector (PCC); 71 cu yd concrete structures; 253 cu yd concrete superstructure; 87,520 lbs furnish and erect structural 
steel; 67,350 lbs reinforcement bars; 705 ft furnish and drive steel pile; 174 ft steel railing; 8 traffic barrier terminals; 1,538 
ft paint pavement marking line; 1,578 sq yd stone riprap; .60 acres seeding; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds) (75 Working Days) (Job No. C-98-325-12) (8-10480-0000) 
(See the Special Provisions for the DBE Percentage) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 137. Contract No. 60L69  Will County  District 1 
Section 99-1HB-R-1                           
FAI Route 57 (I-57) Project ACNHPP-5-7(306) 
1.33 miles of interchange reconstruction including new interchange ramps, pavement reconstruction and widening, new 
culverts, stream relocation, striping, traffic signals and other related work on I-57 at Stuenkel Rd. in University Park and 
Monee Township; includes 8.5 acres tree removal; 285,825 cu yds earth excavation; 93,565 cu yds furnished excavation; 
122,893 sq yds geotechnical fabric for ground stabilization; 171,225 cu yds topsoil; 28,150 ft grading and shaping ditches; 
146.5 acres seeding; 134,739 sq yds aggregate subgrade improvement; 107,753 sq yds stabilized subbase-HMA; 1,242 
tons HMA binder and surface course; 85,008 sq yds PCC pavement (jointed); 4,586 sq yds continuously reinforced PCC 
pavement; 27,067 sq yds pavement removal; 9,126 sq yds milling; 18,880 sq yds PCC shoulders; removal of 2 existing 
structures; 494.2 cu yds concrete; 204 stud shear connectors; 326,630 lbs reinforcement bars; 97,460 lbs epoxy coated 
reinforcement bars; 1,863 cu yds concrete box culverts; 7,938 ft storm sewer; 34,520 ft pipe underdrains; 15 manholes; 
26,795 concrete curb and gutter; 1,000 ft steel plate beam guardrail; 12 traffic barrier terminal; 55,716 ft shoulder rumble 
strips; 9,200 cu yds non-special waste disposal; 3,443 sq ft sign panel; 6,503 lbs structural steel sign support-breakaway; 
69,891 ft polyurea pavement marking; 5,995 ft electric cable; 92 luminaires; 78 aluminum light poles; 2 controllers; 348 sq 
ft untreated timber lagging; 108,693 ft grooving for recessed pavement marking; mobilization; traffic control and 
protection; federally funded. (Completion Date: October 01, 2015 Plus 05 Working Days)  
(Job No. C-91-001-11) (1-76393-0100) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 8, 2013 (Item 4) 
PREVIOUSLY ADVERTISED: August 2, 2013 (Item 71) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 87) 
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138. Contract No. 60I34  Cook County  District 1 
Section 2009-087I                           
Various Routes (VARIOUS) Project ACCM-000S(860) 
Integrating video and data systems for sharing video and incident management information between District One 
headquarters and the Illinois State Police; includes 150 ft underground conduit; 150 ft electric cable; communications 
cabinet and equipment; electrical work; fiber connectivity to IDOT Dan Ryan Cabinet; microwave link; video wall 
upgrades; workstation furniture; modify existing cabinet equipment and appurtenances; mobilization; traffic control and 
protection. (140 Working Days) (Job No. C-91-021-10) (1-78332-0000) (ITS)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: June 14, 2013 (Item 199) 

  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

 139. Contract No. 70663  Champaign County  District 5 
Section (2X,3)RS-3 & 2RS-4                           
FAU Route 7152 & FAS 1512 (US 150) Project ACM-ACRS-000S(951) 
This project consists of geometric improvements, widening, resurfacing, and drainage improvements along a 6.054 mile 
stretch of US 150 from east of IL 130 South in Urbana to Elm Street in St. Joseph; includes 8 acre tree removal; 34,645 
cu yd earth excavation; 18,237 ton granular embankment; 47,940 ft exploration trench; 78 acres seeding; 40 acre mulch; 
1,314 sq yd riprap; 1,841 sq yd subbase granular material; 2,293 sq yd aggregate base course; 591 sq yd PCC base 
course widening; 282 ton aggregate surface course; 9,302 gal bituminous materials (prime coat); 187 ton aggregate 
(prime coat); 3,391 ton leveling binder (machine method); 12,244 ton HMA binder and surface course; 263 ton incidental 
HMA surfacing; 72,727 sq yd HMA surface removal; 438 sq yd patching; 1,309 ton aggregate shoulders; 18,471 sq yd 
aggregate shoulders; 18,617 sq yd HMA shoulders; 178 ton HMA shoulders; removal of 5 existing structures; 24 box 
culvert end sections; 446 ft precast concrete box culverts; 798 ft pipe culverts; 1,117 ft concrete gutter; 911 ft combination 
concrete curb and gutter; 1,425 ft steel plate beam guardrail; 16 traffic barrier terminals; 72,717 ft paint pavement 
marking; 9 shade trees; 3 intermediate trees; 6 evergreen trees; 2 unit seedlings; 6,175 sq yd scarify existing surface; 
8,740 ft ductile iron waterman pipe installation; mobilization; traffic control and protection; federally funded.  
(Completion Date: November 26, 2014 Plus 10 Working Days) (Job No. C-95-037-07) (5929200000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 110) 

  
140. Contract No. 60W94  Cook-DuPage Counties  District 1 

Section 2013-044BR                           
Various Routes (VARIOUS)  
Bridge repairs (steel beam repairs) at various locations in Cook and DuPage counties; includes 1.1 cu yds concrete 
removal; 1.1 cu yds concrete; 27,630 lbs structural steel; 24 ft overhead sign structure - bridge mounted; 182 ft 
thermoplastic pavement marking; 25,030 lbs structural steel removal; 700 lbs structural steel repair; beam straightening; 
temporary slab support system; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-91-406-13) (0-01620-1004) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 17, 2014 (Item 15) 

  
141. Contract No. 78366  Jackson-Pope Counties  District 9 

Section D9 PAVT PRESERVATION 2014-1                           
FAP Route 42 & 885 (IL 13/127 & IL 146)  
This project consists of microsurfacing on IL 13/127 from IL 149 to just north of B. R. 13/Kimmel Bridge Road and 
resurfacing with ulta-thin HMA surface course on IL 146 near Golconda; includes 22 gal rapid setting polymer modified 
emulsion; 240 sq yd ulta-thin HMA surface course; 64,094 ft fiber-modified asphalt crack sealing; 83,189 sq yd 
microsurfacing, single pass; 7,493 gal bituminous materials (prime coat) 556 sq ft thermoplastic pavement marking, 
letters and numbers; 57,903 ft thermoplastic pavement marking, line; 480 raised reflective pavement markers; 
mobilization; traffic control and protection; (30 Working Days) (Job No. C-99-037-13) (0-01620-9013 & 0-01620-9019) 
(See the Special Provisions for the DBE Percentage) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION 
DIVISION OF AERONAUTICS 
February 28, 2014 LETTING 

 
NOTE:  AWARD OF AERONAUTIC CONTRACTS.  The award of Aeronautic contracts will be made within 60 calendar 

days after the opening of proposals to the lowest responsible and responsive bidder.  The successful bidder will be notified 

by letter, that his bid has been accepted, and that he has been awarded the contract.  If a contract is not awarded within 60 

days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the 

Division will permit such withdrawal. 

1A Contract No.  VE048   Vermilion County    Vermilion Regional Airport   
Danville, Illinois 
Illinois Project No. DNV-4229 
SBG Project No. 3-17-SBGP-XX 
Project consists of Relocate Taxiway C and Widen Fillets – which includes the following major work items: 3,565 
L.F. UG Cable in UD; 60 L.F. 2-Way Concrete Encased Duct; 28 Each MITL; 3 Each Taxi Guidance Sign; 22 Each 
Remove Stake Mounted Light; 1 L.S. Mobilization; 3,996 C.Y. Unclassified Excavation; 1,846 L.F. Silt Fence; 
4,732 S.Y. Crushed Aggregate Base Course – 12”; 785 Ton Bituminous Surface Course; 2,644 S.Y. Remove 
Bituminous Pavement; 1,075 Ton Bituminous Base Course; 2,366 Gal. Bituminous Prime Coat; 10,606 S.F. 
Pavement Marking Waterborne; 44 L.F. RCP; 898 L.F 4” Perforated Underdrain w/Sock; 2 Each Underdrain 
Collection Structure; 2 Each Type 1 Inlet; 28 Each Erosion Control Ring; 4 Acre Seeding & Mulching; 1,417 S.Y. 
Sodding; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 

(Previous Letting April 26, 2013) 
 

2A Contract No.  VE049   Vermilion County    Vermilion Regional Airport   
Danville, Illinois 
Illinois Project No. DNV-4232 
SBG Project No. 3-17-SBGP-XX 
Project consists of Rehabilitate Lights on Runway 16/34 – which includes the following major work items: Base Bid: 
11,550 L.F. UG Cable in UD; 10,650 L.F. 1/C #6 Counterpoise; 3 Each MITL Base Mounted; 9 Each Taxi 
Guidance Sign; 38 Each MIRL; 14 Each MI Threshold Base Mounted; 43 Each Remove Stake Mounted Light; 9 
Each Remove Taxi Guidance Sign; Add. Alt.1: 2,965 L.F. UG Cable in UD; 27 Each MITL Stake Mounted; 1 Each 
Taxi Guidance Sign; 23 Each Remove Stake Mounted Light; 1 Each Remove Taxi Guidance Sign; Add. Alt. 2: 
2,700 L.F. 1/C #6 Counterpoise; Add. Alt. 3; 33 Each MITL LED Upgrade; 10 Each Sign LED Upgrade; 38 Each 
MIRL LED Upgrade; 14 Each MI Threshold Light LED Upgrade; Federally Funded; (See the Special Provisions for 
the DBE Percentage)  
Pre-Bid meeting: N/A 
 

3A Contract No.  FA006   Wayne County    Fairfield Municipal Airport   
Fairfield, Illinois 
Illinois Project No. FWC-4377 
SBG Project No. 3-17-SBGP-XX 
Project consists of Remark both Runway 9/27 and Runway 18/36 – which includes the following major work items: 
29,413 S.F. Pavement Marking Waterborne; 9,509 S.F. Pavement Marking Black Border; 20,504 S.F. Pavement 
Marking Removal; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
 

4A Contract No.  VE050   Vermilion County    Vermilion Regional Airport   
Danville, Illinois 
Illinois Project No. DNV-4270 
SBG Project No. N/A 
Project consists of Rehabilitate T-Hangar Taxiways – which includes the following major work items: Base Bid: 570 
S.Y. Subgrade Repair; 570 S.Y. Geotextile Fabric; 570 S.Y. Crushed Aggregate Base Course 6”; 750 Ton 
Bituminous Surface Course; 5,728 S.Y. Bituminous Pavement Milling; 5 S.Y. 5” PCC Pavement; 945 Gal. 
Bituminous Tack Coat; 1,988 S.Y. Seal Coat; Add. Alt.1: 236 Ton Bituminous Surface Course; 1,988 S.Y. 
Bituminous Pavement Milling; 3 S.Y. 5” PCC Pavement; 298 Gal. Bituminous Tack Coat; (See the Special 
Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
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5A Contract No.  DK054   DeKalb County    DeKalb Taylor Airport   
DeKalb, Illinois 
Illinois Project No. DKB-3924 
SBG Project No. 3-17-SBGP-XX 
Project consists of Marking Taxiways – which includes the following major work items: 5,921 S.F. Pavement 
Marking Waterborne; 4,853 S.F. Pavement Marking Black Border; Federally Funded; (See the Special Provisions 
for the DBE Percentage)  
Pre-Bid meeting: N/A 

 
6A Contract No.  PI016   Pike County    Pittsfield Penstone Municipal Airport   

Pittsfield, Illinois 
Illinois Project No. PPQ-4309 
SBG Project No. 3-17-0081-B15 
Project consists of Remark Runway 13/31 and Taxiways – which includes the following major work items: 1 L.S. 
Traffic Maintenance; 20,987 S.F. Pavement Marking Waterborne; 4,308 S.F. Pavement Marking Black Border; 
2,562 S.F. Pavement Marking Removal; Federally Funded; (See the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
 

7A Contract No.  PO017   Livingston County   Pontiac Municipal Airport   
Pontiac, Illinois 
Illinois Project No. PNT-4340 
SBG Project No. 3-17-0148-XX 
Project consists of Install Visual Navigational Aid (PAPI) System – which includes the following major work items: 2 
Each PAPI (L-880 System); 2 Each Remove PLASI; 3 Acre Seeding & Mulching; Federally Funded; (See the 
Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 

(Previous Letting January 17, 2014) 
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 ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

LAND RECLAMATION 
  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

1LR. Christian County 
M1310           
PEABODY COAL COMPANY #10, PHASE II                 
The proposed mine reclamation project is located approximately three miles east of Pawnee.  The project site is south of 
Illinois Route 104 and accessible from Township Road 175 East.  The project provides for excavating, transporting and 
placing soil on an area of an abandoned mine refuse disposal mound that has been reshaped and covered with alkaline 
by-products. The proposed work includes 135,000 cu yds of earth excavation; installation of sediment and erosion 
controls; seeding, soil amendments, and mulch for approximately 24 acres; and 5,000 sq yds of special excelsior blanket. 
(See the Special Provisions for the DBE percentage). A pre-bid meeting is scheduled for this project at 10:30 a.m., 
Wednesday, February 19, 2014 at the site.  All prime and subcontractors are encouraged to attend.  
(See the Special Provisions for the DBE Percentage) 

  
  
  
  
 ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

WATER RESOURCES 
  

 In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project 
Labor Agreement. 

1W. (Contract 435) 
McHenry County 
STRATTON LOCK & DAM-LOCK & GATE STRUCTURE IMP.      
The proposed project is located at the Stratton Lock & Dam in the City of McHenry, IL on the Fox River.  The work 
consists of constructing: an extension of the existing lock, existing lockhouse renovation, demolition of the existing sluice 
gate structure, construction of a new flood control structure with hinged crest gates, installation of remote gate operation 
controls at the Stratton lockhouse to control the flood control gates at Algonquin, IL restoration of the upstream right bank 
berm, construction of a new maintenance docking pier, and all associated site work.  Major items include; 8,615 cu yd 
removal and disposal of unsuitable materials; 8,748 cu yd porous granular embankment; approximately 8,240 ton of 
various sizes of stone riprap; 3,034 ton aggregate base course type A; 1,843 cu yd cofferdam excavation; 2,430.9 cu yd 
concrete structures; 205,540 lb furnishing and erecting structural steel; 3,833 F.B.M. treated timber; 295,820 lb 
reinforcement bars; 619 ft pedestrian railing; 9,336 ft furnishing metal shell piles 12"X0.250"; 27,621 sq ft permanent steel 
sheet poling; 1,625 ton shot rock; five cofferdams; a dam control system; an erosion control system; hinged crest gates; 
lock gate machinery; lock gate rehabilitation; electrical work; mechanical work; 2.1 acres north berm embankment tree 
and vegetation removal; 2,210 sq yd riprap removal; site electrical system; nine sluice gates from 24"x24" to 36"x36"; 
various stop logs; temporary boat traffic control and channel restoration; mobilization (Completion Date November 
1,2016) (See the Special Provisions for the DBE percentage). A pre-bid meeting is scheduled for this project at 11:00a.m. 
Tuesday, February 11, 2014 at the site.  All prime and subcontractors are encouraged to attend.  
(See the Special Provisions for the DBE Percentage) 
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MANDATORY PRE-BID CONFERENCE 

February 28, 2014 LETTING 

 

 

A mandatory pre-bid meeting is scheduled for Tuesday, February 11, 2014 at 10:00 a.m.  This 

meeting will be held at the Illinois Department of Transportation, District Two office Assembly 

Room, located at 819 Depot Avenue in Dixon, IL.   

 

The purpose of this meeting is to discuss the scope of work and traffic control requirement for 

this project. 

  

The pre-bid meeting is MANDATORY for all prime contractors who plan to submit bids on the 

following contract.  DBE Firms are encouraged to attend. 

 

 

Contract 64H28 Structure rehabilitation of Centennial Bridge carrying US 67 over 

Mississippi River, IL 92, Canadian Pacific RR, Iowa Interstate RR, and 

BNSF RR. SN 081-9905 

 

Attendance will be taken.  The meeting will begin at 10:00 am at which time, after a call for 

everyone to sign in, the sign in sheets will be removed from the room and copied.  Attendees 

who show up after the presentation is underway will not be able to sign in, thereby not being 

considered in attendance.  Failure on the prime contractor’s part to attend/sign in will cause 

the contractor’s request for authorization to bid to be denied. 

 

Representatives from IDOT District 2 staff, Bureau of Bridges and Structures, and the 

engineering consultant for the project will be in attendance to answer questions related to the 

project. Contractors are encouraged to e-mail related questions to Mahmoud Etemadi at 

mahmoud.etemadi@illinois.gov in advance of the meeting. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 
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CONTRACTS AWARDED 

----------------- 

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN: 

---------------------------------------------------------------------------------------

--------------------- 

APRIL 26, 2013       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 112                                    GEORGE E. JONES EXCAVATING, LLC 
CONTRACT NO. 99482                              1504 E. MAIN ST. 
COUNTY(S) JOHNSON                               P.O. BOX 1104 
SECTION 10-00014-00-BT                          MARION, IL  62959-1104 
PROJECT(S) TE-00D9/115/000 
ROUTE PEDESTRIAN PATH 
DISTRICT 09 
AWARDED DATE   01/15/2014 
AWARDED AMOUNT     $157,885.50 
  4 UNSUCCESSFUL BIDDERS 
 
---------------------------------------------------------------------------------------

--------------------- 

AUGUST 02, 2013      LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 004A                                   GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. LE046                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) WILL                                  THORNTON, IL  60476 
SECTION CHICAGO ROMEOVILLE 
ROUTE 
DISTRICT 01 
AWARDED DATE   01/07/2014 
AWARDED AMOUNT     $609,663.94 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007A                                   STENSTROM EXCAVATION & BLACKTOP, INC. 
CONTRACT NO. LK010                              2422 CENTER STREET 
COUNTY(S) MCHENRY                               ROCKFORD, IL  61108 
SECTION LAKE IN THE HILLS                       P.O. BOX 5946 
PROJECT(S)                                      ROCKFORD, IL  61125 
DISTRICT 01 
AWARDED DATE   01/08/2014 
AWARDED AMOUNT     $664,383.50 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 018                                    JOHN BURNS CONSTRUCTION COMPANY 
CONTRACT NO. 60W37                              17601 SOUTHWEST HWY. 
COUNTY(S) COOK                                  ORLAND PARK, IL  60467-4200 
SECTION 2013-006TS 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/12/2013 
AWARDED AMOUNT     $631,111.11 
  7 UNSUCCESSFUL BIDDERS 
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---------------------------------------------------------------------------------------

--------------------- 

SEPTEMBER 20, 2013   LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 001A                                   CURRAN CONTRACTING COMPANY 
CONTRACT NO. PA056                              286 MEMORIAL COURT 
COUNTY(S) COOK                                  CRYSTAL LAKE, IL  60014 
SECTION CHICAGO EXECUTIVE 
PROJECT(S) 3170018B48-PWK /418/2 
ROUTE 
DISTRICT 01 
AWARDED DATE   01/13/2014 
AWARDED AMOUNT   $5,374,507.93 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 012                                    JOHN BURNS CONSTRUCTION COMPANY 
CONTRACT NO. 60W82                              17601 SOUTHWEST HWY. 
COUNTY(S) COOK                                  ORLAND PARK, IL  60467-4200 
SECTION 2013-036TS 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/12/2013 
AWARDED AMOUNT     $849,999.99 
  5 UNSUCCESSFUL BIDDERS 
 
---------------------------------------------------------------------------------------

--------------------- 

NOVEMBER 08, 2013    LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 001                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 60L89                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) COOK                                  THORNTON, IL  60476 
SECTION 2010-092-RS 
PROJECT(S) 
ROUTE FAU 2921 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $194,328.04 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 003                                    AREATHA CONSTRUCTION CO., INC. 
CONTRACT NO. 60T76                              410 E. NORTH AVENUE 
COUNTY(S) DUPAGE                                STREAMWOOD, IL  60107 
SECTION 543-X-B-I-2 
PROJECT(S) 
ROUTE FAP 344 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $416,297.20 
  9 UNSUCCESSFUL BIDDERS 
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ITEM NO. 004                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60W60                              1488 S. BROADWAY 
COUNTY(S) COOK                                  COAL CITY, IL  60416 
SECTION 2013-025-I 
PROJECT(S) 
ROUTE FAI 57 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $567,340.96 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 005                                    H & H ELECTRIC CO. 
CONTRACT NO. 60W72                              2830 COMMERCE STREET 
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927 
SECTION 2013-035TS 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/23/2013 
AWARDED AMOUNT     $900,781.40 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007                                    HECKER AND COMPANY, INC. 
CONTRACT NO. 60W85                              250 E. INDUSTRIAL LANE 
COUNTY(S) COOK                                  WHEELING, IL  60090 
SECTION 2013-040TS 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/23/2013 
AWARDED AMOUNT     $810,798.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 008                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60W88                              1488 S. BROADWAY 
COUNTY(S) COOK                                  COAL CITY, IL  60416 
SECTION 0606-BR 
PROJECT(S) 
ROUTE FAP 372 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $175,362.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 009                                    HOME TOWNE ELECTRIC, INC. 
CONTRACT NO. 60W98                              35220 RT. 83 
COUNTY(S) COOK                                  LAKE VILLA, IL  60046 
SECTION 2013-045TS                              P.O. BOX 863 
PROJECT(S) ACHSIP-1376/011/000                  LAKE VILLA, IL  60046 
ROUTE FAU 1376 
DISTRICT 01 
AWARDED DATE   12/12/2013 
AWARDED AMOUNT     $305,100.60 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 010                                    WESTERN REMAC, INC. 
CONTRACT NO. 60X19                              1740 INTERNATIONALE PARKWAY 
COUNTY(S) VARIOUS                               WOODRIDGE, IL  60517 
SECTION 2013-056SG 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $644,000.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 011                                    GALLAGHER ASPHALT CORPORATION 
CONTRACT NO. 63672                              18100 SOUTH INDIANA AVENUE 
COUNTY(S) WILL                                  THORNTON, IL  60476 
SECTION 05-00086-14-FP 
PROJECT(S) RS-M-9003/112/000 
ROUTE FAU 1638 
DISTRICT 01 
AWARDED DATE   12/13/2013 
AWARDED AMOUNT   $5,178,888.95 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 013                                    CENTRAL BLACKTOP CO., INC. 
CONTRACT NO. 63851                              6160 EAST AVENUE 
COUNTY(S) DUPAGE                                HODGKINS, IL  60525 
SECTION 12-00233-07-PV                          P.O. BOX 2080 
PROJECT(S) M-CMM-4003/220/000                   LAGRANGE, IL  60525-8180 
ROUTE FAP 369 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT  $12,723,602.68 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 014                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 63863                              1488 S. BROADWAY 
COUNTY(S) KANE                                  COAL CITY, IL  60416 
SECTION 09-00286-00-BR 
PROJECT(S) BRM-9003/510/000 
ROUTE FAU 1503 
DISTRICT 01 
AWARDED DATE   12/17/2013 
AWARDED AMOUNT   $9,779,159.47 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 016                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64D19                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) WINNEBAGO                             FREEPORT, IL  61032 
SECTION 3BR & 3BR-1                             P.O. BOX 750 
PROJECT(S) ACNHPP-0301/076/000                  FREEPORT, IL  61032-0750 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   12/20/2013 
AWARDED AMOUNT  $20,842,811.67 
  3 UNSUCCESSFUL BIDDERS 
 

Revised Notice of Letting Bulletin February 28, 2014 Letting Published February 18, 2014



ITEM NO. 017                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64E08                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) JODAVIESS                             FREEPORT, IL  61032 
SECTION 103BR-4                                 P.O. BOX 750 
PROJECT(S) ACNHPP-0308/042/000                  FREEPORT, IL  61032-0750 
ROUTE FAP 308 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $5,243,914.30 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 019                                    ALL IN ONE MANAGEMENT & SERVICES, INC. 
CONTRACT NO. 64J58                              2127 SOUTH WIRT AVENUE 
COUNTY(S) VARIOUS                               SPRINGFIELD, IL  62703 
SECTION D2 BRIDGE WASHING 2014-1                P.O. BOX 2754 
PROJECT(S)                                      SPRINGFIELD, IL  62708 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT      $99,500.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 020                                    ALL IN ONE MANAGEMENT & SERVICES, INC. 
CONTRACT NO. 64J62                              2127 SOUTH WIRT AVENUE 
COUNTY(S) ROCK ISLAND                           SPRINGFIELD, IL  62703 
SECTION D2 BRIDGE WASHING 2014-5                P.O. BOX 2754 
PROJECT(S)                                      SPRINGFIELD, IL  62708 
ROUTE FAI 80 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT      $49,500.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 021                                  WILLIAM CHARLES CONSTRUCTION COMPANY, LLC 
CONTRACT NO. 64J75                              5290 NIMTZ ROAD 
COUNTY(S) WINNEBAGO                             LOVES PARK, IL  61111 
SECTION D2 MRS 2014-5                           P.O. BOX 2071 
PROJECT(S)                                      LOVES PARK, IL  61130 
ROUTE FAP 412 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $121,050.99 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 022                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64J80                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) STEPHENSON                            FREEPORT, IL  61032 
SECTION D2 PATCHING 2014-2                      P.O. BOX 750 
PROJECT(S)                                      FREEPORT, IL  61032-0750 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $135,249.90 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 023                                  WILLIAM CHARLES CONSTRUCTION COMPANY, LLC 
CONTRACT NO. 64J81                              5290 NIMTZ ROAD 
COUNTY(S) WINNEBAGO                             LOVES PARK, IL  61111 
SECTION D2 PATCHING 2014-3                      P.O. BOX 2071 
PROJECT(S)                                      LOVES PARK, IL  61130 
ROUTE FAI 39 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $123,771.20 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 024                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64J88                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) STEPHENSON                            FREEPORT, IL  61032 
SECTION D2 SHOULDER REPAIR 2014-1               P.O. BOX 750 
PROJECT(S)                                      FREEPORT, IL  61032-0750 
ROUTE FAP 301 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $199,676.10 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 025                                    M & M CONCRETE, INC. 
CONTRACT NO. 64J94                              10092 E. GOLF RD. 
COUNTY(S) CARROLL     LEE         STEPHENSON    STOCKTON, IL  61085 
SECTION D2 DECK SEALING 2014-1 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $133,999.99 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 026                              MID-WEST ILLINOIS CONCRETE CONSTRUCTION, INC. 
CONTRACT NO. 64J95                              97 KNOX ROAD 1300N 
COUNTY(S) BOONE       HENRY                     GALESBURG, IL  61401 
SECTION D2 DECK SEALING 2014-2                  P.O. BOX 750 
PROJECT(S)                                      GALESBURG, IL  61402 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $123,921.50 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 027                                    O'BRIEN CIVIL WORKS, INC. 
CONTRACT NO. 64J96                              7495 JUDSON ROAD 
COUNTY(S) LEE                                   POLO, IL  61064 
SECTION D2 DRAINAGE 2014-4 
PROJECT(S) 
ROUTE FAP 561 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT      $34,954.00 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 028                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66750                              1488 S. BROADWAY 
COUNTY(S) KANKAKEE                              COAL CITY, IL  60416 
SECTION (140)BR,BR-1 &I(1) 
PROJECT(S) ACNHPP-0057/307/000 
ROUTE FAI 57 
DISTRICT 03 
AWARDED DATE   12/18/2013 
AWARDED AMOUNT  $19,326,608.02 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 029                                    MIDWEST BRIDGE AND CRANE, INC. 
CONTRACT NO. 68759                              135 S. CHESTNUT STREET 
COUNTY(S) KNOX                                  P.O. BOX 180 
SECTION (44-B-1)BR                              GOOD HOPE, IL  61438 
PROJECT(S) ACF-0626/007/000 
ROUTE FAP 626 
DISTRICT 04 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $5,507,164.34 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 030                                    STARK EXCAVATING, INC. 
CONTRACT NO. 66B13                              1805 WEST WASHINGTON ST. 
COUNTY(S) LASALLE                               BLOOMINGTON, IL  61701 
SECTION (4)BR-1 
PROJECT(S) ACNHPP-0311/047/000 
ROUTE FAP 311 
DISTRICT 03 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $567,905.35 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 032                                    TOBEY'S CONSTRUCTION & CARTAGE, INC. 
CONTRACT NO. 66B66                              104 PARK ROAD 
COUNTY(S) KANKAKEE                              P.O. BOX 588 
SECTION 102 BR                                  HERSCHER, IL  60941-0588 
PROJECT(S) ACRS-1323/115/000 
ROUTE FAS 1323 
DISTRICT 03 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $634,686.57 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 033                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66B83                              1488 S. BROADWAY 
COUNTY(S) GRUNDY      KENDALL                   COAL CITY, IL  60416 
SECTION (110)R, BR & BR-1 
PROJECT(S) ACNCII-0326/088/000 
ROUTE FAP 326 
DISTRICT 03 
AWARDED DATE   12/23/2013 
AWARDED AMOUNT  $38,427,378.48 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 034                                    M & M CONCRETE, INC. 
CONTRACT NO. 66C70                              10092 E. GOLF RD. 
COUNTY(S) VARIOUS                               STOCKTON, IL  61085 
SECTION D3 BRIDGE DECK SEALING 2014 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 03 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $284,999.99 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 035                                    STARK EXCAVATING, INC. 
CONTRACT NO. 66D16                              1805 WEST WASHINGTON ST. 
COUNTY(S) LIVINGSTON                            BLOOMINGTON, IL  61701 
SECTION (53-5B-1)I-3 
PROJECT(S) 
ROUTE FAI 55 
DISTRICT 03 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $329,977.85 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 037                                 O'NEIL BROTHERS A DIV. OF MACC OF IL, INC. 
CONTRACT NO. 70570                              2906 N. OAK STREET 
COUNTY(S) MCLEAN                                URBANA, IL  61802 
SECTION 57-20(HB,HB-1)BR-1                      P.O. BOX 848 
PROJECT(S) ACNHPP-000S/945/000                  URBANA, IL  61803 
ROUTE FAI 74 
DISTRICT 05 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT  $11,556,472.98 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 039                                    PLOCHER CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 72A61                              2808 THOLE PLOCHER RD. 
COUNTY(S) CHRISTIAN                             HIGHLAND, IL  62249 
SECTION (4)I; 136B-1 
PROJECT(S) ACF-000S/946/000 
ROUTE FAP 75 & 714 
DISTRICT 06 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $1,924,264.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 042                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 72G28                              19342 E. FRONTAGE RD. 
COUNTY(S) MONTGOMERY                            RAYMOND, IL  62560-5061 
SECTION D6 PATCHING MONT. CO. 2014 
PROJECT(S) 
ROUTE FAI 55 
DISTRICT 06 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $209,949.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 043                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 72G29                              19342 E. FRONTAGE RD. 
COUNTY(S) LOGAN                                 RAYMOND, IL  62560-5061 
SECTION D6 PATCHING LOGAN CO. 2014 
PROJECT(S) 
ROUTE FAI 55 
DISTRICT 06 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $166,796.50 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 044                                    THIEMS CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 76E21                              4289 INDUSTRIAL DRIVE 
COUNTY(S) ST CLAIR                              ROXANA, IL  62084 
SECTION 23BR-1 
PROJECT(S) ACF-0103/074/000 
ROUTE FAP 103 
DISTRICT 08 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $351,717.55 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 045                                    G. M. SIPES CONSTRUCTION, INC. 
CONTRACT NO. 72G30                              503 EAST ADAMS STREET 
COUNTY(S) SANGAMON                              RUSHVILLE, IL  62681 
SECTION D6 PATCHING SANG CO. 2014               P.O. BOX 109 
PROJECT(S)                                      RUSHVILLE, IL  62681 
ROUTE FAI 55 
DISTRICT 06 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $246,215.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 046                                    G. M. SIPES CONSTRUCTION, INC. 
CONTRACT NO. 72G31                              503 EAST ADAMS STREET 
COUNTY(S) SANGAMON                              RUSHVILLE, IL  62681 
SECTION D6 PATCHING SANG. CO. 2014-1            P.O. BOX 109 
PROJECT(S)                                      RUSHVILLE, IL  62681 
ROUTE FAI 72 
DISTRICT 06 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $159,570.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 047                                    G. M. SIPES CONSTRUCTION, INC. 
CONTRACT NO. 72G32                              503 EAST ADAMS STREET 
COUNTY(S) MORGAN                                RUSHVILLE, IL  62681 
SECTION D6 PATCHING MORGAN CO. 2014             P.O. BOX 109 
PROJECT(S)                                      RUSHVILLE, IL  62681 
ROUTE FAI 72 
DISTRICT 06 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $189,678.00 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 048                                    THOMAS INDUSTRIAL COATINGS, INC. 
CONTRACT NO. 74620                              2070 HWY. Z 
COUNTY(S) SHELBY                                PEVELY, MO  63070 
SECTION D7 BRIDGE PAINTING 2014-2 
PROJECT(S) 
ROUTE FAP 325 & 774 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $510,719.00 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 049                                    VENUS PAINTING CO. 
CONTRACT NO. 74622                              443 FORESTWOOD DRIVE 
COUNTY(S) MACON                                 VALPARAISO, IN  46385 
SECTION D7 BRIDGE PAINTING 2014-1 
PROJECT(S) 
ROUTE FAI 72 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $531,000.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 050                                    MADISON COATINGS, INC 
CONTRACT NO. 74629                              5246 HOHMAN AVE, SUITE 400 
COUNTY(S) MACON                                 HAMMOND, IN  46320 
SECTION D7 BRIDGE PAINTING 2014-4 
PROJECT(S) 
ROUTE FAP 710 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $235,560.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 051                                    MADISON COATINGS, INC 
CONTRACT NO. 74635                              5246 HOHMAN AVE, SUITE 400 
COUNTY(S) EFFINGHAM                             HAMMOND, IN  46320 
SECTION D7 BRIDGE PAINTING 2014-5 
PROJECT(S) 
ROUTE FAS 1724 & 2715 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $298,990.00 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 052                                    NE-CO ASPHALT CO., INC. 
CONTRACT NO. 74641                              812 ADKINS DRIVE 
COUNTY(S) CLARK                                 CHARLESTON, IL  61920 
SECTION D7 SEAL COAT 2014-1                     P.O. BOX 25 
PROJECT(S)                                      CHARLESTON, IL  61920-0025 
ROUTE VARIOUS 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT      $99,970.00 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 053                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78230                              1500 NORTH OAKLAND AVENUE 
COUNTY(S) POPE                                  P.O. BOX 2107 
SECTION 112B-1                                  CARBONDALE, IL  62902-2107 
PROJECT(S) ACF-0885/048/000 
ROUTE FAP 885 
DISTRICT 09 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $1,139,504.69 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 054                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 78313                              3170 HERRIN ROAD 
COUNTY(S) WHITE                                 CARTERVILLE, IL  62918 
SECTION 109B-2                                  P.O. BOX 396 
PROJECT(S) ACF-0328/033/000                     HERRIN, IL  62948 
ROUTE FAP 328 
DISTRICT 09 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT      $67,065.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 055                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 85592                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) BOONE                                 FREEPORT, IL  61032 
SECTION 12-00089-00-BR                          P.O. BOX 750 
PROJECT(S) BRM-5099/110/000                     FREEPORT, IL  61032-0750 
ROUTE FAU 5208 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $623,825.05 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 056                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 87553                              1889 E. US HWY. 24 
COUNTY(S) IROQUOIS                              P.O. BOX 466 
SECTION 08-00299-00-BR                          WATSEKA, IL  60970-0466 
PROJECT(S) BROS-0075/149/000 
ROUTE CH 15 
DISTRICT 03 
AWARDED DATE   01/17/2014 
AWARDED AMOUNT     $347,906.50 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 057                                    MIDWEST BRIDGE AND CRANE, INC. 
CONTRACT NO. 89495                              135 S. CHESTNUT STREET 
COUNTY(S) TAZEWELL                              P.O. BOX 180 
SECTION 07-00149-00-BR                          GOOD HOPE, IL  61438 
PROJECT(S) M-5093/131/000 
ROUTE FAU 6774 
DISTRICT 04 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $919,998.36 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 058                                    KUJO, INC. 
CONTRACT NO. 89629                              5303 JOHNSBURG RD. 
COUNTY(S) TAZEWELL                              JOHNSBURG, IL  60051 
SECTION 12-00042-00-SG 
PROJECT(S) HSIP-5093/167/000 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $128,896.29 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 059                                    ALLENDALE GRAVEL CO., INC. 
CONTRACT NO. 95717                              18306 WABASH 18 AVENUE 
COUNTY(S) CRAWFORD                              ALLENDALE, IL  62410 
SECTION 12-00017-00-SW 
PROJECT(S) SRTS-4009/185/000 
ROUTE VARIOUS 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $195,456.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 060                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 95719                              3170 HERRIN ROAD 
COUNTY(S) LAWRENCE                              CARTERVILLE, IL  62918 
SECTION 09-00011-00-BR                          P.O. BOX 396 
PROJECT(S) BROS-0101/047/000                    HERRIN, IL  62948 
ROUTE TR 257 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $325,108.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 061                                    DEPEW AND OWEN BUILDERS, INC. 
CONTRACT NO. 95722                              511 SOUTH OAK STREET 
COUNTY(S) SHELBY                                P.O. BOX 1252 
SECTION 09-00268-00-BR                          CENTRALIA, IL  62801 
PROJECT(S) BROS-0173/181/000 
ROUTE CH 30 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $392,498.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 063                                    PETROFF TRUCKING COMPANY, INC. 
CONTRACT NO. 97536                              3469 RT. 111 
COUNTY(S) ST. CLAIR                             PONTOON BEACH, IL  62040 
SECTION 10-00061-00-BT                          P.O. BOX 838 
PROJECT(S) TE-00D8/166/000                      COLLINSVILLE, IL  62234 
ROUTE MADISON ILLINI TRAIL 
DISTRICT 08 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $550,015.63 
  6 UNSUCCESSFUL BIDDERS 
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ITEM NO. 064                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 99515                              3170 HERRIN ROAD 
COUNTY(S) HAMILTON                              CARTERVILLE, IL  62918 
SECTION 07-02128-00-BR                          P.O. BOX 396 
PROJECT(S) BROS-0065/055/000                    HERRIN, IL  62948 
ROUTE TR 388 
DISTRICT 09 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $160,867.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 065                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 99520                              3170 HERRIN ROAD 
COUNTY(S) UNION                                 CARTERVILLE, IL  62918 
SECTION 10-01199-00-BR                          P.O. BOX 396 
PROJECT(S) BROS-0181/053/000                    HERRIN, IL  62948 
ROUTE TR 72 
DISTRICT 09 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $136,782.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 066                                    KUJO, INC. 
CONTRACT NO. 46291                              5303 JOHNSBURG RD. 
COUNTY(S) VARIOUS                               JOHNSBURG, IL  60051 
SECTION D1 OVH SIN STR REPL 14-30 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $677,792.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 071                                    ALLIANCE CONTRACTORS, INC. 
CONTRACT NO. 60N18                              1166 LAKE AVENUE 
COUNTY(S) COOK                                  WOODSTOCK, IL  60098 
SECTION 7Y-WRS 
PROJECT(S) HSIP-0345/057/000 
ROUTE FAP 345 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $2,276,399.96 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 072                                    WALSH CONSTRUCTION COMPANY II, LLC 
CONTRACT NO. 60W26                              929 WEST ADAMS STREET 
COUNTY(S) COOK                                  CHICAGO, IL  60607 
SECTION 2013-008R 
PROJECT(S) ACNHPP-000S/947/000 
ROUTE FAI 90/94/290 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT  $42,559,659.58 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 074                                    MCCARTHY IMPROVEMENT COMPANY 
CONTRACT NO. 64B84                              5401 VICTORIA AVE., SUITE 700 
COUNTY(S) ROCK ISLAND                           DAVENPORT, IA  52807-2991 
SECTION (142-1)R-1 AND 142-1HB 
PROJECT(S) NHPP-0595/033/000 
ROUTE FAP 595 
DISTRICT 02 
AWARDED DATE   01/10/2014 
AWARDED AMOUNT  $16,246,154.12 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 075                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66998                              1488 S. BROADWAY 
COUNTY(S) BUREAU                                COAL CITY, IL  60416 
SECTION (06-2)BR-3,4 
PROJECT(S) ACNHPP-0080/401/000 
ROUTE FAI 80 
DISTRICT 03 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $5,233,015.98 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 077                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 74217                              1500 NORTH OAKLAND AVENUE 
COUNTY(S) WABASH                                P.O. BOX 2107 
SECTION (12A)B-1                                CARBONDALE, IL  62902-2107 
PROJECT(S) ACF-0185/010/000 
ROUTE SBI 1B 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $1,173,637.01 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 078                                    BOLDER CONTRACTORS, INC. 
CONTRACT NO. 63868                              316 CARY POINT DRIVE 
COUNTY(S) LAKE                                  CARY, IL  60013 
SECTION 00-00025-00-FP 
PROJECT(S) M-9003/482/000 
ROUTE FAU 201 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $4,152,237.37 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 080                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 74623                              507 EAST OLD ROUTE 36 
COUNTY(S) EFFINGHAM   FAYETTE                   ALEXANDER, IL  62601 
SECTION D7 BR DECK SEALING 2014                 P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE VARIOUS 
DISTRICT 07 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $179,825.84 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 081                                    THE KILIAN CORPORATION 
CONTRACT NO. 76D22                              KEELEY & SONS, INC. 
COUNTY(S) ST CLAIR                              608 S. INDEPENDENCE STREET 
SECTION 82-(1,2,3,4)RS-1                        MASCOUTAH, IL  62258-0187 
PROJECT(S) ACNHPP-0064/401/000 
ROUTE FAI 64 
DISTRICT 08 
AWARDED DATE   12/18/2013 
AWARDED AMOUNT  $15,319,399.24 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 083                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60T53                              1488 S. BROADWAY 
COUNTY(S) COOK        WILL                      COAL CITY, IL  60416 
SECTION 2012-007 I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $288,266.09 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 086                                    MCCARTHY IMPROVEMENT COMPANY 
CONTRACT NO. 64F25                              5401 VICTORIA AVE., SUITE 700 
COUNTY(S) HENRY                                 DAVENPORT, IA  52807-2991 
SECTION 3T & 3BR-1 
PROJECT(S) ACHSIP-ACRS-0226/102/000 
ROUTE FAS 226 
DISTRICT 02 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT   $2,915,555.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 088                                    FOURNIE CONTRACTING CO. INC. 
CONTRACT NO. 97538                              2700 SOUTH BELT WEST 
COUNTY(S) MARION                                BELLEVILLE, IL  62226 
SECTION 12-00102-00-SW 
PROJECT(S) SRTS-4009/140/000 
ROUTE FAU 8609 
DISTRICT 08 
AWARDED DATE   12/10/2013 
AWARDED AMOUNT     $198,707.00 
  4 UNSUCCESSFUL BIDDERS 
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---------------------------------------------------------------------------------------

--------------------- 

CONTRACTS REJECTED 

------------------ 

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN 

---------------------------------------------------------------------------------------

--------------------- 

APRIL 26, 2013       LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 079                                    HALVERSON CONSTRUCTION CO., INC. 
CONTRACT NO. 76409                              620 NORTH 19TH STREET 
COUNTY(S) RANDOLPH                              SPRINGFIELD, IL  62702 
SECTION 12VB-1I 
PROJECT(S) ACRS-0858/300/000 
ROUTE FAS 858 
DISTRICT 08 
REJECTED AMOUNT   $2,115,057.47 
 
---------------------------------------------------------------------------------------

--------------------- 

NOVEMBER 08, 2013    LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 012                                    PLOTE CONSTRUCTION, INC. 
CONTRACT NO. 63846                              1100 BRANDT DRIVE 
COUNTY(S) MCHENRY                               HOFFMAN ESTATES, IL  60192 
SECTION 13-00006-00-RS 
PROJECT(S) M-4003/194/000 
ROUTE FAU 34 & FAU 3860 
DISTRICT 01 
REJECTED AMOUNT   $1,518,441.58 
 
ITEM NO. 036                                    LASER ELECTRIC, INC. 
CONTRACT NO. 68B53                              3611 S.W. ADAMS ST. 
COUNTY(S) PEORIA      TAZEWELL                  PEORIA, IL  61605 
SECTION 46-1(TS-3)                              P.O. BOX 5008 
PROJECT(S)                                      PEORIA, IL  61601-5008 
ROUTE FAP 317 
DISTRICT 04 
REJECTED AMOUNT     $159,819.41 
 
ITEM NO. 038                                    DIAMOND CONSTRUCTION COMPANY/REES 
CONSTRUCTION 
CONTRACT NO. 72781                              COMPANY OF QUINCY 
COUNTY(S) PIKE        ADAMS                     2000 NORTH 18TH STREET 
SECTION 14(W,RS-7)                              QUINCY, IL  62301 
PROJECT(S) ACRS-1597/109/000                    P.O. BOX 3486 
ROUTE FAS 1597                                  QUINCY, IL  62305 
DISTRICT 06 
REJECTED AMOUNT   $5,271,004.82 
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ITEM NO. 040                                    R. A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 72C90                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) SANGAMON                              121 WEST PARK STREET 
SECTION (84-10-1RS-3,84-10-2RS-4)BR,I           P.O. BOX 166 
PROJECT(S) ACNHPP-0072/401/000                  TREMONT, IL  61568-0166 
ROUTE FAI 72 
DISTRICT 06 
REJECTED AMOUNT  $15,425,986.79 
 
ITEM NO. 068                                    DMS CONTRACTING, INC. 
CONTRACT NO. 46310                              614 INDUSTRIAL STREET 
COUNTY(S) VARIOUS                               P.O. BOX 122 
SECTION DAY LABOR/DISTRICT 8AND9TC&P            MASCOUTAH, IL  62258 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT TR 
REJECTED AMOUNT     $110,659.75 
 
ITEM NO. 069                                    ROADSAFE TRAFFIC SYSTEMS, INC. 
CONTRACT NO. 46311                              12225 DISK DR. 
COUNTY(S) VARIOUS                               ROMEOVILLE, IL  60446 
SECTION DAY LABOR/DISTRICT2,3,4TC&P 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT TR 
REJECTED AMOUNT     $842,452.25 
 
ITEM NO. 070                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 46312                              19342 E. FRONTAGE RD. 
COUNTY(S) VARIOUS                               RAYMOND, IL  62560-5061 
SECTION DAY LABOR/DISTRICT5,6,7TC&P 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT TR 
REJECTED AMOUNT     $209,343.55 
 
ITEM NO. 085                                    R. A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 72501                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) SANGAMON                              121 WEST PARK STREET 
SECTION 28R-1                                   P.O. BOX 166 
PROJECT(S) ACNHPP-0668/006/000                  TREMONT, IL  61568-0166 
ROUTE FAP 668 
DISTRICT 06 
REJECTED AMOUNT  $10,197,919.29 
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