# Notice of Letting







# **Transportation Bulletin**

Illinois Department of Transportation

Revised Notice of Letting Bulletin 2300 South Dirksen, Parkway, Springfield, Illinois 162764014

#### STATE OF ILLINOIS

Department of Transportation 2300 South Dirksen Parkway Springfield, Illinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, <u>30 ILCS 500/15-1</u>. It is available on the Web at <a href="http://www.dot.il.gov">http://www.dot.il.gov</a> and through the <a href="http://www.dot.il.gov">IDOT Subscription Service</a>.

Three versions of the Transportation Bulletin are currently published.

<u>Transportation Procurement Bulletin</u>

**Professional Transportation Bulletin** 

**Invitation for Bids** 

Questions concerning file downloads and/or subscription service information should be directed to Tim Garman at 217-524-1642 or email Timothy. Garman@illinois.gov.

### **Transportation Procurement Bulletin**

Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now located at <a href="http://www.dot.il.gov/desenv/transprocbulletin.html">http://www.dot.il.gov/desenv/transprocbulletin.html</a>. It features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices for construction and engineering, sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

**Tim Garman**2300 South Dirksen Parkway
Room 326
Springfield, IL 62764
217-524-1642

or E-mail Timothy.Garman@illinois.gov

## **Professional Transportation Bulletin**

Contains information pertaining to the advertisement for offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail <u>Carrie.Kowalski@illinois.gov</u> 2300 South Dirksen Parkway Room 330 Springfield, IL 62764

## **Invitation For Bids**

Contains information pertaining to the advertisement for bidding of Highways, Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden Rm 326 (217) 782-7806 <u>Jim.Layden@illinois.gov</u>

Ted Walschleger Rm 330 (217) 782-4894 <u>Ted.Walschleger@illinois.gov</u>

2300 South Dirksen Parkway Springfield, IL 62764

### **Illinois Department of Transportation**

## INVITATION FOR BIDS

Volume 17

Springfield, Illinois, July 3, 2014

No. 27

This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of Transportation to secure the performance of highway work by contract, airport work by contract and contract work solicited by the Illinois Department of Natural Resources. The Invitation for Bids is published in this Transportation Bulletin and is available on the Department's website at <a href="http://www.dot.il.gov">http://www.dot.il.gov</a> and through electronic subscription. Questions concerning this invitation should be directed to:

Mr. Jim Layden
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875

TDD: (217)524-4875 Jim.Layden@illinois.gov

#### NOTICE OF LETTING - August 1, 2014

1. <u>LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.</u> The Department of Transportation is requesting offers in the form of sealed bids from responsible contractors to fill the State's needs as described in this invitation. Sealed, paper-based bids are to be submitted to the Chief Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the above address. Electronic bids are to be submitted to the electronic bidding system (iCX – Integrated Contractors Exchange).

All bids and bidding documents are to be received by the department prior to 10:00 a.m., prevailing local time, <u>August 1, 2014</u>, at which time the bids will be publicly opened. The department will not open bids received after the stated opening date and time.

Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal Signature Sheet. An electronically submitted bid for a Joint Venture missing the signed Proposal Signature Sheet will be rejected by the department as being non-responsive.

If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please see CPO Notice 2013.1

The department or the Chief Procurement Officer (CPO) for the Illinois Department of Transportation reserve the right to postpone the bid opening in the event of circumstances beyond the reasonable control of the department, such as but not limited to a cataclysmic event or extraordinary conditions of weather. If the department or CPO postpones the bid opening and/or bid delivery, the department will take all reasonable steps to notify potential bidders. All subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when possible. If you wish to subscribe to the Electronic Subscription Services please follow this hyperlink: <a href="http://www.dot.il.gov/desenv/subsc.html">http://www.dot.il.gov/desenv/subsc.html</a>.

- 2. <u>RULES GOVERNING LETTING</u>. This letting is subject to and governed by the rules of the Department adopted at <u>44 Illinois Administrative Code Part 650</u> and <u>Part 6</u>, and by the provisions of this invitation. Copies of the rules are available by contacting the above address of the Chief Contracts Official.
- 3. <u>INSTRUCTIONS TO BIDDERS</u>. Read the following instructions carefully before submitting any bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The Department reserves the right to reject any and all bids, to waive minor or immaterial irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or clarification from any bidder regarding a bid.
  - (a) <u>CONTRACT ITEM DESCRIPTIONS</u>. A summary description of each contract item advertised in this invitation is given following these instructions by item numbers. Bids shall be submitted by item number. A contract number appears after the item number. The contract number will also be shown on the contract documents for the contract that the item number represents. The summary description provided for the proposed work, quantities and time for completion for each item are for information only and are subject to the terms published in the contract documents for bidding.
  - (b) CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a set of Plan documents. These documents may be separate or combined into one document. Contract documents for bidding applicable to each item number advertised in this invitation may be examined at the above address of the Chief Contracts Official. In addition, contract documents for bidding highway work may be examined at the respective District Offices in which the prospective work is located. The names and addresses of the District Engineers are as follows:

REGION	DISTRICT	ENGINEER	ADDRESS	Phone
1	1	J. A. Fortmann	201 West Center Court, Schaumburg, IL 60196-1096	(847) 705-4000
2	2	P. A. Loete	819 Depot Avenue, Dixon, IL 61021-3546	(815) 284-2271
2	3	P. A. Loete	700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697	(815) 434-6131
3	4	K. A. Garnett (Acting)	401 Main Street, Peoria, IL 61602-1111	(309) 671-3333
3	5	K. A. Garnett (Acting)	13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610	(217) 465-4181
4	6	R. L. Driskell	126 East Ash Street, Springfield, IL 62704-4792	(217) 782-7301
4	7	R. L. Driskell	400 West Wabash, Effingham, IL 62401-2699	(217) 342-3951
5	8	J. L. Keirn	1102 Eastport Plaza Dr., Collinsville, IL 62234-6198	(618) 346-3100
5	9	J. L. Keirn	State Transportation Building PO Box 100, Carbondale, IL 62901-0100	(618) 549-2171

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans and proposals may be downloaded from the Department's web site <a href="http://www.dot.il.gov/desenv/delett.html">http://www.dot.il.gov/desenv/delett.html</a>.

(c) <u>PREQUALIFICATION</u>. Any contractor desiring to submit a bid shall be prequalified in accordance with the rules of the Department, adopted at 44 Illinois Administrative Code Section 650, prior to being granted authorization to bid. Prequalification may be waived for particular contract items. In such cases, the manner of determining bidder responsibility will be stated in the contract documents for bidding. Contractors who desire to become prequalified or to renew their prequalification for this letting must file with the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764, a Contractor's Statement of Experience and Financial Condition no later than 4:30 p.m. prevailing local time, <u>July 11, 2014</u>. A contractor will not be

prequalified for this letting unless the statement is received before the time and day established.

- (d) <u>AUTHORIZATION TO BID</u>. Contractors planning to submit a bid MUST request authorization to bid. Requests for authorization to bid must be received prior to 4:30 p.m. prevailing local time <u>July 29, 2014</u> at the Department of Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764. The Request for Authorization to Bid/or Not For Bid Status" (<u>BDE 124</u>) can be downloaded from the Department's Website
- (e) AFFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective bidders shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time July 29, 2014. The Affidavit must include all uncompleted contracts awarded to them and all low bids pending award for all public and private work using the prescribed format. The sworn statement relative to contracts and pending awards must be in complete detail, be properly signed and be notarized. Facsimiles of the sworn statement will be accepted for analysis, but Authorization to Bid will be issued only upon receipt of a signed and properly completed original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement will be considered as sufficient grounds for the disqualification of the bidder and the rejection of bids. Prospective bidders shall notify the Department within two working days of any low bids pending award or contracts awarded which might occur between the date of submission of the sworn statement and the date of letting. The Affidavit of Availability (BC 57). can be downloaded from the Department's Website.
- (f) <u>JOINT VENTURES</u>. Prequalified contractors desiring to bid as a joint venture must submit the properly completed documentation no later than 4:30 p.m. prevailing local time <u>July 25</u>, 2014. The required forms for the joint venture are:
  - "Affidavit of Availability" (BC 57) from each of the joint venture entities,
  - "Certificate of Joint Venture" (BC 2267),
  - "Request for Authorization to Bid/or Not for Bid Status" (BDE 124).

The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid Status forms <u>must</u> be in the name of the Joint Venture. The original, signed and notarized Certificate of Joint Venture and Affidavits of Availability must be received before consideration will be given for the Joint Venture request.

(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder shall, before submitting a bid on any contract item, carefully examine the provisions of the contract documents for bidding and all contract documents referenced therein that comprise the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge Construction. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and the detailed requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the borings, test pits, or other information pertaining thereto are available for examination by all bidders by written request to the office of the District Engineer of the district in which the work is to be performed. The availability of subsurface information from the Department is solely for the convenience and information of the bidder and shall not relieve the bidder of the duty to make, and the risk of making, examinations and investigations as required to assess conditions affecting the work. Any data furnished in the contract plans is for information only and does not constitute a part of the contract. The Department makes no representation or warranty, expressed or implied, as to the information conveyed or as to any interpretations made from the data.

Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the bid is accepted, the bidder will be responsible for all errors in the proposal resulting from a failure or neglect to comply with these instructions. The Department will not be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specifications, or any of the contract documents, shall request such in writing from the Central Bureau of Design and Environment at the above address of the Chief Contracts Official. The request should be made in sufficient time to allow a written reply by the Department that can reach all prospective bidders before submission of their bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and specifications will be furnished to all prospective bidders in the form determined by the Department including, but not limited to, an addendum, if the information is deemed by the Department to be necessary in submitting bids or if the Department concludes the information would aid competition. Oral explanations, interpretations, or instructions given before the submission of bids unless at a pre-bid conference will not be binding on the Department.

- (h) <u>ADDITIONAL INSTRUCTIONS</u>. The Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document for each contract item includes specific and additional information and instructions pertaining to submission of bids. That information should be carefully read and the instructions followed by the bidder.
- 4. <u>IMPORTANT DATES FOR BIDDERS</u>. All due dates published in this invitation are summarized for convenient reference by potential bidders on the page entitled "Important Dates for Bidders". Bidders are cautioned that all due dates are strictly enforced.
- 5. <u>PART OF THE CONTRACT</u>. This invitation is made part of the contract by operation of Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Erica J. Borggren
Acting Secretary of Transportation

#### IMPORTANT DATES FOR BIDDERS

#### August 1, 2014 Bid Opening

#### **PREQUALIFICATION**

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification requirement applies to first time contractors, contractors renewing expired ratings, contractors maintaining continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time **July 11, 2014**.

To be eligible to bid, existing prequalification ratings must be effective through the date of letting.

#### **JOINT VENTURES**

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to the letting date. The required joint venture forms are the "Request for Authorization to Bid/or Not for Bid Status" (BDE 124), the ORIGINAL "Affidavit of Availability" (BC 57) and the ORIGINAL "Certificate of Joint Venture" (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time July 25, 2014

#### **REQUESTS FOR AUTHORIZATION TO BID**

Contractors wanting to bid on items included in a particular letting must submit the properly completed "Request for Authorization to Bid/or Not for Bid Status" (BDE 124) and the properly completed ORIGINAL "Affidavit of Availability" (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time July 29, 2014 .

#### SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen Parkway, Springfield, Illinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

#### **DBE UTILIZATION PLANS**

Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid.

### IDOT LETTING SCHEDULE 2014 - 2016

Transportation Bulletin	Pre-Qualification "Cut Off"	Joint Venture "Cut Off"	Bid Authorization "Cut Off"	Letting Day	DBE Utilization Plan (SBE 2025 and SBE 2026)
7/3/2014	7/11/2014	7/25/2014	7/29/2014	8/1/2014	Submit With Bid
7/18/2014	8/1/2014	8/15/2014	8/19/2014	8/22/2014	Submit With Bid
8/15/2014	8/29/2014	9/12/2014	9/16/2014	9/19/2014	Submit With Bid
10/3/2014	10/17/2014	10/31/2014	11/5/2014	11/7/2014	Submit With Bid
12/5/2014	12/26/2014	1/9/2015	1/13/2015	1/16/2015	Submit With Bid
1/30/2015	2/13/2015	2/27/2015	3/3/2015	3/6/2015	Submit With Bid
3/20/2015	4/3/2015	4/17/2015	4/21/2015	4/24/2015	Submit With Bid
5/8/2015	5/22/2015	6/5/2015	6/9/2015	6/12/2015	Submit With Bid
6/26/2015	7/10/2015	7/24/2015	7/28/2015	7/31/2015	Submit With Bid
8/14/2015	8/28/2015	9/11/2015	9/15/2015	9/18/2015	Submit With Bid
10/2/2015	10/16/2015	10/30/2015	11/3/2015	11/6/2015	Submit With Bid
12/4/2015	12/28/2015	1/8/2016	1/12/2016	1/15/2016	Submit With Bid
1/29/2016	2/12/2016	2/26/2016	3/1/2016	3/4/2016	Submit With Bid
3/18/2016	4/1/2016	4/15/2016	4/19/2016	4/22/2016	Submit With Bid
5/6/2016	5/20/2016	6/3/2016	6/7/2016	6/10/2016	Submit With Bid
6/24/2016	7/8/2016	7/22/2016	7/26/2016	7/29/2016	Submit With Bid
8/12/2016	8/28/2016	9/9/2016	9/13/2016	9/16/2016	Submit With Bid
9/30/2016	10/14/2016	10/28/2016	11/1/2016	11/4/2016	Submit With Bid

# "LETTING YOU KNOW"

The Illinois Department of Transportation (IDOT) is interested in maintaining close communications with industry. This newsletter highlights subjects that we believe will be of interest to you.

No. 149 July 2014

Form SBE 2025 - DBE
Participation
Statement
Clarification
Regarding Description
of Work for Trucking
and Hauling

IDOT must be able to monitor the Commercially Useful Function (CUF) of Disadvantaged Business Enterprises (DBEs) for goal credit as a recipient of Federal Highway Administration (FHWA) funds. IDOT recently received clarification from FHWA that bidders must provide sufficient detail to describe the DBE commitment for trucking and hauling to support DBE goal credit. The DBE Special Provision requires bidders to submit a DBE Utilization Plan on Department forms SBE 2025 and 2026 with the bid when there is a contract goal. In accordance with the special provision requirement that "[a] description, including the pay item numbers, of the work each DBE will perform...," and specific to form SBE 2025, *DBE Participation Statement*, a description of only "trucking" or "hauling" without an associated pay item is insufficient. The current form SBE 2025 provides the following instruction for partial pay items:

Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount.

Associating a pay item(s) with the trucking or hauling will provide sufficient description so that the partial work item can be directly related to the contract and the CUF can be identified and monitored.

IDOT's Small Business Enterprises staff may ask for clarification if a form SBE 2025 is submitted for trucking or hauling without an associated pay item. This clarification, specific to trucking or hauling, may be made to confirm the DBE goal was met or adequate good faith efforts were made without the need for an administrative reconsideration. By the January 2015 letting, IDOT will no longer provide opportunity to clarify the trucking description on form SBE 2025 outside of a reconsideration hearing, as bidders should be accustomed to providing the detailed information required.

Information concerning the form SBE 2025 should be directed to IDOT's Bureau of Small Business Enterprises at (217)785-4611.

# Contract Information for Bonding Companies

The 'Surety Company Contract Status Information' report, available on the internet at <a href="http://www.dot.il.gov/wcp/pestimate1.asp">http://www.dot.il.gov/wcp/pestimate1.asp</a>, contains the information frequently requested by bonding companies for contract payments. This link may also be found on the IDOT website under Doing Business/Contractor Services. This data is updated on a monthly basis. To access the report, select either the contractor name, contract number, bond number, or the surety name from one of the four drop down lists, then click submit.

The 'Contractor Payment Information' report is also available on the internet at <a href="http://www.dot.il.gov/wcp/cpaysearch.asp">http://www.dot.il.gov/wcp/cpaysearch.asp</a>. This data is updated on a daily basis.

#### Illinois Center for Transportation (ICT) 2014 Erosion and Sediment Control Workshops

The Illinois Center for Transportation (ICT) has released the 2014 Erosion and Sediment Control Workshop Schedule. The three modules offered in this workshop series are designed for the Illinois Department of Transportation (IDOT) contractors, inspectors, designers and others interested in erosion and sediment control and storm water best management practices (BMPs) for a sustainable environment. Successful completion of Module I is required before taking Modules II or III.

These classes are required by departmental policy (D&E 23 – Erosion and Sediment Control Training:

http://www.dot.il.gov/desenv/DEPOLICY.pdf ) for a small group of IDOT staff and consultants that oversee construction projects and project plan development beginning in 2015.

Module I: Fundamentals of Storm Water Pollution, Erosion and Sediment Control (September 10-11 – iHotel, Lincoln Room, Champaign).

Module II: Erosion and Sediment Control Planning and Design (October 16 – IDOT District 1 Classroom, Schaumburg).

Module III: Inspection of Erosion and Sediment Control Best Management Practices (BMPS) (October 15– Erosion Control Research & Training Center, Urbana).

The class schedule, registration, and more information can be found on the ICT website at the following link:

http://ict.illinois.edu/Training/erosion workshop.aspx

#### STAY INFORMED!

Keep in touch with your representative on the IDOT/Industry Policy Committee and the IDOT/Industry Joint Co-op Committee.



## Bureau of Design and Environment Contractor Publications Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription service, please follow the instructions to subscribe. The information will be automatically emailed to the subscriber on the publish date. The following publications and reports are currently available for subscription: To subscribe to the list, click on "SUBSCRIBE" and send the blank email that opens (Don't add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

#### **IDOT Contractor's Packet SUBSCRIBE**

PLEASE NOTE: The IDOT Contractor's Packet <u>automatically subscribes the requestor to all of the following publications and reports</u>. Those not wishing to receive all of the following lists can subscribe to the desired lists individually

#### IDOT Addendum/Revision Checklist SUBSCRIBE

A list showing Letting items that have changed as a result of a revision or an addendum. The contractors should use this checklist to ensure they have incorporated into their plans and proposals all addenda that have been issued for each particular letting item. The checklist also identifies withdrawn and deleted items. The checklist is published regularly whenever addenda are processed.

#### IDOT Aeronautics Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks after the letting, excluding the federal discretionary seeking projects placed on the March and August lettings. These may take several months before funds are secured and the projects awarded.

#### IDOT As Read Tabulation of Bids SUBSCRIBE

A listing of all bids as they were read at the bid opening. The bid amounts are not checked at the time this listing is produced. This listing also includes a page which identifies all letting items for which the as read low bid was, prior to a post letting review, within a reasonable approximation of the Engineer's estimate. The listing is usually published by 4:30 p.m. of the day of the letting.

#### **IDOT Price Indices SUBSCRIBE**

A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining cost adjustments on contracts containing the special provision.

#### IDOT CBID Files SUBSCRIBE

The CBID files contain the pay items and quantities for a contract, as well as macros to prepare and print a bid. These files are in Microsoft Excel format (xls). CBID files are put on the Website as they become available. It is your responsibility to determine which, if any, addenda pertains to any project you may be bidding. Failure to incorporate all relevant addenda may cause your bid to be declared unacceptable. Note that the CBID filename is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin – Notice of Letting for the correct contract number.

IDOT Construction Contractor's Transportation Bulletin – Notice of Letting SUBSCRIBE This is the official publication and invitation for construction bids by the Illinois Department of Transportation's Division of Highways, IDOT Division of Aeronautics and the Illinois Department of Natural Resources. The bulletin also contains information pertaining to prebid meetings, the DBE program and other current information. The bulletin will be published on the advertised publish date for each regularly scheduled letting. Special lettings will have applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

#### IDOT Corrected Tabulation of Bids SUBSCRIBE

A report that lists of all bids for the letting, sorted by letting item. All bids have been recalculated and checked before this listing is produced. The report identifies the eligible bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders for the letting. The listing is usually published within 14 days after the letting.

#### IDOT Federal Wage Rates Listing SUBSCRIBE

Identifies the current federal wage rates to be used by contractors for preparing bids whenever the construction activities are federally participating. The federal wage rates will be published 10 days prior to the letting date.

#### IDOT For Bid List of Bidders SUBSCRIBE

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been authorized to bid on each letting item for each letting. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times with the last time being one day prior to the letting.

#### IDOT Local Roads Contractors Bulletin SUBSCRIBE

The Contractors Bulletin is a weekly publication advertising locally let and "material only, bids" for local agencies, counties, cities/villages, and road districts throughout the state. The bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements with a description of the job, the date and time of letting, description of the material needed for bidding and any other information, and (3) awarded projects identifying the successful bidder and the dollar amount.

#### **IDOT News Flash from BDE SUBSCRIBE**

A News Flash is important information released by the IDOT Bureau of Design and Environment which all contractors should read. This is information that becomes available after publication of the Notice of Letting Bulletin.

#### **IDOT Not For Bid List of Bidders SUBSCRIBE**

A compilation of companies interested in participating in a construction project as a subcontractor or as a supplier. A separate list is compiled for each letting and the list is sorted by letting item. The list will be published several times prior to the Letting and a final list will be published the day before the Letting.

#### **IDOT Pay Item Report SUBSCRIBE**

A report showing all the pay items on the letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. The Pay Item Report will be published after all proposals have been posted to the Web Site.

#### IDOT Pay Item Report with Awarded Prices SUBSCRIBE

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, letting item number, contract number, county, IDOT district office and the unit of measure. This report has an added column which is the awarded unit price of each item. The Pay Item Report with Awarded Prices will be published after the last item on the letting is awarded.

#### **IDOT Unit Price Tabulation of Bids SUBSCRIBE**

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down of all bids per line item unit price, and it is only provided for awarded jobs. The listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the low bidders. The listing is not published until jobs are awarded. Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks after the letting and may continue for up to 60 days. Jobs through the Division of Aeronautics and the Department of Natural Resources are not included.

#### **IDOT Transportation Procurement Bulletin SUBSCRIBE**

The <u>Transportation Procurement Bulletin Web Page</u> features procurement information for the construction and consulting industry, and the general public. Postings include Invitations to Bid and Request for Proposals from a variety of Bureaus within the Department of Transportation. The site also features important procurement information and links to contract award notices including sole source procurements, emergency purchases, change orders which exceed \$30,000, and renewal notices. Subscribers will receive notification when new procurement opportunities are posted to the Web page.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy. Garman @illinois.gov

## **Electronic Subscription Service**

# Bureau of Design and Environment Manual and Procedure Memorandum Updates

Bureau of Design and Environment Manual The Bureau of Design and Environment Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the Department and consultant personnel preparing Phase I studies and reports and contract plans for Department. The BDE Manual presents most of the information normally required for location, design and environmental evaluation of highway construction projects on the state highway system. Download the BDE Manual at: <a href="http://www.dot.il.gov/desenv/bdemanual.html">http://www.dot.il.gov/desenv/bdemanual.html</a>

#### **BDE Procedure Memorandums**

The BDE Procedure Memorandums are used as a means to implement changes in procedures, policies, directives, and/or criteria in the interim between issuance of updates to the BDE Manual. The designer should refer to these when using the BDE Manual until such time as they are superseded or incorporated into an updated edition of the BDE Manual. BDE Procedure Memorandums are available at: <a href="http://www.dot.il.gov/desenv/bdemems.html">http://www.dot.il.gov/desenv/bdemems.html</a>

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the free subscription service, click on the link below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list

If you have questions, contact Tim Garman at (217)524-1642 or Timothy. Garman@illinois.gov

## **Electronic Subscription Service**

## **Highway Standards**

Highway Standards are drawings that show the details of various construction items and are considered part of the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the plans.

The Highway Standards are only available electronically. To access them, please visit the Department's website at http://www.dot.il.gov/desenv/hwystds/stnds.html

To receive updates related to the Highway Standards through the free subscription service, click on the link below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the email). Directions for unsubscribing are included with each email notification.

**SUBSCRIBE to the Highway Standards subscription list** 

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov

#### **NOTICE TO ALL BIDDERS**

#### TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center and operates a toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or other fraudulent activities should use the following hotline number or address to report such activities:

#### **Hotline Number:**

(202) 755-1855 or 800-424-9071

#### **Hotline Address:**

Office of Inspector General P. O. Box 23178 L'Enfant Plaza Station Washington, D.C. 20024-0178

The hotline is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of USDOT's Inspector General. All information will be treated confidentially and caller anonymity will be respected.

## **CPO Memorandum**

To:

**State Contractors and Consultants** 

From:

Bill Grunloh B. G.

Date:

November 21, 2013

Subject:

**Contribution Notice** 

With the approaching election season, the Chief Procurement Office would like to remind vendors of the prohibition on political contributions found in Section 50-37 of the Illinois Procurement Code (30 ILCS 500/50-37). We encourage every vendor to be familiar with this section of the Code and to seek legal advice as to how this section affects your company.

The first day candidates may file nominating petitions with the State Board of Elections is November 25, 2013. As such, please be sure to check the up to date listing of declared candidates which will be available on the Board of Elections website at

http://www.elections.il.gov/ElectionInformation/CandFiling.aspx.

Please note, in most cases contributions to the Governor and Lieutenant Governor as well as all other declared candidates for those offices are prohibited. In addition, contributions made by entities and persons affiliated with your business are also prohibited. For more information about which entities and persons are considered "affiliated" with your business please see the Business Registration FAQ available on the State Board of Elections website at

http://www.elections.il.gov/InfoForBusinesses.aspx or the Illinois Procurement Code at Section 50-37 (30 ILCS 500/50-37) which is available on the General Assembly's website at <a href="http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=532&ChapterID=7">http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=532&ChapterID=7</a>.

If you are unsure whether the prohibition on political contributions applies to your business, please refer to the Illinois Procurement Code at Section 50-37 available on the General Assembly's website at http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=532&ChapterID=7.

Finally, please note if a vendor is found to violate this prohibition, all contracts between State agencies and that vendor are voidable. If a vendor violates this prohibition 3 or more times within a 36-month period, then all contracts between State agencies and that vendor are void.

## **ELECTRONIC BID DISPUTE RESOLUTION**

If you believe your electronically submitted bid is in error and not what you submitted to the iCX SecureVault please submit a request to the department on company letterhead identifying the letting date, contract number, and iCX bid submittal confirmation number to:

Illinois Department of Transportation Contracts Office, Room 326 2300 South Dirksen Parkway Springfield, IL 62764 Attn: Jim Layden

The department will contact ExeVision, LC to release the available data directly to your firm.

All bids must contain a properly completed Form A, Financial Information & Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer "yes" to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor's name and address is still required on the first page of Form A.

PLEASE NOTE: Form B, Other Contracts & Financial Related Information Disclosure, has been changed. Please be sure to read and check one of the applicable boxes.

If you have questions please contact Jim Layden at (217) 782-7806 or <u>Jim.Layden@illinois.gov</u>

The department has created a new option in the Vendor Documents System for electronic Good Faith Effort submittals.

Please click on the link for Submitting Electronic Good Faith Efforts on the current letting Web page or go to <a href="http://www.dot.il.gov/desenv/ESubmitGFEwPics.html">http://www.dot.il.gov/desenv/ESubmitGFEwPics.html</a>.

Here you'll find easy to follow instructions for submitting your Good Faith Effort using the Vendor Documents System.

If you have any questions please contact Bernice Richie at 217/785-4612.

# **Special Notice Regarding IDOT Proposals and Authorization To Bid.**

#### **ABOUT IDOT PROPOSALS**

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond is not required on items designated as Small Business Set-Asides.

#### **ABOUT AUTHORIZATION TO BID**

**WHO CAN BID?** Bids will be accepted from only those companies that **request and receive** written **Authorization to Bid** from IDOT. To request authorization, a potential bidder <u>must complete and submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124).</u>

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report that indicates which items have been approved for bidding. If Authorization to Bid cannot be approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.

**FIRMS UNSURE AS TO AUTHORIZATION STATUS?** Firms that have not received an authorization form within a reasonable time of complete and correct original document submittal should contact the department as to status. This is critical in the week before the letting. These documents must be received by three days before the letting date. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction at 217/782-3413.

### **NOTICE**

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A <u>COMPLETED PART A OF FORM BDE 124</u> AND THE <u>ORIGINAL</u> AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED.

The Department strongly encourages the prime contractor and their approved sub-contractors to hire minority, women and disadvantaged individuals from its federally funded Highway Construction Careers Training Program (HCCTP) to help meet workforce and trainee goals. This program is training minorities, women and disadvantaged individuals in highway construction-related skills, e.g., math for the trades, job readiness, technical skills coursework (carpentry, concrete flatwork, blueprint reading, site plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare them for a career in the highway construction trades. Graduates are well-trained and ready to become productive entry-level construction workers. Contact the appropriate district EEO officer to learn more about the program and for assistance in meeting workforce and trainee goals.

Please discontinue faxing your Affidavit of Availability with your Request for Authorization to Bid/or Not For Bid Status request.

We are required to use only the *Original* Affidavit of Availability to determine a contractor's authorization to bid. This document has a notarized signature and we must have the *original signature* prior to processing your request. The faxed copies are not being looked at and are just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov.

## **Subcontractor Registration**

Subcontractors interested in participating on contracts are required to register with the Department. Prequalified contractors, consultants, material suppliers and trucking companies are **NOT** required to register. Subcontractors can register electronically at the Department's web site, <a href="http://www.dot.il.gov/">http://www.dot.il.gov/</a>. At the home page click on "Doing Business". The subcontractor registration form is listed under Contractor Services. The registration form requires minimal information and can be completed in minutes. Confirmation, along with a registration number, will be received by e-mail in 1-2 days. Registration is valid for one year and will then require renewal. Questions may be addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413

E-mail: Michael.Copp@illinois.gov

#### IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law requires the following communications to be reported to the Procurement Policy Board (PPB):

- Communication pertaining to the substance of a procurement matter.
- Communication that suggests a change or asks for a change to be made to a procurement matter.
- Communication regarding a change order, contract renewal or extension, and contract awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

- Assisted the agency in determining a need for a contract (except as part of a public Request for Information).
- Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

- Statements made by a person in a public forum such as a trade show or public meeting.
- Statements made regarding a matter of practice or procedure.
- Statements initiated by a state employee about products, services, or industry best practices.
- Statements initiated by a vendor concerning general information about products, services, or industry best practices -- so long as they are not specific to a current or potential procurement matter.
- Communications initiated by a vendor regarding construction or construction-related contracts resulting in a contract modification of less than \$250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the substance of any reportable procurement communications to the PPB through a web application developed by Central Management Services. The law requires the PPB to post all communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors will be handled in compliance with the new law. This means that any phone calls, face-to-face conversations, e-mails, or other types of communications that trigger reporting will be fully reported to the PPB in accordance with the law and will ultimately be made public on the PPB Internet site.

More information regarding IDOT Procurement Reform initiative is available on the IDOT Internet Site at the following address: http://www.dot.il.gov/procurementreform.htm

## PAY ITEMS SUBMITTED WITH BIDS

- Please refer to paragraph 7 in the proposal referring to the Schedule of Prices when submitting bids.
- Unit prices are to be submitted in U. S. dollars and cents.
- Fractions of a cent will be rounded down to the next whole number.

## **BID SUBMISSIONS FOR LETTINGS**

- Please use the provided Cover Page (page 4 of the proposal package) as the first page of your submitted bid.
- Please remember to staple your bid together.
- Proposals should be printed **one-sided**. (double side copies create problems processing the bid).

Thank you for your cooperation.

If you have questions please contact Jim Layden at (217) 782-7806 or <u>Jim.Layden@illinois.gov</u>

#### Clarification of Reconsideration for DBE Utilization Plans

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and SBE 2026, are required to be submitted with the bid on all construction contracts that contain a specified goal in the special provision for Disadvantaged Business Enterprise Participation. Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify what conditions warrant providing the bidder an opportunity for an administrative reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough DBE participation to meet the contract DBE goal or, in the event that the bidder has not obtained enough DBE participation to meet the contract DBE goal, documented good faith efforts. If the Department determines that the apparent low bidder has either failed to achieve the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the bidder will be afforded an opportunity for an administrative reconsideration at which time additional written documentation or argument of the bidder's good faith efforts made prior to the bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration should be limited to information further supporting the bidder's original submittal. In limited cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the Utilization Plan establishes that the goal was not met, the bidder may submit documentation of its good faith efforts that were made prior to submitting its bid. Allowing additional documentation to be submitted during an administrative reconsideration is not intended to be a method by which a bidder may circumvent the intent of the regulations and the DBE Special Provision by withholding required documentation until the time of a reconsideration proceeding. It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the reconsideration proceedings, to begin making good faith efforts to meet the goal.

#### **SMALL BUSINESS SET-ASIDES**

Several items on this Letting are designated as small business set-asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10.000.000.

To encourage maximum competition, these Small Business Set-Asides are open bidding items. In accordance with the rules of the Department, prequalification is waived for these items. All bidders, including those correctly prequalified by the Department, are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents (pages 11a – 11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will be Small Business Set-Asides on future Lettings as well.

All bidders planning to bid on a designated Small Business Set-Aside MUST submit a Request For Authorization To Bid/or Not For Bid Status form (<u>BDE 124</u>) to the Plans & Contracts Office by 4:30 pm, the Tuesday prior to the letting. Bidders submitting bids on designated Small Business Set-Aside projects are NOT required to be prequalified by the department, and therefore NOT required to submit an Affidavit of Availability (BC 57).

If you have any questions please contact Jim Layden at 217-782-7806 or send an email to <u>Jim.Layden@illinois.gov</u>.

#### SMALL PROJECTS LISTING

#### 08/01/2014

#### **Small Business Initiative Projects**

The following items are designated as Small Business Set-Asides. In accordance with Section 45-45 of the Illinois Procurement Code and the rules of the Department, only bids from qualified small businesses will be considered for award. No construction business is a small business if its annual sales and receipts exceed \$10,000,000.

To encourage maximum competition, these Small Business Set-Aside projects are open bidding items. All bidders are required to submit with the bids a Qualification and Equipment Inventory Certification Form. The form is included with the proposal and bidding documents.

17 39 67	74	77	117	119	1
----------	----	----	-----	-----	---

#### Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items are small HMA projects designated to encourage the participation of *prequalified* small businesses and or *prequalified* Disadvantaged Business Enterprises. These items have up to 3,000 tons of bituminous products; however, the ownership of a bituminous plant is not required in accordance with 44 Illinois Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified contractor with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt (HMA) Plant Mix work rating. All other prequalification requirements are unchanged.

6	7	10	28	31
32	46	62	134	

## **RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS**

All prime contractors please note that a complete DBE Utilization Plan includes forms <u>SBE 2025</u> and <u>SBE 2026</u>.

Both forms are required to be submitted with the bid on all construction contracts that contain a specified goal in the special provision for Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Utilization Plan as required by special provision will be rejected.

#### SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

#### Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision. Forms for the submittal of the Plan are available on the IDOT Web Site, in each district's Bureau of Construction office or by calling IDOT's Bureau of Small Business Enterprises at (217) 782-5490.

DBE Plan submittal - As detailed in the Special Provision entitled "DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)"; all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting. Failure to submit both forms with the bid shall cause the bid to be rejected as not responsive.

#### SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES

#### Illinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to implement a "one-stop" certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra and Pace, has established the Illinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of the letting date/bid opening may be utilized in meeting a DBE contract goal.

#### **Supportive Services Consultants**

IDOT's Office of Business and Workforce Diversity's Bureau of Small Business Enterprises administers the federal Disadvantaged Business Enterprise (DBE) program. The goal of IDOT's DBE Supportive Services program is to provide assistance that fosters opportunities for DBE firms to participate in IDOT's transportation-related contracts.

IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance. This assistance is provided at no cost to IDOT's DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT.

Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.

**Districts 1 - 3** (contract period 11/17/13 – 11/16/14) Mr. Theo Joyner, Project Director Ralph G. Moore & Associates

401 South LaSalle, Suite 1401

Chicago, IL 60605

Phone: 312/419-7260 Fax: 312/419-1918

Email: theojoyner@rgma.com

Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/13 – 11/17/14)

Mr. Mark Vaughn, Project Director Franklin & Vaughn, LLC 2220 South Route 157, Suite 200 E.

Glen Carbon, IL 62034

Phone: 618/614-3194 Fax: 618/675-4426 Email: mark@franklinvaughncpa.com

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on various topics.

**Districts 2, 3** (contract period 1/03/13 – 03/31/14)

Ms. Minal Hahm, Project Director M Squared Engineering, LLC W62N215 Washington Avenue Cedarburg, WI 53012

Phone: 262/376-4246 Fax: 262/376-4246 E-mail: Minal@msquaredengineering.com

Districts 1, 6, 8, 9 (contract period 01/03/13-03/31/14)

Mr. Dave Clark, Project Director ESI Consultants, Ltd.

753 Windsor Road Charleston, IL 61920 Phone: 217/348-1900 Fax: 217/348-1903

E-mail: dclark@esiltd.com

Districts 4, & 7 (contract period 1/03/13-03/31/14)

Ms. Althea Taylor, Project Director Taylor Made Industries 330 S Wells, Suite 1022

Chicago, IL 60606 Phone: 773/257-7100 Fax: 888/541-4004

E-mail: ataylor@taylormadeindustries.com

**District 1** (contract period 1/03/13 – 03/31/14)

Kevin Hayes ESI Consultants, Ltd 208 South LaSalle Street, Suite 1705

Chicago, Illinois 60604 Phone: 312/277-1700 Fax: 312/735-9741

E-mail: khayes@esiltd.com

(Technical Assistance consultants are continued on next page)

#### **Technical Assistance** (continued)

**District 5** (contract period 1/03/13 – 03/31/14)
Mr. Richard Nowack, Project Director, Quigg Engineering Inc. 2000 South Main Street, Suite A, Jacksonville, Illinois 62650

Phone: 217/245-5375 Fax: 217/245-5398 E-mail: rnowack@quiggengineering.com

#### 4. FDIC Definition of Minority Depository Institution

Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically disadvantaged individuals."

Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines "minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority ownership.

In addition to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board of Directors is minority and the community that the institution serves is predominantly minority. Institutions that are not already identified as minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.

As of March 18, 2014, the list of Minority Depository institutions in Illinois are as follows:

AMERICAN METRO BANK	CHICAGO, IL
AMERICAN METRO BANK , 667 N CASS AVE OFF	WESTMONT, IL
AMERICAN METRO BANK , CHINATOWN BRANCH	CHICAGO, IL
AZTECAMERICA BANK	BERWYN, IL
HIGHLAND COMMUNITY BANK	CHICAGO, IL
HIGHLAND COMMUNITY BANK , 10537 S HALSTED ST OFF	CHICAGO, IL
HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH	CHICAGO, IL
ILLINOIS-SERVICE FS&LA	CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH	CHICAGO, IL
INTERNATIONAL BANK CHICAGO	CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH	BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH	CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH	STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO	CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF	CHICAGO, IL
MILLENNIUM BANK	DES PLAINES, IL
NATIONAL REPUBLIC BANK OF CHICAGO	CHICAGO, IL
PACIFIC GLOBAL BANK	CHICAGO, IL
PACIFIC GLOBAL BANK , 3233 S ASHLAND OFFICE	CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY, BROADVIEW BANKING CTR FACILITY	BROADVIEW, IL
SEAWAY BANK & TRUST COMPANY, BONZEVILLE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY, CHATHAM RIDGE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY, CRESTWOOD BRANCH	CRESTWOOD, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY, MAYWOOD BRANCH	MAYWOOD, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY, MIDWAY FACILITY	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH	CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY	WAUKEGAN, IL
URBAN PARTNERSHIP BANK	CHICAGO, IL

# IMPORTANT NOTICE: TRANSPORTATION BULLETIN REVISIONS

Letting Date: August 1, 2014

The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or download and use a new copy of the bulletin.

#### **REVISION DATE: July 22, 2014**

- Revision No. 1: Item No. 8A has been WITHDRAWN from the Letting.
- Revision No. 2: <u>Item No. 47</u> the description reads (Job No. C-91-233-01). The description has been changed to read (Job No. C-91-293-01).
- Revision No. 3: <u>Item No. 69</u> the description reads (15 Working Days). The description has been changed to read (Completion Date: November 21, 2014).
- Revision No. 4: <u>Item No. 70</u> the description reads (Job No. C-93-041-140). The description has been changed to read (Job No. C-93-041-14).
- Revision No. 5: Item No. 95 contract 74282 has been WITHDRAWN from the Letting.
- Revision No. 6: <u>Item No. 96</u> the description reads (Completion Date: November 21, 2014). The description has been changed to read (Completion Date: November 21, 2014 Plus 10 Working Days).
- Revision No. 7: Item No. 97 contract 74423 has been WITHDRAWN from the Letting.
- Revision No. 8: Item No. 102 contract 74643 has been WITHDRAWN from the Letting.
- Revision No. 9: Item No. 112 contract 78186 has been WITHDRAWN from the Letting.
- Revision No.10: <u>Item No. 132</u> A Pre-Qualification Waiver has been added.

  Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective bidders must comply with Paragraph 3d of the Invitation for Bids in the Transportation Bulletin
- Revision No.11: <u>Item No. 144</u> the description reads (Job No. C-96-067-10). The description has been changed to read (Job No. C-93-067-10).

### August 1, 2014 Letting Revised Index Listing

#### PAVEMENT

11/	Alexander	136RS-4, 137RS-2	FAP 14	IL 3
	Boone	(K, 101) RS-4	FAP 754	IL 76
	Bureau	(103,104)RS-6	FAP 646	IL 40
	Bureau	(11Y)RS-1 & (11X)RS-3	FAS 1248	US 6/34
	Bureau	(22) RS-6	FAP 587	US 34
	Bureau	(R-4)RS-3	FAS 1252	IL 29
76.	Bureau	114RS-5	FAP 316	IL 26
80.	Champaign-Piatt	5RS-3	FAS 1513	IL 10
108.	Clinton	126-1RS-3	FAP 805	IL 161
98.	Coles	(15,18-20),(15-21,22)RS-2	FAI 57	I-57
	Cook	(525-1&3114)RS-3	FAP 344	IL 83/IL 171
	Cook-DuPage-Lake	2014-029RS	VARIOUS	VARIOUS
	Cook	0105R-N(12)	FAP 362	BARRINGTON RD
	Cook	0105RS-3	FAP 362	BARRINGTON RD
	Cook	0707-RS-6	FAU 1599	MAIN ST/142ND ST
	Cook Cook	105RS-2 11-00288-00-BT	FAP 362 SKOKIE VALLEY TRAIL	BARRINGTON RD
	Cook	13-00109-00-RS	FAU 1687 & FAU 3799	Rohlwing Rd&Industrial Ave
	Cook	14-00050-00-RS	107TH STREET	Rolliwing Ruwindustrial Ave
	Cook	14-00085-00-RS	FAU 2829	CHARLEMAGNE AVENUE
	Cook	2010-095-RS	FAP 876	IL 1
	Cook	2010-101-RS	FAP 345	BLUFF CITY BLVD
	Cook	2010-102-RS	FAI 290	HARRISON ST
8.	Cook	2010-103-RS	FAU 1411	RANDOLPH ST
10.	Cook	2010-105-RS	FAU 2775	OAK PARK AVE
5.	Cook	582R-1-RS-2	FAP 559	IL 58
	Cumberland	(18-45)RS-4	FAI 70	I-70
	Cumberland	(18-46,18-47)RS-2	FAI 70	I-70
	DeKalb	(116)RS-5	FAP 573	US 30
	DeKalb	(117)RS-6	FAP 573	US 30
	DeKalb	(29,30)RS-4	FAP 68	IL 23
	Effingham-Fayette	102RS-3,103RS-2,102N	FAS 2801/FAP 774	IL 128
	Ford Ford	(127X)RS-3 17 RS-4	FAP 326 FAP 697	IL 47/IL 9 IL 9
	Franklin	D9 CM PATCH 2015-3	FAI 57/FAP 873	I-57/IL 149
	Gallatin	D9 CM PAVEMENT REPAIR 2015-1	FAP 331	IL 13
	Gallatin	D9 CM PAVEMENT REPAIR 2015-1	FAP 331	IL 13
	Hancock	(28) I-2, (29) I-3, (30) I-1	FAP 315	US 136
	Hardin	(6,6-1)RS-2	FAP 780	IL 34
79.	Henderson-Warren	137W-1; (138,139)W-2	FAP 665	IL 116
77.	Henry-Knox	48-[(24,25)I;(26-1,26,27)I-2]	FAI 74 I-74	0
72.	Iroquois	(36,21)RS	FAP 317	US 24/US 45
	Iroquois-Ford	(33)RS-5 & (32)RS-3	FAS 338	US 45
	Iroquois	D3 ROUTE AND SEAL 2015-1	FAP 317 & 332	US 24 & IL 1
	Iroquois	D3 ROUTE AND SEAL 2015-2	FAP 840	IL 49
	Johnson	(114,115,116)RS-4	FAP 726	IL 37
	Johnson Kane	38RS-5	FAS 960 FAU 3887	US 45 IL 31
	Kane-Kendall	(AR-EXT&36)RS-2 16RS-5	FAP 360	HILL AVENUE
	Kane	08-00377-00-CH	FAP 360	KIRK ROAD
	Kane	106-S-N-1	FAP 345	US 20
	Kane	106-S-N-2	FAP 345	US 20
	Kane	126RS-5	FAP 307	IL 64
13.	Kane	4R-RS-8	FAP 347	IL 38
12.	Kane	5R-RS-3	FAP 567	IL 38
68.	Kankakee	(11,11X,11X-3,11X-2)RS-2	FAP 41	IL 17
	Kankakee	(140)RS-9	FAP 840	IL 50
	Kankakee	(15)RS-5	FAP 330	US 45/52
	Kankakee	11RS-4 & 12RS-5	FAP 41	IL 17
	Kankakee	7 RS-3	FAP 332	IL 1
	Kendall	(651)RS-1	FAP 591 FAU 379	US 34
	Kendall Knox	118RS-3 (101,111)RS-3	FAS 379	IL 126 IL 167
	Lake	(AY&BY)RS-2	FAU 2706	IL 43
	Lake	09-00135-11-BT	FAU 1223	WASHINGSTON STREET
	Lake	12-00093-00-BT	ROBERT MCCLORY BIKE PATH	
	Lake	36-RS-5	FAU 186	IL 134
	Lake	3RS-2	FAU 0197	IL 137
	Lake	SY-3-RS-4	FAP 334	US 12
145.	LaSalle	(4,5)RS-4	FAP 311	IL 71
65.	LaSalle	(5&6)RS-2	FAP 68	IL 23
	LaSalle	(70,69,68)RS-5	FAS 253	IL 251
	Livingston	(101,102)RS-3	FAP 68	IL 23
56.	Livingston	(113,114)RS-4	FAP 681	IL 116
		- 1 -		

153.	Livingston	(53-4,4(1),3(1),3,2)I-4	FAI 55	I-55	
	Logan	(102)RS-4,(103)RS-3 FAP 717 IL 10		IL 10	
	Logan	(24) I-2	FAP 320	IL 10/121	
	Macon	D7 HMA RESURF 2015-2	FAP 323	US 36	
107.	Madison	(X-3, X-2)RS-1	FAP 594	IL 203	
110.	Madison-St Clair	DIST 8 HFST 2015-1	VARIOUS	VARIOUS	
106.	Madison	28-R-1	FAU 9128	COLLINSVILLE RD	
109.	Marion	(61-1-1,101,102)RS-1	FAP 805/FAS 795	IL 161	
131.	Massac	10-00089-00-RS	FAS 958	CH 12	
25.	McHenry	(21X,29V & 132)RS-2	FAP 303	US 14/IL 173	
29.	McHenry	131RS-5	FAP 303	IL 173	
32.	McHenry	14RS-7	FAP 333	IL 120	
47.	McHenry	27R-2	FAP 305	US 14	
48.	McHenry	27R-3	FAP 305	US 14	
26.	McHenry	29R-RS-3	FAP 324	US 14	
81.	McLean	D5 CM PATCHING 2015-1	FAI 55	I-55	
127.	Monroe	10-00049-00-PV	FAU 9302	NORTH MAIN STREET	
156.	Monroe	12-00044-00-PK	PARK AND RIDE LOT		
88.	Montgomery	(116)RS	FAS 1741	FR I-55 (WEST)	
75.	Putnam-LaSalle	103RS-4	FAP 619	IL 71	
111.	Saline	(29,30)RS-1	FAP 332	US 45	
89.	Sangamon	(110X)I-2,(SP-Z)I-1	FAP 666	BUS 55/5TH,6TH & 9TH	
129.	St. Clair	05-00009-03-RS	VARIOUS		
105.	Wayne	D7 HMA RESURF 2015-9	FAP 328/821	US 45/IL 15	
142.	Whiteside-Carroll	(7,8,9)RS-2	FAP 646 & FAS 2187A	IL 40 & PILGRIM RD	
24.	Will	(104R)RS	FAP 330	US 45	
30.	Will	(EX&JX)RS-4	FAP 856	US 6	
31.	Will	111 (N&NW) RS-4	FAP 631	IL 102	
15.	Will	112A-RS	FAS 1317	IL 113	
33.	Will	2012-049RS	FAU 0291	DIVISION ST	
119.	Williamson	D9 CM DECK CRACK SEAL 2015-1	FAI 57	I-57	
14.	Will	MY-RS-1	FAP 112	IL 53/IL 7	
BRIDG	ES				
91.	Adams	(10)I	FAP 506	IL 96	
86.	Adams	(1Z-B)BJR, I-7	FAP 63	US 24	
99.	Effingham-Fayette	(26-5,26-5-1,25-1-1)R	FAI 70	I-70	
	Ford	(27-1HB-2)IR	FAP 697	IL 9	

#### BR

91.	Adams	(10)I	FAP 506	IL 96
86.	Adams	(1Z-B)BJR, I-7	FAP 63	US 24
99.	Effingham-Fayette	(26-5,26-5-1,25-1-1)R	FAI 70	I-70
73.	Ford	(27-1HB-2)IR	FAP 697	IL 9
143.	Iroquois	(38-4)RS-2, (38-4)BR, BR1, BR3	FAI 57	I-57
66.	Iroquois	(38-6B)I-2 & (38-6B-1)I-2	FAI 57	I-57
130.	Jefferson	13-00209-00-BR	CH 15	PANZIER LANE
130.	Jefferson	13-00209-00-BR	CH 15	PANZIER LANE
140.	Lake	12-00239-00-BR	MATHON DRIVE	
94.	Lawrence	109B-1	FAP 781	IL 33
134.	McHenry	21B-R	FAP 66	US 14
132.	Peoria	D4 MCHD TC&P 2014-1	FAI 74	I-74
87.	Pike	(17) I	FAP 566	IL 106
126.	Sangamon	11-00472-00-BR	FAU 7987	WEST FAYETTE AVENUE
117.	Various	D9 DECK SEAL 2015-1	VARIOUS	VARIOUS
125.	Vermilion	10-09124-00-BR	TR 383	

#### ELECTRICAL

141.	Cook	12-00087-00-TL	FAU 2697	WILLOW SPRINGS ROAD
38.	Cook	2012-032TS	VARIOUS	VARIOUS
36.	Cook	2014-008TS	VARIOUS	VARIOUS
37.	Cook	2014-019TS	VARIOUS	VARIOUS
40.	Kane	11-00214-00-TL	FAP 361	STEARNS ROAD
51.	Kane	11-00418-01-SP	FAP 336	RANDALL ROAD
104.	Various	D7 ELECTRICAL REPAIRS 2015-1	VARIOUS	VARIOUS

#### MISCELLANEOUS

43.	Cook	06-00045-02-LS	FAP 330	MANNHEIM ROAD
35.	Cook	2014-006I	VARIOUS	VARIOUS
39.	Cook	3134-T(14)	FAP 348	IL 43
17.	Cook	3738-T	FAP 378	MCCORMICK BLVD
71.	DeKalb	(15)TS-1	FAP 591	US 34
123.	Iroquois	14-00312-00-SP	FAS 321	CH 4
128.	Jersey	06-00015-00-HP	WETLANDS NATURE WALK	
122.	Jo Daviess	11-00002-00-SW	FAP 650	IL 78
50.	Kane	11-00418-00-SP	FAU 2301 & FAU 1283	Burlington Rd & Huntley Rd
41.	Kane	12-00081-00-SP	VARIOUS	
151.	Kendall	(118,119)I-2	FAU 379	IL 126
155.	St. Clair	12-00024-00-SW	FAU 9369	URBANA DRIVE
3.	Various	D 1 GRVD INT PVMNT MRK 15-09	VARIOUS	VARIOUS
1.	Various	D 1 H-T PVMNT MRK RPR 15-07	VARIOUS	VARIOUS
150.	Various	D-3 HIGHWAY DAMAGE REPAIR 2015	VARIOUS	VARIOUS
2.	Various	D1 H-T PVMNT MRK RPR 15-08	VARIOUS	VARIOUS
118.	Various	D9 GUARDRAIL REPAIR FY15-1	VARIOUS	VARIOUS
136.	Will-Cook	2013-072I	FAI 80	I-80
135.	Will	2013-071I	FAI 80	I-80
124.	Woodford	12-00012-00-SW	VARIOUS	

#### AERONAUTICS

5A. Cass	GREATER BEARDSTOWN
11A. Champaign	U OF I - WILLARD
7A. Cook	CHICAGO EXECUTIVE
6A. DeKalb	DEKALB TAYLOR MUNICIPAL
9A. Lake	WAUKEGAN NATIONAL
10A. Peoria	PEORIA INTERNATIONAL
4A. Rock Island	QUAD CITY INTERNATIONAL
1A. Saline	HARRISBURG RALEIGH
2A. St. Clair	MIDAMERICA ST. LOUIS
3A. Tazewell	PEKIN MUNICIPAL

#### ILLINOIS DEPARTMENT OF NATURAL RESOURCES

3LR. Fulton	ROSE SLOPE FAILURE MINE RECLAMATIN PROJECT
2LR. Jackson	SIMCO CARBON#1 REMEDIAL & UNITY POINT SINKHOLES
1LR. Williamson	MADISON #9 SINKHOLES & MADISON BRUSH MINE

## AUGUST 1, 2014 LETTING REVISED ITEMS DESCRIPTIONS

1. Contract No. 46334 Various Counties District 1

Section D 1 H-T PVMNT MRK RPR 15-07

Various Routes (VARIOUS)

Placing various widths and types of pavement marking lines at locations specified on individual work area; includes 374,200 ft thermoplastic pavement marking; 198,000 ft hot spray thermoplastic pavement marking; 1,620 ft preformed plastic pavement marking; 2,700 ft preformed thermoplastic pavement marking; 142,800 ft modified urethane pavement marking; 160,000 sq ft pavement marking removal. (Completion Date: November 30, 2015) (Job No. C-60-007-15) (0-01581-1001) (See the Special Provisions for the DBE Percentage)

2. Contract No. 46335 Various Counties District 1

Section D1 H-T PVMNT MRK RPR 15-08

Various Routes (VARIOUS)

Placing various widths of thermoplastic pavement marking at locations shown on individual work orders; includes 386,000 ft thermoplastic pavement marking; 25,000 sq ft thermoplastic pavement marking symbols and letters; 220,000 sq ft pavement marking removal; (Completion Date: November 30, 2015) (Job No.C-60-008-15) (0-01581-1002) (See the Special Provisions for the DBE Percentage)

3. Contract No. 46336 Various Counties District 1

Section D 1 GRVD INT PVMNT MRK 15-09

Various Routes (VARIOUS)

Placement of various types, sizes and widths of pavement markings at locations specified on individual work orders; includes 131,000 ft thermoplastic pavement marking; 191,000 ft modified urethane pavement marking; 227,500 ft grooving for recessed pavement marking; 10,000 sq ft pavement marking removal. (Completion Date: November 30, 2015) (Job No. C-60-009-15) (0-01581-1003) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

4. Contract No. 60L96 Cook County District 1

Section 2010-095-RS

FAP Route 876 (IL 1)

This project consists of 2.90 miles of pavement resurfacing on IL Route 1 (FAP 876) from Strieff Lane to Chicago Road within the City of Chicago Heights and the Village of Glenwood in Cook County; includes 58 cu yd removal and disposal of unsuitable material; 74,340 lb bituminous materials (prime coat); 4,520 ton polymerized leveling binder (machine method); 11,146 ton polymerized HMA surface course; 2,448 sq ft PCC sidewalk; 110,413 sq yd HMA surface removal; 1,220 sq yd class D patches; 65,754 ft thermoplastic pavement marking; 1,450 each raised reflective pavement marker; 2,173 ft detector loop replacement; 46 each frames and lids to be adjusted (special); mobilization. traffic control and protection. (40 Working Days) (Job No.C-91-063-11) (1779790000) (See the Special Provisions for the DBE Percentage)

5. Contract No. 60M08 Cook County District 1

Section 582R-1-RS-2 FAP Route 559 (IL 58)

This project consists of .9686 miles of HMA milling and resurfacing, pavement patching, as well as curb, gutter, median, and sidewalk repair in IL 58 between I-290 and west of I-90 within the City of Rolling Meadows in Cook County; includes 1,806 ton polymerized leveling binder (machine method); 29,539 lb bituminous materials (prime coat); 4,387 ton polymerized HMA surface course; 485 sq ft PCC sidewalk; 44,758 sq yd HMA surface removal; 439 sq yd class D patches; 16,707 ft thermoplastic pavement marking; 427 each raised reflective pavement marker; 1,318 ft detector loop replacement; 9 each frames and lids to be adjusted (special); mobilization; traffic control and protection. (25 Working Days) (Job No.C-91-075-11) (1774730100) (See the Special Provisions for the DBE Percentage)

6. Contract No. 60M21 Cook County District 1

Section 2010-101-RS

FAP Route 345 (BLUFF CITY BLVD)

0.46 mile of resurfacing on Bluff City Blvd. from US 20 to Gifford Rd. in Elgin; includes 556 sq yds HMA base course; 1,277 tons polymerized HMA binder and surface course, Mix F; 8,249 sq yds milling; 260 sq yd patching; 140 tons aggregate shoulders; 25 ft steel plate beam guard rail; 2 traffic barrier terminal; 9,570 ft thermoplastic pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-088-11) (1-77784-0000) (See the Special Provisions for the DBE Percentage)

7. Contract No. 60M25

Cook County

District 1

Section 2010-102-RS

FAI Route 290 (HARRISON ST)

This project consists of 0.515 miles of pavement resurfacing in the Village of Maywood in Cook County; includes 384 ton polymerized leveling binder (machine method); 4,604 lb bituminous material (prime coat); 100 ton HMA replacement over patches; 1,322 ton HMA surface course; 13,200 sq yd HMA surface removal; 8,160 sq ft sidewalk removal; 437 sq yd HMA removal over patches; 380 sq yd class D patches; 7,996 ft thermoplastic pavement marking; 45 each raised reflective pavement marker; 172 ft detector loop replacement; 30 each frames and lid to be adjusted (special); mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-092-11) (17-0061-0000) (See the Special Provisions for the DBE Percentage)

8. Contract No. 60M26

Cook County

District 1

Section 2010-103-RS

FAU Route 1411 (RANDOLPH ST)

This project consists of 0.45 miles of pavement patching, resurfacing with level binder and surface course, and the placement of thermoplastic pavement markings to Randolph Street from Lathrop Avenue to IL 43 (Harlem Avenue) in the Village of Forest Park in Cook County; includes 623 ton polymerized leveling binder (machine method); 7,645 pound bituminous materials (prime coat); 218 ton HMA replacement over patches; 1,269 ton HMA surface course; 11,326 sq yd HMA surface removal; 3,177 sq ft sidewalk removal; 1,293 sq yd HMA removal of patches; 1,124 sq yd class D patches; 5,715 foot thermoplastic pavement marking; 65 each raised reflective pavement marker; 28 each frames and lids to be adjusted (special) 20 each drainage structures to be cleaned; mobilization; traffic control and protection. (20 Working Days) (Job No.C-91-093-11) (176785-00-00) (See the Special Provisions for the DBE Percentage)

9. Contract No. 60M42

Cook County

District 1

Section 0707-RS-6

FAU Route 1599 (MAIN ST/142ND ST)

This project consists of 1.519 miles of pavement resurfacing, beginning on the centerline of FAU 1599 approximately 22 feet east of Indiana Avenue and extending in an easterly direction along FAU 1599 through the Village of Dolton in Cook County; includes 14.7 cy yd removal and disposal of unsuitable material; 1,513 ton polymerized leveling binder (machine method); 24,756 pound bituminous materials (prime coat); 3,081 ton HMA surface course; 3,803 sq ft PCC sidewalk; 3,675 sq yd HMA surface removal; 150 sq yd class D patches; 16,797 foot thermoplastic pavement marking; 974 each raised reflective pavement marker; 988 foot detector loop replacement; 70 each frames and lids to be adjusted (special); mobilization; traffic control and protection. (30 Working Days) (Job No.C-91-109-11) (176714-00-00) (See the Special Provisions for the DBE Percentage)

10. Contract No. 60M31

Cook County

District 1

Section 2010-105-RS

FAU Route 2775 (OAK PARK AVE)

This project consists of 0.597 miles of pavement resurfacing within the city of Berwyn in Cook County; includes 566 ton polymerized leveling binder (machine method) 53,170 pound bituminous material (prime coat); 96 ton HMA replacement over patches; 1,346 ton HMA surface course; 7,715 sq yd HMA surface removal; 2,858 sq yd class D patches; 5,652 foot thermoplastic pavement marking; 73 each raised reflective pavement marker; 370 foot detector loop replacement; 3 each frames and lids to be adjusted (special); mobilization; traffic control and protection/ (30 Working Days) (Job No.C-91-098-11) (1780400000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

11. Contract No. 60N26

Lake County

District 1

Section SY-3-RS-4

FAP Route 334 (US 12)

Resurfacing on US 12 from Ela Rd. to Lake Cook Rd. in Lake Zurich, Deer Park and Kildeer; includes 10 cu yds furnished excavation; 9,259 sq yds topsoil; 4,480 ft grading and shaping ditches; 2 acres seeding; 12,290 sq yds subbase granular material; 24,993 tons polymerized HMA binder and surface course, Mix F; 100 sq ft PCC sidewalk; 178,470 sq yds milling; 5,808 sq yds patching; 2,425 tons aggregate wedge shoulder; 10,630 sq yds HMA shoulders; 30,011 ft shoulder rumble strips; 101,625 ft thermoplastic pavement marking; 8,578 ft detector loop; 225 units grading and shaping shoulders; 600 ft concrete curb and gutter; mobilization; traffic control and protection. (60 Working Days)

(Job No. C-91-296-11) (1-78438-0000) (See the Special Provisions for the DBE Percentage)

12. Contract No. 60N37

Kane County

District 1

Section 5R-RS-3

FAP Route 567 (IL 38)

Resurfacing on IL 38 from West County Line Road (DeKalb County Line) to IL 47 in Elburn and unincorporated Virgil and Compton Townships; includes 13,697 tons HMA binder and surface course, Mix D; 91,472 sq yds milling; 1,125 sq yds patching; 8,704 tons aggregate wedge shoulder; 68,865 ft thermoplastic pavement marking; 68 ft detector loop; 615 units grading and shaping shoulders; 31,009 ft shoulder rumble strip; 21,617 ft hot spray thermoplastic pavement marking; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-307-11) (1-78214-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

13. Contract No. 60N38 Kane County

District 1

Section 4R-RS-8

FAP Route 347 (IL 38)

9.0 miles of milling and resurfacing on IL 38 from IL 47 to IL 31 in Elburn, St Charles, Geneva and unincorporated Kane County; includes 32,528 tons polymerized HMA binder and surface course, Mix F; 227,459 sq yds milling; 1,705 sq yds patching; 7,710 tons aggregate wedge shoulder; 157,377 ft thermoplastic pavement marking; 5,545 ft detector loop; 27,134 ft centerline-rumble strip; 609 units grading and shaping shoulders; 16,308 ft storm sewers to be cleaned; mobilization; traffic control and protection. (75 Working Days) (Job No. C-91-308-11) (1-77968-0000) (See the Special Provisions for the DBE Percentage)

14. Contract No. 60N42 Will County

District 1

Section MY-RS-1

FAP Route 112 (IL 53/IL 7)

Milling and resurfacing along 1.86 miles of IL 53 from Caton Rd. to Renwick Rd. in Will County; includes 59.145 sq yds milling; 160 ft concrete curb and gutter; 924 ft detector loop; 225 ft steel plate beam guard rail; 1.335 sq yds patching; 8,765 tons polymerized HMA binder and surface course, Mix F; 48,639 ft thermoplastic pavement marking; 578 tons aggregate shoulders; mobilization; traffic control and protection. (35 Working Days) (Job No.C-91-312-11) (1-78240-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60N53 15.

Will County

District 1

Section 112A-RS

FAS Route 1317 (IL 113)

Resurfacing and other related work on IL 113 from Gray Rd. to Kankakee County line in Custer Township; includes 9,340 tons HMA binder and surface course, Mix D; 837 sq yds milling; 685 sq yds patching; 2,695 tons aggregate wedge shoulder; 1,420 sq ft concrete sealer; 51,235 ft thermoplastic pavement marking; 7,450 gal rejuvenating agent; 25,450 ft center line-rumble strip; 512 units grading and shaping shoulders; 33,525 lbs bituminous materials (prime coat); 33,805 ft hot spray thermoplastic pavement marking; 74,500 hot in-place recycling; mobilization; traffic control and protection. (40 Working Days) (Job No.C-91-323-11) (1-78468-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

16. Contract No. 60N58 Lake County

District 1

Section 36-RS-5

FAU Route 186 (IL 134)

Resurfacing on IL 134 (Main St.) from US 12 (Rand Rd.) to IL 120/Belvidere Rd. in Round Lake, Fox Lake, Round Lake Park and Hainesville; includes 35 cu yds earth excavation; 15,719 tons HMA binder and surface course Mix D; 1,797 sq ft PCC sidewalk; 123,720 sq yds milling; 1,360 sq yds patching; 525 tons aggregate wedge shoulder; 1,370 ft concrete curb and gutter; 2,998 ft detector loop; 90,888 lbs bituminous materials (prime coat); 129,391 ft thermoplastic pavement marking; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-328-11) (1-78447-0000) (See the Special Provisions for the DBE Percentage)

#### Small Business Set-Aside

17. Contract No. 60R87 Cook County

District 1

Section 3738-T

FAP Route 378 (MCCORMICK BLVD)

Drainage improvement along McCormick Blvd. from Howard St. to Touhy Ave. in Skokie; includes 390 cu yds trench backfill; 396 ft perimeter erosion barrier; 132 sq yds aggregate subgrade improvement; 51 sq ft PCC sidewalk; 166 sq yds patching; 330 ft storm sewers; 4 catch basins; 3 manholes; 80 ft concrete curb and gutter; 4,620 ft thermoplastic pavement marking: 51 drainage structures to be cleaned: 3.238 ft storm sewers to be cleaned: mobilization: traffic control and protection. (25 Working Days) (Job No. C-91-229-12) (1-78709-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: February 28, 2014 Letting (Item 51)

PREVIOUSLY ADVERTISED: April 25, 2014 Letting (Item 3)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

18. Contract No. 60R96

Cook County

District 1

Section 0105RS-3

FAP Route 362 (BARRINGTON RD)

1.96 miles of resurfacing on Barrington Rd. from US 20 (Lake St.) to Schaumburg Rd. in Schaumburg, Streamwood and Hanover Park; includes 10,084 tons polymerized HMA binder and surface course, Mix F.; 40 sq ft PCC sidewalk; 69,933 sq yds milling; 2,100 sq yds patching; 33,341 ft thermoplastic pavement marking; 2,567 ft detector loop; 500 ft concrete curb and gutter; 49,565 lbs bituminous materials (prime coat); mobilization; traffic control and protection.

(45 Working Days) (Job No. C-91-270-12) (1-78265-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

19. Contract No. 60T03 Cook County

District 1

Section 105RS-2

FAP Route 362 (BARRINGTON RD)

1.76 miles of resurfacing on Barrington Rd. from IL 72 to Schaumburg Rd. in Streamwood, Schaumburg and Hoffman Estates; includes 9,948 tons polymerized HMA binder and surface course, Mix F; 800 sq ft PCC sidewalk; 71,436 sq yds milling; 1,540 sq yds patching; 250 sq ft HMA median; 1,616 ft detector loop; 28,898 ft thermoplastic pavement marking; 17,680 lbs bituminous materials (prime coat); 1,300 ft concrete curb and gutter; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-276-12) (1-78264-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

20. Contract No. 60T09 Kane County

District 1

Section 106-S-N-2

FAP Route 345 (US 20) Project ACCM-345(60)

0.75 mile of widening and resurfacing, left turn lanes, traffic signal modernization and lighting on US 20 at IL 47/IL 72 (South Junction) in Pingree Grove; includes 32 shade trees; 50 intermediate trees; 10,091 cu yd earth excavation; 27,619 sq yds topsoil; 27,616 sq yds erosion control blanket; 857 cu yds aggregate subgrade improvement; 3,787 sq yds HMA base course widening; 3,474 tons polymerized HMA binder and surface course, Mix F; 4,777 sq yds pavement removal; 17,024 sq yds milling; 1,537 sq yds patching; 2,447 sq yds aggregate shoulders; 6,184 sq yds HMA shoulders; 2 removal of existing structures; 9.9 cu yds concrete; 1,290 lbs epoxy coated reinforcement bars; 20 ft precast box culvert 3' x 2'; 300 ft steel plate beam guard rail; 87 sq ft sign panel; 20,914 ft thermoplastic pavement marking; 11,259 ft electric cable; 36 luminaires; 26 aluminum light poles; 2 controllers; 4 steel combination mast arm assemblies and poles; 12 signal heads, LED; 712 ft detector loop; 82 units grading and shaping shoulders; 2,815 ft fiber optic cable; 108 ft soldier piles; 2,370 sq ft temporary sheet piling; 3 units selective clearing; 104 ft precast concrete box culvert 12'X3'; mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2015 Plus 05 Working Days) (Job No. C-91-297-12) (1-74331-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 19)

21. Contract No. 60T96 Section 0105R-N(12) Cook County

District 1

FAP Route 362 (BARRINGTON RD)

Project ACCM-362(3)

Intersection improvement and traffic signal modernization at Barrington Rd. and Bode Rd. in Hoffman Estates and Barrington; includes 295 cu yds furnished excavation; 49 cu yds trench backfill; 647 sg yds aggregate subgrade improvement: 491 sq vds HMA base course: 754 tons polymerized HMA binder and surface course. Mix F: 180 sq ft PCC sidewalk: 4.891 sq yds milling: 500 ft pipe underdrains; 32 sq ft sign panel; 3,717 ft thermoplastic pavement marking; 6,400 ft electric cable; 12 signal heads, LED; 515 ft detector loop; 2 units perennial plants; 560 ft concrete curb and gutter; 1,090 ft fiber optic cable; mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-504-12) (1-78281-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

22. Contract No. 60V07 Section 126RS-5

Kane County

District 1

FAP Route 307 (IL 64)

Resurfacing on IL 64 from County Line Rd. to IL 47 in Maple Park and Virgil, Virgil Township and Campton Township; includes 420 cu yds furnished excavation; 17,698 tons HMA binder and surface course, Mix D; 141,296 milling; 1,315 sq yds patching; 1,317 tons aggregate wedge shoulder; 7 traffic barrier terminals; 83,511 ft thermoplastic pavement marking; 95,376 lbs bituminous materials (prime coat); mobilization; traffic control and protection. (35 Working Days)

(Job No. C-91-514-12) (1-78502-0000) (See the Special Provisions for the DBE Percentage)

23. Contract No. 60V08 Kane County

District 1

Section (AR-EXT&36)RS-2 FAU Route 3887 (IL 31)

Resurfacing on IL 31 (Batavia Ave.) from Elizabeth Place to Main St. in Batavia and Geneva; includes 388 units tree removal; 8,404 tons HMA binder and surface course, Mix, D; 1,975 sq ft PCC sidewalk; 60,460 sq yds milling; 3,000 sq yds patching; 46,344 ft thermoplastic pavement marking; 909 ft detector loop; 40,810 lbs bituminous materials (prime coat); 900 ft concrete curb and gutter; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-515-12) (1-78510-0000) (See the Special Provisions for the DBE Percentage)

24. Contract No. 60V09 Section (104R)RS

Will County

District 1

FAP Route 330 (US 45)

This project consists of 1.857 miles of resurfacing and overlaying of existing concrete pavement located on US 45 from north of Birch Avenue to north of Colorado Avenue located in the Village of Mokena and Frankfort in Frankfort Townships in Will County; includes 1,213 sq yd subbase granular material; 25,749 lb bituminous materials (prime coat); 6,428 ton polymerized HMA binder course; 6,428 ton material transfer device; 1,500 sq ft PCC sidewalk; 504,799 sq yd HMA surface removal; 10,913 sq ft median removal; 2,653 sq yd class D patches; 10,913 sq ft HMA median surface; 31,193 ft thermoplastic pavement marking; 987 each raised reflective pavement maker; 3,643 ft detector loop replacement; 33 each frames and lids to be adjusted (special); mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-516-12) (1-78013-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

25. Contract No. 60V12

McHenry County

District 1

Section (21X,29V & 132)RS-2 FAP Route 303 (US 14/IL 173)

This project consists of 5.408 miles of roadway resurfacing on US 14/IL 173 between Brink Street and Alden Road in the City of Harvard in Alden and Chemung Townships; includes 3,505 ton polymerized leveling binder (machine method); 56,749 lb bituminous materials (prime coat); 302 ton HMA replacement over patches; 7,063 ton HMA surface course; 1,035 sq ft PCC sidewalk; 83,324 sq yd HMA surface removal; 2,390 sq yd class D patches; 697 ton aggregate wedge shoulder; 11,021 ft shoulder rumble strips; 95,948 ft thermoplastic pavement marking; 1,314 each raised reflective markers; 195 ft detector loop replacement; 29 each frames and lids to be adjusted (special); mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-519-12) (1-78422-0000) (See the Special Provisions for the DBE Percentage)

26. Contract No. 60V13 McHenry County

District 1

Section 29R-RS-3

FAP Route 324 (US 14)

This project consists of 0.965 mile of roadway resurfacing on US 14 between Illinois Route 23 and Brink Street in the City of Harvard in Dunham and Chemung Townships; includes 1,290 ton polymerized leveling binder (machine method); 21.096 lb bituminous materials (prime coat); 608 ton HMA surface course; 2.525 ton polymerized HMA surface course; 32,191 sq yd HMA surface removal, 2 1/2": 370 sq yd class D patches; 222 ton aggregate wedge shoulder; 25,725 ft thermoplastic pavement marking; 306 each raised reflective pavement marker; 1,593 ft detector loop replacement; 8 each frames and lids to be adjusted (special); mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-520-12) (1-78415-0000) (See the Special Provisions for the DBE Percentage)

27. Contract No. 60V15 Lake County

District 1

Section 3RS-2

FAU Route 0197 (IL 137)

Resurfacing on IL 137 from US 45 to IL 83 (Ivanhoe Rd.) in Grayslake; includes 5.296 tons HMA binder and surfacing course, Mix D; 42,289 sq yds milling; 850 sq yds patching; 563 tons aggregate wedge shoulder; 44,845 thermoplastic pavement marking: 395 ft detector loop; 132 units grading and shaping shoulders; 28,545 lbs bituminous materials (prime coat) mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-522-12) (1-78446-0000) (See the Special Provisions for the DBE Percentage)

28. Contract No. 60V19 Kane-Kendall Counties

District 1

Section 16RS-5

FAP Route 360 (HILL AVENUE)

This project consists of 0.73 miles of resurfacing, beginning on the centerline of Hill Avenue approximately 28 feet north of Goodwin Road and extending to a northerly direction to a point 52 ft south of Montgomery Road within the Village of Montgomery and Aurora Township in Kane and Kendall Counties; includes 714 ton polymerized leveling binder (machine method); 8,760 lb bituminous materials (prime coat); 1,427 ton HMA surface course; 12,973 sq yd HMA surface removal, 3"; 224 sq yd class D patches; 200 ton aggregate wedge shoulder; 12,287 ft thermoplastic pavement marking; 115 each raised reflective payement marker; 150 ft detector loop replacement; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-526-12) (1=78516-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 60V20 29.

McHenry County

District 1

Section 131RS-5

FAP Route 303 (IL 173)

Resurfacing on IL 173 from County Line Rd. to Flat Iron Rd. in Dunham and Chemung Township; includes 6,130 tons HMA binder and surface course, Mix D; 48,986 sq yds milling; 980 sq yds patching; 626 tons aggregate wedge shoulder; 100 ft concrete curb and gutter; 37,645 ft thermoplastic pavement marking; 278 units grading and shaping shoulders; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-527-12) (1-78423-0000) (See the Special Provisions for the DBE Percentage)

30. Contract No. 60V44 Section (EX&JX)RS-4 Will County

District 1

FAP Route 856 (US 6)
Resurfacing on US 6 (Eames St.) from 140 Ft East of the Centerline of I-55 continuing to the east end of Structure No. 099-0277 located in Channahon and Troy Township; includes 4,481 tons polymerized HMA binder and surface course, Mix F; 32,175 sq yds milling; 1,600 sq yds patching; 476 tons aggregate wedge shoulder; 28,956 lbs bituminous materials (prime coat); 30,750 ft thermoplastic pavement marking; 404 ft detector loop; 132 units grading and shaping shoulders; mobilization; traffic control and protection. (25 Working Days) (Job No.C-91-568-12) (1-78485-0000) (See the Special Provisions for the DBE Percentage)

31. Contract No. 60V47

Will County

District 1

Section 111(N&NW)RS-4 FAP Route 631 (IL 102)

This project consists of 0.555 mile of resurfacing on IL 102, approximately 113 feet south of Ryan Street and extending north to a point 72 feet north of IL 53 (Baltimore Street) within the City of Wilmington in Will County; includes 30 sq yd HMA base course; 8,640 lb bituminous materials (prime coat); 704 ton polymerized leveling binder (machine method); 1,438 ton HMA surface course; 700 sq ft PCC sidewalk; 12,800 sq yd HMA surface removal, 3"; 250 sq yd class D patches; 65 ton aggregate wedge shoulder; 30 each frames and lids to be adjusted; 7,460 ft thermoplastic pavement marking; 200 each raised reflective pavement markers; 620 ft detector loop replacement; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-571-12) (1-78469-0000) (See the Special Provisions for the DBE Percentage)

32. Contract No. 60V48

McHenry County

District 1

Section 14RS-7

FAP Route 333 (IL 120)

Resurfacing on IL 120 between Green St. and Charles St. in McHenry; includes 1,426 tons polymerized HMA binder and surface, Mix F; 1,158 sq ft PCC sidewalk; 10,181 sq yds milling; 389 sq yds patching; 5,881 ft thermoplastic pavement marking; 956 ft detector loop; 400 ft storm sewers to be cleaned; mobilization; traffic control and protection. (20 Working Days) (Job No.C-91-572-12) (1-78424-0000) (See the Special Provisions for the DBE Percentage)

33. Contract No. 60V50

Will County

District 1

Section 2012-049RS

FAU Route 0291 (DIVISION ST)

Resurfacing on Division St. from the entrance to Prison Farm to Broadway St. in Crest Hill; includes 2,053 tons HMA binder and surface course, Mix D; 16,385 sq yds milling; 655 sq yds patching; 289 tons aggregate wedge shoulder; 16,519 ft thermoplastic pavement marking; 142 units grading and shaping shoulders; mobilization; traffic control and protection. (25 Working Days) (Job No.C-91-574-12) (1-78474-0000)

(See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

34. Contract No. 60V62

Cook County

District 1

Section (525-1&3114)RS-3 FAP Route 344 (IL 83/IL 171)

4.32 miles of resurfacing on IL 83 from DuPage County line to US 45 in Lemont unincorporated Lemont and Palos Township; includes 50,553 lb bituminous materials (prime coat); 14,437 tons polymerized HMA binder and surface course, Mix F; 98,717 sq yds milling; 1,366 sq yds patching; 3,463 tons aggregate shoulders; 362.5 ft steel plate beam guard rail; 2 traffic barrier terminal; 38,998 ft thermoplastic pavement marking; 2,084 ft detector loop; 323 units grading and shaping shoulders; 1,200 ft concrete curb and gutter; 700 sq yds HMA base course; 5,503 sq uds HMA shoulders; 1,560 ft storm sewers to be cleaned; mobilization; traffic control and protection. (45 Working Days)

(Job No. C-91-040-13) (1-78232-0000) (See the Special Provisions for the DBE Percentage)

35. Contract No. 60X81 Section 2014-006I Cook County

District 1

Various Routes (VARIOUS)

Curb and gutter repairs at various locations near Midway Airport in Chicago; includes 19 tons HMA surface course, Mix D; 11,988 sq ft PCC sidewalks; 11,988 sq ft sidewalk removal; 112 sq yds milling; 667 ft combination concrete curb and gutter removal and replacement; mobilization; traffic control and protection. (45 Working Days)

(Job No.C-91-201-14) (1-76404-0800) (See the Special Provisions for the DBE Percentage)

36. Contract No. 60X83

Cook County

District 1

Section 2014-008TS

Various Routes (VARIOUS)

LED installation, traffic signal modernization at various locations in North Cook County; includes 51 traffic signal posts galvanized steel; 162 signal heads LED; 140 pedestrian signal heads, LED; 52 pedestrian push-buttons; 5 controllers; 57 uninterruptable power supplies; 236 signal heads LED retrofit; 111 pedestrian push-buttons, non-latching; mobilization; traffic control and protection. (65 Working Days) (Job No. 91-223-14) (0-00901-1004) (See the Special Provisions for the DBE Percentage)

37. Contract No. 60Y05

Cook County

District 1

Section 2014-019TS

Various Routes (VARIOUS)

LED installation, traffic signal modernization at various locations in Central Cook County; includes 270 signal heads, LED; 126 traffic signal posts, galvanized steel; 176 pedestrian signal heads, LED; 100 pedestrian push-buttons; 5 controllers; 60 uninterruptable power supplies; 151 signal heads, LED retrofit; 134 pedestrian push buttons, non-latching; mobilization; traffic control and protection. (75 Working Days) (Job No. C-91-295-14) (0-00901-1000)

(See the Special Provisions for the DBE Percentage)

38. Contract No. 60Y18 Section 2012-032TS Cook County

District 1

Various Routes (VARIOUS)

LED installation at various locations in Central Cook County; includes 2 controllers; 67 traffic signal posts, galvanized steel; 241 signal head, LED; 115 pedestrian signal heads, LED; 31 pedestrian push-buttons; 50 uninterruptable power supplies; 163 signal head, LED, retrofit; 83 pedestrian push-buttons, non-latching; mobilization; traffic control and protection. (55 Working Days) (Job No. C-91-309-14) (0-00901-1001)

(See the Special Provisions for the DBE Percentage)

#### Small Business Set-Aside

39. Contract No. 60Y36 Section 3134-T(14) Cook County

District 1

FAP Route 348 (IL 43)

Drainage improvement on IL 43 from north of Irving Park Rd. to north of Forest Preserve Drive in Norridge, Harwood Heights and Chicago; includes 7 manholes; 200 cu yds trench backfill; 370 cu yds topsoil; 740 sq yds sodding; 7.5 units supplemental watering; 1,000 sq ft PCC sidewalk; 240 sq yds patching; 635 ft storm sewers; 150 ft storm sewer removal; 2 drainage structures to be cleaned; 290 ft concrete curb and gutter; mobilization; traffic control and protection.

(20 Working Days) (Job No. C-91-368-14) (1-79322-0000) (See the Special Provisions for the DBE Percentage)

40. Contract No. 61A36

Kane County

District 1

Section 11-00214-00-TL

FAP Route 361 (STEARNS ROAD)

Project CMM-4003(2)

Project consists of the installation of an Intelligent Transportation System including Closed Circuit Television, Remote Traffic Microwave Sensor, Speed Confirmation Signs, and a Road Weather Information Station which will be integrated along with existing traffic signal controllers into the County's Advanced Traffic Management System on FAP Route 361 (Stearns Road) from Randall Road to Dunham Road; includes 20,247 ft underground conduit, galvanized steel; 17,565 ft electric cable in conduit,600V; 7 maintenance of existing traffic signal installations; 1,250 ft electric cable in conduit, lead in; 8 traffic signal posts; 219 ft detector loop; 7 modify existing controller cabinets; 879 ft rod and clean existing conduit; 3 video system detection processor; 4 light pole foundations; 45,993 ft fiber optic cable; 10 intersection video traffic monitoring systems with PTZ cameras; 7,179 ft outdoor rated network cable; 17 fiber optic terminations; 1 1 sum ATMS system integration-data-portal module; 1 1 sum ATMS system integration-traffic management systems module; 1 1 sum ATMS system integration-data-portal module; 1 1 Sum ATMS system integration-traveler information system module; traffic control and protection; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (575 Working Days) (Job No.C-91-359-12) (1-11015-0003)

(See the Special Provisions for the DBE Percentage)

41. Contract No. 61A42

Kane County

District 1

Section 12-00081-00-SP (BATAVIA)

Various Routes Project CMM-4003(156)

Project consists of the installation of solar-power flashing beacon assemblies, a raised median refuge island, earth excavation, PCC sidewalk, detectable warnings, concrete curb and gutter removal and replacement, sign panels, concrete foundation, thermoplastic pavement markings and all other incidental items to complete the work on Various Routes in the City of Batavia; includes 312 sq yd topsoil furnish and place; 1,500 sq yd erosion control blanket; 112 sq yd sodding, salt tolerant; 9,991 sq ft PCC sidewalk; 570 sq ft detectable warnings; 343 ft curb removal; 1,244 ft combination curb and gutter removal; 7,027 sq ft sidewalk removal; 12 solar powered flashing beacon assemblies; 140 ft concrete median surface; 2,351 ft thermoplastic pavement marking line; 533 sq ft pavement marking removal; 308 ft concrete curb; 1,294 ft combination concrete curb and gutter; traffic control and protection; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (40 Working Days) (Job No.C-91-170-13) (1-11015-0001) (See the Special Provisions for the DBE Percentage)

42. Contract No. 61A56 Cook County District 1

Section 13-00109-00-RS (ROLLING MEADOWS)

(ROHLWING RD&INDUSTRIAL AVE) FAU Route 1687 & FAU 3799 Project M-4003(256)

Project consists of HMA milling and resurfacing, patching, drainage structure adjustment, parkway restoration removal and replacement of sidewalk, driveway and curb and gutter and all other incidental items to complete the work on Rohlwing Rd, from Kirchoff Road to Industrial Avenue and on Industrial Ave. from Hicks Road to Rohlwing Road in the City of Rolling Meadows; incudes 1,650 sq yd HMA base course; 3,750 ton HMA binder course; 2,685 ton HMA surface course; 1,750 sq yd protective coat; 750 sq yd PCC driveway pavement; 29,700 sq yd HMA surface removal; 2,400 sq yd driveway pavement removal; 2,030 ft combination curb and gutter removal; 3,400 sq ft sidewalk removal; 3,600 sq yd Class D patches; 18 removal of existing structures; 2,030 ft combination concrete curb and gutter; 8,000 ft short term pavement marking; 3,200 sq ft work zone pavement marking removal; 18,032 ft thermoplastic pavement marking line; 683 ft modified urethane pavement marking line; 925 sq ft pavement marking removal; 20,048 lb non-tracking bituminous materials (prime coat); 3,400 sq ft PCC sidewalk; 52 drainage structure to be adjusted; traffic control and protection; federally funded: A Special Provision for this contract requires insurance that names additional insureds. (Completion Date: June 15, 2015 Plus 05 Working Days) (Job No.C-91-151-14) (1-21550-0000)

(See the Special Provisions for the DBE Percentage)

District 1 43. Contract No. 61A58 Cook County

Section 06-00045-02-LS (HILLSIDE)

FAP Route 330 (MANNHÈIM ROAD) Project TE-D1(960)

This project consists of landscaping and tree planting on Mannheim Road from Madison Street to Gladys Avenue in the Village of Hillside; includes 855 cu yd earth excavation; 100 cu yd furnished excavation; 6,628 sg yd topsoil furnish and place. 4": 1,428 cu vd non-special waste disposal; 59 trees; 25 evergreens; 1,690 sq yd perennial plant care; 1,690 sq yd shredded bark mulch 3"; 8,120 sq ft planting bed preparation; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (25 Working Days) (Job No.C-91-316-14) (0-01725-1001) (See the Special Provisions for the DBE Percentage)

District 1 44. Contract No. 61A60 Cook County Section 14-00085-00-RS (HAZEL CREST)

FAU Route 2829 (CHARLEMAGNE AVENUE)

Project M-4003(279)

This project consists of 0.35 mile of HMA pavement resurfacing, including curb and gutter removal and replacement, sidewalk construction, adjustment of drainage structures, pavement markings, parkway restoration and pavement patching on Charlemagne Avenue from Fountainbleau Drive to Grenoble Drive in the Village of Hazel Crest; includes 50 cu yd aggregate subgrade improvement; 313 ton polymerized leveling binder (machine method), IL-4,75,N50; 643 ton HMA surface course, Mix "D", N50; 1,619 sq ft PCC sidewalk 5 inch; 5,573 sq yd HMA surface removal, 2 1/2; 15 sq yd driveway pavement removal; 1,295 sq ft sidewalk removal; 292 sq yd Class D patches; 381 ft thermoplastic pavement markings; 3,780 lb bituminous materials (prime coat) 15 sq yd HMA driveway pavement, 4"; 454 ft combination curb and gutter removal and replacement; Federally Funded; A Special Provision for this contract requires insurance that names additional insureds. (20 Working Days) (Job No C-91-215-14) (1-21549-0000)

(See the Special Provisions for the DBE Percentage)

45. Contract No. 61A61 Lake County District 1

Section 12-00093-00-BT (LAKE FOREST)

ROBERT MCCLORY BIKE PATH Project TE-CMM-9003(948)

This project consists of the construction of a shared use path and bicycle parking shelter, including storm sewer relocation, signage, concrete stairs and pavement markings, located adjacent to McKinley Road from Illinois Road to Woodland Road in the City of Lake Forest; includes 1,411 tree removal; 900 cu yd earth excavation; 770 cu yd removal and disposal of unsuitable material; 1,131 sq yd sodding (salt tolerant); 3,157 sq yd aggregate base course; 53 cu yd aggregate surface course, Type B; 445 ton HMA surface course, Mix "D", N50; 4,584 sq ft PCC sidewalk 5 inch; 310 sq ft detectable warnings; 547 sq yd pavement removal; 2,523 sq ft sidewalk removal; 25 cu yd structure excavation; 15 cu yd concrete structures; 857 lb reinforcement bars, epoxy coated; 859 ft combination concrete curb and gutter, Type B-6.12 (Abutting Existing Pavement); 4,317 ft thermoplastic pavement markings; 119 trees; 359 shrubs; 85 perennial plants; 24 bicycle racks; 2 cu yd concrete steps; 68 sq ft standard brick veneer; 733 sq yd parking lot pavement removal; 1 bike shelter; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (30 Working Days) (Job No.C-91-231-12)(0-01725-1004)(1-11015-0015)(See the Special Provisions for the DBE Percentage)

46. Contract No. 61A62 Cook County District 1 Section 14-00050-00-RS (CHICAGO RIDGE)

107TH STREET Project M-4003(297)

This project consists of 0.38 miles of HMA resurfacing, HMA & PCC surface removal, curb & gutter removal and replacement, sidewalk removal & replacement, pavement patching and pavement markings from Ridgeland Avenue to Princess Avenue and from Austin Avenue to Menard Avenue in the Village of Chicago Ridge; includes 1,100 ton HMA binder course, IL-19.0,N50; 775 ton HMA surface course, Mix "D", N50; 5,975 sq yd HMA surface removal; 3,500 sq ft sidewalk removal; 1,800 ft combination concrete curb and gutter; 150 sq ft corrugated median; 3,485 ft thermoplastic pavement markings; 3,500 sq ft PCC sidewalk 5 inch, special; 250 sq yd PCC driveway removal and replacement; 275 sq yd HMA driveway removal and replacement; 2,650 sq yd PCC surface removal 2 1/4"; 330 sq yd Class D patches, 8-inch special; Federally Funded; A Special Provision for this contract requires insurance that names additional insureds. (25 Working Days) (Job No.C-91-254-14) (1-21547-0000) (See the Special Provisions for the DBE Percentage)

47. Contract No. 62268 McHenry County District 1 Section 27R-2

FAP Route 305 (US 14)

Reconstruction and widening on 3.93 miles of US 14 from West Lake Shore Dr. to Lucas Rd. located in Woodstock and Crystal Lake; includes 101,045 cu yds earth excavation; 14,105 cu yds removal and disposal of unsuitable material; 4,689 cu yds trench backfill; 153,955 sq yds aggregate subgrade improvement; 149,265 sq yds stabilized subbase-HMA; 109,098 sq yds PCC pavement (jointed); 104,015 sq yds pavement removal; 37,960 sq yds milling; 19,911 sq yds PCC shoulders; 2,057 ft water main; 5,405 ft pipe underdrains; 9,000 cu yds non-special waste disposal; 45,965 ft polyurea pavement markings; 11,443 ft thermoplastic pavement markings; 32,444 ft electric cable in conduit; 10 steel mast arm assemblies and poles; 47 signal heads; 205 ft sleeper slab; 3,099 sq yds HMA base course; 9,398 tons HMA binder and surface course; 1,378 sq yds HMA pavement (full-depth); 1,752 sq ft PCC sidewalk; 1,298 sq yds patching; 22,000 ft storm sewers; 51,158 ft concrete curb and gutter; 1,056 sq ft sign panel; 239 shade trees; 20 units perennial plants; 9,386 ft fiber optic cable; mobilization; traffic control and protection. (Completion Date: October 31, 2016 Plus 05 Working Days) (Job No. C-91-293-01) (1-74133-0500) (See the Special Provisions for the DBE Percentage)

48. Contract No. 62517 McHenry County District 1

Section 27R-3 FAP Route 305 (US 14)

2.30 miles of roadway reconstruction adding lanes, widening and resurfacing, drainage improvements and other related work on US 14 from Lucas Rd. to Crystal Lake Ave. in Crystal Lake; includes 7,296 units tree removal; 80,527 cu yds earth excavation; 14,830 cu yds porous granular embankment; 8,300 cu yds trench backfill; 46,220 sq yds topsoil; 17.69 acres seeding; 85,813 sq yds erosion control blanket; 117,174 sq yds aggregate subgrade improvement; 91,266 sq yds stabilized subbase-HMA; 3,857 tons HMA binder and surface course; 4,330 sq yds HMA pavement (full-depth); 84,159 sq yds PCC pavement (jointed) 25,664 sq ft PCC sidewalk; 13,394 sq yds milling; 1,609 sq yds patching; 1,021 sq yds PCC shoulders; 25,078 ft storm sewers; 3,421 ft ductile iron water main; 146 manholes; 47,395 ft concrete curb and gutter; 29,727 sq ft concrete median surface; 1,240 cu yds non-special waste special; 1,209 sq ft sign panel; 25,124 ft polyurea pavement marking; 58,583 ft electric cable; 19 steel mast arm assemblies and poles; 59 signal heads, LED; 157 shade trees; 69 intermediate trees; 3 storm water treatment systems; 23 luminaires; 5 controllers; mobilization; traffic control and protection. (Completion Date: October 31, 2016 Plus 05 Working Days) (job No.C-91-304-02) (1-74133-0600) (See the Special Provisions for the DBE Percentage)

49. Contract No. 63744 Kane County District 1 Section 08-00377-00-CH

FAP Route 360 (KIRK ROAD) Project CMM-9003(137)

This project consists of intersection widening and resurfacing including HMA and PCC surface removal, HMA pavement, removal and replacement of combination concrete curb and gutter, concrete sidewalk removal and replacement, open and enclosed drainage systems, landscaping and pavement markings at the intersection of Kirk Road at Douglas Road; includes 275 tree removal; 1,380 cu yd earth excavation; 2,448 sq yd erosion control blanket; 2,689 sq yd aggregate subgrade improvement; 1,840 sq yd HMA base course; 215 ton HMA binder course, IL-19.0,N90; 15 ton HMA surface course, Mix "D", N50; 1,279 ton polymerized HMA surface course, Mix "F", N90; 3,536 sq ft PCC sidewalk 5 inch; 402 sq yd pavement removal; 118 sq yd driveway pavement removal; 3,658 sq ft sidewalk removal; 2,996 ft combination concrete curb and gutter; 600 cu yd non-special waste disposal; 11,219 ft modified urethane pavement markings; 229 raised reflective pavement markers; 23 trees; 10,481 lb bituminous materials (prime coat); 733 sq yd PCC surface removal (Variable depth); 10,536 sq yd HMA surface removal, variable depth; 200 ft storm sewers, Class A; 137 ft pipe underdrains; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (Completion Date: November 07, 2014 Plus 15 Working Days) (Job No.C-91-164-09) (1-11015-0008) (See the Special Provisions for the DBE Percentage)

50. Contract No. 63861 Section 11-00418-00-SP Kane County

District 1

FAU Route 2301 & FAU 1283

(BURLINGTON RD & HUNTLEY RD)

Project HSIP-89(168)

This project consist of the installation of rumble strips, driver feedback signs and speed limit signs on Burlington Road from Lenschow Road to IL 64 and Huntley Road from Kreutzer Road to Sleepy Hollow Road; includes 149,714 ft shoulder rumble strips, 8 inch; 67,061 ft rumble strips; 26 remove sign panel assemblies, Type A; 704 ft metal post-Type A; 236,451 ft modified urethane pavement markings; 900 ft underground conduit, galvanized steel, 2" diameter; 1,080 ft electric cable conduit, service No. 6, 2C; 12 traffic signal posts, galvanized steel, 14 ft; 3 flashing beacons, post mounted, solar-powered installation; 12 radar speed signs; 562 sq ft sign panels; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (35 Working Days) (Job No. C-91-098-12) (0-01666-1001) (See the Special Provisions for the DBE Percentage)

51. Contract No. 63862 Kane County

District 1

Section 11-00418-01-SP

FAP Route 336 (RANDALL ROAD)

Project HSIP-89(177)

Project consists of traffic signal improvements including removal and replacement of mast arms, signal heads, foundations and all other incidental items to complete the work on FAP Route 336 (Randall Road) from Fabyan Parkway to Silver Glen Road; includes 3,512 sq ft PCC sidewalk; 2,982 sq ft sidewalk removal; 682.5 sq ft sign panel; 728 ft modified urethane pavement marking line; 2,658 ft underground conduit, galvanized steel; 25,109 ft electric cable in conduit, 600V; 42 luminaires; 65,634 ft electric cable in conduit, signal; 2,365 ft electric cable in conduit, equipment grounding conductor; 10 steel mast arm assemblies and poles; 39 steel combination mast arm assemblies and poles; 721 ft concrete foundations; 203 signal heads, LED; 147 traffic signal backplates, retroreflective; 71,662 ft remove electric cable from conduit; 11,389 ft emergency vehicle priority system line sensor cable; 5,474 ft electric cable in conduit, video no, 18 3c; 485 ft combination concrete curb and gutter, removal and replacement; traffic control and protection; federally funded: A Special Provision for this contract requires insurance that names additional insureds. (150 Working Days) (Job No.C-91-128-14) (0-01666-1002) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

52. Contract No. 64H90 **Boone County** 

District 2

Section (K,101)RS-4

FAP Route 754 (IL 76) Project ACNHPP-ACHSIP-754(13)

14.53 miles of milling and resurfacing on IL 76 from the Wisconsin State Line to US Bus 20, north of Belvidere; includes 262 cu yds furnished excavation; 40,035 tons HMA binder and surface course; 34,030 sq yds milling; 13,170 tons aggregate wedge shoulder; 113 ft steel plate beam guard rail; 4 traffic barrier terminals; 39,979 ft shoulder rumble strips; 372 sq ft sign panel; 440,728 ft paint pavement marking; 189,137 lbs bituminous materials (prime coat); 32,093 tons material transfer device; mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-92-026-13) (2-26850-0200) (See the Special Provisions for the DBE Percentage)

53. Contract No. 66427 Kankakee County

District 3

Section (15)RS-5

FAP Route 330 (US 45/52)

This project consists of 1.779 miles of milling and replacing HMA from north of Armour Road to south of Indian Oaks Road/St. George Road; includes 39,586 lbs bituminous materials (prime coat); 273 ton polymerized leveling binder (hand method); 2,146 ton polymerized leveling binder (machine method); 4,286 ton polymerized HMA surface course; 512 ton incidental HMA surfacing; 1,822 sq ft PCC sidewalk; 58,643 sq yd HMA surface removal; 491 ton aggregate shoulders; 450 ton HMA shoulders; 36,427 ft thermoplastic pavement marking; 2,145 ft preformed plastic pavement marking; 633 each raised reflective pavement marker; 6.471 ft detector loop; 6.385 ton material transfer device; mobilization; traffic control and protection. (60 Working Days) (Job No.C-93-029-04) (3-37510-0200)

(See the Special Provisions for the DBE Percentage)

54. Contract No. 66473 Kendall County

District 3

Section 118RS-3

FAU Route 379 (IL 126)

1.27 miles of milling and surfacing on IL 126 from southeast of IL 47 to northeast of IL 71 in Kendall County; includes 3,009 tons HMA binder and surface course, Mix D; 225 sq ft PCC sidewalk; 25,340 sq yds milling; 243 tons aggregate wedge shoulder; 35 ft concrete curb and gutter; 26,462 ft polyurea pavement marking; 30 ft detector loop; 16,350 lbs bituminous materials (prime coat); 1,999 tons material transfer device; mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-117-04) (3-44120-0000) (See the Special Provisions for the DBE Percentage)

55. Contract No. 66500 Ford County

District 3

Section 17 RS-4

FAP Route 697 (IL 9)

Milling and resurfacing on IL 9 from IL 115 to Baltimore Dr. in Paxton; includes 318 units excavation and grading existing shoulder; 245 cu yds furnished excavation; 6.464 tons HMA binder and surface course, Mix C; 44,345 sq yds milling; 368 tons aggregate shoulders: 7.072 sq yds HMA shoulders: 12 traffic barrier terminals: 90.328 ft paint pavement marking: 6,439 tons material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-143-04) (3-44270-0000) (See the Special Provisions for the DBE Percentage)

56. Contract No. 66752 Section (113,114)RS-4 Livingston County

District 3

FAP Route 681 (IL 116) Milling and resurfacing on IL 116 from Pearl St. at the east limits of Pontiac, to SN053-0181 at Five Mile Creek near IL 47; includes 55 cu yds furnished excavation; 471 sq yds erosion control blanket; 20,476 tons HMA binder and surface Course, Mix C; 164,184 sq yds milling; 75 sq yds patching; 139,150 ft paint pavement marking; 111,609 lbs bituminous materials (prime coat); materials; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-043-08) (3-43090-0000) (See the Special Provisions for the DBE Percentage)

57. Contract No. 66924 Bureau County

District 3

Section (11Y)RS-1 & (11X)RS-3

FAS Route 1248 (US 6/34)

Milling and resurfacing on US 6/34 from Hazelwood Dr. in Wyanet to Main St. in Princeton; includes 38 cu yds furnished excavation: 12,955 tons HMA binder and surface course, Mix D; 1,412 sq ft PCC sidewalk; 106,399 sq yds milling; 1,168 tons aggregate shoulders; 530 ft concrete curb and gutter; 108,712 ft paint pavement marking; 71.820 lbs bituminous materials (prime coat); 12.904 tons material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-059-09) (3-00606-0020) (See the Special Provisions for the DBE Percentage)

58. Contract No. 66930 Kankakee County

District 3

Section 11RS-4 & 12RS-5

FAP Route 41 (IL 17)

6.63 miles of milling and resurfacing on IL 17 from west of W 1200W Rd. (Herscher Rd.) to west of the Norfolk Southern Corporation Railroad; includes 41 cu yds furnished excavation; 728 sq yds erosion control blanket; 16,590 tons HMA binder and surface course, Mix D; 143,074 sq yds milling; 1,662 tons aggregate shoulders; 165,336 ft polyurea pavement marking; 95,740 lbs bituminous materials (prime coat); 16,524 tons material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-065-09) (3-01746-0040) (See the Special Provisions for the DBE Percentage)

**DELETED FROM THE LETTING** 59.

60. Contract No. 66B09 Iroquois-Ford Counties

District 3

Section (33)RS-5 & (32)RS-3

FAS Route 338 (US 45)

This project consists of pavement resurfacing beginning at First Street in Loda and ending at Larson Street in Paxton; includes 61,097 lbs bituminous materials (prime coat); 34 cu yd furnished excavation; 25 ton mixture for cracks, joints, and flangeways; 42 ton leveling binder (hand method); 3,580 ton leveling binder (machine method); 7,159 ton HMA surface course; 870 ton incidental HMA surfacing; 3,568 sq ft PCC sidewalk; 272 sq ft detectable warnings; 90,516 sq yd HMA surface removal; 1,253 ton aggregate shoulders; 6,424 sq yd HMA shoulders; 100,356 ft paint pavement marking; 19,605 ft epoxy pavement marking; 321 each raised reflective pavement marker; 9,905 ton material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-071-11) (3-04538-0020) (See the Special Provisions for the DBE Percentage)

Contract No. 66B12 61.

DeKalb County

District 3

Section (116)RS-5

FAP Route 573 (US 30)

This project consists of 6.45 miles of pavement resurfacing, beginning west of Pine Street in Waterman and continuing to west of Somonauk Road in Hinckley; includes 483 unit excavating and grading existing shoulder; 28 cu yd furnished excavation; 83,757 lbs bituminous materials; 61 ton leveling binder (hand method); 5,047 ton leveling binder (machine method): 15.205 ton material transfer device: 10.158 ton HMA surface course: 410 ton incidental HMA surfacing: 109.087 sq vd HMA surface removal; 362 sq vd class D patches; 1,647 ton aggregate wedge shoulder; 17,117 sq vd HMA shoulders; 30,499 ft thermoplastic pavement marking; 117,404 ft paint pavement marking; 326 ft preformed plastic pavement marking; 694 each raised reflective pavement marker; 42 each prismatic curb reflector; 1,153 ft electric cable in conduit; 1,016 ft detector loop; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No. C-93-075-11) (3-03019-0020) (See the Special Provisions for the DBE Percentage)

62. Contract No. 66B18 **DeKalb County** 

District 3

Section (117)RS-6

FAP Route 573 (US 30)

Milling and resurfacing on US 30 from east of Hinckley to the Kane County Line. 39 cu yds furnished excavation; 2,652 tons HMA binder and surface; 21,288 sq yds milling; 1,274 tons aggregate shoulders; 14,516 lbs bituminous materials (prime coat); 1,752 tons material transfer device; 15,538 ft polyurea pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No.C-93-082-11) (3-03019-0030)

(See the Special Provisions for the DBE Percentage)

63. Contract No. 66B85 Section (101,102)RS-3 Livingston County

District 3

FAP Route 68

12.0 miles of resurfacing on IL 23 from near the Vermillion River Bridge to the east limits to Cornell; includes 13 cu yds earth excavation. 32 cu yds furnished excavation; 23,565 tons HMA binder and surface course, Mix C; 1,245 sq ft PCC sidewalk; 196,976 sq yds milling; 3,831 tons aggregate wedge shoulder; 582 tons HMA shoulders; 352 ft concrete curb and gutter; 292,250 ft paint pavement marking; 23,471 tons material transfer device; mobilization; traffic control and protection. (Completion Date: June 26, 2015) (Job No.C-93-052-12) (3-02353-0020) (See the Special Provisions for the DBE Percentage)

64. Contract No. 66C34 **Bureau County** 

District 3

Section (103,104)RS-6 FAP Route 646 (IL 40)

This project consists of 11.82 miles of HMA milling, HMA overlaying, aggregate shoulders, and polyurea pavement marking on IL 40 beginning at IL 92 and extending south to I-80 in Bureau County; includes 155.574 lbs bituminous materials (prime coat); 31 cu yd furnished excavation; 65 ton aggregate surface course; 67 ton mixture for cracks, joints, and flangeways; 112 ton leveling binder (hand method); 9,420 ton leveling binder (machine method); 18,841 ton HMA surface course; 489 ton incidental HMA surface; 227,951 sq yd HMA surface removal; 1,763 ton aggregate wedge shoulder; 160,977 ft polyurea pavement marking; 809 each raised reflective pavement marker; 18,841 ton material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-130-12) (3-04006-0000) (See the Special Provisions for the DBE Percentage)

65. Contract No. 66C48 LaSalle County

District 3

Section (5&6)RS-2

FAP Route 68

This project consists of 3.66 miles of HMA milling and resurfacing on IL 23 just north of Richards Road to north of Bronson Street in Streator, Illinois; includes 35 ton mixture for cracks, joints, and flangeways; 83,095 lbs bituminous materials (prime coat); 59 ton leveling binder (hand method); 4,941 ton leveling binder (machine method); 10,055 ton HMA surface course; 401 ton incidental HMA surfacing; 6,498 sq ft PCC sidewalk; 141,388 sq yd HMA surface removal; 2,426 ton aggregate shoulders; 2,048 ton HMA asphalt shoulders; 53,793 ft thermoplastic pavement marking; 14,000ft preformed plastic pavement marking; 484 each raised reflective pavement marker; 738 each prismatic curb reflector; 450 ft underground conduit; 25,620 ft detector loop; 17,044 ton material transfer device; mobilization; traffic control and protection. (Completion Date: June 26, 2015) (Job No.C-93-002-13) (3-02350-0200) (See the Special Provisions for the DBE Percentage)

66. Contract No. 66C81 Iroquois County

District 3

Section (38-6B)I-2 & (38-6B-1)I-2

FAI Route 57

Repairs to four existing bridges along I-57 (SN038-0155(SB), 038-0156(NB), 038-0153(SB) and 038-0154(NB) located 2.4 and 3.1 miles south of the Onarga Interchange in Iroquois County; includes 340.6 cu yds concrete removal; 381.8 cu vds concrete: 2,428 lbs structural steel: 101,500 lbs epoxy coated reinforcement bars: 2,148 mechanical splicers: 354 ft preformed joint strip seal; 7,340 ft modified urethane pavement marking; mobilization; traffic control and protection. (140 Working Days) (Job No. C-93-051-13) (0-01621-3001, 0-01621-3002)

(See the Special Provisions for the DBE Percentage)

Small Business Set-Aside

Contract No. 66D40 Iroquois County District 3

Section D3 ROUTE AND SEAL 2015-1

FAP Route 317 & 332 (US 24 & IL 1)

Routing and sealing along US 24 and IL 1 in Iroquois County; includes 91,952 ft crack routing (pavement); 32,184 lbs crack filling; 19,694 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-93-045-14) (0-02020-3002) (0-01621-3010) (See the Special Provisions for the DBE Percentage)

68. Contract No. 66D58

67.

Kankakee County

District 3

Section (11,11X,11X-3,11X-2)RS-2

(IL 17)

FAP Route 41

This project consists of 1.78 miles of milling and resurfacing from 0.4 miles west of Roosevelt Avenue to Fifth Avenue in Kankakee; includes 11.1 cu yd earth excavation; 44,595 lbs bituminous materials (prime coat); 19.8 ton mixture for cracks, joints, and flangeways; 30.4 ton leveling binder (hand method); 2,554 ton leveling binder (machine method); 735 ton polymerized HMA binder course; 5,550 ton polymerized HMA surface course; 3,797 sq ft PCC sidewalk; 66,067 sq yd HMA surface removal; 35,730 ft modified urethane pavement marking; 973 each raised reflective pavement marker; 7,100 ft detector loop; 9,254 ton material transfer device; mobilization; traffic control and protection. (60 Working Days) (Job No.C-93-066-14) (3-01746-0200) (See the Special Provisions for the DBE Percentage)

69. Contract No. 66D61 Kendall County

District 3

Section (651)RS-1

FAP Route 591 (US 34)

0.46 mile of resurfacing on US 34 from Jackson Place to IL 71 in Oswego; includes 1,521 tons HMA binder and surface course, Mix D; 12,542 sq yds milling; 1,296 sq ft PCC sidewalk; 277 ft concrete curb and gutter; 7,405 ft polyurea pavement marking; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-070-47) (3-03447-0200) (See the Special Provisions for the DBE Percentage)

70. Contract No. 66D62 Ford County

District 3

Section (127X)RS-3

FAP Route 326 (IL 47/IL 9)

Resurfacing on IL 47/IL 9 from 0.3 mile south of 8th St.to IL 54 in Gibson City; includes 568 tons HMA surface course, Mix C; 6,768 sq yds milling; 9,913 ft polyurea pavement marking; 29 tons leveling, binder; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-041-14) (3-04727-0000) (See the Special Provisions for the DBE Percentage)

71. Contract No. 66D67 DeKalb County

District 3

Section (15)TS-1

FAP Route 591 (US 34)

Replacing traffic signal heads at the intersection of US 34 and Main St. in Sandwich; includes 10 sq ft sign panel; 770 ft electric cable; 4 signal heads, LED; modify existing controller cabinet; mobilization; traffic control and protection. (15 Working Days) (Job No.C-93-089-14) (3-64720-1502) (See the Special Provisions for the DBE Percentage)

72. Contract No. 66D69 Iroquois County

District 3

Section (36,21)RS

FAP Route 317 (US 24/US 45)

1.88 miles of milling and resurfacing on US 24/US 45 from just north of the intersection of US 24 to the intersection of US 45 in Iroquois County; includes 3,661 tons HMA binder and surface course, Mix D; 28,943 sq yds milling; 100 sq ft PCC sidewalk; 20 ft concrete curb and gutter; 2,431 tons material transfer device; 11,257 ft polyurea pavement marking; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-091-14) (3-02438-0100) (See the Special Provisions for the DBE Percentage)

73. Contract No. 66D74 Ford County

District 3

Section (27-1HB-2)IR FAP Route 697 (IL 9)

Removal and replacement of the approach slabs, abutment backwalls and other related work on the structure carrying IL 9 over I-57 (SN027-0010) located West of Paxton; includes 81 cu yds earth excavation; 340 sg yds subbase granular material; 101 sq yds pavement removal; 59.2 cu yds concrete removal; 10 sq yds protective shield; 192.2 cu yds concrete; 39,440 lbs epoxy coated reinforcement bars; 114 ft preformed joint strip seal; 840 ft concrete curb and gutter; 5.635 sq ft concrete median surface: 1.433 ft modified urethane pavement marking: 66 cu yds braces excavation polymer modified PC mortar; 1,310 ft electric cable; 31 sq ft structure repair of concrete; 6 linear delineator panels; mobilization; traffic control and protection. (Completion Date: November 30, 2014) (Job No. C-93-097-14) (0-01621-3012) (See the Special Provisions for the DBE Percentage)

#### Small Business Set-Aside

74. Contract No. 66E03 **Iroquois County** 

District 3

Section D3 ROUTE AND SEAL 2015-2

FAP Route 840 (IL 49)

Routing and sealing longitudinal and transverse pavement cracks on IL 49 from the intersection of US 52 to Vermillion County Line; includes 178,176 ft crack routing (pavement); 62,362 lbs crack filling; 67,644 ft paint pavement marking; mobilization; traffic control and protection. (30 Working Days) (Job No. C-93-134-14) (0-02020-3003)

(See the Special Provisions for the DBE Percentage)

75. Contract No. 66E07 Putnam-LaSalle Counties

District 3

Section 103RS-4

FAP Route 619 (IL 71)

3.83 miles of resurfacing on IL 71 from IL 89 to the west end of SN050-0124 in Cedar Court. 7,359 tons HMA binder and surface course, Mix C; 58,403 sq yds milling; 7,359 tons material transfer device; 1,954 tons aggregate shoulders; mobilization; traffic control and protection. (30 Working Days) (Job No.C-93-141-14) (3-07150-0050) (See the Special Provisions for the DBE Percentage)

- 14 -

76. Contract No. 66E08

Bureau County

District 3

Section 114RS-5

FAP Route 316 (IL 26)

2.24 miles of resurfacing on IL 26 from north of IL 92 in Ohio to Lee County Line; includes 4,331 tons HMA surface course, Mix C; 610 sq ft PCC sidewalk; 34,233 sq yds milling; 27,743 ft polyurea pavement marking; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-142-14) (3-02606-0000) (See the Special Provisions for the DBE Percentage)

#### Small Business Set-Aside

77. Contract No. 68B97

Henry-Knox Counties

District 4

Section 48-[(24,25)I;(26-1,26,27)I-2]

FAI Route 74 I-74(0)

This project consists of repairing access control fence along I-74 from IL 17 in Henry County to IL 97 in Knox County; includes 11,696 foot woven wire fence removal; 10,049 foot 4' woven wire fence; mobilization. (30 Working Days) (Job No. C-94-096-14) (0-01621-4014) (See the Special Provisions for the DBE Percentage)

78. Contract No. 68B98

Knox County

District 4

Section (101,111)RS-3 FAS Route 379 (IL 167)

This project consists of patching and intermittent overlay on IL Route 167 from 0.1 mile west of West Street in Victoria to IL Route 180 in Knox County; includes 80 cu yd removal and disposal of unsuitable material; 265 sq yd geotechnical fabric for ground stabilization; 108 sq yd stone riprap, class B3; 240 sq yd sub-base granular material; 3 ton polymerized bituminous materials (prime coat); 1,721 ton HMA surface course; 11,992 sq yd HMA surface removal; 280 ft gutter removal; 1,110 sq yd class D patches; 92 ton aggregate shoulders; 2 each concrete headwall for pipe drains; 48 ft pipe underdrains; 2 each removing inlets; 8 cu yd class SI concrete (outlet); 39,893 ft paint pavement marking; 300 sq ft rumble strip; mobilization; traffic control and protection. (20 Working Days) (Job No. C-94-097-14) (4-40530-0150) (See the Special Provisions for the DBE Percentage)

79. Contract No. 68C07

Henderson-Warren Counties

District 4

Section 137W-1;(138,139)W-2

FAP Route 665 (IL 116)

This project consists of patching and edge repairs on IL 116 from east of Media to west of US 67 in Henderson and Warren Counties; includes 30,007 sq yd pavement removal; 30,007 sq yd 9" base course widening; 33 ton aggregate surface course; 7 ton polymerized bituminous prime coat; 1,283 ton aggregate wedge shoulder; 101,562 foot paint pavement marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-94-106-14) (4-00012-1428) (See the Special Provisions for the DBE Percentage)

80. Contract No. 70841

Champaign-Piatt Counties

District 5

Section 5RS-3

FAS Route 1513 (IL 10)

This project consists of resurfacing and intermittent patching on IL 10 in Champaign and Piatt Counties; includes 3,904 ton leveling binder; 63,269 pound bituminous prime coat; 7,534 ton HMA surface course; 520 ton incidental HMA surfacing; 69,473 sq yd 1 1/2" HMA surface removal; 2,292 ton aggregate wedge shoulders; 288 ton HMA shoulders; 394 ton partial depth patching; 78,549 foot paint pavement marking; 12,238 foot modified urethane pavement marking; 12,238 foot grooving for recessed pavement marking; 500 each raised reflective pavement markers; mobilization; traffic control and protection. (40 Working Days) (Job No. C-95-048-10) (5539100000) 70841 (See the Special Provisions for the DBE Percentage)

(Occ the openial From some for the BBE Fercent

81. Contract No. 70A80

McLean County

District 5

Section D5 CM PATCHING 2015-1

FAI Route 55 (I-55)

This project consists of 2.244 miles of patching on I-55 at I-74 Ramps northwest of Normal; includes 1,375 sq yd class B patches; 2,530 each 1-1/2" dowel bars; 8,376 ft saw cuts; 759 each 3/4" tie bars; 11,200 ft modified urethane pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No.C-95-035-14) (0016215009) (See the Special Provisions for the DBE Percentage)

- 82. DELETED FROM THE LETTING
- 83. DELETED FROM THE LETTING
- 84. DELETED FROM THE LETTING

85. Contract No. 72G51 Hancock County

District 6

Section (28)I-2,(29)I-3,(30)I-1 FAP Route 315 (US 136)

This project consists of 0.163 miles of resurfacing located 0.2 miles west of County Highway 32 to 0.1 miles east of County Highway 32 on US 136 in the city of Hamilton in Hancock County; includes 7.7 ton aggregate (prime coat); 431 ton HMA surface course; 3,846 sq yd HMA surface removal; 2,960 foot preformed thermoplastic pavement marking; 27 each raised reflective pavement marker; mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-020-14) (0-01621-6007) (See the Special Provisions for the DBE Percentage)

86. Contract No. 72G80 Adams County

District 6

Section (1Z-B)BJR, I-7

FAP Route 63 (US 24) Project ACNHPP-63(62)

This project consists of bridge joint replacement and bridge repairs on the US 24 Quincy Bay View Bridge (SN 001-0068) over the Mississippi River in Adams County; includes 67.8 cu vd concrete removal; 64.6 cu vd concrete superstructure; 13.770 lbs epoxy coated rebar; 672 each mechanical splicers; 120 ft epoxy crack injection; 10.779 ft epoxy pavement marking; 6 each high load multi-rotational bearings; 6 each jack and remove bearings; 204 ft modular expansion joints; mobilization; traffic control and protection; federally funded. (Completion Date: August 01, 2015) (Job No. C-96-051-14) (6-00768-0000) (See the Special Provisions for the DBE Percentage)

87. Contract No. 72G83 Pike County

District 6

Section (17)I

FAP Route 566 (IL 106)

This project consists of bridge deck patching on SN 075-0159 carrying IL 106 over Kiser Creek approximately 4 miles southeast of Barry in Pike County; includes 10 sq ft structural repair of concrete (depth equal to or less than 5 inches); 28 sq yd full depth deck slap repair; 40 sq yd partial deck slab repair; mobilization: traffic control and protection. (20 Working Days) (Job No. C-96-045-14) (0-01621-6006) (See the Special Provisions for the DBE Percentage)

88. Contract No. 72H06 Montgomery County

District 6

Section (116)RS

FAS Route 1741 (FR I-55 (WEST))

This project consists of 1.79 miles of patching and resurfacing on I 55 Frontage Road West from south of Coalfield Rest Area, south to IL 48; includes 101 sq yd preparation of base; 2,312 sq yd partial depth removal; 388 ton partial depth patching; 10 ton bituminous materials (prime coat); 3,218 ton HMA binder course; 2,102 ton HMA surface course; 60 ton incidental HMA surfacing; 2,736 ton aggregate shoulders; 21,218 ft paint pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No. C-96-077-14) (0-01621-6004)

(See the Special Provisions for the DBE Percentage)

89. Contract No. 72H08 Sangamon County

District 6

Section (110X)I-2,(SP-Z)I-1

FAP Route 666 (BUS 55/5TH,6TH & 9TH)

This project consists of patching, filling of joints, detector loop replacement and miscellaneous drainage work on Business 55/5th & 6th Streets from the I-72 interchange to Carpenter Street in Springfield; includes 53 ton mixture for cracks, joints, and flangeways; 567 sq yd pavement patching; 3,600 foot longitudinal partial depth removal, 2"; 89 ton longitudinal partial depth patching; 1,517 sq yd partial depth removal; 339 ton partial depth patching; 2,000 foot paint pavement marking; 585 foot detector loops; mobilization; traffic control and protection. (20 Working Days) (Job No. C-96-079-14) (0-01621-6008) (See the Special Provisions for the DBE Percentage)

90. Contract No. 72H22 Logan County

District 6

Section (24)I-2

FAP Route 320 (IL 10/121)

This project consists of 0.792 miles of pavement patching and inlet adjustments located in the city of Lincoln on IL 10/IL 121 between Elm Street and Kikapoo Street in Logan County; includes 512 ton subbase granular material; 3 each inlets to be adjusted with new type 15 frame and lid; 800 foot thermoplastic pavement marking; 2,258 sq yd pavement patching; mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-093-14) (0-01621-6003) (See the Special Provisions for the DBE Percentage)

91. Contract No. 72H23 Adams County

District 6

Section (10)I

FAP Route 506 (IL 96)

This project consists of bridge deck patching on SN 001-0008 carrying IL 96 over Rock Creek 2.7 miles north of US 24 in Adams County; includes 18 sq yd full deck slab repair; 123 sq yd partial deck slab repair; mobilization; traffic control and protection; (25 Working Days) (Job No. C-96-094-14) (0-01621-6005)

(See the Special Provisions for the DBE Percentage)

92. Contract No. 72H27 Logan Section (102)RS-4,(103)RS-3

FAP Route 717 (IL 10)

Logan County District 6

This project consists of 5.16 miles of pavement resurfacing on IL 10 from east of Sugar Creek to 0.3 miles west of I-55 in Logan County; includes 22 ton aggregate surface course; 29.5 ton bituminous material (prime coat); 155.1 ton aggregate (prime coat); 3,105 ton leveling binder (machine method); 6,210 ton HMA surface course; 400 ton incidental HMA surface; 76,742 sq yd HMA surface removal; 804 sq yd pavement patching; 1,214 ton aggregate wedge shoulder; 479 ton HMA shoulders; 2,540 ft thermoplastic pavement marking; 69,177 ft paint pavement marking; 359 each raised reflective pavement marker; 12 each vertical adjustment of traffic barrier terminal; 3,656 ft vertical adjustment of guardrail; mobilization; traffic control and protection. (35 Working Days) (Job No.C-96-098-14) (6-00429-0000) (See the Special Provisions for the DBE Percentage)

93. Contract No. 74052 Effingham-Fayette Counties District 7
Section 102RS-3.103RS-2.102N

FAS Route 2801/FAP Route 774 (IL 128)

This project consists of 12.9 miles of patching, milling, leveling binder, surface course, aggregate shoulders, pavement marking, intersection improvements, curb and gutter, highway lighting, earthwork, and seeding on IL 128 in Effingham and Fayette Counties; includes 7,451 cu yd earth excavation; 1,009 cu yd topsoil excavation and replacement; 93 ton lime; 115,530 pound bituminous materials (prime coat); 155 ton aggregate base course; 3,923 sq yd HMA base course; 220 ton aggregate surface course; 7,229 ton leveling binder (machine method); 14,493 ton HMA surface course; 1,465 sq yd HMA pavement (full depth); 257 ton incidental HMA surfacing; 168,330 sq yd HMA surface removal; 1,034 sq yd class D patches; 2,213 sq yd aggregate shoulders; 3,239 ton aggregate wedge shoulder; 1,785 sq yd HMA shoulders; 78 lbs reinforcement bars; 631 ft pipe culverts; 632 ft combination concrete curb and gutter; 15,367 ft thermoplastic pavement marking; 177,852 ft paint pavement marking; 1,053 each raised reflective pavement marker; 20 each prismatic curb reflector; 175 ft underground conduit; mobilization; traffic control and protection. (100 Working Days) (Job No.C-97-070-04) (7-81790-0100) (See the Special Provisions for the DBE Percentage)

94. Contract No. 74105 Lawrence County District 7
Section 109B-1

FAP Route 781 (IL 33)

This project consists of the replacement of the existing single span bridge with a triple barrel cast in place box culvert, located on IL 33 approximately 1 mile north of Russellville at existing SN 051-0035 in Lawrence County; includes 640 cu yd earth excavation; 510 cu yd channel excavation; 280 cu yd furnished excavation; 640 cu yd porous granular embankment; 185 cu yd topsoil excavation and placement; 1,135 foot perimeter erosion barrier; 257 sq yd stone riprap; 980 sq yd HMA surface removal; 301 sq yd subbase granular material; 739 sq yd PCC base course widening; 250 sq yd HMA base course; 20 ton aggregate surface course; 105 ton HMA surface course; 449 sq yd pavement removal; 12 sq yd class D patches; 305 ton HMA shoulders; 62,780 lbs reinforcement bars; 188 each bar splicers; 284 cu yd concrete box culverts; 612.5 ft steel plate beam guard rail; 8 each traffic barrier terminal; 2 each impact attenuators; 1,109 ft paint pavement marking; 402 sq ft permanent steel sheet piling; 875 ton rock fill-replacement; mobilization; traffic control and protection. (75 Working Days) (Job No.C-97-069-05) (7-78640-0000) (See the Special Provisions for the DBE Percentage)

#### 95. WITHDRAWN FROM THE LETTING

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

96. Contract No. 74386 Cumberland County District 7

Section (18-45)RS-4

FAI Route 70 (I-70) Project ACNHPP-7-0(402)

This project consists of 1.9 miles of milling, pavement patching, HMA resurfacing and pavement marking on westbound I-70 in Cumberland County; includes 4,505 ton HMA binder course; 3,544 ton polymerized HMA surface course; 3,293 ton polymerized HMA binder course; 44,719 sq yd variable depths of HMA surface removal; 504 sq yd class A patches; 2,594 ft saw cuts; 3,125 ton HMA shoulders; 20,124 ft shoulder rumble strips; 2,520 ft preformed plastic pavement marking; 20,124 ft modified urethane pavement marking; 20,124 ft grooving for recessed pavement marking; 250 each raised reflective pavement markers; 11,343 ton material transfer device; mobilization; traffic control and protection; federally funded. (Completion Date: November 21, 2014 Plus 10 Working Days) (Job No. C-97-078-09) (7-52540-0000) (See the Special Provisions for the DBE Percentage)

#### 97. WITHDRAWN FROM THE LETTING

- 17 -

98. Contract No. 74468 Coles County District 7

Section (15,18-20),(15-21,22)RS-2

FAI Route 57 (I-57)

This project consists of HMA removal, HMA resurfacing, guardrail upgrades, pavement marking, and other miscellaneous items on I-57 from the Cumberland County Line to 0.5 miles west of US 45 in Coles County; includes 747 ton aggregate (prime coat); 121,273 lb bituminous materials (prime coat); 12,895 ton HMA binder course; 12,987 ton polymerized HMA binder course; 8,700 ton polymerized HMA surface course; 165,388 sq yd HMA surface removal; 1,232 ton aggregate wedge shoulder; 5,138 ton HMA shoulders; 2,113 foot steel plate beam guardrail; 22 each traffic barrier terminal; 124 each delineators; 76,780 foot shoulder rumble strips; 77,880 foot thermoplastic pavement marking; 9,735 ft preformed plastic pavement marking; 974 each raised reflective pavement marker; mobilization; traffic control and protection. (80 Working Days) (Job No.C-97-110-10) (7-50359-0000) (See the Special Provisions for the DBE Percentage)

99. Contract No. 74469 Effingham-Fayette Counties District 7

Section (26-5,26-5-1,25-1-1)R FAI Route 70 (I-70)

This project consists of bridge replacement on SN-026-0055 as well as HMA surface removal, pavement rubblization, HMA resurfacing, underdrains, HMA aggregate shoulders, pavement marking, quardrails and other miscellaneous work on FAI 70 in Effingham and Fayette Counties, from Altamont to two miles west of St. Elmo; includes 24,495 cu yd earth excavation; 50,046 sq yd HMA base course; 320,149 lb bituminous materials (prime coat); 460 ton leveling binder (machine method) 89,701 ton HMA binder course; 29.713 ton polymerized HMA surface course; 31,979 ton polymerized HMA binder course; 730 ton HMA surface course; 95 sq yd bridge approach pavement connector (flexible); 225,113 sq yd HMA surface removal; 75,789 sq yd paved shoulder removal; 182,549 sq yd rubblizing PCC pavement; 43 sq yd class A patches; 1,510 sq yd class B patches; 2,920 each 1-1/2" dowel bars; 7,826 ft saw cuts; 21,993 ton aggregate wedge shoulder; 27,274 ton HMA shoulders; 1 each removal of existing concrete deck; 419.2 cu yd concrete superstructure; 2.597 lb furnishing and erecting structural steel; 3.324 each stud shear connectors; 15,343 lb reinforcement bars; 95,089 lb epoxy coated rebar; 916 each bar splicers; 1,844 ft steel railing; 12 each elastomeric bearing assembly; 169,212 ft shoulder removal and replacement; 175,801 ft pipe underdrains; 7987.5 ft steel plate beam guardrail; 13 each traffic barrier terminal; 167,011 ft shoulder rumble strips; 8,210 ft woven wire fence; 181,087 ft thermoplastic pavement marking; 21,070 ft preformed plastic pavement marking; 2,772 each raised reflective pavement marker; 52 each evergreen trees; mobilization; traffic control and protection. (150 Working Days) (Job No.C-97-111-10) (7-50213-0000) (See the Special Provisions for the DBE Percentage)

100. Contract No. 74598 Cumberland County District 7

Section (18-46,18-47)RS-2 FAI Route 70 (I-70)

This project consists of 7.1 miles of resurfacing with pavement patching, milling, HMA resurfacing, safety improvements, and any other work necessary to complete this section of I-70 from 7.5 miles east of the Effingham County Line to 1.8 miles east of IL 130 in Greenup, Illinois; includes 23,654 ton HMA binder course; 152,506 lbs bituminous materials (prime coat); 24,405 ton polymerized HMA surface course; 23,654 ton polymerized HMA binder course; 1,826 ton HMA surface course; 323,355 sq yd HMA surface removal; 1,845 sq yd class a patches; 100 sq yd ton class b patches; 1,734 ton aggregate wedge shoulder; 15,190 ton HMA shoulders; 10,431 lbs reinforcement bars; 141,544 ft shoulder removal and replacement; 146,217 ft pipe underdrains; 3,900 ft steel plate beam guardrail; 10 each traffic barrier terminal; 69,051 ft shoulder rumble strips; 4 each impact attenuators; 148,475 ft thermoplastic pavement marking; 17,600 ft preformed plastic pavement marking; 2,078 each raised reflective pavement marker; 73,539 ton material transfer device; mobilization; traffic control and protection. (110 Working Days) (Job No.C-97-128-12) (7-50394-000) (See the Special Provisions for the DBE Percentage)

- 101. DELETED FROM THE LETTING
- 102. WITHDRAWN FROM THE LETTING
- 103. Contract No. 74668 Macon County District 7 Section D7 HMA RESURF 2015-2

FAP Route 323 (US 36)

This project consists of 0.4 miles of pavement patching, resurfacing, marking and any other work necessary to complete the section on US 36 from 0.2 miles west of Harristown Boulevard in Macon County. This project consists of 0.4 miles of pavement patching, resurfacing, marking and any other work necessary to complete the section on US 36 from 0.2 miles west of Harristown Boulevard in Macon County; includes 822 ton leveling binder (machine method); 13,371 pound bituminous material (prime coat); 1,248 ton polymerized HMA surface course; 870 sq yd class B patches; 350 each 1 1/2" dowel bars; 1,987 foot saw cuts; 310 each 3/4" tie bars; 52 ton aggregate shoulders; 1,099 ton HMA shoulders; 11,450 foot thermoplastic pavement marking; 454 foot detector loop; mobilization; traffic control and protection. (35 Working Days) (Job No. C-97-068-14) (0-01621-7004) (See the Special Provisions for the DBE Percentage)

104. Contract No. 74674 Various Counties District 7

Section D7 ELECTRICAL REPAIRS 2015-1

Various Routes (VARIOUS)

This project consists of maintaining the electrical highway lighting and electrical highway warning systems along State maintained right-of-way throughout District 7 in good operating condition as requested by individual work order; includes 300 hr journeyman electrician; 100 hr apprentice electrician; 250 hr pick-up truck; 125 hr bucket trucks; 10 hr trailer mounted arrowboard; 10 hr truck mounted crash attenuator. (Completion Date: June 30, 2015) (Job No. C-97-079-14) (Formal Contract) (MCHD) (Operations) (See the Special Provisions for the DBE Percentage)

105. Contract No. 74690 Wayne County District 7

Section D7 HMA RESURF 2015-9

FAP Route 328/821 (US 45/IL 15)

This project consists of milling, pavement patching, HMA resurfacing and pavement marking at the intersection of US 45 and IL 15 in Fairfield: includes 16.063 pounds bituminous prime coat; 2.999 ton HMA surface course; 35.696 sq vd 1 1/2" HMA surface removal; 709 sq yd class D patches; 25,889 foot thermoplastic pavement marking; 25,889 foot grooving for recessed pavement marking; 127 each raised reflective pavement markers; mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-097-14) (7-50969-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 76F11 106. Madison County District 8

Section 28-R-1

FAU Route 9128 (COLLINSVILLE RD) Project ACHSIP-9128(5)

This project consists of the widening and resurfacing for the addition of a bidirectional turn lane on Collinsville Road from east of I-255 to east of Complex Drive in Collinsville; includes 3796 cu yd earth excavation; 2.6 acre seeding; 8450 sq yd erosion control blanket; 2449 foot perimeter erosion barrier; 2444 sq yd subbase granular material, type b; 691 ton subbase granular material, type c; 2549 sq yd aggregate base course; 1712 sq yd HMA base course; 3.6 ton bituminous materials (prime coat); 16.5 ton aggregate (prime coat); 1480 ton HMA binder course; 1363 ton polymerized HMA surface course; 428 ton incidental HMA surfacing; 1903 sq ft PCC sidewalk; 6420 sq yd HMA surface removal; 2626 foot strip reflective crack control treatment; 2205 sq yd HMA shoulders; removal of 3 existing structures; 714 foot precast concrete box culverts; 150 sq ft sign panel; 7928 foot thermoplastic pavement marking; 127 raised reflective pavement marker; 1 I sum truck scale removal; mobilization; traffic control and protection; federally funded. (65 Working Days)

(Job No. C-98-009-12) (8-08800-1905) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 131)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

107. Contract No. 76G24 Madison County District 8

Section (X-3,X-2)RS-1

FAP Route 594 (IL 203) Project ACNHPP-594(7)

This project consists of 3.4 miles of resurfacing and patching on IL 203 from Chain of Rocks Road to Madison Avenue in Granite City; includes 57 ton aggregate (prime coat); 4,753 ton HMA surface course; 1,394 sq ft 4" PCC sidewalk; 37,462 sq yd HMA surface removal; 1,403 sq yd class B patches; 3,335 each 1 1/2" dowel bars; 10,275 ft saw cuts; 175 ft concrete curb: 162 ft steel plate beam quardrail: 2 each traffic barrier terminals: 812 sq ft thermoplastic payement marking-letters and symbols; 29,174 ft thermoplastic pavement marking lines; 381 each raised reflective pavement markers; 1,903 ft detector loop replacement; mobilization; traffic control and protection; federally funded. (35 Working Days) (Job No. C-98-025-13) (8-00075-0000) (See the Special Provisions for the DBE Percentage)

108. Contract No. 76G30 Clinton County District 8

Section 126-1RS-3

FAP Route 805 (IL 161) Project ACF-805(76)

This project consists of 3.8 miles of resurfacing on IL 161 from west of IL 160 in New Baden to west of North Charles Street in Albers; includes 63 ton aggregate surface course; 2,466 ton leveling binder (machine method); 39,551 lb bituminous materials (prime coat); 4,914 ton HMA surface course; 56,602 sq yd 1 1/2" HMA surface removal; 420 sq yd pavement patching; 714 ton aggregate wedge shoulder; 44 ton HMA shoulders; 52,092 ft thermoplastic pavement marking line; 254 each raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (Completion Date: November 15, 2014) (Job No. C-98-032-13) (8-70064-0000) (See the Special Provisions for the DBE Percentage)

109. Marion County District 8 Contract No. 76G93

Section (61-1-1,101,102)RS-1

FAP Route 805/FAS 795 (IL 161) Project ACF-ACRS-000S(997)

This project consists of 1.43 miles of resurfacing on IL 161 from west of I-57 to IL 37; includes 10 ton bituminous prime coat; 37 ton aggregate prime coat; 3,545 ton HMA surface course; 33,021 sq yd HMA surface removal; 2,510 sq yd pavement patching; 1,320 ton HMA shoulders; 12,186 ft shoulder rumble strips; 23,875 ft thermoplastic pavement marking; 118 each raised reflective pavement markers; 153 each prismatic curb reflectors; mobilization; traffic control and protection; federally funded. (Completion Date: November 21, 2014 Plus 8 Working Days) (Job No. C-98-019-14) (8-00325-0000) (See the Special Provisions for the DBE Percentage)

110. Contract No. 76H20 Madison-St Clair Counties

District 8

Section DIST 8 HFST 2015-1

Various Routes (VARIOUS)

Project ACHSIP-000S(998)

This project consists of 1.6 miles of High Friction Surface Treatment on various interstate ramps throughout Madison and St. Clair counties; includes 377 sq yd class B patches; 989 each 1 1/2" dowel bars; 690 ft saw cuts; 18,961 ft thermoplastic pavement marking; 231 each raised reflective pavement markers; 21,029 sq yd high friction surface treatment; 10,530 ft 2 1/2" longitudinal partial depth removal; mobilization; traffic control and protection; federally funded. (Completion Date: November 25, 2014) (Job No. C-98-045-14) (0-00888-8001) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

111. Contract No. 78077 Saline County

District 9

Section (29.30)RS-1

FAP Route 332 (US 45) Project ACNHPP-332(119)

This project involves reconstructing 6 miles of existing two-lane pavement on US 45 just north of IL 142 to north of Texas City Road with four lanes plus a bi-directional center turn lane in the urban section; the contractor will have the option of using either HMA pavement (full depth)(ALT A) or PCC pavement (jointed)(ALT B) for the construction of the new pavement; includes 46 acres tree removal; 440,710 cu yd earth excavation; 83,430 cu yd borrow excavation (ALT A); 118,635 cu yd borrow excavation (ALT B); 18,995 ton subbase granular material (ALT A); 784 ton subbase granular material (ALT B); 486,939 lb bituminous materials prime coat (ALT A); 97,200 lb bituminous materials prime coat (ALT B); 2,635 ton HMA surface course (ALT A); 2,487 ton HMA surface course (ALT B); 166,480 sq yd HMA pavement full depth (ALT A); 19,491 sq yd HMA pavement full depth (ALT B); 150,098 sq yd PCC pavement jointed (ALT B); 83,840 sq yd HMA shoulders (ALT A); 4.625 sq yd HMA shoulders (ALT B); 78,225 sq yd PCC concrete shoulders (ALT B); 4,980 ton porous granular embankment; 3,560 cu yd trench backfill; 5,800 sq yd topsoil; 243 acres seeding; 160 acres mulch, method 2; 194,509 sq yd erosion control blanket; 47,850 ft perimeter erosion barrier; 2,154 sq yd riprap; 301,050 sq yd processing modified soil; 8,940 ton lime; 645 ton aggregate base course; 1,670 ton aggregate for temporary access; 1,868 ton HMA binder course; 2,768 ton HMA surface course; 51,580 ton material transfer device (ALT A); 8,217 ton material transfer device (ALT B); 3,000 sq yd PCC driveway pavement; 20,166 sq ft PCC sidewalk; 92,152 sq yd pavement removal; 2,657 ft combination curb and gutter; 11,426 ft strip reflective crack control treatment; 16,141 ton aggregate shoulders; removal of 7 existing structures; removal of 5 buildings; 21,008 sq yd HMA surface removal; 3,182 ft pipe culvert removal; 2,322 ft pipe culverts; 7,965 ft storm sewers; 687 ton rock fill foundation; 43 cu yd structure excavation; 888 cu yd removal and disposal of unsuitable material for structures; 46.1 cu yd concrete structures; 133.7 cu yd concrete superstructures; 1,778 sq ft precast prestressed concrete deck beams; 199,070 lbs rebar; 42,150 lbs epoxy coated rebar; 94 ft furnishing and driving steel piles; 1,070.6 cu yd concrete box culverts; 1,133 ft precast concrete box culverts; 97,964 ft pipe underdrains; 10 manholes; 28 inlets; 8,658 ft combination curb and gutter; 75 ft steel plate beam guardrail; 7 traffic barrier terminals; 96,160 ft shoulder rumble strips; 56,120 ft woven wire fence; 31.25 sq ft sign panel; 28,640 ft preformed plastic pavement marking, inlaid; 112,222 ft modified urethane pavement marking; 116,500 ft grooving for recessed pavement marking (ALT B); 1,205 raised reflective pavement markers; 3,208 3-gallon trees; 109 shrubs; 122 units mowing; mobilization; traffic control and protection; federally funded. (250 Working Days)

(Job No. C-99-063-08) (9-00251-0200) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: April 25, 2014 Letting (Item 77) PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 149)

#### 112. WITHDRAWN FROM THE LETTING

113. Contract No. 78196 Hardin County

District 9

Section (6.6-1)RS-2

FAP Route 780 (IL 34)

This project consists of 2.13 miles of HMA milling and inlay surfacing, aggregate shoulders, pavement marking and raised reflective pavement markers on IL 34 near the IL 146 interchange through Rosiclare; includes 15,093 lbs bituminous materials (prime coat); 2,818 ton material transfer device; 2,818 ton HMA surface course; 33,540 sq yd 1 1/2" HMA surface removal; 354 ton aggregate wedge shoulder; 32,506 ft paint pavement marking; 145 each raised reflective pavement markers; mobilization; traffic control and protection. (20 Working Days) (Job No.C-99-053-10) (9-00120-0000) (See the Special Provisions for the DBE Percentage)

114. Contract No. 78205 **Alexander County** 

District 9

Section 136RS-4, 137RS-2 FAP Route 14 (IL 3)

This project consists of 4.53 miles of HMA surface removal, HMA leveling binder, HMA surface course, aggregate shoulders, pavement patching, paint pavement marking, and reflective pavement markers located on IL 3 from south of IL 127 to west of the I-57 ramp in Alexander County; includes 2,774 ton leveling binder (machine method); 5,632 ton HMA surface coures; 45,470 lb bituminous materials (prime coat); 255 ton incidental HMA surfacing; 698.2 sq yd pavement patching; 47,216 ft strip reflective crack control treatment; 66,007 sq yd HMA surface removal, 1"; 1,334 ton aggregate wedge shoulder; 53.118 ft paint pavement marking; 297 each raised reflective pavement marker; 8.406 ton material transfer device; mobilization; traffic control and protection. (40 Working Days) (Job No. C-99-063-10) (9-00123-0000) (See the Special Provisions for the DBE Percentage)

115. Contract No. 78270 Section 38RS-5 Johnson County

District 9

FAS Route 960 (US 45)

This project consists of 4.0 miles of HMA surface removal, HMA leveling binder, HMA surface course, aggregate shoulders, pavement patching, paint pavement markings, and raised reflective pavement markers on US 45 from 1.8 miles south of IL 148 along US 56 to the Massac County Line in Johnson County; includes 7,483 ton material transfer device; 42,656 pound bituminous materials (prime coat); 2,501 ton leveling binder (machine method); 4,982 ton HMA surface course; 79 ton incidental HMA surfacing; 59,624 sq yd HMA surface removal; 551.7 sq yd pavement patching; 1,046 ton aggregate wedge shoulders; 108 ton HMA shoulders; 72,475 foot paint pavement marking; 312 each raised reflective pavement marker; (35 Working Days) (Job No.C-99-058-11) (9-00442-0000) 312 each raised reflective pavement marker; (35 Working Days) (Job No.C-99-058-11) (9-00442-0000) (See the Special Provisions for the DBE Percentage)

116. Contract No. 78381

Johnson County

District 9

Section (114,115,116)RS-4 FAP Route 726 (IL 37)

This project consists of 9.02 miles of HMA milling, HMA surfacing, level binder, aggregate shoulders, patching, pavement marking, and raised reflective pavement markers on IL 37 at Station 1184+00 near the IL 146 intersection and extending south near the Pulaski County Line at Station 1668+63.58; includes 86,855 pound bituminous material (prime coat); 131,614 foot wet reflective thermoplastic pavement marking; 16,068 ton material transfer device; 5,338 ton leveling binder (machine method); 10,730 ton HMA surface course; 219 ton incidental HMA surfacing; 126,536 sq yd pavement HMA surface removal; 4,560 sq yd pavement patches; 627 sq yd aggregate shoulders; 1,200 ton aggregate wedge shoulders; 596 each raised reflective pavement marker; mobilization; traffic control and protection. (70 Working Days) (Job No.C-99-001-14) (9-00274-0000) (See the Special Provisions for the DBE Percentage)

#### Small Business Set-Aside

117. Contract No. 78403

Various Counties

District 9

Section D9 DECK SEAL 2015-1

Various Routes (VARIOUS)

This project consists of sealing bridge decks at 60 locations throughout Jackson and Perry counties; includes 554,233 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (45 Working Days) (Job No. C-99-027-14) (9-00410-1500) (See the Special Provisions for the DBE Percentage)

118. Contract No. 78422

Various Counties

District 9

Section D9 GUARDRAIL REPAIR FY15-1

Various Routes (VARIOUS)

This project consists of repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9; includes 100 ft repair high tension cable (Gibraltar); 2 each repair high tension barrier terminals; 100 ft repair high tension cable (Trinity); 2 each repair high tension cable system end sections (Trinity); 235 each rail elements; 240 each steel posts; 13 each traffic barrier terminals; 34 each remove and reinstall impact attenuators; 150 ft chain link fence; 100 ft woven wire fence removal and replacement; 21 each repair traffic barrier terminals; 59 each traffic barrier terminals; 4.5 acres class 1 seeding; mobilization; traffic control and protection. (Completion Date: September 01, 2015) (Job No. C-99-050-14) (9-00405-1400/0-01845-9001) (See the Special Provisions for the DBE Percentage)

#### Small Business Set-Aside

119. Contract No. 78423

Williamson County

District 9

Section D9 CM DECK CRACK SEAL 2015-1

FAI Route 57 (I-57)

This project consists of crack sealing eight bridge decks on I-57 in Williamson County; includes 15,771 ft bridge deck concrete crack sealer; mobilization; traffic control and protection. (35 Working Days)

(Job No. C-99-051-14) (0-01621-9007) (See the Special Provisions for the DBE Percentage)

120. Contract No. 78426

Gallatin County

District 9

Section D9 CM PAVEMENT REPAIR 2015-1

FAP Route 331 (IL 13)

This project consists of pavement and shoulder replacement on the westbound lane of IL 13 on both sides of IL 1 in Gallatin County; includes 1,307 cu yd earth excavation; 2,883 sq yd subbase granular material, type A; 63 ton subbase granular material, type C; 2,607 sq yd stabilized subbase 4"; 2,400 sq yd portland cement concrete pavement; 2,814 sq yd protective coat; 2,400 sq yd pavement removal; 100 foot combination curb and gutter removal; 552 sq yd paved shoulder removal; 627 sq yd class B patches; 72 foot class B patch-expansion joint; 1,300 each 1 1/2" dowel bars; 3,172 foot saw cuts; 740 each 3/4" tie bars; 285 ton aggregate shoulders; 414 sq yd 10 1/2" PCC shoulders; 100 foot combination concrete curb and gutter; 2,601 foot paint pavement marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-99-054-14) (0-01621-9002) (See the Special Provisions for the DBE Percentage)

121. Contract No. 78427

Franklin County

District 9

Section D9 CM PATCH 2015-3

FAI Route 57/FAP 873 (I-57/IL 149)

This project consists of class B patching & partial depth patching on IL 149 in West Frankfort from Joiner St. to Ken Gray Blvd. and pavement removal and replacement, curb & gutter removal and replacement at the southbound and northbound I-57 rest areas in Franklin County; includes 92 cu yd earth excavation; 273 ton subbase granular material; 1,196 sq yd PCC pavement 10" (jointed); 1,196 sq yd pavement removal; 460 sq yd class B patches; 11 ton partial depth patching; 1,040 each 1 1/2" dowel bars; 284 ft saw cuts; 692 each 3/4" tie bars; 115 ft combination concrete curb and gutter; mobilization; traffic control and protection. (20 Working Days) (Job No. C-99-056-14) (0-01621-9010) (See the Special Provisions for the DBE Percentage)

122. Contract No. 85601

Jo Daviess County

District 2

Section 11-00002-00-SW (WARREN)

FAP Route 650 (IL 78) Project TE-D2(150)

This project consists of the removal and replacement of sidewalks, curb and gutter removal and replacement, driveway removal and replacement, pavement markings and pavement patching on IL 78 from Water Street to Pearl Street in the Village of Warren; includes 420 sq yd aggregate base course, Type A, 12"; 58 sq yd PCC driveway pavement, 7"; 229 sq yd pavement removal; 57 sq yd driveway pavement removal; 11,813 sq ft sidewalk removal; 58 sq yd Class D patches; 1,305.5 ft combination curb and gutter Type B-6.24; 595 ft epoxy pavement markings- Line 6"; 3,956 sq ft brick sidewalk removal; 1,476 sq ft PCC sidewalk accessibility ramp, Type B, 5 inch; 6.3 cu yd concrete steps; 14,025 sq ft PCC sidewalks 5", special; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (40 Working Days) (Job No.C-92-017-12) (0-01725-2001) (See the Special Provisions for the DBE Percentage)

123. Contract No. 87579

Iroquois County

District 3

Section 14-00312-00-SP

FAS Route 321 (CH 4) Project HSIP-75(150)

This project consists of safety improvements including thermoplastic striping, flashing beacons over existing stop signs and illuminated signs for stop ahead signs at the intersection of FAS 321 and US 45/42; includes 4 solar powered flashing beacon assemblies; 112 ft wood sign support; 130 ft thermoplastic pavement markings' 4 illuminated signs, LED; Federally Funded, A Special Provision for this contract requires insurance that names additional insureds. (5 Working Days) (Job No.C-93-024-14) (0-01666-3001) 87579 (See the Special Provisions for the DBE Percentage)

124. Contract No. 89648 Woodford County District 4

Section 12-00012-00-SW (ROANOKE)

Various Routes Project SRTS-4009(265)

Project consists of sidewalk and curb and gutter removal and replacement, pavement patching, pavement markings and all other incidental items to complete the work on various routes in the Village of Roanoke; includes 1,069 sq yd topsoil furnish and place; 50 ton aggregate for temporary access; 373 sq yd PCC driveway pavement; 8,601 sq ft PCC sidewalk; 1,526 sq yd protective coat; 880 ft combination curb and gutter removal; 6,135 sq ft sidewalk removal; 207 sq yd Class D patches; 895 ft combination concrete curb and gutter; 610 paint pavement marking line; traffic control and protection; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (30 Working Days) (Job No.C-94-006-14) (0-01686-4001) (See the Special Provisions for the DBE Percentage)

125. Contract No. 91488 Vermilion County District 5

Section 10-09124-00-BR

TR 383 Project BROS-183(316)

This project consists of the removal of the existing structure and the construction of a PPC deck beam bridge, roadway work that will consist of aggregate surface and aggregate shoulders located 2.50 miles east of Jamaica over Swank Creek; includes 185 cu yd earth excavation; 314 ton aggregate surface course, Type B; 8.5 cu yd concrete cut-off wall; 111 cu yd structure excavation; 31.1 cu yd concrete structures; 1,117 sq ft PCC deck beams (17"depth); 4,210 lb reinforcement bars, epoxy coated; 88 ft steel railing, type S1; 465 ft furnishing steel piles HP 14x73; 40 ft pipe culverts, Class C, type 1 18"; 55 cu yd controlled low-strength material; 8.5 cu yd concrete cut-off wall; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (30 Working Days) (Job No.C-95-318-13) (5-10345-0000) (See the Special Provisions for the DBE Percentage)

126. Contract No. 93618 Sangamon County District 6

Section 11-00472-00-BR (SPRINGFIELD)

FAU Route 7987 (WEST FAYETTE AVENUE) Project BRM-5146(88)

Project consists of the removal of the existing double box culvert and the construction of a single span precast prestressed concrete deck beam bridge (27" depth), sanitary sewers, storm sewers, concrete gutter, concrete curb and gutter, PCC base course widening, leveling binder, HMA surface course, earthwork, erosion control, seeding, pavement markings and all other incidental items to complete the work on FAU Route 7987 (West Fayette Avenue) over Jacksonville Branch in the City of Springfield; includes 305 unit tree removal; 415 cu yd earth and channel excavation; 284 cu yd furnished excavation; 160 lb temporary erosion control seeding; 561 ft perimeter erosion barrier; 972 ton stone riprap; 1,404 sq yd filter fabric; 241 ton leveling binder (machine method); 57 ton HMA surface course; 411 ft gutter removal; 1 removal of existing structures; 1,610 cu yd cofferdam excavation; 2 cofferdams; 411.6 cu yd concrete structures; 312 sq yd bridge deck grooving; 453 sq yd protective coat; 2,000 sq ft precast prestressed concrete deck beams (27" depth); 63,200 lb reinforcement bars; 812 ft furnishing steel piles; 6 inlets; 152 ft concrete gutter; 212 ft combination concrete curb and gutter; 1,460 ft paint pavement marking line; 643 ft sanitary sewer removal; 100 ft concrete bridge railing; 398 ft sanitary sewer; traffic control and protection; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (95 Working Days) (C-96-207-14) (6-10513-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 211)

127. Contract No. 97558 Monroe County District 8

Section 10-00049-00-PV (COLUMBIA)

FAU Route 9302 (NORTH MAIN STREET) Project M-5011(344)

Project consists of HMA surface course, patching, side street reconstruction, sidewalk, pavement markings and all other incidental items to complete on FAU Route 9302 (North Main Street) from East Crestview Drive to Whiteside Street in Columbia: includes 557 sq vd aggregate base course: 100 ton aggregate for temporary access: 1.193 gal bituminous materials (prime coat); 886 ton leveling binder (machine method); 1,339 ton HMA surface course; 3,235 sq ft PCC sidewalk; 15,900 sq yd HMA surface removal; 2,920 sq ft sidewalk removal; 744 sq yd Class D patches; 652 dowel bars; 2,510 ft saw cuts; 345 tie bars; 5,000 ft strip reflective crack control treatment; 2,662 ft temporary pavement marking line; 1,057 sq ft work zone pavement marking removal; 2,662 ft thermoplastic pavement marking line; 1,393 ft paint pavement curbing line; 1,404 ft paint curb; 1,070 ft curb removal (special); 1,105 ft concrete curb (special); traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days) (Job No. C-98-366-11) (8-10437-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 Letting (Item 217)

128. Contract No. 97565 Jersey County District 8

Section 06-00015-00-HP (GRAFTON)

WETLANDS NATURE WALK Project SBIL-IL05(4)

This project consists of the construction of 2 walkways, entrance kiosk, two viewing platforms and landscaping located adjacent to Schaeffecs Wharf southeast of the intersection of Maple St. & Water St. in the City of Grafton: includes 103 cu vd earth excavation; 405 cu yd furnished excavation; 225 sq yd subbase granular material, Type A 4"; 2,032 PCC sidewaklk 4 inch; 1 information kiosk complete; 261 sq yd stone riprap; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (20 Working Days) (Job No.C-98-307-07) (0-05046-8001) (See the Special Provisions for the DBE Percentage)

129. Contract No. 97568 St. Clair County District 8

Section 05-00009-03-RS (SAUGET)

Project HPP-1279(113) Various Routes

Project consists of 2.69 miles of bituminous overlay, milling existing surfaces, shoulder improvements, adjustments of structures, payement markings and all other incidental items to complete the work on various routes between IL Route 3 and Illinois Route 255 in the Village of Sauget; includes 15.266 gal bituminous materials (prime coat); 107 ton aggregate (prime coat); 3,524 sq yd HMA surface removal-butt joint; 4,799 ton HMA surface course; 61 ton incidental HMA surface; 100 sq yd Class D patches; 29,172.5 sq yd area reflective crack control treatment; 2,935 ton aggregate shoulders; 5,440 ft short term pavement marking; 1,813 sq ft work zone pavement marking removal; 30,090 ft thermoplastic pavement marking line; 1,800 ft longitudinal partial depth removal; 45 ton longitudinal partial depth patch; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (35 Working Days) (Job No.C-98-331-06) (8-10229-0100) (0-01735-8001) (See the Special Provisions for the DBE Percentage)

130. Contract No. 99524

Jefferson County

District 9

Section 13-00209-00-BR

CH 15 (PANZIER LANE) Project BROS-81(76)

This project consists of the removal of the existing structure and the construction of a three span bridge with PPC deck beams and approach work carrying CH 15 over Rayes Creek, 2 miles Southwest of Woodlawn; includes 213 tree removal; 365 cu yd earth excavation; 1,000 ton stone dump riprap, Class A4; 587 ton aggregate surface course, Type B; 2,559 gal bituminous materials; 458 ft steel railing; 57.6 cu yd concrete structures; 6,132 sq ft PCC deck beams (27"depth); 13,430 lb reinforcement bars, epoxy coated; 1,100 ft furnished steel piles HP 12X63; 55.0 cu yd concrete box culverts; 21.40 cu yd concrete encasement; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (50 Working Days) (Job No.C-99-518-14) (9-10498-0000) (See the Special Provisions for the DBE Percentage)

131. Contract No. 99535

Massac County

District 9

Section 10-00089-00-RS

FAS Route 958 (CH 12) Project RS-958(103)

This project consists of 3.61 miles of HMA resurfacing, aggregate shoulders and striping on CH 12 from IL 169 to Grand Chain Road; includes 2,332 gal bituminous materials (prime coat); 5,379 ton HMA surface course Mix "C",N90; 1,449 ton aggregate shoulders, Type B; 58,665 ft paint pavement markings-line 4"; federally funded; A Special Provision for this contract requires insurance that names additional insureds. (20 Working Days) (Job No.C-99-533-11) (9-10435-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 (Item 220)

#### NOTICE - PRE-QUALIFICATION WAIVER

Pre-qualification of bidder with the Department of Transportation is not required on this item; however, prospective bidders must comply with Paragraph 3d of the Invitation For Bid in the Transportation Bulletin.

132. Contract No. 46323

Peoria County

District 4

Section D4 MCHD TC&P 2014-1

FAI Route 74 (I-74)

This project consists of providing all traffic control and protection necessary to complete bridge repairs at Adams Street over I-74 westbound (SN 072-0182) and Jefferson Avenue over I-74 westbound (SN 072-0179) in downtown Peoria; includes mobilization; traffic control and protection. (45 Working Days) (Job No. C-60-061-14) (MCHD)

(See the Special Provisions for the DBE Percentage)

133. Contract No. 60V04

Lake County

District 1

Section (AY&BY)RS-2 FAU Route 2706 (IL 43)

Resurfacing on IL 43 (Waukegan Rd.) at two locations from north of Lake-Cook Rd. to Osterman Ave. and from Deerfield High School to IL 22 (Half Day Rd.) in Lake County; includes 6,914 ton HMA binder and surface course; 900 sq ft PCC sidewalk; 58,146 sq yds milling; 1,480 sq yds patching; 2 traffic barrier terminals; 1,840 ft detector loop; 41,923 ft thermoplastic pavement marking; 34 cu yds furnished excavation; 700 ft concrete curb and gutter; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-511-12) (1-77029-1004) (See the Special Provisions for the DBE Percentage)

134. Contract No. 60V25

McHenry County

District 1

Section 21B-R FAP Route 66

(US 14) Project ACF-66(8)

Box culvert replacement and pavement replacement for the structure carrying US 14 over Lawrence Creek located 1.8 miles south of Wisconsin State line; includes 1,048 cu yds furnished excavation; 4,350 sq yds topsoil; 4,350 sq yds heavy duty erosion blanket; 140 sq yds stone riprap; 140 sq yds filter fabric; 944 cu yds aggregate subgrade improvement; 1,357 tons HMA binder and surface course, Mix D; 1,447 sq yds pavement removal; 530 cu yds structure excavation; 41,620 lbs epoxy coated reinforcement bars; 234 cu yds concrete box culverts; 475 ft steel plate beam guard rail; 4 traffic barrier terminals; 3,785 ft thermoplastic pavement marking; 7,644 lbs bituminous materials (prime coat); 1,281 sq ft temporary sheet piling; temporary support system; mobilization; traffic control and protection; federally funded. (Completion Date: September 28, 2015 Plus 05 Working Days) (Job No. C-91-532-12) (1-77402-0000) (See the Special Provisions for the DBE Percentage)

135. Contract No. 60X48

Will County

District 1

Section 2013-071I

FAI Route 80 (I-80) Project ACHSIP-8-0(403)

Improvement to guardrail, delineators, and other related work along I-80 from the Grundy/Will County line to east of Houbolt Road in Minooka and Channahon; includes 1,011 sq yds topsoil; 1,011 sq yds erosion control blanket; 1,845 sq yds perimeter erosion barrier; 1,737.5 ft steel plate beam guard rail; 20 traffic barrier terminals; 50 delineators; 180 remove and reinstall delineators; mobilization; traffic control and protection; federally funded. (15 Working Days) (Job No. C-91-113-14) (1-79245-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: April 25, 2014 (Item 13)

136. Contract No. 60X49 Will-Cook Counties

District 1

Section 2013-072I

FAI Route 80 (1-80)Project ACHSIP-8-0(402)

Guardrail and rumble strip improvements along I-80 between US 30 and I-294 in Will and Cook Counties; includes 1,281 sq yds topsoil; 1,281 sq yds erosion control blanket; 2,275 ft perimeter erosion barrier; 1,687.5 ft steel plate beam guard rail; 15 traffic barrier terminals; 52,968 ft shoulder rumble strips; 35 guardrail markers; mobilization; traffic control and protection; federally funded. (20 Working Days) (Job No. C-91-114-14) (1-79248-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: April 25, 2014 (Item 14)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

137. Contract No. 60Y15 Cook-DuPage-Lake Counties

District 1

Section 2014-029RS

Various Routes (VARIOUS)

Intermittent resurfacing various northern state maintained expressway routes in Cook, DuPage and Lake Counties: includes 735 tons HMA binder and surface course. Mix D: 16.956 sq vds milling: 53 tons aggregate wedge shoulder: 36,234 ft thermoplastic pavement marking; 1,640 ft detector loop; 29 units grading and shaping shoulders; 600 ft electric cable; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-305-14) (1-79328-1000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: June 13, 2014 (Item 40)

138. Contract No. 61A33 **Cook County** 

District 1

Section 11-00288-00-BT (SKOKIE)

SKOKIE VALLEY TRAIL Project CMM-4003(51)

Project consists of the construction of a HMA multi-use path including sidewalks, signage, ADA ramp improvements, landscaping, pavement markings and all other incidental items to complete the work from Oakton Street to Lincoln Avenue along the Skokie Valley Trail Corridor Com ED easement in the Village o: includes 380 unit tree removal: 412 ft temporary fence; 380 unit tree removal; 5,473 sq yd compost furnish and place; 6,229 ft perimeter erosion barrier; 7,730 sq yd aggregate base course; 865 ton HMA surface course; 370 sq yd PCC driveway pavement; 2,597 sq ft PCC sidewalk; 573 sq ft sidewalk removal; 50 ft pipe culverts; 494 ft concrete curb; 567 ft cable road guard removal; 485 ft telescoping steel sign support; 1.396 ft thermoplastic pavement marking line; 34 trees; 940 shrubs; 162 units perennial plants; 112 ft combination curb and gutter; 2,761 cu yd earth excavation (special); 10.823 lb bituminous materials (prime coat); 1,161 sq ft concrete median; 406 ft chain link fence removal; 180 ft steel railing (special); 2,761 cu yd earth excavation disposal; 1 cleaning and painting steel bridge; 1 containment and disposal of lead paint; federally funded; (A Special Provision for this contract requires insurance that names additional insureds) (40 Working Days) (Job No. C-91-470-12) (1-11015-0005) (See the Special Provisions for the DBE Percentage)

139. Contract No. 61A40 Lake County

District 1

Section 09-00135-11-BT

FAU Route 1223 (WASHINGSTON STREET)

Project CMM-9003(561)

This project consists of the construction of a bike path including sidewalks, curb and gutter removal and replacement and storm sewers adjacent to Washington Street from Atkinson Road to Lancer Lane; includes 2.873 cu vd furnished excavation; 3,901 sq yd aggregate base course; 648 ton HMA surface course, Mix "D", N50; 610 sq ft PCc sidewalk 5"; 226 sq yd pavement removal; 333 cu yd structure excavation; 89.9 cu yd concrete structures; 8,050 lb reinforcement bars, epoxy coated; 211 ft storm sewers, Class A; 523 ft combination concrete curb and gutter, Type B-6.24; 768 ft paint pavement markings; 13 trees; 1,380 ft pipe underdrains; 237 ft ornamental fence; 8,625 lbs bituminous materials prime coat; 260 ft parapet railing; federally funded; (A Special Provision for this contract requires insurance that names additional insureds0. (35 Working Days) (C-91-326-10) (1-11015-0006)

(See the Special Provisions for the DBE Percentage)

140. Contract No. 61A57 Lake County District 1

Section 12-00239-00-BR (WAUKEGAN)

MATHON DRIVE Project M-BHM-9003(952)

Rehabilitate the bridge carrying Mathon Drive over the Union Pacific Railroad to include superstructure replacement, repairs to the abutments and piers, approach work and street lighting. Pershing Road will be reconstructed from Mathon Drive to Clayton Street to include full depth pavement reconstruction, curb & gutter replacement, sidewalks and street lighting, all located in the City of Waukegan; includes 1,389 cu yd earth excavation; 3,804 sq yd geotechnical fabric for ground stabilization; 3,800 sq yd topsoil furnish and place; 2,918 sq yd heavy duty erosion control blanket; 2,155 ft perimeter erosion barrier; 3,804 sq yd aggregate subgrade improvement; 3,325 sq yd PCC pavement; 4,832 sq yd protective coat; 8,450 sq ft PCC sidewalk; 3,847 sq yd pavement removal; 5,075 sq ft sidewalk removal; 1 removal of existing superstructure; 1,185 sq yd protective shield; 966.2 cu yd concrete superstructure; 2,630 sq yd bridge deck grooving; 4,590 sq ft form liner textured surface; 3,824 sq yd protective coat; 923,680 lb furnishing and erecting structural steel; 11,955 stud shear connectors; 262,830 lb reinforcement bars, epoxy coated; 1,328 bar splicers; 48 elastomeric bearing assemblies: 120 anchor bolts: 1,932 ft combination concrete curb and gutter: 1,280 ft guardrail removal: 4,527 ft epoxy pavement marking line; 890 ft underground conduit, galvanized steel; 11 junction boxes, stainless steel; 2,165 ft unit duct, 600V; 1.985 ft electric cable in conduit, 600V; 4.050 sq ft concrete surface color treatment; 3.933 sq ft precast bridge approach slab; 400 sq ft structural repair of concrete; traffic control and protection, special; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: June 15, 2015 Plus 15 Working Days) (Job No. C-91-234-12) (1-21212-0000) (See the Special Provisions for the DBE Percentage)

141. Contract No. 61A59 Cook County District 1 Section 12-00087-00-TL (LA GRANGE)

FAU Route 2697 (WILLOW SPRINGS ROAD) Project M-4003(83)

This project consists of traffic signal installation, sidewalk replacement, curb and gutter removal and replacement, speed notification signage and pavement markings on Willow Springs Road at the Lyons Township High School south entrance in the Village of LaGrange; includes 12 cu yd earth excavation; 11 cu yd removal and disposal of unsuitable material; 1,080 sq ft PCC sidewalk 5"; 985 sq ft sidewalk removal; 140 ft concrete curb, Type B; 76 sq ft sign panels; 1,434 ft thermoplastic pavement markings; 2,556 ft underground conduit, galvanized steel; 6,736 ft electric cable in conduit; 45 ft concrete foundations; 12 signal head, LED, 1 FACE; 5 pedestrian signal head, LED; 751 ft detector loop, Type I; 165 ft combination concrete curb and gutter removal and replacement; 1,508 ft fiber optic cable in conduit, No. 62.5/125, MM 12F SM24F; 4 steel mast arm assemblies and poles; 3 traffic signal posts; federally funded;(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days) (Job No. C-91-009-13) (1-21369-0000) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

142. Contract No. 64F85 Whiteside-Carroll Counties District 2

Section (7,8,9)RS-2

FAP Route 646 & FAS 2187A (IL 40 & PILGRIM RD)

Resurfacing on IL 40 beginning at Adams St. in Milledgeville, continuing to 0.1 mile north of Lynn Blvd. in Sterling; includes 300 cu yds furnished excavation; 73 ft grading and shaping ditches; 799 sq yds top soil; 22,040 tons HMA binder and surface course; 92,947 sq yds milling; 2,877 sq yds erosion control blanket; 9,784 tons aggregate wedge shoulders; 100 ft steel plate beam guard rail; 14 traffic barrier terminals; 257,522 ft modified urethane pavement marking; 23,775 tons material transfer device; mobilization; traffic control and protection; (65 Working Days) (Job No.C-92-028-13) (2-14190-0000) (See the Special Provisions for the DBE Percentage)

143. Contract No. 66757 Iroquois County District 3

Section (38-4)RS-2,(38-4)BR,BR1,BR3

FAI Route 57 (I-57)

This project consists of 4.42 miles of HMA milling and surfacing, as well as the removal of three sets of dual structures to be replaced with double box culverts on I-57 in Iroquois County; includes 2,420 cu yd earth excavation; 10,604 cu yd furnished excavation; 124,095 sq yd HMA surface removal; 74,090 sq yd paved shoulder removal (special); 3,189 cu yd porous granular embankment; 5,612 sq yd subbase granular material, type A 12"; 518 ton subbase granular material type C; 140,561 lbs bituminous material (prime coat); 62 ton leveling binder (hand method); 43,265 ton polymerized HMA binder course; 12,015 ton polymerized HMA surface course; 4,466 sq yd class A patches; 8,346 ft saw cuts; 808 each 3/4" tie bars; 23,669 ton HMA shoulders; 3 each removal of existing structures; 13,380 lbs furnishing and erecting structural steel; 234,090 lbs reinforcement bars; 666 each bar splicers; 1289.1 cu yd concrete box culverts; 442.5 ft pipe culverts, class D; 3222.075 ft steel plate beam guardrail; 1,970 ft pipe underdrains; 33 each traffic barrier terminal; 15,615 ft high tension cable median barrier; 12 each impact attenuators; 97,146 ft thermoplastic pavement marking; 11,800 ft preformed plastic pavement marking; 1,182 each raised reflective pavement marker; mobilization; traffic control and protection. (130 Working Days) (Job No.C-93-047-08) (3-05738-0010) (See the Special Provisions for the DBE Percentage)

144. Contract No. 66A04

Kankakee County

District 3

Section 7 RS-3 FAP Route 332 (IL 1)

This project consists of 3.91 miles of pavement resurfacing on IL 1, beginning at the Will County Line and continuing to IL 17 East; includes 16 cu yd furnished excavation; 21 ton mixture for cracks, joints, and flangeways; 47,822 lbs bituminous materials (prime coat); 35 ton leveling binder method (hand method); 2,962 ton leveling binder (machine method); 5,923 ton HMA surface course; 130 ton incidental HMA surfacing; 71,550 sq yd HMA surface removal; 1,386 ton aggregate shoulders; 51,455 ft epoxy pavement marking; 309 each raised reflective pavement marker; 8,885 ton material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-067-10) (3-00146-0020) (See the Special Provisions for the DBE Percentage)

145. Contract No. 66A07

LaSalle County

District 3

Section (4,5)RS-4

FAP Route 311 (IL 71)

This project consists of 10.29 miles of pavement resurfacing on IL 71 beginning north of Interstate 80 and continuing to the US 52 intersection; includes 38 cu yd furnished excavation; 59 ton mixture for cracks, joints, and flangeways; 141,768 lbs bituminous materials (prime coat); 98 ton leveling binder (hand method); 8,499 ton leveling binder (machine method); 16,988 ton HMA surface course); 731 ton incidental HMA surfacing; 200,205 sq yd HMA surface removal; 3,432 ton aggregate shoulders; 102,436 ft shoulder rumble strips; 1,370 ft thermoplastic pavement marking; 147,491 ft epoxy pavement marking; 647 each raised reflective pavement marker; 25,420 ton material transfer device; mobilization; traffic control and protection. (Completion Date: June 26, 2015) (Job No.C-93-070-10) (3-07150-0030) (See the Special Provisions for the DBE Percentage)

146. Contract No. 66A73

Bureau County

District 3

Section (R-4)RS-3

FAS Route 1252 (IL 29)

This project consists of 3.15 miles of pavement resurfacing beginning east of Negro Creek near Depue and continuing to IL 89 North; includes 318 unit excavating and grading existing shoulder; 10 cu yd furnished excavation; 14 ton mixture for cracks, joints, and flangeways; 31,786 lbs bituminous materials (prime coat); 23 ton leveling binder (hand method); 1,908 ton leveling binder (machine method); 3,816 ton HMA surface course; 137 ton incidental HMA surface; 47,091 sq yd HMA surface removal; 603 ton aggregate shoulders; 5,292 sq yd HMA shoulders; 98,240 ft paint pavement marking; 199 each raised reflective pavement marker; 5,724 ton material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No.C-93-030-11) (3-02906-0020) (See the Special Provisions for the DBE Percentage)

147. Contract No. 66A74

Bureau County

District 3

Section (22)RS-6

FAP Route 587 (US 34)

This project consists of 4.34 miles of pavement resurfacing on US 34, beginning north of Lamoille and continuing to the LaSalle County Line in Bureau County; includes 458 unit excavating and grading existing shoulder; 22 cu yd furnished excavation; 21 ton mixture for cracks, joints, and flangeways; 47,173 lbs bituminous materials (prime coat); 35 ton leveling binder (hand method); 2,886 ton leveling binder (machine method); 5,771 ton HMA surface course; 179 ton incidental HMA surfacing; 62,832 sq yd HMA surface removal; 5,549 ton aggregate shoulders; 7,633 sq yd HMA shoulders; 119,193 ft paint pavement marking; 374 each raised reflective pavement marker; 8,657 ton material transfer device; mobilization; traffic control and protection. (35 Working Days) (Job No.C-93-031-11); (3-03406-0100) (See the Special Provisions for the DBE Percentage)

148. Contract No. 66A93

LaSalle County

District 3

Section (70,69,68)RS-5 FAS Route 253 (IL 251)

This project consists of 9.63 miles of pavement resurfacing on IL 251, beginning south of IL 71 and continuing to IL 18 in LaSalle County; includes 41 cu yd furnished excavation; 118,979 lbs bituminous materials (prime coat); 100 ton aggregate surface course; 51 ton mixture for cracks, joints, and flangeways; 85 ton leveling binder (hand method); 7,012 ton leveling binder (machine method); 14,043 ton HMA surface course; 945 ton incidental HMA surfacing; 2,001 sq ft PCC sidewalk; 180,754 sq yd HMA surface removal; 7,877 ton aggregate shoulders; 736 ton HMA shoulders; 363 ft combination concrete curb and gutter; 275 ft steel plate beam guardrail; 4 each traffic barrier terminal; 39,000 ft thermoplastic pavement marking; 185,072 ft paint pavement marking; 691 each raised reflective pavement marker; 21,055 ton material transfer device; mobilization; traffic control and protection. (60 Working Days) (Job No.C-93-051-11) (3-25150-0010) (See the Special Provisions for the DBE Percentage)

- 27 -

149. Contract No. 66B03

Kankakee County

District 3

Section (140)RS-9 FAP Route 840 (IL 50)

2.02 miles of milling and resurfacing on US 50 from south of I-57 in Bradley to Grinnell Rd. in Kankakee; includes 77,004 sq yds milling; 9,702 tons polymerized HMA binder and surface course, Mix D; 37,144 ft polyurea pavement marking; 9,550 ft detector loop; 51,979 lbs bituminous materials (prime coat); 9,702 tons material transfer device; mobilization; traffic control and protection. (Completion Date: November 21, 2014) (Job No. C-93-059-11) (3-05046-0020)

(See the Special Provisions for the DBE Percentage)

150. Contract No. 66D15

Various Counties

District 3

Section D-3 HIGHWAY DAMAGE REPAIR 2015

Various Routes (VARIOUS)

Repairs of damaged guardrail, high tension cable and other related work caused by motorists along various routes in District 3; includes 49 traffic barrier terminals; 200 ft remove and re-erect steel plate beam guard rail; 100 guard posts; 650 ft chain link fence; 10,000 ft woven wire fence; 225 guardrail markers; 32 ft timber curb; 3,200 ft repair high tension cable; 655 steel posts; 100 ft HMA curb repair; 15 cu ft concrete structure repair; 1,400 high tension cable system maintenance; 12 cal mo furnish and maintain automotive vehicles; 500 repair traffic barrier terminal-rail element; 16 repair traffic barrier terminals; 170 emergency work call-outs; mobilization. (Completion Date: August 31, 2015) (Job No. C-93-106-14) (0-01845-3001)(0-01621-3011)(MCHD) (See the Special Provisions for the DBE Percentage) PREVIOUSLY ADVERTISED: June 13, 2014 (Item 78)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

151. Contract No. 66D39

Kendall County

District 3

Section (118,119)I-2

FAU Route 379 (IL 126) Project ACHSIP-379(6)

8.38 miles of safety shoulders on IL 126 beginning east of IL 71 and continuing to the Will County line; includes 778 units excavating and grading existing shoulders; 1,314 cu yds furnished excavation; 7.4 acres seeding; 198 tons HMA binder and surface course, Mix D; 780 sq yds milling; 5,934 tons aggregate shoulders; 25,842 tons aggregate shoulders; 87,028 ft shoulder rumble strips; 288,203 ft paint pavement marking; mobilization; traffic control and protection; federally funded. (35 Working Days) (Job No. C-93-035-14) (0-00888-3001) (See the Special Provisions for the DBE Percentage) PREVIOUSLY ADVERTISED: June 13, 2014 (Item 80)

152. Contract No. 66D47

DeKalb County

District 3

Section (29,30)RS-4 FAP Route 68 (IL 23)

This project consists of 8.49 miles of milling, HMA resurfacing, HMA shoulders, aggregate shoulders, and polyurea pavement marking from north of US Route 30 to Gurler Road south of the City of DeKalb; includes 19 cu yd furnished excavation; 126,773 lbs bituminous materials (prime coat); 128 ton aggregate surface course; 36 ton mixture for cracks, joints, and flangeways; 60 ton leveling binder (hand method); 5,006 ton leveling binder (machine method); 10,012 ton HMA surface course; 189 ton incidental HMA surfacing; 219,853 sq yd HMA surface removal; 914 ton aggregate wedge shoulder; 11,472 ton HMA shoulders; 121,604 ft polyurea pavement marking; 564 each raised reflective pavement marker; 10,012 ton material transfer device; mobilization; traffic control and protection; (Completion Date: November 21, 2014) (Job No.C-93-053-14) (3-02319-0040) (See the Special Provisions for the DBE Percentage)

153. Contract No. 66D48

Livingston County

District 3

Section (53-4,4(1),3(1),3,2)I-4

FAI Route 55 (I-55)

Microsurfacing along the centerline of northbound and southbound lanes fiber- modified asphalt crack sealing, striping and other work on I-55 in Livingston County; includes 30,502 sq yds micro-surfacing, single pass; 137,264 ft fiber modified asphalt crack sealing; 34,318 ft preformed plastic pavement marking; mobilization; traffic control and protection; (30 Working Days) (Job No. C-93-056-14) (0-02020-3001 & 3-05553-0120) (See the Special Provisions for the DBE Percentage)

154. DELETED FROM THE LETTING

155. Contract No. 97545

St. Clair County

District 8

Section 12-00024-00-SW (FREEBURG)

FAU Route 9369 (URBANÀ DRIVE)

Project SRTS-4009(150)

This project consists of the construction of sidewalks and curb & gutter on Urbana Drive from State Street to Adele Street in the Village of Freeburg; includes 251 cu yd furnished excavation; 27 ton aggregate base course, Type B; 41 ton aggregate surface course, Type B; 238 sq yd HMA surface removal butt-joint; 271 sq yd PCC driveway pavement, 6 "; 5,510 sq ft PCC sidewalk, 4"; 353 sq yd pavement removal; 141 sq yd driveway pavement removal; 184 sq ft sidewalk removal; 1,223 ft storm sewers; 1,224 ft combination concrete curb and gutter; 190 ft thermoplastic pavement markings; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days) (Job No. C-98-343-12) (0-01685-8011) (See the Special Provisions for the DBE Percentage) PREVIOUSLY ADVERTISED: June 13, 2014 (Item 215)

156. Contract No. 97566 Monroe County District 8

Section 12-00044-00-PK (WATERLOO)

PARK AND RIDE LOT Project CMM-5011(380)

Reconstruct the Park and Ride Parking Lot at the intersection of 4th Street and Library Street in the City of Waterloo. Project consists of pavement removal, aggregate base, HMA binder and surface courses, sidewalk replacement, curb and gutter replacement and pavement markings; includes 45 cu yd earth excavation; 2,028 ton aggregate base course, Type A; 293 ton HMA binder course, IL-12.5, N50; 293 ton HMA surface course, Mix "C", N50; 85 sq yd PCC driveway pavement, 8"; 1,309 sq ft PCC sidewalk 5"; 107 sq yd pavement removal; 48 sq yd driveway pavement removal; 1,260 sq ft sidewalk removal; 112 ft combination concrete curb and gutter removal and replacement; 1,608 ft thermoplastic pavement markings-Line4"; 105 sq yd stone rip rap; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days) (Job No. C-98-367-12) (8-11015-0001) (See the Special Provisions for the DBE Percentage)

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

157. Contract No. 60T10 Kane County District 1

Section 106-S-N-1

FAP Route 345 (US 20) Project ACCM-345(59)

0.91 mile of widening, resurfacing, left turn lanes, traffic signal modernization and lighting on US 20 at IL 47/IL 72 (North Junction) in Pingree Grove; includes 23 shade trees; 7 intermediate trees; 7,058 cu yd earth excavation; 10,170 cu yds removal and disposal of unsuitable material; 2,146 cu yds trench backfill; 26,955 sq yds topsoil; 5.10 acres seeding; 26,955 sq yds erosion control blanket; 4,027 sq yds aggregate subgrade improvement; 3,949 sq yds HMA base course; 4,176 tons polymerized HMA binder and surface course, Mix F; 3,751 sq yds pavement removal; 21,034 sq yds milling; 2,533 sq yds patching; 7,552 sq yds HMA shoulders; 2 removal of 2 existing structures; 184,621 lbs epoxy coated reinforcement bars; 662 cu yds concrete box culverts; 3,127 ft pipe underdrains; 367 ft concrete curb and gutter; 675 ft steel plate beam guard rail; 6 traffic barrier terminals; 89.5 sq ft sign panel; 27,293 ft thermoplastic pavement marking; 8,745 ft electric cable; 45 luminaires; 31 aluminum light poles; 1 controller; 4 steel combination mast arm assemblies and poles; 12 signal heads, LED; 712 ft detector loop; 96 units grading and shaping shoulders; 7,278 sq ft temporary sheet piling; 5 units selective clearing; mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2015 Plus 05 Working Days) (Job No. C-91-298-12) (1-74336-0000)

(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 20)

### ILLINOIS DEPARTMENT OF TRANSPORTATION DIVISION OF AERONAUTICS

August 1, 2014 LETTING - Revised Item Descriptions

NOTE: AWARD OF AERONAUTIC CONTRACTS. The award of Aeronautic contracts will be made within 60 calendar days after the opening of proposals to the lowest responsible and responsive bidder. The successful bidder will be notified by letter, that his bid has been accepted, and that he has been awarded the contract. If a contract is not awarded within 60 days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the Division will permit such withdrawal.

Note: The following projects are fully funded.

1A Contract No. HA027

Saline County

Harrisburg-Raleigh Airport

Harrisburg, Illinois

Illinois Project No. HSB-4311 SBG Project No. 3-17-SBGP-XX

Project consists of Construct a Partial Parallel Taxiway for Runway 6/24 – which includes the following major work items: 1 Each L-807 Wind Cone-12' Lighted; 1 Each Remove Wind Cone; 6,340 Feet UG Cable in UD; 525 L.F. 4" Directional Bore; 110 L.F. 2-Way Concrete Encased Duct; 6 Each Electrical Handhole; 65 Each MITL; 3 Each Taxi Guidance Sign; 2 Each MIRL; 10,700 C.Y. Unclassified Excavation; 5,950 Ton Crushed Aggregate Base Course; 1,200 Ton Bituminous Surface Course Method I Superpave; 2,960 S.Y. Remove Bituminous Pavement; 1,210 Ton Bituminous Base Course Method I Superpave; 3,085 Gal. Bituminous Prime Coat; 5,370 S.F. Pavement Marking; 495 L.F. RCP; 2 Each Type I Inlet; 1 Each Adjust Inlet; 4.3 Acre Seeding & Mulching; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

2A Contract No. SC067

St. Clair County

MidAmerica St. Louis Airport

Belleville, Illinois

Illinois Project No. BLV-4405

SBG Project No. 3-17-SBGP-XX

Project consists of Airfield Lighting Improvements and PAPI Replacement – which includes the following major work items: 146,150 L.F. 1/C #8 5 KV UG Cable; 60,700 L.F. Remove Cable; 105 L.F. 2" PVC Duct, Direct Bury; 324 Each MITL Base Mounted – LED; 4 Each Taxi Guidance Sign; 16 Each Hi Threshold Light Base MTD; 4 Each Splice Can; 340 Each Remove Base Mounted Light; 4 Each Remove Taxiway Guidance Sign; 2 Each Replace PAPI; 10 Each Replace Sign Panel; 1 L.S. Mobilization; 27,350 L.F. Reinstall Existing Cable; Federally Funded; (See the Special Provisions for the DBE Percentage)

**Pre-Bid meeting**: There will be a **mandatory** pre-bid conference held at **10:00 AM on Wednesday July 23, 2014** in the Passenger Terminal Building Conference Room at MidAmerica St. Louis Airport, 6956 Air Terminal Drive. Potential bidders arriving after 10:00 AM will not be counted in the attendance. For engineering information, contact Brian Garkie of Crawford Murphy & Tilly, Inc. at (314) 571-9070.

3A Contract No. PN008

Tazewell County

Pekin Municipal Airport

Pekin, Illinois

Illinois Project No. C15-4329 SBG Project No. 3-17-SBGP-XX

Project consists of Install Subgrade Drainage, Remove and Replace Bituminous Pavement and Remark – which includes the following major work items: 1 L.S. Mobilization; 1 L.S. Haul Route; 5,000 L.F. Clean & Seal Bituminous Cracks; 709 S.Y. Remove & Replace Bituminous Pavement; 42,637 S.F. Pavement Marking; 157 C.Y. Porous Backfill; 1,328 L.F. 4" Perforated Underdrain; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

4A Contract No. QU018

Rock Island County

**Quad City International Airport** 

Moline, Illinois

Illinois Project No. MLI-4359

SBG Project No. 3-17-SBGP-XX

Project consists of Install Runway 9 PAPI and Airfield Signage Upgrades – which includes the following major work items: 14,000 L.F. UG Cable in UD; 280 L.F. Cable Trench; 12,880 L.F. 1/C #6 Counterpoise; 4,840 L.F. 2-1/C #2 USE, 1 #8 GND in 1 ¼" UD; 1 L.S. Vault Modifications; 1 Each 15 KW Regulator, Style 2; 1 Each 20 KW Regulator, Style 2; 3 Each 30 KW Regulator, Style 2; 515 L.F. 2" Directional Bore; 135 Each Taxi Guidance Sign; 22 Each Modify Existing Sign Panel; 1 Each PAPI (L-880 System); 129 Each Remove Taxi Guidance Sign; 56 Each Adjust Base Mounted Light; 1 L.S. Mobilization; 1,175 C.Y. Shoulder Adjustment; 340 S.Y. Crushed Aggregate Base Course-6"; 65 Ton Bituminous Surface Course; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

5A Contract No. BE004

Cass County

Greater Beardstown Airport

Beardstown, Illinois

Illinois Project No. K06-4396 SBG Project No. 3-17-SBGP-XX

Project consists of Remark Runway 18/36 and Taxiways – which includes the following major work items: 1 L.S. Traffic Maintenance; 15,380 S.F. Pavement Marking Waterborne; 3,614 S.F. Pavement Marking Black Border; 2,561 S.F. Pavement Marking Removal; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

6A Contract No. DK056

DeKalb County

**DeKalb Taylor Municipal Airport** 

DeKalb, Illinois

Illinois Project No. DKB-4069 SBG Project No. 3-17-SBGP-XX

Project consists of Construct Detention Basin – which includes the following major work items: 1 L.S. Mobilization; 1 L.S. Traffic Maintenance; 14,483 C.Y. Unclassified Excavation; 600 L.F. Exploration Trench; 4 Each Inlet Protection; 28 Acre Temporary Seeding; 284 S.Y. Riprap; 108 S.Y. Remove & Replace Bituminous Pavement; 5,293 L.F. RCP; 1,500 L.F. 10" Non Perforated Underdrain; 5 Each Underdrain Collection Structure; 8 Each Manhole; 1 Each Remove Headwall; 747 L.F. Paved Ditch; 720 L.F. Remove and Replace Fence; 1 L.S. Relocate Pipe and End Sections; 200 S.Y. Subgrade Stabilization; 12 Acre Seeding; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

9A Contract No. WA068

Lake County

Waukegan National Airport

Waukegan, Illinois Illinois Project No. UGN-4299

SBG Project No. 3-17-SBGP-XX

Project consists of Install Perimeter Fence, Phase 3 – which includes the following major work items: <u>Base Bid</u>: 13,675 L.F. 1/C #8 XLP-USE; 1 L.S. Install Electrical Equipment; 385 L.F. 3" Directional Bore; 1,215 L.F. 3" PVC Duct, Direct Bury; 8 Each Electrical Handhole; 0.7 Acre Clearing and Grubbing; 1 L.S. Unclassified Excavation; 6 Each Class E Gate 6'; 1 Each Class E Gate 28'; 2 Each Electric Gate 22'; 6 Each Remove Electric Gate; 38 S.Y. 6" Aggregate Base Course; 923 S.F. 4" PCC Sidewalk; 1,393 S.Y. Seal Coat; 46 L.F. Comb. Concrete Curb and Gutter; 1,729 L.F. Class E Fence 10' Barb w/2' Bur. Galv.; 2,425 L.F. Class E Fence 10' w/o Barb 2' Bur. Galv.; 4 Each 28' Electric Sliding Gate Galv.; 1 Each 28' Manual Sliding Gate Galv.; 1 Each Pedestrian Gate w/Electric Lock; 4,714 L.F. Remove Fence; 2.8 Acre Seeding; 90 C.Y. Topsoiling (from off site); 2.7 Acre Mulching; 5 Each Parking Block; <u>Add. Alt.1</u>: 1 L.S. Upgrade Fence Mat. In Ter. To Vinyl; 1 L.S. Upgrade Gate Mat. In Ter. To Vinyl; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

10A Contract No. PE098

Peoria County

Peoria International Airport

Peoria, Illinois Illinois Project No. PIA-4415

SBG Project No. 3-17-0080-XX

Project consists of Drainage Improvements & Rehabilitate Terminal Entrance Road, Phase 1 & 2 – which includes the following major work items: 1 L.S. Mobilization; 1 L.S. Traffic Maintenance; 4 Acre Clearing & Grubbing; 5,500 C.Y. Unclassified Excavation; 9 Each Ditch Check; 1,477 L.F. Straw Wattle; 621 S.Y. Riprap; 824 Ton Crushed Aggregate Base Course; 1,660 Ton Bituminous Surface Course; 4,471 S.Y. Bituminous Pavement Milling; 2,179 S.Y. Butt Joint Construction; 252 S.Y. Remove & Replace Bituminous Pavement; 3,335 Ton Bituminous Base Course; 14,521 S.Y. Rubblize Pavement; 1,021 S.F. 6" PCC Sidewalk; 949 S.F. PCC Sidewalk Removal; 182 S.Y. Remove PCC Pavement; 3,210 S.F. Pavement Marking; 108 L.F. RCP; 2 Each Catch Basin Type A; 12 Each Adjust Inlet; 8,784 L.F. Comb Concrete Curb & Gutter; 8,911 L.F. Remove Comb Curb & Gutter; 1 L.S. Construct Temporary Entrance; 1,487 C.Y. Topsoiling (from offsite); 2,640 S.F. Retaining Wall; 5,731 S.Y. Excelsior Blanket; 2 Acre Light Duty Hydraulic Mulch; 4 Acre Seeding; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

<u>Note:</u> The following projects are currently unfunded, but actively seeking discretionary funds. The award period for these projects is 60 days from the date of the letting. After that period has expired, the low-bid contractor has the option to continue to hold the bid or request to be released from the bid obligation. There is no action required to hold the bid. Requests to withdraw a bid must be made in writing to the IDOT Division of Aeronautics.

7A Contract No. PA057

Cook County

Chicago Executive Airport

Wheeling, Illinois

Illinois Project No. PWK-4407 SBG Project No. 3-17-SBGP-XX

Project consists of Construct Engineered Materials Arresting System (EMAS) Phase 3 – which includes the following major work items: 1,655 L.F. UG Cable; 1,430 L.F. 2" PVC Duct, Direct Bury; 270 L.F. Split Duct; 6 Each Electrical Handhole; 1 Pair REILS; 8 Each Adjust Inpavement Light; 1 L.S. Mobilization; 14,650 C.Y. Unclassified Excavation; 8,368 S.Y. Soil Stabilization Fabric; 1,000 L.F. Silt Fence; 7 Acre Temporary Seeding; 2,786 C.Y. Porous Granular Embankment; 7,835 S.Y. Crushed Aggregate Base Course-10"; 1,329 Ton Bituminous Surface Course; 3,428 S.Y. Bituminous Pavement Milling; 125 S.Y. Remove & Replace Bituminous Pavement; 926 Ton Bituminous Base Course; 3,800 Gal. Bituminous Prime Coat; 26,300 S.F. Pavement Marking; 200 L.F. 15" RCP Class IV; 455 L.F. Remove Pipe; 1,365 L.F. 6" Perforated Underdrain; 4 Each Underdrain Collection Structure; 2 Each Manhole 4'; 1,375 L.F. 12" Ductile Iron Watermain; 5 Each Valve Vault; 5 Each 12" X 12" Tapping Valve & Sleeve; 15 Each Relocate Approach Light; 1 L.S. EMAS Concrete Grade Beam; 1 L.S. EMAS Bed Installation; 1 L.S. EMAS Bed; 7 Acre Seeding & Mulching; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

#### 8A WITHDRAWN FROM THE LETTING

11A Contract No. UN053 Champaign, Illinois Illinois Project No. CMI-4347

SBG Project No. 3-17-SBGP-XX

Champaign County U of I - Willard Airport

Project consists of Realign & Widen Taxiway C – which includes the following major work items: <a href="Base Bid">Base Bid</a>: 12,650 L.F. UG Cable in UD; 4,000 L.F. RGL Cable; 1,000 L.F. REIL Cable; 1,640 L.F. 4" Directional Bore; 85 Each MITL; 15 Each Taxi Guidance Sign; 12 Each Runway Guard Light; 46 Each Remove Stake Mounted Light; 82 Each Remove Base Mounted Light; 13 Each Replace Stake Mounted Light; 4 Each Relocate Runway Guard Light; 12 Each Replace Sign Face; 12,500 C.Y. Unclassified Excavation; 2,100 C.Y. Topsoiling; 1 L.S. Temporary Erosion Control; 18,650 S.Y. Crushed Aggregate Base Course 10"; 5,030 Ton Bituminous Surface Course; 1 Each Bituminous Surface Test Section; 9,815 S.Y. Remove Pavement; 10,665 Ton Bituminous Base Course; 9,325 Gal. Bituminous Prime Coat; 10,650 Gal. Bituminous Tack Coat; 20,520 S.F. Pavement Marking Waterborne; 1,111 S.F. Preformed Thermoplastic; 52,400 S.F. Pavement Marking Removal; 19,100 S.Y. Seal Coat; 750 L.F. RCP; 8,400 L.F. 4" Perforated Underdrain w/Sock; 15 Each Underdrain Cleanout; 2 Each Inlet Special; 50 L.F. Permanent Barricades; 1 Each LACMS Touch Screen Update; 12 Acre Seeding & Mulching; 5,602 S.Y. Sodding; 5,600 S.Y. Knitted Straw Mat; <a href="Add. Alt.1">Add. Alt.1</a>: 500 S.Y. Subgrade Repair; 200 L.F. Sand Mix Crack Repair; 500 S.Y. Crushed Aggregate Base Course – 6"; 1,010 Ton Bituminous Surface Course; 8,730 S.Y. Bituminous Pavement Milling; 1,310 Gal. Bituminous Tack Coat; 2,000 S.F. Pavement Marking; 4 Each Inlet Modification; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

## ILLINOIS DEPARTMENT OF NATURAL RESOURCES LAND RECLAMATION

In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

#### 1LR. Williamson County

M1401

MADISON #9 SINKHOLES & MADISON BRUSH MINE

The Madison #9 Sinkholes site is located approximately 2 miles northwest of Colp, and the Madison C.C. Brush Mine is located approximately 2 miles south of Colp. Work includes special clearing; 18,800 cu yds of mine refuse excavation; 10,500 cu yds of earth excavation; the closing of one mine shaft and two sinkholes requiring 2,550 cu yds of special excavation, 2,100 tons of rock fill and 8,000 cu yds of furnished excavation; 6 tons of mine refuse treatment-lime stone; and seeding, mulch, and soil amendments for approximately 5 acres. (See the Special Provisions for the DBE Percentage).

#### 2LR. Jackson County

M1402

SIMCO CARBON#1 REMEDIAL & UNITY POINT SINKHOLES


The Simco Carbon #1 Remedial site is located approximately 4 miles southwest of Carbondale and the Unity Point Sinkholes site is located on the south side of Carbondale. The project requires the excavating, sealing and backfilling of three sinkholes. Proposed work includes special clearing; approximately 800 cu yd of special excavation; 1,170 cu yd of furnished excavation; 390 sq yd of excelsior blanket; 53 tons of aggregate surface course; and seeding, mulch, and soil amendments for approximately 2.2 acre. (See the Special Provisions for the DBE Percentage).

#### 3LR. Fulton County

M1403

ROSE SLOPE FAILURE MINE RECLAMATIN PROJECT

The proposed reclamation project is located in Wee Ma Tuk Hills at 22655 Tomahawk Trail, Cuba, Fulton County. The work includes special clearing, approximately 32 cu yds of earth excavation; 750 cu yds of borrow excavation; 806 tons of stone riprap A-4; 51 tons of stone riprap A-1; 167 ft of pipe underdrain; 1,007 sq yds of erosion control blanket; and the seeding, mulch and soil amendments for approximately 0.4 acres. (See the Special Provisions for the DBE Percentage). A Pre-Bid Meeting is scheduled for this project at 10:00 A.M., Wednesday July 23, 2014 at the site. All prime and subcontractors are encouraged to attend. (See the Special Provisions for the DBE Percentage)



### REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special Provisions. The rates have been ascertained and certified by the Illinois Department of Labor for the locality in which the work is to be performed and for each craft or type of work or mechanic needed to execute the work of the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates of wages ascertained by the Illinois Department of Labor and as revised during the performance of a Contract shall be paid to all laborers, workers and mechanics performing work under the Contract. Post the scale of wages in a prominent and easily accessible place at the site of work.

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as listed in the specification of rates, the contractor shall post the revised rates of wages and shall pay not less than the revised rates of wages. Current wage rate information shall be obtained by visiting the Illinois Department of Labor web site at <a href="http://www.state.il.us/agency/idol/">http://www.state.il.us/agency/idol/</a> or by calling 312-793-2814. It is the responsibility of the contractor to review the rates applicable to the work of the contract at regular intervals in order to insure the timely payment of current rates. Provision of this information to the contractor by means of the Illinois Department of Labor web site satisfies the notification of revisions by the Department to the contractor pursuant to the Act, and the contractor agrees that no additional notice is required. The contractor shall notify each of its subcontractors of the revised rates of wages.

#### CONTRACTS AWARDED

-----

# THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

-----

#### JANUARY 17, 2014 LETTIN

#### DESCRIPTION

-----

ITEM NO. 025

CONTRACT NO. 63871

COUNTY(S) KANE

SECTION 09-00175-00-BT

PROJECT(S) CMM-9003/233/000

ROUTE ELGIN BIKEWAY

DISTRICT 01

AWARDED DATE 06/04/2014

AWARDED AMOUNT \$463,472.70

9 UNSUCCESSFUL BIDDERS

#### CONTRACTOR

-----

BROTHERS ASPHALT PAVING, INC. 315 S. STEWART AVE. ADDISON, IL 60101

#### FEBRUARY 28, 2014 LETTING

#### DESCRIPTION

-----

ITEM NO. 002A
CONTRACT NO. VE049
COUNTY(S) VERMILION
SECTION VERMILION REGIONAL
PROJECT(S) 317SBGPXX-DNV /423/2
ROUTE
DISTRICT 05
AWARDED DATE 05/15/2014
AWARDED AMOUNT \$219,721.32
4 UNSUCCESSFUL BIDDERS

ITEM NO. 003A

CONTRACT NO. FA006

COUNTY(S) WAYNE

SECTION FAIRFIELD MUNICIPAL

PROJECT(S) 317SBGPXX-FWC /437/7

ROUTE

DISTRICT 07

AWARDED DATE 05/15/2014

AWARDED AMOUNT \$57,465.95

1 UNSUCCESSFUL BIDDER

#### CONTRACTOR

BODINE ELECTRIC OF DECATUR

1845 N. 22ND STREET
P.O. BOX 976
DECATUR, IL 62525

HI-LITE MARKINGS, INC. 18249 HI-LITE DRIVE P.O. BOX 460 ADAMS CENTER, NY 13606 ITEM NO. 004A

CONTRACT NO. VE050

COUNTY(S) VERMILION

SECTION VERMILION REGIONAL

PROJECT(S)

ROUTE

DISTRICT 05

AWARDED DATE 05/15/2014

AWARDED AMOUNT \$192,124.80

0 UNSUCCESSFUL BIDDERS

OPEN ROAD PAVING COMPANY LLC 1414 WEST ANTHONY DRIVE URBANA, IL 61802 P.O. BOX 1700 CHAMPAIGN, IL 61824-1700

ITEM NO. 104
CONTRACT NO. 87573
COUNTY(S) DEKALB
SECTION 10-00024-01-RS
PROJECT(S) HSIP-0037/060/000
ROUTE FAP 307
DISTRICT 03
AWARDED DATE 05/15/2014
AWARDED AMOUNT \$1,789,789.00
4 UNSUCCESSFUL BIDDERS

BUILDERS PAVING, LLC D/B/A
HARDIN PAVING SERVICES
4413 W. ROOSEVELT ROAD, SUITE 108
HILLSIDE, IL 60162

ITEM NO. 122
CONTRACT NO. 63782
COUNTY(S) COOK
SECTION 07-00041-00-BT
PROJECT(S) TE-00D1/903/000
ROUTE CAL-SAG TRAIL
DISTRICT 01
AWARDED DATE 05/12/2014
AWARDED AMOUNT \$1,607,294.20
3 UNSUCCESSFUL BIDDERS

COPENHAVER CONSTRUCTION, INC. 75 KOPPIE DR. GILBERTS, IL 60136

ITEM NO. 139
CONTRACT NO. 70663
COUNTY(S) CHAMPAIGN
SECTION (2X,3)RS-3 & 2RS-4
PROJECT(S) ACM-ACRS-000S/951/000
ROUTE FAU 7152 & FAS 1512
DISTRICT 05
AWARDED DATE 05/21/2014
AWARDED AMOUNT \$6,815,134.09
1 UNSUCCESSFUL BIDDER

OPEN ROAD PAVING COMPANY LLC 1414 WEST ANTHONY DRIVE URBANA, IL 61802 P.O. BOX 1700 CHAMPAIGN, IL 61824-1700 \_\_\_\_\_

#### -----

#### APRIL 25, 2014

#### LETTING

# DESCRIPTION

ITEM NO. 001
CONTRACT NO. 46317
COUNTY(S) VARIOUS
SECTION D3 GRVD PVMT MRK RPR 14-48
PROJECT(S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,174,795.00

ITEM NO. 001A

CONTRACT NO. HV007

COUNTY(S) MASON

SECTION HAVANA REGIONAL

PROJECT(S) 317SBGPXX-910 /431/2

ROUTE

DISTRICT 06

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$299,508.49

1 UNSUCCESSFUL BIDDER

2 UNSUCCESSFUL BIDDERS

ITEM NO. 002A

CONTRACT NO. DK055

COUNTY(S) DEKALB

SECTION DEKALB TAYLOR

PROJECT(S) 317SBGPXX-DKB /430/7

ROUTE

DISTRICT 03

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$255,867.00

2 UNSUCCESSFUL BIDDERS

ITEM NO. 003A

CONTRACT NO. LA039

COUNTY(S) COOK

SECTION LANSING MUNICIPAL

PROJECT(S) 317SBGPXX-IGQ /429/7

ROUTE

DISTRICT 01

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$431,397.20

1 UNSUCCESSFUL BIDDER

# CONTRACTOR

A. C. PAVEMENT STRIPING CO. 695 CHURCH ROAD ELGIN, IL 60123

ILLINOIS VALLEY PAVING, A DIVISION OF UNITED CONTRACTORS MIDWEST, INC. 3151 ROBBINS ROAD SPRINGFIELD, IL 62704 P.O. BOX 13490 SPRINGFIELD, IL 62791

MARTIN & COMPANY EXCAVATING 2456 EAST PLEASANT GROVE ROAD P.O. BOX 443 OREGON, IL 61061

D. CONSTRUCTION, INC. 1488 S. BROADWAY COAL CITY, IL 60416 ITEM NO. 004A

CONTRACT NO. MP006

COUNTY(S) MASSAC

SECTION METROPOLIS MUNICIPAL

PROJECT(S) 317SBGPXX-M30 /432/1

ROUTE

DISTRICT 09

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$107,384.23

1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC. 5200 MEADOWLAND PARKWAY MARION, IL 62959

ITEM NO. 005
CONTRACT NO. 60W58
COUNTY(S) DUPAGE
SECTION T-6-23-I-2
PROJECT(S)
ROUTE FAU 1453
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$266,053.48
6 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC. 1488 S. BROADWAY COAL CITY, IL 60416

ITEM NO. 005A

CONTRACT NO. MP007

COUNTY(S) MASSAC

SECTION METROPOLIS MUNICIPAL

PROJECT(S) 317SBGPXX-M30 /439/8

ROUTE

DISTRICT 09

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$441,667.31

1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 006
CONTRACT NO. 60W71
COUNTY(S) COOK
SECTION 2013-036R
PROJECT(S) ACNHPP-000S/959/000
ROUTE FAI 90/94/290
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$10,776,899.18
2 UNSUCCESSFUL BIDDERS

WALSH CONSTRUCTION COMPANY II, LLC 929 WEST ADAMS STREET CHICAGO, IL 60607

ITEM NO. 007

CONTRACT NO. 60W90

COUNTY(S) COOK

SECTION 539N-1

PROJECT(S) ACHSIP-0351/025/000

ROUTE FAP 351

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$645,229.90

0 UNSUCCESSFUL BIDDERS

GALLAGHER ASPHALT CORPORATION 18100 SOUTH INDIANA AVENUE THORNTON, IL 60476

ITEM NO. 007A

CONTRACT NO. OL014

COUNTY(S) RICHLAND

SECTION OLNEY NOBLE

PROJECT(S) 317SBGPXX-OLY /432/7

ROUTE

DISTRICT 07

AWARDED DATE 05/19/2014

AWARDED AMOUNT \$172,135.50

4 UNSUCCESSFUL BIDDERS

J.H. MOORE, INC. 15515 E 875TH RD. EFFINGHAM, IL 62401

ITEM NO. 008

CONTRACT NO. 60W95

COUNTY(S) COOK

SECTION 1922-T

PROJECT(S)

ROUTE FAU 1300

DISTRICT 01

AWARDED DATE 06/05/2014

AWARDED AMOUNT \$99,387.20

3 UNSUCCESSFUL BIDDERS

RNR CONTRACTORS
249 EAST RT. 6, SUITE 152
MORRIS, IL 60450

ITEM NO. 008A

CONTRACT NO. RB018

COUNTY(S) CRAWFORD

SECTION CRAWFORD COUNTY

PROJECT(S) 317SBGPXX-RSV /419/9

ROUTE

DISTRICT 07

AWARDED DATE 05/19/2014

AWARDED AMOUNT \$129,645.00

2 UNSUCCESSFUL BIDDERS

HOMER TREE SERVICE, INC. 14000 S. ARCHER AVENUE LOCKPORT, IL 60441

ITEM NO. 009
CONTRACT NO. 60X22
COUNTY(S) MCHENRY
SECTION 14X-I-3(13)
PROJECT(S)
ROUTE FAP 333
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$487,975.60
5 UNSUCCESSFUL BIDDERS

COPENHAVER CONSTRUCTION, INC. 75 KOPPIE DR. GILBERTS, IL 60136

ITEM NO. 010
CONTRACT NO. 60X28
COUNTY(S) COOK
SECTION 2013-053TS
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$943,333.33
4 UNSUCCESSFUL BIDDERS

JOHN BURNS CONSTRUCTION COMPANY 17601 SOUTHWEST HWY.
ORLAND PARK, IL 60467-4200

ITEM NO. 011

CONTRACT NO. 60X34

COUNTY(S) DUPAGE

SECTION 2013-062TS

PROJECT(S) ACHSIP-0311/048/000

ROUTE FAP 311

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$827,173.40

2 UNSUCCESSFUL BIDDERS

ITEM NO. 012
CONTRACT NO. 60X35
COUNTY(S) DUPAGE
SECTION 2013-063TS
PROJECT(S) ACHSIP-0344/058/000
ROUTE FAP 344
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$1,649,084.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 012A

CONTRACT NO. SR087

COUNTY(S) MADISON

SECTION ST. LOUIS REGIONAL

PROJECT(S) 317SBGPXX-ALN /413/9

ROUTE

DISTRICT 08

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$286,000.00

7 UNSUCCESSFUL BIDDERS

ITEM NO. 013A

CONTRACT NO. DE075

COUNTY(S) MACON

SECTION DECATUR

PROJECT(S)

ROUTE

DISTRICT 07

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$591,940.90

2 UNSUCCESSFUL BIDDERS

ITEM NO. 014A

CONTRACT NO. SO082

COUNTY(S) JACKSON

SECTION SOUTHERN ILLINOIS

PROJECT(S) 317SBGPXX-MDH /430/4

ROUTE

DISTRICT 09

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$158,608.85

0 UNSUCCESSFUL BIDDERS

HOME TOWNE ELECTRIC, INC. 35220 RT. 83
LAKE VILLA, IL 60046
P.O. BOX 863
LAKE VILLA, IL 60046

HOME TOWNE ELECTRIC, INC. 35220 RT. 83
LAKE VILLA, IL 60046
P.O. BOX 863
LAKE VILLA, IL 60046

G. L. WARREN CONSTRUCTION, INC. 4795 SECTION LINE ROAD EDWARDSVILLE, IL 62025

FEUTZ CONTRACTORS, INC. 1120 NORTH MAIN P.O. BOX 130 PARIS, IL 61944-0130

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 015
CONTRACT NO. 60X53
COUNTY(S) WILL
SECTION (99-1TWS-2)PP
PROJECT(S)
ROUTE FAI 55
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$174,699.75
7 UNSUCCESSFUL BIDDERS

ITEM NO. 015A

CONTRACT NO. RB020

COUNTY(S) CRAWFORD

SECTION CRAWFORD COUNTY

PROJECT(S) 317SBGPXX-RSV /433/4

ROUTE

DISTRICT 07

AWARDED DATE 06/02/2014

AWARDED AMOUNT \$426,308.22

4 UNSUCCESSFUL BIDDERS

ITEM NO. 016
CONTRACT NO. 60X54
COUNTY(S) WILL
SECTION (99-1TWS-2)PP-1
PROJECT(S)
ROUTE FAI 55
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$162,557.60
7 UNSUCCESSFUL BIDDERS

ITEM NO. 016A

CONTRACT NO. MR021

COUNTY(S) GRUNDY

SECTION MORRIS MUNICIPAL

PROJECT(S) 3170071B16-C09 /408/9

ROUTE

DISTRICT 03

AWARDED DATE 05/07/2014

AWARDED AMOUNT \$1,121,063.65

2 UNSUCCESSFUL BIDDERS

ITEM NO. 017

CONTRACT NO. 60X55

COUNTY(S) WILL

SECTION (99-2TWS)PP

PROJECT(S)

ROUTE FAI 57

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$164,262.06

4 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC. 503 EAST ADAMS STREET RUSHVILLE, IL 62681 P.O. BOX 109 RUSHVILLE, IL 62681

J.H. MOORE, INC. 15515 E 875TH RD. EFFINGHAM, IL 62401

VIXEN CONSTRUCTION, INC. 7600 WEST 79TH STREET BRIDGEVIEW, IL 60455

P. T. FERRO CONSTRUCTION CO. 700 S. ROWELL AVE.

JOLIET, IL 60433
P.O. BOX 156

JOLIET, IL 60434-0156

TRIGGI CONSTRUCTION, INC.
1975 POWIS RD.
WEST CHICAGO, IL 60185
P.O. BOX 235
WEST CHICAGO, IL 60186-0235

ITEM NO. 018

CONTRACT NO. 60X63

COUNTY(S) COOK

SECTION 545B-5-BP

PROJECT(S)

ROUTE FAP 344

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$867,869.00

2 UNSUCCESSFUL BIDDERS

NORTH AMERICAN COATINGS, LLC 8450 W. 191ST STREET - UNIT #19 MOKENA, IL 60448

ITEM NO. 019
CONTRACT NO. 60X65
COUNTY(S) COOK
SECTION 2013-076TS
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$582,620.00
3 UNSUCCESSFUL BIDDERS

HECKER AND COMPANY, INC. 250 E. INDUSTRIAL LANE WHEELING, IL 60090

ITEM NO. 020
CONTRACT NO. 60X67
COUNTY(S) COOK
SECTION 2013-0791
PROJECT(S)
ROUTE FAI 57
DISTRICT 01
AWARDED DATE 06/04/2014
AWARDED AMOUNT \$2,005,150.30
1 UNSUCCESSFUL BIDDER

A. C. PAVEMENT STRIPING CO. 695 CHURCH ROAD ELGIN, IL 60123

ITEM NO. 021
CONTRACT NO. 61A17
COUNTY(S) KANE
SECTION 13-00027-00-RS
PROJECT(S) M-4003/252/000
ROUTE FAU 2312
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$531,776.84
4 UNSUCCESSFUL BIDDERS

D. CONSTRUCTION, INC. 1488 S. BROADWAY COAL CITY, IL 60416

ITEM NO. 023

CONTRACT NO. 61A32

COUNTY(S) WILL

SECTION 12-00048-00-SW

PROJECT(S) SRTS-4009/157/000

ROUTE FAU 3757

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$64,055.25

9 UNSUCCESSFUL BIDDERS

DAVIS CONCRETE CONSTRUCTION CO. 11633 SOUTH MAYFIELD AVENUE ALSIP, IL 60803-2495

ITEM NO. 024

CONTRACT NO. 63462

COUNTY(S) KANE

SECTION 09-00096-00-RS

PROJECT(S) M-4003/329/000

ROUTE FAU 2950

DISTRICT 01

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$751,771.09

4 UNSUCCESSFUL BIDDERS

GENEVA CONSTRUCTION COMPANY 1350 AURORA AVE. 2030 AURORA, IL 60505 P.O. BOX 998 AURORA, IL 60507-0998

ITEM NO. 025
CONTRACT NO. 63846
COUNTY(S) MCHENRY
SECTION 13-00006-00-RS
PROJECT(S) M-4003/194/000
ROUTE FAU 34 & FAU 3860
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$1,446,478.43
4 UNSUCCESSFUL BIDDERS

ARROW ROAD CONSTRUCTION CO. 3401 S. BUSSE ROAD P.O. BOX 334 MT. PROSPECT, IL 60056-0334

ITEM NO. 027
CONTRACT NO. 64J39
COUNTY(S) OGLE
SECTION 10RS-8
PROJECT(S) ACF-0567/128/000
ROUTE FAP 567
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,175,752.54
3 UNSUCCESSFUL BIDDERS

MARTIN & COMPANY EXCAVATING 2456 EAST PLEASANT GROVE ROAD P.O. BOX 443 OREGON, IL 61061

ITEM NO. 029
CONTRACT NO. 64J76
COUNTY(S) LEE
SECTION D2 MRS 2014-6
PROJECT(S)
ROUTE FAS 2177
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$309,840.13
1 UNSUCCESSFUL BIDDER

CIVIL CONSTRUCTORS, INC. 2283 BUSINESS HIGHWAY 20 EAST FREEPORT, IL 61032 P.O. BOX 750 FREEPORT, IL 61032-0750

ITEM NO. 030

CONTRACT NO. 64J98

COUNTY(S) OGLE

SECTION 104 DM

PROJECT(S)

ROUTE FAP 17

DISTRICT 02

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$13,418.63

3 UNSUCCESSFUL BIDDERS

N-TRAK GROUP LLC 12315 WHISPERING WINDS DRIVE ROSCOE, IL 61073-7554 ITEM NO. 031

CONTRACT NO. 66952

COUNTY(S) DEKALB

SECTION 28RS-4

PROJECT(S) ACF-0068/113/000

ROUTE FAP 68

DISTRICT 03

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$868,880.13

2 UNSUCCESSFUL BIDDERS

CURRAN CONTRACTING COMPANY 286 MEMORIAL COURT CRYSTAL LAKE, IL 60014

ITEM NO. 032

CONTRACT NO. 66D04

COUNTY(S) IROQUOIS LIVINGSTON

SECTION D3 FACILITY PRESERVATION2014-1

PROJECT(S)

ROUTE FAP 673, 681

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$193,000.00

2 UNSUCCESSFUL BIDDERS

ALL STATES PAINTING, INC. 507 EAST OLD ROUTE 36 ALEXANDER, IL 62601 P.O. BOX 110 ALEXANDER, IL 62601

ITEM NO. 033

CONTRACT NO. 66D23

COUNTY(S) DEKALB

SECTION D3 SANITARY SEWER 2014-1

PROJECT(S)

ROUTE FAP 573

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$89,421.40

7 UNSUCCESSFUL BIDDERS

MARTIN & COMPANY EXCAVATING 2456 EAST PLEASANT GROVE ROAD P.O. BOX 443 OREGON, IL 61061

ITEM NO. 034

CONTRACT NO. 66D28

COUNTY(S) GRUNDY

SECTION (111 BR-1)I

PROJECT(S)

ROUTE FAP 326

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$57,500.00

1 UNSUCCESSFUL BIDDER

VAN-MACK ELECTRIC CO. 2433 REEVES ROAD JOLIET, IL 60436

ITEM NO. 036
CONTRACT NO. 68683
COUNTY(S) PEORIA
SECTION 105;(72-7HB)BY
PROJECT(S) ACM-000S/983/000
ROUTE FAU 6584/6585
DISTRICT 04
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$12,356,385.14
1 UNSUCCESSFUL BIDDER

R. A. CULLINAN AND SON, A DIVISION OF UNITED CONTRACTORS MIDWEST, INC.

121 WEST PARK STREET

P.O. BOX 166

TREMONT, IL 61568-0166

ITEM NO. 037

CONTRACT NO. 68980

COUNTY(S) MERCER

SECTION (104,105)RS-4

PROJECT(S) ACNHPP-0310/153/000

ROUTE FAP 310

DISTRICT 04

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$1,246,243.54

3 UNSUCCESSFUL BIDDERS

MCCARTHY IMPROVEMENT COMPANY 5401 VICTORIA AVE., SUITE 700 DAVENPORT, IA 52807-2991

ITEM NO. 038

CONTRACT NO. 68B27

COUNTY(S) PEORIA

SECTION 17CR

PROJECT(S)

ROUTE FAP 669

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$148,546.00

4 UNSUCCESSFUL BIDDERS

OTTO BAUM COMPANY, INC. 866 N. MAIN STREET MORTON, IL 61550 P.O. BOX 161 MORTON, IL 61550-0161

ITEM NO. 039

CONTRACT NO. 68B41

COUNTY(S) TAZEWELL

SECTION 17-I-1

PROJECT(S)

ROUTE FAP 317

DISTRICT 04

AWARDED DATE 06/05/2014

AWARDED AMOUNT \$94,725.00

2 UNSUCCESSFUL BIDDERS

PHOENIX CORPORATION OF THE QUAD CITIES 23821 66TH AVE N.

PORT BYRON, IL 61275

P.O. BOX 129

PORT BYRON, IL 61275

ITEM NO. 040
CONTRACT NO. 68B49
COUNTY(S) VARIOUS
SECTION D4 BRIDGE METALIZING 2014
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$366,400.00
0 UNSUCCESSFUL BIDDERS

ERA-VALDIVIA CONTRACTORS, INC. 11909 SOUTH AVENUE O CHICAGO, IL 60617

ITEM NO. 041

CONTRACT NO. 68B61

COUNTY(S) MCDONOUGH

SECTION D4 FLASHING YELLOW ARROWS 2014

PROJECT(S) ACHSIP-000S/982/000

ROUTE FAP 310/315

DISTRICT 04

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$497,025.27

1 UNSUCCESSFUL BIDDER

OBERLANDER ELECTRIC CO. 2101 NORTH MAIN ST. EAST PEORIA, IL 61611 ITEM NO. 042
CONTRACT NO. 68B63
COUNTY(S) WOODFORD
SECTION 126I
PROJECT(S) ACHSIP-0698/035/000
ROUTE FAP 698
DISTRICT 04
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$867,806.06
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY 308 WEST RAILROAD AVENUE P.O. BOX 234 PRINCETON, IL 61356-0234

ITEM NO. 043
CONTRACT NO. 68B68
COUNTY(S) PEORIA WOODFORD MARSHALL
SECTION 102(1-3)I-5,4I-4;62(2,3)I-3ETC
PROJECT(S) ACHSIP-000S/981/000
ROUTE FAI 39 & FAP 317
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$258,028.75
1 UNSUCCESSFUL BIDDER

DIAMOND SURFACE, INC. 21025 COMMERCE BLVD., SUITE 900 ROGERS, MN 55374

ITEM NO. 044

CONTRACT NO. 87566

COUNTY(S) LASALLE

SECTION 15-00326-00-WR

PROJECT(S) RS-0263/104/000

ROUTE FAS 276

DISTRICT 03

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$1,678,254.79

1 UNSUCCESSFUL BIDDER

STREATOR ASPHALT, INC. 104 PARK ROAD P.O. BOX 588 HERSCHER, IL 60941-0588

ITEM NO. 045
CONTRACT NO. 87567
COUNTY(S) LIVINGSTON
SECTION 10-00149-02-RS
PROJECT(S) RS-0355/122/000
ROUTE FAS 355
DISTRICT 03
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$1,563,749.54
1 UNSUCCESSFUL BIDDER

T & T CARTAGE, INC. 104 PARK ROAD P.O. BOX 588 HERSCHER, IL 60941-0588

ITEM NO. 047
CONTRACT NO. 70606
COUNTY(S) DEWITT
SECTION 54B-3, 54B-2
PROJECT(S) ACNHPP-0322/100/000
ROUTE FAP 322
DISTRICT 05
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$708,629.42
2 UNSUCCESSFUL BIDDERS

O'NEIL BROTHERS A DIVISION OF MACC OF ILL, INC.
2906 N. OAK STREET
URBANA, IL 61802
P.O. BOX 848
URBANA, IL 61803

ITEM NO. 048

CONTRACT NO. 70614

COUNTY(S) VERMILION

SECTION 116BR-1

PROJECT(S) ACF-0711/014/000

ROUTE FAP 711

DISTRICT 05

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$2,609,635.23

0 UNSUCCESSFUL BIDDERS

O'NEIL BROTHERS A DIVISION OF MACC OF ILL, INC.
2906 N. OAK STREET
URBANA, IL 61802
P.O. BOX 848
URBANA, IL 61803

ITEM NO. 050
CONTRACT NO. 70A32
COUNTY(S) VARIOUS
SECTION D5 CRACK & JOINT SEAL 2014-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$299,933.50
2 UNSUCCESSFUL BIDDERS

COMPLETE ASPHALT SERVICE CO. 1601 KAMAR DRIVE P.O. BOX 457 PITTSFIELD, IL 62363

ITEM NO. 051

CONTRACT NO. 70A33

COUNTY(S) MCLEAN PIATT

SECTION D5 CRACK & JOINT SEAL 2014-2

PROJECT(S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$274,713.40

2 UNSUCCESSFUL BIDDERS

COMPLETE ASPHALT SERVICE CO. 1601 KAMAR DRIVE P.O. BOX 457 PITTSFIELD, IL 62363

ITEM NO. 054
CONTRACT NO. 72G45
COUNTY(S) MORGAN
SECTION (22) I-2
PROJECT(S)
ROUTE FAS 1610
DISTRICT 06
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$103,452.19
1 UNSUCCESSFUL BIDDER

SLOMO EXCAVATING LLC 108 CEDAR ST. BLUFFS, IL 62621

ITEM NO. 055
CONTRACT NO. 72G65
COUNTY(S) MACOUPIN
SECTION D6 DE MISC 2014-1
PROJECT(S)
ROUTE SBI 4D
DISTRICT 06
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$226,076.50
1 UNSUCCESSFUL BIDDER

DELAURENT CONSTRUCTION CO., INC. 98 GILLESPIE STREET P.O. BOX 8 WILSONVILLE, IL 62093-0008 ITEM NO. 057

CONTRACT NO. 72G68

COUNTY(S) LOGAN

SECTION (20R) Q-2

PROJECT(S)

ROUTE FAS 1773

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$89,950.42

1 UNSUCCESSFUL BIDDER

BENIACH CONSTRUCTION CO., INC. 307 S. MAIN STREET TUSCOLA, IL 61953 P.O. BOX 20 TUSCOLA, IL 61953

ITEM NO. 058
CONTRACT NO. 72G69
COUNTY(S) HANCOCK
SECTION (101) RS-1
PROJECT(S)
ROUTE FAS 429
DISTRICT 06
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$186,332.76
1 UNSUCCESSFUL BIDDER

MICROSURFACING CONTRACTORS, LLC 11745 R LACKLAND RD. ST. LOUIS, MO 63146

ITEM NO. 059

CONTRACT NO. 72G76

COUNTY(S) VARIOUS

SECTION (D6 VARIOUS)L,SG,N-2014

PROJECT(S) ACHSIP-000S/985/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$457,815.30

2 UNSUCCESSFUL BIDDERS

T.M.F. CONSTRUCTION COMPANY 803 PRINCETON AVENUE SPRINGFIELD, IL 62703 P.O. BOX 3555 SPRINGFIELD, IL 62708-3555

ITEM NO. 060
CONTRACT NO. 72G77
COUNTY(S) VARIOUS
SECTION D6 SIGNING 2014
PROJECT(S) ACHSIP-000S/986/000
ROUTE VARIOUS
DISTRICT 06
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$128,556.35
2 UNSUCCESSFUL BIDDERS

T.M.F. CONSTRUCTION COMPANY 803 PRINCETON AVENUE SPRINGFIELD, IL 62703 P.O. BOX 3555 SPRINGFIELD, IL 62708-3555

ITEM NO. 061
CONTRACT NO. 72G79
COUNTY(S) ADAMS
SECTION (1-9)I
PROJECT(S)
ROUTE MS 1040
DISTRICT 06
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$74,762.24
1 UNSUCCESSFUL BIDDER

LAVERDIERE CONSTRUCTION, INC. 4055 W. JACKSON ST. MACOMB, IL 61455-7723

ITEM NO. 062

CONTRACT NO. 72G81

COUNTY(S) SCHUYLER

SECTION (101) I-3

PROJECT(S)

ROUTE FAP 612

DISTRICT 06

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$187,125.00

0 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC. 503 EAST ADAMS STREET RUSHVILLE, IL 62681 P.O. BOX 109 RUSHVILLE, IL 62681

ITEM NO. 063
CONTRACT NO. 74175
COUNTY(S) FAYETTE
SECTION (26-3B-1,3B-1(3))BR
PROJECT(S) ACNHPP-0070/400/000
ROUTE FAI 70
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$19,626,717.00
6 UNSUCCESSFUL BIDDERS

PLOCHER CONSTRUCTION COMPANY, INC. 2808 THOLE PLOCHER RD. HIGHLAND, IL 62249

ITEM NO. 064
CONTRACT NO. 74610
COUNTY(S) SHELBY EFFINGHAM
SECTION D7 HMA SAFETY SHLD 2014-1
PROJECT(S) ACHSIP-0766/006/000
ROUTE FAP 766
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$2,258,350.50
1 UNSUCCESSFUL BIDDER

HOWELL PAVING, INC. 1020 N. 13TH STREET MATTOON, IL 61938 P.O. BOX 1009 MATTOON, IL 61938

ITEM NO. 067
CONTRACT NO. 74660
COUNTY(S) VARIOUS
SECTION D7 WEED CONTROL SPRAYING 2014
PROJECT(S)
ROUTE FAI 57 & 70
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$49,915.00
2 UNSUCCESSFUL BIDDERS

THE DALTONS INC.
936 LITTLE EAGLE DRIVE
WARSAW, IN 46580
P.O. BOX 1274
WARSAW, IN 46581-1274

ITEM NO. 068
CONTRACT NO. 76G59
COUNTY(S) JERSEY
SECTION 59RS-3
PROJECT(S) ACRS-0747/104/000
ROUTE FAS 747
DISTRICT 08
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$1,107,036.38
1 UNSUCCESSFUL BIDDER

CHARLES E. MAHONEY CO. 208 SERVICE STREET SWANSEA, IL 62226 ITEM NO. 069

CONTRACT NO. 76G60

COUNTY(S) MADISON

SECTION (59,60)RS-2

PROJECT(S) ACM-8956/004/000

ROUTE FAU 8956

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$1,958,447.19

1 UNSUCCESSFUL BIDDER

CHARLES E. MAHONEY CO. 208 SERVICE STREET SWANSEA, IL 62226

ITEM NO. 070
CONTRACT NO. 76G63
COUNTY(S) ST CLAIR CLINTON
SECTION 82,14(1HB)-P,82-8B-P
PROJECT(S)
ROUTE FAI 64
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$579,770.00
6 UNSUCCESSFUL BIDDERS

ERA-VALDIVIA CONTRACTORS, INC. 11909 SOUTH AVENUE O CHICAGO, IL 60617

ITEM NO. 071
CONTRACT NO. 76F76
COUNTY(S) MADISON
SECTION (110,111)-1
PROJECT(S) ACHSIP-0314/008/000
ROUTE FAP 314
DISTRICT 08
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$384,335.61
5 UNSUCCESSFUL BIDDERS

PETROFF TRUCKING COMPANY, INC. 3469 RT. 111
PONTOON BEACH, IL 62040
P.O. BOX 838
COLLINSVILLE, IL 62234

ITEM NO. 072
CONTRACT NO. 76G77
COUNTY(S) MADISON
SECTION 60-13-RA-L
PROJECT(S)
ROUTE FAI 70
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$65,680.88
4 UNSUCCESSFUL BIDDERS

WISSEHR ELECTRIC, INC. 5801 W STATE ROUTE 161 BELLEVILLE, IL 62223

ITEM NO. 073
CONTRACT NO. 76G82
COUNTY(S) VARIOUS
SECTION DIST. 8 GUARDRAIL 2014-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$666,800.00
1 UNSUCCESSFUL BIDDER

G. L. WARREN CONSTRUCTION, INC. 4795 SECTION LINE ROAD EDWARDSVILLE, IL 62025

ITEM NO. 074

CONTRACT NO. 76G84

COUNTY(S) VARIOUS

SECTION DIST. 8 ELECTRICAL 2014-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$10,501.80

1 UNSUCCESSFUL BIDDER

ELECTRICO, INC. 7706 WAGNER ROAD MILLSTADT, IL 62260

ITEM NO. 075
CONTRACT NO. 76G85
COUNTY(S) VARIOUS
SECTION DIST. 8 ITS 2014-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$93,527.30
1 UNSUCCESSFUL BIDDER

ELECTRICO, INC. 7706 WAGNER ROAD MILLSTADT, IL 62260

ITEM NO. 076
CONTRACT NO. 76G91
COUNTY(S) CLINTON
SECTION 14-14B-I
PROJECT(S)
ROUTE FAP 327
DISTRICT 08
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$536,139.00
4 UNSUCCESSFUL BIDDERS

PLOCHER CONSTRUCTION COMPANY, INC. 2808 THOLE PLOCHER RD. HIGHLAND, IL 62249

ITEM NO. 078

CONTRACT NO. 78221

COUNTY(S) WILLIAMSON

SECTION (1-3)R-2,N-4,TS-4,HBK-1

PROJECT(S) ACNHPP-0331/068/000

ROUTE FAP 331

DISTRICT 09

AWARDED DATE 06/05/2014

AWARDED AMOUNT \$24,137,950.36

2 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 080

CONTRACT NO. 78267

COUNTY(S) JOHNSON

SECTION 34B-2

PROJECT(S) ACF-0881/019/000

ROUTE FAP 881

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$253,231.50

0 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY 3170 HERRIN ROAD
CARTERVILLE, IL 62918
P.O. BOX 396
HERRIN, IL 62948

ITEM NO. 081

CONTRACT NO. 78268

COUNTY(S) SALINE

SECTION 8B-1

PROJECT(S) ACRS-0899/005/000

ROUTE FAS 899

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$299,999.00

2 UNSUCCESSFUL BIDDERS

GEORGE E. JONES EXCAVATING, LLC 1504 E. MAIN ST. P.O. BOX 1104 MARION, IL 62959-1104

ITEM NO. 082
CONTRACT NO. 78316
COUNTY(S) HARDIN
SECTION 4B-2
PROJECT(S) ACF-0778/009/000
ROUTE FAP 778
DISTRICT 09
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$255,237.90
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 083

CONTRACT NO. 78384

COUNTY(S) SALINE

SECTION D9 CM DECK PATCH & RES 2014-1

PROJECT(S)

ROUTE FAP 331

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$150,392.77

0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 084

CONTRACT NO. 78395

COUNTY(S) SALINE POPE HARDIN

SECTION D9 SAFETY 2014-1

PROJECT(S) ACHSIP-0778/010/000

ROUTE FAP 778

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$1,209,888.72

1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC. 5200 MEADOWLAND PARKWAY MARION, IL 62959

ITEM NO. 085
CONTRACT NO. 78401
COUNTY(S) SALINE
SECTION 104RS-3
PROJECT(S) ACF-0869/042/000
ROUTE FAP 869
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$3,271,127.57
0 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 086

CONTRACT NO. 78407

COUNTY(S) VARIOUS

SECTION D9 PAVEMENT MARKING 2014-1

PROJECT(S) ACHSIP-0331/069/000

ROUTE FAP 331

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$22,987.26

1 UNSUCCESSFUL BIDDER

ROADSAFE TRAFFIC SYSTEMS, INC. 12225 DISK DR. ROMEOVILLE, IL 60446

ITEM NO. 087

CONTRACT NO. 91491

COUNTY(S) EDGAR

SECTION 10-00105-02-RS

PROJECT(S) RS-0679/111/000

ROUTE FAS 679

DISTRICT 05

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$1,091,190.02

2 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC. 1020 N. 13TH STREET MATTOON, IL 61938 P.O. BOX 1009 MATTOON, IL 61938

ITEM NO. 088

CONTRACT NO. 93612

COUNTY(S) PIKE

SECTION 13-00091-00-BR

PROJECT(S) BRS-0597/104/000

ROUTE FAS 597

DISTRICT 06

AWARDED DATE 06/09/2014

AWARDED AMOUNT \$579,765.40

3 UNSUCCESSFUL BIDDERS

YAMNITZ, WILLIAM D/B/A YAMNITZ & ASSOCIATES 22782 N. THIRD STREET FIELDON, IL 62031

ITEM NO. 089

CONTRACT NO. 93613

COUNTY(S) SANGAMON

SECTION 12-00005-00-SW

PROJECT(S) SRTS-4009/277/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$183,195.00

5 UNSUCCESSFUL BIDDERS

DMS CONTRACTING, INC. 614 INDUSTRIAL STREET P.O. BOX 122 MASCOUTAH, IL 62258

ITEM NO. 090

CONTRACT NO. 93614

COUNTY(S) LOGAN

SECTION 11-00311-02-RS

PROJECT(S) RS-0559/103/000

ROUTE FAS 559

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$838,345.49

1 UNSUCCESSFUL BIDDER

ILLINOIS VALLEY PAVING, A DIVISION OF UNITED CONTRACTORS MIDWEST, INC. 3151 ROBBINS ROAD SPRINGFIELD, IL 62704 P.O. BOX 13490 SPRINGFIELD, IL 62791 ITEM NO. 091

CONTRACT NO. 93615

COUNTY(S) BROWN

SECTION 12-00016-00-SW

PROJECT(S) SRTS-4009/279/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$288,105.69

3 UNSUCCESSFUL BIDDERS

REES CONSTRUCTION COMPANY OF QUINCY 517 KENTUCKY ST.
QUINCY, IL 62301
P.O. BOX 646
QUINCY, IL 62306-0646

ITEM NO. 092
CONTRACT NO. 97541
COUNTY(S) ST. CLAIR
SECTION 12-00011-03-PV
PROJECT(S) M-5011/382/000
ROUTE FAU 9178
DISTRICT 08
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$369,813.08
5 UNSUCCESSFUL BIDDERS

BAXMEYER CONSTRUCTION, INC. 1034 FLORAVILLE RD. WATERLOO, IL 62298-3108

ITEM NO. 093

CONTRACT NO. 97555

COUNTY(S) MADISON

SECTION 11-00018-03-RS

PROJECT(S) M-5011/358/000

ROUTE FAU 8896

DISTRICT 08

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$392,800.00

2 UNSUCCESSFUL BIDDERS

CHRIST BROS. ASPHALT, INC. 820 S. FRITZ STREET LEBANON, IL 62254 P.O. BOX 158 LEBANON, IL 62254

ITEM NO. 094

CONTRACT NO. 95726

COUNTY(S) FAYETTE

SECTION 13-16115-00-BR

PROJECT(S) BROS-0051/094/000

ROUTE TR 239

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$409,468.00

1 UNSUCCESSFUL BIDDER

DEPEW AND OWEN BUILDERS, INC. 511 SOUTH OAK STREET P.O. BOX 1252 CENTRALIA, IL 62801

ITEM NO. 095
CONTRACT NO. 95728
COUNTY(S) JASPER
SECTION 12-00123-00-BR
PROJECT(S) BROS-0079/150/000
ROUTE CH 5
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$220,334.48
1 UNSUCCESSFUL BIDDER

A. J. WALKER CONSTRUCTION COMPANY 421 S. 21ST STREET
MATTOON, IL 61938
P.O. BOX 118
MATTOON, IL 61938-0118

ITEM NO. 096

CONTRACT NO. 95731

COUNTY(S) CRAWFORD

SECTION 08-00093-00-BR

PROJECT(S) BRS-1698/101/000

ROUTE FAS 1698

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$364,341.07

1 UNSUCCESSFUL BIDDER

ITEM NO. 097
CONTRACT NO. 95732
COUNTY(S) JASPER
SECTION 12-00122-00-FP
PROJECT(S) RS-0079/149/000
ROUTE CH 11
DISTRICT 07
AWARDED DATE 06/04/2014
AWARDED AMOUNT \$495,316.40
1 UNSUCCESSFUL BIDDER

ITEM NO. 098

CONTRACT NO. 95735

COUNTY(S) FAYETTE

SECTION 06-00115-00-BR

PROJECT(S) BRS-0720/108/000

ROUTE FAS 720

DISTRICT 07

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$290,000.00

2 UNSUCCESSFUL BIDDERS

ITEM NO. 099
CONTRACT NO. 99512
COUNTY(S) FRANKLIN
SECTION 10-00179-00-RS
PROJECT(S) RS-1881/115/000
ROUTE FAS 1881
DISTRICT 09
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$991,884.81
1 UNSUCCESSFUL BIDDER

ITEM NO. 100
CONTRACT NO. 99518
COUNTY(S) MASSAC
SECTION 10-00087-00-BR
PROJECT(S) BROS-0127/021/000
ROUTE FAS 929
DISTRICT 09
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$370,928.00
1 UNSUCCESSFUL BIDDER

A. J. WALKER CONSTRUCTION COMPANY 421 S. 21ST STREET
MATTOON, IL 61938
P.O. BOX 118
MATTOON, IL 61938-0118

MT. CARMEL STABILIZATION GROUP, INC. 1611 COLLEGE DRIVE
P.O. BOX 458
MT. CARMEL, IL 62863

KELLER CONSTRUCTION, INC. 22 ILLINI DRIVE GLEN CARBON, IL 62034

SOUTHERN ILLINOIS ASPHALT CO., INC. 5200 MEADOWLAND PARKWAY MARION, IL 62959

PERRY COUNTY CONSTRUCTION COMPANY 3170 HERRIN ROAD
CARTERVILLE, IL 62918
P.O. BOX 396
HERRIN, IL 62948

ITEM NO. 101

CONTRACT NO. 99521

COUNTY(S) ALEXANDER

SECTION 10-01163-00-BR

PROJECT(S) BROS-0003/125/000

ROUTE TR 3

DISTRICT 09

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$230,056.00

1 UNSUCCESSFUL BIDDER

PERRY COUNTY CONSTRUCTION COMPANY 3170 HERRIN ROAD CARTERVILLE, IL 62918 P.O. BOX 396 HERRIN, IL 62948

ITEM NO. 102
CONTRACT NO. 99522
COUNTY(S) JEFFERSON
SECTION 08-00199-00-BR
PROJECT(S) BROS-0081/060/000
ROUTE FAS 823
DISTRICT 09
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$281,625.00
2 UNSUCCESSFUL BIDDERS

DEES, INC. 2045 WINERY ROAD WEST FRANKFORT, IL 62896

ITEM NO. 103
CONTRACT NO. 99525
COUNTY(S) JEFFERSON
SECTION 12-12121-00-BR
PROJECT(S) BROS-0081/071/000
ROUTE TR 476A
DISTRICT 09
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$189,321.00
2 UNSUCCESSFUL BIDDERS

DEES, INC. 2045 WINERY ROAD WEST FRANKFORT, IL 62896

ITEM NO. 104
CONTRACT NO. 99527
COUNTY(S) PERRY
SECTION 12-00052-00-RS
PROJECT(S) M-5019/009/000
ROUTE FAU 9521
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$561,848.75
1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC. 5200 MEADOWLAND PARKWAY MARION, IL 62959

ITEM NO. 105

CONTRACT NO. 46306

COUNTY(S) EFFINGHAM MACON COLES

SECTION D-7 OVD SIN STR REPL 14-42

PROJECT(S)

ROUTE VARIOUS

DISTRICT 07

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$363,175.50

3 UNSUCCESSFUL BIDDERS

KUJO, INC. 5303 JOHNSBURG RD. JOHNSBURG, IL 60051 ITEM NO. 106
CONTRACT NO. 46316
COUNTY(S) BUREAU
SECTION D3 OVD SIN STR REPL 14-50
PROJECT(S)
ROUTE FAI 180
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$169,608.00

4 UNSUCCESSFUL BIDDERS

KUJO, INC. 5303 JOHNSBURG RD. JOHNSBURG, IL 60051

ITEM NO. 107
CONTRACT NO. 46319
COUNTY(S) VARIOUS
SECTION D 1 APP PAINT PVT MRKG 14-51
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$541,500.00
2 UNSUCCESSFUL BIDDERS

PREFORM TRAFFIC CONTROL SYSTEMS, LTD. 625 RICHARD LANE ELK GROVE, IL 60007

ITEM NO. 108
CONTRACT NO. 46320
COUNTY(S) COOK
SECTION D 1 APP PAINT PVT MRKG 14-52
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$406,500.00
2 UNSUCCESSFUL BIDDERS

PREFORM TRAFFIC CONTROL SYSTEMS, LTD. 625 RICHARD LANE ELK GROVE, IL 60007

ITEM NO. 109
CONTRACT NO. 46321
COUNTY(S) LAKE WILL
SECTION D 1 APP PAINT PVT MRKG 14-53
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$341,250.00
2 UNSUCCESSFUL BIDDERS

PREFORM TRAFFIC CONTROL SYSTEMS, LTD. 625 RICHARD LANE ELK GROVE, IL 60007

ITEM NO. 110
CONTRACT NO. 60R06
COUNTY(S) DUPAGE
SECTION 652-A
PROJECT(S)
ROUTE FAP 311
DISTRICT 01
AWARDED DATE 06/05/2014
AWARDED AMOUNT \$25,523,407.73
6 UNSUCCESSFUL BIDDERS

HERLIHY MID-CONTINENT COMPANY 1306 MARQUETTE DRIVE ROMEOVILLE, IL 60446-1026

ITEM NO. 111

CONTRACT NO. 60W13

COUNTY(S) WILL

SECTION 14-N

PROJECT(S) ACCM-0575/185/000

ROUTE FAP 575

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$2,538,770.97

3 UNSUCCESSFUL BIDDERS

R. W. DUNTEMAN COMPANY 600 S. LOMBARD ROAD ADDISON, IL 60101 P.O. BOX 1129 ADDISON, IL 60101-1129

ITEM NO. 112
CONTRACT NO. 60X47
COUNTY(S) COOK
SECTION 2013-070 RS
PROJECT(S)
ROUTE FAP 347
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$847,999.06
4 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION 13769 MAIN STREET LEMONT, IL 60439-9733

ITEM NO. 113
CONTRACT NO. 60X64
COUNTY(S) COOK
SECTION 2013-075TS
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 06/09/2014
AWARDED AMOUNT \$805,150.40
3 UNSUCCESSFUL BIDDERS

H & H ELECTRIC CO. 2830 COMMERCE STREET FRANKLIN PARK, IL 60131-2927

ITEM NO. 114

CONTRACT NO. 60X90

COUNTY(S) COOK

SECTION 2014-009SG

PROJECT(S) ACCM-0055/406/000

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$362,631.36

0 UNSUCCESSFUL BIDDERS

J. A. JOHNSON PAVING COMPANY 1025 EAST ADDISON COURT ARLINGTON HEIGHTS, IL 60005

ITEM NO. 115
CONTRACT NO. 61A12
COUNTY(S) DUPAGE
SECTION 13-00047-00-SW
PROJECT(S) M-4003/260/000
ROUTE COMMERCE DRIVE
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$298,765.43
7 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION 13769 MAIN STREET LEMONT, IL 60439-9733 ITEM NO. 116

CONTRACT NO. 61A14

COUNTY(S) DUPAGE

SECTION 13-00102-00-RS

PROJECT(S) M-4003/212/000

ROUTE FAU 2586

DISTRICT 01

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$1,511,958.15

5 UNSUCCESSFUL BIDDERS

ARROW ROAD CONSTRUCTION CO. 3401 S. BUSSE ROAD P.O. BOX 334 MT. PROSPECT, IL 60056-0334

ITEM NO. 117
CONTRACT NO. 61A15
COUNTY(S) MCHENRY
SECTION 12-00112-00-SW
PROJECT(S) SRTS-4009/190/000
ROUTE FAU 37
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$170,449.75
4 UNSUCCESSFUL BIDDERS

TRIGGI CONSTRUCTION, INC.
1975 POWIS RD.
WEST CHICAGO, IL 60185
P.O. BOX 235
WEST CHICAGO, IL 60186-0235

ITEM NO. 118

CONTRACT NO. 61A24

COUNTY(S) LAKE

SECTION 09-00005-00-BR

PROJECT(S) BROS-9003/230/000

ROUTE OAKWOOD ROAD

DISTRICT 01

AWARDED DATE 06/09/2014

AWARDED AMOUNT \$668,976.30

3 UNSUCCESSFUL BIDDERS

MARTAM CONSTRUCTION INCORPORATED 1200 GASKET DRIVE ELGIN, IL 60120

ITEM NO. 119
CONTRACT NO. 61A26
COUNTY(S) WILL
SECTION 12-00076-00-FP
PROJECT(S) M-4003/041/000
ROUTE FAU 362
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$1,081,516.40
3 UNSUCCESSFUL BIDDERS

AUSTIN TYLER CONSTRUCTION, INC. 23343 S RIDGE RD ELWOOD, IL 60421

ITEM NO. 120
CONTRACT NO. 61A28
COUNTY(S) LAKE
SECTION 13-00061-00-WR
PROJECT(S) M-4003/193/000
ROUTE FAU 195
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,376,976.43
4 UNSUCCESSFUL BIDDERS

J. A. JOHNSON PAVING COMPANY 1025 EAST ADDISON COURT ARLINGTON HEIGHTS, IL 60005 ITEM NO. 121
CONTRACT NO. 63874
COUNTY(S) KANE
SECTION 08-00386-00-BR
PROJECT(S) BROS-0089/150/000
ROUTE FAU 2331
DISTRICT 01
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$1,486,734.10
5 UNSUCCESSFUL BIDDERS

COPENHAVER CONSTRUCTION, INC. 75 KOPPIE DR. GILBERTS, IL 60136

ITEM NO. 122
CONTRACT NO. 64H85
COUNTY(S) CARROLL JODAVIESS
SECTION 104RS-6
PROJECT(S) ACNHPP-0308/043/000
ROUTE FAP 308
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$3,635,870.05
0 UNSUCCESSFUL BIDDERS

CIVIL CONSTRUCTORS, INC.
2283 BUSINESS HIGHWAY 20 EAST
FREEPORT, IL 61032
P.O. BOX 750
FREEPORT, IL 61032-0750

ITEM NO. 123
CONTRACT NO. 64K04
COUNTY(S) WHITESIDE
SECTION (16,17)PATCHING-2
PROJECT(S)
ROUTE FAP 309
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$242,320.20
4 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC. 503 EAST ADAMS STREET RUSHVILLE, IL 62681 P.O. BOX 109 RUSHVILLE, IL 62681

ITEM NO. 125
CONTRACT NO. 68B54
COUNTY(S) PEORIA
SECTION 103RS-4
PROJECT(S)
ROUTE FAP 661
DISTRICT 04
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$156,617.86
2 UNSUCCESSFUL BIDDERS

MISSOURI PETROLEUM PRODUCTS COMPANY LLC 1620 WOODSON ROAD ST. LOUIS, MO 63114

ITEM NO. 127
CONTRACT NO. 74284
COUNTY(S) MACON
SECTION (58-66)RA-I-1
PROJECT(S)
ROUTE FAI 72
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,226,522.75
4 UNSUCCESSFUL BIDDERS

OTTO BAUM COMPANY, INC. 866 N. MAIN STREET MORTON, IL 61550 P.O. BOX 161 MORTON, IL 61550-0161

ITEM NO. 128
CONTRACT NO. 76D21
COUNTY(S) BOND
SECTION 3-5RS-3
PROJECT(S) ACNHPP-0070/401/000
ROUTE FAI 70
DISTRICT 08
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$8,531,694.85
1 UNSUCCESSFUL BIDDER

THE KILIAN CORPORATION 608 SOUTH INDEPENDENCE STREET MASCOUTAH, IL 62258-0187

ITEM NO. 129
CONTRACT NO. 76G46
COUNTY(S) CLINTON
SECTION (20,21)RS-5
PROJECT(S)
ROUTE FAP 327
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$639,400.18
2 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC. 1020 N. 13TH STREET MATTOON, IL 61938 P.O. BOX 1009 MATTOON, IL 61938

ITEM NO. 130
CONTRACT NO. 76G61
COUNTY(S) WASHINGTON
SECTION (109,110)RS-1,31-2RS
PROJECT(S) ACF-ACRS-000S/984/000
ROUTE FAP 690/322 & FAS 819
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$3,208,178.86
3 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC. 1020 N. 13TH STREET MATTOON, IL 61938 P.O. BOX 1009 MATTOON, IL 61938

ITEM NO. 131
CONTRACT NO. 76G64
COUNTY(S) ST CLAIR MADISON
SECTION 82,7HB-P,60-7HB-P
PROJECT(S)
ROUTE FAI 255, 55/70
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$611,450.00
5 UNSUCCESSFUL BIDDERS

ERA-VALDIVIA CONTRACTORS, INC. 11909 SOUTH AVENUE O CHICAGO, IL 60617

ITEM NO. 132
CONTRACT NO. 76G66
COUNTY(S) MADISON
SECTION B-DM
PROJECT(S)
ROUTE OR 159G
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$49,989.14
7 UNSUCCESSFUL BIDDERS

BREWSTER COMPANIES, INC. 6321 EAST MAIN STREET MARYVILLE, IL 62062 ITEM NO. 133

CONTRACT NO. 78276

COUNTY(S) JEFFERSON

SECTION (41-3-1)RS-1; (41-8)RS-2

PROJECT(S) ACNHPP-000S/987/000

ROUTE FAI 57/FAI-64

DISTRICT 09

AWARDED DATE 06/05/2014

AWARDED AMOUNT \$12,763,251.33

1 UNSUCCESSFUL BIDDER

SOUTHERN ILLINOIS ASPHALT CO., INC. 5200 MEADOWLAND PARKWAY MARION, IL 62959

ITEM NO. 134

CONTRACT NO. 72890

COUNTY(S) SANGAMON

SECTION 21(W-3,TS-1,RS-7)

PROJECT(S) ACNHPP-ACHPP-8012/014/000

ROUTE FAU 8012

DISTRICT 06

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$25,588,888.67

1 UNSUCCESSFUL BIDDER

R. A. CULLINAN AND SON, A DIVISION OF UNITED CONTRACTORS MIDWEST, INC.
121 WEST PARK STREET
P.O. BOX 166
TREMONT, IL 61568-0166

ITEM NO. 135
CONTRACT NO. 78389
COUNTY(S) FRANKLIN
SECTION D9 CM PATCH AND BIT RES 2014-4
PROJECT(S)
ROUTE FAP 873
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$114,764.88
1 UNSUCCESSFUL BIDDER

E. T. SIMONDS CONSTRUCTION COMPANY 1500 NORTH OAKLAND AVENUE P.O. BOX 2107 CARBONDALE, IL 62902-2107

ITEM NO. 136
CONTRACT NO. 78409
COUNTY(S) VARIOUS
SECTION D9 ELECTRICAL REPAIR 2014-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$46,910.00
1 UNSUCCESSFUL BIDDER

F. W. ELECTRIC, INC. 151 INDUSTRIAL PARK BENTON, IL 62812 P.O. BOX 1297 BENTON, IL 62812

ITEM NO. 137

CONTRACT NO. 85607

COUNTY(S) WINNEBAGO

SECTION 11-00590-00-BR

PROJECT(S) BROS-5099/111/000

ROUTE RAILROAD AVENUE

DISTRICT 02

AWARDED DATE 06/09/2014

AWARDED AMOUNT \$779,778.22

4 UNSUCCESSFUL BIDDERS

CIVIL CONSTRUCTORS, INC. 2283 BUSINESS HIGHWAY 20 EAST FREEPORT, IL 61032 P.O. BOX 750 FREEPORT, IL 61032-0750 ITEM NO. 138

CONTRACT NO. 89385

COUNTY(S) PEORIA

SECTION 05-00010-00-PV

PROJECT(S) M-5314/001/000

ROUTE FAU 6586

DISTRICT 04

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$1,879,197.60

3 UNSUCCESSFUL BIDDERS

STARK EXCAVATING, INC. 1805 WEST WASHINGTON ST. BLOOMINGTON, IL 61701

ITEM NO. 140
CONTRACT NO. 93608
COUNTY(S) ADAMS
SECTION 05-00297-00-LT
PROJECT(S) HPP-4067/001/000
ROUTE FAP 63
DISTRICT 06
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$531,620.02
2 UNSUCCESSFUL BIDDERS

BROWN ELECTRIC CONSTRUCTION CO. 1309 WATTS LANE QUINCY, IL 62305

ITEM NO. 141
CONTRACT NO. 93609
COUNTY(S) MENARD
SECTION 08-00056-04-PV
PROJECT(S) HRR-0574/208/000
ROUTE FAS 574
DISTRICT 06
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,586,277.53
3 UNSUCCESSFUL BIDDERS

P. H. BROUGHTON & SONS, INC. 905 N. LINCOLN AVE. SPRINGFIELD, IL 62702-3621

ITEM NO. 142
CONTRACT NO. 95666
COUNTY(S) EDWARDS
SECTION 10-05110-00-BR
PROJECT(S) BROS-0047/036/000
ROUTE TR 122
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$168,166.00
0 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY 3170 HERRIN ROAD CARTERVILLE, IL 62918 P.O. BOX 396 HERRIN, IL 62948

ITEM NO. 143
CONTRACT NO. 95715
COUNTY(S) COLES
SECTION 12-00239-00-RS
PROJECT(S) M-5042/019/000
ROUTE VARIOUS
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$219,881.00
1 UNSUCCESSFUL BIDDER

HOWELL PAVING, INC. 1020 N. 13TH STREET MATTOON, IL 61938 P.O. BOX 1009 MATTOON, IL 61938 ITEM NO. 145
CONTRACT NO. 95724
COUNTY(S) WAYNE
SECTION 10-06119-00-BR
PROJECT(S) BROS-0191/067/000
ROUTE TR 426
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$279,945.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 146
CONTRACT NO. 95729
COUNTY(S) MOULTRIE
SECTION 04-06130-00-BR
PROJECT(S) BROS-0139/063/000
ROUTE TR 12
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$282,261.15
1 UNSUCCESSFUL BIDDER

ITEM NO. 147
CONTRACT NO. 95734
COUNTY(S) SHELBY
SECTION 12-00053-00-RS
PROJECT(S) PLHD-0638/111/000
ROUTE FAS 638
DISTRICT 07
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$786,946.20
2 UNSUCCESSFUL BIDDERS

ITEM NO. 148
CONTRACT NO. 97530
COUNTY(S) MADISON
SECTION 10-00058-00-PV
PROJECT(S) M-5011/321/000
ROUTE FAU 9104
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$755,234.93
4 UNSUCCESSFUL BIDDERS

ITEM NO. 149
CONTRACT NO. 97550
COUNTY(S) MADISON
SECTION 11-00026-02-PV
PROJECT(S) TCSP-IL11/025/000
ROUTE FAU 9393
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$272,377.20
4 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY 3170 HERRIN ROAD CARTERVILLE, IL 62918 P.O. BOX 396 HERRIN, IL 62948

SCHMIDT CONSTRUCTION, INCORPORATED 1205 WOODLAND DR.
MT. ZION, IL 62549-1237

BENIACH CONSTRUCTION CO., INC. 307 S. MAIN STREET TUSCOLA, IL 61953 P.O. BOX 20 TUSCOLA, IL 61953

HANK'S EXCAVATING & LANDSCAPING, INC. 5825 W. STATE ROUTE 161 BELLEVILLE, IL 62223-7921

THE KILIAN CORPORATION
608 SOUTH INDEPENDENCE STREET
MASCOUTAH, IL 62258-0187

ITEM NO. 150

CONTRACT NO. 99513

COUNTY(S) WHITE

SECTION 09-00115-00-BR

PROJECT(S) RS-0193/052/000

ROUTE CH 13

DISTRICT 09

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$197,325.00

1 UNSUCCESSFUL BIDDER

PERRY COUNTY CONSTRUCTION COMPANY 3170 HERRIN ROAD CARTERVILLE, IL 62918 P.O. BOX 396 HERRIN, IL 62948

ITEM NO. 151
CONTRACT NO. 60R19
COUNTY(S) COOK
SECTION 11-Y-A
PROJECT(S)
ROUTE FAP 353
DISTRICT 01
AWARDED DATE 06/06/2014
AWARDED AMOUNT \$17,991,194.09
5 UNSUCCESSFUL BIDDERS

JAMES MCHUGH CONSTRUCTION CO. 1737 SOUTH MICHIGAN AVENUE CHICAGO, IL 60616

ITEM NO. 153
CONTRACT NO. 61A22
COUNTY(S) MCHENRY
SECTION 10-00379-00-BR
PROJECT(S) BRS-0033/105/000
ROUTE FAS 33
DISTRICT 01
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,017,070.87
6 UNSUCCESSFUL BIDDERS

ALLIANCE CONTRACTORS, INC. 1166 LAKE AVENUE WOODSTOCK, IL 60098

ITEM NO. 155
CONTRACT NO. 85396
COUNTY(S) STEPHENSON
SECTION 00-00133-02-BT
PROJECT(S) TE-00D2/117/000
ROUTE JANE ADDAMS TRAIL
DISTRICT 02
AWARDED DATE 06/20/2014
AWARDED AMOUNT \$1,373,294.27
2 UNSUCCESSFUL BIDDERS

CIVIL CONSTRUCTORS, INC. 2283 BUSINESS HIGHWAY 20 EAST FREEPORT, IL 61032 P.O. BOX 750 FREEPORT, IL 61032-0750

ITEM NO. 156

CONTRACT NO. 85605

COUNTY(S) ROCK ISLAND

SECTION 13-00154-00-TL

PROJECT(S) SRTS-4009/261/000

ROUTE FAU 5851

DISTRICT 02

AWARDED DATE 06/03/2014

AWARDED AMOUNT \$46,697.08

1 UNSUCCESSFUL BIDDER

DAVENPORT ELECTRIC CONTRACT COMPANY 529 PERSHING AVE. (52803)
P. O. BOX 4229
DAVENPORT, IA 52808-4229

ITEM NO. 158

CONTRACT NO. 87502

COUNTY(S) LIVINGSTON

SECTION 11-20115-03-BR

PROJECT(S) BROS-0105/051/000

ROUTE TR 195 & TR 56B

DISTRICT 03

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$596,085.20

3 UNSUCCESSFUL BIDDERS

RIBER CONSTRUCTION, INC. 405 S. OLD RT. 66
DWIGHT, IL 60420-1290
P.O. BOX 270
DWIGHT, IL 60420

ITEM NO. 159
CONTRACT NO. 87555
COUNTY(S) IROQUOIS
SECTION 11-00173-04-BR & 11-00173-05-B
PROJECT(S) BROS-0075/181/000
ROUTE CH 42
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$655,050.30
2 UNSUCCESSFUL BIDDERS

RIBER CONSTRUCTION, INC. 405 S. OLD RT. 66
DWIGHT, IL 60420-1290
P.O. BOX 270
DWIGHT, IL 60420

ITEM NO. 160
CONTRACT NO. 89607
COUNTY(S) MCDONOUGH
SECTION 11-00101-00-RS
PROJECT(S) RS-1434/106/000
ROUTE FAS 1434
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,978,334.92
0 UNSUCCESSFUL BIDDERS

ILLINOIS VALLEY PAVING, A DIVISION OF UNITED CONTRACTORS MIDWEST, INC. & DUNN COMPANY 3151 ROBBINS ROAD SPRINFIELD, IL 62704 P.O. BOX 13490 SPRINGFIELD, IL 62791

ITEM NO. 161
CONTRACT NO. 89655
COUNTY(S) PEORIA
SECTION 13-00002-01-LS
PROJECT(S) TE-00D4/121/000
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$1,674,364.85
0 UNSUCCESSFUL BIDDERS

LAVERDIERE CONSTRUCTION, INC. 4055 W. JACKSON ST. MACOMB, IL 61455-7723

ITEM NO. 162
CONTRACT NO. 91470
COUNTY(S) CHAMPAIGN
SECTION 99-00259-01-PV
PROJECT(S) M-5181/050/000
ROUTE FAP 813
DISTRICT 05
AWARDED DATE 06/24/2014
AWARDED AMOUNT \$7,092,062.46
3 UNSUCCESSFUL BIDDERS

FEUTZ CONTRACTORS, INC. 1120 NORTH MAIN P.O. BOX 130 PARIS, IL 61944-0130 ITEM NO. 163
CONTRACT NO. 97517
COUNTY(S) RANDOLPH
SECTION 10-00036-00-SW
PROJECT(S) TE-00D8/164/000
ROUTE HILLCREST DRIVE
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$368,552.40
2 UNSUCCESSFUL BIDDERS

H & M BACKHOE SERVICE, INC. 1522 W. MORGAN SWANSEA, IL 62226-1756

ITEM NO. 164
CONTRACT NO. 97551
COUNTY(S) MARION
SECTION 10-00133-00-RS
PROJECT(S) RS-0795/116/000
ROUTE FAS 795
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$699,559.69
0 UNSUCCESSFUL BIDDERS

HOWELL PAVING, INC. 1020 N. 13TH STREET MATTOON, IL 61938 P.O. BOX 1009 MATTOON, IL 61938

ITEM NO. 165
CONTRACT NO. 97553
COUNTY(S) MADISON
SECTION 11-00100-00-RS
PROJECT(S) M-5011/357/000
ROUTE FAU 8887
DISTRICT 08
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$654,808.46
3 UNSUCCESSFUL BIDDERS

THE KILIAN CORPORATION
608 SOUTH INDEPENDENCE STREET
MASCOUTAH, IL 62258-0187

ITEM NO. 166
CONTRACT NO. 99363
COUNTY(S) JACKSON
SECTION 09-00152-00-SP & 09-02120-00-S
PROJECT(S) HSIP-0077/056/000
ROUTE FAU 9732
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$3,967,281.38
2 UNSUCCESSFUL BIDDERS

SIERRA BRAVO CONTRACTORS, LLC 7038 HIGHWAY 154 SESSER, IL 62884 P.O. BOX 130 SESSER, IL 62884

ITEM NO. 167
CONTRACT NO. 99526
COUNTY(S) JEFFERSON
SECTION 12-00208-00-PP
PROJECT(S) RS-0836/115/000
ROUTE FAS 836
DISTRICT 09
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$206,324.29
2 UNSUCCESSFUL BIDDERS

MICROSURFACING CONTRACTORS, LLC 11745 R LACKLAND RD. ST. LOUIS, MO 63146

ITEM NO. 168
CONTRACT NO. 63834
COUNTY(S) COOK
SECTION 13-P4000-00-BT
PROJECT(S) CMM-TE-00D1/911/000
ROUTE CAL-SAG TRAIL
DISTRICT 01
AWARDED DATE 06/30/2014
AWARDED AMOUNT \$2,370,173.84
1 UNSUCCESSFUL BIDDER

D. CONSTRUCTION, INC. 1488 S. BROADWAY COAL CITY, IL 60416

ITEM NO. 169
CONTRACT NO. 61A27
COUNTY(S) COOK
SECTION 12-00058-00-TL
PROJECT(S) M-4003/192/000
ROUTE FAU 2798
DISTRICT 01
AWARDED DATE 06/09/2014
AWARDED AMOUNT \$752,681.00
3 UNSUCCESSFUL BIDDERS

ALLIANCE CONTRACTORS, INC. 1166 LAKE AVENUE WOODSTOCK, IL 60098

ITEM NO. 170
CONTRACT NO. 64K13
COUNTY(S) VARIOUS
SECTION D2 LIGHT REPAIR (EAST) 2014
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$101,505.00
0 UNSUCCESSFUL BIDDERS

WILLIAM CHARLES CONSTRUCTION CO, LLC (D/B/A) WILLIAM CHARLES ELECTRIC 5290 NIMTZ RD.
LOVES PARK, IL 61111
P.O. BOX 2071
LOVES PARK, IL 61130

ITEM NO. 171
CONTRACT NO. 64K14
COUNTY(S) VARIOUS
SECTION D2 LIGHT REPAIR (WEST) 2014
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$44,160.20
0 UNSUCCESSFUL BIDDERS

DAVENPORT ELECTRIC CONTRACT COMPANY 529 PERSHING AVE. (52803)
P. O. BOX 4229
DAVENPORT, IA 52808-4229

ITEM NO. 172
CONTRACT NO. 66D41
COUNTY(S) VARIOUS
SECTION D3 LIGHTING REPAIR 2014-4
PROJECT(S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$46,220.00
0 UNSUCCESSFUL BIDDERS

LEO P. KELLY ELECTRIC, INCORPORATED 904 N. OAK STREET PONTIAC, IL 61764

ITEM NO. 173 CONTRACT NO. 66D42 COUNTY(S) KANKAKEE IROQUOIS SECTION D3 LIGHTING REPAIR 2014-5 PROJECT(S) ROUTE VARIOUS DISTRICT 03 AWARDED DATE 05/30/2014 AWARDED AMOUNT \$66,365.00

OUTSEN ELECTRIC, INCORPORATED 831 W. RIVER PLACE KANKAKEE, IL 60901

ITEM NO. 174 CONTRACT NO. 66D43 COUNTY(S) KENDALL LASALLE SECTION D3 LIGHTING REPAIR 2014-1 PROJECT(S) ROUTE VARIOUS DISTRICT 03 AWARDED DATE 06/09/2014 AWARDED AMOUNT \$71,414.30 1 UNSUCCESSFUL BIDDER

1 UNSUCCESSFUL BIDDER

MEADE INC. 9550 W. 55TH ST. MCCOOK, IL 60525

ITEM NO. 175 CONTRACT NO. 66D44 COUNTY(S) BUREAU LASALLE SECTION D3 LIGHTING REPAIR 2014-2 PROJECT(S) ROUTE VARIOUS DISTRICT 03 AWARDED DATE 05/30/2014 AWARDED AMOUNT \$69,925.00 0 UNSUCCESSFUL BIDDERS

QUAD CITY ELECTRIC, INC. 2001 WATER ST. PERU, IL 61354

ITEM NO. 176 CONTRACT NO. 66D45 COUNTY(S) GRUNDY SECTION D3 LIGHTING REPAIR 2014-3 PROJECT(S) ROUTE VARIOUS DISTRICT 03 AWARDED DATE 05/30/2014 AWARDED AMOUNT \$53,865.00 2 UNSUCCESSFUL BIDDERS

OUTSEN ELECTRIC, INCORPORATED 831 W. RIVER PLACE KANKAKEE, IL 60901

ITEM NO. 177 CONTRACT NO. 66D46 COUNTY(S) DEKALB SECTION D3 LIGHTING REPAIR 2014-6 PROJECT(S) ROUTE VARIOUS DISTRICT 03 AWARDED DATE 05/30/2014 AWARDED AMOUNT \$46,093.00 1 UNSUCCESSFUL BIDDER

VIRGIL COOK & SON, INC. 119 N EIGHTH ST. DEKALB, IL 60115 P.O. BOX 805 DEKALB, IL 60115

ITEM NO. 178

CONTRACT NO. 76G83

COUNTY(S) VARIOUS

SECTION DIST. 8 L & TS 2014-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 05/30/2014

AWARDED AMOUNT \$159,097.00

1 UNSUCCESSFUL BIDDER

ELECTRICO, INC. 7706 WAGNER ROAD MILLSTADT, IL 62260

ITEM NO. 179
CONTRACT NO. 85566
COUNTY(S) JODAVIESS
SECTION 10-00136-00-GE
PROJECT(S) ER-0071/122/000
ROUTE FAS 71
DISTRICT 02
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$298,310.90
2 UNSUCCESSFUL BIDDERS

LOUIE'S TRENCHING SERVICE, INC. 9720 ROUTE 20 WEST GALENA, IL 61036-9366

ITEM NO. 180
CONTRACT NO. 91494
COUNTY(S) VERMILION
SECTION 09-00334-02-PV
PROJECT(S) M-5016/042/000
ROUTE FAU 7045
DISTRICT 05
AWARDED DATE 06/09/2014
AWARDED AMOUNT \$2,474,522.92
1 UNSUCCESSFUL BIDDER

CROSS CONSTRUCTION, INC. 3615 N. COUNTRYVIEW RD. URBANA, IL 61802

ITEM NO. 181
CONTRACT NO. 95730
COUNTY(S) MACON
SECTION 10-00025-00-SW
PROJECT(S) TE-00D7/067/000
ROUTE FAP 710
DISTRICT 07
AWARDED DATE 06/03/2014
AWARDED AMOUNT \$2,084,238.76
1 UNSUCCESSFUL BIDDER

OTTO BAUM COMPANY, INC. 866 N. MAIN STREET MORTON, IL 61550 P.O. BOX 161 MORTON, IL 61550-0161

ITEM NO. 182
CONTRACT NO. 60X91
COUNTY(S) COOK
SECTION 2014-018BR
PROJECT(S)
ROUTE FAI 55
DISTRICT 01
AWARDED DATE 06/05/2014
AWARDED AMOUNT \$664,153.90
4 UNSUCCESSFUL BIDDERS

AREATHA CONSTRUCTION CO., INC. 410 E. NORTH AVENUE STREAMWOOD, IL 60107

ITEM NO. 183
CONTRACT NO. 68B72
COUNTY(S) PEORIA
SECTION 6-I
PROJECT(S)
ROUTE FAP 318
DISTRICT 04
AWARDED DATE 05/30/2014
AWARDED AMOUNT \$180,900.00
1 UNSUCCESSFUL BIDDER

ADVANCED ASPHALT COMPANY 308 WEST RAILROAD AVENUE P.O. BOX 234 PRINCETON, IL 61356-0234

\_\_\_\_\_

#### -----

### CONTRACTS REJECTED

### THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN

-----

### JANUARY 17, 2014 LETTING

# DESCRIPTION

ITEM NO. 100
CONTRACT NO. 64D84
COUNTY(S) CARROLL
SECTION 5 BR-3
PROJECT(S) ACF-0646/079/000
ROUTE FAP 646
DISTRICT 02
REJECTED AMOUNT \$1,142,729.35

# CONTRACTOR

SJOSTROM & SONS, INC. 1129 HARRISON AVENUE ROCKFORD, IL 61104 P.O. BOX 5766 ROCKFORD, IL 61125-0766

\_\_\_\_\_

#### -----

#### FEBRUARY 28, 2014 LETTING

### DESCRIPTION

ITEM NO. 113
CONTRACT NO. 46313
COUNTY(S) VARIOUS
SECTION D2 GRDRL DELIN MAINT ART 14-46
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
REJECTED AMOUNT \$73,666.40

#### CONTRACTOR

NORTHERN CONTRACTING, INC. 1851 COLTONVILLE RD. SYCAMORE, IL 60178 \_\_\_\_\_

-----

APRIL 25, 2014 LETTING

DESCRIPTION

ITEM NO. 028

CONTRACT NO. 64J52

COUNTY(S) LEE OGLE

SECTION D2 BRIDGE PAINTING 2014-1

PROJECT(S)

ROUTE FAP 742

DISTRICT 02

REJECTED AMOUNT \$828,055.05

ITEM NO. 049

CONTRACT NO. 70A26

LLC

COUNTY(S) CHAMPAIGN

SECTION FY2014 ITS-1

PROJECT(S)

ROUTE VARIOUS

DISTRICT 05

REJECTED AMOUNT \$2,648,147.50

ITEM NO. 056

CONTRACT NO. 72G66

COUNTY(S) SANGAMON MORGAN

SECTION D6 DE MISC 2014-2

PROJECT(S)

ROUTE VARIOUS

DISTRICT 06

REJECTED AMOUNT \$98,880.80

ITEM NO. 066

CONTRACT NO. 74645

COUNTY(S) VARIOUS

SECTION D7 SAFETY 2014-1

PROJECT(S) ACHSIP-000S/980/000

ROUTE VARIOUS

DISTRICT 07

REJECTED AMOUNT \$686,383.00

ITEM NO. 126

CONTRACT NO. 72F90

COUNTY(S) SANGAMON

SECTION (84-3)I-4

PROJECT(S) ACNHPP-ACHSIP-0055/403/000

ROUTE FAI 55

DISTRICT 06

REJECTED AMOUNT \$1,455,770.45

CONTRACTOR

-----

CIVIL COATINGS AND CONSTRUCTION INC.

415 WESTCHESTER LANE

VALPARAISO, IN 46385

CHAMPAIGN SIGNAL AND LIGHTING CO.

A DIVISION OF CHAMPAIGN ASPHALT COMPANY

1414 W. ANTHONY DRIVE

URBANA, IL 61802

P.O. BOX 1730

CHAMPAIGN, IL 61824-1730

L. W. ROULAND TRUCKING SERVICE, INC.

1215 ILLINOIS AVENUE (62650)

P.O. BOX 317

JACKSONVILLE, IL 62651

KINNEY CONTRACTORS, INC. 19342 E. FRONTAGE RD.

RAYMOND, IL 62560-5061

ILLINOIS VALLEY PAVING, A DIVISION OF

UNITED CONTRACTORS MIDWEST, INC.

3151 ROBBINS ROAD

SPRINGFIELD, IL 62704

P.O. BOX 13490

SPRINGFIELD, IL 62791

ITEM NO. 154

CONTRACT NO. 78366

COUNTY(S) JACKSON POPE

SECTION D9 PAVT PRESERVATION 2014-1

PROJECT(S)

ROUTE FAP 42 & 885

DISTRICT 09

REJECTED AMOUNT \$479,400.39

MICROSURFACING CONTRACTORS, LLC 11745 R LACKLAND RD. ST. LOUIS, MO 63146

\_\_\_\_\_

\_\_\_\_\_

JUNE 13, 2014

LETTING

### DESCRIPTION

TERM NO. 01

ITEM NO. 215
CONTRACT NO. 97545
COUNTY(S) ST. CLAIR
SECTION 12-00024-00-SW
PROJECT(S) SRTS-4009/150/000
ROUTE FAU 9369
DISTRICT 08
REJECTED AMOUNT \$247,351.75

ITEM NO. 220
CONTRACT NO. 46323
COUNTY(S) PEORIA
SECTION D4 MCHD TC&P 2014-1
PROJECT(S)
ROUTE FAI 74
DISTRICT 04
REJECTED AMOUNT \$241,000.00

# CONTRACTOR

STUTZ EXCAVATING, INC. 3837 FOSTERBURG ROAD ALTON, IL 62002

ROADSAFE TRAFFIC SYSTEMS, INC. 12225 DISK DR. ROMEOVILLE, IL 60446