
BDE SPECIAL PROVISIONS 
For the January 20 and March 10, 2017 Lettings 

 
The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project 
Development and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 

File 
Name 

#  Special Provision Title Effective Revised 

 80099 1   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274 2   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 3   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 4   Bituminous Materials Cost Adjustments Nov. 2, 2006 July 1, 2015 
 80241 5   Bridge Demolition Debris July 1, 2009  
 5026I 6   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 7   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 8   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 9   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366 10   Butt Joints July 1, 2016  
 80198 11   Completion Date (via calendar days) April 1, 2008  
 80199 12   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293 13   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311 14   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80277 15   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 16   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80029 17   Disadvantaged Business Enterprise Participation Sept. 1, 2000 July 2, 2016 
* 80378 18   Dowel Bar Inserter Jan. 1, 2017  
 80229 19   Fuel Cost Adjustment April 1, 2009 July 1, 2015 
 80304 20   Grooving for Recessed Pavement Markings Nov. 1, 2012 Aug. 1, 2014 
 80246 21   Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016 
 80347 22   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits 

– Jobsite Sampling 
Nov. 1, 2014 April 1, 2016 

 80376 23   Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80367 24   Light Poles July 1, 2016  
 80368 25   Light Tower July 1, 2016  
 80336 26   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
 80369 27   Mast Arm Assembly and Pole July 1, 2016  
 80045 28   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80165 29   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349 30   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 31   Pavement Marking Removal July 1, 2016  
 80298 32   Pavement Marking Tape Type IV April 1, 2012 April 1, 2016 
 80377 33   Portable Changeable Message Signs Nov. 1, 2016  
* 80359 34   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Jan. 1, 2017 
 80338 35   Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching April 1, 2014 April 1, 2016 
 80300 36   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 37   Progress Payments Nov. 2, 2013  
 3426I 38   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 39   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
 80306 40   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 

Shingles (RAS) 
Nov. 1, 2012 April 1, 2016 

* 80340 41   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 42   Steel Cost Adjustment April 2, 2004 July 1, 2015 
* 80379 43   Steel Plate Beam Guardrail Jan. 1, 2017  



File 
Name 

#  Special Provision Title Effective Revised 

 80317 44   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 20338 45   Training Special Provisions Oct. 15, 1975  
 80318 46   Traversable Pipe Grate Jan. 1, 2013 April 1, 2014 
* 80381 47   Traffic Barrier Terminal, Type 1 Special Jan. 1, 2017  
* 80380 48   Tubular Markers Jan. 1, 2017  
 80288 49   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 50   Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80289 51   Wet Reflective Thermoplastic Pavement Marking Jan. 1, 2012  
 80071 52   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80360 Coarse Aggregate Quality Article 1004.01 July 1, 2015  
80363 Engineer’s Field Office Article 670.07 April 1, 2016  
80358 Equal Employment Opportunity Recurring CS #1 and #5 April 1, 2015  
80364 Errata for the 2016 Standard Specifications Supplemental April 1, 2016  
80342 Mechanical Side Tie Bar Inserter Articles 420.03, 420.05, and 

1103.19 
Aug. 1, 2014 April 1, 2016 

80370 Mechanical Splicers Article 1006.10 July 1, 2016  
80361 Overhead Sign Structures Certification of Metal 

Fabricator 
Article 106.08 Nov. 1, 2015 April 1, 2016 

80365 Pedestrian Push-Button Article 888.03 April 1, 2016  
80353 Portland Cement Concrete Inlay or Overlay Recurring CS #34 Jan. 1, 2015 April 1, 2016 
80372 Preventive Maintenance – Bituminous Surface 

Treatment (A-1) 
Recurring CS #28 Jan. 1, 2009 July 1, 2016 

80373 Preventive Maintenance – Cape Seal Recurring CS #29 Jan. 1, 2009 July 1, 2016 
80374 Preventive Maintenance – Micro-Surfacing Recurring CS #30 Jan. 1, 2009 July 1, 2016 
80375 Preventive Maintenance – Slurry Seal Recurring CS #31 Jan. 1, 2009 July 1, 2016 
80362 Steel Slag in Trench Backfill Articles 1003.01 and 1003.04 Jan. 1, 2016  
80355 Temporary Concrete Barrier Articles 704.02, 704.04, 

704.05, and 704.06 
Jan. 1, 2015 July 1, 2015 

     
The following special provisions require additional information from the designer.  The additional information needs to be 
included in a separate document attached to this check sheet.  The Project Development and Implementation section will then 
include the information in the applicable special provision.  The Special Provisions are: 
 
• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal-Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal-Case II 
• Building Removal-Case III 

• Completion Date Plus Working Days 
• DBE Participation 

• Training Special Provisions 
• Working Days 
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