BDE SPECIAL PROVISIONS
For the November 4, 2016 Letting

The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project
Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File

N

ame

80099
80274
80192
80173
80241
5026l

5048l

5049l

5053l

80366
80360
80198
80199
80293

80311
80277
80261
80029
80363
80358
80364
80229
80304
80246
80347

80376
80367
80368
80336
80369
80045
80342
80370
80165
80361
80349
80371
80298
80365
80377
80359
80353
80338
80300

#

O©Coo~NOULE, WNBE

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Coarse Aggregate Quality

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Disadvantaged Business Enterprise Participation
Engineer’s Field Office

Equal Employment Opportunity

Errata for the 2016 Standard Specifications

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits
— Jobsite Sampling

Hot-Mix Asphalt — Tack Coat

Light Poles

Light Tower

Longitudinal Joint and Crack Patching

Mast Arm Assembly and Pole

Material Transfer Device

Mechanical Side Tie Bar Inserter

Mechanical Splicers

Moisture Cured Urethane Paint System

Overhead Sign Structures Certification of Metal Fabricator
Pavement Marking Blackout Tape

Pavement Marking Removal

Pavement Marking Tape Type IV

Pedestrian Push-Button

Portable Changeable Message Signs

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
Preformed Plastic Pavement Marking Type D - Inlaid

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006

July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990

July 1, 2016

July 1, 2015
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Sept. 1, 2000
April 1, 2016
April 1, 2015
April 1, 2016
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

Nov. 1, 2016
July 1, 2016
July 1, 2016
April 1, 2014
July 1, 2016

June 15, 1999

Aug. 1, 2014
July 1, 2016
Nov. 1, 2006
Nov. 1, 2015
Nov. 1, 2014
July 1, 2016
April 1, 2012
April 1, 2016
Nov. 1, 2016
April 1, 2015
Jan. 1, 2015
April 1, 2014
April 1, 2012

Revised

Jan. 1, 2014
April 1, 2016

July 1, 2015

April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

July 1, 2016

April 1, 2016
April 1, 2016
Nov. 1, 2014
July 2, 2016

July 1, 2015
Aug. 1, 2014
April 1, 2016
April 1, 2016

April 1, 2016

Aug. 1, 2014
April 1, 2016

Jan. 1, 2010
April 1, 2016
April 1, 2016

April 1, 2016

July 1, 2016
April 1, 2016
April 1, 2016
April 1, 2016



File
Name
80372
80373
80374
80375
80328
34261
80157

80306

80340
80127
80362
80317
80355
20338
80318
80288
80302
80289
80071

# Special Provision Title
45 Preventive Maintenance — Bituminous Surface Treatment (A-1)
46 Preventive Maintenance — Cape Seal
a7 Preventive Maintenance — Micro-Surfacing
48 Preventive Maintenance — Slurry Seal
49 Progress Payments
50 Railroad Protective Liability Insurance
51 Railroad Protective Liability Insurance (5 and 10)
52 Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)
53 Speed Display Trailer
54 Steel Cost Adjustment
55 Steel Slag in Trench Backfill
56 Surface Testing of Hot-Mix Asphalt Overlays
57 Temporary Concrete Barrier
58 Training Special Provisions
59 Traversable Pipe Grate
60 Warm Mix Asphalt
61 Weekly DBE Trucking Reports
62 Wet Reflective Thermoplastic Pavement Marking
63 Working Days

Effective

Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

April 2, 2014
April 2, 2004
Jan. 1, 2016
Jan. 1, 2013
Jan. 1, 2015
Oct. 15, 1975
Jan. 1, 2013
Jan. 1, 2012
June 2, 2012
Jan. 1, 2012
Jan. 1, 2002

The following special provisions and recurring special provisions are in the 2016 Standard Specifications.

Fil

e
am
80240

Z
D

80310
80341
80294

80334

80335
Chk Sht
#27
80265
80329
Chk Sht
#20
80322

80323

80348

80315
80351
80324
80325
80337

Special Provision Title

Above Grade Inlet Protection

Coated Galvanized Steel Conduit

Coilable Nonmetallic Conduit

Concrete Box Culverts with Skews < 30 Degrees
Regardless of Design Fill and Skews > 30 Degrees
with Design Fills > 5 Feet

Concrete Gutter, Curb, Median, and Paved Ditch

Contract Claims
English Substitution of Metric Reinforcement Bars

Friction Aggregate
Glare Screen
Guardrail and Barrier Wall Delineation

Hot-Mix Asphalt — Mixture Design Composition and
Volumetric Requirements

Hot-Mix Asphalt — Mixture Design Verification and
Production
Hot-Mix Asphalt — Prime Coat

Insertion Lining of Culverts

Light Tower

LRFD Pipe Culvert Burial Tables
LRFD Storm Sewer Burial Tables
Paved Shoulder Removal

New Location

Articles 280.02, 280.04, and
1081.15

Article 811.03

Article 1088.01

Article 540.04

Articles 606.02, 606.07, and
1050.04

Article 109.09

Article 508.09

Articles 1004.01 and 1004.03
Sections 638 and 1085
Sections 635, 725, 782, and
1097

Sections 312, 355, 406, 407,
442, 482, 601, 1003, 1004,
1030, and 1102

Sections 406, 1030, and
1102

Sections 403, 406, 407, 408,
1032, and 1102

Sections 543 and 1029
Article 1069.08

Sections 542 and 1040
Sections 550 and 1040
Article 440.07

Effective
July 1, 2009
Jan. 1, 2013
Aug. 1, 2014
April 1, 2012
April 1, 2014

April 1, 2014
April 1, 1996

Jan. 1, 2011
Jan. 1, 2014
Dec. 15, 1993

Nov. 1, 2013

Nov. 1, 2013
Nov. 1, 2014

Jan. 1, 2013
Jan. 1, 2015
Nov. 1, 2013
Nov. 1, 2013
April 1, 2014

Revised
July 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016
Jan. 1, 2006
April 1, 2016

April 1, 2016
July 1, 2015

April 1, 2016
July 1, 2015

April 1, 2014

April 1, 2016
April 2, 2015

Revised
Jan. 1, 2012
Jan. 1, 2015

Jan. 1, 2015
April 1, 2014

Aug. 1, 2014

Jan. 1, 2011
Nov. 1, 2014
Jan. 1, 2012

Nov. 1, 2014

Nov. 1, 2014

Nov. 1, 2013

April 1, 2015
April 1, 2015


griffithsm
Cross-Out


Chk Sht

The following special provisions require additional information from the designer.

File
Name
80254

80352

#19

80343

80350
80327

80344
80354
80301
80356
80345
80357

80346

Special Provision Title

Pavement Patching

Pavement Striping - Symbols

Pipe Underdrains

Precast Concrete Handhole

Retroreflective Sheeting for Highway Signs

Reinforcement Bars

Rigid Metal Conduit

Sidewalk, Corner, or Crosswalk Closure
Tracking the Use of Pesticides
Traffic Barrier Terminals Type 6 or 6B

Underpass Luminaire

Urban Half Road Closure with Mountable Median

Waterway Obstruction Warning Luminaire

New Location

Article 701.17

Article 780.14

Section 601 and Articles
1003.01, 1003.04, 1004.05,
1040.06, and 1080.05
Articles 814.02, 814.03, and
1042.17

Article 1091.03

Section 508 and Articles
421.04, 442.06, 1006.10
Article 1088.01

Article 1106.02

Article 107.23

Article 631.02

Articles 821.06 and 1067.04
Articles 701.18, 701.19, and
701.20

Article 1067.07

Effective

Jan.
Jan.
Sept.

Aug.

Nov.
Nov.

Aug.
Jan.
Aug.
Jan.
Aug.
Jan.

Aug.

1, 2010
1, 2015
9, 1987

1, 2014

1, 2014
1, 2013

1, 2014
1, 2015
1, 2012
1, 2015
1, 2014
1, 2015

1, 2014

Revised

Jan. 1, 2007

April 1, 2015

April 1, 2015
July 1, 2015

April 1, 2015

The additional information needs to be

included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Bridge Demolition Debris
Building Removal-Case |
Building Removal-Case I
Building Removal-Case Il

Building Removal-Case IV
Completion Date

Completion Date Plus Working Days

DBE Participation

Material Transfer Device
Railroad Protective Liability Insurance
Training Special Provisions
Working Days
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